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AVIS D’APPEL D’'OFFRES
AVIS D’APPEL D’OFFRES NATIONAL OUVERT (PROCEDURE D'URGENCE)
NeO7/AONO/PPRDICSPM/2026 DU 02/03/2026 POUR LA REHABILITATION DU
RESEAU ELECTRIQUE PRINCIPAL DE KUMBO A TATUM (D35}, ARRONDISSEMENT
DE KUMBO, DEPARTEMENT DU BUI, REGION DU NORD-OUEST.

1) OBJET DE LU'APPEL D’OFFRES : Dans le cadre de Pexécution du Plan Présidentiel de
Reconstruction et de Développement des Régions du Nord-Cuest et du Sud-Cuest en 2026, le
Président du Comité de Pilotage lance un Appel ¢'Offres National Quvert {procédure d'urgence) pour
la réhabilitation du réseau électrique principal de Kumbo 2 Tatum D35, Arrondissement de Kumbo,
Département du Bui, Région du Nord-Ouest.

2) CONSISTANCE DES TRAVAUX : Les travaux, faisant 'objet du présent appel d'offres, concermnent
la réhabilitation du réseau électrique principal de Kumbo a Tatum D35, Arrondissement de Kumbo,
Départemant du Bul, Région du Nord-Cuest. Le projet comprend, pour I'exécution desdits fravauy,
les composantes suivantes :

- Poteaux galvanisés simples de 12 m, 600 daN ;

- Poteaux galvanisés simples de 12 m, 800 daN ;

- Pofeaux galvanisés simples de 12 m, 800 daN ;

- lsolateur en verre rigide 30 kV

- Traverse en acier galvanisé, 240 cm |

- Construction de fondation en bélon de masse;

- Accessoires divers.

Les fravaux requis sont détailies el mentionneés dans les spécifications techniques (RPAQ) et le devis
estimatif,

3) ALLOTISSEMENT : Cet appel d'offres n'est pas divisé en lots.

4) COUT PREVISIONNEL : Le colt prévisionne! de 'opération a lissue des éludes préalables est specifie
dans le tableau ci-dessous

Réhabilitation du réseau électrique D35 de Kumbo & Tatum, arrondissement |
de Kumbg, Département de Bui, Région du Nord-Ouest,

120,000,000

5) DELAIET LIEU D’EXECUTION: Le délai maximum prévu ';i_ar

le Meitre d._;Qigwgagé pour I'exéoution des
travaux du présent appel d'offres est de quatre (04) mois & partit du-jour de la notification de Tordre




de service pour le démarrage des travaux. Les fravaux s'effectueront de Kumbe a Tatum,
Arrondissement de Kumbo, Département du Bui, Région du Nord-Ouest,

8) PARTICIPATION ET ORIGINE : La participation a cet appe! d'offres est ouverie a toutes les entreprises
ou groupements d'enfreprises enregistrés et qualifiés, établis en République du Cameroun, disposant
de V'expertise technique et professionnelle requise dans le domaine des travaux de réhabilitation du
réseal électrique ainsi que de la capacité financiére nécessaire.

7)  FINANCEMENT : Les travaux sont financés par fe budget 2026 du Plan Présidentie! de Reconstruction
et de Développement des Régions du Nord-Ouest et Sud-Ouest.

8} MODE DE SOUMISSION : Le mode de soumission retenu pour celte consultation est hors ligne.

9}  CAUTIONNEMENT DE SOUMISSION (GARANTIES DE SOUMISSION) : Chaque soumissionnaire
doit joindre & ses piéces administratives un cautionnement de soumission, acquitté a la main, délivié
par un ofganisme ou une institution financiére agréée par le Ministre charge des finances pour émetire

les cautions dans ie domaine des marchés publics et dont Ia fiste figure dans la piéce 10 du DAC dont

e tant §'éi¢ :

Réhabilitation du réseau électiique principal de Kumbo & Tatum D35, |
Arrondissement de Kumbo, Département de Bui, Région du Nord-Ouest. |
Cette caution, accompagnée du récépisseé de consignation délivré par la Caisse des Dépdts ef Consignations
(CDEC), doit 8tre valable jusqu'a trente (30) jours au-dela de la date initiale de validité des offres. L'absence
de la caution de soumission délivrée par une banque de premier ordre ou un organisme financier de premigre
catégorie autorisé par le Ministre chargé des Finances a émetire des cautions dans le cadre des marchés
publics, entrainera le rejet pur et simple de l'cffre. Une caution de soumission produite, mals n'ayant aucun

rapport avec la consultation concernée, est considerée absente. Une caution de soumission présentée par
un soumissionnaire au cours de la séance d'ouverlure des offres est imecevable,

120,000,000 1,200,000

10) CONSULTATION DU DOSSIER D'APPEL D’OFFRES : Le dossier peut éire consuité ef refire aprés
publication du présent avis auprés des Services du Maitre d'Ouvrage {Service en charge de la
passation des marchés), au sidge du PPRD a Bastos, Yaoundé, durant les heures ouvrables de Lundi
4 vendradi entre 7Th30 et 15h30. (T4 6794967468, emall; procurementmanager@pprdrnwsw.org).

1) ACQUISITION DU DOSSIER D'APPEL I’OFFRES : Le dossier complet peut étre retiré au siege du
PPRD & Bastos, Yacundé, contre paiement d'une somme non remboursable de 100,000 FCFA (Cent
mille francs CFA), payable dans le compfe de 'ARMP ouvert 4 1a Banque BICEC.

12) REMISE DES OFFRES : Chaque offre, rédigée en frangais ou en anglais, doit-éire éigrgée par le
soumissionnalre cu son représentant ddment mandaté et presentée en sepl (07) & _emp!atres {un
original et six copies marquées comme telles). L'offre doit &ire placée dans tne erw o;};se Sf;e %eei
contenant frois {3) sous-enveloppes :




« Enveloppe A : Offre administralive
« Enveloppe B : Offre technigue
« Enveloppe C Offre financiére

AVIS D'APPEL D'OFFRES NATIONAL QUVERT (PROCEDURE D’URGENCE)
NCO7/AONOIPPRDICSPM/2026 DU 02/03/2026 POUR LES TRAVAUX DE LA REHABILITATION
DU RESEAU ELECTRIQUE PRINCIPAL DE KUMBO A TATUM D35, ARRONDISSEMENT DE
KUMBO, DEPARTEMENT DU BUI, REGION DU NORD-OQUEST
(A n'ouvrir qu'en séance de dépouifiement)
Les offres doivent 8tre déposses au service des marchés du PPRD NO-S0 situs & Baslos, Yaoundé, au

plus tard le 30/03/2026 4 13h (heure locale). L'snveloppe extérieurs ne devra porter aucune indication sur
{'entreprise.

NB: Une copie de sauvegarde de V'offre (Offre financiére) enregistré sur clé USB ou CD/DVD devra étre
fransmise sous pli scelle avec llindication claire et lisible "copie de sauvegarde”, en plus de la mention ci-
dessus dans les délais impartis.

13) RECEVABILITE DES OFFRES : Sous peine de rejet, seuls lss originaux ou les copies certifiées
conformes par le service émetieur ou par une autorite administrative doivent impérativement étre
produits, conformément au Réglement Particulier de ['Appel d'Offres. His doivent obligatoirement dater
de moins de trois (3) mols avant la date de dépdt des offres ou &lre établis aprés la signature de [avis
d'appel d'offres. Toute offre non conforme aux prescriptions du Dossier d'Appet d'Offres sera déclarée
irrecevable. Cela concerne notamment l'absence d'une caution de soumission deliviée par un
organisme ou institution financiére agréée par le Ministre chargé des Finances pour émellre les
caulions dans le domaine des marchés publics. La caution de soumission présentée par un
soumissionnaire au cours de ia séance d'ouverture des plis est irrecevable.

Les piéces administratives, Toffre technique et l'offre financiére doivent &tre piacées dans des enveloppes
dgifférentes séparéss et remises sous pli scellé. Serant irrecevables par le Maitre d'Cuvrage:

- Les plis portant les indications sur lidentité du soumissionnaire |

- Les plis parvenus postéreurement aux dates et heures limites de dépdt

-~ Les plis non-conformes au mode de soumission

- les plis sans indication de V'identité de Appei ¢'Offres ;

- Le non-respect du nombre d'exemplaires indiqué dans e RPAD ou offre uniquement en
copies.

14) OUVERTURE DES PLIS ; Les offres seront ouvertes en une seule phase, dans la salle de conférence
du PPRD, située & Bastos, Yaoundé, le 30/03/2026 a 14 heures. Seuls les soumissionnaires ou leurs
représentants diment mandatés et ayant une parfaite connaissance du dossier pourront assister a fa
séance d'ouverture des plis. Les offres non conformes  la présente letire dinvitation a soumissionner
et au Dossler d'Appel d'Offres seront rejetées. En cas d'absence ou de,nem “’f@rmsie d un document
dans le dossier administratif fors de fouverture des offres, aprés un ée =N
accordé par fa Commission, e dossier sera rejeté.

o




15) CRITERES D’EVALUATION: Les offres seront évaluées selon les critéres cl-aprés
A - Critéres éliminatoires

1. | Non-production, aprés le délai de 48 heures suivant 'ouverture des plis, d'une pisce du
dossier administratif jugée non conforme ou absente (2 l'exception de la caution de
soumission

2. Absence ou non-conformité d'une caution de soumission fimbrée avec mention manuscrite,
accompagnée du récépissé de la Calsse des Dépdts et Consignations (CDEC) (ces
documents dolvent constituer un seul dossier)

3. | Fausse déclaration, manceuvres frauduleuses ou documents falsifiés

4. | Dossier financier incomplet (Absence du Bordereau des Prix Unitaires - BPU, du Détail
Estimatif - DE ou du Sous-détall des Prix Unitalres)

5. | Omission dans le bordereau des prix d'un prix unitaire quantifié

6. | Non-respect de 80% des critéres essentiels

7. | Absence de I'attestation sur honneur de non-abandon de chantier au cours des trois
derniéres années ou projet inacheve du PPRD.

8. | Absence d'un prix unitaire quantifié dans offre financiére

9. | Absence de la charte d'intégrité signée el datée

10. | Absence d'une déclaration d'engagement datee et signée de respecter les clauses
environnementales et sociales

11. | Absence de ['attestation de visite de sife signée sur le 'honneur par le soumissionnaire,
accompagnée d'un rapport de visite conforme au modele joint, Husirés de pholos couleur
12. | Absence de !'attestation de catégorisation du MINMAP

B - Critéres essentiels

a. Présentafion génerale des offres

b. Expérience de l'entreprise.

¢. Matériel minimum propre cu en location

d. CQuslification et 'expérisnce du personnel,

e. Fournir les détails sur les equipements techniques et outils & utiliser
f.  Methodologie d’exgcution des travaux

g. Capacité financiére d'au moins 80 000 000 FCFA, délivrée par un établissement financier agrée par ie
Ministére des Finances

h. Clauses technigues particulidres paraphées & chaque page et signées avec la mention *lu et approuve”

i, Clauses administiatives particuliéres remplies, paraphées a chaque page, et la derniére page signée avec
la mention *lu et approuve™

16) ATTRIBUTION : Le Maitre d'Ouvrage attribuera le marché au soumféi;s‘"
offre remplissant les critéres de qualification technigue et financiére requ
la moins-disante.

17} NOMBRE MAXIMUM DES LOTS : Cet appel d'offres n'est pas div%séie;n,

%12



18)

19)

20)

Copies :

DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent engagés par leurs offres pendant
80 jours & compter de la date d'ouverture des plis.

RENSEIGNEMENTS COMPLEMENTAIRES : Les renseignemenis compiémentaires d'ordre
technigue peuvent étre oblenus aux heures cuvrables au Service des Marchés situé & I'Unité de
Coordination du  PPRD  NOSO & Baslos, Yaoundsd (Tel 679496768, email
procurementmanager@pprdnwsw.org)

LUTTE CONTRE LA CORRUPTION ET LES MAUVAISES PRATIQUES : Pour toule dénonciation
des pratiques, faits ou actes de corruption, bien vouloir appeler ta CONAC au numéro 1517, ou
contacter I'Autorité chargée des Marchés Publics (MINMAP),

Yaoundé, le.. 0/ s A

LE PRESIDENT DU COMITE DE PILOTAGE DU PPRD NO-SO
AR {!&!A TRE D’OU\?‘RAG&}

MINMAP

ARMP
Président CE5PM
Affichage.

13
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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER {(EMERGENCY PROCEDURE)
NoQ7/ONIT/PPRD/STB/2026 OF 02/03/2026 FOR THE
REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE (D35} FEEDER
LINE FROM KUMBO TO TATUM, BUI DIVISION, NORTH-WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execulion of the
Presidential Plan for the Reconstruction and Development of the North-West and South-West
Regions in 2026, the President of the Steering Committee hereby launches an Open Nationa
invitation to Tender {emergency procedure) for Rehabilitation/Reinforcement of the Elecricity
Maintine (D35) Feeder Line from Kumbo to Tatum, Bui Division, North-West Region,

2) NATURE OF WORKS: The consistency of the works, which form the subject of this invitation to
tender, consists of the foliowing:

- Single 12m galvanized poles, 500daN

- Single 12m galvanized peles, 800daN

- Single 12m galvanized poles, 800daN

- Rigid glass insulator 30kV

- Galvanized steel cross arm, 240cm

- Construction of mass concrete foundation

- Assorted fitting.

The detalled description are mentioned in the respective technical specifications, bills of quantities and cost
estimates.

3) ALLOTMENT: The works subject of this invitation to tender is notin lots.

4) ESTIMATED COST: The estimated cost of the works stands as specified in the table below:.

Rehabilitation/Reinforcement of the Eleckicity Mainline {D35] Feeder
% Line from Kumbo to Tatum, Bui Division, North-West Region

12{),000,060

5) PLACE AND EXECUTION DEADLINE: The works shall be executed from Kumbd Tatamlﬁzi
Division of the Ncrth»West Region, The max:mum execut ion deadling prowrisd for by-;%he Pra;ect




6} PARTICIPATION AND ORIGIN: Parficipation to this invitation to fender is open to all registered
and qualified companies or groups of companies hased in the Republic of Cameroon with the
required technical and professional expertise in the domain of electricity projects.

7} FINANCING: The works which form the subject of this invitation to tender shall be financed by the
2026 budget of the Presidential Plan for the Reconstruction and Development of the North-West
and South-West Regions.

8) METHOD OF SUBMISSION: The submission method retained is offline.

9) BID BONDS: Each bidder must include in his administrative documents, a hand-endorsed bid
bond, issued by a bank or any financial institution approved by the Minister in charge of finance to
issue bonds for public confracts and whose list appears in document 13 of the Tender File (TF), of
an amount of:

K ehabilifation/Reinforcement of the Electricity Mainline (D35)
Feeder Line from Kumbo to Tatum, Bui Division of the North-

120,000,000 1,200,000
West Region |

z
t
;
1
1
|

This bond, accompanied by the deposit recsipt issued by the Deposits and Consignments Fund (CDEC),
must be valid for up to thirty (30} days beyond the inilial validity date of the tenders. The absence of a bid
bond issued by a bank or financial institution authorised by the Ministry of Finance to issue bonds in the
context of public contracts will result in the outright rejection of the tender. A bid bond produced but unrelated
{o the relevant consultation is considered absent. A bid bond presented by a bidder during the bid-opening
session is inadmissible.

10} CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained
immediately after publication of this invitation to tender from the Services of the Centracting
Authority {Service in charge of the award of confracts) during working hours at the PPRD Head
Office in Bastos, Yaoundé from Mondays to Fridays {7:30 am io 3:30 pm) or contact (Tel
6794896768}, email: procurementmanager@pprdnwsw.org).

11) ACQUISITION OF TENDER FILE: Bidders can collect complete tender documents from the PPRD
Head Office in Bastos Yaounde during working hours (7:30 am to 3:30 pm) Mondays to Fridays
after the presentation of a receipt of the payment of a non-refundable sum of CFAF 100,000 (Cne
Hundred Thousand), payable into the Account of the Public Contracts Regulatory Agency (PCRA}
at BICEC Bank. e

by the bidder
pies, that s one (01) original
2aled pack containing three

12) SUBMISSION OF OFFERS: Each bid wrilten in English or Fren
or by a duly authorized representative and presented in Seven (
and six {08} coples labefled as such. These shall be submitted in
(3} envelopes, which is: f

&?\ 5




- Envelope A: Administrative file;

- Envelope B: Technical file;

- Enveiope C; Financiat file.
The sealed pack or envelop shall bear no information about the company and shall reach the Procurement
Office of the PPRD NW-SW, Head Office in Baslos, Yacunde, not later than the 30/03/2026 at 1 pm local
time and note should be taken that in case of any ambiguities or differences during opening, only the original
shall be considered authentic. The sealed pack shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NCOT/ONIT/PPRD/STRIZ2026
OF 2163/2026 FOR REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE (D35}
FEEDER LINE FROM KUMBO TO TATUM,BUI DIVISION OF THE NORTH-WEST REGION.

(To be opensd only during bids opening session)

NB: A back-up copy of the financial bid, saved on a USB key or CD/DVD, must be submifted in a sealed
envelope. The USB key should be clearly marked "Back-up Copy” and submitted by the deadline mentioned
ahove,

13) ADMISSIBILITY OF BIDS: Under penalty of being rejected, only originals or true copies certified
by the issuing service or administrative authoriies must imperatively be produced in accordance
with the Special Regulations of the invitation to tender. They must obligatorily be not older than
three (3} months preceding the date of submission of bids. They may be established after the
signature of the tender notice. Any bid not in compliance with the prescriptions of the Tencer File
shall be declared inadmissible. This refers especially fo the absence of a bid bond and recsipt from
Deposits and Consignments Fund (CDEC) issued by a bank esiablishment or any financial
institution approved by the Minister in charge of Finance. A bid bond presented by a bidder during
the bid opening session shall not be accepted.

The adminisirative documents, the technical offer and the financial offer must be placed in separate
envelopes and submitted in a sealed envslope. The Project Owner shall not accept:

» Bids bearing Information on the identity of the tenderers;

» Bids submitted after the closing date and time for submission of bids;

» Envelopes without indication on the identity of the Invitation to Tender,

+ Bids non-compliant with the bidding mods;

« Failure to comply with the number of copies specified in the RPAO or offer in copigs only,

14) OPENING OF BIDS: The offers shall be opened in a single phase, in the PPRD Conference Hall,
located at Bastos Yaoundé on the 30/03/2026 at 2 pm. Only bidders or their authorized
reprasentatives having a perfect knowledge of the file may attend the bid opening session. Bids
that do not conform with this invitation io fender and the tender documents shall be rejecled. In
case of absence or non-conformity of & document in the administrative file during the opening of
bids, after a 48 (forty-eight) hours deadline granted by the Board, the file shall be rejected.




18) VALIDITY PERIOD OF OFFERS: Bidders shall remain committed to their offers for ninety {30}
days from the deadline set for the submission of tenders {offers).

19) COMPLEMENTARY INFORMATION: Additional (supplementary) technical Information may be
obtained during working hours from the Procurement Service at the PPRD, Baslos Yaounde, {Tel:
579496768, email: procurementmanager@pprdnwsw.org) during working hours (7:30 am to 3:30
prm) Mondays to Fridays.

20) CORRUPTION AND MAL PRACTICE: Kindly report any corrupt practices noticed, facts or acls to
CONAG on 1517 or fo the Authority in Charge of Public Contracts (MINMAF].

: ‘ fal
Yaounde, & & "

THE PRESIDENT OF THE STEERING COMMITTEE
OF THE PPRD NW-SW (PROJECT OWNER)

Copies:
«  NENMAP
. ARNF
Chabrperson of ST
Notice Boardffile




15) EVALUATION CRITERIA: The bids shall be evaluated according to the following criteria:

A. Eliminatory criteria

| Failure to produce, g the cpenmg of bids, a document in the
| administrative file that is desmed fo be non-compliant or missing {except the bid bond)

2. | Absence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt
from the Deposils and Consignments Fund (CDEC) {these documents should be submitted as one file)

Faise declaration, fraudulent manoeuvres or falsified documents

Incomplete financial file (Absence of a detalled BOQ, Unit Price and Detafled Unit Price Scheduie)

QOmission in the unit price of a quantified unit price

Non-respect of 80% of the essential criteria

B S UN e

Absence of the sworn statement for not having abandoned contracts during the last three years or any
ungompleted PPRD project.

Absence of a guantified unit price in the financial offer

w! oo

Absence of a signed and dated integrity charter

10.; Absence of a dated and signed commitment statement to comply with environmental and social clauses

1.} Absence of the site visit certificate duly signed on honour by the bidder's representative, as well as the
site visit report in accordance with the attached templale, accompanied by colour photographs.

12. Absence of an attestation of categorisation from MINMAP,

8. Essential Criteria:

The criteria relating to the qualification of a bidder are as follows:

a  General presentation of the bids.
b. Experience of the company.
¢. Absence of own or hired minimum equipment
d. Quality of personnel and managsment of the company,
e. Provide details of Technical equipment and tools 1o be used,
. Methodology for the execution of works,
g. Financial capacity of at least CFAF 80 000 000 issued by a financial institution authorized by the Ministry of
Finance.
h. Special lechnical clauses initialied in all the pages and signed with mention read and approved.
i, Special administrative clauses completed and initialied in all the pages and last'page signed with mention read
and approved. :
16) AWARD OF THE CONTRACT: The Project Owner shall awafdf-th' tract 10-the bidder who
meets the required technical and financial qualification criteria and wmse b d is eva&fated as the
lowest bid. '
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A. GENERALITIES

Article 1: SCOPE OF THE TENDER:

1.1 . The Confracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an open national invitation to tender (emergency procedure) for rehabilitation/reinforcement
of the electricity mainline (D35) feeder fine from Kumbo to Tatum, Bui Division, North-West Region.

1.2 The bidder retained or the preferred bidder must complets the works within the time- imit indicated
in the Special Regulations and which fime-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administralive Order.

1.3 In this Tender File, the ferm “day” means a calendar day.

Article 2: FINANCING:

The source of financing of the works forming the subject of this invitation to tender is the 2025 budget of the
PPRD NW-8W.

Article 3:. FRAUD AND CORRUPTION

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle, the Confracting Authority;
a) Defines, within the context of this clause, the following expressions:
i.  Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract.

i. Isinvolved in “raudulent manceuvres” whoever deforms or distorts facts in order fo influence the
award or execution of a contract.

ii.  “Collusive practices” shall mean any form of agreement between two or among several bidders
{(whether the Contracting Authority is aware or not) aimed at arfificially maintaining the prices of bids
at levels not corresponding to those resulting from competition,

iv.  And Coercive practices” shall mean any form of harm against persons or their property or threals
against them in order to influence their action during the award or execution of a contract.

b} Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly of through
an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices
for the award of this confract.

3.2 The Minister Delegate at the Presidency of the Republic in charge of public contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2) vears against any
bidder found guilty of influence peddiing, of conflicts of interest, insider trading, fraud, corruption or production
of non-genuine documents in the bid, without prejudice to ¢riminal proceedings that be brought against
him. :

Article 4: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COM_ =TE
Participation in this invitation to tender is open to all registered and qualified en terprises
and Sub-Confractors of the Republic of Cameroon, with the required techmcai‘ professional expertise in
construction works accompanied by the necessary legal and financial atton ‘have been
excluded from bidding for public contracts as well as managed according to commercialiaws and not under
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the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including ali members
of a group of enterprises and all sub-contractors 1o the bidder) must not be in a situation of conflict of interest,
subject to disqualification. A potential bidder shall be judged to be in a situation of conflict of interest and
considered not eligible if he:-

{a) is or was associated in the past with an enterprice {or a subsidiary of this enterprise) which provided
consultancy services for the concepfion, preparation of specifications and other documents used within
the scope of contracts awarded for this invitation To Tender.

{b} presents more than one bid within the context of Invitation To Tender, except authorised variants, where
need be; meanwhile, this does not prevent the participation of sub-confractors in more than one bid.

{c} and the Confracting Authority or Project Owner has financial inferests in the capital in a way as o
compromise the fransparency of the procedures of award of public confracts.

Article 5: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

5.1 The origin for these resources must be in countries fulfiliing the criteria defined in the Special Regulations
of the invitation fo tender. Origin in this invitation fo tender means the place from where the resource is
exfracted, cultivated, produced or fabricated and from where comes the services,

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originates.

Article 6: QUALIFICATION CF BIDDERS
{a) As anintegral part of their bid, bidders must
{i} Submit a power of attorney making the signatory of the bid bound by the bid; and
{i}Provide all information {complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates ook part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order fo establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
Access to a line of credit or availability of other financial resources
Orders acquired and contracts awarded
Pending litigations
- Availability of indispensable equipment
{b} Bids presented by two or more associated undertakings {joint-contracting) must satisfy the following
conditions:-

- The bid mustinclude all the information listed in paragraph 1 above, Tha,.Specfa! Regulations
must indicate the information to be furnished by the group and the
member of the group

- The bid and the contract must be signed in a way thatis bindings

- The nature of the group {joint or several) must be specified m
justified with the production of a joint venture agreement in dug f
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- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard fo the
execulion of the contract

- incase of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its
own account by the Project Owner where i is joint co-contracting

{c} Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution fime-limils set in the Special Regulations of the invitation
fo tender.

{d) Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criterfa set in article 33 of the General Regulations
of the invitation to tender.

Article 7: SITE VISIT

7.1 The bidder is advised fo visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the execution
of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employess and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or car;}ara accident, loss or matenal
damages, costs and fees incurred from this visit

7.3 The Project Owner may organize a visit of the site of the project during the preparatory meeting to
establish the bids mentioned in articie 19 of the General Regulations of the invitation to tender.

B-TENDERS FiLE

Article 8: CONTENT OF THE TENDER FILE

8.1 The Tender File describes the working forming the subject of the contract, sefs the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda) published
in accordance with article 10 of the General Regulations of the invitation to fender, it includes the following
documents;

Document N°1 : Tender Nofice ["AAD")

Document N°2 : General Regulations of the invitation to tender ("RGAO™)

Document N°3 : Special Regulations of the Invitation {0 tender ('RPAG)”

Document N°4 : The special administrative condiions ("CCAP”)

Document N°5 : The special technical conditions {*CCTP")

Document N°6 ; The Schedule of Unit Prices {Price Elaboration Schedule=PES)
Document N°7 : The Bill of quantities and cost estimates (EQCE)

Dotument N°8 ; Framework of Sub-detail of prices :
Document N°G - Model Confract
Document N°10 :Model forms to be used by bidders :
+ AnnexNo. 1. Model Declaration of Intention tende
o AnnexNo. 2 Model for Tender Submission
s AnnexNo. 3 Model bid bond
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s AnnexNo 4 Madel performanceffinal bond

e AnnexNo. & Model start-off advance bond

s Annex No. B Model Retention fund (performance guarantee)

¢ AnnexNo.7: Model of Letter of Submission of the Technical Proposal
s AnnexNo. 8 Modet for Planning Framework

o AnnexNo. 8 Modei for List of Personnel {o be Mobilised

+ Annex No. 10; Modet for List of Services Likely to be Subcontracted
« Annex No. 11 Model for CV of Personnel o be Mobilised

»  AnnexNo. 12 Modet for Candidate’s Reference Tables

s  AnnexNo. 13 Model for Descripfion of Methodology and Work Plan
+ Annex No. 14; Modet for Information Sheet on Essential Equipment
s Annex No. 15 Model for Site Visit Declaration

k) DocumentN°11:

Integrity charter

i DocumentN®12: Social and environmental commitment
mj Document N°13: List of banking establishments and financial bodies authorised to
issue bonds for public contracts
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. it is up to him fo furnish alf the information requested and prepare a bid in compliance with all aspects
of the said file. Any inadequacy may lead fo a rejection of his offer.

Article 8: CLARIFICATIONS ON THE TENDER FILE

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Confracting
Authority in writing or by efectronic mail {fax or e-mail} at the Contracting Authority’s address indicated in the
Special Regulations of the invitation fo tender and send a copy to the Project Owner. The Confracting
Authority replies in writing to any request for clarification received at least fourteen 14) days for Nafional
Invitations and at least twenty one (21) days for International Invitations before the day of opening, copying
all the companies that purchased the tenders file. A copy of the Contracting Authority's response, indicating
the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.
9.2 Between the publication of the tender nofice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint fo the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the bedy in charge of
the regulation of public confracts and the chairperson of the Tenders Board.

8.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.

Article 10: AMENDMENT OF THE TENDERS FILE {ADDENDUM TO THE TENDER FILE)

10.1 The Confracting Authority may at any moment, prior to the deadiine for the submlssm of bxds and for
any reason, be it at his iniiative or in reply to a request for clarification formulated by
Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in ac:
the General Regulations of the invitation fo tender and must be communicale
a fraceable means to all bidders who bought the Tender File. The latter mu
addenda in writing to the Contracting Authority.
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10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their bids,
the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Reguiations of the invitation to tender.

C-PREPARATION OF BIDS
Article 11; COST OF TENDER
Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or fry to
regutarise a situation invotved in the preparation of offers by a bidder,

Article 12: LANGUAGE OF THE BIDS

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be wrilten in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condifion that a precise franslation info either
Engfish or French of the passages concerning the bid is included; in which case for reasons of interpretation,
the transiation shall be considered to be authentic.

Article 13: PRESENTATION AND CONTENT OF BIDS

13.1 The bid presented by the bidder shall inciude the documents detailed in the Special Reguiations of the
invitation fo tender, duly filled and put together in three volumes. Each bid shall include three envelops, A, B
and C labelled as follows:-

ENVELOPE ... «............. DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE)
NCO7/ONIT/IPPRDISTBI2026 OF 02/03/2026 FOR THE
REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE (D35) FEEDER

LINE FROM KUMBO TO TATUM, BUI DIVISION OF THE NORTH-WEST REGICN
“To be opened only during the bid opening session of the Tenders Board”

Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation fo tender, duly filed and put together in three envelopes:-
a. Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder;
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid ali taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt,
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
i) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
- §ii) the written confirmation empowering the signatory of the bid fo commi the bidder, in accordance
with the provisions of the General Regulations of invitation to ten
b. Envelop B: Technical bid shall include:-
(i) Information on qualification- The Special Regulations list the d
to justify the qualification criteria mentiened in the Special Re
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(i) Methadology- The Special Conditions of the invitation {o tender specify the constituent elements of
the technical bid of the bidders especially: a methodologicat statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to putin place or
use fo execute the works (instaliations, schedule, Quality Assurance Plan {QAP), sub-
contracting, attestation of visit of the site, where necessary, etc

{iii} Proof of acceptance of conditions of the confract- The bidder shalt submit duly initialled coples of
the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to
the contract.

{iv} Commentaries {optional)- commentary on the technical choices of the project and possible
proposals

¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

{i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.

{ii) The duly filled Unit Price schedule

{iil) The duly filled detailed estimates

{iv} The sub-details of prices andior breakdown of all-in prices

{v} The projected schedule of payments, where need be

in this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guaraniees.

13.2 ifin accordance with the provisions of the Special Regutations of the invitation to tender, the bidders
present bids for several lots of the same invitation 10 tender, they could indicate rebates offered in case of
award of more than one lot.

The three envelops (A, B & C} shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

Article 14: AMOUNT OF THE BID

14.1. Except otherwise stated in the Tender File, the amount of the contract shall cover all the {asks described
in the General Regulations of the invitation fo tender, on the basis of the price schedule and the detailed bif
of quantities and estimates presented by the bidder .

14.3The bidder shall fill the unit prices and fotals of all iftems on the schedule and bilt of quantities and
gstimates.
14.3 Subject to contrary provisions provided for in the Special Regulations and inthe S e;iai Administrative

Conditions, all dues, taxes and fees payable by the bidder on grounds of the contracto '*aﬁyother ground,
thirty {30} days prior to the submission of the bids, shall be included in the P ic
the bid presented by the bidder.
14.4 if a price revisionfupdating clause is provided for in the contract, the ;§ :
price, as well as the price revision/updating conditions for the said price must'
understanding that any contract of duration less than one (1) year shall not

14.5 Alf unit prices must be justified by sub-details established in accordance #fﬁh 1 str
document 8 of the Tender File. e
% 21
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Article 15: CURRENCY OF BID AND PAYMENT

18.1 In case of international invitations fo tender, the currencies of the bid shall follow the provisions of either
Option A or Option B helow, the applicable option being that retained in the Special Regulations of the
invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the foliowing manner:
a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three cumrencies of member countries of the funding institution of the confract.
b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates
shall be applied for any payment within the framework of the contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the naticnal and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices ¢f the bill of quantities and estimates
in the following manner:

a. The prices of inputs necessary for the works which the bidder intends o procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the Speclal
Regulations and called “national curency’”.

a. The prices ofinputs necessary for works which bidder intends fo procure out of the Contracting Authority's
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex o the
bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished
by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as parf of contract may be
revised by mutual agreement between the Contracting Authority and the entreprenewr in a way as take
account of any modification in the foreign currency needs within the context of the contract.

Article 16: VALIDITY OF BID

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of arficle 22 of the Special Regulations. A bid
validfor a shorter period shall be rejected hy the Confraciing Authority or Delegated Contracting Authority as
not complying.

16.2 Under exceptional circumstances, the Confracting Authority may seek the apps‘ewfa{i
the \faitdtty tsma limit. The request and ihe responses that wﬂl be gaven shai!

of bidders to extend

z:_orrespandmg duration. A bzdder may refuse fo extend the vaitésty of his bid"
- bidder who consents to an extension shall not be asked to modify his bid nor
16.3 Where the contract does not include a price revision clause and that the:
extended by more than sixty (60} days, the amounts payable to the bidder vetain
application of the related formula featuring in the request for extension that'the Contracting’ ‘Authority
addressed to bidders. The updating period shall run from the date of overrun of s;xty to the date of
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notification of the contract or the Adminisirative Order for start of execution of works by the retained bidder,
as specified in the Special Administrative Conditions. The effect of updating shall not be considered for
purposes of evaluation of bids.

Article 17: BID BOND

17.1 In application of arficle 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform fo the modal presented in the Tender File; other modeis may be authorized
subject to the prior approval of the Conbracting Authernity. The bid bond will remain valid for thirty (30) days
beyond the original date setfor the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15} days after publication
of the award result.

17.5 The bid bond of the successtul bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

{2} if the bidder withdraws his bid during the period of validity.

{b} if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations.

b.2 Falls in his obligation to furnish the required final bond in application of arficle 38 of the General
Regulations,

b.3 Refuses to receive nofification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS
Where the fasks can be execuled within variable deadlines, the Special Regulations shall specify these
deadiines and shall indicate the method retained for the evaluation of the compiletion deadline proposed by
the bidder within the specified deadlines, Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
- including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information, If necessary, the Confracting Auﬁhc}n{yswﬂf “‘"amme only the
technical variants of the bidder whose bid is in compliance with the basic solutior
lowest bid.
When according to the Special Regulations the bidders are authorised to direct!
for certain parts of the tasks, these parts of the tasks must be described in th etec
variants shall be evaluated on their own merit in accordance with the ;}mvssms ‘ﬁ -
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Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be Invited to take partin a preparatory
meeting which will hold at the date and place indicated in the Special Regulations. The subject of the
preparatory meeting shail be fo furnish clarifications and answer any questions which may be raised at this
stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Confracting
Authority at least one week before the meeting. The Confracting Authority may not reply fo questions received
foo late. In this case, the questions and answers shall be fransmitted according to the methods set in the
paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove to
be necessary at the end of the preparatory meeting shali be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of the General Reguiations and not through the minutes of
the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

20.1 The bidder shall prepare an original of the constituent documents described in arficle 13 of the General
Reguiations in a volume clearly indicated "ORIGINAL”. in addition, the bidder shall submit the number
required in the General Regulafions, bearing “COPY”. In case of discrepancy, the original shall be considered
as authentic,

20.2 The criginal and copies of the bid must be typed or written in indelible ink {photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder,
in accordance with arficle §{1a) or 6{2¢) of the General Reguiations, as the case may be. All the pages of the
bid containing alterations or changes must be inifialled by the signatory {ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled
by the signatory {i.e.) of the bid.

D-SUBMISSION OF BIDS
Article 21: SEALING AND MARKING OF BIDS

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {infernal envelopes)
by marking on these envelopes “ORIGINAL™ and "COPY”, as the case may be. The envelopes shall then be
“placed in another envelope which will equally be saaled but which will not give arsy mdsca’aeﬂ regarding the
idenity of the bidder.
21.2The external and internal envelopes:
a) Should be addressed to the Confracting Authority at the address indicate
b) should bear the name and identification number of the project as indicate
bear the Inscription “TO BE OPENED ONLY DURING THE BID-OPEN! NG :
Special Regulations. . o
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21.3 The internal envelopes should equaily carry the name and address of the bidder in a way as to enable
the Contracting Authority to return the sealed bid ifitis late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21(2} above,
the Centracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submiited fo the Contracting Authority or to the Service of Award
of Contracts at the PPRD Head Office Bastos Yaounde against a duly signed receipt bearing the date and
time specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the external envelope (enclosing envelopes A, B and C) is stamped and dated.
After submission no bid (regufarly submitted) shall be withdrawn, supplemented or modified. Hence, in the
case where the envelope shall not be sealed or without the appropriate inscriptions on it, the administration
snall decline alt responsibiiities for misdirection or premature opening. Any bid opened prematurely shali be
rejected and returned to the bidder. Hence all documents submitted by a bidder in any capacity, following
this open national invitation to tender, must be established exclusively:
In English or French language,

. Using the metric system for quantities,

) Expressing all costs {prices) in francs FCFA,

The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of arficle 10 of the General Regulations. In this
case, all the rights and obiigations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date.

Article 23: OUT OF TIME-LIMIT OF BIDS

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in actordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

24.1 A bidder may modify or withdraw his bid after submitting i, on condition that the written nofification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prascribed for the submission of the bids. The said nofification must be signed by an authorized
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached fo the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”,
24.2 Notification of modification, replacement or withdrawatl of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal | may equally be nofified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to imit set for the
submission of bids.
24.3 in application of article 24(1), bids being requested fo be withdrawn by _hiﬁ d to them
unopened.




24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(8) of the General Regulations.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish fo attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.
25.2 Firstly, envelopes marked "withdrawal” shaif be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the comesponding notification containg a valid empowerment of the
signatory to request this withdrawal and if this nofification is read to the hearing of everyone. Then the
envelopes marked "Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be aliowed if the corresponding nofification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding nofification contains
a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only
bids which were opened and announced to the hearing of everyone during the opening of bids shall then be
avaluated.
25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates fin case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details
which the Contracting Authority deems useful 1o be mentioned. Only rebates and variants of bids announced
{0 the hearing of everyone during the opening of bids shall be submitted for evaluation.
254 Bids {and modifications received in accordance with the provisions of arlicle 24 of the General
regulations] which were not opened and read fo the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.
25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy
of the said minutes fo which is attached the attendance sheet is handed over to all the participants at the end
of the session.
25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialed copy of the
bids presented by bidders.
25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copy fo the body in charge of the regulation of public contracis,
the head of structure to which is attached the Tenders Board concerned. -
it must reach within a maximum deadline of three (3) working days after the ops
letter to which is obligatorily attached a sheet of the petition form duly si
by the chairperson of the Tenders Board.
The Independent Observer attaches fo his report the sheet that was ha ed
commentaries or observations.

by

5in the form of a




Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders nor to any
person concerned with the said procedure before the announcement of the resulis. Hence, any atlempt by a
bidder to influence the committee in charge of evaluation of bids or the Contracting Authority in his award
decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it 5o desires,
 request any bidder to give clarifications on his bid. This request for clarification and the response thereto is
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized,
except it is necessary fo confirm the comection of calculation errors discovered by the Evaluation Sub-
commitiee during the evaluation in accordance with the provisions of article 30 of the General Regulations.
27.2 Subject o the provisions of paragraph 1 above, bidders shall not contact members ofthe Tenders Board
and the Evaluation Sub-committes for questions related to thelr bids, between the opening of envelopes and
the award of the confract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to defermine if they are
complets, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.
28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse fo external elements of proof.
28.3 A bid that complies with the Tender File shall essentially be a bid that respects ali the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence
or reservation is that:
i.  Which substantiaily limits the scope, quality or reatization of the works.
ii.  which substantially limits, contrary fo the Tender File, the rights of the Confracling Authority or his
ohiigations in relation to the coniract.
it.  Whose comection would unjustly affect the competitiveness of the other bidders who presented bids
that essentially complied with the Tender File.
28.4 If a bid i essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.
28.5 The Coniracting Authorify reserves the right fo accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of bids.

Article 29: QUALIFICATION OF THE BIDDER
The committee in charge of evaluation shall ensure that the successful bidder retaified for having submitted
a bid substantially in compliance with the provisions of the Tender File, 4 j
stipulated in the Special Regulations. It is essential to avoid any arbitrarings

ty

Article 30: CORRECTION OF ERRORS

27



30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
Fite to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
foliowing manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price
by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
committes judges that it is a gross error of decimal point in the unit price in which case the fotal price as
presented shall be authentic and the unit price corrected.

b. If the fotal obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
atthentic and the tofal corrected.

c¢. Where there is a difference between the price indicated in leters and in figures, the amount in letters shall
be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detall of
the said price, in which case the amount in figures shall prevail subject fo paragraphs (2} and (b} above.
30.2 The amount featuring in the bid shall be corrected by the Evaiuation sub-committes, in accordance with
the error comection procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him,

30.3 if the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected, and the bid bod may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selfling rate fixed by the Bank of Ceniral African States {BEAC)
under the conditions defined by the Special Reguiations.

Articie 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

32.1 Only bids considered as complying, as per the provisions of arficle 28 of the General Regulafions, shall

be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount

of the bid by rectifying the amount as foliows:

a. By correcting any possible error in accordance with the provisions of arlicle 30.2 of the General
Regulations.

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring inthe

bill of quantiies and estimates but by adding the amount of works done under State supervision where they

are costed in a competitive manner as specified in the Special Regulations.

¢. By converting into a single currency, the amount resulting from the rectifications (&) and (b} above, in

accordance with the provisions of arficle 31(2) of the General Regulations.

d. By appropriately adjusting any other modification, tivergence or quantifiable reservation on technical or

financial basis.

d. By taking info consideration the various execulion time-imits proposed by the bidders, if they are

authorized by the Special Regulations. .

£ ifneed be, in accordance with the provisions of articie 13(2) of the General Regulations and the Special

Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation

to tender is launched simultaneously for several lots.

g. i need be, in accordance with the provisions of article 18(3) of the Special Regulation

Specifications, the proposed technical variants, if they are permitted, shall be ey

and independently of the fact that the bidder offered or not a price for the tech

Contracting Authority in the Special Regulations.

ot

¢ Technical
it merit
by the
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32.4 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the confract shall not be considered during the evaluation of bids.

The Contracting authority reserves the right to accept or reject any modification, difference or reservation.
The modifications, differences, variants or other factors which exceed the requirements of the tender file are
not taken into account during the evaluation of offers.

If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works o be executed In this contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. in
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the fechnical opinion of the Public Contracis Regulatory Agency.

Article 33: CONDITIONS OF APPLYING NATIONAL PREFERENCE

33.1 When awarding a contract as part of an international competitive bidding process, a preference margin
is granted, for bids deemed equivalent and in order of priority, to bids submitted by:

a) A natural person of Cameroonian nationality or a legal entity governed by Cameroonian law;

b) A company whose capital is wholly or majority-owned by persons of Cameroonian nationality;

¢} A natural person or legal entity justifying economic activity within the territory of Cameroon;

d) A consortium of companies including Cameroonian enferprises.

33.2 Bids are considered equivalent when they meet the required technical conditions.

33.3For works contracts, the national preference margin is ten percent {10%).

33.4 National preference can only be applied if it is provided for in the tender documents.

F. AWARD OF CONTRACT

Article 34: AWARD
Within three (3) days maximum as from the date of reception of the award proposal, the Contracting Authority
shall decide either to publish the resuits or request for re-examination. if the Contracting Authority decides to
publish the results, he shall award the contract o the bidder whose bid was judged essentially in compliance
with the Tender rilé and who has the required technical and financial capacities to execute the contract
safisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates,
thatis, in function of the provisions of the Special Regulations of the invitation fo tender,

if bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in
case of award of more than one lot. In this case, the lowest bid shall be determined by evaluating the offers
with other lots fo be awarded concurrently, by taking into account the rebates offered by the bidders in the
case of more than one lot. Hence, any award of contract shall be made to the bidder fulfilling the technical
and financial capacities required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest. This is carried out by careful study on the unit prices, the bill of quantities and cost estimates and
the sub detail of prices presented to make sure the bidder did study the prices and has not macie an arithmetic
error to arrive at ms final contract amount As concem the procedure for the award st shall¢




* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formaliies related to the awards, especially to submit at least five (05) copies of the proposed
contract to the office of the Confracting Authority for transmission to the tenders Board for study and
observations in order for the final version fo be established, into which the winner shall enter and be
signed by the Contracting Authority after the finance visa.

NB:

- in the case where the company does not fulfil these condifions, hefshe shall be reminded of hig/her
chance which shall later on be simply annulled without further nofice and the next bidder in the
ranking shafl be called in for replacement.

- Once the Confracting Authority has signed the contract (Jobbing Order), the contractor shall be
nofified. The contractor shall ensure that he contacts the Project Engineer as scon as possible for the
beginning of axecution of works within three (03) days to following notification of the Service Order to start
work by the Project Owner. Failure o respect the duration shall be considered withdrawal and eventual
cancellation of contract. The confract may be cancelled oulright in the cases provided for by Dacree N2
20187366 of 20" June 2018 institufing the Public Contracts Code.

ARTICLE 35: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invifation o fender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Confracts when the bids have

been opened or to declare an invitation fo tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: NOTIFICATION OF AND AWARD OF CONTRACT

Before the expiry of the validity of the bids setin the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was refained.
This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the
execution time-fimit.

Article 37: PUBLICATION OF RESULTS OF AWARD AND PETITIONS
The Confracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to & within a maximum deadline of five (5) days after publication of the award resulis, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids. As well, the Contracting Authority is bound to communicate
the reasons for the rejection of bids of the bidders concerned who so request.

{a) After publication of the award results, bids that are not withdrawn within fiffteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the cﬁpy destined for the body
in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful t aﬁi to the
Tenders Board for examination and where applicable, 1o the Minister in

prior endorsement.
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{c} In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the reguiation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned. it must take place within a maximum deadline of five (5) working days after the
publication of the results.

Article 38: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of
the draft confract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Confracts. As well, the Contracting
Authority must be notified the successful bidder of the signed contract within five (5) days of ifs date of
signature.

Arficle 39: FINAL BOND
Within twenty (20} days from the date of notification of signed contract by the Confracting Authority, the
contractor shall furnish him with a final bond, to guarantee the complete execution of the works.

{a)Bid bond to be released to the Contractor upon a written request addressed to the Contracting Authority
can only take place after when the contractor must have proven with attestation for having furnished
the Project Owner with a final bond and/or after the start-off advance is refunded.

{b)The final bond whose rate varies between Z and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment or any financial institution
approved according to the instruments in force with the Project Owner as beneficiary or by ajoint or
several guarantee.

{cySmall and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statufory ien or a bond issued by a banking establishment or
financial instituion approved in accordance with the instruments in force.

{d)Failure to produce the final bond within the prescribed time fimit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Condifions.
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OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE)
NOQ7/ONIT/PPRDISTBI2026 OF 02/03/2026 FOR REHABILITATION/REINFORCEMENT
OF THE ELECTRICITY MAINLINE (D35) FEEDER LINE FROM KUMBO TO TATUM,BUI

DIVISION, NORTH-WEST REGION

Main information

1.1

Name and address of the Contracting Authority: President of Steering Committee of the PPRD NW-SW.

The project component for the completion of the works include:

Reference of Invitation to tender Open National Invitaion fo Tender [emergency procedurs)
NOGT/ONIT/PPRD/STB/2026 of 02/03/2026 for rehabilitation/reinforcement of the electricity mainline (D35) feeder
ling from Kumbo to Tatum, Bui Division, North-West Region.

Number of lots: NOT APPLICABLE

Definition of works: The consistency of the works, which form the subject of this invitation to tender, consists of
the following:

- Single 12m galvanized poles, 500daN

- Single 12m galvanized poles, 800daN

- Single 12m galvanized poles, 800daN

- Rigid glass insulator 30kV

- Galvanized steel cross arm, 240cm

- Construction of mass concrete foundation

- Assorted fitiing.
The detailed description are mentioned in the respective technical specifications, bills of quantities and cost
estimates.

1.2

Execution deadline: Four {04) months
This deadline beains from the date of notification of the service order fo commence execution of the works,

Subject of the works:

Source of financing:

The works which form the subject of this tender file shall be financed by: 2026 Public Investment Budget of the
PPRD NW-SW Chapter. ............ 2026 financial year, Budget head: .. ........oooiiiviiic e

Type of tender: The Tender is a National Tender.

Parficipation to this invitation to tender is open fo all registered and qua!zﬁed ¢companies or groups of companies
based in the Republic of Cameroon with the required technical and professional expertise in the domain of road
construction.

List of pre-qualified candidates, not applicable

Origin of, works and equipment: The material {o be used in the execution of the works must not be gotten from
the following sources: NOT APPLICABLE

s ate administrative
f purchase of

in the case of a consoriium of companies, gach member of the consortium must %:a :
file, with the documents "Bank domiciliation cerfificate {exceptin the case of aj
the Tender Document, and Bid bond" referred to in point 10,

Additional information to justify the eligibility criteria for national preference: NO
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Site visit: Each bidder is advised to visit and inspect the site of the works and its surroundings, and to obtain for
themselves, and under their own responsibility, all the information that may be necessary for the preparation of the
bid and the execution of the studies andlor works. The costs related fo the site visit shall be borne by the Bidder.
Provide a site visit report containing coloured picture(s) of the Representative of the company conspicuously seen
on site.

Additional information; Additional information may be obtained during working hours PPRD Head Office Bastos
Yaounde, or through any other electronic communication means indicated by the Contracting Authority. Requests
for clardfication may be made no later than 5 days hefore the deadline for submission of tenders.
Clarification requests must include the name and full address of the bidder and be sent to the following address:
PPRD, Bastos Yaounde. (procurementmanager@pprdnwsw.org)

PREPARATION OF TENDER FILES

Language of submission of tender is English or French.

=S|l

The bids prepared in English or French and in seven (07} copies with one {01) original and six {06} copies marked
thus, shall be presented in three {03) volumes as follows,

A) Administrative Documents

B) Technical Documents

C) Financial Documents

10.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope
on which shall be written,

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE})
NCG7/ONIT/PPRD/STBI2026 OF 02/03/2026 FOR REHABILITATION/REINFORCEMENT OF
THE ELECTRICITY MAINLINE (D35) FEEDER LINE FROM KUMBO TO TATUM,BUI DIVISION

NORTH-WEST REGION
{To be opened only during bids opening session)

N.B: The external envelope should not camy any mark or sign that can lead fo the identification of the bidder,
10.2 Internal envelopes

Three (03) infernal envelopes must be sealed in an external envelope,

The firstinternal envelope shall be labelled.

1) <<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> AND SHALL CONTAIN THE ADMINISTRATIVE
DOCUMENTS OF THE ENTERPRISE.

THESE DOCUMENTS SHALL BE ORIGINAL, OR COPIES CERTIFED BY COMPETENT AUTHORITIES NOT
MORE THAN THREE MONTHS.

ADMINISTRATIVE DOCUMENTS:

They include the following files:

A.1Declaration of intention to fender stamped with the tariff in force (written by the bidder).

A.2 A bid bond and receipt from Deposits and Consignments Fund (CDEC) issued by a bank establishment or any

financial institution approved by the Minister in charge of Finance as per the following fots:




| Rehabilitation/reinforcement of the electricity mainfine {d35) feeder
fine from Kumbo to Tatum, Bui Division, North-West Region. 120,000,000 1,200,000

NB: A bid bond presented by a bidder during the bid opening session shall not be accepted. It must be valid for up
to thirty (30) days beyond the iniial validity date of the tenders.

A.3Cerfified Copy of the Business Registration, not more than three months old {fiscal stamp).

A4 A notarised protocol of agreement specifying the representative where applicable. {Joint and several liability
groupings will be given preference),

A.5 Power of Attorney where applicable {fiscal stamp).

A.6. Attestation of fiscal conformity issued by the Tax administration {fiscal stamp).

A.7 Cerfificate of non-bankruptcy established by the Court, not more than three (03) months,

A.8 Altestation of bank account of the bidder, issued by a banking establishment or financial institution approved by
the Ministry in charge of Finance or by a foreign bank of the first order not more than three months.

A9 Receipt of purchase of the tender file issued by BICEC Bank at the sum of CFAF 100 000.

A.10 An aftestation of non-exciusion from Public Contracts issued by the Public Contract Reguiatory Board (ARMP).

A.11 An Attestation of the National Soclal Insurance Fund stating that the bidder has met all his obligations vis a vis
the Fund; the aftestation should be less than three months old,

A.12 Attestation of Tax Payers registration of the enterprise {fiscal stamp).

NB: In the case of a joint-bid, each member of the association must submit a complete administrative file, with
documents A1, AZ, A8, and A9 submitied only by the representative of the association.

Failure to comply with the requirements will result in rejection. The required documents in the administrative file must
be submitted in their original form or as certified irue copies issued by the ariginating service or the competent
administrative authority, in accordance with the provisions of the Special Regulations of the Invitation {o Tender,
They must be valid as of the original deadline for submission of bids,

The administrative files should be separated by colour sheets, The absence or the nonconformity of oneg of
these documents will result to the elimination of the offer.

2) THE SECOND INTERNAL ENVELOPE SHALL BE LABELLED <<ENVELOPE B: TECHNICAL
DOCUMENT>> AND SHALL CONTAIN THE FOLLOWING:

TECHNICAL DOCUMENTS:
They include the following files:
B.1: General presentation of the tender files

- Letter of submission of technical offer

- Document spirally bound

- Table of content page

- Colour sheets separation

- Presentation of documents in the order given in this tender

B.2: List of references of the enterprise in the simitar jobs
List of references of the enterprise in similar achievements in the execulio orks (First page
ffinal reception
ver the last §

years.
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B.3: List of qualified personnel for the execution of the works as per the model annexed to the tender file.

NB: Please attach, for the propoesed personnel, a copy of the diploma and supporting documents for the experience,
namely:
«  Acertified true copy of the diploma issued less than three {03) months old;
Proof of registration with the relevant national professional bodies, where applicable;
A curricutum vitae signed and dafed by the expert,
A signed and dated declaration of availability from the expert;
A certificate, employment contract, or site logbook justifying the expert's experience.

. & » @

NB: All the above-mentioned documents must be in compliant, signed, and dated within three months prior to the
original deadfine for submission of tenders.

Key personnel:

- Project Engineer: At least a Senior Electrical Engineer with at least 7 years' experience in Electricity
projects. The Project Engineer must present a Masters in Electrical Engineering. An attestation or certificate
of registration with the National Order.

- Works Supervisor: Electrical Engineer with af least 5 years' experience in Electricity projects. Must present
a Bachelor Degree in Electrical Engineering.

- Field Techniclan: A Technician with at least a Diploma in Electrical Engineering and at least 5 years in
similar works.

Other personnel;
- Site clerk: At least a 5 years’ experience in electrical works, Must hold at least an Advanced Level or
eguivalent.
- Skill Workers: They shall include: masons, electricians according to need and time frame,
- Unskilled labour. General labour according to HIMO approach,

NB: Attach for each person:
- Asigned and dated CV and photocopy of ID card.
- Acommitment of availability duly signed & certified by the manager of the Enterprise.
- Acertified copy of highest diploma of each person concerned not more than three (03) months.

1 B.4.1. Material {o be mobilized to execute the works:
- Provide the list of equipment fo be used in the execution of the project
- Proofof ownership for the equipment and tools, i.e. registration certificates or performance invoices for equipment
that are to be hired and purchase receipts for tools and carte grises of vehicles, proof of renting.
- Description of equipment (giving mark, registration ,efc)
- Evidence of normal functioning of equipment
- A statement of present location of equipment.
The Bidder must provide proof that they own or lease the following equipment:
l.  Heavy Equipment {(Mobitization & Civil Works)
- Crane Truck {Camion-grue). For the transport, supply, and planting of the
- 4x4 Pick-up Truck: For site supervision and rapid fransport of technicia

%éj{ic poles.

ocky soil.”

- Pneumatic Rock Breakerféaakhamer {Brise-roche): Mandatory for th




-readiness of the bidder to execute the works,

- Mechanical Earth Augers {Tariéres): For standard hole excavation.
. Specialized Electrical Equipment
- Stringing Equipment (Matériel de dérovfage): Includes cable pullers, rollers, and tensioning jacks specifically
for the 54.6mm? and 70mm? preassembiled aluminum cables.
- Hydraulic Crimping Tool {Presse hydrautique): For connectors and terminals on the MVILV lines.
- Transformer Handling Gear: Chain blocks or hoists fo mount the H81-160KVA fransformer.
- Grounding Resistance Tester (Tellurometre): To ensure the network safety and earthing compliance.

- MVILV PPE & Safety Kits: Insulating gloves, poles, and voltage detectors (VAT) for testing the 30KV lines.
. Small Tools & Site Logistics

- Climbing lrons/Spikes {Griffes) & Safety Harnesses: For manual inferventions on metallic poles.

- Ladders & Scaffolding: Suitable for electrical work.

- Concrete Mixer: For securing the pole foundations {concrete setfing).

- Hand Tools: Wire cutters, wrenches, and specialized pliers for aluminum cable assembly.
NB: The strict compliance with the technical specifications of the tender file as well as equioment and fools vital for
the execution of the works is mandatory.

B.4. 2. The bidder shail provide a descriptive or methodological note presenting in detail the components of
their technical proposal, notably:

a. The organisation and schedule they intend to implament to effectively carry out the works, o which
must be attached the site visit report or a swomn statement of visit, as applicable;
The timeline, schedule, and delivery period for the works;
The measures planned for the use of local labour {Labour Intensive Method ~ HIMO);
The measures related to compliance with environmental safeguards, where applicable;
The works the bidder infends to subcontract, Date and signature of sub-contractor {only 30% of the
contract can be subcontracted)
f.  Security measures on project site {the bidder shall ensure the security of alf the workers and the

project site).

® oo

NB: Date, signature and stamp of bidder at the end of the documents,

B.4. 3. The bidder shall complete and sign the following forms:
» The Integrity Charter,
« The Declaration of Commitment to comply with social and environmental clauses.
« Site Visit Altestation signed by the Divisional Officer, Mayor of the localily or any representative, of the
Council and Site visit report signed by the Manager of the Company or a representative with pictures
enclosed.

B.5 : Duration of execution in respect with the tender file
The bidder has Four {04) months to execute the confract.

B.6: Financial capagity _
An attestation of financial capacity {solvency) of the anterprise issued by a bank or any financial institufion approved
by the Ministry of Finance. A turnover of not less than CFAFS0, 000, 000 should be sub itted hew ing the financial

NB: In case of groupings, each member will have to contribute 20 or 30%. ired and the
representative will have to meet up with 50% or 60% of the fotal amount.
B.7: Special Technical Clauses initialled in all the pages and last page dat

and approved”)
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B.8; Special Administrative Clauses filled, each page initialled and last page dated and signed {with mention
“read and approved”).

NB: Failure to accept the contract clauses will result in the elimination of the bidder. The hidder shall ensure that
the works are supervised by ENEO,
3} THE LAST ENVELOPE SHALL BE LABELLED <<ENVELOPE C: FINANCIAL DOCUMENT>> AND
SHALL CONTAIN THE FOLLOWING:
FINANCIAL DOCUMENTS
C.1:A submission letter, signed, dated and stamped. (see ANNEXURE)

C.2: Completed and signed framework of unit prices.

C.3: Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with
taxes (TTC)

C.4: Sub details of unit prices: To this effect, bidders should use the documents and models provided for in the
Tender File, subject to the provisions of article 18(2) of the General Regulations concerning the other possible forms
of bid bond.

N.B The various parts of the same file must obligatorily be separated by colour dividers both in the original and in
the copies in a way as to facilitate examination.

The bidder must submit the electronic or digital copy of the financial offer in three copies: one to the Chairperson of
the Tenders Board, one fo the Subcommittee for Analysis, and one fo the ARMP. in the event of any discrepancies
between the electronic version and the hard copies, the physical {hard) copies shall prevall,

1. Taxes and custom duties: The prices proposed have fo be labelled as inclusive of ali Taxes.

11.2| The prices shall not be revisable,

t2. | The Currency of payment: This National Invitaion fo tender is awarded on total and confractual price, inclusive of
alt taxes, firm and non-revisable for the works in the present Invitation to tender. The comresponding amount will be
calculated inclusive of alf faxes and the prices will be obligatorily expressed in francs CFA. The unit Schedule price
expressed outin figures and letters and in seven {07) copies will be joined 1o the offer. In the event of error between
the prices in figures and lefters, the latter will precede and be used as a basis of calculation of the amount of the
offer. The establishment of the prices will be done on the basis of economic condition in force in the Repubhc of
Camercon at the handover date of the offers

13. | Currency of the offer: The currency of the offer shall be in CFAF.

14. | Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days as from the
handover date of the offers. If at the end of this period, the contract was not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

15, | Bid Bond: The amount of the bid bond is set at the tune of CFAF 1,200,000

C. SUBMISSION OF OFFERS
16. | Mathod of submission of offers: The method of submission of the offers retained is offline.
D. OPENING OF BIDS AND EVALUATION OF OFFERS

4
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17.

The bid opening shall be done in a single phase.
Date and latest time of deposit of offers: The offers will have fo arrive under closed fold and sealed iatest

30/03/2026 at 1 pm, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address: PRESIDENT OF THE STEERING COMMITTEE QF THE PPRD NW-SW, HEAD OFFICE
BASTOS YAQUNDE. Beyond this time no offer will be received nor accepted. Under penaity of being rejected,
only originals or true copies certified by the issuing service or administrative authoriies must imperatively be
produced in accordance with the Special Regulations of the invitation to tender. They must obligatorily be not older
than three {3) months preceding the date of submission of bids. They may be established after the signature of the
tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond and receipt from Deposits and Consignments Fund (CDEC)
issued by a bank establishment or any financial instituion approved by the Minister in charge of Finance. A bid
bond presented by a bidder during the bid opening session shall not be accepted.

The administrative documents, the technical offer and the financial offer must be placed in separate enveiopes

and submitted in a sealed envelope. The Project Owner shall not accept:

» Bids bearing information on the identity of the fenderers;

» Bids submifted after the closing date and time for submission of bids:

« Envelopes without indication on the identity of the Invitation to Tender;

« Bids non-compliant with the bidding mode;

« Failure to comply with the number of copies specified in the RPAQ or offer in copies only.
» Absence of a bid bond of the amount CFAF 1,200,000,

» Abid bond presented by a bidder during the bid opening session shail not be accepted.

A number of copies of the offer which must be filled and sent: The tender and all the parts accompanying it will
have to be given in seven (07} copies, including one (81) original and six (06) copies. The bidder will present his file
inside a sealed outer jacket being marked:

OPEN NATIONAL INVITATION TO TENDER {(EMERGENCY PROCEDURE) NOOT/ONITIPPRDISTBI2026 OF
02/03/2026 FOR REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE (D35) FEEDER LINE
FROM KUMBO TO TATUM,BUI DIVISION, NORTH-WEST REGION
{TO BE OPENED ONLY DURING THE BID OPENING SESSION
Opening of the tenders: The opening of the Bids will be carried out in the conference room of the PPRD at Bastos
Yaounde on 30/0312026 as from 2pm, by the Special Tenders Board sitting in the presence of the duly elected

bidders or their represeniatives and having a good knowledge of the file.

8.

EVALUATION OF OFFERS
A. Eliminatory criteria
The evaluation of offers will be done based on the following points:
- Failure to producs, after the deadline of 48 hours following the opening of bids, a documentin the
administrative file that is deemed to be non-compliant or missing (except the bid bond)
-~ Absence or non-compliance of 2 stamped Bid bond with the handwritten nofe, accompanied by the receipt
from the Deposits and Consignments Fund {CDEC) {these documents sh itted as one file)
- False declaration, fraudulent manoeuvres or falsified documents ,
- Incomplete financial file (Absence of a detailed BOQ, Unit Price and Detalle chedule)
- Omission in the unit price of a guantified unit price

- Non-respect of 80% of the essential criteria
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Absence of the sworn statement for not having abandoned contracts during the last three years or any
uncompleted PPRD proiect.

Absence of a quaniified unit price in the financial offer

Absence of a signed and dated integrity charter

Absence of a dated and signed commitment statement to comply with environmental and social clauses

Absence of the site visit certificate duly signed on honour by the bidder's representative, as well as the site |

visit report in accordance with the attached template, accompanied by colour photographs.
Absence of an attestation of categorisation from MINMAP.

B. Essential criteria:

General presentation of the bids.

Experience of the company.

Absence of own or hired minimum equipment

Quality of personnel and management of the company:

Provide details of Technical equipment and tools fo be used.

Methodology for the execution of works.

Financial capacily of at least CFAF 80,000 000 issued by a financial institution authorized by the Ministry
of Finance.

Special technical clauses initialied in all the pages and last page dated and signed with mention read and
approved.

Special administrative clauses completed and initialled in all the pages and last page dated and signed
with mention read and approved.

CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS

19.

I MAIN ELIMINATION CRITERIA

Bidders shali be eliminated following the criteria below:

Description | YES | NO

Eliminatory criteria regarding the administrative file

1.

Failure ¢ produce, after the deadline of 48 hours following the opening of bids, a document | YES | NO
in the administrative file that is deemed to be non-compliant or missing {except the bid bond)

NB: A caution produced which does not have a link with the tender file is considered as absent.

Absence or non-compliance of a stamped Bid bond at the tune of CFAF1.200.000.with the | YES | NO
handwiitten note, accompanied by the receipt from the Deposits and Consignments Fund
(CDEC) (these documents should be submitted as one file).

i Eliminatory criteria regarding the technical file YES | NO
3. Absence of the sworn statement for not having abandoned confracts during the last three year. | YES | NO
4. Absence of a dated and signed commitment statement fo comply with environmental and | YES | NO

social clauses.
5. Absence of the site visit cerfificate duly signed on honour by the bidder's representative, as | YES | NO
well as the site visit report in accordance with the atfached template, accompanied by colour
photographs.
6. Non-respect of 80% of the essential ¢riteria YES | NO
7. Absence of a signed and dated integrity charter YES | NO
8. Absence of own or hired minimum equipment YES | NO

Eliminatory criteria regarding the technical file

é‘%
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Incomplete financial file {Absence of a detailed BOQ, Unit Price and Detailed Unit Price
Schedule}

10. Omission in the unit price of a quantified unit price

YES

NO

V.

Eliminatory criteria regarding the administrative file

11. False declaration, fraudulent manoeuvres or falsified documents

il EVALUATION GRILL

YES

NO

GENERAL PRESENTATION OF THE OFFERS

Table of Sections separated using colour dividers {not white) contents
Coloured interleaf

Arrangement of parts according 1o the order of the Tender

Spiral binding

. b 2 N

YES

“NO

EXPERIENCE OF THE COMPANY AND REFERENCES

General experience: Must have af least two references of the company in slectrification
prajects for the last 5 years. (First page and last page of previous contracts + minutes of
acceptance signedy.

YES

NO

Specific experience: Must have at least one reference of the company in rural slectrification
project for the last 5 years. (First page and last page of previous contracts + minutes of
acceptance signed),

Specific experience: Must have executed similar projects with a minimum cumulative
amount of CFAF 80,000,000 (first page and iast page of previous confracts + minutes of
acceptance signed).

OWN OR HIRED MINIMUM EQUIPMENT

. Heavy Equipment (Mobilization & Civil Works)

- Crane Truck {Camion-grue): For the transport, supply, and planting of the 12m and
11m metallic poles.

- 4x4 Pick-up Truck: For site supervision and rapid transport of technicians.

- Pneumatic Rock Breaker/Jackhammer (Brise-roche): Mandatory for the "excavation
of holes in rocky soil.”

-~ Mechanical Earth Augers {Tariéres): For standard hole excavation,

. Specialized Electrical Equipment

- Stinging Equipment {(Matériel de déroulage): Includes cable pullers, rollers, and
tensioning jacks specifically for the 54.6mm?® and 70mm? preassembled aluminum
cables.

- Hydraulic Crimping Tool (Presse hydraufique): For conneciors and terminals on the
MVILV fines.

- Transformer Handling Gear: Chain blocks or hoists to mount the HE1-160KVA
fransformer.

- Grounding Resistance Tester (Tellurométre). To ensure the network safety and
earthing compliance.

- MVILV PPE & Safety Kits: Insulating gloves, poles, and voltage detectors (VAT) for
testing the 30KV lines.

. Small Tools & Site Logistics
- Climbing trons/Spikes {Griffes} & Safety Harnesses: For m
metallic poles.
- Ladders & Scaffolding: Suitable for electrical work.

- Concrete Mixer: For securing the pole foundations {concrete
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8. V. Hand Tools: Wire cutters, wrenches, and specialized pliers for aluminum cable
- assembly.

EXPERIENCE OF PERSONNEL

Key personnel: 1 1

Project Engineer:

8. | Must be at least a Senior Eleckrical Engineer with at least 7 years' experience in eleclrical |
works. The Project Engineer must present a cerfified Master's degree in Electrical
Engineering.

10. | Must have taken part in the execution of three (03) similar works projects as Project
Engineer/Project Manager.

Works Supervisor:

11. | Must be an Electrical Engineer with at least 5 years’ experience in electrical works, Must
present a certified Bachelor Degree in Electrical Engineering.

12. ] Must have taken part in the execution of three {03) similar works projects as Works
Supervisor,

Field Technician:

13. | Must be a Technician with at least a Diploma in electicity and at least 5 vears in similar
works. Must present a certified Dipioma in electrical works.

14, | Must have taken partin the execution of three (03) similar works projects as Technician

Other personnel:

15. - Site clerk: At least a 5 years’ experience in electrical works. Must hold atleast an | YES | NO
Advanced Level or equivalent.
Reference of personnel {o be ulilized {CV) and certified cerfificate {s).

METHODOLOGY FOR THE EXECUTION OF WORKS.

16. | Detailed execulion pian as per the timeframe in the tender file YES | NO

17. | Review of works to be execufed

18. | Proof of mastery of the zone of execution of the works (Provide references of previous works
executed in the North West or South West Regions.

FINANCIAL CAPACITY OF AT LEAST

18, | Provide proof of ability to pre-finance from a recognized financial or banking instifution | YES | NO
approved by the Ministry in charge of Finance.

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PROJECT

20. | Special technical clauses Initialied on all the pages and last page dated and signed with | YES | NO
annotation “read and approved”.

21. | Special administrative clauses filled and initialied on all the pages and last page dated and | YES | NO

signed with annotation “read and approved”,

F. AWARD OF THE CONTRACT

20,

Award of the contract: The Tenders Board wili propose fo the Contracting Authority fo award the contract fo the
bidder who will have presented the bid with the lowest offer, essentially conforming fo the regulations of the Tender
File, having satisfied to 100% of afi the eliminatory criteria and at least 0% of the-essential criteria. The decision
of award of the contract will be published by press release or any other means: a‘f ublication as per the public

confracts code. if the contract passed on the basis of technical aiternatng_ 5 dder, the contracting
authority reseives the right to introduce all the provisions there allowing guarar %‘se}f against the real
overrun costs of the alternative compared o his estimate of origin. In the ahseme of ihes  precise details, any

additional charge due to an alternative will be inadmissible. To this end, ;t is spef.:}?ied that & bi da{er cannot claim fo

Ar
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be compensated, if action is not taken on his offer. The contracting authority reserves the right not to act on an
Invitation fo tender, if it did not obtain a proposal which appears acceptable fo him.

21.

Ethical Principles: The Presidents and Members of the commiflee, the Bidders, and all other participants in the
procedure must observe at all imes the highest standards of professional ethics. They must, in particular, refrain
from any form of corruption or other fraudulent practices. Under this principle, the above terms are defined as follows:
{i} A person is guilty of “corruption” if they offer, give, solicit, or accept, directly or indirectly, any kind of benefit with
ihe aim of influencing the actions of a public official during the awarding or execution of a contract or purchase order;
{ii} A person is also guilty of “corruption” if they provide, solicit, or accept mulfiple bids submitted by the same bidder
under different company names andfor regisiration numbers;
{ili) A person engages in "fraudulent practices” if they distort or misrepresent facts in order to influence the awarding
or execution of a contract or purchase order o the delriment of the Contracting Authority or the Delegated
Contracting Authority. Fraudulent practices notably include any collusion or arrangement between bidders (before
or after the bid submission} aimed at arlificiafly maintaining quotation prices atlevels that do not reflect those resulting
from free and open competition, thereby depriving the Contracting Authority or the Delegated Confracting Authority
of the benefits of such compettion.

21

Guarantee: The works have a guarantee period of one year (12 months) as per the Special Administrative
Conditions. The performance bond shall be set at 8% of the initial contract amount.
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CHAPTER |: GENERAL PROVISIONS

ARTICLE 1: PURPOSE OF THE CONTRACT
The purpose of this contract is for rehabilitafion/reinforcement of the electricity mainline {d35) feeder line rom
Kumbo to Tatum,Bui Division, North-West Region.

ARTICLE 2: AWARD PROCEDURE
The contract shall be awarded following an Open National Invitation to Tender in accordance with Decree
N&: 2018/366 of 200 June 2018 instituting the Public Contracts Code.

ARTICLE 3: DEFINITION AND DUTIES
3.1 General definitions (cf Code)

- The Contracting Authority: shall be the President of the Steering Committee of the PPRD NW-SW,
He awards the contract, ensures the preservation of originals of said contract documents and the
transmission of copies to the Ministry in charge of Public Contracts and to the body in charge of regulation,
- The Contract Engineer: shall be the Divisional Delegate of the Ministry of Water and Energy, Bui,
hereinafter referred to as the Engineer. He/she shall be in charge of approbation of execution documents,
supervising and controlling the technical execution of the works. He shall as well ensure he plays his roles
spelied out in Article 26 of these Administrative Conditions and prepare documents for payments.

- The Contract Manager, the Regional Representative of PPRD North West. The latter shall provide 2
report detailing the effectiveness of the works carried out, as well as their rate and quality of execution of the
infrastructure project. _

- The authority in charge of the External Control of the execution of the works: shall be the Ministry in
charge of Public Contracts.

- The Contractor shall be {to be specified], he ensures the execution of the contract as per the technical
specifications.

3.2 Security: This contract may be used as security subject to any form of iransfer of debt
in this case:
- The authority in charge of ordering payment shall be the President of the Steering Committee of the

PPRD NW-SW.

- The authority in charge of the clearance of expenditures shail be the Finance Controlier of the PPRD.
- The body or official in charge of payment shalf be the Specialised Treasury of the PPRD.

- The Project Officer shall be responsible to furnish information within the context of execution of this
contract.

ARTICLE 4; LANGUAGE(S) TO BE APPLICABLE IN THE CONTRACT
4.1The language to be used shall be [English or French].

4.2 The contractor shall be bound fo observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract. If the laws and regulations in force at the
date of signature of this contract are amended after the signature of the contract, the possible direct resulting
costs shall be considered without gain or loss for either party.

ARTICLE 5: STANDARDS 7@1
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5.1 The works carried out under this contract shall comply with the standards set out in the Special Technical
Specifications, and where no applicable standard is mentioned, with the authoritative standard in the field
applicable in Cameroon. This shall be the most recently approved standard by the competent authority.

5.2 The co-contractor shall study, execute, and quarantee the works under this contract, taking into account
the best practices for similar technological operations in Cameroon.

ARTICLE 6 : CONTENT OF THE CONTRACT

The confractual documents forming part of the present Contract are complementary and shall be interpreted
as such. In the event of any inconsistency, they shall prevail in the following order of priority:

- The Tender or deed of Commitment;

- The Contractor's Tender and its annexes, in all provisions not inconsistent with the Special
Administrative Conditions (CCAP}, the Special Technical Specifications (CCTP), or, where
applicable, the technical clauses relating to the works;

- The Special Adminisirative Conditions (CCAP);

- The Special Technical Specifications (CCTP);

- The Bill of Quantities or Detailed Quantifative and Estimated Schedule (DQE),

- The Schedule of Unit Prices (BPU);

- The Detailed Breakdown of Prices (SDP};

- The General Administrative Conditions (CCAG) to which the Contract is expressly subject;

- The exacution design andfor work programme, as applicable finsert names and references
where necessaryl;

- Any cther relevant documents, including the Minutes (PV) of negofiations, the Special
Technical Clauses (C5T), drawings, Environmental, Social, Health and Safety (ESHS)
management strategies and implementation plans, the ESHS Code of Condugt, the project
value analysis where applicable, and the execution design/work programme,

- The Integrity Charter; '

- The Social and Environmental Commitment Declaration.

ARTICLE 7. LAWS AND RULES APPLICABLE

This contract shall be governed by the following general instruments.
Law No. 75/15 of 08 December 1975 relating to compulsory insurance for consfruction risks;
Law No. 92/007 of 14 August 1532 on the Labour Code;
Law No. 2015/018 of 21 December 2015 governing commercial activity in Cameroon;
Law No. 98/013 of 14 July 1938 relating to competition;
Law No. 86/12 of 05 August 1996 on the Framework Law reiafing to environmental management,
Law No. 2018/012 of 11 July 2018 on the Financial Regime of the State and other public entifies;
Law No. 2016/17 of 14 December 2016 on the Mining Code;
Framework Law No. 2011/012 of 06 May 2011 on consumer protection in Cameroorn;
Law No. 2018/011 of 11 July 2018 on the Code of Transparency and Good Governance in Public
Finance Management in Cameroon;

. Law No. 2025/012 of 17 December 2025 Finance Law of the Republic of Cameroon for the 2026
Financial Year,

. Decree No. 77-318 of 17 August 1977 fo lay down the practical application of Law No. 75-15 of 08
December 1975 making construction risk insurance compulsory; :

/;%
47

i ciine IR i SLIF L Sl

[ —
L O s |




12. Decree No. 2012/075 of 08 March 2012 on the organization of the Ministry of Public Contracts, in its
provisions not contrary fo the Public Coniracts Code;

13. Decree No. 2001/048 of 23 February 2001 on the organization and functioning of the Public
Contracts Regulatory Agency (ARMP} and its subsequent amending texts;

14. Decree No. 2005/577 of 23 February 2005 fixing the modalities for carrying out Environmental impact
Sludies;

15. Decree No, 20117408 of 00 December 2011 on the organization of the Government, amended and
supplemented by Decree No. 2018/190 of 02 March 2018;

16. Decree No. 2014/0611/PM of 24 March 2014 setting the conditions for the use and application of the
Labour-intensive (HIMO) approach;

17. Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code and its implementing
nstruments;

18. Decree No, 2025/01081 of 17 June 2025 to lay down the Rules Governing the Process of Maturation
of Public investment Projects and Programmes.

18. The Order bringing into force the General Administrative Clauses {(GAC/CCAG] applicable to Public
Works Contracts;

20. Circular No, 00000026/C/MINF! of 29 December 2023 on Instructions relating to the Execution of
Finance Laws, and the Monitoring and Control of the Execution of the Budget of the State and other
Public Entiies for the 2024 Financial Year;

21, Circular No. 00001/PRMINMAPICAB of 25 April 2022 relating to the application of the Public
Contracts Cods;

22. Order NC Q75/CABIPM of 30 July 2024 on the reorganization of the PPRD NW-3W;

23. Cirgular No. 000019/LCMINMAP of 05 June 2024 concerning the modaliies of constitution, deposit,
sonservation, restitution and withdrawal of guarantee on Public Contracts;

24. Circular No0OQ1877/CMINF! of 31 December 2025 bearing instructions on the implementation of
finance law, monitoring and confrol of the execution of the budgets of the sfate and other public
entities for the 2026 fiscal year;

25. Applicable standards;

26, Cther instruments specific to the domain concerned with the contract,

ARTICLE 8: COMMUNICATION {ARTICLES 6 AND 10 SUPPLEMENTED)
Al communications within the framework of this contract shall be written and notifications sent to the
following address:

a) In the case where the confractor is the addressee: THE CONTRACTOR

Beyond the time-limit of 15 days fixed in article 6({1) of the GAC fails to make his domicile known fo the Project

Owner and Confract Manager, correspondences shall be validly addressed fo the Contractor and considered

o have been served on;

b} Inthe case where the Project Owner is the addressee:

Such should be copled to the Confract Manager, Contract Engineer, Project Manager where need be, within

the same deadiine.

The contracter shall address all written nofifications or correspondences to the Project engineer with a copy

to the Contract Manager.

CHAPTER Il: EXECUTION OF WO ;( 3
ARTICLE 9: CONSISTENCY OF THE WORKS

Ay
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The works consist of the rehabilitation/reinforcement of the electricity mainfine {D35) feeder line from kumbo
1o Tatum, Bui division of the north-west region. Specifically it consist of the following:
- Single 12m galvanized poles, 500daN

Single 12m galvanized poles, 800daN

- Single 12m galvanized poles, 800daN

- Rigid glass insulator 30kV

- Galvanized steel cross arm, 240cm

- Construction of mass concrete foundation

- Assorted fiting.
The detailed descripion are mentioned in the respective technical specifications, bills of quantifies and cost
estimates. |
ARTICLE 10: TIME-LIMITS FOR EXECUTIONITIME-LIMITS FOR MOBILIZATION
Under no circumstances shalf the duration for execution exceed Four (04) months except in the situation of
Force Majeure. Since a contract whose exacution duration is maximum one {01) year cannot undergo price
revision, price revision shall not be tolerated during the execution of this project.
Time-limits for mobilization shall run as from the date of reception of the service order to start work. Within

this time, the contractor shall not modify any of his unit prices. A copy of the service order shall be forwarded
{o the Contracting Authority, signatory of the confract.

ARTICLE 11: OBLIGATION OF THE CONTRACTING AUTHORITY

11.1. The Contracting Authority shall be responsible for the acquisition and provision of the site, as well as
fis access, possession, use, and access fo alf other areas reasonably necessary for the proper execution of
the Confract. It shall provide the Contractor with facilities for accessing the project sites. For sites located far
from the Contracting Authority’s headquarters, the transport costs for such access shall be borne by the
Contractor.

11.2. The Contracting Authority shall obtain, at its own expense, all permits, authorisations, approvals, and
ficences from local, regional, or national authorities or relevant public services necessary for the execution of
the Confract and which fall under its obligations.

11.3. At the raquest of the Confractor, the Contracting Authority shall use its best endeavours to assist the
Contractor in obtaining, in a timely manner and with all due diligence, the permits, authorisations, and licences

required from local, regional, or national administrations or public services for the execution of the Contract
by the Contractor, its subcontractors, or their respective personnel, as the case may be.

11.4. The Confracting Authority shall ensure the protection of the Confractor against any threats, contempt,
violence, assault, insults, or defamation o which they may be subjected by reason of, or in the course of, the
performance of their dufies.

ARTICLE 12: ADMINISTRATIVE ORDERS (ARTICLE 8 OF GAC)

The varicus Administrative Orders shall be established and notified as foiloy

121 The Administrative Order 10 start execution of the works shall be gigned by the Contr ctmg Authority
and notified to the contractor by the Project Owner with a copy fo the, the antsacLMaaag Confract
Engineer, the financial services and the Project Manager, where apﬁ.. bie '

122 Upon proposal by the Project Owner, Administrafive Orders wi ﬁ'fs;a_ﬂ_ mmcie
amount and execution deadline shall be signed by Contracting Authonty and notifie
Owner to the Confractor with a copy to the Gontrachng Authority, the Ccmir i* Man i

“the Contract
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Engineer, the Project Manager and the financial services. The prior endorsement of the Paying Body
shall possibly be required before the signature of those that have an incidence on the amount,

12.3  Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager (where applicable} with a copy to the Contracting Authority and
Contract Manager.

124 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
cantrastor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

125  Administrative Orders for suspension or resumption of work because of the weather or any other
case of force majeurs shail be signed by the Contracting Authority and notified by his services to the
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager,

126  Administrative Orders prescribing the works necessary to remedy disorders which could appear on
structures during the guarantee period and not related o normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract
Engineer.

127 The contractor has a time-limit of fiteen {15} days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

128 Concerning Adminisirative Order signed by the Contracting Authority and nofified by the Project
Owrer, the notification must be done within 2 maximum of five (5} days from the date of transmission
by the Confracting Authority fo the Project Owner. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

ARTICLE 13: ROLE AND RESPONSIBILITY OF THE CONTRACTOR

13.1 The Contractor's mission Is to ensure the execution of the works under the supervision of the Engineer
or the Project Manager and to discharge their obligations in a diligent, efficient, and economic manner, as
descrined in the Technical Specifications. This shall be done in accordance with this Confract, the rules
and standards in force in Cameroon, and generally accepted techniques and practices in the relevant field
of activity. The Contractor is specifically required to perform (where applicable) all caloulations, tests, and
analyses; and to determine, select, purchase, and supply all tools, materials, and equipment necessary for

the execution of the works. The Contractor is further required to employ all necessary personnel, whether
specialised or ofherwise,

13.2 The Contractor shall be liable to the Contracting Authority for the quality of the materials and supplies
used, their fitness for purpose on the sile, the proper execution of the works, and the services or
interventions performed by approved subcontractors. The Contractor is obliged to comply with the
environmental legistation in force in Cameroon.

They shall execute all works specified in the Technical Special Clauses {CCTP) and adhere o the texts and
directives mentioned therein. Specifically, the Confractor is obliged to provide a site signboard in
accordance with regulations and fo dispiay the company’s internal regulations, incorporating environmental
and social considerations.

13.3 Throughout the duration of ihe Confract, the Confractor shall not E{I? age

assigned fo them. ﬁ‘f
f

or. indirectly, in any
on to the duties




13.4 Inthe event of a conflict of interest involving any member of the mission team, the Contractor must notify
the Contracting Authority in writing and replace the expert in question,

A conflict of interest is defined as any situation in which the Contractor may derive direct or indirect profit
from a contract awarded by the Coniracting Authority for which they are consulted, or any situation in which
they have personal or financial inferests sufficient to compromise their impartiality in the performance of
their duties or of such a nature as fo adversely affect their judgement

13.5 The Contractor is bound by professional secrecy towards third paries regarding any information, data,
or documents collected or brought to their attention during the execufion of the Contract.

As such, documents produced by the Contractor during the performance of the Contract may only be
published or disclosed with the prior written consent of the Contracting Authority.

Upon submission of the final report, the Contractor is required fo return alf documents borrowed from the
Contracting Authority.

13.6 The Contractor, as well as their associates or subconfractors, are prohibited during the term of the
Contract and for a period of three (03) months following its conclusion, from providing goods, works, or
services o the Conlfracting Authority arising from or closely related to the services provided (with the
exception of the execution or continuation of said services).

13.7 The Confractor shall be responsible for afl professional expenses and for maintaining insurance cover
against all risks of iliness and accidents within the framework of their mission.

13.8 The Confractor may not modify the composition of the team proposed in their Technical Offer without
the written approval of the Confracting Authority.

13.9 For foreign companies, failing residency, the Contragtor shall maintain a duly mandated Permanent
Representative in the Republic of Camercon throughout the contract execution period.

ARTICLE 14: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

14.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation
of proper execution o the contractor. This attestation shall condition the start of the following conditional
phase where applicable.

14.2 The fime-limit granted for notification of the Administrative Order fo start execution of a condiional phase
shall be fto be specified].

ARTICLE 15: EQUIPMENT AND PERSONNEL FOR THE PROJECT

15.1 Personnel of the enterprise

The contractor shall undertake to mobilize the human and material resources necessary for satisfactory
execution of works as required by the Special Administrative and Technical Condifions. The list of the
equipment and material are specified in the Special Regulations of the invitation o Tender,

15.2. Replacement of key personnel

Any modification, even partial, to the proposals contained in the Technical Offer

the written approval of the Confracting Authority or the Contract Manager, |
Contractor shall ensure replacement with personnel of at least equal compels
experience) or with equipment of similar performance and in good workin nﬁi ‘

in any event, the lists of key management personnel ic be deployed 3héﬁ '
approval of the Contract Manager or the Contract Engineer, as the case
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following the notification of the Service Order to commence the works. Upon expiry of this period, the lists
shail be deemed approvad.

The Contract Manager or the Contract Engineer, as the case may be, shall have three {03) dajfs 1o nolify the
Procurement Manager of PPRD of their opinion in wriing. The Contracting Authority reserves the right to
withhoid approval for any person proposed by the Confractor whose qualifications are deemed insufficient.

Any unilateral modification made fo the key management personnel proposed in the Technical Cffer, whether
before or during the works, shall constitute grounds for termination of the Confract as provided for in Article
44 below, or for the application of penalties of 20,000 FCFA per modified staff member.

Any proposed modification shall be notified to the Contracting Authority or Contract Manager for prior
approval.

Whatever the case and except in case of force majeure, the contractor shall not replace more than

fifty percent {50%;) of his personnel without being liable to the procedure for termination of the
contract, '

if the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded by both
parfies, the contractor shall immediately replace the said worker at his own expense.

15.3. Removal of Personnel

rollowing written approval from the Confracting Authority, the Procurement Manager may--upon the
proposal of the Conlract Engineer or the Contract Manager, as the case may be—request the Confractor,
after formal notice, to remove any member of their staff for proven serious misconduct or incompetence.
Such arequest shall state the grounds thereof. The Confracior shall ensure that the person concerned leaves
the Site within fiteen (15) days and has no further involvement in the work under the Confract,

in such instances, the replacement shall be carried out in accordance with the provisions of Article 15.2
above.

15.4, Confractor's Representative

Upon notification of the Confract, the Contractor shall appoint a natural person to represent them before the
Administration for all matters concerning the execution of the project.

This individual, charged with the conduct of works, must be vested with sufficient authority to make, without
delay, the decisions necessary for the smooth progress of the project.

15.5. Labour Legislation

The Contractor shall comply with the labour legislation in force in Cameroon, including regulations relating fo
recruitment, health, safety, social protection, the Labour-Intensive {HIMO) approach, and the quotas for local
resource maobilisation,

The Contractor shall provide accommodation, medical assistance, cafering, and sanitary faciliies for
personnel residing in the Confractor’s base camps, in accordance with the requirements set out in the
- Specifications regarding the social and sanitary conditions of the workforce.

In dealings with their personnel and the personnel of their subcontractors em K
execution of the Contract, the Contractor shall respect national holidays, st

festivals, and other local customs, as well as ali applicable local laws and re fati

Unless otherwise provided in the Contract, if the Confractor deems it necessafy te arry
work during public holidays to meet the Service Levels and the Contractual Completion Peri
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the Contracting Authority's consent for such purposes {where such consent is required), the Contracting
Authority shall not unreasonably withhold such consent,

The Contractor shall be responsible for obtaining all necessary permits and/or visas from the competent
authoriies to ensure that all labour and personnel fo be employed on the Site may enter and remain in
Cameroon under legal status.

The Contractor shall, at their own expense, provide the necessary means to repatriate all members of their
personnel and their subcontractors’ personnel working on Site to the countries where they were respectively
recruited; they shall also provide, at their own expense, for their temporary stay on-site between the date of
cessation of employment and the scheduled date of repatriation.

15.6. Equipment Proposed in the Bid

The Contractor shall use appropriate equipment of a level comparable to the requirements of the Bidding
Documents (Tender file) to ensure the proper performance of services according to best industry practices.

Any modification made shall be nofified fo the Contracting Authority for gricr approval.
ARTICLE 16: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR

16.1 Work Programme, Quality Assurance Plan, and Other Documents

a) Within a maximum period of 15 days from the notification of the order to commence works, the
Administration’s co-confractor shall submit, in five {05} copies, for approval by the Contract Manager after
consuitation with the Contract Engineer the work execution programme, its procurement schedule, its
draft Quality Assurance Plan {QAP), and, where applicable, its Environmental Management Plan.

This programme shall be presented exclusively according to the templates provided and shall include, in

particular: '
» The minutes defining the tasks to be performed, where applicable;

o The list of works to be subcontracted;

» The description of measures to maintain traffic flow, where applicable;

s FElc
Two (2) copies of these documents shall be returned o the co-contractor within 15 days from their receipt,
bearing either:

» The approval stamg "APPROVED FOR EXECUTION" or

» The mention of rejection, accompanied by the reasons for said rejection.

The Administration’s co-contractor shall then have 8 days to present a new project. The Contract Engineer

shall have 5 days o approve or provide any comments. The approval periods for the execution programme

shall suspend the execution period.

Approval granted by the Project Manager shall in no way diminish the co-contractor's liability. However, works

executed prior fo the approval of the programme shall neither be acknowledged nor paid for, unless expressly

ordered.

The updaied and approved schedule shali become the contractual schedule.

The co-contractor shall constantly maintain, on-site, an updated work schedule refle

of the site. Significant changes o the contractual programme may only be m

from the Contract Engineer.

- Once the execution programme is approved by the Contract Engineer, it shall

to the Contracting Authority or the Delegated Contracting Authority, without:

However, should significant modifications be found that distort the objective of:the-cont
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the works, the Contracting Authority or the Delegated Contracting Authority shall return the execution
programme, accompanied by reservations to be addressed, within fifteen {15) days of its receipt.

b} The Environmental and Social Management Plan shall detall, in particular, the criteria for selecting
technical and base camp sites, the conditions for borrowing extraction sites, and the conditions for
restoring work and installation sites.

¢} The co-contractor shall indicate in the programme the equipment and methods intended for use as well
as the number of personnel planned for employment.

16.2Execution Project
a) Within a maximum period of 15 days from the date of notification of the order to commence works,
the co-contractor shall submit, for the approval of the Contract Engineer or the Project Manager
where applicable, an execution project in 5 copies, including in particular:

The minutes defining the tasks to be performed;

The record of existing damages, where applicable;

The route diagram or the work alignment diagram, where applicable;

The description of the infended work execution processes and methods, including the anticipated

use of personnel, equipment, and materials;

The execution plans for the structures and the related calculation notes;

The supply plans;

The graphical work schedule;

The list of works that the co-contractor intend, where applicable, to subcontract.

. # » @

.« & * @

The updated and approved schedule shall become the contractual schedule. It must highlight crifical tasks.
The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site.

In the event of non-compliance with the deadlines for approval of the above documents by the Administration,
they shall be deemed approved.

ARTICLE 17: PROVISION OF DOCUMENTS AND SITE
A reproducible copy of the plans featuring in the Tender File shall be put at the disposal of the Contractor by
[the Contract Manager or Confract Engineer].

The Project Owner shall make available the site and access ways fo the confractor at the appropriate time
as the works progress.

Article 18: INSURANCE AND PROTECTION OF THE SITES
18.1. Packaging for the Transport of Equipment and Materials

The supplier must take all necessary measures to ensure that the equipment or materials are properly
protected by careful and appropriate packaging suitable for maritime, air, rail, or road transport. The supplier
must make svery sffort {o repair any damage that may occur during transport u;} 1o the

18.2. Insurance
a) The contract holder is required, upon nofification of the contract, to take out an insurance policy- w;tmne
or more approved insurance companies, covering the risks associated with the fion of the services
under the confract. 4

54



b} The fol iew’ng msurance policies are required under this Contract, for the minimum amounts, deductibles,

and other minimum condflicns, wﬁhm fiteen (15) days of nofification of the contract {to be specified according
to the list below):

Third-party liability insurance covering the risk of bodily injury caused to third parties or the risk of death of
third parties {including personnel of the Contracting Authority), as weli as risks of loss or damage occurring
during the execution of the works fo goods during supply, installation, or assembly, where applicable;

“All Risks” construction insurance covering the loss of or damage to the Installations on-site occurring before
the completion of the Installations, with an extension of coverage for the co-contractor’s fiability for loss or
damage occurring during the warranty period, for as long as the co-confractor remains on-site to fulfil their
obligations during the warranty period;

Decennial liability insurance, where applicahie; '

Other insurances: any other insurance policies that may be specifically agreed between the parties to the
contract.

¢} In any case, the policy must cover all bodily injury, material damage, and consequential losses caused to
third parties or to the works, from the day following its subscription until the final acceptance of the services
or untit the end of the decennial period, where applicable.

d) If the co-contractor fails to take out andior maintain the insurance policies referred to above, the
Contracting Authority may take out and maintain such insurance and deduct, from fime fo time, from any
sums due to the co-confractor under the confract, any premium the Contracting Authority has paid o the
insurer, or otherwise recover the amount of the premium paid, which shall be considered as a debt owead by
the co-confractor.

e) The co-contractor shall ensure that ifs subcontractors take out and maintain, fo the extent necessary,
appropriate insurance policies covering their personnel, vehicles, and the services they perform under the
contract, unfess these subconiractors are covered by the policies taken out by the co-contractor.

ARTICLE 19: SUB-CONTRACTING

This Contract may provide for sub-orders or the execution of part of the works by subcontractors, in
accordance with the procedures sef out in the Public Contracts Code and the General Administrative Clauses
(GACICCAG) applicable o works, subject to the prior authorisation of the Contracting Authority.

Notwithstanding any recourse fo sub-orders, the Main Contractor remains solely responsible for the
performance of all obligations arising from the Confract. The subcontracting agreement must comply with the

commitments of the Main Contractor. Subconiraciors shall execute their portion of the works under the sole
and full responsibility of the Contractor.

The fotal value of works that may be subcontracted is limited to thirty per cent (30%) of the initial Contract
amount and its subsequent amendments.

Services subject to sub-orders must be granted as a priority to national Small and Medium-sized Enterprises
(SMEs) in which at least fifty-one per cent (51%) of the capital is held by nationals. In the event of insufficiency
or unavailability of such firms, sub-orders may be granied to SMEs and Large Enterprises in which af least
thirty-three per cent {33%) of the capital is held by nationals.

* The Contracting Authority may pay the subcontractor directly when the value of the services si beontracted

amendments), or when it is established that the Main Contractor is engaging in &
practsces teward&; the subcontractor. Where a subcontractor is to be paid dxfec%f x
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the case, before the Contracting Authority, the contractor shall remain solely responsible for the discharge of
the contract as per the contractual obligations.

Remark: Penalties of 1/5000% the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process required fo validate the subcontracting.

ARTICLE 20: SITE LABORATORY AND TRIALS

20.1 Indicate if necessary the modaliies for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

20.2 The Confract Manager has a deadline of 5 days to approve the contractor's personnel and laboratory
as soon as the request is made.

ARTICLE 21: SITE LOGBOOK AND PLANNING OF WORKS

21.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the contractor's representative each day.

itis a joint documentin a single copy. lis pages must be numbered and inifialled. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation.

Within ten days from the date of notification of the service order to begin works, the contractor shall submit
to the Project Engineer the program of works {planning] in five copies for approval. The contractor shall
constantly update the planning of works, considering the advancement on site. Any important modifications
to this program will only be appilied afer having received the project engineer's prior agreement. if shall be
established every month end ai the contractor’s diligence and at his expenses, the state of advancement of
works fo be sent to the administration in seven coples.

The co-confractor is required to open a site logbook before any commencement of works, This is a unigue,
mutually recognised document. its pages must be numbered and initialled. No page must be removed. Any
crossed-out or cancelled entries must be indicated in the margin for validation.

The following must be recorded daily:

» Administrative operations related fo the execution and seitlement of the contract {nofifications, test
results, attachments);
Weather conditions;
Material deliveries and approvals of all kinds;

incidents or any details of any nature that may have an impact on the future condition of the works
or the actual duration of the works;

s Efc
The co-contractor may also record incidents or observations that could give rise to a claim on their part.

This logbook must be signed by both the Project Manager and the co-contractor’s representative ateach site
visit

For any possible claim made by the co-contractor, only the events or documents d ly recorded.in the site
ioghook in due fime, along with the cther contractual documents, may be iwcke@

21.2. Site Meeﬁngs n addition to regular site meefings organised by the Pfoject";'

paﬁimpanis
ARTICLE 22: USE OF EXPLOSIVES (ARTICLE 60 OF THE GAC): NOT APPUC%L

Hr
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CHAPTER lli: ACCEPTANCE

ARTICLE 23: DOCUMENTS TO BE PROVIDED BEFORE TECHNICAL ACCEPTANCE:

The co-contractor must, af least ten (10) days prior {0 the provisional acceptance of the subsequent contract,
submit the following documents to the Contracting Authority or the Delegated Contracting Authority [Specify
any special provisions where applicable}:

1. A copy of the invoice or statement describing the works, indicating their quantities, their unit prices, and
the total amount;

2. Notification of acceptance;

3. Copy of the final performance bond;

4. Copy of the insurance poiicy, where applicable;

§. Other documents to be specified.

ARTICLE 24: PROVISIONAL ACCEPTANCE:

241, Pre-acceptance Operations

Prior to provisional acceptance, the Contractor shall submit a written request to the Contracting Authority or
the Delegated Contracting Authority, with a copy to the Confract Engineer, to organise a technical inspection
prior fo acceptance.

This inspection shall include, among other operations:

a) The Acceptance Commission {or a technician designated for this purpose) shall conduct quality and
quantity verifications. (Where equipment is included, specify the modalities: whether at the manufacturing
plants, testing workshops, warehouses, the Contractor's premises, State-run testing facilities, or the
Contracting Authority's project sites),

These operations shall be documented in minutes {procés-verbal) drafted on the spot and signed by the
Project Manager (where applicable), the Engineer, and the Confractor,

b) When these operations are performed by a technician, the latter shall draft minutes proposing either
acceptance, repairfremedial work, improvement, or rejection. These mrnuias shall be forwarded to the
Commission for a final decision.

¢) The Technical Acceptance Commission or the designated technician must verify the qualitative, technical,
and guantitative compliance of the works.

Regarding the technical handover, the Commission shall take one of the following decisions concarning all
or part of the services:

It accepts the works in terms of quality and quantity, in which case the decision is immediately enforceable;

It finds that the works are non-compliant and pronounces their rejection. However, in this event, it may allow
for the services to be brought into compliance or be subject to a price reduction (réfa gjection of the
services shall be notified to the Contractor via registered mail or delivered by han{% gains dgement
of receipt, should the Contractor fail to sign the minutes concluding such a degisi '

24.2. Provisional Acceptance

The Contractor is required o notify the Head of the Procurement Service, no.
before the expiry of the contractual period, of the date on which they wish the wor (8

fi
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Provisional acceptance shall be pronounced immediately upon completion of the works covered by this
Contract and following the completion of the Pre-acceptance Operations. After a site visit, the Commission
shall examine the minutes of the pre-acceptance operations and ;}f{}ceed with the provisional acceptance of
the works, if applicable.

The handover visit shall conclude with the signing, on the spot, by all participants of an acceptance Certificate
{Minutes). This document shali state whether acceptance is granted or refused and, if applicable, tist any
reservations (snags) fo be addressed, along with the deadlines for their rectification prior to final acceptance.
if acceptance is refused, the minutes shall specify the reservations 10 be cleared and the associated
deadlines.

To be valid, the acceptance Certificate must be signed by at least two-thirds (2/3} of the members, including
the Chairperson.

24.3. Composition of the Acceptance Commission

After technical acceptance, the Confractor shall request for acceptance by writing to the Project Owner with
copies fo the Contract Engineer and Contracting Authority. It shall be recommended to the Project Owner by
the Contract Engineer and the date for it shall be agreed upon based on confirmation from the Contractor.
The Project Owner shall then invite members of acceptance committee made up of;

- The Project Owner or Representative..............oce, et ea e en b Chairperson
= The Conact ENGINBer.. ..o et Secretary

- The ContractManager .........cocoeevvineens B OO RS SSU PR RTROT . Member

- The Infrastructure Manager of PPRD.......ccoviii e Member

- The Mayor of Tatum/or representative, ..o Member

- The Divisional Delegate of MINMAP, Bui.......c.co s ST Observer

m e COMITACIOT. .ottt it st a st e eb s et enar e r e e errenes invited

During acceptance, the committee shall examine the reports of the pre-technical and technical acceptances
and carry on the acceptance if appropriate. The Secretary of the commiftee shall draw up a report which
may declare either of the following:

= Refusal of acceptance of works;
*  Acceptance of works with reserve;
*  Acceptance of works without reserve.

Remark: A reception report shall be prepared by the Project Engineer on the site and signed by 2/3

commission members on sife as well,

NB: 2/3 above mentioned committee members are present, Acceptance will take place,

The contractor shall be convened 10 the acceptance by mail at least [10 days] prior o the acceptance. He is
bound fo attend (or he represented).

He takes partin the acceptance as an observer, His absence is equivalent fo acceptance without reservation
of the eonclusion of the Acceptance Commission. .

After the visit of the site, the Commission shall examine the minutes of th
acceptance and shall proceed to provisional acceptance of the works if there I3 nee
The visit for provisional acceptance shall be the subject of minutes of p{a ignat a
spot by all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the dat
L

24.4. Partial Handover iy

¥

aed on the

orks.
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Not applicable.
24.5, Commencement of the Guarantee Period

The guarantee period {defects fiability period) shalt commence from the date of signature of the Provisional
Handover Certificate (Provisional Acceptance Minutes).

24.6. Taking Possession of the Works

Any taking of possession of the works must be preceded by a provisional handover. However, in cases of
urgency, possession may be taken prior to handover, subject to the drafting of a jointly signed site condition
report (état des lieux confradictoire).

24.7. Rejection

Where the Commission deems that the works are subject to such reservations that it is not possible o
pronounce either a partial handover or a handover with a price reduction {réfaction), the Head of the Project
Management Service shall notify the Contractor of a reasoned decision of rejection.

The Contractor shall have fifteen (15) days to submit their observations. Upon expiry of this period, the
Confractor shall be deemed to have accepted the decision of the Head of the Project Management Service.
If the Contractor submits abservations, the Head of the Project Management Service shall then have fifteen
{15) days to nofify a new decision, following the opinion of the Handover Commission; in the absence of such
notification, the Head of the Project Management Service shall be deemed to have accepted the Contractor's
observations.

In the event of rejection, the Contractor s required to reimburse all mobilization advances and progress
payments (acomples) already received.
ARTICLE 25: DOCUMENTS TO BE PROVIDED AFTER COMPLETION

The co-confractor shall submit to the Contract Manager, where applicable, or to the Contract Engineer,
within thirty (30} days following the date of the provisional acceptance of all the works, the as-built
drawings.

25.1.[Specify the list of other documents to be provided within 30 days after provisional acceptance.

25.2. [Specify the amount to be withheld from the performance bond as a penalty for failure to provide the
said documents.]

ARTICLE 26: PERIOD OF GUARANTEE
26.1. Guarantee Period

The guarantee period {defects liability period) shall be twelve (12) menths cammencmg fram the date of
provisional acceptance of the works.

The Contractor warrants that any equipment delivered (where applicab s new and that

the works are executed in accordance with best industry practices and

26.2. Maintenance during the Guarantee Period
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During the guarantee period, the Contractor shall carry out, at thelr own expense and in a fimely manner, all
works and repairs necessary o maintain the works in good condition. This includes ensuring, within ten {10)
days of notification of a defect by the Administration and at the place of use, the restoration of the works to
address any defects, damage, or repairs resulting from faulty workmanship in the works and/or equipment,
as reported by the Head of the Project Management Service or the Project Manager, as the case may be.

If, following provisional acceptance, the Gontractor fails to comply within fifteen (15) days with the instructions
of a Service Order concerning any repairs or remedial works, the Head of the Project Management Service
shall be entitled fo have such works executed by their own workforce or by another contractor. The costs
thereof shall be recovered at the Confractor's expense by deduction from any sums due or from guarantees
issued under the Contract.

ARTICLE 27: FINAL ACCEPTANCE

27.1 After visifing the site, the acceptance committee shall examine the report of provisional acceptance and
carry on the final acceptance if appropriate within a maximum period of 15 days from the date of expiration
of the guarantes period. The final acceptance shall give rise to an acceptance report signed on the spot by
all the parties.

27.2 The Contract Manager shall not be part of the reception commitiee.
27.3 The Committee shall be made up the same personalities as in case for provisional acceptance.

27.4 During final acceptance, the Secretary of the committee shall draw up a report which may deciare either
of the following:

* Refusal of acceptance of works because of reserves identified;
= Agceptance of works without reserve.

= In case of refusal, a fime limit shall be given by the committes, during which the confractor shall
accomplish the reserves and request the Coniract Engineer to off-lift of the reserves for a new
acceptance 1o be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by
23 the members on site as well.

The contract shall end following the provisions of Article 38 (4) of the Special Administrative Condifions.
ARTICLE 28: LEGAL GUARANTEE

The Confractor shall be liable as of right to the Contracting Authority for a period of ten {10} years,
commenging from the date of provisional handover, for any damage that compromises the structural integrity
of the works or which affects any of its constituent parts or equipment, thereby rendering it unfit for its intended
purpose.

To this end, the Confractor shall appeint an approved Technical Confrol Ofﬁcg;{s

technical assessment of the works for the purpose of obtaining decenpi
insurance). J

CHAPTER IV: FINANCIAL CLAUSES
ARTICLE 29: AMOUNT OF THE CONTRACT
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The amount of the contract as stated in the Bl of Quanfity and cost estmates is

{rremrrerinsrrenamnenenmanens Francs CFA, Including alf Taxes).Thatis
- Amount wWIhOUL TaxeS. ..o, e CFAF
- Amount of TVA {19.25%.... SORSTOINUPRVIOTOUONN : o -1 =
- Amount of Income tax {AR 22% {3{55%} SFUTRPTTRUPPRTIUIN §1 = -\ o
- AMOUNtRETPaYADIB.. ... e CFAF

ARTICLE 30: PLACE AND MODE OF PAYMENT
Within the meaning of the security regime laid down Decree N. 2018/386 of 20™ June 2018 to lay down the
Public Contfracts Code; the following definitions of duties shall apply:

{(a) The Contracting Authority shali make sure all taxes appear on the contract and are deducted in
the payment documents {"decompte’);

{b) The Contract Engineer shall visa the payment documents before the Final payment can be
effected;

{c} The Specialized Paymaster of the PPRD shall be in charge of payments;

{d} Security shall be subject fo the rules governing public contracts and

{e} Payments shall be done by bank fransfer.

{f} Thecontractor may obtain periodic payments on account This periodic payments may be spread
out during the term of the confract in several periodic instaliments

{g) Eachpaymenton account shall inciude a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Materials having been the subject of payment on account
cannot be taken away from the site without a written authorization of the Project Owner or the
Project Engineer.

In respect of the above:-

* Mode of payment of works executed

in view of the application of the law on collateral prescribed in the Decree N® 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the unit
price schedule for tasks actually accomplished. In order to realize this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the guantlies achieved and record for each heading. Works executed by the

confractor and entered into the job cost sheet give entitfement fo payment on account (bifl) may
give right fo payment; _

- Notlater than the fifth {5th) of the month following the month when the work was carried out, the
contractor shail furnish fo the Project Engineer seven {07) copies of three draft (03} provisional
monthiy accounts;

- After completion of werks and within fifteen (15} days followis acseptance the
contractor shall, from the joint records, draw the draft final accor y.carried out
which shall sum up the amounts that he can claim as payment f o the. works X6 eé The draft
final account which shall be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approvai by the Project Eng ef o?ed by the
Project Engineer the draft final account shall become the final for making
out the final payment to seffle the contract drawn up under the s those defined
below relating to drawing of monthly accounts; '

Fr
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- Atthe end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period;

- The signing of the general and final account without reserve by the contractor shall definitely bind
the parties and put an end 10 the contract, except for issues concerning default interests;

- Default inferests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Frang.

- The bilt of taxes wili be paid info the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury.

Upon presentation of an account drawn up by the contractor in seven {07} copies including the stamped
originat copy, the Project Engineer shall after verification finalize and transmit to the Authorizing Officer (the
President of Steering Committee of the PPRD NW-8W) who in turn shall verify and sign as a means fo order
for payment and transmit for payment. The Finance Controller after verification and concluded good for
payment shall affix a VISA (FINAL PAYMENT) and transmif to the Specialized Treasurer of tha PPRD who
shall commit the payment to be carried out as defined in the contract in respect to the information on the
credit card,

Each request for payment shall include the following documents:
« Seven copies of the final account mentioned above;

« Seven copies of signed Statements of work done;
» Acceptance report signed by all the members of the acceptance commiiftee;

+ Report of execution of work ("atachement’) signed by the Project Engineer and bearing the
visa of the authorising officer ;

s Acopy of the following documents making up the tax file certified by the relevant Authorities
and dated less than three {03} months:

> An attestation of non-indebtedness;

An aftestation of localisation;

A Business licence;

Aclearance attesting to the payment of {axes;

An attestation of solvency (non-bankruplcy), also called certificates of incorporation;

A Clearance Certificates issued by the National Social Insurance Fund {"CNPS™,

> An atfestation of Bank account; '

REMARK: Payment on account may be spread over the duration of the execution of the Contract
according to technical execution phases as defined in the contract. The amount of payment
shall not exceed the value of the technical execulion phases carried out n suah acase, for

Vv vy Vv vy V¥

of MSNMAP and MINFI.

Venue of payment of works executed: It shall be carried out by the Specza% d Trea
Yaounde.

ARTICLE 31: GUARANTEE AND BONDS %‘g‘f"
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Any Structure having issued a guarantee o a Contractor must undertake fo pay on the order of the
Contracting Authority, the amount coresponding 1o the guaraniee in case of default on the side of the
Contractor,

a) Final bond

The final bond (final surely) of the contract referred to as security in guarantee for complete execution shalt
be provided within twenty (20) days as from the date of nofification of the contract and in any case before the
first payment and/or before the expiry of the bid bond. it shall be addressed to the Contracting Authority who
shall then act as the Beneficiary, reason why he shall be one to keep . The amount of the final bond shali
be 2% of the value of the inilial contract, all taxes inclusive (ATH). The bid bond shall only be returned to the
contractor by the Contracting Authority once the final bond has been provided. The Bank that issued shall
refund corresponding amount upon presentation of the original bid bond by the Contractor.

Remarks:

» The final bond may be replaced by a bond (bank guarantee) issued by a banking establishment or
any financial insfitution approved by the Ministry in charge of Finance.

» As concernn Small and Medium Enterprises consfituied of Nafional Capital and managed by
Nationals, the final bond may be replaced by a Stafufory Lien bond (bank guarantes) issued banking
establishment or any financial instituion approved by the Ministry in charge of Financs.

» The final bond shall be released upon written request of the confracior after completion of works
proven by technical acceptance minutes duly signed by all the members of its committee.

s The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

+ Incase where the Contractor does not provide the final bond within the twenty (20) days, he shall
pay penalties amounting up to 1/5000" of the contract amount (ATH).

b} Retention Bond

The retention bond (Performance bond) of the contract referred fo as securily in guarantee for proper
execution shall be the sum deducted {blocked up) from the amount on account during each payment made
to the Contractor. After provisional acceptance, the guarantee period of this project shall be one vear during
which the Contractor shall be expected to carry out period visits every three months to carry out corrections

of imperfections or defects. The amount of the retention bond shall be 10% of the value of the inifial
contract (all taxes inclusive), increased if need may be, by the value of the addiional clauses.

Remarks:

- The retenfion bond may be replaced by a bank guaraniee issued by a banking establishment or any
financial institution approved by the Ministry in charge of Finance.

- The refention bond shali only be refunded to the Contractor upon a Release-Order issued by the
Contracting Authorily after fulfiment of the conlractual obligations by th roven by final
acceptance minutes duly signed by all the members of its commifiee. st be i
within thirty (30) days from expiration of the guarantee deadiine of wh
deadiine, following the final acceptance of works otherwise if there is ho no
Authonity to the Contractor for having not honoured his obligations,
undertake to refund the guarantee or release the bond upon a simple reques _
case of notification, the end of the commitment of the bond shall only be paff mfa eﬁ’ei:t by a Release
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Order issued by the Contracting Authorily. Affer the expiry of the deadline, the bond shall cease from
having any effect even in the absence of the refease.

- If for any reason, the Coniraclor refuses to canry out corrections of imperfections or defects during the
period of guarantee, the Confracting Authority, Project Owner and the Project Engineer the shall have the
right to carry out the corrections using any ofher conlractor who shalf be paid using the amount refained
for the retention bond af the expense of the main by virlue of the contract.

ARTICLE 32: PRICE VARIATION
The prices shall remain fixed.

ARTICLE 33: PRICE REVISION FORMULA

In respect o the maximum works execution deadline of four {04) months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender
shall not be subiect o price revision.

Note shouid be taken that the contract amount that shall arise from this tender shall be fump sum. Hence,
possible differences noticed for each type of structure or each element of the structure between the quantifies
in the cost estimates and the quantities effectively executed shall not lead to the modification of the said
contract amount. This applies o errors that the cost estimates may include. The contract shall be paid onthe
basis of approved plans by the contracting parties.

ARTICLE 34: PRICE UPDATING FORMULAS: (not applicable)

ARTICLE 35: INTERNAL WORKS

35.1. The co-contractor shall be required to provide the Contracting Authority or the Delegated Contracting
Authority with the labour, materials, fools, and any other means necessary that may be requested to carry
out certain works on a dally basis, provided that the request is made at least eight (8) days in advance and
relates to the object of the contract.
The amount of the daily work referred {0 in paragraph 1 above may not excesed two per cent (2%) of the total
contract amount, inclusive of all taxes (TTC).

35.2. In the event of a duly established default by the Administration's co-confractor, the Contracting
Authority or the Delegated Contracting Authority may, instead of terminating the confract, and with the
express authorisation of the Authority in charge of public procurement, order that all or part of the works be
carried out on a daily work basis at the expense and risk of the said co-contractor. [Refer o the specific
regulation of the Authority in.charge of public procurement defining the conditions for carrying out daily.]

35.3 Works carried out on a daily basis shall be remunerated based on the unit daily work prices provided
for-in the contract, or, failing that, based on the wages, allowances, social charges, and sums spent on
supplies and equipment, increased under the conditions set out by the specific regulation of the Authority in
charge of public procurement, to cover overhead costs, faxes, and profit

ARTICLE 38: VALORISATION OF WORKS
36.1. Advance payments for supplies may be granted in respect of exper mcurreﬂf the xectztzon of
the works, supplies, or services covered by a contract. The payment tefm G s areset outin
the Public Procurement Code. e a4

36.2. No guarantee is required for advance payments on supplies.

i

64



36.3. in all cases, the co-contractor of the administration is responsible for the safekeeping of the materials
for which an advance for supplies has been granted, until the acceptance of the works.

ARTICLE 37: START-OFF ADVANCE

37.1 The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed fo the Contracting Authority obtain a so-called “start-off” advance or advance *for
purchase of building materials”.

37.2 The Star-Off Advance or payment of the start-off advance shall be at most 20% the initial contract price
{i.e. alf taxes inclusive) but the advance must be guaranteed at 100% by a Bank or financial instituion
recognized by the Ministry in charge of Finance.

37.3 This advance may be released after the notification of the Service order to start the work. It's reimbursed
by deduction done at 50% on each payment on the account (“décompte”) made to the contract holder during
execution as from when works must have been executed more than 40% of the contract and must be totally
reimbursed not later than when the execution of the contract must have reached 80%, i.e. when the value of
the basic price of the goods & services rendered shall have reached 80% of the contract price.

37.4 Following the rate of reimbursement of the advance, the Confracting authority shall authorize the
payment of the corresponding part of the confract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period. As
the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if the
contractor requests it

37.5. The Contractor shall use the mobilisation advance {start-up advance) exclusively for the procurement
of plant, equipment, and materials, as well as for mobilisation expenses specifically required for the execution
of the Contract as specified in their request

ARTICLE 38: PAYMENT OF WORKS
38.1. Measurement of Works Executed

Before the end of each month, the Contractor and the Engineer andfor Project Manager shall prepare a joint
measurement record {attachement confradictoire] which summarises and determines the quanfiies
compieted and verified for each item of the Bill of Quantities (BoQ)) during the month, qualifying for payment.

38.2. Provisional invoices
Provisional invoices (bills) shall be prepared in seven (07) copies on a monthly basis.

The Project Manager or Engineer shall have five {05) working days fo transmit the approved bills fo the Head
of the Procurement Unit,

The Contract Manager shall then have fen {10} working days to process the liquidation and fransmit it o the
Paying Officer, with a copy to the external audit body.

Coples of interim accounts must be transmitted to the Ministry in charge of Pt
the Public Contracts Regulatory Agency (ARMP).

The maximum period granted fo the Assigned Accounting Officer for the seiig_e
fixed at ninety (90) days from the date of receipt of the accounts transmitte
Management Service. d éé

b
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The amount exciusive of VAT {Net of Tax) to be paid to the Contractor shall be authorised as follows:
- Netof Tax - Advance Income Tax (AIR) {2.2% or 5.5%] paid directly into the Contractor's account,
- VAT {19.25%) at the prevailing rate;
- AR {2.2% or 5.5%) paid fo the Public Treasury as the income tax due by the Confractor.

38.3. Final invoice

The Contractor shall have twenty {20) days following the date of provisional acceptance {o transmit the draft
final invoice to the Contract Manager or Engineer.

Following the completion of works and within a maximum of fifteen (15) days after the provisional acceptance,
the Confractor shall prepare—based on the joint measurement records—the draft final account of works
actually executed, summarising the total sum they are entitled to for the execution of the Confract as a whoie.

Once rectified by the Contract Manager or Engineer and accepted by the Contract Manager, this draft
becomes the Final invoice. It shail be used io establish the final balance payment, prepared under the same
conditions as the monthly bills,

38.3.2. The Contract Manager shall have five (05) days to notify the Project Manager of the rectified and
accepted draft.

38.3.4. Within a maximum of one month following the date of this notification, the Contractor must return the
signed final invoice (with or without reservations) or state the reasons for refusing to sign.

If the Contractor signs with reservations or refuses 1o sign, the grounds for such refusal or reservations must
be detailed in a memorandum of claims {recapitulating all claimed payments) accompanied by necessary
supporting documents, and fransmitted to the Confract Manager within the same period, failing which the
right to claim shall be foreclosed.

Dispute resolution shall then proceed in accordance with the Public Confracts Code and the applicable GAC
{CCAG).

38.4. General and Final Invoice

38.4.1. The Coniract Manager shall have one {01) month following final acceptance fo establish the General
and Final Account.

tKs: ‘the Contract
niracting

At the end of the guarantee period, which culminates in the final acceplance.of
Manager shalt draft the General and Final Account, fo be ;omtiy signed by the:
Authority. This account includes: "

- The Final invoice
- The balance due;

- Asummary of monthly progress paymenis.



The signing of the General and Final invoice without reservation by the Contractor shall be binding upon the
parties, terminating the Contract and discharging both the Confractor and the Contracting Authority fmm al
obligations, except regarding default interest.

38.4.2. The Contractor shall have ten {10} days to return the signed general and final account.

The transmission of this account to the Paying Body is subject to the prior visa of MINMAP. To this end, a
copy of the corresponding measurement record and all interim accounts must have been previously
transmitted to MINMARP or its on-site representative.

The deadiines, signature procedures, and management of disagreements shall follow the same rules as
those for the Final Account.

ARTICLE 38: INTEREST ON OVERDUE PAYMENTS

Any default interest shall be paid based on a statement of sums due and calculated in accordance with the
provisions of Articles 166 and 167 of Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code,
by applying the following formula:

- {L=Mitimes (n/360)itimes )Where!
- M= Amount inclusive of all taxes {VAT inclusive) of the sums due to the Contractor;
- n = Number of calendar days of delay;

- i=The BEAC lending rate for companies plus one (1) percentage point, or the discount rate applied
by the Central Bank of issue for the currency concerned plus a maximum of one {01) percentage
point, as the case may be,

ARTICLE 40: PENALTIES
A. Penalties for delay

{a) Penalties for lateness: In case of failure by the contractor to complefe the work within the
contractual ime-limits, he shall be subject fo the following penalties:

» 1/2000% of the amount of the contract per calendar day overrun, from the 19 {o the 30% day,

o 1/1000% of the amount of the contract per calendar day, beyond the 30% day;

+ Penalties for latensss shall not exceed ten percent (10%) of the amount of the contract,
A percentage higher than 10% shall lead fo termination of the contract.

{b) Specific penaities: Apart from penalties of overrun of the confractual ime-limits, the Contractor shall
be liable to the following particular penaliies for the non-respect of the terms of the contract notably:-

» The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties amounting
up fo 1/5000% of the contract amount (ATH) for every calendar day of lateness;

s The late provision of the insurance policy: If after fifteen {15} d'ays from the-notification of the contract

the ccntfactar has nct pmvided an insurance po%‘{:y ceuaring afl r%sk' ‘ 'i}n aef\sizies
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work, he shall pay penalties amounting up to 1/5000% of the contract amount (AT} for every calendar
day of iateness. As well, these penaliies shall be applied on any stakeholder who defays the process
of approving the execution program submitted or who carries out abusive rejects of the execution
program;

s The fate request for site instaifation. If within fifteen {15) days from the date of nofification of the
service order to start execution site installation is not carried out, the Contractor shall pay penalties
of 1/5000% the cost of the contract (AT1) for every calendar day of lateness.

» The replacement of Key Personnel: If in replacement of key personnel, the qualities of the personnel
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall atfract penalties of 1/5000% the cost of the contract {AT1)
independently of the procedure for validation of the new personnel. The above penalfies shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions. _

« Absence of Project Site Log Book: it shall alfract penalfies of 1/5000™ the cost of the contract (AT])
of the main Coniractor and that of the Chief of Service of the Contract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be terminated.

ARTICLE 41: SETTLEMENT IN CASE OF GROUPINGS

41.1, In the event of a joint and several consorfium {joint venture), payments shall be made into the account
specified in the bid, in the name of the lead pariner {representative),

41.2. Any progress payment for services performed by subconiractors is subject fo the execution of the
services provided for in the Contract, and their acceptance, provided that proof of payment by the Contractor
{o the subcontraciors is produced.

The Main Contractor shall have a maximum of thirty {30) working days, starting from the date of setflement
of the invoice for the services executed and accepted, to effect payment to the subcontractor.

In the event of non-payment of a subcontractor for services already remunerated by the Cordracting Authority,
the laffer may take coercive measures against the Contractor, notably the direct payment of the
subeontractor.

ARTICLE 42: TAX AND CUSTOMS SCHEDULE {ARTICLE 38 OF GAC)

1. Degree No. 2003/651/FPM of 16 Aprit 2003 lays down the terms and ¢onditions for implementing the
tax regulations and customs procedures applicable to public contracts. The taxes applicable to this
conftract include notabiy:

2. Taxes and dues relating to industrial and commercial profits, including the 1AR which is a deduction

on company taxes.

Regisfration dues in accordance with the Tax Code.

Dues and taxes attached to the execution of services provided for in the confract.

Duties and taxes of entry into Cameroonian tertitory {customs duties, VAT, computer tax);

Councit dues and taxes. _

Dues and taxes refating to the extraction of Building materials and wa

These elements must be included in the costs which the underfaking i

and consfitute one of the elements of the sub-details of pnces‘

prices mean VAT included.

oD

fs:running costs
axes inclusive

ARTICLE 43: STAMP DUTY AND REGISTRATION (ARTICLE 37 Oi-:
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Seven (7} original copies of each constituent document of the contract arising from this invitation to tender
shall be stamped and registered by at the expense of the confractor, in accordance with the faws in force:
within thirty (30) days as from the date of nofification of the contract by the Contracting Authority.

CHAPTERV:  MISCELLANEQUS PROVISIONS

ARTICLE 44: TERMINATION OF THE CONTRACT

The time-limit for the execution of the works forming the subject of this contract shall be four (04) months,
This time-timit shall run from the date of notification of the Administrative Order to commence execution of
the works.

44.1 The contract is automatically ferminated in one of the following cases:

a) Death of the contractor. In this case, the Project Owner or the Delegated Project Owner may, if necessary,
atlow proposals presented by the heirs for the continuafion of services to be accepted;

b} Bankruptey of the confractor. In this case, the Project Owner may accept if necessary, proposals
presented by creditors for the continuation of services;

¢} Judicial liquidation, if the Administration’s co-contractor is not authorized by the court to continue operating
their business;

d} In the case of subcontracting, co-confracting, or sub-confracting without prior authorization from the Project
Owner or the Delegated Project Owner;

e} Failure of the Administration’s co-confractor, duly nofified to them by the Project Owner or the Delegated
Project Owner through a service order constituting a formal notice, after evaluation and identification of the
fallure;

f) Non-compliance with labour laws or regulations;

g} Significant variation in prices under the conditions defined in the General Administrative Clauses, due to
changes in economic conditions or the inifial quantities of the confract;

h} Fraudulent practices and corruption duly confirmed.

44.2 The contract may also be ferminated under the conditions stipulated in the CCAG, particularly in one of
the following cases:

Delay in the works resulting in penalties exceeding 10% of the total contract amount including taxes;
Postponement or prolonged interruption decided by the Project Owner or the Delegated Project Owner;
Persistent non-payment for services;

Refusal to resume work that was poorly executed;

44 3 The contract may also be terminated without fault of the contractors, particularly in ons of the following
cases;

Force majeure, with the prior notice of the Public Procurement Authority, in the absence of any responsibility
on the part of the Administration’s co-contractor, without prejudice to any compensation the latter may be
entitied to;

Persistent non-payment for services;

Reason of public interest.

ARTICLE 45 : FORCE MAJEURE

in the event of circumstances beyond the supplier's control, the

responsibiiiies if he nofifies the PPRD NW SW in writing of his inteniion 16-evoke

majeure within 15 days of the occumence of the event. The P?Fz SBIVE:
circumstances of the force majeure. é{

on -be fe lieved of his
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if the contractor were 1o raise the issue of force majeure, the thresholds below which claims shall not be
admitted are;

- Rainfall: 200 millimetres in 24 hours.

- Wind: 40 metres per second.

- Flood: decennial flood frequency.

ARTICLE 46 : DISPUTES AND LITIGATIONS

Disagreements and disputes resulting from the execution of this contract may be settied amicably. Where no
amicable solution can be found for a disagreement, it is brought befors the competent Cameroonian
jurisdiction. The confract may be terminated as per arficle 180-183 of Decree NO. 2018/366 of 20th June
2018 to lay down the Public Contracts Code; and the following special conditions:

non-registration of the contract within the required time-fimits;

non-compliance of fechnical documents;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07} calendar days;

a delay giving rise o penalfies beyond 10% of the amount of the contract,

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilaterat modification to provisions of the tender file relafing to materials and supervisory staff;
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

ARTICLE 47: DISSEMINATION OF THE CONTRACT

Ten {10) copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager. The Confractor shali put up a visible sign board {total height=2 80meters, width=1,20meters, board
thickness=2 5centimeters at 1,20meters above the ground fevel with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

v WY

VWYY VY VYY

ARTICLE 48: LAST: ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation o fender shall become valid only after it must have been read and
approved by the Contractor, visa by the Specialized Treasury of PPRD Yaounde and signed by the
Confracting Authority. lts execution shall enter info force upon nofification of the Contracior by the Contracting

Authority.
pr
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General:

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV,
LV single-phase and three-phase lines, generator house, thermal electricity production, and
security measures and environmental protection to be observed, they must conform to the
requirements, laws, decrees, orders, standards, norms and Publications in force in Cameroon and
for management of the electricity sector. In default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the
distribution of electricity, published in the Official Gazette of the French Republic on May 4, 1991,
- Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978’
- Standards Approved French NFC;
- French UTE standards and in particular;
- 10-100;
-C10-101;
~ 10 - 200,
- Any other norms recognized in the system (I1S0).
All these rules may be modified under the responsibility of the Administration in charge of
electricity to reflect local conditions, knowing that the works will be built to suit the conditions
defined below:
- Average temperature: 35° C
- Humidity correspondent: 98 %
- Extreme temperature {indoor):
- The Minimum + 10°C;
- Max + 50° C;
- Exceptional speed winds 180 km / k;
- Normal speed winds 5 to 35 knv/b
Wooden poles shall conform to the standard UPDEA.
Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the project owner
- The attached cost estimates;
- The general admintstrative terms and conditions applicable to works Contracted on behalf of
State;
- The various international standards recognized in the systemn (ISO) and may apply to the
environment and economic climate of Cameroon;
-The local power authority, safety and environmental protection regniatioﬁs applicable in
Cameroon;
The Contract documents are complementary and must be accepted:
complement each other in order to define the works to be perform
All that would be missed by some, but noticed by others and tha
the work in accordance with the clear intent of the said Contra
Contractor without additional charges.
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MV THREE-PHASE LINE

The proposed three phase line will be connected on the existing Three phase MV main line
going toward Kumbo at Meya quarter around BABA 1 Market Square. The Almelec 54.6 mm?
and 3x50mm2+2EP+INP aluminum preassembled cables will be constructed on 11m concrete
poles as the case. The Almelec cables will be stretched on rigid glass insulators mounted on
spindie. At the beginning of the line, the Air Switch will be mounted to secure the line in case of
any faults,

The present works will involve:

100000 Studies and pegging leading to the establishment of an implementation plan to be approved
by the Divisional Service of Energies
101001 Excavation in natural terrain
601005 Supply and installation "Danger of Death" plate
601006 Supply and instailation number plate on Concrete poles
601012 Supply and stringing of 54.6mm* Almelec cable
601015 Supply and planting of 11m single Wooden poles class D
Supply and planting of 1 1m single Concrete poles 300 daN and 500 daN
601001 Supply and installation 30KV Rigid glass insulator
601002 Supply and installation of Chain of three insulators
Supply and planting of 12m single Concrete poles 800 daN
601004 Supply and installation Spindle

Transformer substation MV / LV phase
It is expected to be on a 12m Concrete pole according to the new standard.
Work to be done:
22 001 050048 | Supply and nstailation of 25 KVA/17.32KV transformer
Supply and installation of 12m Concrete pole 1000daN
21001 180032 Supply and installation of Chain of three insulators discharger
22 001 050049 | Supply and installation of Type 2BH earth plug
22 001 030038 | Supply and installation Fuse cutout
21 005 010007 | Supply and installation surge arrester 27 KV including connection
602011 Construction of earth grounding

602013 Making a grounding type C, provided with cable straxghi and level including
+ A mechanical protection or gutter tube PV CO40;

« Tube PVCO2S length 2 % 8.8 cm;
+ Copper Cable 25 mm*-18m;

» Two copper fittings,

+ A cable 29 mm? bare copper in trench 0.5 x 0.80 of length equal to 2 x 15m;

* A copper fitting,

On the M’& /LY transformer is consistently associated surge arrester which determines the
level of surge the transformer (30K V) can withstand and the nominal ve
It is mounted on the same support as the trassformer and (:ennected betwe
ground circuit. i

The transformer should be new and tested in one of the ENE

hase'and the

T
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BT NETWORK SINGLE-PHASE

Low voltage lines will be built on 9m wooden single poles for the straight line and double
poles for the angles and end of lines. The poles will be spaced by averagely 45m to each other,
with 3x70mm?+1WNP+EP preassembled cable.

The works to be done:

603002 Supply and installation of anchoring clamp
603003 Supply and mstallation of all IT D76 4 connections
603004 Supply and installation of anchor arms BOR®12L including a hook 250, an anchoring ¢lamp
27 or AFU PE3 (PE25)
603005 Providing and laying stringing 4x25mm’ Aluminum twisted
603007 Grounding type C cable 29 mm* bare copper in trench 0.5 % 0.80 of length equal to 2  15m
21 001 180027 | Supply and planting Single 9m Concrete poles 300 daN
1 21 001 180026 | Supply and planting single woeden poles 9m clasgs D

HOUSEHOLD CONNECTIONS

This is 1o cover aerial connections four wires. The work involved will include;

050001

22 009 | Instaliation of Testing point {complete ENEO subscription and connection set with a three

phase meter)

Cleaying and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with

opening of transects 10 meters in width,

THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction
site including distribution of wooden poles to their holes

DIMENSIONING OF NETWORK
¥ Medium and Low Voltage Network

The Supply Voltage of the Network 15: 30 KV

NORMALIZED LAYING | LINEAR | INSTALLED | NOMINAL L;’;ff}? PERMISSSIBLE
CABLES ARROW | RESISTOR | POWERKVA | CURRENT(A) | "0 | VOLTAGE DROP
4x25mm® Alaminun 347 m R} 2080km 50 -0 KW 47 £00m 2%
twisted cable (220V)

34 6mun” Almeles 0.30m R=0.9580%m TEKVA 190 Skm 2%,

cable

TXT0mmE + SEPT NP "
Aluminum 047M | poi200kn | 50-40KW 10 1.2km G ggfzﬁov}
preassermbled cabie =

Equivalent range in LV: 45 - 50m so as to avoid longitudinal fo
weld every three hundred meters and a support after the transformer).
The insulators are of tempered glass type HT36 or HT38, the'insu
elements for the 30 KV lines. M
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HEIGHT HEIGHT
OUTSIDE OUTSIDE —
SUPPORTS WEIGHT | ANGLE | DEPTH(M) GROUND GROUND OBSERVATIONS
{(NORMAL (ROAD
TERRAIN) CROSSING)
Waooden Pole | 300 =10° .
closs D Sm/S | DAN Alignement | H/10 + 0.5 7 0 8.20m FmiTwing on ongles
Wooden Pole | 900 FU L
class D 9m/] | DAN 457490 F/10 +0.5 7.6m 8.20m | 9mTwins on angles
300DAN, o3 2ro s ,
1im Concrets 560 DAN 25% 460 HAG + 0.5 9.4m 1om fateritic Terrain
SOGDAN, o e . )
12m Concrete {DOODAN 25% 60 H/10 + 0.5 10.3m 10m lateritic Terrain

NETWORK PROTECTION AND STANDARDIZATION.

These two preoccupations must be taken into account when connecting to the ENEO

network, as this company insists on the standardization aspect of electrical equipment and
installations before any connection 1o its network. this standardization aims above all to protect
and secure installations, as well as to ensure the supply of quality energy to consumers.

The recommendations made within the framework of this study comply with the current

standards. it will simply be necessary 1o ensure their respect and the acquisition of electrical
equipment meeting these standards.

These preoccupations justify the following major recommendations:
. Installation of an expulsion circuit breaker at the connection point and at each
transformer to isolate network sections in the event of problems;
Installation of a twin post at each line stop and each derivation;
e Use of standard posts of 11 meters for MV and mixed lines; & meters for single
LV sections,
s Installation of earthing equipment at line stops, on each post-transformer and on
each post surrounding a transformer;
» Almelec cable 1 x 34.4 mm? for the medium voltage line and twisted cable
4x25mm? in aluminum for LV transport.
» The poles are installed according to the standardized scheme.
Medium veltage line and mixed line.
*single 11m pole (8) with suspended insulator and anchoring equipment, for
right alignment and angle up to 10 °,

* twin 11m pole (J) with smpended insulator and anc&armg equipment, for
angle between 60 ° 10 90 °;
Low voltage line

* O single pole (8) with suspension console and ahg i
and angle ahgnmem upto 107

* Om twin pole (J) wﬁh suspension console and ansh’

angle and for derivations (= 90 7). -




MATERIALS FOR THE IMPLEMENTATION OF THE PROJECT,
In accordance with the standards used in Cameroon, the different types of assembly for the
electrical network are listed in the table below:

1. SINGLE POST 11 meters wooden/concrete {angle up to 28)
Code  MT-101

Elément Quantité
Spindle 1
Reinforced stalk 2
Rigid glass insulator 3
Cross bar / Noppe Youte Rigide i
Small accessories (clip, bolt, galvanized plate, washer) 2

2. SINGLE POST 11 meters Wooden/Concrete (angle 60 © to 90 ©)
Code MT-103

Elément _ Quantité

Pigtail anchor hook 14 x 450

3-element insulators (hung horizontally)

Spindle

Rigid glass insulator

U Iron

Cross bar / Herse

Return clamp

Reinforced glass insulator

&MMMO‘-”MQ‘M

Small accessories (clip, bolt, galvanic plate, washer)

3. SINGLE POST 9 meters Concrete(300daN) Stop Point Low Voltage(LYV)
Code  BT-305

Elément Quontité

Anchoring console

Anchor clamp

Small accessories {clip, boli, galvanic plate, washer)

Caps

RN RS SV RS

Fasiening belt

4, SINGLE POST 9 meters Wooden Alignment Low Voltage(LV) {anglﬁ b
Code  BT-305

Blément

Suspension consoie

Alignment clamp

Small accessories {clip, bolt, galvanic plate, washer)
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5. EARTHING
Code  BT-306

Elément Quantité

Copper conductor 29 m’ 1

Claw connector

Fixing clamp

20 mum strip

Mechanical protection

Alu-copper branch connection

Insulating tube

Earth rod

B I R G R B =B

6. LINKING ON AN EXISTING ALIGNMENT MV NETWORK
Code MT-166

Elément Quantité

Pigtail anchor hook 14 x 450 2

3-element insulators thung horizontally)

Retum clamp

U fron

Smnall accessories (clip, bolt, galvanic plate, washer)

Marnually operated switch

et } ot § O PR Lk | X

Wooden cross bor

7. THREE PHASE TRANSFORMER 12 meters Concrete pole (1000DAN)
Code MT-108 +BT-304

Eiément Giuaniité

Pigtatl anchor hook 14 = 450 3

Chain of three Insulators discharger (horizontally suspended) 3

Locking pliers

Small accessories {clip, bolt, galvanized plate, washer)

Anchoring console

Anchor clamp

o |t OO L

Suspension console

Surge arrester 27 KV

Three-phase transformer H61/ 160KVA / 30KV

¥

for
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OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NCOT/ONIT/PPRDISTB/2026
OF 02/03/2026 FOR THE REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE
{D35) FEEDER LINE FROM KUMBO TO TATUM, BUI DIVISION OF THE NORTH-WEST REGION

SUPPLY AND
Ref UN LABOUR
N° DESCRIPTION OF WORKS iT: QIY | UP | TP
100 REHABHITATION OF AN EXISTING THREE PHASE MV LINE D35 FROM KUMBO TO TATUM
0 Studies ond Pegging {Code 10000) ML 15,000
102 | Excavation worls (Code 100001} M3 1 4522
163 | S & F U onchor Iron (Code 60113} u 72
104 i 8 &F Single 12m golvanized pole 500 dalN U 4G
105 1§ &F Single 12m golvanized pole 800 dalN U 18
106 | 5 &F Single 12m galvanized pole 1000 daN U 6
107 15 & F 20KV Rigid gluss insuletor [Code 601001) u 120
108 1 8 & F Chain of four insulators 30KV (Code 601002) U 72
109 | 5 & F Reinforce stalk y 120
110 18 & F MY anchoring comp u 72
111 S & F lron cross bars{Merse) 3.4m U 18
112 | S & Fliron cross bars{Herse) 5.4m U 4]
113 | 8 & F Nappe voute rigide simple NVR] set 40
114 | 5 & F Warning plates DM [Code 601005} U 64
115 | § & F Number piate + Numbering (Code 601006} u 64
116 | Mass conerete for foundation of poles M3 58
200 SUNDRY EXPENSES
a7 | Removal and displacement of Existing cobles and accessorles.
Carrying of wooden poles to MINEE BUI LS 1
202 | Clearing and pruning {Code 801002} KM 12
203 | Transport and handling maoteriad (Code 2003) 1S 1
204 | Transport Metallic poles [Code 2004) LS i
208 | Site Instellation U 1
205 | Transport of workers {Code 2005) H 10
206 | Production of AS BUILD plan H 1
300 ENVIRONEMENTAL IMPACT NOTICE
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OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NOOT/ONIT/PPRD/STB/2026 OF
021032026 FOR THE REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE (D35) FEEDER
LINE FROM KUMBO TO TATUM, BUI DIVISION OF THE NORTH-WEST REGION

SUPPLY AND
Ref LABOUR
I DESCRIPTION OF WORKS UNIT Qry u.r i 1.p
100 REHABILITATION OF AN EXISTING THREE PHASE MV LINE D35 FRO KUMBO TO TATUM
101 | Studies ond Pegging {Code 10060} ML 15000
102 | Excavation works [Code 1000017) M3 45.22
103 | S & F U anchor iron {Code 60113} U T3
104 | S & F Single 1 2m golvanized pole 500 daN U 40
195 | S & F Single 1 2m galvonized pole 800 doN U 18
106 | % & F Single 12m golvonized pole 1000 daN U &
107 1 5 & F 30KV Rigid gloss insulator (Code 601001) U 120
TO8 | % & F Chain of four nsulators 30KV {Code 601002) U 72
109 | 5 & F Relnforce stolk U 120
110 1 8§ & F MY anchoring domp U 72
111 | S& Flron cross bars{Herse) J.4m u 18
112 | 5& F lron cross barsiHerse) 5.4m U ]
113 | § & F Noppe voute rigide simple NVR1Y set 40
114 | 5 & F Warning plotes DM {Code 6371005} U &4
115 | § & F Number plate + Numbering (Code 601008) L b4
114 | Moss concrete for foundation of poles M 58
SUB TOTAL 100
200 SUNDRY EXPENSES
201 | Removol and displocement of Existing cables ond uccessories.
Carrying of wooden poles to MINEE BUI L3 1
202 | Clearing and pruning {Code 801002} KM 12
203§ Tramsport ond handiing material {Code 2003} s i
204 | Transport Metallic poles {Code 2004) 33 1
205 | Site Instollotion U i
205 | Tronsport of workers {Code 2003} H 10
206 | Production of AS BUILD plan H 1
SUB TOTAL 200
300 ENVIRONEMENTAL IMPACT NOTICE
TOTAL WITHOUT TAXES
VAT {19.25%)
TOTAL WITH TAXES

STOP THE PRESENT BiLL OF QUANTITIES AT THE AMOUNT OF TWO HUNDRED AND 'F ' TY ON FRANCS

CFA {ALL TAXES INCLUSIVES)
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FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. 1t is also an

important element for the evaluation of the quality of the price proposed by a bidder.

it is not necessary fo impose a model of presentation on all bidders, taking into account the great
diversity of software for the determination of sub-details of prices. On the other hand, they must include
the following elements;

a. Detail of the sales coefficient according to the model presented after this note;
b- Costin dry price of the materials provided for the site;

c.
d

€.

.g‘

Costin dry price of the supplies necessary for the site;

Cost of local and expatriate labour;

For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the oulputs teading fo the unit prices;

The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
{where need be)}, etc:

The precise sub-detail of lump sums for the bullding, maintenance of premises and
supply of means put at the disposal of the Confracting Authority;

h. The sub-detait of dues and taxss.
2- Prasentation framework of the sales coefficient, also called the coefficient of over-heads.
A, Overheads of the site

Studieg - -

Total ¢t

B. Overheads of the head office

Sales coefficient K = 100/ (100-C)
with C=C1+C2
1. The Contracting Authority may propose a framework of sub-detail of umi:

- ‘Head office overheads
- Financial overheads ™ e
- Risks and profit S

Total C2

elements mentioned in point 1 abo



DETAIL PRICE BREAKDOWN

Deascription:
. . . Total . Activities
)
Price N Daily output Unit quantity Unit ' Duration
Daily Paid man-
]
Personnel CATEGORY N Salary Number days AMOUNT
{Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General iahour man-gay
Total (A)
Equipment Type Unit Dally rate Days Billed | AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total {C)
D Total Direct Cost A+B+C
General site
£ Expenses 10% Dx10%
General Head Office 5
F BXpEnses °
G Cost price
H Risk + Profit 10%
Bid price Excluding
P Taxes
Unit Bid price
Y Excluding Taxes
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REPUBLIGUE DU CAMEROUN
PALL - TRAVAH « PATRIE

skt e

REPUBLIC QF CAMEROON
PEACE » WORK ~ FATHERLANE

Aok R Rl

SERVICES DU PREMIER MiNISTRE

RO

PRIME MINISTER'S OFFICE

L el B L s

COMITE DE PHLOTAGE DU PLAM PRESIDENTIEL DE SR STEERING COMMITTEE OF THE PRESIDENTIAL BLAN FOR THE
RECONSTRUCTION ET DE DEVELOPPEMENT [ES REGIONS DU PPRD RECONSTRUCTION AND DEVELORMENT OF THE NORTH-WEST

NORD-OUEST BY DU SUD-DUEST AN SOUTH-WEST 8EGIONS
N A AR VW ASW EARE AU AR

LHTE DE COORINATION COORTHNATION UMY

CONTRACT NO .... AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
(EMERGENCY PROCEDURE) N°O7/ONIT/IPPRD/STB/2026 OF 02/03/2026 FOR
REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE (D35) FEEDER
LINE FROM KUMBO TO TATUM,BUI DIVISION OF THE NORTH-WEST REGION

Project Owner: THE PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW

HOLDER » [indicate name and fufl address of hoider|
P.O. Box ,Tel Fax:

Business Registry No, at

Taxpayer's No.

SUBJECT » Execution of works;

Lot No. ; Network

PLACE: REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE (D35) FEEDER LINE
FROM KUMBO TO TATUM,BUI DIVISION OF THE NORTH-WEST REGION

EXECUTION DEADLINE: 4 months
AMOUNT INCFAE

AT
EVAT
VAT
AR {Income tax)
Net fo be paid
FINANCING: PPRD 2028
BUDGET READ
SUBSCRIBED ON;
SIGNED ON:
NOTIFIED ON;
REGISTERED ON:
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Between:
The Government of the Republic of Cameroon, represented by the president of the Steering Commiftee of
the PPRD, hereinafter referred to the “Confracting Authority”

On the one hand,

And

{enterprise}
P.0. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the foliowing:
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Summary

Partl:  Special Administrative Conditions {SAC)
Partli: Special Technical Conditions {STC)
Part il Schedule of Unit Prices (SUP)

Part V. Details or Estimates

Page and last of Confract No. C or JOICATB0000
Awarded after invitation to tender [specify references of invitation fo fender
With

EXECUTION DEADLINE { ) months

Amount of contractin CFAF;

IAT

EVAT

VAT {

AR{110or 55 %)
Nel to be paid

Read and accepted by the contractor

(place of signature) {date)

Signature of Contracting Authority

{place of signature) {date)

Registration
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DOCUMENT NO 10: MODEL DOCUMENTS

Annex No. 1: Model Declaration of intention tender

Annex No. 2: Model for Tender Submission

Annex No. 3: Model bid bond

Annex Ne. 4: Model performance/final bond

Annex No. 5: Model start-off advance bond

Annex No. 6: Model Retention fund {performance guarantee)
Annex No. 7. Model of Letter of Submission of the Technical Proposal
Annex No. 8: Model for Planning Framework

Annex No. 8: Model for List of Personnel to be Mobilised

Annex No. 10: Model for List of Services Likely to be Subcontracted
Annex No. 11: Model for CV of Personnel to be Mobilised

Annex No. 12: Model for Candidate’s Reference Tables

Annex No. 13; Model for Description of Methodotogy and Work Plan
Annex No. 14: Model for Information Sheet on Essential Equipment
Annex No. 15: Model for Site Visit Declaration

Annex No: 16 Model Integrity commitment form
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Annex No. 1: Model Declaration of Intention tender

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

|, the undersigned Mr, . oo,

Nationallty ... 1300

FUNCHON ..o v
In my capacity as General Manager of ........coocoovvvvnenee, P.O.BOX ..o, TEL

Hereby acknowledge receipt of the file for Tender Notice

..............................

................................................................................................................

L R R e L LR R R e R L L T s

Doneat .o ORHRE

a1



ANNEX NO. 2: MODEL TENDER LETTER FOR SUBMISSION

| {We) the undersigned .......... RO PORURUSTROT P SO PO UPPOR PP
Acting inthe capacity of .............. e rasrsaaanne inthe name and on behalfof...............
....................................... 2. RO NS L .:by virtue of the power vested in
me {us), resident at . ceenn {TOWRY Lo, , P. O Bax ...... teiephone N® after

having studied all the decumer;ts of the tender ﬁie refating m the Invitation fo Tender N°
.................................. . and after having assessed in my (our} point of view and under my [{our)
respaﬂs;b:&ty the nature and difficulties entailed with the execution of the job, | {we) do hereby tender and
commit myself (ourselves) to camry out works for the Construction de la route
REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE (D35) FEEDER LINE FROM
KUMBO TO TATUM,BUI DIVISION OF THE NORTH-WEST REGION.

in keeping with the terms and conditions of the tender file in return for the sum of........... FCFA
{ioreeenns ...Francs) Total without Tax+VAT, calculated on the basis of the unit prices stated in the Unit
Pnce Lsst and the detailed estimates, appended to this tender. The prices stated are tax inclusive.

I commit myself (we commit ourselves) if my {our) fender is retained, to execute the contract within four
{04) menths as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my {our) tender for a
period of sixty (60) days with effect from the deadiine for submission of bids.

i {we) hersby request that the amounts due by the Contracting Authorily be paid-to me {us} in the national currency
{FCFA} in account No.......ccovvnrnon Opened in the name of........ ., in the records of L., (Bank)
Al

Enclosed with this lender are;

- The price list and the detailed eslimates duly filled, dated and signed,
- Other documents which in keeping with the requirements of the Tender file must be enclosed with the
tender isiter.

Dons gl v S
Fiscal stamp
Signature(s)
Bidder(s}
For companies, indicate: ' ‘-

The company {company or frade name, form, natlonality and registered office) _
« represented by the undersigned ........c.cccccevv e 3 {Name, first name and status}
For companies without a fegal sfelus, indicate:

« We, the undersigned,....................
{For each person: name, fiist name, company name, nationality, location of the registe
« Constituted in a group of companies for the execution of this ccntrz‘ct, lointly cammif“c%,{ ebfes
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ANNEX NO. 3: MODEL BID BOND

Bamk o
Reference of guarantes: No.......oo i,
Addressed to President of the Steering Commitiee of the PPRD “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his bid on
for [recall the subject of the invitation {0 tender], hereinafter referred fo as “the bid” and fo which
must be attached a bid bond equivalent to findicate the amount] CFA francs,

We fname and address of the bank], represented by [names of signatories],
hereinafter referred fo as “the bank” hereby guarantee payment to the Contracting Authority of the maximum
sum of findicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority,
binding itself, its successors and assignees.

The conditions of this commitment are as follows: _
f the bidder refires his bid during the validity pericd provided for in the Tender Filg;
Or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
peried:

» Fails or refuses 1o sign the contract, even though required t¢ do so;
o Fails or refuses to furnish the final bond for the contract (final bond} as provided for by the contract;

We piedge to pay to the [Contracting Authority] an amount up o the maximum of the sum referred o above
upon reception of the his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Confracting Authority shall note that he is due the amount he is
claiming because one of the other or both of the above condiion(s) has (have) been fulfilled and he shall
spacify which condifion(s) took effect

This bond shall enter into force from the date of signature and from the date set by the Conftracting Authority
for the submission of bids. It shall remain valid up tili the thirtieth day inclusive foliowing the end of the deadline

for the validity of bids. Any request by the Contracting Authority to cause if to take effect should reach the
bank by registered mail with an acknowiedgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent o rule on this commitment and its consequences.

Signed and authenticated by the bank at ,on
[Bank's signature]
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Annex No. 4: Mode! performanceffinal bond

Reference of guarantes: No........ov......

TO: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW.
Invitation to Tender No. ........coooevin

performance bond for rehabilifation/reinforcement of the electricity mainline {d35) feeder line from kumbo to
tatum,bui division of the north-west region

WL e erans {Bank) have been informed that a confract has been signed between
the President of Steermg Committee of the PPRD NW-SW acting in the capasity of Confracting Authority,
and...oooiis e , acting as contractor for rehabilitation/reinforcement of the electricity
maintine {d35) feeder line from kumbo fo tatum,bui division of the north-west region.

in compliance with the provisions of Confract N°. ............. , the contractor is bound to present to the
President of Steering Committee of the PPRD NW-SW, Contracting Authority a performance bond for
the execution of work, covering security, commitments and other obligations incumbent on the contractor
under the confract, worth 3% of the amount of the confract all faxes inclusive, i.e. CFA Francs

We, .. - ..{bank} do hereby commit curselves irevocably and without arguing fo
pay {0 the Pres*dent of Steenng Cemmaf{ee of the PPRD NW-SW, at his first written request, and three {03}
months the amount of this bond, $hat 15 10 S8Y. vvovcrerr i all the amounts that the
gonfractor may owe the Confracting Authority for failing to fulfil one or more of his obligations under the
contract.

The request to partially or fully stake this guarantee shall be the subject of a registered lefter of justfication
with confirmation of receipt and a copy o the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the President of Steering Commitiee of the PPRD NW-8W.
The bank guarantee shall take effect as from the date of notification of the confract. The original of this
guarantee shall be kept by the President of Steering Committee of the PPRD NW-SW. The guarantee shall
be released within sixty (60} days with effect from the date of provisional acceptance. After this date, the
guarantee shall no fonger apply and shall be returned fo us without express request,

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon,

Dona al v v B e e
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Annex No. 5: Model start-off advance bond

Reference of guarantes NO....ccoovvvciiivn s

TO THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW,
invitation fo Tender Ne. .l

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
REHABILITATION/REINFORCEMENT OF THE ELECTRICITY MAINLINE (D35) FEEDER LINE FROM KUMBO TO
TATUM BUI DIVISION OF THE NORTH-WEST REGION

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf

of ithe holder] o the benefit of the Project Owner
[address of the Project Owner)

{the beneficiary)

The payment, without contest and upon receipt of the first writlen request by the beneficiary, declaring
that fthe holder] has not fulfilted his obiigations relating to the reimbursement of the start-off
advance according to the terms of contract No. of relatingto

works findicate the subject of the works, the references of the invitafion to tender and the lot, if possible] of
the tolal sum corresponding to the advance of [twenty (20) %] of the amount inclusive of ali taxes of contract

No. , payable upon notification of the corresponding Administrative Order that is,
CFA francs.

This bond shall enter inte force and shall take effect upon reception of the respective parts of this advance
into the accounts of fthe holder] opened in the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the
advance,

The applicable law and jurisdiction shall be those of the Republic of Cameroon.
Signed and authenticated by the bank at on
[Signature of the bank]

Donaal o O e,

Mr {Messrs)

St
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Annex No. 6. Model Retention fund {performance guarantee)

Bank:

Reference of the bond: No

Addressed o [Indicate the Project Owner]
[Address of Contracting Authorityi
Hereinafter referrad to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged,
in execution of the contract, to carry out the works of findicate the subject of the works]

Whereas itis stipulated in the contract that the retention fund fixed at [percentage below 10% to be specified]
of the amount of the confract may be replaced hy a joint guarantee,

Whereas we have agreed fo provide the Contractor with this guarantee,

We [name and address of the bank],
Represented by inames of signatories] and hereinafter referred to as “the
bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Proiect
Owner for a maximum amount of

[in figures and letters] corresponding to [percentage below 10 % 10 be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadfine of gight (8) weeks upon his simple
wiitten request declaring that the confractor has not fulfilled his confractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment not raise any contest for whatever reason, any sum{s) within the limits of the
amount equal fo [percentage below 10 % to be specified] of the fotal amount of the works featuring in the
final detailed account, without the Project Owner having o prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present fo the notification of any
amendment, addendum or change.

This bond shail enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this

This bond shall, for purposes of its interpretation and execution, be subject to.
courts shall be the only jurisdictions competent fo ruie on this pledge and its

Signed and authenticated by the bark at on
[Signature of the bank]
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Annex No. 7: Model of Letter of Submission of the Technical Proposal
Bank: Reference, Address

\We, the undersigned, (Bank, Address}, hereby deciare by this document that we gquarantee, on behalf of
ithe Contractor], for the benefit of the Project

Owner {Project Owner's Address]
{the Beneficiary),

the payment, without objection and upon receipt of the first written request from the Beneficiary, declaring
that fthe Contractor] has failed fo fulfil its obligations regarding the reimbursement of the start-
off advance, in accordance with the terms of Contract No. dated concerning
works [specify the subject of the works, the tender reference, and the lot, if applicable],

for the total amount corresponding fo the advance of [twenty (20)%] of the contract amount inclusive of all
taxes under Confract No. payable upon notification of the corresponding Administrative
Order, namely CFA francs.

This guarantee shall come into force and take effect upen the receipt of the said advance in the account of
fthe Contractor] opened at Bank under Account No.

This bond shall remain valid until the advance has been fully reimbursed in accordance with the Special
Administrative Conditions (SAC). However, the bond amount shall be reduced proportionally with each partial
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Issued and authenticated by the Bank at on
[Signature of the Bank]
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Annex No. 8: Model for Planning Framework
Note on the Presentation of Schedules

The quantities, daily productivity rates, duration of the works, as well as any slowdowns or interruptions, must
be clearly indicated in the schedules.

The financial schedule, derived from the work schedule, must show, month by month, the forecasted amounts
of the work progress statements by ftem and cumulatively, taking info account the impact of the rainy
seasons, for both the basic solufion and, where applicable, the alternative solution.

WORK SCHEDULE (WORK PROGRAMME)
A. Specify the nature of the activity

e

DESCRIPTIIN OF WORKS 1# Momh ™ Afonth 3 Month 4% Month
EXPECTED OUTPUT

Fed 5 Fil ra i &

7 5 WE ] ETT T AR
wr Lwe owk T wk 3 WE [ Wk 1w Wi

Wk Wk Wk Wi W

£

Studies and Pegging | ——

Site Instaliation and
Mobilization

Digging Of Holes
Planting of Poles with ’ , . !

conereie

s

Trausfer cables and
accessorics on the new poles

Concrete mixer

Concrete vibrator

Dicing macline ’ ‘

Pick-up

Assorted hand tools

Sand

Gravel

Cement

Water

Project Engineer/supervisor

Site forcinan

Masons

ke G B o R TLRiERI et Dl b2 e

Builder

General labourers
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B. Completion and Submission of Reports

Rapports Date
1. Initial Report
2. Progress report
i, First progress report
i, Second progress report
3. ProDraft final repot
4 Final report '
SPECIALISED STAFF CALENDAR
Staff (in the form of a bar chart) Total
StaffiMonth
NO N Reports to be
ame . H :
Provided 1 234146?89 10] 11] 12y "o Office ) Land 1
Personnel
Head
i Office
Land
i . §
2
n
Sub Total
Report 1o be submitted
Duration of activities

9%

Addrass




Annex No. 9: Model for List of personnel to he mobilised

DESCRIPTION NAME QUALIFICATION N° OF YEARS FUNCTION
OF EXPERIENCE | 7O CARRIED
ouT
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF
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Annex No. 11: Model for CV of Personnel to be mobilised

POSIHION: ..ot

Candidate's Name: ............ e e

Employee's Name: ..o,

Profession: ... e

Qualifications: .....ccccvvumcrrmc oot

Date of Birth: ..o

Number of Years of Employment by the Candidate: ...
Nationallty: ...,

Membership in Professional Associations/Groups: ......c.coeeceercieeoirccsninr e, e
Specific AtHBULONS! oo s s

Main Qualifications:

iin approximately half a page, provide an overview of the employee's training and experience most refevant
to their responsibiliies for the mission. Indicate the level of responsibilities held in previous assignmeants,
specifying the date and location.]

Education:

{in approximately a quarter page, summarize the employee's university studies and other specialized
education, indicaling the names and addresses of atlended schools or universities, with dates of
attendance, as well as the degrees obtained.]

Annexes:

» Certified copy of the highest degree and possibly a certificate from the relevant professional body
» Availability certificate
Professional Experience:
{in approximately two pages, list the jobs held by the employee since the end of their studies in reverse
chronological order, starting with their current position. For each job, include the dates, name of the
employer, job fite, and workplace, For the last ten years, also specify the type of activities carried out and,
if applicable, the names of clients who may provide references.]

Computer Skills:
lindicate the levet of knowledge]

Languages:
IFor each language, specify the level of proficiency: poorfaverage/goodfexcelient, in terms of
reading/writing/speaking )

Certification:

|, the undersigned, hereby certify, to the best of my knowledge, that the information above faithfully reflects
my situation, qualifications, and experience.

DAt s

[Employee's signature and authorized representative of the consultant]
Day/monthiyear

Emplovee’s NaME! ..o e
Authorized Representative’s Name: ..o .
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Annex No. 12: Model for Candidate’s Reference Tables

Services Provided in the Last [indicate number from 1 to 5] Years That Best Hiustrate Your
Qualifications
Using the form below, provide the requested information for each relevant mission that your
company/organization has obtained by contract, either as the sole company or as ane of the main pariners
in a consortium,

Mission Nams: Country ;

Specialised Personnel Provided by Your
Company/Organisation {Profiles):

{ oeation
Number of Employess Who Participated in the Mission:
Chient Name:
Address,
Number of Work Months; Duration of the
Mission
Start Dats: Completion  Approximated Value of Services
Date;

Names of AssociatedPartner Providers; [Number of Work Months of Spacialists Provided by

Agsociated Providers

Names and Raies.of Responsibie Persons (Project Director/Coordinator, Team Leadery.

Project Desoription:

Description: of the Services Actually Provided by Your Personnel:

Name of candidate:
NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes {as the case may be).
DOREON v
Mr (Messrs)..onn.

Signature(s)..........
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Annex No. 13: Model for Description of Methodology and Work Plan

Technical Design, Methodology, and Work Plan are the key elements of the technical proposal. It is
suggested to present the technical proposal {maximum of 10 pages, including tables and charis) divided info
three chapters:

aj Technical Design and Methodology
In this chapter, you are advised to explain how you envision the objectives of the mission, the design of the
services, the methodology to execute the activities and achieve the expected results, and the defails of these
results. You should highfight the issues fo be solved and their importance, and explain the technical design
you will adopt to address them. Additionally, you should explain the methodology you intend fo adopt and its
compatibility with the proposed design.

b} Work Plan

in this chapter, you will propose the main activities involved in the mission, their nature and duration,
scheduling, interrelations, milestones (including interim approvals from the contracting authority), and the
dates for submitting reports. The proposed work plan must be compatible with the technical design and
methodology, demonstrate that the terms of reference have been understood, and can be translated info a
practical work plan. A list of the final documents, including reports, sketches, and tables that constitute the
final deliverabies, should be inciuded in this chapler. The staff calendar (4G) must be compatible with the
work schedule (4H),

¢} Organisafion and Personnel
in this chapter, you will propose the structure and composition of your team. You will provide a listof the main
disciplines represented, the name of the lead expert, and a list of the key and support personnel proposed.
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Annex No. 14: Model for Information Sheet on Essential Equipment

FRAME {“chassis”) | REGISTRATION STATUS
SN | DESIGNATION | MARK NUMBER & NUMBER QUANTITY {Hired or
HORSE POWER if {if vehicle) owned)
vehicle
1
2
3
el

NB: Registration Certificate(s) of vehicle{s) (“Cartes grise”} shall be certified by the Competent Authority of the Ministry

of Transport {i.e. at least at Regional level by either the Regional Delegate, the Regional Chief of Service for Land

Transport or hy the Regional Chief of Service for Administration and Finance).

{ the undersigned, holder of National Identiy
Card Ne issued on at being Managing
Director of this Company called testifies that the above information is

correct and commit myself to present any of the above equipment and related tools at any given time
requested. As well, any of them must be present at the site before and during each phase at any
given moment required or requested by the Authorities in charge of controlffoliow-up of the project |
am fendering for. To this effect are attached:-

- Registration Certificate(s) of vehicle(s) (“Cartes grise”} certified by the Competent Authority of the
Ministry of Transport.

- Certified attestations (lease documents) of commitment between | and the {}wner{s} of the
equipmentftool(s) in case () where | will take on hire.
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Annex No. 15: Mode! for Site Visit Declaration

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

Ref. N° . ccenicnnervin o Nguti, the (le)
THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

b e e .. the undersigned Represantative of the company/enterprise by
DB .eovvsins e e have the hanour ta hereby attest having visited the site for for the Construction de la
route Place Kumbo- Parc Mbve 1,7km {1ére phase).

onthisday of ..o 10 have an appraisal of the strengths and weaknesses of the sits,

In festimony whereof, this attestation is issued to serve the purpose wherever and whenever need arises.

TESTIFYING SIGNATURE

Signature & name of the DO, MAYOR or
Signature and name of the Representative of the | REPRESENTATIVE IN THE COUNCIL ARFA
company (person who caried out the sife vist)

CONFIRMATORY SIGNATURES
Signature and name of Managing Director of the Signature & name of the Compa
company and stamp seal Work Supervisor and 4
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THE SITE VISIT REPORT

{not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

i} INTRODUCTION.. ..ottt
TENDER REFERENCE

DATE OF VISIT:
TIME OF ViSIT:

.......................................................

........................................................

i} COMMENTARY:
JI-1) Nature of the project site

....................................................................................
....................................................................................................

..................................................................................................

R R L R R R L L T
..................................................................................................

.............................................................................
R R R T R R N L I I T,

................................................................................................

...................................................................................................

IHy AVAILABILITY OF SERVICES (water, electricity, efc)

V) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT
VI DIFFICULTIES: oottt et aa e e

...................................................................................................

NB: The above commentaries can be proven by pictures of Mr{s) who is

-------------------------

........................ of the company and land mark({s) conspicuously present on the site. The land marks

inchide o e e e r s {put names of the conspicuous land marks sifte seen at the
project site)

Remark: The pictures are inscribed on the verso page of the last page of this report of site visit,

TESTIFYING SIGNATURE

Signature and name of the Representafive of the company
{person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Gompany-s
of the company and stamp seal Work Supervisor and stamp seal _-

fiz
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REPUBLIGUE DU CAMEROUN REPUBLIC OF CAMERGON
PALK - TRAVAILL - PATRIE PEACE - WORK - FATHERLAND
Grledibeek e ol ol ek ol Ak
SERVICES DU PREMIER MINISTRE PRIME MINISTER'S DFFICE
Skl bRl o ok R FHRR AR LT
COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE R STEERING COMMITTEE OF THE PRESIDENTIAL BLAN EOR THE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST ET DU SUT-OUEST AND SOUTH-WEST REGIONS
Beaki ek e ol e Nw[sw iAol P sk b
UNITE DE COORDINATION COORDINATION UNIT

TENDER F!LE

PROJECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 11: INTEGRITY CHARTER
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The bidder must complete and submit the Integrity Charter as part of their offer, duly addressed o the
Contracting Authority and signed by the authorised representatives responsible for its execution, inthe case
of a consortium, all members must subscribe {o the charter.

INTEGRITY CHARTER
TITLE OF TENDER:

THE “BIDDER”
TOM e the “CONTRACTING AUTHORITY”

1. We acknowledge and certify that neither we nor any member of our consortium or
subcontractors are in any of the following situations:

1.1) Being subject fo or having undergone bankruptey, judicial liquidation, cessation of business, or any other
anaiogous procedure of the same nature.
1.2) Having been convicted within the past five years by afinal courtruling for offences related to the awarding
or execution of a contract or framework agreement.
1.3) Having committed a serious professional misconduct in the last five years in connection with the
awarding or execution of a contract or framework agreement,
1.4) Failing to meet our social security contributions or tax obligations as prescribed by law.
1.5) Being listed under financial sanctions imposed by the United Nations or any other Technical and
Financial Partner in connaction with the awarding or execution of a contract or framework agreement.
1.6) Having provided false declarations in submitting the required information during the tender process.

2, We attest that neither we nor any members of our consortium or subcontractors are in any of
the following conflicts of interest:

2.1) Having controliing shares in the Confracting Authority or being a subsidiary under its confrol, unless the
conflict has been disclosed and resolved to the satisfaction of the Public Procurement Authority.
2.2) Having business or family fies with a member of the Contracting Authority’s staff involved in the selection
process or the subsequent monitoring of the confract, unless the conflict has been disclosed and duly
resolved,
2.3) Controliing or being controfied by another tenderer, being under the same corporate control as another
tenderer, receiving or awarding direct or indirect subsidies fo another fenderer, having the same legal
representative as another tenderer, or maintaining direct or indirect communication with another fenderer
that would allow access fo their respective offers, influence decision-making, or distort competition.
2.4} Being engaged in a consultancy role that could prove incompatible with our responsibiliies under the
Contracting Authority.
2.5) Regarding tenders for works, supplies, or framework agreements:

i. Preparing or being associated with a consultant involved in drafting specifications, plans,
calculations, or other compeditive bidding documents. _
i.  Being or affiliated with a firm hired by the Contracting Authority {o supervise-ormonitor confract
execution.

3. If we are a public entity or enterprise, we certify that we possass oth egai.ar;d;fmancial
autonomy and operate under commercial faw. __ ‘
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4. We undertake fo promptly notify the Contracting Authority, who will inform the Public
Procurement Autherity, of any changes in our situation regarding points 1 to 3 above.
5. In the process of tendering and executing the contract or framework agreement:
5.1) We have not and wili not engage in any decepfive practices (acts or omissions) almed at deliberately
misleading others, concealing information, coercing or influencing their consent, circumventing legal or
regulatory obligations, or violating internal rules for personal gain.
5.2} We have not and will not engage in fraudulent behaviour contrary to our legal or regulatory obligations
or violate internal policies for iliict benefit
5.3) We have not and will not offer, promise, or grant—directly. or indirectly—any undue advantage of any
kind to {i} any person holding a legislative, executive, administrative, or judicial position within the State,
whether appointed or elected, permanent or temporary, remunerated or not, at any hierarchical level; (i) any
person exercising public functions, inciuding those in public organisations or enterprises providing public
services; or (it} any person defined as a public officer, to induce them to perform or refrain from performing
an actin their official capacity.
5.4) We have not and will not offer, promise, or granf—directly or indire¢tly—any undue advantage fo anyone
managing or working within a private-sector entity to induce them to act conirary fo their legal, confractual,
or professional obfigations.
5.5) We have not-and will not engage in any practice that may influence the tender process to the detriment
of the Contracting Authority, including any anti-competifive conduct aimed at restricting access fo the contract
or limiting free market competifion.
6. We, along with our consortium members and subconiractors, authorise the Contracting
Authority to examine the accounting records relating to the awarding and execution of the
contract or framework agreement and submit them for audit by designated officials.

Signature:
Name:
Duly authorised to sign the offer on behalf of:

Date:
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PROJECT OWN ER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 12: SOCIAL AND ENVIRONMENTAL COMMITMENT |
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Notice regarding the declaration of commitment fo social and environmental clauses

The tenderer must complete and submit the social and environmental commitment declaration as part of their
offer, addressed o the Contracting Authorify and signed by the authorised representatives responsible for its
execution. In the case of a consortium, all members must subscribe to the charter.

THLE OF TENDER:

THE "BIDDER/CONTRACTOR™

To Mr. the "Confracting Authority”

In the context of the award and execution of the confract

- We commit fo complying with, and ensuring compliance by our consorfium members and all subcontractors,
internationally recognised social and environmental standards, including the fundamental conventions of the
international Labour Organization (ILO} and international agreements on environmental protection, in
alignment with the applicable laws and regulations of Cameroon.

- Additionally, we undertake fo implement risk mitigation measures regarding soczabanej;
impact, as outlined in the environmental and social impact statement provided by the Contracti

- We, along with our consortium members and subcontractors, authorise the Contracti
all documents and financial records related fo the awarding and execution of the ccmtr; and tc} subrmt ti}am':i
for verification by auditors designated by the ARMP. ., st
Signature:
Name:

Duly authorised to sign the offer on behalf of:

Date:
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PROJECT OWNER. THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NQO. 13: List of banking establishments and fir

:al'ﬁézéii:“e_s?a hﬁé‘rised
to issue bonds for public caniracts Y




1 Afritand First Bank

2 Banque Atlantique

3 Banque Gabonaise pour le Financement International (BGFI BANK)
4. Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
5. CITl Bank

8. Commercial Bank of Cameroon (CBC)

7 Ecobank

8. National Financial Credit Bank (NFC)

9. Société Camerounaise de Banque au Cameroun (SCB)

10.  Société Générale de Banque au Cameroun {SGC)

11, Standard Chartered Bank Cameroon

12. Union Bank of Cameroon (UBC)

13, United Bank for Africa (UBA)

14, Crédit Communautaire d'Afrique (CCA}

15. Bank des PME

18. Bank Of Africa Cameroun {BOA Cameroun}

17.  LaRegionale Bank

18.  BANGE BANK CAMEROUN {BANGE CMR)

- insurance companies

1 Chanas assurances
2 Activa Assurances

3 Aflantique Assurances S.A.
4 Zénithe Insurance S.A.
5. Pro-Assur S.A.

6. Aréa Assurances S.A
7 Bénéficial General Insurance S.A.
8 CPAS.A.

9. Nsia Assurances S.A.

10.  SAARSA

11.

Saham Assurances S.A.

114



REPUBLIQUE DU CAMERGUN
PAIXY - TRAVAIL - PA!R!E

REPUBLIC OF CAMEROON
PEALE ~ WORK - FATHERLAND

Admededoweredzow 0 eRTER R s iRt R 23

SERVICES DU PRENHER MINISTRE PRIME MINISTER'S OFFICE
Bk deok e AR el

COMITE BE PILOTAGE DU PLAN PRESIDENTIEL DE M SYEERING COMMITTEE OF THE PRESIDENTI AL F1AN POR THE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECOMSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST

NORD-GUEST BT DU SUB-OURST AND SOUTH-WEST REGIONS

AT R ki MNWLISYWY B R e
UNITE DE COORDINATION COORMINATION UNIT

TENDER FILE

PROJECT OWN ER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD
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CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS

- MAIN ELIMINATION CRITERIA

Description

TYES | NO

L

Eliminatory criteria regarding the administrative file

1.

Failure to produce, after the deadline of 48 hours following the opening of bids, a document in the
administrative file that is deemed to be non-compliant or missing {except the bid bond)

YES

NO

2.

Absence or non-compliance of a stamped Bid bond at the tune of CFAF1.200.000.with the handwritten

note, accompanied by the receipt from the Deposits and Consignments Fund {CDEC) (these documents
should be submilted as one file).

NE: A caution produced which does not have alink with the tender file is considered as absent.

i,

YES

NO

Eliminatory criteria regarding the technical file

YES

NO

. Absence of the sworn statement for not having abandoned confracts during the last three year.

YES

NO

Absence of a dated and signed commitment statement {o comply with environmental and social clauses.

YES

NO

3
4.
5

. Absence of the site visit certificate duly signed on honour by the bidder's representative, as well as the

site visit report in accordance with the attached template, accompanied by colour photographs,

YES

NO

Non-respect of 80% of the essential criteria

YES

NO

Absence of a signed and dated integrity charter

YES

NO

Absence of own or hired minimum squipment

YES

NO

Eliminatory criteria regarding the technical file

Incomplete financial file {Absence of a detalled BOQ, Unit Price and Detailed Unit Price Schedule)

. Omission in the unit price of a quantified unit price

YES

NO

Eliminatory criteria regarding the administrative file

?‘i

False declaration, fraudulent manoeuvres or falsified documents

I EVALUATION GRILL

YES

NO

GENERAL PRESENTATION OF THE OFFERS

Table of Sections separated using colour dividers (nof white) contents
Coloured interleaf

Arrangement of parts according to the order of the Tender

Spiral binding

& 8 » @

YES

NO

EXPERIENCE QF THE COMPANY AND REFERENCES

General experience: Must have atleast two references of the company in electrification projects for the
tast § years. {First page and last page of previous confracts +minutes of acceptance signed).

YES

NO

Specific experience: Must have atleast one reference of the company in rural electrification project for
the last 5 years, {First page and last page of previous contracts + minutes of acceptance signed).

Specific experience: Must have executed similar projects with a minimum cumulative amount of CFAF
80,000,000 {first page and last page of previous contracts + minutes of acceptance signed).

OWN OR HIRED MINIMUM EQUIPMENT

V.  Heavy Equipment (Mobilization & Civil Works)
- Crane Truck {Camion-grue}: For the ransport, supply, and planting of
poles.
- 4x4 Pick-up Truck: For site supervision and rapid transport of technicia
- Pneumatic Rock Breaker/Jackhammer {Brise-roche): Mandatory for'
rocky soil.”
- Mechanical Earth Augers (Tarieres): For standard hole excavation.

fe
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iafized Electrical Equipment -
W.' si?fgﬁzgl?qduipmem (Matgzéeg de déroulage): Includes cable pxs_%ie:rs, rollers, and tensioning
jacks specifically for the 54.6mm? and 70mn?* preassembled a?ummum cables, ,
- Hydraulic Crimping Tool (Presse hydraulique): For connectors and terminals onthe MVILV lines.
- Transformer Handling Gear; Chain blocks or hoists to mount the H61-160KVA transformer. _
- Grounding Resistance Tester (T ellurométre): To ensure the network safely and earthing
compliance.
- MVILV PPE & Safety Kits: Insulating gloves, poles. and voltage detectors (VAT) for testing the
30KV fines.
1. VIl Small Tools & Site Logistics
- Climbing Irons/Spikes (Griffes) & Safety Harnesses: For manual interventions on metallic poles.
- Ladders & Scaffolding: Suitable for electrical work.
- Concrete Mixer: For securing the pole foundations {concrete setfing).
8. VI, Hand Tools: Wire cutters, wrenches, and specialized pliers for aluminum cable assembly.
| EXPERIENCE OF PERSONNEL
Key personnef: | |
Project Engineer: _
9. | Must be at least a Senior Electrical Engineer with at least 7 years' experience in electrical works, The
Project Engineer must present a certfied Master’s degree in Flectrical Engineering,
10. | Must have taken part in the execution of three (03) similar works projecis as Project Engineer/Project
Manager,
Works Supervisor:
1. | Must be an Electrical Engineer with at least 5 years' experience in electrical works. Mus{ present a
certified Bachelor Degree in Fleotrical Engineering.
12, | Must have taken partin the execution of three (03} similar works projects as Works Supervisor,
_| Field Technician: :
13. | Must be a Technician with at least a Diploma in electricity and at least 5 years in similar works. Must
present a certified Diploma in electrical works,
14, | Must have taken part in the execution of three {03) similar workg projects as Technician.
_Other personnel:
15. | Site clerk: Atleasta § years’ experience in slectrical works, Must hold at least an Advanced levelor | YES | NO
equivalent. Reference of personnel to be ufilized (CV) and certified certificate (s).

METHODOLOGY FOR THE EXECUTION OF WORKS,

16. | Detailed execution pian as per the timeframe in the tender fle B B YES | NO~
17. | Review of works to be executed '
18. | Proofof mastery of the zone of execufion of the works {Provide references of previous works executed

in the North West or South West Regions.

FINANCIAL CAPACITY OF AT LEAST

19. | Provide proof of ability to pre-finance from a recognized financial or banking institution approved by the | YES | NO

Ministry in charge of Finance, e

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PRO,

20. | Special technical clauses initialled on all the pages and Jast page dated and signed wi ion . YES | NO

“read and approved”. N
21. | Special administrative clauses fifled and initialled on al the pages and last page udfa KO

annotation “read and approved”.
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