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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE)
NCOS/ONIT/PPRD/STB/2026 OF 02/03/2026 FOR THE REHABILITATION AND
UPGRADING OF ELECTRICITY TO THREE PHASE FROM KUMBO TO MBIAME,
(DZENG VILLAGE TO RIFEM HOSPITAL), MBVEN SUB DIVISION, BUI DIVISION,
NORTH WEST REGION ( PHASE 2}

1} SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the

Presidential Plan for the Reconstruction and Devalopment of the North-West and South-West

Regions in 2026, the President of the Steering Committee hereby launches an Open National

invitation to Tender {emergency procedure) for the rehabilitation and upgrading of electricity fo

; three phase from Kumbo io Mbiame, Mbven Sub Division, Bui Diviston, North West Region (phase
| 2.

2) NATURE OF WORKS: The works, which form the subject of this invitation to tender, consists of
the rehabilitation and upgrading of electricity to three phase from Kumbo fo Mbiame, mbven sub
Division, Bui division of the North west Region (phase 2). The works o be executed under this
tender include, but are not limited to:

- construction of a mv three phase line with 3x54.4 mm?® almelec cable
. construction of a mvilv three phase line with 3x54.4 mm? aimelec cable and 4x25mm? aluminium
twisted cables

- construction a fransformation substation equipped with a three phase

. construction of three phase v ine with 3x70mm?+2ep+1np preassembled aluminum wisted cable
- Sundry expenses ETLT o
- construction of mass concrete foundation
- assorted fitling.

The detalled description are mentioned in the respective technical spec%ﬁaaﬁoﬁs,; béﬁ&ofqaammes _a’h cgét
estimates. M
3) ALLOTMENT: The works subject of this invitation to tender is notin fots. .

4) ESTIMATED COST: The estimated cost of the works stands as specified in the table below:

250,000,000

gﬁmm Kumbo fo Mbiame, Mbven Sub Division, Bui

| Rehabilitation and upgrading of electricily to three phase
| Division of the North West Region (Phase 2) }
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5) PLACE AND EXECUTION DEADLINE: The works shall be executed in Kumbo fo Mbiame,
Mbven Sub Division {From Dzeng Village to RIFEM Hospital}, Bui Division of the North West
Region. The maximum execution deadline provided for by the Project Owner for the execution of
the works subject of this invitation to tender shall be five (05) months. This time frame shall run
from the daie of notification of the administrative order to commence the works.

6) PARTICIPATION AND ORIGIN: Participation fo this invifation 1o tender is open to all registered
and qualified companies or groups of companies based in the Republic of Cameroon with the
required technical and professional expertise in the domain of road construction,

7) FINANCING: The works which form the subject of this invitation fo tender shall be financed by the
2026 budget of the Presidential Plan for the Reconstruction and Development of the North-West
and South-West Regions.

8) METHOD OF SUBMISSION: The submission method retained is ofiline,

9) BID BONDS: Each bidder must include in his administrative documents, a hand-endorsed bid
bond, issued by a bank or any financial institution approved by the Minister in charge of finance to
issue bonds for public contracts and whose list appears in document 13 of the Tender File (TF), of
an amount of.

Rehabilitation and upgrading of electricity to three phase
| from Kumbo to Mbiame, Mbven Sub Division, Bui Division
| of the North West Region (Phase 2)

250,000,000 2 500 000

This bond, accompanied by the deposit receipt issued by the Deposits and Consignments Fund (CDEC),
must be valid for up to thirty (30) days beyond the initial validity date of the tenders. The absence of a bid
bond issued by a bank or financial institution authorised by the Ministry of Finance to issue bonds in the
context of public contracts will result in the outright rejection of the tender. A bid bond produced but unrelated

to the relevant constitation is considered absent. A bid hond presented by a bidder during the bid-opening
session is inadmissible.

d obtained
immediately after publication of this invitation to tender from the Seryi cea "Gf: EhE'COﬁii’aﬁf ing
Authority {Service in charge of the award of contracts) during working hours at ’{be PF’RD Head'
Office in Bastos, Yaoundé from Mondays fo Fridays {7:30 am to 330 pm} or:. ct;n%act (f
679498768}, email: procurementmanager@pprdnwsw.org). NOORET T :

10) CONSULTATION OF TENDER FILE: The Tender documents may be {:{3:3521 ?

11} ACQUISITION OF TENDER FILE: Bidders can collect compilete tender ciarmments" from. ihe PPRD
Head Office in Bastos Yaounde during working hours (7:30 am to 3:30 pm) Mondays to Fridays
after the presentation of a receipt of the payment of a non-refundable sum of CFAF 150,000 {one

Ny s




hundred and fifty thousand), payabie into the Account of the Public Contracts Regulatory Agency
{(PCRA) at BICEC Bank.

12) SUBMISSION OF OFFERS: Each bid written in English or French shall be signed by the bidder
or by a duly authorized representative and presented in Seven (7) copies, that is one (01} original
and six (08) copies labelled as such. These shall be submitted in one sealed pack containing three
{3} envelopes, which is;

- Envelope A Administrative file;

- Envelope B: Technical fiig;

- Envelope C: Financial file.
The sealed pack or envelop shall bear no information about the company and shalt reach the Procurement
Office of the PPRD NW-SW, Head Office in Bastos, Yaounde, not fater than the 30/03/2026 at 2 pm local
time and note should be taken that in case of any ambiguities or differences during epening, only the originai
shall be considered authentic. The sealed pack shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NCOS/ONIT/PPRDISTBI2028
OF 02103112026 FOR THE REHABILITATION AND UPGRADING OF ELECTRICITY TO THREE PHASE
FROM KUMBO TO MBIAME, MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST REGION

{PHASE 2).
(To be opened only during bids opening session)

NB: A back-up copy of the financial bid, saved on a USB key or CD/DVD, must be submitted in a seated

envelope. The USB key should be clearly marked "Back-up Copy™ and submitted by the deadline mentioned
above.

13) ADMISSIBILITY OF BIDS: Under penalty of being rejected, only originals or true copies cerfified

by the issuing service or administrative authorities must imperatively be produced in accordance

with the Special Regulations of the invitation to tender. They must obligatorily be not cider than

three (3) months preceding the date of submission of bids. They may be establi shed after the
signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File

shall be declared inadmissible. This refers especially to the absence of a bid bond and receipt from
Sepns its and Cans gnments Fﬁnd (CDEC) § ssaeé by a ﬁani{ estab shmem o any financial

» Bids bearing information on the identity of the tenderers;
« Bids submitted after the closing date and time for submission of b d*s
« Envelopes without indication on the identity of the Invitation to Tenée{

« Bids non-compliant with the bidding mode;

e Failure to comply with the number of copies specified in the RPAQ or offer in copies only.

My




1.t Failure to produce, after the dead!i
administrative file that is deemed o be non-compliant or missing {except the bid bond)

14} OPENING OF BIDS: The offers shall be opened in a single phase, in the PPRD Conference Hal,
iocated at Bastos Yaoundé on the 30/03/2026 at 3 pm. Only bidders or their authorized
representatives having a perfect knowledge of the file may altend the bid opening session. Bids
that do not conform with this invitation to tender and the fender documents shall be rejected. in
case of absence or non-conformity of a document in the administrative file during the opening of
bids, after a 48{forty-eight) hours deadline granted by the Board, the fiie shall be rejected.

15) EVALUATION CRITERIA: The bids shall be evaluated according fo the following criterfa:

A. Eliminatory criteria

ne of 48 hours following the opening of bids, a documentin t

2. | Absence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt
from the Deposits and Consignments Fund (CDEC) {these documents should be submitted as one file}

False declaration, fraudulent manoeuvres or faisified documents

incomplete financial file (Absence of a detailed BOQ, Unit Price and Detailed Unit Price Schedule)

Ormission in the unit price of a quantified unit price

Non-respect of 80% of the essential criteria

ISR SR

Absence of the sworn statement for not having abandoned contracts during the last three years or any
uncompleted PPRD project.

Absence of a quantified unit price in the financial offer

w o

Absence of g signed and dated integrity charter

10.] Absence of a dated and signed commitment statement to comply with environmental and social clauses

11| Absence of the site visit certificate duly signed on honour by the bidder's representative, as well as the
site visit report in accordance with the attached template, accompanied by colour photographs

12 Absence of an attestation of categorisation from MINMAP

8. Essential Criteria:
The criteria relating o the qualification of a bidder are as follows:

General presentation of the bids

Experience of the company

Absence of own or hired minimum equipment

Guality of personnel and management of the company

Provide details of Technical equipment and tools to be used

Methodology for the execution of works

@ ~elelo] &

Financial capacity of at least CFAF 100 000 000 issued by a financial institution authorized by the Ministry of
Finance




h. Special technical clauses iniialled in all the pages and last page dated and signed with mention read and
approved

I Special administrative clauses completed and inifialied in all the pages and last page dated and signed with
mention read and approved

NB: The bidder should have a mastery of the zone of execution of the works.

16) AWARD OF THE CONTRACT: The Projest Owner shall award the contract to the bidder who
meels the required technicat and financial qualification ¢riteria and whose bid is evaluated as the
lowest bid.

17) MAXIMUM NUMBER OF LOTS WHICH A BIDDER CAN WIN: This tender is not in lots.

18) VALIDITY PERIOD OF OFFERS: Bidders shall remain committed to their offers for ninely (90)
days from the deadiine set for the submission of tenders (offers).

E 19) COMPLEMENTARY INFORMATION: Additional (supplementary} technical information may be
| obtained during working hours from the Procurement Service at the PPRD, Bastos Yaounde. (Tel:
679496768, email: procurementmanager@pprdrwsw.org) during working hours (7:30 am to 3:30
pm) Mondays to Fridays.

20} CORRUPTION AND MAL PRACTICE: Kindly report any corrupt praciices noticed, facts or acls 1o
CONAC on 1517 or to the Authority in Charge of Public Contracts (MINMAP).

H

THE PRESIDENT OF THE STEERING COMMITTEE
OF THE PPRD-NW-SW (PROJECT OWNER)

Copies:
- MiKNAP
ARMP
Chairparson of 8T8
Notice Board/ils

LI | 4+




REPUBLIQUE DU CAMERDUN
PAIL - TRAVALL - PATRIE

SRR R TR

REPUBLIC OF CAMEROON
PEACE - WORK - FATHERLAND

B RBRFE ARG R

SERVICES DU PREMIER MINISTRE

fLailo el 20 Lo

PRIME MINISTER'S OFFICE

LA Sl So b ]

COMITE DE PILOTAGE DU PLAN PRESIDENTISL DE S STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
LECONSTRUCYION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST ET DU SUD-GUEST AND SOUTH-WEST REGIONS
E = 2 e ot g wasw EEL T P Y
UNITE DE COORDINATION COORDINATION UNIT

AVIS D'APPEL D'OFFRES
AVIS D'APPEL D'OFFRES NATIONAL OUVERT (PROCEDURE D'URGENCE)
N©.08/AONO/PPRD/CSPM/2026 DU 02/03/2026 POUR LA REHABILITATION ET LA
MISE A NIVEAU DU RESEAU ELECTRIQUE TRIPHASE DE KUMBO A MBIAWE, (DE
DZENG A L’HOPITAL DE RIFEM) ARRONDISSEMENT DE MBVEN, DEPARTEMENT DU
BUI, REGION DU NORD-OUEST (PHASE 2)

1) OBJET DE L’APPEL D'OFFRES : Dans le cadre de I'exécution du Plan Présidentiel de Reconstruction
gt de Daveloppement des Régions du Nord-Ouest et du Sud-Ouest en 2028, le Président du Comité
de Pilotage lance un Appel d'Offres National Cuvert (procédure d'urgence) pour fa Rehabilitation etla
mise & niveau du réseau électrique triphasé de KUMBO & MBIAME, Arrondissement de Mbven,
Département du Bui, Région du Nord-Cuest (phase 2}.

2) CONSISTANCE DES TRAVAUX : Les travaux, faisant I'objet du présent appe! d'offres, concernent la
Réhabilitation et la mise 4 niveau du réseau électrigue triphasé de KUMBO A MBIAME, Arrondissement
de Mbven, Département du Bui, Région du Nord-Ouest (phase 2). Le projet comprend, pour 'execution
desdits ravaux, les composantes suivantes .

- Construction d'une Ezgne triphasée MT avec cable Almelec 3 x 54,4 ram®

- Construction d'une ligne triphasée MT/BT avec cable Almelec 3 x 54,4 mm? et cables torsadés en
aluminium 4 x 256 mm?

. Construction d'un poste de transformation triphasé

- Consiruction d'une ligne friphasée BT avec céble torsadé en aluminium préassemblé 3 x 70 mm? +
2 conducteurs EP + 1 conducteur NP

«  Frais divers

- Construction dune fondation en béton massif

- Accesscires divers

estimatif,

3)  ALLOTISSEMENT : Cet appst d'offres n'est pas divisé en lots,

4) CQUT PREViSION!iEL Le colt prévisionne! de 'opération & lissue ées eﬁudz’as’ prea ab es esi spécifie

% KUMBO A MBIAME, Arrondissemant de Mbven, Déparlement du Buj, 250 000 GO0
| Région du Nord-Ouest {phase 2). |




5y DELAIET LIEU D'EXECUTION: Le délal maximum prévu par le Maifre d'Quvrage pour l'exécution des
fravaux du présent appel d'offres est de cing (05} mois & partir du iour de la notification de P'ordre de
service pour le démamrage des travaux. Les fravaux s'effectueront de KUMBO A MBIAME
spécificuement de Dzeng a Hopital de Rifem, Département du Bui, Region du Nord-Ouest.

6} PARTICIPATION ET ORIGINE: La participafion a cet appel d'offres est ouverte & toutes les enfreprises
ou groupements d'enlreprises enregistrés ef qualifies, &tablis en République du Cameroun, disposant
de Pexpertise technique et professionnells requise dans le domaine des fravaux de réhabilitation du
réseau électrique ainsi que de la capacité financiére nécessalre.

7} FINANCEMENT: Les travaux sont financés par le budget 2026 du Plan Présidentiel de Reconstruction
et de Développement des Régions du Nord-Ouest et Sud-Ouest.

8) MODE DE SOUMISSION : Le mode de soumission retenu pour cetle consultation est hors ligne.

8) CAUTIONNEMENT DE SCUMISSION (GARANTIES DE SOUMISSION) : Chaque soumissionnaire
doit joindre a ses piéces administratives un cautionnement de soumission, acquitté 2 la main, délivre
par un organisme ou une institution financiére agréée par le Ministre chargé des finances pour émetire
les cautions dans le domaine des marchés publics et doni fa fiste figure dans la piéce 10 du DAO dont
le montants

1z

gléve a.

Rehab litation et la mise & niveau du réseau électrique
! | triphasé de KUMBO A MBIAME, Arrondissement de Mbven, 250 000 000 2,500,000
| Dépariement du Bui, Région du Nord-Ouest (phase 2).

Cette caution, accompagnée du récépissé de consignation délivré par la Calsse des Dépdts et Consignations
(CDEC), doit étre valable jusqu'a trente (30} jours au-del2 de la date initiale de validite des offres, L'absence
de la caution de soumission délivrée par une banque de premier ordre ou un organisme financier de premigre
catégorie autorisé par le Ministre chargé des Finances & émettre des cautions dans le cadre des marchés

publics, entrainera e rejet pur et simple de 'offre. Une caufion de soumission produite, mais n'ayant aucun
rapport avec la consultation concernée, est considéree absente. Une caution de --scum&ssxea ;:reseﬂtee pat
un soumissionnaire au cours de la séance d'ouverture des offres est irsecevabi’

10) CONSULTATION DU DOSSIER D'APPEL D'OFFRES : Le doss‘e%'pem é’ire gonsuité
publication du présent avis auprés des Services du Mailre dé}uwage (Semce & arge de la
passation des marchés}, au siége du PPRD & Bastos, Yaoundé, dmani les. heures euvsabies de Lund
a vendradi entre 7h30 et 16h30. (T8l 679496768, email: pfocmemenimanager@;mrdnwsw org).

11}  ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossler complet pe»ut dtre retéfé au siége du
PPRD 4 Bastos, Yaoundé, contre paiement d'une somme non remboursable de 150,000 FCFA (Cent
Cinquante Mille francs CFA), payable dans le comple de 'ARMP ouvert & la Banque BICEC.

160




12) REMISE DES OFFRES : Chaque offre, rédigée en frangais ou en anglals, doit &tre signée par le
soumissionnaire ou son représentant diment mandaté et présentée en sept (07) exemplaires (un
original et six copies marquées comme tefles). L'offre doit étre placée dans une envelopps sceliée
contenant trois (3) sous-enveloppes :

» Enveloppe A : Offre administrative
« Enveloppe B : Offre technique
« Enveloppe C: Offre financiére

AVIS D’APPEL D’OFFRES NATIONAL QUVERT (PROCEDURE D’'URGENCE) |
NC.08/AONO/PPRD/CSPM/2026 DU 02/03/2026 POUR LA REHABILITATION ET LA MISE A NIVEAU
DU RESEAU ELECTRIQUE TRIPHASE DE KUMBO A MBIAME, ARRONDISSEMENT DE MBVEN,
DEPARTEMENT DU BUI, REGION DU NORD-QUEST {PHASE 2)

(A mouvrir qu'en séance de dépouifiement)
Les offres dolvent &ire déposées au service des marchés du PPRD NO-SO situé & Bastos, Yaounds, au
plus tard le 30/03/2026 & 14h (heure locale). L'enveloppe extérieure ne devra porter aucune indication sur
lentreprise.
NB: Une copie de sauvegarde de I'offre (Offre financiére) enregistré sur cié USB ou CD/DVD devra étre
transmise sous pli scelle avec findication claire et lisible "copie de sauvegarde”, en plus de la mention ci-
dessus dans les délais impartis.

13) RECEVABILITE DES OFFRES : Sous peine de rejet, seuls les originaux ou ltes copies certifiées
conformes par le service émetteur ou par une autorité administrative dolvent impérativement étre
produits, conformément au Réglernent Particufier de FAppel d'Offres. lis doivent obligatoirement daler
de moins de trois {3) mols avant la date de dépdt des offres ou étre établis apres la signature de l'avis
d'appel d'offres. Toute offre non conforme aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Cela conceme notamment labsence dune caution de soumission délivrée par un
organisme ou institution financiére agréée par le Ministre chargé des Finances pour émetlre les

cautions dans le domaine des marchas publics. L caution de soumission présentée par un
soumissionnaire au cours de la séance d'ouverture des plis est irrecevabie.

Les pigces adm msiratwas !offre teshn que et ‘offre faancsere doi veﬂz etre piac"” 'sg_s_:ians des enveloppes

Les p& $ parvenus poster eurement aux dates et heures msies gie éepo
- Les plis non-conformes au mode de soumission |
- les plis sans indication de Pidentité de 'Appel &' fore N
- Le non- respeet du nombre d'exemplaires indiqué dans: o RPAC

ou offre uniquement en

14) OQUVERTURE DES PLIS : Les offres seront ouvertes en une seule phase, dans la salle de conférence
du PPRD, située a Bastos, Yaounds, le 30/03/2026 & 15 heures. Seuls les soumissionnaires ou leurs
représentants diment mandatés et ayant une parfaite connaissance du dossier pourront assister 4 1a



séance d'ouverture des plis. Les offres non conformes a |a présente letire d'invitation a soumissionner
st ay Dossier d'Appal d'Offres seront rejetées. En cas d'absence ou de non-conformité d'un document
dans le dossier administratif lors de l'ouveriure des offres, aprés un délai de quarante-huit (48) heures
accordé par la Commission, le dossier sera rejeté.

15) CRITERES D'EVALUATION: Les offres seront évaluées selon les critéres cl-aprés .
A - Critéres éiiminatoires

Non-production, aprés
dossier administratif iugée non conforme ou absente (& l'exception de la caution de
soumission

2. | Absence au non-conformite d'une caution de soumission timbrée avec mention manuscrite,
accompagnée du réeépissé de la Calsse des Dépdis et Consignations (CDEC) (ces
documents doivert constituer un seul dossier}

3. | Fausse déclarafion, manceuvres frauduleuses ou documents falsifiés

4. | Dossier financier incompilet {Absence du Bordereau des Prix Unitaires - BPU, du Détall
Estimatif - DE ou du Sous-détail des Prix Unitaires)

5. | Omission dans le bordersau des prix d'un prix unitalre quantifie

6. | Non-respect de 80% des critéres essentiels

7. | Absence de l'atiestation sur fhonneur de non-abandon de chantier au cours des trois
derniéres années ou projet inachevé du PPRD,

8. | Absence d'un prix unitaire guantifié dans 'offre financiére

9. | Absence de la charle d'intégrité signée et daiée

10. ! Absence d'une déclaration d'engagement datée et signée de respecter les clauses
gnvironnementales et sociales

11. | Absence de I'attestation de visite de site signée sur le honneur par le soumissionnaire,
accompagnée d'un rapport de visite conforme au modéle joint, lustrés de photos couleur,
12. | Absence de l'atlestation de catégorisation du MINMAP,

B - Critéeres essentiels

Prasentation générale des offres

b, Expérience de l'entreprise .

¢. Qualification et l'expérience du personnel: références du personnel a utilise CV at a%testam;n“
dipidmes dans le domaine de Vélectricité : g

d. Foumir les détails sur les équipements fechniques ef outils a utifiser

e. Méthodologie d'exécution des fravaux

f. Capacité financiére d'au moins 100 000 000 FCFA, délivrée par un établissernent financier: agréé par le
Ministére des Finances

g. Preuve de connaissance de la zone de lexécution du projet.

h. Clauses techniques particuligres paraphées a chaque page et la denier page datée el signées avec la

mention *lu et approuve”

ki




i. Clauses administratives particuliéres remplies, paraphées a chaque page, et la derniére page datée et
signée avec la mention *lu et approuvé”

NB: Les soumissionnaires doivent avoir une bonne maitrise de la zone d'exécution des travaux.

16) ATTRIBUTION : Le Maitre d'Quvrage attribuera le marché au soumissionnaire ayant presentd une
offre remplissant les critéres de gualification technique et financiere requises et dont foffre est évaluée
la moins-disante,

17) NOMBRE MAXIMUM DES LOTS : Cet appel d'offres n'est pas divisé en lots.

18) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent engagés par leurs offres pendant
80 jours a compier de la date d'ouveriure des plis.

19) RENSEIGNEMENTS COMPLEMENTAIRES : les renseignements complémentaires d'ordre
technigue peuvent éfre obtenus aux heures ouvrables au Service des Marchés situé & {Unite de
Coordination du  PPRD NO/SO & Bastos, Yaoundé (Tel 679496768  email
procurementmanager@pprdnwsw.org)

20) LUTTE CONTRE LA CORRUPTION ET LES MAUVAISES PRATIQUES : Pour toute denonciation
des pratigues, faits ou actes de corruption, bien voulolr appeler la CONAC au numére 1517, ou
contacter Autorité chargée des Marchés Publics {MINMAP).

o UREE Semin
Y20UNGSE, 18, e e
LE PRESIDENT DU COMITE DE PILOTAGE DU PPRD NO-SO
{MAITRE D'OUVRAGE)
Copies ;

- MINIMAP

- ARMP

- Président CBPM

- Affichage.
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A. GENERALITIES

Article 1: SCOPE OF THE TENDER:

1.1 . The Contracting Authority as defined in the Special Regulations of the invitation fo tender hereby
faunches an open national invitation 1o tender {emergency procedure) for the rehabilitation and
upgrading of electricity to three phase from Kumbo to Mbiame, Mbven sub division, Bui Division,
NORTH WEST REGION {(PHASE 2). '

1.2 The bidder refained or the preferred bidder must complate the works within the me- limit indicated
in the Special Regulations and which ime-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrafive Order.

1.3 Inthis Tender File, the term “day” means a calendar day.

Article 2: FINANCING:

The source of financing of the works forming the subject of this invitation to tender is the 2026 budget of the
PPRD NW-SW.

Article 3:  FRAUD AND CORRUPTION

3.1 The Confracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle, the Contracting Authority:
a} Defines, within the context of this clause, the following expressions:
i.  &hafl be guilty of “comuption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract.
il Isinvolved in *fraudulent manoeuvres” whoever deforms or distorts facts in order fo influence the
award or execution of a contract.

ii.  “Collusive practices” shall mean any form of agreement between fwo or among several bidders
{whether the Contracting Authority is aware or nof) aimed at arfificially maintaining the prices of bids
at levels not corresponding to those resulting from competition.

iv.  And Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contfract.

b} Any proposed award shall be rejected if itis proved that the proposed preferred bidder is directly or through
an irtermediary, guilty of corruption or is invelved in fraudulent manoeuvres, collusive or coercive practices
for the award of this contract.

3.2 The Minister Delegate at the Presidency of the Republic in charge of public contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2} years against any
bidder found guilty of influence peddiing, of conflicts of interest, insider trading, fraud, corruption.or production
of non-genuine documents in the bid, without prejudice to criminal proceedings that may be broug
him, ‘

Articie 4 CORBWQNS FOR CA&DEEATES T0 BE Aﬁl‘e‘ﬁﬁED 0 CQM?&T!?.

construclion works accompanied by the necessafy fegal and financial autanamy and must ot have heen
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excluded from bidding for public contracts as well as managed according to commercial laws and not under
the direct supervisory authority of the Contracting Authority or Project Owner. A bidder {including all members
of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest,
subject to disgualification. A potential bidder shall be judged fo be in a situation of conflict of interest and
considered nof eligible if he:-

{a} is or was associated in the past with an enterprise {or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awardad for this Invitation To Tender.

{b} presents more than one bid within the context of invitation To Tender, except authorised variants, where
need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

{c} and the Contracting Authority or Proiect Owner has financial inferests in the capital in a way as o
compromise the transparency of the procedures of award of public contracts.

Article 5: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

5.1 The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation to tender. Qrigin in this invitation {0 tender means the place from where the resource is
extracted, cuitivated, produced or fabricated and from where comes the senvices.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originates.

Article 6: QUALIFICATION OF BIDDERS
(@} As anintegral part of their bid, bidders must
(i} Submit & power of atiorney making the signatory of the bid bound by the bid; and
{iyProvide all information {complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates fook part in pre-
gualification) requested of bidders in the Special Regulations of the invitafion fo fender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relfating fo the following points:
- The production of certified balance sheets and recent urnovers
- Access fo atine of credit or availability of other financial resources
- Orders acquired and contracts awarded
- Pending litigations
- Availahility of indispensabie equipment
{b) Bids presented by two or more associated undertakings {joint-contracting) must satisfy the following
conditions:~
- The bid mustinclude all the information listed In paragraph 1 aboy
must indicate the information to be furnished by the greup and th
member of the group j \
- The bid and the contract must be signed in a way thatis binding on ail members.
- The nature of the group {joint or several) must be spemﬁed pé
justified with the production of 2 joint venture agreementin dae f
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- The member of the group designated as the representaive will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execufion of the contract

- Incase of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid info its
own account by the Project Owner where itis joint co-contracting _

{c} Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execufion fime-imits setin the Special Regufations of the invitation
{0 tender.

{d} Bidders requesting fo benefit from the margin of preference muét furnish all the necessary
information to prove that they satisfy the eligibility criteria setin arficle 33 of the General Regulations
of the invitation to tender,

Article 7: SITE VISIT

7.1 The bidder is advised to visit and inspect the site and its environs and oblain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the execufion
of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the
fand for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any rasponsibility that may ensue and indemnify them ¥f
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit

7.3 The Project Owner may organize a visit of the site of the project duting the preparatory meeting to
gstablish the bids mentioned in arlicle 19 of the General Regulations of the invitation fo tender.

B-TENDERS FILE

Article 8: CONTENT OF THE TENDER FILE

‘8.1 The Tender File describes the working forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda) published
in accordance with article 10 of the General Regulations of the invitation to tender, i includes the following
documents:

Dotument N°1: Tender Notice (*AAQ"}

Document N°2 : General Regulations of the invitation fo tender ('RGAQ")

Docurment N°3 : Special Regulations of the invitation to tender RPADY

Document N°4 : The special administrative conditions (‘CCAP™

Document N°5 : The special technical conditions (CCTP?)
Document N°6 : The Schedule of Unit Prices (Price Elaborafior
Document N°7 : The Bill of quantities and cost estimates (BQ
Document N°8 : Framework of Sub-defail of prices
Document N°9 : Model Confract

Document N°10 :Model forms to be used by bidders
+ AnnexNo. % Model Declaration of Intention;]
«  AnnexNo. 2: Model for Tender Submission
«  AmnexNo. 3 Model bid bond
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s  AnnexNo. 4 Model performance/final bond

s Annex No. & Model start-off advance bond

o Annex No. 6: Model Retention fund (performance guarantee}

« AnnexNo.7: Model of Letter of Submission of the Technical Proposal
« Annex No. & Model for Planning Framework

s AmnexNo. @ Model for List of Personnel to be Mobilised

¢« AnnexNo. 10 Model for List of Services Likely to be Subtontracted
« AnnexNo, 11 Model for CV of Personnel to be Mobilised

e« AnnexNo. 12 Model for Candidate’s Reference Tables

+ AnnexNo 13 Model for Description of Methodology and Work Plan
e Annex No. 14 Model for Information Sheet on Essential Equipment
« AnnexNo. 1% Model for Site Visit Deciaration

¥} DocumentN°11:
Document N*12: Social and environmental commitment
m Document N°13; List of banking establishments and financial bodies authorised to
issue bonds for public contracts
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. itis up to him to furnish alf the information requested and prepare a bid in compliance with all aspects
of the said file. Any inadequacy may lead o a rejection of his offer.

Article 9: CLARIFICATIONS ON THE TENDER FILE

Integrity charter

6.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting

Authority in writing or by electronic mail {fax or e-mail) at the Confracting Authority’s address indicated in the

Special Reguiations of the invitation fo tender and send a copy fo the Project Owner. The Contracting

Authority replies in writing to any request for clarification received at least fourteen 14} days for National
invitaions and at least twenty one (21) days for Internationat Invitations before the day of opening, copying
all the companies that purchased the tenders file. A copy of the Contracting Authority’s response, indicating
the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.
9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

8.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public confracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days o react. A copy of the reaction shall be forwarded to MINIMAP
and the body in charge of the regulation of public contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE}

of bids and for
er, mend the

10.1 The Contracting Authority may at any moment, prior to the deadline for”
any reason, be it at his initiative or in reply to a request for clarification fo
Tender File by publishing an addendum. '
10.2 Any published addendum shall be an integral part of the Tender F; e,
the General Regulations of the invitation to tender and must be commun
a fraceable means {o all bidders who bought the Tender File. The laﬂer mu
addenda in writing to the Contracting Authority. ;
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10.3 In order to give bidders sufficient time o take account of the addendum in the preparation of their bids,
the Confracting Authority may postpone as is necessary, the deadiine for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C-PREPARATION OF BiDS
Article 11: COST OF TENDER
Each bidder shall be responsible for ali charges related to the preparation and presentation of offers. The

- Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to

regularise a situation involved in the preparation of offers by a bidder.

Article 12; LANGUAGE OF THE BIDS

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracfing Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written In another language on condition that a precise franslation info either
english or French of the passages concerning the bid is included; in which case for reasons of interpretation,
the translation shall be considered fo be authentic.

Article 13: PRESENTATION AND CONTENT OF BIDS

13.1 The bid presented by the bidder shail include the documents detailed in the Special Regulations of the
invitation o tender, duly filled and put together in three volumes. Each bid shall include three envelops, A B
and C iabsiled as follows:-

ENVELOPE ....«............. DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE)
NO.GB/ONIT/PPRDISTBI2026 OF .02..03./2026 FOR REHABILITATION AND UPGRADING OF
ELECTRICITY TO THREE PHASE FROM KUMBO TO MBIAME, MBVEN SUB DIVISION, BUI DIVISION
OF THE NORTH(PHASEZ).

“To be opened only during the bid opening session of the Tenders Board”

Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation {0 tender, duly filled and put together in three envelopes:-
a Envelop A: Administrative file shall include:-
i} all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, dufies, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the faw in force;
i) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender; ,
iily the written confirmation empowering the signatory of the bid to commit the bid
with the provisions of the General Regulations of invitation {0 tehde
b. Envelop B: Technical bid shail include:-
{i) Information on qualification- The Special Regulations list the dc g ; _ms d by bidders
to justify the qualification criteria mentioned in the Special Rega i
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{ii} Methodology- The Special Conditions of the invifation to tender specify the constifuent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends fo putin place or
use {0 execute the works {installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visi{ of the site, where necessary, efc

{iit) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies of
the Special Administrative Conditions {SAC) and Special Technical Condifions (STC) relating to
the contract..

{iv} Commentaries (opfional)- commentary on the technical choices of the project and possible
proposals

¢. Envelop C: Financial bid:
The Speciat Regulations specify the elements that will help in justifying the cost of the works, namely:

{i} The signed and dated original bid prepared according fo the attached model, stamped at the
prevailing rate.

(i} The duly filled Unit Price schedule

(ili} The duly filled detailed estimates

{ivi The sub-details of prices andfor breakdown of ali-in prices

{v) The projected schedule of payments, where need be

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to tender concerning the other possible forms of
guarantees.

13.2 if in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation fo fender, they could indicate rebates offered in case of

award of more than one lot.
The three envelops {A, B & C) shall be sealed in a large anonymous external envelope addressed fo the

Contracting Authority as follows:

Article 14: AMOUNT OF THE BID

14.1. Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described
in the General Regulations of the invitation to fender, on the basis of the price schedule and the detailed bil
of quantities and estimates presented by the bidder .

14.3The bidder shall fill the unit prices and fotals of all items on the schedule and bill of quantities and
estimates.
14.3 Subject to contrary provisions provided for in the Special Regulations and i

Conditions, all dues, taxes and fees payable by the bidder on grounds of the &
thirty (30) days prior to the submission of the bids, shall be included in the’
the bid presented by the bidder.
14.4 If a price revisionfupdating clause is provided for in the contract, the d
price, as well as the price revision/updating conditions for the said price mustbe speci
understanding that any contract of duration less than one (1) year shall not be su&;act ie ..

14.5 All unit prices must be justified by sub-details established in accordance with the stmciure proposed in
document 8 of the Tender File.
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Articie 15: CURRENCY OF BID AND PAYMENT

15.1 In case of international invitations fo tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the nafional currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:
a. Prices shall be enfirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract.
b. The exchange rates used by the bidder o convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Reguiations. These rates
shall be applied for any payment within the framework of the contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations,

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates
in the following manner.

a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority's counfry shall be in currency of the Contracting Authority's country specified in the Special
Reguiations and calied “national currency”.

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's
country shall be in the currency of the country of origin of the bidder or of the currency of an gligible member
country widely used in international frade.

15.4 The Confracting Authority may request the bidders fo explain the needs in nafional and foreign
currencies and to justify thaf the amounts included in the unit and total prices and indicated in annex fo the
hids are reasonable; 1o this end, a detailed statement of their needs in foreign currencies shall be furnished
by the bidder.

15.5 During the execution of the works, most of the foreign currency 1o be paid as part of contract may be
revised by mutual agreement between the Confracting Authority and the enfrepreneur in a way as take
account of any modification in the foreign currency needs within the context of the contract.

Article 16; VALIDITY OF BID

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as
not complying.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approw
the validity ime-fimit. The request and the responses that will be given si
validity of the bid bond pmvxied for in article 17 of the General Reguiati it

akof é:idders fo extend

16.3 Where the contract does not include a price revision clause and;‘i L-of va iy of btds is
extanded by more than sixty {60} days, the amounts payable fo the bigder tameé sha be‘updated by
application of the related formula featuring in the request for extension: that the- Cenﬁacﬁng Authority
addressed to bidders. The updating period shall run from the date of overrun 0 sixty-(60) days fo the date of
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notification of the contract or the Administrative Order for start of execution of works by the retained bidder,
as specified In the Special Administrative Conditions. The effect of updating shall not be considered for
purposes of evaluation of bids. -

Article 17: BID BOND

17.1 In application of arficle 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Reguiations and which bid bond shall be a full part of his bid.

17.2 The hid bond must conform 1o the mode! presented in the Tender File; other models may be authorized
subject to the prior approvatl of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity ime-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 {2) of the General
Regulations.

17.3 Any bid without an acceptabie bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of asscciated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen {15} days after publication
of the award result.

17.5 The bid bond of the successful bidder shall be released as s00n as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

{a)} if the bidder withdraws his bid during the period of validity.

(b} if the retained bidder:

b.1 Fails in his obfigation to register the confract in application of arficle 38 of the General Regulations.

b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations.

b.3 Refuses fo receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS
Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method refained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer fechnical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of p proposed construction
methods and all other useful information. i necessary, the Contracti xamine only the
technical variants of the bidder whose bid is in compliance with the ba aluated as the
lowest bid.
When according to the Special Regulations the bidders are aumorisedfis '
for certain parts of the fasks, these parts of the tasks must be described:
variants shall be evatuated on their own merit in accordance with the provis
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Articie 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise sfipulated in the Special Regulations, a bidder may be inviled fo take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations. The subject of the
preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this
stage.

As much as possible, the bidder is requested to submit any question in & way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply fo questions received
too late, in this case, the questions and answers shall be fransmitted according fo the methods set in the
paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, including
guestions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Reguiations which may prove to
be necessary at the end of the preparatory meeting shail be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of the General Regulations and not through the minutes of
the preparatory meeting.

The fact that a bidder does nof attend & preparatory meeting for the establishment of bids shall notbe a
reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “"ORIGINAL’, In addifion, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered
as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink {photocopies shall be accepted
in the case of coples) and shall be signed by the person(s) duly empowered io sign on behalf of the bidder,
in accordance with arficle 6(1a) or §(2¢) of the General Regulations, as the case may be, All the pages ofthe
bid containing alterations or changes must be inifialled by the signatory (ies) of the bid.

20.3 The bid shail be bearing no modification, suppression or alteration unless such corrections are inifialled
by the signatory (i.e.) of the bid.

D-SUBMISSION OF BIDS
Article 21: SEALING AND MARKING OF BIDS

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal envelopes)
by mafkmg on these efwetopes “QR&G%N&L” and “COPY", as the case may he The envelopes shall then be

identity of the bidder.
Zi QThe external and infernal enveio;;es

Specaai Regulations.
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21.3 The infernal envelopes should equally camy the name and address of the bidder in a way as o enable
the Contracting Authority to return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21{2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Autherity or fo the Service of Award
of Contracts at the PPRD Head Office Bastos Yaounde against a duly signed receipt bearing the date and
time specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the external envelope {enclosing envelopes A, B and C) is stamped and dated.
After submission no bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the
case where the envelope shall not be sealed or without the appropriate inscriptions on it, the administration
shalf decline all responsibilities for misdirection or premaiure opening. Any bid opened prematurely shall be
rejected and retumed to the bidder. Hence all documents submilted by a bidder in any capacity, foflowing
this open national invitation to tender, must be established exclusivety:
in English or French language,

. Using the mefric system for quantities,

e  Expressing all costs {prices) infrancs FCFA.
The Confracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Confracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date.

Article 23: QUT OF TIME-LIMIT OF BIDS

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

24.1 A bidder may modify or withdraw his bid after submitting i, on condition that the written notification of
the modification or withdrawal is received by the Confracting Authority prior to the end of the time-iimit
prescribed for the submission of the bids. The said notification must be signed by an authorized
representative in application of article 20(2) of the General Regulations, The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and "REPLACEMENT BID” or “MODIFICATION".
24.2 Notification of modification, replacement or withdrawal of the bid by the bidder-should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 2 ) ‘Regulations.
Withdrawal may equally be notified by telex but should in this case be conf red writien
notification whose date, post mark being authentic, shall not be po
submission of bids. _
24.3 In application of article 24(1), bids being requested to be withdrawn by:bi all be refurned to them
unopened.

%?25




E

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the modei tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17{6) of the General Regulations,

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish fo attend at the date, ime and address specified in the Special
Regulations. Representatives of bidders shall sign a register atiesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shail be opened and the contents announced o the hearing of
everyone, while the envelope containing the corresponding bid shall be refurned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding nofification contains a valid empowerment of the
signatory fo request this withdrawal and i this notification is read {o the hearing of everyone, Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent fo the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read fo the hearing of everyone. Lastly, the
envelopes marked "modification” shall be opened and their contents read fo the hearing of everyone with the
corresponding bid. The modification of the bid shall only be aliowed if the corresponding notification confains
a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only
bids which were opened and announced {o the hearing of evervone during the opening of bids shall then be
evaluated.

25.3 Al envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid ifitis required and any other details
which the Confracting Authority deerns useful 1o be mentioned. Only rebates and variants of bids announced
to the hearing of everyone during the opening of bids shall be submitted for evaluation.

254 Bids {and modifications received in accordance with the provisions of arlicle 24 of the General
Regulations) which were not opened and read fo the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-commitiee. A copy
of the said minutes to which is attached the attendance sheet is handed over to all the parficipants at the end
of the session,

25.6 At the end of each bid-opening session, the chalrperson of the Tenders Board immediately hands over
fo the focal point designated by the body In charge of regutation of public contract an initialed copy of the
bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be-addressed fo the Minister
Delegate in charge of Public Confracts with 2 copy to the bady in charge of the
the head of structure to- whsah is attaahed the Tenders Baard concerned :

by the chairperson of the Tenders Board.
The Independent Observer attaches to his repor the sheet that was hancﬁa
commentaries or observations.
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Article 26: CONFIDENTIAL NATURE QOF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders nor to any
person concerned with the said procedure before the announcement of the results. Hence, any aftempt by a
bidder to influence the committee in charge of evaluation of bids or the Contracting Authority in his award
decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder fo give clarifications on his bid. This request for clarification and the response thereto is
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized,
except it is necessary fo confirm the comection of caleulation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulafions,
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for qusstions related fo their bids, between the opening of envelopes and
the award of the confract.

| Article 28: DETERMINATION OF COMPLIANCE OF BIDS

28.1 The Evaluation sub-commiftee shall carry out a detailed examination of bids o determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.
28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.
28.3 A bid that complies with the Tender File shall essentially be a bid that respects ali the terms, conditions
- and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence
or reservation is that; -
I Which substantially imits the scope, quality or realization of the works.
ii.  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the contract.
. Whose comrection would unjustly affect the competitiveness of the other bidders who presented bids
that essentially compited with the Tender File.
284 If a bid is essentially not in compliance, it shail be rejected by the competent Tenders Board and shall
not subseguently be rendered in compliance.
28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of bids.

Article 29: QUALIFICATION OF THE BIDDER
The commitiee in charge of evaluation shall ensure that the successful biddes

Article 30: CORRECTION OF ERRORS




30.1 The Evaluation sub-committee shall venify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner.

- a. Where there is an incoherence between the unit price and the total obtained by mulfiplying the unif price

by the quantity, the unit price being authentic, the total price shall be comected, unless the Evaluation sub-
commiftee judges that it is a gross error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.

b. Hf the total oblained by addition or sublraction of the totals is not exact, the sub totals shail be considered
authentic and the total corrected.

¢. Where there is a difference between the price indicated in lelters and in figures, the amount in lefters shall
be considered authentic, unless the amount is linked o an arithmetical error confirmed by the sub-detail of
the said price, in which ¢ase the amountin figures shall prevall subject o paragraphs {a} and {b) above.
30.2 The amount featuring in the bid shall be corected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 if the bidder who presented the bid evaluated as the lowest refuses the comection thus carried out, his
bid shall be rejected, and the bid hod may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies info those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Ceniral African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

32.1 Only bids considered as complying, as per the provisions of aricle 28 of the General Regulations, shall

be evaluated and compared by the Evaluation sub-commitiee.

32 2 By evaluating the bids, the Evaluation Sub-commitiee shall determine for each bid the evaluated amount

of the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of arficle 30.2 of the Gerserat
Regulations.

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the

bill of quantities and estimates but by adding the amount of works done under State supervision where they

are costed in a competitive manner as specified in the Special Regulations.

¢. By converting into a single currency, the amount resuiting from the rectifications (a) and (b} above, in

accordance with the provisions of article 31(2) of the General Regulations.

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or

financial basis.

d. By taking info consideration the various execufion time-limits proposed by the bidders, i they are

authorized by the Special Regulations. e

f. I need be, in accordance with the provisions of article 13(2) of the General.

Regulations by applying the rebates offered by the bidder for the award of m

to tender is !aunsheci simy taneousty for sevefa% §nts

nd the Special

Specifications, the proposed technical variants, if they are permitted, shall b ¢
and independently of the fact that the bidder offered or not a price for the tec
Contracting Authority in the Special Regulations. <
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324 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shall not be considered during the evaluation of bids.
The Confracting authority reserves the right to accept or reject any modification, difference or reservation.

- The modifications, differences, variants or other factors which exceed the requirements of the tender file are

not taken info account during the evaluation of offers.

if the bid judged the lowest bid is considered abnormaily low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: CONDITIONS OF APPLYING NATIONAL PREFERENCE

33.1 When awarding a confract as part of an infernational competitive bidding process, a preference margin
is granted, for bids deemed equivalent and in order of priority, to bids submitted by:

aj A natural person of Camerconian nationality or a legal entity governed by Cameroonian law;

b} A company whose capital is wholly or majority-owned by persons of Cameroonian nationality;

¢} A natural person or legal entity justifying economic activity within the territory of Cameroon;

d} A consortium of companies including Cameroonian enterprises.

33.2 Bids are considered equivalent when they meet the required technicai conditions.

33.3For works confracts, the national preference margin is ten percent {10%).

33.4 National preference can only be applied if it is provided for in the tender documenis.

F. AWARD OF CONTRACT

Asticle 34: AWARD
Within three (3) days maximum as from the date of reception of the award proposal, the Contracting Authority
shall decide either to publish the results or request for re-examination. if the Contracting Authority decides fo
publish the results, he shall award the contract to the bidder whose bid was judged essenfially in compliance
with the Tender File and who has the required technical and financial capacities 1o execute the contract
satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates,
thatis. in function of the provisions of the Special Regulations of the invitation to tender.

If bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in
case of award of more than one lot. Inthis case, the lowest bid shall be determined by evaluating the offers
with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the
case of more than ong lot. Hence, any award of contract shall be made to the bidder fulfilling the technical
and financial capacities required resuting from the evaluation criterfa and presenpting: ihe_,..bsd evaluated as
the lowest. Thfs is camed aa’t by careful s&udy on the uﬂ;tprzﬂes the bill cf q{sa ﬁe nid 6shmates and




* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfit the formalities related to the awards, especially to submit at least five {05) copies of the proposed
contract to the office of the Contracting Authority for fransmission fo the tenders Board for study and
observations in order for the final version fo be established, into which the winner shall enter and be
signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company doss not fulfil these conditions, he/she shall be reminded of histher
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Confracting Authority has signed the contract {Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Enginesr as soon as possible for the
beginning of execution of works within three {(03) days to following notification of the Service Order to start
work by the Project Owner. Failure o respect the duration shall be considered withdrawal and eventual
cancellation of contract. The contract may be canceiled oulright in the cases provided for by Decree N©
2018/386 of 20" June 2018 insfituing the Public Contracts Code.

ARTICLE 35: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right fo cancel a procedure of invitation fo tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have

been opened or fo declare an invilation o tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the coniractor to execule the works and the
execution time-limit.

Article 37: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Confracting Authority shall communicate to any bidder or administration concerned, upon request

addressed fo it within a maximum deadline of five (5) days after publication of the award results, the

independent Observer's report as well as the minutes of the award session of the related confract o which

shall be attached the evaluation report of the bids. As well, the Confracting Authority is bound o communicate
the reasons for the rejection of bids of the bidders concerned who so request.

{a) After publication of the award results, bids that are not withdrawn withi

destroyed, without any claims for compensation being entertained. Only’

- in charge of regulation shall be kept. j

{b) After publication of the resulis, the draft contract subscribed by the sucﬁ ul bidder is st

Tenders Board for examination and where applicable, to the Minister in charge of Publ

prior endorsement. %

days shall be
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(¢} In case of pefition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public confracts, the Contracting Authority and the chairperson of the Tenders
Board concerned. it must take place within a maximum deadline of five {5) working days after the
pubiication of the results.

Article 38: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven {7} days to sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the Contracting
Authority must be notified the successful bidder of the signed contract within five (5) days of its date of
signature.

Article 39: FINAL BOND
Within twenty (20) days from the date of nofification of signed contract by the Contracting Authority, the
contractor shall furnish him with a final bond, {0 guarantee the complete execution of the works.

{a)Bid bond to be released to the Contractor upon awritten request addressed to the Contracting Authority
can only take place after when the contractor must have proven with attestation for having furnished
the Project Owner with a final bond and/for after the start-off advance is refunded.

(b}The final bond whose rate varies between 2 and 5 percent of the amount of the confract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment or any financial institution
approved according to the instruments in force with the Project Owner as beneficiary or by ajoint or
several guarantee.

{c)Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in fieu of the guarantee, provide a statutory fien or a bond issued by a banking establishment or
financial institution approved in accordance with the instruments in force,

{d)Failure to produce the final bond within the prescribed fime limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.
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:

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NOO8/ONIT/PPRD/STBI2026
OF 02/03/2026 FOR THE REHABILITATION AND UPGRADING OF ELECTRICITY TO THREE PHASE
FROM KUMBO TO MBIAME, (FROM DZENG VILLAGE TO RIFEM HOSPITAL), MBVEN SUB DIVISION,

BUI DIVISION, NORTH WEST REGION ( PHASE 2

| GENERAL INFORMATION

Main information

Name and address of the Contracting Authority: President of Steering Commitiee of the PPRD NW-SW.

The project component for the completion of the works inciude:

Reference of Invitation to tender: N2 _08/ONIT/PPRD/STB/2026 of 02./.03/2026 FOR REHABILITATION AND
UPGRADING OF ELECTRICITY TO THREE PHASE FROM KUMBO TO MBIAME, MBVEN SUB DIVISION, BUI
DIVISION OF THE NORTH{PHASE2)

Number of lots: NOT APPLICABLE

Definition of works: The works involved in the execution of the project shall consist of the rehabilitation and
upgrading of electricity to three phase from kumbo to mbi ame, mbven sub division, bui division of the north west
region {phase 2). .

- construction of a my three phase line with 3x54.4 mm® almelec cable
- construction of a mvilv three phase line with 3x54.4 mm? almelec cable and 4x25mm? aluminium twisted
cables
- construction a fransformation substation equipped with athree phase
- construction of three phase Iv fine with 3x70mm?+2ep-+1np preassembled aluminum twisted cable
- sundry expenses
- construction of mass concrete foundation
assorted fitting
NB: Infarmat:oa on the works to be camied out is detailed in the unit price schedule, the bill of guantities and cost
estimate, and the Special Technical Spacifications.

1.2

Execution deadline: FIVE {05) months
This deadline bagins from the date of nofification of the service order to commence execution of the works,

Subject of the works:

Source of financing:
The works which form the subject of this tender file shall be financed by: 2026 Public Investment Budget of the
PPRD NW-SW Chapter. ........ ...20286 financial year, Budgethead: 60 ....................

Type of tender: The Tender is a National Tender,

Participation fo this invitation to tender is open to all registered and qualified companies or groups of companies
based in the Republic of Cameroon with the required technical and professional expertise in the domain of road
construction,

Llst of pre-qualified candsciates noﬁ apgﬁ'cab%e

the foﬂowmg sources: NOT APPL!CABLE

In ihe case of 3 cansomum of ccmpames each member of the ceﬂsomum

the Tender Decumeﬁt and Bid bond" referred to in point 10,

Additional information to justify the eligibility criteria for national preference: !\i




Site visit: Each bidder is advised to visit and inspect the site of the works and its surroundings, and fo obtain for
themselves, and under their own responsibility, all the information that may be necessary for the preparation of the
bid and the execufion of the studies andfor works. The costs related fo the site visit shall be borne by the Bidder.
Provide a site visit report containing coloured picture(s) of the Representative of the company conspicuously seen
on site,

8. Additional information: Additional information may be obtained during working hours PPRD Head Office Bastos
Yaounde, or through any ofher electronic communicafion means indicated by the Contracting Authority. Requests
for clarification may be made no later than 5 days before the deadiine for submission of tenders.
Clarification requests must include the name and full address of the bidder and be sent to the following address:
'PPRD, Bastos Yaounde. (procurementmanager@pprdnwsw.org)

B. PREPARATION OF TENDER FILES

9. Language of submission of tender is English or French,

10. The bids prepared in English or French and in seven (07) copies with one {01) original and six {06} coples marked

thus, shall be presented in three {03) volumes as follows:
A) Administrative Documents

B} Technical Documents

C} Financial Documents

10.1 External envelope: Each bidder shall seal these three {03} envelopes (A, B and C) in one common envelope
on which shall be written,

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NCDS/ONITIPPRDISTRBI2026 OF
02/03/2026 FOR THE REHABILITATION AND UPGRADING OF ELECTRICITY TO THREE PHASE FROM
KUMBO TO MBIAME, (FROM DZENG VILLAGE TO RIFEM HOSPITAL), MBVEN SUB DIVISION, BUI
DIVISION, NORTH WEST REGION { PHASE 2}

{To be opened only during bids opening session)

N.B: The external envelope should not camy any mark or sign that can lead fo the identification of the bidder.
10.2 Internal enveiopes

Three {03} internal envelopes must be sealed in an external envelope.

The firstinternal envelope shall be labelied.

1) <<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> AND SHALL CONTAIN THE ADMINISTRATIVE
DOCUMENTS OF THE ENTERPRISE.
THESE DOCUMENTS SHALL BE ORIGINAL, OR COFIES CERTIFIED BY COMPETENT AUTHORITIES NOT
MORE THAN THREE MONTHS.

ADMINISTRATIVE DOCUMENTS:

They include the following files:

A.1 Declaration of intention to tender stamped with the tariff in force (written by the bidder).

A.2 A bid bond and receipt from Deposits and Consignments Fund {CDEC) issued by a bank establishment or any

financial institution approved by the Minister in charge of Finance as per the following lots

from Kurabo to Mbiame, Mbven Sub Division, Bui Division
| of the North West Region { Phase 2)
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NB: A bid bond presented by a bidder during the bid opening session shall not be accepted. It must be valid for up
fo thirly (30) days beyond the initial validity date of the tenders.

A.3Certified Copy of the Business Registration, not more than three months old (fiscal stamp).

A4 A notarised protocol of agreement specifying the representative where app licable. {Joint and several liability
groupings will be given preference).

A5 Power of Atforney where applicable {fiscal stamp).

A6, Aftestation of fiscal conformity issued by the Tax administration {fiscal stamp).

AT Certificate of non-bankruptcy established by the Court, not more than three (03} months.

A.8 Attestation of bank account of the bidder, issued by a banking establishment or financial insfitution approved by
the Ministry in charge of Finance or by a foreign bank of the first order not more than three months.

A9 Receipt of purchase of the tender file issued by BICEC Bank at the sum of CFAF 150 000,

A.10 An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board (ARMP).

A1 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis
the Fund; the attestation should be less than three monihs old.

A.12 Atiestation of Tax Payers registration of the enterprise (fiscal stamp).

NB: In the case of a ioint-bid, each member of the association must submit a complete administrative file, with
documents A1, A2, A8, and AZ submitted only by the representative of the association.

Failure to comply with the requirements will result in rejection. The required documents in the administrative file must
be submitted in their original form or as certified true copies issued by the originating service or the competent
administrative authority, in accordance with the provisions of the Special Regulations of the Invitation to Tender.
They must be valid as of the original deadline for submission of bids.

The administrative files should be separated by colour sheets, The absence or the nonconformify of one of
thesa documents will result fo the elimination of the offer.

2) THE SECOND INTERNAL ENVELOPE SHALL BE LABELLED <<ENVELOPE B: TECHNICAL
DOCUMENT>> AND SHALL CONTAIN THE FOLLOWING:

TECHNICAL DOCUMENTS:
They include the following files:

B.1: General presentation of the tender files

- Letter of submission of technical offer

-~ Document spiralty bound

- Tabie of content page

- Colour sheets separation

- Presentation of documents in the order given in this tender

B.2: List of references of the enterpr;se in the similar jobs
List of references of the enterprise in similar achievements in the execution of road-construction works (First page
and last page of previous confracts, acceptance report justified by signed corfiracts and utes of final reception
for works executed up to 2024). Minimum acceptable: 02 Contracts realize tion over the last 5
years, :
» 1stReference
« 2 Reference




B.3: List of qualified personnel for the execution of the works as per the model annexed fo the tender file.

NB: Please attach, for the proposed personnel, a copy of the diploma and supporting documents for the experience,
namely:

» A certfied true copy of the diploma issued less than three {03) months old;

Proof of registration with the relevant national professional bodies, where applicabie;
A curriculum vitae signed and dated by the expert;

A signed and dated declaration of availability from the expert;

A certificate, employment confract, or site logbook justifying the expert's experience.

. 5 » ®

NE: All the above-mentioned documents must be in compliant, signed, and dated within three months prior o the
original deadline for submission of tenders.

Key personnel:
- Project Engineer: At least a Senior Electrical Engineer with at least 7 years’ experience in road
construction. The Project Engineer must present 2 Masters in Electrical Engineering.
- Works Supervisor: Electrical Engineer with at Jeast 5 years’ experience in road construction. Must
present a Bachelor Degree in Electrical Engineering.
- Field Technician: A Technician with at least a Diplomain construction and at least 5 years in similar
works.

Other personnel:
- Site clerk: At least a & years’ experience in road construction. Must hold at least an Advanced Level or
equivalent.
- Skill Workers: They shall include: masons, plumbers, electricians according to need and time frame.
- Unskilled labour. General labour according to need.

NB: Altach for each person:
- Asigned and dated CV and photocopy of 1D card.
- An aftestation of certificate of registration with the National Order for the key personnel,
- Acommitment of availability duly signed & certified by the manager of the Enterprise.
- Acertified copy of highest diploma of each person concerned not more than three (03) months.
B.4.1, Material to he mobilized to execute the works:
- Provide the list of equipment to be used in the execution of the project.
- Proof of ownership for the equipment and tools, i.e. registration certificates or performance invoices for equipment
that are to be hired and purchase receipts for tools and carte grises of vehicles, proof of renting,
- Description of equipment {giving mark, registration efc)
- Evidence of normal functioning of equipment.
- A statement of present location of equipment. _
The Bidder must provide proof that they own or lease the followin
-~ Wheel loader
- Grader
- Pick-up 4X4
- 2 Dump trucks
- Rolling compactor
- Small compactor
- Water tanker
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Concrete mixer
Congcrete vibrator
Equiped geotechnical laboratory
Assorted hand tools
NB: The sirict compliance with the technical specifications of the fender file as well as equipment and tools vital for
the execution of the works is mandatory.
B.4. 2. The bidder shall provide a descriptive or methodological note presenting in detail the components of
their technical proposal, notably:

a. The organisation and schedule they intend to implement to effectively carry out the works, to which
must be attached the site visit report or a sworn statement of visit, as applicable;
The timeling, schedule, and delivery period for the works;
The measures planned for the use of local labour (Labour intensive Method - HIMO);
The measures related to compliance with environmental safeguards, where applicable;
The works the bidder infends to subcontract Date and signature of sub-contractor (only 30%.0f the
contract can be subcontracted)
Securily measures on project site (the bidder shall ensure the security of all the workers and the
project site).

13 [ %
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NB: Date, signature and stamp of hidder at the end of the documents.

B.4. 3. The bidder shall complete and sign the following forms:
s The Integrity Charler.
« The Declaration of Commitment to comply with social and envircnmental clauses.
+ Site Visit Attestation signed by the Divisional Officer, Mayor of the locality or any representative, of the
Council and Site visit report signed by the Manager of the Company or a representative with pictures
enclosed.

B.5 : Duration of execution in respect with the tender file

The bidder has five (5) months to execute the confract

B.6: Financial capacity

An attestation of financial capacity (solvency) of the enterprise issued by a bank or any financial institution approved
by the Ministry of Finance. A turnover of not less than CFAF250, 000, 000 should be submitted showing the financial
readiness of the bidder to execute the works.

NB: In case of groupings, each member will have to contribite 20 or 30% of the amount required and the
representative will have to meet up with 50% or 60% of the total amount.

B.7: Special Technical Clauses initialled in all the pages and last page signed {with mention “read and
approved”)

B.8: Special Administrative Clauses filled, each page initialled and last page signed {with mention “read and
approved”).

NB: Failure to accept the contract ¢clauses will result in the elimination of the b idder shall ensure that
the works are supervised by ENEQ.
3) THE LAST ENVELOPE SHALL BE LABELLED <<ENVELOP
SHALL CONTAIN THE FOLLOWING:
FINANCIAL DOCUMENTS

C.1:A submission {etter, signed, dated and stamped. (see ANNEX{}RE}

DOCUMENT>> AND

C.2: Completed and signed framework of unit prices.
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C.3: Signed Bills of quantities and cost estimates indicating the total amount without faxes (HT) and with

taxes (TTC)

C.4: Sub details of unit prices: To this effect, bidders should use the documents and models provided for in the
Tender File, subject to the provisions of arlicle 19(2) of the General Regulations concerning the other possibie forms
of bid bond.

N.B The various parts of the same file must obligatorily be separated by colour dividers both in the original and in
the copies in a way as to facilifate examination.

The bidder must submit the electronic or digital copy of the financial offer in three copies: one fo the Chairperson of
the Tenders Board, one to the Subcommitiee for Analysis, and one to the ARMP. In the event of any discrepancies
between the electronic version and the hard copies, the physical (hard) copies shall prevail.

1. Taxes and custom duties: The prices proposed have to be labelied as inclusive of all Taxes.

11.2! The prices shall not be revisable. '

12. | The Currency of payment: This National Invitation to tender is awarded on fotal and confractual price, inclusive of
all taxes, firm and non-revisabie for the works in the present Invitation to tender. The corresponding amount will be
calculated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA. The unit Schedule price
expressed out in figures and letters and in seven {07) copies will be joined fo the offer. In the event of error between
the prices in figures and lefters, the latter will precede and be used as a basis of calculation of the amount of the
offer. The establishment of the prices will be done on the basis of economic condition in force in the Republic of
Cameroon at the handover date of the offers

13, | Currency of the offer: The currency of the offer shall be in CFAF,

14. | Period of validity of the offers: The bidder will remain committed o his offer for ninety (90) days as from the
handover date of the offers. If at the end of this period, the confract was not notified to him, the bidder will be able,
either to cancel his offer, or 1o ask for a new negotiation of the unit prices.

15. | Bid Bond: The amount of the bid bond is setat the tune of CFAF ...,

C. SUBMISSION OF OFFERS
16. | Mathod of submission of offers: The method of submission of the offers retained is offling
o, QPENING OF BIDS AND EVALUATION OF OFFERS

bt
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17.

The bid opening shall be done in a single phase.
Date and latest time of deposit of offers: The offers will have fo arrive under closed fold and sealed latest

30/03/2026 at 2 pm, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address: PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW, HEAD OFFICE
BASTOS YAOUNDE. Beyond this time no offer will be received nor accepted. Under penalty of being rejected,
only originals or true copies cerfified by the issuing service or administrative authorities must imperatively be
produced in accordance with the Special Regulations of the invitation to tender. They must obligatorily be nof older
than three (3) months preceding the date of submission of bids. They may be established after the signature of the
tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be deciared inadmissibie.
This refers especially to the absence of a bid bond and receipt from Deposits and Consignments Fund {CDEG)
issued by a bank establishment or any financial institution approved by the Minister in charge of Finance. A bid
bond presented by a bidder during the bid opening session shall not be accepted.

The administrative documents, the technical offer and the financial offer must be placed in separate envelopes

and submitted in a sealed envelope. The Project Owner shall not accept:

« Bids bearing information on the identity of the tenderers;

+ Bids submitted after the closing date and tme for submission of bids;

» Envelopes without indication on the identity of the Invitation to Tender;

+ Bids non-compliant with the hidding mode;

o Failure to comply with the number of copies specified in the RPAQ or offer in copies only.
o Absence of a bid bond of the amount CFAF ...

» A bid bond presented by a bidder during the bid opening session shall not be accepted.

A number of copies of the offer which must be filled and sent: The tender and all the parts accompanying it will
have o be given in seven (07) copies, including one {01} original and six (06) copies. The bidder will present his file
inside a sealed outer jacket being marked:

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NO08/ONITIPPRD/STBI2026 OF
02/03/2025 FOR THE REHABILITATION AND UPGRADING OF ELECTRICITY TO THREE PHASE FROM
KUMBO TO MBIAME, MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST REGION (PHASE 2).
{TO BE OPENED ONLY DURING THE BID OPENING SESSION
Opening of the tenders: The opening of the Bids will be carried out in the conference room of the PPRD af Bastos
Yaounde on 30/03/2026 as from 3pm, by the Special Tenders Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowiedge of the file.

18.

EVALUATION OF OFFERS

A. Eliminatory criteria
The evaluation of offers will be done based on the foliowing points:
- Failure to produce, after the deadline of 48 hours foflowing the opening of bids, a documentin the
administrative file that is deemed o be non-compliant or missing {exceptthe bid bond)
- Absence or noncompliance of a stamped Bid bond with the handwnﬁ ympanied by the receipt
from the Deposits and Consignments Fund {CDEC) {these docur omitted as one file)
- False declaration, fraudulent manoeuvres o falsified documents™ .o\ Lt L
- Incomplete financial file {Absence of a detailed BOQ, Unit Price and Detalled Unit Price Schedule)
- Omission in the unit price of a guantified unit price
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- Non-respect of 80% of the essential criteria

- Absence of the sworn staternent for not having abandoned confracts during the last three years or any
uncompleted PPRD project

- Absence of a quantified unit price in the financial offer

- Absence of a signed and dated infegrity charter

- Absence of a dated and signed commitment statement to comply with environmental and social clauses

- Absence of the site visit certificate duly signed on honour by the bidder’s representative, as well as the site
visit report in accordance with the attached template, accompanied by colour photographs.

- Absence of an aftestation of categorisation from MINMAP.

B. Essential criteria;

a) General presentation of the bids.

by Experience of the company: atleast two references of the company in similar achievements for the last 5
years concerning road construction project for a minimum cumulative amount of CFAF 100,000,000 (first
page and last page of previous contracts + minutes of acceptance signed).

¢} Absence of own or hired minimum equipment

d) Quality of personnel and management of the company: References of personnet to be utilized {CV) and
certificates,

e} Provide details of Technical equipment and tools fo be used.

f} Methodology for the execution of works.

g} Financial capacity of at least CFAF 100 000 000 issued by a financial institution authorized by the Ministry
of Finance.

h) Special technical clauses initialled in ali the pages and last page dated and signed with mention read and
approved.

i} Special administrative clauses completed and initialled in all the pages and last page dated and signed
with menfion read and approved.

CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS

&)

I- MAIN ELIMINATION CRITERIA

Bidders shall be eliminated following the criteria below:

Description I YES | NO

I.  Eliminatory criteria regarding the administrative file

1. Failure to produce, after the deadiine of 48 hours following the opening of bids, a document | YES | NO
in the administrative file that is deemed to be non-compliant or missing (except the bid bond)

2. Absence or non-compliance of a stamped Bid bond at the fune of CFAF 2.500.000.with the | YES | NO
handwritten note, accompanied by the receipt from the Deposits and Consignments Fund
{CDEC) {these documents should be submitied as one file).

NB: A caution produced which does not have a link with the tender file is considered as absent,

.  Eliminatory criteria regarding the technical file YES { NO

3. Absence of the sworn statement for not having abandoned contracts during the lastthres year. | YES | NO

4. Absence of a dated and signed commitment statement to comply with environmental and | YES | NO
social clauses.

5. Absence of attestation of site visit in accordance with the attached YES | NO

_cofour photes and signed by the Contractor.

6. Non-respect of 80% of the essential criteria YES | NO

7. Absence of a signed and dated integrity charter YES | NO

L




8.

Absence of own or hired minimum equipment

[ YES | NO

it

Eliminatory criteria regarding the technical file

9.

Incomplete financial file (Absence of a defailed BOQ, Unit Price and Detailed Unit Price
Schedule)

10. Omission in the unit price of a quantified unit price

YES

NO

V.

Eliminatory criteria regarding the administrative file

11. False declaration, fraudulent manoeuvres or falsified documents

i- EVALUATION GRILL

YES

NO

GENERAL PRESENTATION OF THE OFFERS

Tabile of Sections separated using colour dividers {not white) contents
Coloured interleaf

Arrangement of paris according fo the order of the Tender

Spiral binding

% & & »

YES

NO

EXPERIENCE OF THE COMPANY AND REFERENCES

General experience: Must have at least two references of the company in electrification
projects for the last 5 years. (First page and last page of previous contracts + minutes of
acceptance signed.

Specific experience: Must have at least one reference of the company in rural electrification
project for the last 5 years. (First page and last page of previous contracts + minutes of
acceptance signed).

YES

NO

Specific experience; Must have executed similar projects with a minimum cumulative
amount of CFAF 100,000,000 {first page and last page of previous confracts + minutes of
acceptance signed).

OWN OR HIRED MINIMUM EQUIPMENT

I.  Heavy Equipment (Mobilization & Civil Works)

11m metaliic poles.

- 4x4 Pick-up Truck: For site supervision and rapid fransport of fechnicians.

- Pneumatic Rock Breaker/Jackhammer (Brise-roche): Mandatory for the "excavafion
of holes in rocky soil."

- Mechanical Earth Augers {Tarieres): For standard hole excavation.

- Crane Truck (Camion-grue): For the transport, supply, and planting of the 12m and |

li.  Specialized Electrical Equipment
-~ Stringing Equipment (Matériel de déroulage): Includes cable pullers, rollers, and
tensioning jacks specifically for the 54.6mm? and 70mm? preassembled aluminum
cables.
- Hydrautic Crimping Tool {Presse hydraulique): For connectors an
MVILV fines.
- Transformer Handling Gear: Chain blocks or hoists fo
transformer.
- Grounding Resistance Tester {Tellurometre): To ensurs t
garthing compliance.
- MVILV PPE & Safety Kits: Insulating gloves, poles, and Vo tag

testing the 30KV lines.

b2
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7. M. Small Tools & Site Logistics

- Climbing irons/Spikes (Griffes) & Safety Harnesses: For manual interventions on
metailic poles.

- Ladders & Scaffoilding: Suitable for electrical work.

- Concrete Mixer: For securing the pole foundations {concrefe setiing).

8. . Hand Tools: Wire culters, wrenches, and specialized pliers for aluminum cable
assembly.

EXPERIENCE OF PERSONNEL

Key personnel: | §

Project Engineer:

9. | Must be at least a Senior Eleclrical Engineer with at least 7 years’ experience in road
construction. The Project Engineer must present a certified Master's degree in Electrical
Engineering.

10. | Must have taken part in the execution of three {03} similar works projects as Project
Enginesr/Project Manager.

Works Supervisor:

11. | Must be an Electrical Engineer with at least 5 years' experience in road construction. Must
present a cerlified Bachetor Degree in Electrical Engineering.

12. | Must have taken part in the execution of three (03} similar works projects as Works
Supervisor.

Field Technician:

13. | Must be a Technician with 2t least a Diploma in construction and at least 5 years in similar
works. Must present a certified Diploma in electrical works.

14, | Must have taken partin the execution of three {03) similar works projects as Technician,

Dther personnel;

15.1 Site clerk: At least a 5 vears' experience in road construction. Must hotd at least an | YES | NO
Advanced Level or equivalent Reference of personnel to be utilized (CV) and cerlified
certificate (5).

METHODOLOGY FOR THE EXECUTION OF WORKS.

16. | Detailed execution plan as per the fimeframe in the tender file YES | NO

17. | Review of works to be executed

18. | Proof of mastery of the zone of execution of the works {references of previous works
executed in the North West or South West regions).

FINANCIAL CAPACITY OF AT LEAST

19. | Provide proof of ability to pre-finance from a recognized financial or banking instituion | YES | NO
approved by the Ministry in charge of Finance.

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PROJECT

20. | Special technical clauses initialled on all the pages and last page dated and signed with | YES | NO
annotation “read and approved”.

21. | Special administrative clauses filled and initialled on ali the pages andlast: YES | NG

signed with annotation “read and approved”.

F. AWARD OF THE CONTRACT |

Award of the contract: The Tenders Boarci will propose fo the Coniraz:t:n Author&ty ta award?ﬁxg confract to the
: fions of the Tender

File, having satisfied to 100% of alithe ehmmatcry cntena and at least Sﬁ%af t €5 gﬁténa The decision




of award of the contract will be published by press release or any other means of publication as per the public
contracts code, If the confract passed on the basis of technical alternative suggested by the bidder, the confracting
authority reserves the right to introduce all the provisions there allowing him o quarantee itself against the real
overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise details, any
addifional charge due to an aiternative will be inadmissible. To this end, it is specified that a bidder cannot claim fo
be compensated, if action is not taken on his offer. The contracting authority reserves the right not fo act on an
invitation to tender, it it did not obfain a proposal which appears acceptable to him.

21,

Ethical Principles: The Presidents and Members of the committes, the Bidders, and all other participants in the
procedure must observe at all imes the highest standards of professional ethics. They must, in particular, refrain
from any form of corruption or other fraudulent practices. Under this principle, the above terms are defined as follows:
{i) A person is guilty of “corruption” if they offer, give, solicit, or accept, directly or indirectly, any kind of benefit with
the aim of influencing the actions of a public official during the awarding or execution of a confract or purchase order;
(i) A person is also guilty of “corruption” if they provide, solicit; or accept muttiple bids submitted by the same bidder
unger different company names andlor registration numbers;
{iil) A person engages in “fraudulent practices” if they distort or misrepresent facts in order fo influence the awarding
or execution of a confract or purchase order to the detriment of the Contracting Authority or the Delegated
Contracting Authority, Fraudulent practices notably include any coliusion or arrangement between bidders {before
or after the bid submission) aimed at arfificially maintaining quotation prices atlevels that do not reflect those resuiting
from free and open competition, thereby depriving the Contracting Authorily or the Delegated Contracting Authority
of the benefits of such competition.

21

Guarantee; The works have a guaraniee period of one year {12 months) as per the Special Administrative
Conditions. The performance bond shall be set at 6% of the inifial contract ameunt.

he
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CHAPTER I: GENERAL PROVISIONS

ARTICLE 1;: PURPOSE OF THE CONTRACT
The purpose of this confract is for the rehabifitation and upgrading of electricity to three phase from kumbo
to Mbiame, Mbven sub division, Bui division of the north west region (Phase 2).

ARTICLE 2: AWARD PROCEDURE
The contract shall be awarded foliowing an Open National Invitation to Tender in accordance with Decree
NS 2018/366 of 20" June 2018 instituting the Public Contracts Code.

ARTICLE 3: DEFINITION AND DUTIES
3.1 General definitions {cf. Code)

- The Contracting Authority: shall be the President of the Steering Committee of the PPRD NW-SW.
He awards the contract ensures the preservation of originals of said confract documents and the
fransmission of copies to the Ministry in charge of Public Contracts and to the body in charge of regulation.
- The Contract Engineer (Divisional delegate of MINEE BU!), hereinafter referred fo as the Engineer.
He/she shall be in charge of approbation of execution documenis, supervising and controlling the technical
execution of the works. He shall as well ensure he plays his roles spelled out in Article 26 of these
Administrative Conditions and prepare documents for payments.

- The Contract Manager, Regional Representative of PPRD NW:, ensures respect of the administrative,
technical and financial conditions and contractual deadiines.

- The Contractor shalt be {fo be specified], he ensures the execution of the confract as per the technical
specifications.

- The Project Manager, ..

~ The authority in charge of the eﬁeciwe executron of the wsrks the Ministry in charge of Public
Contracts.

3.2 Security: This coniract may be used as security subject to any form of transfer of debt.
in this case:
- The authority in charge of ordering payment shall be the President of the Steering Committee of the

PPRD NW-SW.
- The authority in charge of the clearance of expenditures shall be the Finance Controller of the PPRD.
- The body or official in charge of payment shall be the Specialised Treasury of the PPRD,

- The Project Officer shall be responsible to furnish information within the context of execution of this
contract.

ARTICLE 4: LANGUAGE(S) TO BE APPLICABLE IN THE CONTRACT
4,1The language to be used shall be [English or French].

 Cameroon both
in force at the
direct resulting

4.2 The contractor shall be bound to observe the law, regulations and ordina
within his own organizafion and in the execution of the confract. If the {
date of signature of this contract are amended after the signature of thr
costs shall be considered without gain or loss for either party.

»
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5.1 The works carried out under this contract shall comply with the standards set out in the Special Technical
Specifications, and where no applicable standard is mentioned, with the authoritative standard in the field
applicable in Cameroon. This shall be the most recently approved standard by the competent authority,

5.2 The co-contractor shall study, execute, and guarantee the works under this contract, taking inl account
the best practices for similar technological operations in Cameroon.

ARTICLE & - CONTENT QF THE CONTRACT

The constituent confractual documents of this contract are in order of priority:

1) The tender or commitment letter.

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder.

3) The Special Administrative Conditions {SAC);

4) The Special Technical Conditions (STC);

5} The elemants necessary for the determination of the contract price, such as, in order of priority: the Bill of
quantity and cost estimates, the unit price schedule, the statement of ail-in prices, detalled estimates,
the breakdown of all-in prices and the sub-details of unit prices.

&) Plans.

7) The General Administrative Conditions applicable on public supplies contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007.

8) The General Technical Condition{s) applicable on the services forming the subject of the contract

ARTICLE 7: LAWS AND RULES APPLICABLE

This contract shall be governed by the following general instruments.

Law No. 75/15 of 08 December 1975 relating to compulsory insurance for construction risks;
Law No. 92/007 of 14 August 1992 on the Labour Code;

Law No. 2015/018 of 21 December 2015 governing commercial activity in Cameroon,

L.aw No. 88/013 of 14 July 1908 relating to competition;

Law No. 96/12 of 05 August 1996 on the Framework Law relating to environmental management
Law No. 2018/012 of 11 July 2018 on the Financial Regime of the State and other public entities;

Law No. 2016/17 of 14 December 2016 on the Mining Code;
Eramework Law No. 2011012 of 06 May 2011 on consumer protection in Cameroon;

Law No. 2018/011 of 11 July 2018 on the Code of Transparency and Good Governance in Public
Finance Management in Cameroon,

. Law No. 2025/012 of 17 December 2025 Finance Law of the Republic of Cameroon for the 2026
Financial Year;

. Decree No. 77-318 of 17 August 1977 to lay down the practical application of Law No. 75-15 of 08
December 1975 making construction risk insurance compuisory,

. Decree No. 2012/075 of 08 March 2012 on the organizaion of the M;mstry af Pubisc Cf:sntracts inits
nrovisions not contrary to the Public Contracts Code; e

. Decree No. 2001/048 of 23 February 2001 on the organization on 'f-t?\e Public
Contracts Regulatory Agency (ARMP) and its subsequent amending texts

. Decres No. 2005/577 of 23 February 2005 fixing the modalities for carryingo tErwsmnmenta? Impact
Studies, ;

. Decree No. 2011/408 of 08 December 2011 on the organization of the Gavemm
supplemented by Decree No. 2018/190 of 02 March 2018, b
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16, Decree No. 2014/0611/PM of 24 March 2014 setting the conditions for the use and application of the
L abour-Intensive (HIMO) approach;

17. Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code and its implementing
instruments;

18. Decree No. 2025/01081 OF 17 JUIN 2025 1o lay down the Rules Governing the Process of
Maturation of Public Investment Projects and Programmes.

18. The Order bringing into force the General Administrative Clauses (GAC/CCAG) applicable to Public
Works Contracts;

20. Circular No. 00000026/C/MINF1 of 29 December 2023 on Instructions relating fo the Execution of
Finance Laws, and the Monitoring and Control of the Execution of the Budget of the State and other
Public Entities for the 2024 Financial Year;

21, Circular No. 00001/PRMINMAR/CAR of 28 April 2022 relating to the application of the Public
Contracts Codg;

22. Order NC Q75/CAB/PM of 30 July 2024 on the reorganization of the PPRD NW-SW;

23. Circular No. 00001Y/LCMINMAP of 05 June 2024 concerning the modalities of constitution, deposit,
conservation, restitution and withdrawal of guaraniee on Public Confracts;

24, Circular NoQOO1877/C/MINFL of 31 December 2025 bearing instructions on the implementation of
finance law, monitoring and control of the execution of the budgets of the state and other public
entities for the 2026 fiscal year;

25. Applicable standards;

26. Other instruments specific to the domain concerned with the contract.

ARTICLE 8: COMMUNICATION {ARTICLES 6 AND 10 SUPPLEMENTED)
Ali communications within the framework of this contract shall be wrilten and notifications sent to the
following address:
a) Inthe case where the contracior is the addressee: THE CONTRACTOR
Beyond the time-limit of 15 days fixed in arficle 8{1) of the GAC fails to make his domicile known fo the Project
Owner and Contract Manager, comespondences shall be validly addressed to the Contractor and considered
to have been served on;
b} In the case where the Project Owner is the addressee:
Such should be copied to the Contract Manager, Contract Engineer, Project Manager where need be, within
the same deadline,

The contractor shall address all written notifications or correspondences to the Project engineer with a copy
to the Contract Manager.

CHAPTER li: EXECUTION OF WORKS

ARTICLE 9: CONSISTENCY OF THE WORKS
The works consist of the rehabilitation and upgrading of electricity to three phase from kumbo to mbiame,
mbven sub division, bui division of the north west region {phase 2} and cover as time-limits for execution:

- construction of a mv three phase fine with 3x54.4 mm?* almelec cable

- construction of a mvitv three phase fine with 3x54.4 mm? almele¢ cable minium
{wisted cables ‘ :

- construction a fransformation substation equipped with a three phase

- construction of three phase lv line with 3x70mmP+2ep+inp preassembied aiumsnum

sundry expenses
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- construction of mass concrete foundation
- assorted fitting.

The detailed description are mentioned in the respective iechnsca specifications, bills of quantities and cost
gstimates.

ARTICLE 10: TIME-LINITS FOR EXECUTION/TIME-LIMITS FOR MOBILIZATION

Under no circumstances shall the duration for execution exceed F{04) months except in the situation of
Force Majeure. Since a contract whose execution duration is maximum one {01) year cannot undergo price
revision, price revision shall not be tolerated during the execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order fo start work. Within
this time, the confractor shall not modify any of his unit prices. A copy of the service order shall be forwarded
to the Contracting Authority, signatory of the contract,

ARTICLE 11: OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority {CA) shall take all necessary measures fo facilitate the execution by ensuring
that the contractor submit two {02} original copies of the registered contract and three {03) photocopies of
the registered contract within 2 maximum duration of thirty seven {37) days as from the date of notification of
the contract otherwise he/she (the contractor) will be sanctioned. The copies will be distributed as follow:-

» One original copy to the office of the Contracting Authority
» One original copy to the office of the Regulatory Organ (copy fo be given fo the CA)
» One photocopy to the office of MINMAR (copy to be given to the CA}

« One photocopy to the Regional Branch of PPRD for the South West Region (copy fo be given fo the
CA)

s One photocopy to the office of the Chief of Contracts Award (copy fo be given fo the CA)

ARTICLE 12: ADMINISTRATIVE ORDERS (ARTICLE 8 OF GAC)

The various Administrative Orders shall be established and nofified as follows:

121 The Administrative Order to start execution of the works shall be signed by the Contracting Authority
and notified to the contractor by the Project Owner with a copy to the, the Contract Manager, Contract
Engineer, the financial services and the Project Manager, where applicable.

122 Upon proposal by the Project Qwner, Administrative Orders with an incidence on the objective, the
amount and execution deadiine shall be signed by Conlracting Authority and notified by the Project
Owrer to the Confractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Maniager and the financial services. The prior endorsement of the Paying Body
shall possibly be required before the signature of those that have an incidence on the amount.

12.3  Administrative Orders of a technical nature linked to the normal progress of the-work and without
financial incidence shall be signed directly by Coniract Manager and n&ﬁﬁ‘
Contract Engineer or Project Manager (where applicable) with a copy to-
Confract Maf:agar

124

Proiect Manager
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125 Administrative Orders for suspension or resumption of work because of the weather or any other
case of force majeure shail be signed by the Contracting Authority and notified by his services to the
confractor with a copy to the Project Owner, Contract Manager, Conitract Engineer and Project Manager.

12.6  Administrative Orders prescribing the works necessary to remedy disorders which couid appear on
sfructures during the guarantee period and not related o normal usage shail be signed by the Confract
Manager upon the proposal of the Contract Engineer and nofified o the contractor by the Confract
Engineer.

12.7  The confractor has a time-limit of fifteen (15} days to issue reservations on any Administrative Order
received, Having reservations shall not free the enferprise of executing the Administrative Orders
received.

12.8  Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within 2 maximum of five {5) days from the date of transmission
by the Contracting Authority to the Project Owner. Beyond this deadiing, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

ARTICLE 13: ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The confractor shall provide to the Contracting Authority two (02) original copies of the registered contract
and three {03) photocopies of the registered contract fo be distributed as stipulated in Arlicle 13 above and
submit 2 copy each of an original copy fo the Project Engineer and Project Owner. The contractor has as
mission o assure the execution of tagks under the conirol of a Project Engineer and in accordance with the
rules and norms in force. Hence, the contractor is responsible with regard to the administration, for the
organization and the conduct of the site, the quality of the materials and supplies used by him, their perfect
adaptation to the needs of the site and the good execution of {asks. Tasks will be executed in accordance
with the plans and technical specifications, that is, according o the rules of the art. To this effect, the
contractor shall take all measures to provide all necessary means to hire competent staff.

Hence:

*He shall within the thirty(30} days from date of notification of the service order fo start work, subimit fo the
Chief of Service of the Contract for approval an execution program otherwise he shall pay penalies
amounting up to 1/5000% of the contract amount (AT!) for every calendar day of [ateness. These penalties
shall equally be applied in case of delays after the deadline attributed for corrections to be made on the
execution program. As well, these penalties shall be applied on any stakeholder who delays the process
of approving the execution program submitted or who carries out abusive rejects of the execution program;
In no circumstance shall the execution program be rejected more than two (02) fimes.

“He shall fulfit his fiscal duties to the stalf deployed for the execution of the tasks and shall put in place an
insialiation and ensure the organizafion of the site, thereby guaranteemg the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of ali-n
staff, third parties, agents of the Project engineer, his material for the real:zatm
this present invitation to tender, during the execution of the tasks; N

*He has the obligafion fo put back to ifs original state the surrounding emﬂ_ )
execution of the project;

NB:

by
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-The contractor remains responsible for the fotality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppiiers, of the Sub-
Confractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the inifiative of the Project engineer. The participation of the site
Foreman at sife meetings shall be obligatory. To this effect, the confractor shall keep a site register that
shall be available to the project engineer and contractor's representatives.

-The confractor shall put in place alt human and material resources necessary for the execution of works
within the prescribed ime-limits.

ARTICLE 14: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

14.1 [Specify if the contract has one or several phases]

Atthe end of a phase, the Project Owner shall carry outthe acceptancs of the works and issue an atfestation
of proper execution fo the confractor. This attestation shall condition the start of the following conditional
phase.

14.2 The fime-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be fto be specified].

ARTICLE 15: EQUIPMENT AND PERSONNEL FOR THE PROJECT
The contractor shall undertake to mobllize the human and material resources necessary for satisfactory
axecution of works as required by the Special Administrative and Technical Conditions.

Any amendments fo this invitation to fender shall be subject to the prior written approval of the Contracting
Authority. In case of any replacement of personnel, the contractor shall replace personnel with personnel of
atieast equal competence {qualifications and experience) or in case of equipment, with of equal performance
and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more than
fifty percent {50%) of his personnel without being liable fo the procedure for termination of the
contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded by both
parties, the contractor shall immediately replace the said worker at his own expense.

ARTICLE 16: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR
16.1 Work Programme, Quality Assurance Plan, and Other Documents

a) Within a maximum period of 15 days from the notification of the order to commence works, the
Administration’s co-confractor shall submit, in five {05) copies, for approval by the Contract Manager after
consuitation with the Contract Enginser the work execution programme, its procurement schedule, its
draft Quality Assurance Plan {QAP), and, where applicable, its Environmental Management Plan.

This programme shall be presented exclusively according to the templates provided and shall include, in

particular:

s The minutes defining the tasks to be performed, where app!zcabie
s The list of works to be subconiracted;
» The descripion of measures to maintain fraffic flow, where appha ble;
» Efc. :

Two {2) copies of these documenis shall be returned to the co»contract& ammm ) day

bearing either:

« Ths approval stamp “APPROVED FOR EXECUTION; or
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o The mention of rejection, accompanied by the reasons for said rejection.
The Administration’s co-confractor shall then have 8 days fo present a new project. The Confract Engineer
shall have 5 days to approve or provide any comments. The approval periods for the execution programme
shall suspend the execution period.
Approval granted by the Project Manager shall in no way diminish the co-confractor's iability. However, works
executed prior o the approval of the programme shall neither be acknowledged nor paid for, unless expressly
ordered.
The updated and approved schedule shall become the contractual schedule.
The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site. Significant changes fo the confractual programme may only be made afer obtaining approval
from the Coniract Engineer,
Once the execution programme Is approved by the Contract Engineer, if shall be ransmitted within 5 days
to the Contracting Authority or the Delegated Contracting Authority, withoul suspending its execution.
However, should significant modifications be found that distort the obiective of the contract or the nature of
the works, the Contracting Authority or the Delegated Contracting Authority shall return the execution
programme, accompanied by reservations o be addressed, within fiteen (15) days of its receipt.

b) The Environmental and Social Management Plan shall detail, in particular, the criteria for selecting
technical and base camp sites, the conditions for borrowing extraction sites, and the conditions for
restoring work and installation sites.

¢} The co-contractor shall indicate in the programme the equipment and methods intended for use as well
as the number of personnel planned for employment.

16.2Execution Project
a) Within a maximum period of 15 days from the date of notification of the order to commence works,
the co-contractor shall submit, for the approval of the Confract Engineer or the Project Manager
where applicable, an execution project in 5 copies, including in parficular.

The minutes defining the tasks to be performed;

The record of existing damages, where applicable;

The route diagram of the work alignment diagram, where applicabie;

The description of the intended work execution processes and methods, including the anticipated

use of personnel, equipment, and materials;

The execution plans for the structures and the related caiculation notes;

The supply plans;

The graphical work schedule,

The list of works that the co-contractor intend, where applicable, to subcontract.

» & = %

& " * N

The updated and approved schedule shall become the confractual schedule. It must highlight critical tasks,
The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site.

In the event of non-compliance with the deadtines for approval of the above émﬁments by the Administration,
they shall be deemed approved.

ARTICLE 17: PROVISION OF DOCUMENTS AND SITE 3
A reproducible copy of the plans featuring in the Tender File shall be submitied. by {%he Cenirae:t anager of
Project Manager]. s e
The Project Owner shall make available the site and access ways o the -af the appropriate time

as the works progress.
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Article 18: INSURANCE AND PROTECTION OF THE SITES

18.1. Packaging for the Transport of Equipment and Materials

The supplier must take all necessary measures to ensure that the equipment or materials are properly
protected by careful and appropriate packaging suitable for mariime, air, rail, or road transport. The supplier
must make every effort to repair any damage that may cccur during transporf up to the delivery site.

18.2. Insurance

a) The contract holder is required, upon notification of the contract, to take out an insurance policy with one
or more approved insurance companies, covering the risks associated with the execution of the services
under the confract.

b} The following insurance policies are required under this Confract, for the minimum amounts, deductibles,
and other minimum conditions, within fifteen {15) days of notification of the contract {to be specified according
to the list below).

Third-party liability insurance covering the risk of bodily injury caused to third parties or the risk of death of
third parties (including personnel of the Contracting Authority), as well as risks of loss or damage occurring
during the execufion of the works to goods during supply, installation, or assembly, where applicable;

"All Risks” construction insurance covering the loss of or damage to the Instaliations on-site occurring before
the completion of the Installations, with an extension of coverage for the co-confractor’s liability for loss or
damage occurring during the warranty period, for as long as the co-contractor remains on-site to fulfil their
obligations during the warranty period;

Decennial liability insurance, where applicable;

Other insurances: any other insurance policies that may be specifically agreed between the parties to the
contract.

¢} In any case, the policy must cover all bodily injury, material damage, and consequential losses caused to
third parties or to the works, from the day following its subscription until the final acceptance of the services
or until the end of the decennial period, where applicable.

d) If the co-confractor fails to take out andior maintain the insurance policies referred to above, the
Contracting Authority may take out and maintain such insurance and deduct, from time fo time, from any
sums due to the co-contractor under the confract, any premium the Contracting Authority has paid fo the
insurer, or otherwise recover the amount of the premium paid, which shall be considered as a debt owed by
{he co-contractor.

¢) The co-contractor shall ensure that its subcontractors take out and maintain, to the extent necessary,
appropriate insurance policies covering thelr personnel, vehicles, and the services they perform under the
conract, unless these subcontractors are covered by the policies taken out by the co-contractor,

ARTICLE 19: SUB-CONTRACTING
The confractor may assign execution of part of the confract fo one or several sub-confractors provided he
mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged and
percentage of the inifial contract amount and its additional clauses to be sub contracted. All subcontracting
to a third party for the execution of a part of the works foreseen in the contract arising from this invitation to
tender shall be subordinated to the prior authorization of the Contracting Authority at @ maximum of 30% of
the initial contract amount and its additional clauses. This authorization shall not free the contractor from any
of his contractual obligations. The contractor shall see to it that the sub-contractar is in order i {:amemﬁ 5
Administration. Sub-contractors shall fulfil the same conditions as the mairy Contracior. Non- emp fance with
the above provisions shall give rise o termination of the contract. Su
technica and financial condifions with the contractor. They shall execu
responsibifity of the main contractor
% 53




Whatever the case, before the Contracting Authority, the contractor shall remain sclely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000% the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process reqguired to validate the subcontracting.

ARTICLE 20; SITE LABORATORY AND TRIALS

20.1 indicate if necessary the modalities for carrying out the frials and geotechnical studies provided for in
the Special Technical Conditions,

20.2 The Contract Manager has a deadiine of 5 days o approve the contractor's personnel and laboratory
as soon as the requestis made.

ARTICLE 21: SITE LOGBOOK AND PLANNING OF WORKS

21.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the contractor's representative each day.

Itis a joint documentin a single copy. Its pages must be numbered and initialied. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation.

Within ten days from the date of nofification of the service order to begin works, the contractor shall submit
{o the Project Engineer the program of works {planning) in five coples for approval. The contractor shall
constantly updale the planning of works, considering the advancement on site. Any important modifications
to this program will only be applied after having received the project engineer's prior agreement. It shall be
established every month end at the contractor's diligence and at his expenses, the state of advancement of
works io be sent fo the administration in seven copies.

The co-contractor is required to open a sife loghook before any commencement of works. This is a unigue,
mutually recognised document. its pages must be numbered and initialled. No page must be removed. Any
crossed-out or cancelled entries must be indicated in the margin for validation.

The following must be recorded daily:

¢ Administrative operations related o the execution and settlement of the contract (noftifications, test
results, attachmenis};
Weather conditions;
Material defiveries and approvals of all kinds;

Incidents or any details of any nature that may have an impact on the future condition of the works
ar the actual duration of the works;
» Elo. |
The co-contractor may also record incidents or observations that could give rise to a claim on their part
This loghook must be signed by both the Project Manager and the co-contractor’s representative at each site
visit, :
For any possible claim made by the co-contractor, only the events or dosuments duly recorded in the site
foghook in due fime, along with the other contractual documents, may be invoked.

21.2. Site Meetings: In addition to regular site meetings organised by the Project:
must be held in the presence of the Head of the Market Department ang:
representative. [Specify frequency]. Minutes of each site meefing shall be
participants.

ARTICLE 22: USE OF EXPLOSIVES (ARTICLE 60 OF THE GAC): NOT APPLICABL

Koos




CHAPTER Ill: ACCEPTANCE

ARTICLE 23; DOCUMENTS TO BE PROVIDED BEFORE TECHNICAL ACCEPTANCE:

The co-confractor must, atleastten (10} days prior fo the provisional acceptance of the subsequent contract,
submit the following documents to the Contracting Authority or the Delegated Contracting Authority [Specify
any special prov‘siens where applicable]:

1. A copy of the invoice or statement describing the works, indicating their quantities, their unit prices, and
the total amount;

2. Notification of acceptance;

3. Copy of the final performance bond;

4. Cony of the insurance poficy, where applicable;

5. Other documents to be specified.

ARTICLE 24: PROVISIONAL ACCEPTANCE:

After technical acceptance, the Contractor shall request for acceptance by writing o the Project Owner with
copies to Project Engineer and Contracting Authority. It shall be recommended to the Project Owner by the
Project Engineer and the date for it shall be agreed upon based on confirmation from the Confracier. The
Project Owner shall then invite members of acceptance committee made up oft

- The Project Owner or Representative........ooovccon i Chairperson

- The Contratt E0gINEET ..o cr i e r e e GECTELATY

- The Contract Manager.........cc.cccievnieinnnns et nene st erarr e Member

«  The Project Manager. ...t e e Member
- The Mayor of Kumbholor representative, ... Member

- The Divisional Delegate of MINMAP, Bui Division... ...Qbserver

- The Contractor......... eertrretaerheeeaane e age e aeentt e e e ves s e seena et eennes invited.

During acceptance, the commitiee shall examine the reports of the pre-technical and technical acceptances
and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a report which
may declare either of the following:

»  Refusal of acceptance of works;
= Acceptance of works with reserve;
= Acceptance of works withoui reserve.

Remark: A reception report shall be prepared by the Project Engineer on the site and signed by 2/3
commission members on sife as well,
NB: 213 above mentioned commitiee members are present, Acceptance will take place.

The contractor shall be convenad to the acceptance by mail at least [10 days] prior fo the acceptance. He is
bound to attend {or be represented).

He takes partin the accepiance as an observer, His absence is equsva lent to acceptance without reservation
of the conclusion of the Acceptance Commission.
After the visit of the site, the Commission shall examine the minutes of the pn
acceptance and shall proceed to provisional acceptance of the works if ther
The visit for provisional acceptance shall be the subject of minutes of provis
spot by all the members of the Commission.
The minutes of the provisional accepiance report shall specify or sat the da
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ARTICLE 25: DOCUMENTS TO BE PROVIDED AFTER COMPLETION

The co-confractor shall submit to the Project Manager, where appiicable, or to the Market Engineer, within
thirty (30) days following the date of the provisional acceptance of all the works, the as-built drawings.

25.1.[Specify the list of other documents to be provided within 30 days after provisional acceptance.]

25.2. {Specify the amount to be withheld from the performance bond as a penalty for failure to provide the
said documents ]

ARTICLE 26: PERIOD OF GUARANTEE

26.1 Guarantee period:
This period shall last for twelve (12} months as from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.

26.2 Maintenance during the period of guarantee:

During the period of guarantee, the Confractor shall carry out periodic visits {maximum every three months)
and carry out at his expense repairs in due time of any disorder that may occur as a result of defects in the
structure. Hence, before the Contracting Authority, the confractor shall be responsible for any disorder that
may occur fo the structure, except those resulting from fair wear and tear, even those which have not been
recorded by the Project Engineer. The confractor shall within fifteen (15) days from date of information carry
out the repairs identified by the Project Engineer andior Project Owner, After this deadling, the Project
Engineer shall have the right to have the repairs carried out at the contractor's expense.

ARTICLE 27: FINAL ACCEPTANCE

27.1 After visiting the site, the acceptance committee shall examine the report of provisional acceptance and
carry on the final acceptance if appropriate within a maximum period of 15 days from the date of expiration
of the guarantee period. The final acceptance shall give rise fo an acceptance report signed on the spot by
all the parties.

27.2 The project Manager shall not be part of the reception cemmiﬁee.

27.3 The Committes shall be made up the same personalifies as in case for provisional acceptance.

27.4 During final acceptance, the Secretary of the committee shall draw up a report which may declare either
of the foliowing;

» Refusal of acceptance of works because of reserves identified;
»  Acceptance of works without reserve.

* in case of refusal, a ime limit shall be given by the committes, during which the contractor shall
accomplish the reserves and request the Project Engineer to offlift of the reserves for a new
acceptance fo be camied out.

| Remark: An acceptance report shall be prepared by the Project engmeer on-the:sife and signed by

-2/3 the members on site as well.

The contract shall end following the provisions of Article 38 (4) of the Speci
ARTICLE 28: LEGAL GUARANTEE f
b s
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The Contractor shalt be fiable as of right to the Contracting Authority for a peried of ten {10} years,
commencing from the date of provisional handover, for any damage that compromises the structural integrity
of the works or which affects any of its constituent parts or equipment, thereby rendering it unfit for its intended
purpose. '

To this end, the Contractor shall appoint an approved Technical Control Office (BCT) responsible for the
technical assessment of the works for the purpose of oblaining decennial insurance {fatent defects
insurance).

CHAPTER IV: FINANCIAL CLAUSES

ARTICLE 29: AMOUNT OF THE CONTRACT
The amount of the contract as stated in the Bill of Quaniity and cost estimates is

{rerrmnanrssensasseennsnsassanss Francs CFA, Including all Taxes).Thatis
- AMOUntWHROUE TAXES. oo iee e e e e CFAF
= AMOUNE Of TVA (19.25% . e iccrnermrcrieerrecrmnnsimssrc e s snsecrns o sesesron CFAF
- Amount of Income tax (AR 2.2% 0F 5.5%). ... CFAF
- Amountnetpayable. CFAF

ARTICLE 30: PLACE AND MODE OF PAYMENT _
Within the meaning of the security regime laid down Decree N©, 2018/366 of 20" June 2018 to lay down the
Public Contracts Code; the following definitions of duties shalt apply:

{a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte’™);

(b} The Contract Engineer shall visa the payment documents before the Final payment can be
effected;

{c} The Specialized Paymaster of the PPRD shall be in charge of payments;

{d} Security shall be subject to the rules governing public contracts and

{e) Payments shall be done by bank transfer.

{f) The contractor may obtain pericdic payments on account This periodic payments may be spread
out during the term of the contract in several periodic instaliments

{g) Each payment on account shall include a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
accountthe prices from the sub-details, Materials having been the subject of paymenton account
cannot he taken away from the site without a written authorization of the Project Owner or the
Project Engineer.

In respect of the above:-

* Mode of payment of works executed

0041275 of 24
35 on the unit

In view of the application of the law on collateral prescribe
September 2004, the contractor shall be paid through accounts draw
nrica schedule for tasks actually accomplished. In order to realize this
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- The Project Engineer and the Confractor shall periodically draw a joint stafement summarizing
and seffing the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitfement to payment on account (bill) may
give right fo payment;

- Notlater than the fifth (5th) of the month following the month when the work was carried out, the
confractor shall furnish to the Project Engineer seven (07} copies of three draft (03} provisional
monthly accounts,

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried out
which shall sum up the amounts that he can ¢laim as payment for the works executed. The draft
final account which shall be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the draft final account shall become the final account i shall serve for making
out the final payment fo sefle the contract drawn up under the same conditions as those defined
below relating to drawing of monthly accounts;

- Atthe end of the period of guaraniee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The guide
on how this account shalt be established shail be provided by the Contracting Authority who shall
deper%cf on how the Contractor respected his commitments during the guarantee period;

- The signing of the general and final account without reserve by the contractor shall definitely bind
the parties and put an end fo the confract, except for issues conceming defauit interests:

- Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The hifl of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury.

Upon presentation of an account drawn up by the contractor in seven (07) copies including the stamped
original copy, the Project Engineer shall after verification finalize and fransmit to the Authorizing Officer (the
President of Steering Committee of the PPRD NW-SW) who in turn shall verify and sign as a means to order
for payment and transmit for payment. The Finance Controfler after verification and concluded good for
payment shall affix a VISA (FINAL PAYMENT) and transmit {0 the Specialized Treasurer of the PFRD who
shall commit the payment to be carried out as defined in the contract in respect fo the information on the
gredit card;

Each request for paymeni shall include the following documents:
« Seven copies of the final account mentioned above;

« Seven copies of signed Statements of work done;
s Acceptance repor signed by all the members of the acceplance gommittee' \,

«  Reportof execution of work (“attachement’) signed by the Project En nd bearing the

visa of the authorising officer ;

« Acopy of the following documents making up the tax file camﬁaé by the relevan worities
and dated less than three (03) months:

> An attestation of non-indebtedness;
> An attestation of localisation:
» A Business licence;
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» Aclearance aftesting fo the payment of taxes;

> An attestation of solvency (non-bankruptey), also called certificates of incorporation;
> A Clearance Cerlificates issued by the National Social Insurance Fund ("CNPS).
> An aftestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execution of the Contract
according o technical execution phases as defined in the contract. The amount of payment
shall not exceed the value of the technical execution phases carried out. In such a case, for
payment to be effected the contracior shall before the 5 of the every month following the
works executed fransmit seven {7) copies of the parfial invoices o the Project Engineer who
shafl within a ime-limit of seven {7) days approve and forward for processing by the services
of MINMAP and MINF1.

Venue of payment of works execuled: it shall be carried out by the Specialized Treasury of the PPRD
Yaounde.

ARTICLE 31: GUARANTEE AND BONDS

Any Structure having issued a guarantee 1o a Confractor must undertake fo pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Confractor.

a) Final bond

The final bond {final surety) of the contract referred to as security in guarantee for complete execution shaill
be provided within twenty (20) days as from the date of nofification of the contract and in any case before the
first payment and/or before the expiry of the bid bond. I shall be addressed fo the Confracting Authorify who
shall then act as the Beneficiary, reason why he shall be one fo keep it. The amount of the final bond shall
be 2% of the value of the initial contract, all taxes inciusive (AT1). The bid bond shali only be returned fo the
contractor by the Contracting Authority once the final bond has been provided. The Bank that issued shalf
refund comesponding amount upon presentation of the original bid bond by the Confractor.

Remarks:

s The final bond may be replaced by a bond (bank guarantee) issued by a banking establishment or
any financial institution approved by the Ministry in charge of Finance.

+« As concern Smali and Medium Enterprises constituted of National Capital and managed by
Nationals, the final bond may be replaced by a Statutory Lien bond {bank guarantee} issued banking

establishment or any financial institution approved by the Ministry in charge of Finance.

e The final bond shall be released upon written request of the contractor after completion of works
proven by technical acceptance minutes duly signed by all the members of its committee.

» Tha final bond shali be addressed to the Contracting Authority who shall then act as the Beneficiary.

In case where the Confractor does not provide the final bond within the twenty {20} days, he shall
pay penalties amounting up to 1/5000% of the contract amount (AT},

by} Retention Bond

The retention bond (Performance bond).of the contract referred to asse¢ _ arantee for proper
execution shall be the sum deducted (blocked up) from the amount on acc _uﬂﬁg each pa?maat made
to the Contractor, After provisional acceptance, the guarantee period of this pm}ect shall be one year during
which the Contractor shall be expected to carry out period visits every thra Snths to carry but cofrections
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of imperfections or defects. The amount of the retention bond shall be 10% of the value of the inifiaf
contract (all taxes inclusive), increased if need may be, by the value of the additional clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a banking establishment or any
financial institution approved by the Ministry in charge of Finance,

- The relenfion bond shall only be refunded to the Contractor upon a Release Order issued by the
Conlracting Authority after fulfiment of the confraciual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirfy (30} days from expiration of the guaraniee deadline or where the confract has no such
deadiine, following the final acceptance of works otherwise if there is no nofification from the Contracting
Authority fo the Contractor for having not honoured his obligations, the Competent Structure shall
undertake fo refund the guaraniee or reiease the bond upon a simple request from the Confraclor. In the
case of notification, the end of the commitment of the bond shall only be put into effect by a Release
Order issued by the Contracting Authority. After the expiry of the deadline, the bond shalf cease from
having any effect even in the absence of the release.

- {f for any reason, the Contractor refuses fo carry out corrections of imperfections or defects during the
period of guarantee, the Conlracting Authority, Project Owner and the Project Engineer the shall have the
right fo canry out the corrections using any other contractor who shall be paid using the amount retained
for the refention bond af the expense of the main by virtue of the contract,

ARTICLE 32: PRICE VARIATION
The prices remain unchanged.

ARTICLE 33: PRICE REVISION FORMULA
In respect to the maximum works execution deadline of five (05) months defined in the tender, the prices

shall be concluded firm and so shalt be final and unchangeable. As well the confract arising from this tender
shall not be subject fo price revision,

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for sach fype of structure or each element of the structure between the quantifies
in the cost estimates and the quantities effectively executed shall not lead to the modification of the said
contract amount. This applies to errors that the cost estimates may include. The contract shall be paid on the
basis of approved plans by the contracting parties.

ARTICLE 34: PRICE UPDATING FORMULAS: (not applicable)

ARTICLE 35: INTERNAL WORKS

35.1. The co-contractor shall be required to provide the Confracting Authority or the Delegated Contracting
Authority with the 1abour, materials, tools, and any other means necessary that may be requested to carry
out certain works on a daily basis, provided that the request is made at least eight (8) days in advance and
refates to the object of th ~ confract.
The amount of the daily work referred to in paragraph 1 above may not exceed fwo pe %.0f the fotal
contract amount, inclusive of all taxes (TTC). .

352, in the event of a duly estabtzshed ﬁefauit by tha Admtmstfatm g

express authorisation of the Authcnty in eharge of public procurement, order. iﬁj '

K«

part aﬁh  works be




carried out on a daily work basis at the expense and risk of the said co-confractor. [Refer fo the specific
regulation of the Authorily in charge of public procurement defining the conditions for carrying out daily ]

35.3 Works camied out on a daily basis shall be remunerated based on the unit daily ywork prices provided
for in the contract, or, faliing that, based on the wages, allowances, sccial charges, and sums spent on
supplies and equipment, increased under the conditions set out by the specific regulation of the Authority in
charge of public procurement, to cover overhead costs, taxes, and profit

ARTICLE 36: VALORISATION OF WORKS

36.1. Advance payments for supplies may be granted in respect of expenses incurred for the execution of
the works, supplies, or services covered by a contract. The payment terms for such advances are setoutin
the Public Procurement Code.

36.2. No guarantes is required for advance payments on supplies.

38.3. In alf cases, the co-contractor of the administration is respoansibie for the safekeeping of the malerials
for which an advance for supplies has been granted, until the acceptance of the works.

ARTICLE 37: START-OFF ADVANCE

The Contractor may through a simple request without any justification addressed fo the Project Owner with
copy addressed to the Contracting Authority obtain a so-calied "start-off” advance or advance for purchase
of building materials”. The Start-Off Advance or payment of the start-off advance shall be at most 20% the
initial contract price (fe. all taxes inclusive} but the advance must be guarantied at 100% by a Bank or
financial instituion recognized by the Ministry in charge of Finance.

This advance may be released after the notification of the Service order to start the work. I's reimbursed by
deduction done at 50% on each payment on the account {"décompte”) made fo the contract holder during
execution as from when works must have been executed more than 40% of the contract and must be fotally
reimbursed not {ater than when the execution of the confract must have reached 80%, Le. when the value of
the basic price of the goods & services rendered shall have reached 80% of the contract price. Following of
the rate of reimbursement of the advance, the Contracting authority shall authorize the payment of the
corresponding part of the contract upon written request. Whatever be the case, the reimbursement must be
completed one {01) month before the date of expiration of the contractual period. As the start-off advance is
refunded, the Confracling Authority shall release the corresponding bid bond if the confractor requests it

ARTICLE 38: PAYMENT OF WORKS

38.1 Establishment of works executed: Before the 30" of each month, the contractor and the Project
Manager shall jointly establish a job cost sheet which summarises and fixes the quantities executed and
established for each item on the schedule during the month and capable of giving entilement to payment.

38.2 Monthly detailed account and payment of invoice: No later than the fifth (5%) of the month following

the month of the services, the contractor shall hand over to the Project Manager two draft provisional monthily

detailed accounts In seven copies (one detalled account exclusive of VAT and the other inclusive of taxes),

according to the agreed model and establishing the total amount of the sums to which he may lay claim as a

result of the execution of the contract since the start of the confract. Only the defailed account exclusive of

VAT shall be paid to the confractor. The detailed account of the amount of the taxes shall be the subject of

an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows

- [1-2.2 andlor - (7.5 or 15%)] paid directly into the accountof
- 2.2 % paid to the public freasury as AR due by the contractor.
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:

- 7.5% or 15% paid info the public treasury as TSR due by the contractor.

The Project Manager has a time-imit of seven {7) days fo forward to the Contract Manager the detailed
accounts he has approved. The Confract Enginger has a maximum time-limit of twenty-one {21} days fo
forward the detailed accounis he approved such that they are in his possession not later than the twelfth of
the month. The Contract Manager has a deadline of fourteen {14} days maximum 1o sign the detailed
accounts. Payments shall be done by the Project owner within @ maximum deadline of calendar
days from the date of submission of the approved detailed accounts.

38.3 Detailed account of start-off account (if applicabie).
38.4 (Information lacking on Article 38 concemning final invoice, general and final invoice} To be
completed and well structured.

ARTICLE 38: INTEREST ON OVERDUE PAYMENTS

Possibie interests on overdue payments are paid by statement of sums due in accordance with Decree No.
20187366 of 20 June 2018 o institute the Public Contracts Code.

{information lacking} Yo be completed and well structured.

ARTICLE 40: PENALTIES
A. Penalties for delay

(a) Penalties for lateness: in case of fallure by the confractor to complete the work within the
contractual ime-limits, he shall be subject to the following penalfies:

s 1/2000% of the amount of the contract per calendar day overrun, from the 1! fo the 30 day;

o 1/1000" of the amount of the contract per calendar day, beyond the 30% day;

« Penalties for lateness shall not exceed fen percent {10%) of the amount of the contract;
A percentage higher than 10% shall iead to fermination of the contract.

{b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor shail
be fiable fo the foliowing particular penalties for the non-respect of the terms of the contract notably:-

« The late provision of the final bond. In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties amounting
up to 1750001 of the contract amount (ATI) for every calendar day of lateness;

« The late provision of the insurance policy. If after fifteen (15} days from the notification of the contract
the contractor has not provided an insurance policy covering all risk on site, all execution activities
shall be suspended without suspending the execution deadline. Hence penalties arising from failure
to complete the work within the confractual ime-limits shall be paid. After two months from the date
of notification of the contract the Confractor has not compiied, the contract may be terminated;

The !az‘e provision c;‘ fhe execufm pmgram In case where the Centractof d i

progfam
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The late request for site installation: If within fifteen (15) days from the date of notification of the
service order 1o start execution sife installation is not carried out, the Confractor shall pay penalties
of 1/5000* the cost of the contract (AT1) for every calendar day of lateness.

The replacement of Key Personnel. If in replacement of key personnel, the qualities of the personnel
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall attract penalfies of 1/5000% the cost of the confract (AT
independently of the procedure for validation of the new personnel. The above penalties shalf not
apply for situations of force majeur such as incapacitation of personne! due to accident and death of
personnel or in a sifuation duly recognized by the procedure spelied out in Article 50 of these
Administrative Conditions.

Absence of Project Site Log Book: It shall atiract penalies of 1/5000 the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Confract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amountof the contractin concerned

otherwise the confract will be ferminated.

ARTICLE 41: SETTLEMENT IN CASE OF GROUPINGS

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where
need be.

2. Indicate the method of payment of sub-contractors, where need be.

{Information lacking on Article 24) To be completed and well structured.

ARTICLE 42: TAX AND CUSTOMS SCHEDULE {ARTICLE 36 OF GAC)

1.

o

e B Al

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the
tex regulations and customs procedures applicable to public contracts. The taxes applicable to this
confract include notably:

Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes.

Registration dues in accordance with the Tax Code.

Dues and taxes attached to the execution of services provided for in the contract

Duties and taxes of enfry into Cameroonian teritory (customs duties, VAT, computer tax);

Council dues and faxes.

Dues and {axes relating to the extraction of Building materials and water.
These elements must be included in the costs which the undertaking Imputes on its running costs

and constitute one of the elements of the sub-details of prices exciusive of taxes. All taxes inclusive
prices mean VAT included.

ARTICLE 43: STAMP DUTY AND REGISTRATION (ARTICLE 37 OF GAC)

Seven (7) original copies of each constituent document of the confract arising from this invitation to tender
shall be stamped and registered by at the expense of the coniractor, in accordance with the laws in force;
within thirty (30) days as from the date of nofification of the confract by the Contracting Authority.

ARTICLE 44: TERMINATION OF THE CONTRACT
The time-limit for the execution of the works forming the subject of this contract

CHAPTERV:  MISCELLANEOQUS PROVISIONS

ko



This fime-limit shall run from the date of nofificalion of the Administrative Order to commence execution of
the works.

441 The contract is automatically terminated in ope of the following cases:

a) Death of the contractor. In this case, the Project Owner or the Delegated Project Owner may, if necessary,
aliow proposals presented by the heirs for the continuation of services to be accepted;

b} Bankiuptcy of the contractor. In this case, the Project Owner may accept, if necessary, proposals
prasented by creditors for the continuation of services;

¢) Judicial liquidation, if the Administration’s co-confractor is not autharized by the court to confinue operating
their business;

d} in the case of subcontracting, co-contracting, or sub-contracting without prior authorization fromthe Project
{Owner or the Delegated Project Owner;

e} Failure of the Administration's co-contractor, duly notified to them by the Project Owner or the Delegated
Project Owner through a service order constituting a formal notice, after evaluation and identification of the
failure;

fi Non-compliance with labour laws or regulations;

g) Significant variation in prices under the conditions defined in the General Administrative Clauses, due to
changes in economic conditions or the inilial quantities of the confract;

h} Fraudulent practices and corruplion duly confirmed.

44.2 The contfract may also be terminated under the conditions stipulated in the CCAG, parficularly in one of
the following cases:

Delay in the works resulting in penaities exceeding 10% of the total confract amount including taxes;
Postponement or prolonged interruption decided by the Project Owner or the Delegated Project Owner;
Persistent non-payment for services;

Refusal to resume work that was poorly executed;

44 3 The confract may also be terminated without fault of the confractors, particularly in one of the following
cases:

Force majeure, with the prior notice of the Public Procurement Authornity, in the absence of any responsibility
on the part of the Administration's co-contractor, without prejudice to any compensation the latter may be
entitied to;

Persistent non-payment for services;

Reason of public interest.

ARTICLE 45 : FORCE MAJEURE
fn the event of circumstances beyond the supplier's control, the Supplier shall only be refieved of his
responsibiliies if he nofifies the PPRD NW SW in writing of his intention fo evoke circumstances of force
majeure within 15 days of the occurence of the event. The PPRD reserves the right fo appreciate the
circumstances of the force majeure.

if the contractor were fo raise the issue of force majeure, the threshoids below which claims shall not be
admifted are:

- Rainfall: 200 milimetres in 24 hours,
- Wind: 40 metres per second.

- Fiood: decennial fiood frequency.

ARTICLE 46 ; DISPUTES AND LITIGATIONS
Disagreements and disputes resulting from the execution of this contract may he« fflad 3m¢cab ¥ Whera no
amicable solution can be found for a disagreement, # is brought before: tﬁe ; '

Mt
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jurisdiction. The contract may be terminated as per article 180-183 of Decree NO. 2018/366 of 20th June
2018 to lay down the Public Contracts Code; and the following special conditions:

non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay exceeding fiftleen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven {07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the confract;

refusal fo carry over works declared not properly done;

refusal to carry out works notified by service order,

unilateral modification to provisions of the tender file relating to malerials and supervisory staff,
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

ARTICLE 47:  DISSEMINATION OF THE CONTRACT

Ten {10} copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager. The Contractor shall put up a visible sign board {total height=2,80meters, width=1,20meters, board
thickness=2,5¢centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the foliowing text

V¥V

VY VYYV

ARTICLE 48: LAST: ENTRYINTO FORCE OF THE CONTRACT
The contract arising from this invitation to tender shall become valid only after it must have bee
approved by the Contractor, visa by the Specialized Treasury of PPRD Yaounde and
Contracting Authority. ts execution shall enter into force upon notification of the Contractory it

Authority.
&&é
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General:

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MY/LYV,
LV single-phase and three-phase lines, generator house, thermal electricity production, and
security measures and environmental protection to be observed, they must conform to the
requirements, laws, decrees, orders, standards, norms and Publications in force in Cameroon and
for management of the electricity sector. In default the texts will be applied n this order:

- The recommendations of the International Electro-technical Committee (IEC Publication);

- The European standards CEN-CENELEC (EN),

- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the
distribution of electricity, published in the Official Gazette of the French Repubiic on May 4, 1991;
- Circular No. 78-79 of 6% July 1978 on the implementation of the Decree of May 26, 1978’

- Standards Approved French NFC;

- French UTE standards and in particular;

- C 10-100;

-C10-101;

-C 10 - 200,

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of
electricity to refiect local conditions, knowing that the works will be built to suit the conditions
defined below: '

- Average temperature; 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor).

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km /Iy

- Norma! speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

Doguments:
The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and

execution plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of

State,

- The various international standards recognized in the system (ISO) and

environment and economic climate of Cameroon; _\

-The local power authority, safety and environmental protection nis “applicable in

Cameroon; S w3

The Contract documents are complementary and must be accepted hole’ They.explain and

complement each other in order 1o define the works to be performe 7

hy

ay apply to the
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All that would be missed by some, but noticed by others and that would be required to complete
the work in accordance with the clear intent of the said Contract documents to be executed by the
Contractor without additional charges.

MV THREE-PHASE LINE

The proposed three phase line will be connected on the existing Three phase MV main line

going toward Kumbo at Meya quarter around BABA 1 Market Square. The Almelec 54.6 mm?
and 3x50mm2+2EP+INP aluminum preassembled cables will be constructed on 11m concrete
poles as the case. The Almelec cables will be stretched on rigid glass insulators mounted on
spindle. At the beginning of the line, the Air Switch will be mounted to secure the line in case of

any faults.
The present works will involve:

106000 Studies and pegging leading to the establishment of an implementation plan to be approved by the
Drvisional Service of Energies

101001 Excavation m natural terrain

601005 Supply and installation "Danger of Death” plate

601006 Supply and installation number plate on Concrete poles

601012 Supply and stringing of 54 6mm* Almelec cable

601015 Supply and planting of 11m single Wooden poles class D
Supply and planting of 11m single Concrete poles 300 daN and 500 daN

601001 Supply and mstallation 30KV Rigid glass msulator

601002 Supply and installation of Chain of three insulators

Supply and planting of 12m single Concrete poles 800 daN

601004 Supply and installation Spindle

Transformer substation MV / LV phase

It is expected to be on a 12m Concrete pole according to the new standard.

Work to be done:

22 001 050048 | Supply and installation of 253 KVA/17 32KV transformer

Supply and mstallation of 12m Conerete pole 1000daN

180032

001 | Supply and installation of Chain of three insulators discharger

22 001 050049 | Supply and installation of Type 2BH ecarth plug

22 001 430038 | Supplv and installation Fuse cutout

21 005010007 | Supplv and installation surge arrester 27 KV mcluding connection

602011 Construction of earth grounding

leve! of surge the transformer (30KV) can withstand and the nominal vei?gag
1t is mounted on the same support as the transformer and connected betw
ground circuit, ¢

602013 Making a grounding fype C, provided with cable straight and leve] including

» A mechanical protection or gutter tube PYC@40;
« Tube PVCOZ5 length 2 = 8.8 cm;

« Copper Cable 25 mm®-18m;,

+ Twa copper fittings.

+ A cable 20 mm?® bare copper in trench 0.5 x 0.80 of length equal to 2 x 13
* A copper fitting;

On the MV/LYV transformer is consistently associated surge arrester
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The transformer should be new and tested in one of the ENEQ testing Centers.

BT NETWORK SINGLE-PHASE

Low voltage lines will be built on 9m wooden single poles for the straight line and double
poles for the angles and end of lines. The poles will be spaced by averagely 45m to each other,
with 3x70mm*+ I NP+EP preassembled cable.

The works to be done:

603002 Supplv and stallation of anchoring clamp

603003 Supply and mstallation of all IT D76 4 connections

603004 Supply and mstallation of anchor arms BORG 2L, including a hook 23(} an anchoring clamp 27 or
AFU PE3 (PE25)

603003 Providing and laying stringing 4x23mm’ Aluminum twisted

603007 Grounding tvpe C cable 29 mm® bare copper in trench 0.5 x 0.80 of length equal t0 2 * 15m

21 001 180027 | Supply and planting Single 9m Conerete poles 300 daN

21001 180026 | Supply and planting single wooden poles 9m class I

HOUSEHOLD CONNECTIONS

This is to cover aerial connections four wires. The work involved will include;
22 609 0500061 | Installation of Testing point (complete ENEG subscription and connection set with a three phase
meter)

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with

opening of transects 10 meters in width,

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction
site including distribution of wooden poles to their holes

DIMENSIONING OF NETWORK
¥ Medium and Low Voltage Network
The Supply Voltage of the Network is: 30 KV

LAYIN .

NORMALIZED G éjgf:sﬁ% INSTALLED NOMINAL LONGEST BND P%%Aé‘f?ig
CABLES ARRO POWER KVA CURRENT (A OF NETWORK ;

o W R DROYP
4x23mm?® Aluminum 047 m R=1.20km 50 -40 KW 97 800m 20%
twisted cable (220V)
34 6mm* Almelec 030m R0 05804 TIKVA 150 Skm 20%
cable m
IX70mm* + o
JEP+INP Alumimum | 7 ™ | R=120Qkm | 50 -40 KW 20%

. (380/220V)

preassembled cable

Equivalent range in LV: 45 - 30m so as to avoid longitudinal fo '
weld every ihrea hundred meters and a support after the transformer)

ke

elements for the 30 KV lines.
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HE}IGH] HEIGHT
OUTSIDE OUTSIDE
WEIGH GROUND (;R%)ﬂﬁf; OBSERVATIO
SUPPORTS ANGLE | DEPTH (M) | (NORMA \ NS
T L (ROAD
TERRAIN CROS)SING
)
Wooden | 300 <i10° —
Pole ¢lass D | DAN Aligneme | H/10 + 0.5 7,60 8,20m miwins on
om/S nt : angles
Wooden | 900 oo
Pole class D | DAN 45°490° 1 H/10+035 7.6m 8 20m miwins on
Om/J angles
Yim 300DAN
Conet L 300 25° 3 80° H/10+05 9.4m 0m lateritic Terrain
oncrete .
DAN
BO0DAN
i2m , o: rno | F/10+035 10,3m 10m L .
Concrete 1000DA 257 a4 60 fateritic Terrain
N

NETWORK PROTECTION AND STANDARDIZATION,

These two preoccupations must be taken info account when connecting to the ENEO
network, as this company insists on the standardization aspect of electrical equipment and
installations before any connection to its network, this standardization aims above all to protect
and secure installations, as well as to ensure the supply of quality energy to consumers.

The recommendations made within the framework of this study comply with the current
standards. it will simply be necessary to ensure their respect and the acquisition of electrical

equipment meeting these standards.

These precccupations justify the following major recommendations:
Installation of an expulsicn circuit breaker at the connection point and at each
transformer to isolate network sections in the event of problems;

Installation of a twin post at each line stop and each derivation;

-

*

Medium voltage line and mixed line.

right

Use of standard posts of 11 meters for MV and mixed lines; 9 meters for smgie
LV sections; :

Installation of earthing equipment at line stops, on each posi-tran
each post surrounding a transformer;
Almelec cable 1 * 34.4 mm? for the medium voltage line and fyi:
4x25mm? in aluminum for LV transport.
The poles are installed according to the standardized scheme:

*single 11m pole (8) with suspended insulator and anchoring eq
alignment and angleup to 10°;, |

@“’g’
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* twin 1m pole (1) with suspended insulator and anchoring equipment, for
angle between 60 " to 90 %,

Low voltage line
* 9m single pole (8) with suspension conscle and alignment clamp, for straight
and angle alignment up to 10 °;

* Om twin pole {I) with suspenston console and anchor clamp, for 10° and 45 °
angle and for derivations (= 90 %),

MATERIALS FOR THE IMPLEMENTATION OF THE PROJECT.

In accordance with the standards used in Cameroon, the different types of assembly for the
electrical network are listed in the table below:

1. SINGLE POST 11 meters wooden/concrete (angle up to 25°)
Code  MT-101

Elément

. Quantité
Spindle 3 1

Reinforced stalk Z
Rigid glass insulator 3
Cross bar / Nappe Voute Rigide 1
Small accessories {clip, bolt, gaivanized plate, washer) 2

2, SINGLE POST 11 meters Wooden/Concrete (angle 60 ° to 30 °)
Code MT-103

Eiément Quantité
Pigtail anchor hook 14 x 450 2
3-element insulators (hung horizontally) é
Spindle i

Rigid gloss insulator
U Iron

vdf

Cross bar / MHerse
Return clamp

- PRI PRI O

Reinforced glass insulator

Small accessories (clip, bolt, galvanic plate, washer) 4

3. SINGLE POST 9 meters Concrete(300daN) Stop Point Low Voliage(L.V)
Code  BT-305

Elément

Anchoring console

Anchor clamp

Small accessories {chip, boit, galvanic plate, washer)

Cops

Fastening belt

fo-
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4. SINGLE POST 9 meters Wooden Alignment Low Voltage(LV) (angle up ¢
Cpde  BT-305

010 %)

Elément

Quaniité

Suspension console

Alignment clamp

Small accessories {clip, bolt, galvanic plate, washer)

5. EARTHING
Code BT-306

Elément

GQluantité

Copper conductor 29 nm’

i

Claw connecior

Fixing clamp

20 mm strip

Mechanical protection

Alu-copper branch connection

Insulating tube

Earth rod

i b o F gt § ok ot N et

6. LINKING ON AN EXISTING ALIGNMENT MV NETWORK
Code MT-106

Elément

Quantité

Pigtail anchor hook 14 x 450

2

3-gloment insulators (hung horizontally)

Return clamp

U lron

Small accessories {clip, bolt, galvanic plate, washer)

Manually operated switch

Wooden cross bar

PR RN s SRR FL R E &% N L)

7. THREE PHASE TRANSFORMER 12 meters Concrete pole (1000DAN)
Code MT-108 -+ BT-304

Elément

Qruantité

Pigtail anchor hook 14 = 430

Chain of three fasulators discharger (horizontally suspended)

Locking pliers

Small accessories (chp, bolt, palvanized plate, washer)

Anchoring console

Anchor clamp

Suspension console

Surge arrester 27 KV

Three-phase transformer H6 1/ 160KVA / 30KV

&
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UNIT PRICE SCHEDULE

BILL OF QUANTITIES AND COST ESTHVIATES FOR THE REHABILITATION AND UPGRADING OF
ELECTRICITY TO THREE PHASE FROM KUMBO TO MBIAME, MBVEN SUB DIVISION, BUI DIVISION OF
THE NORTH WEST REGION { PHASE 2 )

Supply and
f;g Description of works unit | Gty s il:b‘" “ép -
figures | words
100 CONSTRUCTION OF A MV THREE PHASE LINE WITH 3x54.4 mim* ALMELEC CABLE
101 | Studies ond Pegging {Code 10000} Mt 6930
102 1 Excavation works {Code 100001 M3 41,01
103 15 & F U anchor ron {Code 60113 L 137
104 15 & F Single 11m concrete pole 300 doi U &1
105 15 & F Single 1 Im concrete pole 500 doN U 16
06 15 & F 12m Single Concrete pole 800 daM 3 3
107 135 & F 30kv Rigid glass insulator {Code 601001} u 199
108 |5 & F Chaln of three insulators (Code 601002) U 114
109 15 & F Spindie {Code 601004) 1 1&
110 | § & F Reinforce stalk U 183
111 15 & F Hoppe vouls rloide simple NVR] U 51
112 | § & F iron cross bars{Herse) 2.4m {Code 107013) U 39
113 15 & F Warning plares DM (Code 401005 U 77
114 18 & F Mumber plote + Numbering {Code 601006} U 77
115 135 & Siringing 54.4 mm? Almelec coble [Code 601011) LM 21414
1315 | Moss poncrese for foundotion of poles A3 41,64
117 18 & F Farth plug for IACM 36KV Ref 23 001 060125) U 3
118 15 & FIACM 36KV {Ref 23 001 060126) U 3
CONSTRUCTION OF A MV/LV THREE PHASE LINE WITH 3x54.4 mm? ALMELEC CABLE AND
200 4x25mm?® ALUMINIUM TWISTED CABLE
201 | Studtes and Pegging {Code 10000) ML 2070
202 | Excovation works {Code 100001 M3 23,34
203 1% & F U anchor ron (Code 60113) U &0
204 15 &F Single 11m concrete pole 300 daid U 34
205 15 & F Single T 1m concrate pole SO0 dai U 10
206 | 8 & F 30ky Rigid gloss insulutor (Code $01001) 8] 118
207 15 & F Chain of three insvigtors {Code 601002) U &0
208 15 & F Spindie {Code 601004) U
209 15 & F Reinforce stolk U
210 1% & F Maoppe voute rigide simple NVRT 2]
211 15 & Flron cross bors{Herse) 2.4m {Code 107013} L
212 15 & F Worning plates i}M.(COda S01005) U
212 | S & F Number plote -+ Numbering {Code 501006} i
234 15 & Swinging 54.4 mm?* Almelec cable {Code 071011} LM

o




15 | Mass conerete for foundation of poles M3 2348
216 15 & F LV Alignment support {Code 6030061) L 36
217 13 & F LY Anchoring clamyp {Code 603004 U 17
248 18 & Stringing 3xF0 mp? + 1 RP2EP preossembled coble (Code 112019} M. 2174
219 !5 & F Type C earth plug {Code 603007) U 4
22 18 & F Serof six Line taps (D1 D741 {Code 3504035) u 4
300 CONSTRUCTION A TRANSFORMATION SUBSTATION EQUIPPED WITH A THREE PHASE
TRANSEQRMER H61 -160 KVA/30KY
301 |S & F Three Phose Transformer HE1-160KYA/30KY 5 1
202 |5 & F Single 1 2m concrate pole 1000 dal it 1
303 15 &1 Choin of three insulators discharger (Ret 23 001 060 115 ¥ 3
304 135 &F Type 2BH earth plug {Ref 22 001 G5004%) U 1
305 18 & F 27KV Surge arrestor {Ref 21005010007 U 3
308 |8 & F Fuse cutout (Ref 22 001 O50038) u 3
307 18 & F Cireult Breaker {DPH) 160KVA with comedtion aotessories Y 1
308 | Mass Concrate for foundation M3 1.8
209 | Full equipmant of Three phose statfon [Ret 22 001 050007} Set 1
400 CONSTRUCTION OF THREE PHASE LV LINE WITH 3X70mm*+2EP+TNP PREASSEMBLED ALUMINUM TWISTED CABLE
401 | Studies ond Pegging [Code 10006) ML 1080
402 | Excovatlon of works {Code 100001) B 10,39
403 | 5 & F LV Alignment support {Code 603001} U 20
404 15 & F LV Anchoring clomp {Code 603004) U 4
405 15 & F Single 9m concrete pole 300 dal {Code 603008) u 20
406 1§ & F Single 9m concrete pole $00 daM {Code 603009) u 4
407 15 & F NMumber plote + Numbering [Code 601006) i) 24
408 5 & Swinging 3x70 mm*+2EP+ 1 NP presssembled cable (Code 601011} ML 1134
AGG 15 A F Set of four Line tops (D7 DF6) (Code 3504035} U 3
410 {3 &F Type C sarth plug {Code 603007} 1] 2}
410 | Mass concrete for foundation of poles M3 2500
SUNDRY EXPENSES
401 | Comnection to ENEO Marwork Ref 22 001 050022) i i
402 | Clearing and pruning {Coda 801002) Km
403 | Transport and handling moteriol (Code 2003} L5
404 | Tramport corgete poles (Code 2004) T /KM
405 | Site lnstaliation LS
Removal of poles cobles and other gccessories and fransferting
404 | them to mbigme cound! L3
407 | Transport of workers {Code 2005 H

i
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BILL OF QUANTITIES AND COST ESTIMATES

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE)
NOG8/ONIT/PPRDISTB/2026 OF 02/03/2026 FOR THE REHABILITATION AND UPGRADING OF
ELECTRICITY TO THREE PHASE FROM KUMBO TO MBIAME, (FROM DZENG VILLAGE TO
RIFEM HOSPITAL), MBVEN SUB DIVISION, BUI DIVISION, NORTH WEST REGION ( PHASE 2)

Supply and Labour
Ref No Description of works Unit} Qty UPin UPin
figures words

100 CONSTRUCTION OF A MV THREE PHASE LINE WITH 3x54.4 mm?* ALMELEC CABLE

101 | Studies and Pegging {Code 10000} AL 6930

102 | Excavotion works (Code 100001} M3 41,01

103 S & F U anchor ron {Code 40113 3] 117

104 $ & F Single 11 m concrete pole 300 dob U 41

105 |3 & F Single T1m concrate pole 300 dald Y 16

108 15 & F 12m Single Concrete pole 800 dolN U 3

107 1S & F 30k Rigid gloss insubotor {Code 6010073 5] 199

108 1S & F Chain of three Insulators (Code 601002} 8 114

109 $ & F Spindle {Code 601004) U 1&

110 15 & F Reinforce stak u 183

111 § & F Nappe voute rigide simnle NYR} U 61

112 15 & F lron cross bors{Herse} 2.4m {Code 107013) L 3¢

113 $ & F Warning plotes DM {Code 601005) U 77

134 15 & F Number plore + Mumbering [Code 801006} U ked

115 15 & Stringing 54.4 mm? Almelec cabis {Code 60101 1) Li 21414

116 | Muoss conerate for foundation of poles M3 43,64

117 |8 & F Earth plug for IACM 36KV {Ref 23 001 0460128 U 3

118 8 & FIACM 36KV (Ref 23 001 060126) 3 3

SUBTOTAL 100
CONSTRUCTION OF A MV/LV THREE PHASE LINE WITH 3x54.4 mm®* ALMELEC CABLE AND

200 axZ5mm* ALUMINIUM TWISTED CABLE

201 Studies and Pegging {Code 10000} ML 2070

202 | Excovotion works (Code 100001} M3 23,34

203 15 & F U anchor ren {Code 60113) Y 60

204 1S & F Single 1 1m concrete pole 300 dai U 36

205 |8 & F Single 11m concrete pole 300 doi U i0

206 |S & F 20kv Rigid glass insvlator {Code 401001} y

207 1S & F Chain of three Insulotors (Code 6010023 Y

208 1S & F Spindle (Code 601004} L

209 15 & F Reinforce stolk U

230 1% & F Nappe voute rigide simple NVYR] U

211 18 & Firon cross bars{Herse] 2.4m {Code 107013) y
242 15 & F Warning plotes DM {Code 601005) Y




213 5 & F Number plote 4+ NMumbering [{Code 601006} t A
214 15 & Stringing 54.4 mn? Almelec cable {Code 601011} LAk 6396
215 1 Moss concrete for foundation of poles M 2346
216 |5 & FLV Alignment support [Code 603001) U 36
217 18 & F LY Anchoring domp {Code 603004) u 17
218 15 & Stinging 3270 mmHINPH2EP precsembiled cable (Code 112019} bt 2174
219 |8 & F Type € earth plug {Code 603007} o 4
20 5 & F Set of six Line taps (D1 D76 [Code 3304035) 3
SUB TOTAL 200
300 CONSTRUCTION A TRANSFORMATION SUBSTATION EQUIPPED WITH A THREE PHASE
TRANSFORMER H61 -160 KVA/I0KV
301 18 &F Three Phase Tramsformer HE1.160KVA /30KY U 1
307 5 & F Single 12m concrete pole 1000 deM U H
303 18 & Chedn of three insulotors dischorger (Ref 22 001 060 113) u 3
304 5 & F Type 2BH eorth plug (Ret 22 001 0500459 U H
305 5 & F 27KV Surge arrestor {(Ref 21005010007} U 3
306 § & F Fuse cutout [Ref 22 001 G50038) s 3
307 15 & F Cirault Breoker [DPH} 160KV A with comnaction accassories U 1
308 | Mass Concrete for foundation ma 1.8
30% | Full squipment of Three phase station Ref 22 001 050002) Set 1
SUB TOTAL 400
400 CONSTRUCTION OF THREE PHASE LV LINE WITH 3X70mm*+2EP+ I NP PREASSEMBLED ALUMINUM TWISTED CABLE
401 | Studiss and Pegoing (Code 1000Q) ML 1080
402  Excovation of works (Code 100001) M? 10,39
403 1S & F LV Alignment support (Code 03001 3] 20
404 15 & F LV Anchoring camp [Code 603004) i 4
405 15 & F Single 9m concrete pole 300 dol (Code 603008) U 20
406 15 & F Single 9m corcrete pole 500 doN {Code 603009) U 4
407 |5 & F Number plate + Numbering {Code 601006} u 24
408 | 5 & Stringing 3x70 mm242EP+ NP precusembied coble {Code 601011} ML 11348
A0F & & F Sor of four Line sops (01 D76) (Code 3504035) U 3
410 18 & F Type C sarth plug {Code 603007) U &
410 | Mass congrete for foundation of poles M2 2500
SUB TOTAL 300
SUNDRY EXPENSES
461 Connaction 1o ENEG Network (Ref 22 001 050022} 1 3
402 | Cleoring and pruning (Code 801002} Kim 10
403 | Tramsport and hondhing moterigl {Cede 2003) LS 5
404 | Tronsport concrete poles (Cade 2004} T/KM
405 1 Sie instoilation L5
Removal of polas cobles and other gocessorles and fransterring
4058 thern 1o mbiume counct L5
407 | Tramport of workers {Code 2005} H

Sub-Totad 600

-




TOTAL WITHOUY TAXES

VAT {19.25%)

TOTAL WITH TAXES

STOR THE PRESENT BILL OF QUANTITIES AT THE SUM OF YWO HUNDRED AND FIFTY THOUSAND FRANCS:

INCLUSIVES)
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FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detait presents all the stages involved in the establishment of a sales price. it is also an
important element for the evaluation of the quality of the price proposed by a bidder.

it is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they mustinclude

the following elements;

a. Detail of the sales coefficient according to the model presented after this note;
b- Cost in dry price of the materials provided for the site;

c. Costin dry price of the supplies necessary for the site;
d. Cost of local and expalriate labour,

e, For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading o the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of eguipment, laboratory and ils equipment? development of a quarry
{where need be), efc:

g The precise sub-detail of lump sums for the i}m}d ing, maintenance of premises and
supply of means put at the disposal of the Confracting Authority;
h. The sub-detail of dues and taxes.
2- Presentation framework of the sales coefficient, aiso calied the coefiicient of over-heads.
A. Overheads of the site
Studies - -

e i

Total Ci

B. Overheads of the head office
~ Head office overheads -
- Financial overheads @ -
- Risks and profit —

Total Cc2

Sales coefficient K = 100/ {100-C)
with C=C1+C2

3. The Contracting Authority may propose a framework of sub-detail of unit pr

elements mentioned in point 1 above.

§

by
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DETAIL PRICE BREAKDOWN

Description:
. . . Total . Activities
o . ' :
Price N Daily output Unit quantity Unit Duration
Daity Paid man-
0
Personnel CATEGORY N Salary Number days AMOUNT
{Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour man-day
Total (A)
Equipment Type Unit Daily rate Days Billed | AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Direct Cost A+B+C
General site
£ Expenses 10% Dx10%
General Head Office 5%
F expensas
G Cost price
H Rigk + Profit 1%
Bid price Excluding
P Taxes
_ Unit Bid price
y Excluding Taxes
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CONTRACT NO .... AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER (EMERGENCY
PROCEDURE) NO..08/ONITIPPRDISTBI2026 OF 02/03/2026 FOR THE REHABILITATION AND
UPGRADING OF ELECTRICITY TO THREE PHASE FROM KUMBO TO MBIAME, MBVEN SUB

DIVISION, BUI DIVISION OF THE NORTH WEST REGION { PHASE 2).

Project Owner: THE PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW

HOLDER : [indicale name and full address of hoider]
P.C. Box . 1al: Fax:

Business Regisiry No. at

Taxpayer's No.

SUBJECT : Execution of WOPKS;

LotNo, : Nefwork,

PLACE: REHABILITATION AND UPGRADING OF ELECTRICITY TO THREE PHASE FROM KUMBO TO MBIAME,
MBVEN SUB DIVISION, BUI DIVISICN OF THE NORTH WEST REGION {PHASE 2).

EXECUTION DEADLINE: five {05) MONTHS
AMOUNT INCFAF:

AT
EVAT
VAT
AIR {Income {ax)
Met to be paid
FINANCING: PPRD 2026
BUDGET HEAD B0 .
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON.

il
éﬁ"

Between:
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The Government of the Republic of Cameroon, represented by the president of the Steering Commitiee of

the PPRD, hereinafter referred to the “Contracting Authority”

On the one hand,

And

{enterprise)

P.C, Box Tel:

Fax:

Business Registry No.
Taxpayer's No.

Represented by M

 its General Manager, hereinafter referred to as

On the other hand,

Agree on the foliowing:
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Summary

Parti,  Special Administrafive Conditions {(SAC)
Partll: Special Technical Conditions {STC)
Part il: Scheduie of Unit Prices (SUP)

Part {V: Details or Estimates

Page and tast of Contract No, C or JO/ICAITB000
Awarded after invitation to tender [specify references of invitation to tender]
With

EXECUTION DEADLINE { } months

Amount of contractin CFAF:

AT

EVAT

VAT {

AR {1.10r 5.5 %)

Net to be paid

Read and accepted by the coniractor

{place of signature) {date)

Signature of Contracting Authority

{place of signature) (date)

Registration
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DOCUMENT NO 10: MODEL DOCUMENTS

Annex No. 1. Model Declaration of Intention tender
Annex No. 2: Model for Tender Submission

Annex No. 3: Model bid bond

Annex No. 4: Model performance/final bond

Annex No. 5: Model start-off advance bond

Annex No, 6: Model Retention fund {performance guarantee)

Annex No. 7: Model of Lefter of Submission of the Technical Proposal
Annex No. 8: Model for Planning Framework

Annex No. 8: Model for List of Personnel to be Mobilised

Annex No. 10: Model for List of Services Likely to be Subcontracted
Annex No. 11: Model for CV of Personnel to be Mobilised
Annex No. 12:Model for Candidate’s Reference Tables
Annex No. 13: Model for Description of Methodology and Work Plan
Annex No. 14: Model for Information Sheet on Essential Eqm ent .
Annex No. 15 Model for Site Visit Declaration
Annex No. 16 Model Integrity commitment form

b
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Annex No. 1: Model Declaration of Intention tender

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

I, the undersigned Mr, . ........ RTINS PP

1500

Function ........ S USRS PPN
in my capacity as General Managerof ... P.O.BOX ..o, TEL e

Hereby acknowledge receipt of the  fils for Tender Notice

................................................................................................................

R R A T T R T T R I L A T R LR R TR P T TR Y

General Manager

89



ANNEX NO. 2: MODEL TENDER LETTER FOR SUBMISSION

FEWE) the UNdersiNed ..o ettt s e et e s et p e n ettt
Actinginthe capacity of ..o in the name and on behalfof..............
..................................... atoea RO N Dy virtus of the power vested in
me {us}, resident at e (TOWNY v , P.OBox......, telephone N°. ... after

having studied all the dacaments of the tender file relaling to the Invitation fo Tender N°.
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, , and after having assessed in my (our} point of view and under my {our)
responsibility the nature and difficulties entailed with the execution of the job, | {we} do hereby tender and
commit myself {ourselves) to carry out works for the rehabilitation and upgrading of electricity to three
phase from kumbo o mbiame, mbven sub division, bui division of the north west region (phase 2 ).

in keeping with the terms and condifions of the tender file in return for the sum of........... FCFA
{oivnnennn ...Francs) Total without Tax+VAT, calculated on the basis of the unit prices stated in the Unit
Price L:st and thef detailed estimates, appended to this tender. The prices stated are tax inclusive.

I commit myself {we commit ourseives) if my {our) tender is refained, to execute the contract within five
{05) months as from the date of notification of the award of contract

| hereby commit myself {(we hereby commit ourselves} o maintain the amount of my four} tender for a
period of sixty (60} days with effect from the deadiine for submission of bids,

| {we} hereby request that the amounts due by the Cenltracting Authority be paid to me (us} in the national currency
{FCFA} in acoount NO....coccreivennnn opened in the name ol Jntherecords of o, {Bank)

Enclosed with this tender are:

- The price list and the detalled estimates duly filled, dated and signed.
- Cther documents which in keeping with the requirements of the Tender fle must be enclosad with the
tender lefler.

Done sl , on
Fiscal stamp
Signature{s)
Bidder(s)
For companies, Indicate: PN

The company {company or frade name, form, naticnality and registered office)

« represented by the undersigned ... cvveevecven v » (Name, first name and s '
For companies without a legal sfatus, indicate: :

« We, the undersigned,.......c..cccv v cecereinicseras .
{For each person: name, first name, company name, nalionality, location of the registered z?? ;
« Constituted in a group of companies for the execution of this contract, fointly commit ourselves ...



ANNEX NO. 3: MODEL BID BOND

Bark i
Reference of guarantee: No.......v.ocereieennn,
Addressed to President of the Steering Committee of the PPRD *Confracting Authority”

Whereas the undertaking hereinafter referred fo as the “bidder” has submitted his bid on
for [recall the subject of the invitation to tender], hereinafter referred fo as “the bid” and to which
must be attached a bid bond equivalent o [indicate the amount] CFA francs.

We fname and address of the bank], represented by {names of signatories],
hereinafter referred fo as “the bank” hereby guarantee payment to the Contracting Authority of the maximum
sum of {indicate the amount] CFA francs, that the bank pledges to pay in full to the Confracting Authority,
binding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the bidder refires his bid during the validity period provided for in the Tender Filg;
Or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
period;

+ Fails or refuses 10 sign the contract, even though required 1o do so;
» Fails or refuses to furnish the final bond for the contract {final bond) as provided for by the contract;

We pledge fo pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
upon receplion of the his first written request, without the Contracting Authority having o justify his request,
given, however, that in his request the Contracting Authority shall note that he is due the amount he is
claiming because one or the other or both of the above condifion{s) has (have) been fulfilled and he shall
specify which condiion(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of bids. it shall remain valid up il the thirfieth day inclusive following the end of the deadline

for the validity of bids. Any request by the Contracting Authority to cause it to take effect should reach the
bank by registered mail with an-acknowiedgement of receipt before the end of ‘mts pen : i

This bond shall, for purposes of its interpretation and execution, be subject ‘gg{
courts shall be the only jurisdictions competent to rule on this commitment and its con

Signed and authenticated by the bank at ,on

[Bank's signaturel %
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Annex No. 4: Model performance/final bond
Bank .o e e

Reference of guarantes: No......ocvveens

TO: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW.
Invitationto TenderNo. ...

PERFORMANCE BOND FOR THE REHABILITATION AND UPGRADING OF ELECTRICITY TO THREE
PHASE FROM KUMBO TO MBIAME, MBVEN SUB DIVISION, BUI DIVISION OF THE NORTH WEST

REGION(PHASE 2)We. ..o, (Bank) have been informed that a confract has
been signed between the President of Steering Committee of the PPRD NW-SW acting in the capacity of
Contracting Authority, and........cooeo covinicinivie e, 200G as contractor for the for the rehabilitation

and upgrading of electricity to three phase from kumbo to mbiame, mbven sub division, bui division
of the north west region { phase 2 }.

In compliance with the provisions of Contract N°. ............ , the confractor is bound {0 present to the
President of Steering Committee of the PPRD NW-5W, Confracting Authority a performance bond for
the execution of work, covering security, commitments and other obligations incumbent on the contractor
under the confract, worth 3% of the amount of the contract all taxes inciusive, ie. CFA Francs

................................................

WE, v rinisr e ee s car e {bank} do hereby commit ourselves irrevocably and without arguing to
pay to the President of Steering Committee of the PPRD NW-SW, at his first written request, and three (03)
months the amount of this bond, that IS 10 88Y. i e , all the amounts that the
contractor may owe the Contracting Authority for falling to fulfil one or more of his obligations under the
confract,

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the confractor clearly stating and supplementing the reasens for
his request. This letter shall be countersigned by the President of Steering Committee of the PPRD NW-SW.
The bank guarantee shall take effect as from the date of nofification of the contract The original of this
guarantee shall be kept by the President of Steering Commitiee of the PPRD NW-SW. The guarantee shall
be released within sixty (80} days with effect from the date of provisional acceptance. After this date, the
guarantee shall no longer apply and shafl be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Dongat oo, O,

BMr Messral..cocovrninn.

Signature(s) & stamps
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Annex No. 5: Model start-off advance bond

Bark ..o
Reference of guaraniee NO....oco.o oo

TO THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-5W,
Invitation to Tender Ne. ociviene

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE CONSTRUCTION
WORKS

Bank: reference, address
We, the undersigned, (bank, address) hereby declare by the present fo guarantee on behalf

of fthe holder] to the benefit of the Project Owner
faddress of the Project Owner}

{the beneficiary}

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
that _[the holder] has not fulfiled his obligations relating {o the reimbursement of the start-off
advance according to the terms of contract No. of refating to

works findicate the subject of the works, the references of the invitation to tender and the lot, if possible] of

the total sum corresponding to the advance of [fwenty {20) %] of the amount inclusive of ail faxes of contract

No, , payable upon nofification of the corresponding Administrative Order that is,
CFAfrancs.

This bond shalt enter into force and shall take effect upon recepfion of the respective paris of this advance
into the accounts of fthe holder] opened in the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the
atvance.

The applicable law and jurisdiction shal be those of the Repubiic of Cameroon.

Signed and authenticated by the bank at on
[Sighature of the bank]
Done at o T DR e e
Wr {(Messrs)........
Signature(s) & stamp

"
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Annex No. 6: Model Retention fund (performance guarantee)

Bank:

Reference of the bond: No
Addressed fo {indicate the Project Owner}
{Address of Contracting Authority]
Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the confractor’, pledged,
in execution of the contract, to carry out the works of indicate the subject of the works]

Whereas itis stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified)
of the amount of the confract may be replaced by a joint guarantee,

Whereas we have agreed {o provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the
bank”,

Hence, we hereby affirm that on behalf of the Confractor, we guarantee and are responsible to the Project
Owner for @ maximum amount of

fin figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge fo pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his confractual obligations or is indebted to the
Project Owner within the meaning of the confract, amended where need be, by its addifional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal fo {percentage below 10 % to be specified] of the fotal amount of the works featuring in the
final detailed account, without the Project Owner having {o prove or give the reasons nor the mofive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virlue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty:(30) days fom the date of
the final acceptance of the works and upon release issued by the Project (’}ws _

Any request for payment made by the Project Owner by virtue of this bond shouki be done by reg sefed mail
with acknowledgement of receipt to reach the bank during the period of vaizét f thi slcommsimeni .

This bond shall, for purposes of its interpretation and execufion, be sub;
courts shall be the only jurisdictions competent o rule on this pledge and its ¢

Signed and authenticated by the bank at on
[Signature of the bank]
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Annex No. 7: Model of Letter of Submission of the Technical Proposal
Bank: Reference, Address

We, the undersigned, (Bank, Address), hereby declare by this document that we guarantee, on behalf of
fthe Contractor], for the benefit of the Project

Owner [Project Owner’s Address]
{the Beneficiary),

the payment, without objection and upon receipt of the first written request from the Beneficiary, declaring
that {the Contractor] has failed to fulfil its obligations regarding the reimbursement of the start-
off advance, in accordance with the terms of Contract No. dated goncerning
works [specify the subject of the works, the fender reference, and the lot, if applicable],

for the total amount corresponding o the advance of [twenty (201%)] of the contract amount inclusive of all
taxes under Contract No. , payable upon notification of the corresponding Administrative
Order,namely ____ CFAfrancs.

This guarantee shall come into force and take effect upon the receipt of the said advance in the account of
fthe Contractor] opened at Bank under Actount No.

This bond shall remain valid unfil the advance has been fully reimbursed in accordance with the Special
Administrative Conditions (SAC). However, the bond amount shall be reduced proportionally with each partial
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon

Issued and authenticated by the Bank at on
[Signature of the Bank]
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Annex No. 8: Model for Planning Framework
Note on the Presentation of Schedules

The quantities, daily productivity rates, duration of the works, as well as any siowdowns or interruptions, must
be clearly indicated in the schedules.

The financial scheduie, derived from the work schedule, must show, month by month, the forecasted amounis
of the work progress statements by item and cumulatively, taking into account the impact of the rainy
seasons, for both the basic solution and, where applicable, the alternative solution.

WORK SCHEDULE (WORK PROGRAMME)
A. Specify the nature of the activity

DESCRIPTION OF 1#* donth 27 Month 3% Momh 4% Month 3 Month
WORES FXPECTED
DUTPUY

FTEE TR TS L I B U T/ O BT S N W BT 1o )
Wi bowk ] wh L owh L Wkl owa | owi b owko ] We LWk | wi [ Wk P Wk W | w

Smdies and ——
Pegging

Site Instaliation and
Mobilization !

Digging Of Holes AP s s ot panere e e e ———

Planting of Poles L o SSSRANAS SSUS NS WS SO M S SN N R——

with concrete

Transfer cables and
accessories on the
new poles

DEPLOYMENT OF EQUIPMENT
1 1 H

i

Concrote mixer " ' '

Concrete vibrator

Pick-up

wislwirn] -

Assorted band tools

SUPPLY OF MATERIALS
I i

Sarud

1 i 1 £
Gravel
¥ I

Cement ' . -

A D A8 ] RY ] e

Water W

DEPLOYMENT OF MANPOWER
Project e % RN
Engineer/supervisor

Site foreman

Masons

Builder

] B W]

General labourers
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B. Completion and Submission of Reports

Rapports Date
1. Initial Report
2. Progress report

.. First progress report
ii. Second progress report

3. ProDraft final report
4. Final repont

SPECIALISED STAFF CALENDAR

Staff {in the form of a bar chart) Total
StaffiMonth
e N Reports to be
ame .
Provided 112 4567,89} 10 11| 12 Fead Office | Land |\
Personnel
Head
1 Office
Land
2
n -
Sub Total
Report to be submitted
- Duration of activities

Signature {Representative):
Name
Title

4 Address
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Annex No. 9: Model for List of personnel to be mobilised

DESCRIPTION NAME QUALIFICATION N° OF YEARS FUNCTION
OF EXPERIENCE | TO CARRIED
ouT
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF
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Annex No. 11: Model for CV of Personnel to be mobilised

PoSIton: ..o s I

Candidate's Name: ... rveorecnceeceinsneensrnens

Employee's Name: ... s

Profession: ...

Qualifications: ..

Date of Birth: ..

Number of Years of Emp ayment by the Canﬁfdate .......................................................
Nationality: ...

Membership i in Professmnai Assec;aﬁonslereups ...... it eraes s aan b es e as bt e eans
Specific AHABUHONS: .o

Main Qualifications:

fin approximately half a page, provide an overview of the employee’s training and experience most relevant
to their responsibilities for the mission. Indicate the level of responsibiliies held in previous assignments,
specifying the date and location.]

Education:

Iin approximately a quarter page, summarize the employee's university studies and other specialized
education, indicating the names and addresses of attended schools or universifies, with dates of
attendance, as well as the degrees obtained ]

Annexes:

« Certified copy of the highest degree and possibly a certificate from the relevant professional body
« Availability ceriificate
Professional Experience:
[In approximately two pages, fist the jobs held by the employee since the end of their studies in reverse
chronological order, starting with their current position. For each job, include the dates, name of the
employer, job title, and workplace. For the last ten years, also specify the type of activifies carried out and,
if applicable, the names of clients who may provide references.)

Computer Skills:
Hndicate the level of knowledge]

Languages:
iFor each language, specify the level of proficiency: poor/average/goodfexcelient, in terms of
reading/writing/spesking ]
Certification:
I, the undersigned, hereby certify, to the best of my knowledge, that the informatic
my situation, qualifications, and experience.

Date: oo

[Employee’s szgﬁature and authorized representative of the consultant]
Day/month/vear

Employee's Name: .. et st maean s ares
Authorized Representaﬁve s Name .................................. SRR
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Annex No. 12: Model for Candidate’s Reference Tables

Services Provided in the Last [Indicate number from 1 to 5] Years That Best illustrate Your
Qualifications
Using the form below, provide the requested information for each relevant mission that your
company/organization has obtained by contract, either as the sole company or as one of the main partners
in a consortium,

Mission Name: Country :

Specialised Personnel Provided by Your
Cornpany/Organisation (Profileg);

Location:
Number of Employess Who Parficipated in the Mission:
Client Name;
Addrass:
Number of Work Months; Duration of the
Iission
Start Date, Completion Approximated Value of Services
Date:

Names of AssociatediPartner Providers: {Number of Work Months of Specialisis Provided by

Assnciated Providers

Names and Roles of Responsible Persons (Project DireclorfCoordinator, Team Leader):

Proiect Description:

Description of ihe Services Actually Provided by Your Personnel:

Name of candidate:
NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,

- Photocopy of provisional acceptance minutes and

- Photocopy of final acceptance minutes (as the case may be).
Doneon .o
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Annex No. 13: Model for Description of Methodology and Work Plan

Technical Design, Methodology, and Work Plan are the key elements of the technical proposal. It is
suggested to present the technical proposal {maximum of 10 pages, including tables and charts) divided into
three chapters:

a} Technical Design and Methodology
I this chapter, you are advised to explain how you envision the objectives of the mission, the design of the
services, the methodology fo execute the activities and achieve the expected resulis, and the details of these
results. You should highlight the issues fo be solved and their importance, and explain the technical design
you will adopt to address them. Additionally, you should explain the methodology you intend to adopt and its
compatibility with the proposed design.

b} Work Plan

in this chapter, you will propose the main activities involved in the mission, their nature and duration,
scheduling, interrelations, milestones {including interim approvals from the confracting authority), and the
dates for submitiing reports. The proposed work plan must be compatible with the technical design and
methodology, demonsirate that the terms of reference have been understood, and can be translated into a
practical work plan. A list of the final documents, including reporis, sketches, and tables that constitule the
final deliverables, should be included in this chapter. The staff calendar (4G} must be compatible with the
work schedule {4H).

¢} Organisation and Personnel
Inthis chapter, you will propose the structure and composition of yvour team. You will gmwde a iasi of the main
disciplines represented, the name of the lead expert, and a list of the key and supyx -
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Annex No. 14: Model for information Sheet on Essential Equipment

FRAME (“chassis”) | REGISTRATION STATUS
SK DESIGNATION MARK NUMBER & NUMBER QUANTITY (Hired or
HORSE POWER if {if vehicie} owned}
vehicle
1
2
3
gtc

NB: Registration Certificate(s) of vehicle(s) (“Cartes grise”} shall be certified by the Competent Authority of the Ministry
of Transport (i.e, at least at Reglonal fevel by either the Regional Delegate, the Regional Chief of Service for Land
Transport or by the Regional Chief of Service for Administration and Finance}.

f the undersigned,

Card Ne issued on

holder of National 1dentity

at being Managing

Director of this Company called

testifies that the above information is

correct and commit myself to present any of the above equipment and related tools at any given time

requested. As well, any of them must be present at the site before and during each phase at any
given moment required or requested by the Authorities in charge of control/follow-up of the project |
am tendering for. To this effect are atlached:-

- Registration Certificate(s) of vehicle(s) (“Carfes grise”} certified by the Competent Authority of the
Ministry of Transport.
- Certified aftestations (fease documents) of commitment beiween | and the anef( ) of the
equipment/tool(s) in case (s) where | will take on hire, :

Done Ol VB

Signature and name of Managing Director of the company/s &

ke
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Annex No. 15: Model for Site Visit Declaration

DATE OF COMPANY

LETTER HEAD AND

[ENTERPRISE HERE

Subject: An atiestation of site visit

Nguti, the (le}

THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

Lo cnne ., the undersigned Represenialive of the companylenterprise by
71611 NS have me honauz i{; ?xereby attest having visited the site for for the Construction de la

route P ace Kambo- ?afc Mbve 1,7km {tére phase).

onthisday of ..ocoonvi o to have an appraisal of the strengths and weaknesses of the site.

In testimony whereof, this attestation is

issued to serve the purpose wherever and whenever need arises.

TESTIFY!

Signature and name of the Representative of the
company {person who camied out the site visit)

ING SIGNATURE
Signature & name of the DO, MAYOR or
REPRESENTATIVE IN THE COUNCIL AREA

CONFIRMA

TORY SIGNATURES

Signature and name of Managing Director of the
company and stamp seal

Signat ignature & name of the Company’s
Work Supervisor and stamp 5eal.

fet-
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THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

B INTRODUCTION. ..o,
TENDER REFERENCE

1) COMMENTARY:
ii-1) Nature of the projectsite. ..o, errerarere e s er et asar e rarar s

..................................................................................................

...................................................................................................

R L L R R R L B O LR e R R R LT P P YR R PP

[ T I L L L L L R T R T T R e A N R R LA

...................................................................................................

B e At R b S Kb b A b rt kA kAR E AR A NT R A AT AN T RN TN AT R PR EA AL R LA E b U ke L AR AT AN R ES AN AT AR RN

..................................................................................................

Hy AVAILABILITY OF SERVICES (water, electricity, etc)
V) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

WY DIFFICULTIES: oottt e e e

NB: The above commentaries can be proven by pictures of Mr(s).....ccnnnr . who is
veersesaneneanenn .. Of the company and land mark(s) conspicuously present on the site. The land marks
Inctude ..o {put names of the conspicuous fand marks site seen at the
project site}

Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
{person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the G
of the company and stamp seal Work Supervisor an
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REPUBLIGUE DU CAMEROUN
PAIX « TRAVAIL « PATRIE

REPUBLIC OF CAMERDON
PEACE « WORK « PATHERLAND

el s s e W Bl i ok bk

SERVICES DU PREMIER MINISTRE PRIME MINISTER'S OFFICE
bk sl R TRk S ol Rl

COMITE DE PILOTAGE PAJ PLAN PRESIDENTIEL DE " STEERING CONMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION EY DE GEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST

NORD-OUEST BT DU SUD-OUEST AND SOUTH-WEST REGIONS

AR R NWsSW AR K
LINITE DE COORDINATION COORDINATION LINIT

TENDER FILE

PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 11: INTEGRITY CHARTER
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The bidder must complete and submit the Integrity Charter as part of their offer, duly addressed to the
Contracting Authority and signed by the authorised representatives responst ible for its execution. In the case
of a consortium, all members must subscribe {o the charler.

INTEGRITY CHARTER
TITLE OF TENDER:

THE “BIDDER”
TOMr e, the “CONTRACTING AUTHORITY?

1. We acknowledge and certify that neither we nor any member of our consortium or
subcontractors are in any of the following situations:

1.1} Being subiect to or having undergone bankruptey, judicial liquidation, cessation of business, or any other
analogous procedure of the same nature.
1.2) Having been convicted within the past five years by a final court rufing for offences related to the awarding
or execution of a contract or framework agreement.
1.3) Having committed a serious professional misconduct in the last five years in connection with the
awarding or execution of a contract or framework agreement,
1.4) Failing to meet our social security contributions or tax obligations as prescribed by law.
1.5) Being listed under financial sanctions imposed by the United Nations or any other Technical and
Financial Partner in connection with the awarding or execution of a confract or framework agreement.
1.8) Having provided false declarations in submitting the required information during the fender process.

2. We attest that neither we nor any members of our consortium or subcontractors are in any of
the following conflicts of interest:

2.1) Having controlling shares in the Contracting Authority or being a subsidiary under its control, unless the
conflict has been disclosed and resolved fo the satisfaction of the Public Procurement Authority.
2.2) Having business or family ies with a member of the Contracting Authorify’s staffinvolved in the selection
- process or the subsequent monitoring of the confract, uniess the conflict has been disclosed and duly
resolved.
2.3) Controlling or being controfied by another tenderer, being under the same corporate confrol as another
tenderer, receiving or awarding direct or indirect subsidies to another tenderer, having the same legal
representative as another tenderer, or maintaining direct or indirect communication with another tenderer
that would allow access 10 their respective offers, influence decision-making, or distorf competition.
2.4) Being engaged in a consultancy role that could prove incompatible with our responsibiliies under the
Contracting Authority.
2.5} Regarding tenders for works, supplies, or ramework agreements:

i.  Preparing or being associated with a consultant involved in drafting specifi
calculations, or other competitive bidding documents.

ii.  Being or affliated with a firm hired by the Contracting Authority t
execution,

ations, plans,

3. If we are a public entity or enterprise, we certify that we passess oth |
autonomy and operate under commercial faw.
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4. We undertake to promptly notify the Contracting Authority, who will inform the Public
Procurement Authority, of any changes in our situation regarding points 1 to 3 above.

5. Inthe process of tendering and executing the contract or framework agreement:
5.1} We have not and will not engage in any deceptive practices (acts or omissions) aimed at deliberately
misieading others, concealing information, coercing or influencing their consent, circumventing legal or
requlatory obligations, or viclating infernai rules for personal gain,
5.2} We have not and will not engage in fraudulent behaviour confrary to our legal or regulatory obligations
or viotate internal policies for iliicit benefit
5.3) We have not and will not offer, promise, or grant-—directly or indirectly—any undue advantage of any
kind to (i} any person holding a fegislative, executive, administrative, or judicial position within the State,
whether appointed or elected, permanent or temporary, remunerated or not, at any hierarchical level; (i) any
person exercising public functions, including those in public organisations ¢r enterprises providing public
services, of (iit) any person defined as a public officer, to induce them to perform or refrain from performing
an act in their official capacity. _
5.4) We have not and will not offer, promise, or grant—directly or indirectly—any undue advantage to anyone
managing or working within a private-sector entity to induce them to act contrary 1o thelr legal, contractual,
or professional obligations.
5.5) We have not and will not engage in any practice that may influence the tender process to the detriment
of the Contracting Authority, Including any anti-competitive conduct aimead at restnctmg
or i;matmg free market compet;iron :

t:ontrar;t or framework agreement and submit thezm for audit by é&s:g:?ated off' aiais
Signature: % = '
Name:

Duly authorised to sign the offer on hehalf of:

Date:
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REPUBLIGQUE DU CAMERDUN REPUBLIC OF CAMEROON
PAIA -~ TRAVAL ~ PATRIE PEACE « WORK - FATHERLAND
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SERVICES DU PQEM!ER MIMIETRE
R Sk

PRIME MINISTERS OFPICE
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COMITE DE PILOTAGE DU PLAN PREJIDENTIEL DE STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECOMSTRUCTION EY DE DEVELOPPEMENT DES REGIONS DU PP D RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-GUEST ET DU SUD-OUEST AND SOUTH-WEST REGIONS
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TENDER FILE

PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PiB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 12: SOCIAL AND ENViRONMENTAL COM_M!TMENT
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Notice regarding the declaration of commitment to social and environmental clauses

The tenderer must complete and submit the social and environmental commitment declaration as part of their
offer, addressed to the Confracting Authority and signed by the authorised representatives responsible for its
execufion. In the case of a consorium, all members must subscribe to the charter.

TITLE OF TENDER:

THE "BIDDER/CONTRACTOR®

To Mr. the "Confracting Authority"

in the context of the award and execution of the contract

- We commit to complying with, and ensuring compliance by our consortium members and all subcontractors,
internationally recognised soctal and environmental standards, including the fundamental conventions of the
international Labour Organization (ILO} and international agreements on environmental protection, in
alignment with the applicable laws and regulations of Cameroon.

- Additionally, we underfake to implement risk mitigation measures regarding social and emzmnmeata!
impact, as outlined in the environmental and social impact statement provided by the Ce

- We, along with our consortium members and Subcontractors, authorise the Contrat: ny Authority ts rewa
all documents and financial records reiated to the awarding and execution of the sazxtzac and {0 submst th
for verification by auditors designated by the ARMP, :
Signature:
Name:

Duly authorised to sign the offer on behalf of:

Date:
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REPUBLIQUE DU CAMEROUN

PAIK « TRAVAH, « PATRIE
FoR AT R R

REPUBLIC OF CAMEROON
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SERVICES DU PREMIER MINISTRE
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PRIME MINISTER'S OFFICE
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COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE R STEERING COMMITTEE OF THE PRESIDENTLAL BLAN FOR THE
RECONSTRUCTION ET D€ DEVELOPPEMENT DES REGIONS DU pPRD RECGNSTRUCTION AND DEVELOFMENT OF THE NORTHWEST
NORD-OUEST £T DU SUD-OUEST AND SOUTH-WEST REGIONS
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UNITE DE COORDINATION COORDINATION UNIT

TENDER FILE

PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD ~ 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 13:

M
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List of banking establishments and financial bodies authorised to issue bonds for
public contracts

I- BANKS

1 Afritand First Bank

2 Bangque Atlantique

3 Banque Gabonaise pour le Financement international (BGF1 BANK)
4. Banque International du Cameroun pour PEpargne et le Crédit (BICEC)
5. CIT! Bank

8. Commercial Bank of Cameroon (CBC)

7 Ecobank

8 National Financial Credit Bank (NFC)

g. Societé Camerounaise de Banque au Cameroun (SCB)

10.  Société Générale de Bangue au Cameroun (SGC)

1. Standard Chartered Bank Cameroon

12, Union Bank of Cameroon {UBC)

13, United Bank for Adrica (UBA)

14,  Crédit Communautaire d'Afrique (CCA)

15.  Bank des PME

16.  Bank Of Africa Cameroun {BOA Cameroun)

17. La Regionale Bank

18, BANGE BANK CAMERCUN (BANGE CMR)

H~ Insurance companies

Chanas assurances

Activa Assurances

Afiantique Assurances S.A,
Zénithe Insurance S.A.

Pro-Assur S.A,

Area Assurances 8.A

Benéficial General Insurance S.A.
CPASA

Nsia Assurances S.A.
SAAR S A
Saham Assurances S.A,

S RO OND oW

-

NB: This includes all financial institutions recognized by the Ministry of Finance.
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__CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS

I MAIN ELIMINATION CRITERIA

Description

YES |

NO

Eliminatory criteria regarding the administrative file

Fallure to produce, after the deadiine of 48 hours following the opening of bids, a {iﬂcumeni in the administraiive
file that is deemed to be non-compliant or missing {except the bid bond)

i YES

NO

Absence or non-compliance of a stamped Bid bond at the tune of CFAF 2.500.000.with the handwritten note
accompanied by the receipt from the Deposits and Consignmenis Fund {CDEC) (these documents should be
submitted as one file).

NB: A caulion produced which does not have a link with the tender file is considerad as absent.

YES

NO

Ii.

Eliminatory criteria regarding the technical file

| YES

NO

Absence of the sworn statement for not having abandoened centracis during the fast thres yaar.

YES

NO

Absence of a daled and sighed commitmant siatement to comply with envirenmentat and sotial clauses,

{ YES

NGO

3.
4.
5

Absencs of altestation of site visit in accordance with the altached model, accompanied by colour photos and
signed by the Contracior,

YES

NC

Non-respect of 80% of the essential criteria

YES

NO

Absence of a signed and dated integrity charter

{ YES

NO

B.
7
8

Absence of own or hired minimum equipment

| YES

NG

Eliminatory criteria regarding the technical file

incomplete financial file (Absence of a detailad BOQ, Unit Price and Detalled Unit Price Schedul &

. Omission in the unit price of a quantified unit price

YES .

NO

Eliminatory criteria regarding the administrative file

'§'§

False deciaration, fraudulent manosuvres of falsified documenis

- EVALUATION GRILL

1 YES

NO

GENERAL PRESENTATION OF THE OFFERS

Table of Sections separated using colour dividers {not white) contents
Coloured interleaf

Arrangement of parls acoerding o the order of the Tender

Spiral binding

» & & &

YES

NO

EXPERIENCE OF THE COMPANY AND REFERENCES

General experience; Must have at least two references of the company in electrification projects for the fast §
years. {First page and last page of previcus coniracts + minutes of acceptance signed}.

Specific experience: Must have at least one reference of the company in rural electrification project for the last
Syears, {First page and last page of previous conlracts + minules of acceptance signed).

YES

NO

Specific experience; Must have exscuted similar projects with a mintmum cumuiative amount of CFAF
100,000,000 (first page and last page of previous confracts » minutes of acceptance signed),

OWN OR HIRED MINIMUM EQUIPMENT

V.  Heavy Equipment (Mobilization & Civil Works)
- Crane Truck {Camion-grue). For the transport, supply, and planting of the 12m and 1im metallic poles
« &4 Pick-up Truck: For site supervision and rapid transport of technicians,
- Preurnatic Rock BreakeriJackhammer {Brise-roche): Mandalory for the "excavation of holes in rocky
soil.”
- Mechanical Earth Augers (Tariéres). For standard hole excavation.

V. Specialized Elestrical Equipment
- SBiringing Equipment (Matériel de déroulage); Includes cable pullers, roflers, and

specifically for the 54.8mm?® and 70mn? preassembled aluminum cables. :

- Hydraulic Crimping Tool (Presse hydraulique). For connectors and ferminals o |

- Transformer Handling Gear: Chaln blocks or hoisis to mount the HE1-180KVA tran:

- Grounding Resistance Tester (Telluromekre). To ensure the network safely and eaﬁhmg cempé ance.
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- MVILV PPE & Safety Kits: Insulating glovas, poles, and voliage detectors (VAT) for testing the 30KV
lines.

7. Vi, Small Tools & Site Logistics

- Climbing frons/Spikes {Griffes) & Safely Harnesses: For manual interventions on metallic poles.
- Ladders & Scaffolding: Suitable for slectrical work,

- Conerele Mixer: For securing the pole foundations (concrete setiing).

8. Vill.  Hand Tools: Wire cutlers, wrenches, and specialized pliers for aluminum cable assembly.
EXPERIENCE OF PERSONNEL
Key personnel: [
Project Engineer:

9. | Mustbe at least a Senior tlectrical Engineer with at least 7 years’ experience in road construction. The Project
Engineer must prasent a certified Master's degree In Electrical Engineering.

10. | Must have taken part in the execution of three 103) similar works projects as Project Engineer/Proiect Manager,

Works Supervisor:

11. | Must be an Eleclrical Engineer with at least b years’ experience in road construction. Must present a certified
Bachelor Degres in Electrical Enginsering.

12. | Must have laken partin the execulion of thres {03) similar works projects as Works Supervisor,

Fleld Techniclan:

13. | Must be a Technician with at least a Diploma in construction and at least 5 years in similar works, Must present
a certified Diploma in eleclrical works.

14. | Must have taken part in the execution of three {03) similar works projects as Technician,

Other personnel:

15. : Site clerk: Al least 2 § years’ experience in road construction. Must hold at least an Advanced Level or | YES
eqtivalent. Reference of personnel 1o be ulilized {CV) and certified cerlificate (s).

METHODOLOGY FOR THE EXECUTION OF WORKS.

16, | Delailed execution plan as per the fimeframe in the tender fils YES

17. | Review of works fo be execuled

18. | Procof of mastery of the zone of execution of the works {references of pravious works executed in the North West
or South West regions).

FINANCIAL CAPAGITY OF AT LEAST

18. | Provide proof of ability to pre-finance from a recognized financial or banking institution approved by the Minislry | YES
in charge of Finance. ,

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PRO.EELC

20. | Spscial technical clauses initialled on all the pages and last page dated and signed wi ih ;
approved”,

21, | Special adminisirative clauses filled and initiailed on all the pages and last page ciaiec% éﬂd segnec% W
annotation “read and approved”. . e
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