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KOMBO ABEDIMO COUNCIL INTERNAL TENDERS BOARD

NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026  OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
FUNDING:  PUBLIC INVESTMENT BUDGET/MINDDEVEL 2026


KOMBO ABEDIMO COUNCIL INTERNAL TENDERS BOARD
TENDER NOTICE
Open National Invitation to Tender NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO  
Funding: Public Investment Budget/MINDDEVEL 2026
FINANCING; PIB/MINDDEVEL 2026
1. Subject of the invitation to tender:

Within the framework of the 2026 Public Investment Budget, the Mayor of Kombo Abedimo Council on behalf of the Minister of Housing and Urban Development hereby launches an Open National Invitation to Tender FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO  
2. Nature of services

The works comprise the following tasks 

-
Preparatory Works 

-
Road Side Clearing
-
Concreting  

-
Drainage 

3. Execution deadline
            The maximum deadline provided by the Project Owner or Delegated Contracting Authority for the execution of the works forming the subject of this invitation to tender is three (03) months.
4. Estimated cost

The estimated cost after preliminary studies is 15 000 000 FRS.
5. Participation and origin

Participation is open to duly legalized Cameroonian enterprises that fulfill the requirements of this invitation to tender.
 6. Financing
Services which form the subject of this invitation to tender shall be funded by the
Public Investment Budget of the 2026 financial year budgetary head:………………
7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment approved by the Ministry in charge of finance and whose list is found in document No. 12 of the Tender File, of an amount of 
300 000 CFAF and valid for thirty (30) days beyond the date of validity of bids
8. Consultation of tender file:

The file may be consulted during working hours at the secretariat of the Mayor of Kombo Abedimo Council as soon as this notice is published.
9.     Acquisition of tender file:

The file may be obtained from the secretariat of the mayor of Kombo Abedimo Council as soon as this notice is published upon presentation of a treasury receipt attesting to the payment of a non-refundable fee of 40.000 FCFA, payable at the Kombo Abedimo Council Treasury.
10.    Submission of bids:

Each bid drafted in English or French in six (06) copies including the original and six (05) copies marked as such, should reach the secretariat of the Mayor of Kombo Abedimo Council not later than 31/03/2026 at 10am and should carry the inscription:
Open National Invitation to Tender 

NO.02/ONIT/KA/NDIAN/KACITB/SWR/206  OF 03/03/2026
The works is FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
 “To be opened only during the Bid - opening session

11. Admissibility of bids

Under pain of being rejected, only originals or certified true copies from the issuing service or administrative authorities (Senior Divisional Officers, Divisional Officers, etc.) of the documents required must imperatively be produced in accordance with the special conditions of the Invitation to tender. They must not be older than three (03) months.

Any bid not in conformity with the prescriptions of this notice and tender file shall be declared inadmissible. Especially the absence of a bid bond issued by an approved bank by the Ministry in charge of Finance or the non-respect of the models of the Tender File documents shall lead to outright rejection of the bid without appeal. 
12. Opening of bids:

The bids shall be opened in a single (01) phase on the 31/03/2026  at 11am local time by the Tenders Board of the Contracting Authority at the Conference Hall of  Kombo Abedimo Council. Only bidders may attend or their duly accredited representatives with Power of Attorney.

13.  Evaluation criteria
i.        Main Eliminatory Criteria


A bid shall be rejected if:

· It lacks bid bond;

· The technical score is less than the minimum required;

· It has any fake or forged document;
· It lacks any quantified unit price;
· It carries any false information.
· It does not respect the model documents

ii.   .
Main Qualification criteria


The criteria for qualification of candidates should be on the following:

· Access to credit or other financial sources (15  million francs at least)

         Yes / No

· References of similar jobs; Yes / No

· Availability of material and essential equipment
          Yes / No

· Experience of supervisory staff



          Yes / No

· Methodology 

Yes/No

· Turnover as in business license above or equal to 15 million francs CFA;

· Qualified personnel relevant to the job.

Non-respect of two (02) of the above criteria shall entail rejection of the bid. 
14. Award
The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in conformity with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates
15. Validity of bids
Bidders will remain committed to their bids for ninety (90) days from the deadline set for the submission of tenders
16. Complementary information

Complementary technical information may be obtained from the secretariat of the mayor of Kombo Abedimo Council, Ndian Division from Monday to Friday between 7.30am and 3.30pm.Tel: (237) 672 872 759
Done at Kombo Abedimo, the 03/03/2026
The Mayor of Kombo Abedimo Council
(Contracting Authority
Copies:

· SDO/NDIAN
· DDMINMAP /NDIAN
· DDMINDDEVEL /NDIAN

· ARMP(for publication and archives)
· Chairperson of TB (for information) 

· Notice board.

AVIS D’APPEL D’OFFRES 
NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
POUR LA CONSTRUCTION DE DEUX GOUTTIERES A AKWA 

1- OBJET DE L’APPEL D’OFFRES:

Dans le cadre de l’exécution du Budget d’Investissement Public pour l’exercice 2026  le  Maire de la  commune d’Kombo Abedimo, Autorité Contractante, lance un Appel d’Offres National Ouvert Pour La Construction De Deux Gouttières A Akwa
 2- CONSISTANCE DES TRAVAUX :

Les travaux à exécuter sont définis dans le descriptif des travaux joint au dossier de consultation

3- FINANCEMENT :
Le financement des prestations objets du présent Appel d’Offres est assuré par le Budget d’Investissement  Public de la République du Cameroun, exercice 2026 ; imputation budgétaire : ………………

4- PARTICIPATION ET ORIGINE :
Le présent Appel d’Offres est ouvert à toutes les Entreprises de Travaux Publics de droit Camerounais, justifiant des capacités technique, financière et juridique, leur permettant de réaliser les prestations objet du présent Appel d’Offres.

5-COUT PREVISIONNEL :

Le  cout prévisionnel de l’opération a l’issue des études préliminaires  de 15 000 000frs CFAF
6- CONSULTATION DU DOSSIER D’APPEL D’OFFRES :

Le dossier peut être consulté aux heures ouvrables a la secrétariat de le maire de la commune d’Kombo Abedimo, dѐs publication du présent avis. 

7- ACQUISITION DU DOSSIER D’APPEL D’OFFRES 

Le Dossier d’Appel d’Offres peut être obtenu dès publication  du présent avis, à la secrétariat de  le maire de la commune d’Kombo Abedimo, contre présentation d’une quittance de versement au trésor public d’une somme non remboursable de quarante mille (40 000) francs CFA, délivrée par la Recette des Finances de la commune d’Kombo Abedimo, représentant les frais d’achat du dossier. 

8- REMISE DES OFFRES :

Les offres rédigées en français ou en anglais en sept (07) exemplaires dont l’original et six (06) copies marqués comme tels devront parvenir à la secrétariat de maire de la commune d’Kombo Abedimo, au plus tard le 31/03/2026 à 10 heures et devront porter la mention :
NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026 POUR LA CONSTRUCTION DE DEUX GOUTTIERES A AKWA  

 « À n’ouvrir qu’en séance de dépouillement »

9- RECEVABILITE DES OFFRES

 Les offres devront être accompagnées d’un cautionnement provisoire (garantie de soumission) établi selon le modèle dans le DAO par un établissement bancaire de premier ordre agrée par le Ministère en charge des Finances et dont le montant est de, Trois cent mille (300 000) FCFA. L’absence du cautionnement provisoire ou sa non-conformité au modèle joint dans le DAO entraine à l’ouverture le rejet systématique de l’offre. Le cautionnement provisoire sera valide pour trente (30) jours au-delà de la validité des offres des soumissionnaires.

Dans le cas où le soumissionnaire est attributaire du marché, le cautionnement provisoire sera libéré dès signature de la lettre-commande.

Sous peine de rejet, seuls les originaux ou les copies certifiées par les services émetteurs ou les Autorités Administratives (Préfets ou Sous-Préfets) des pièces administratives exigées seront présentées.  

10- OUVERTURES DES PLIS :

Elle sera effectuée le 31/03/2026  à 11 heures à la salle de conférence de la commune  d’Kombo Abedimo dans une salle apprêtée à cet effet par la Commission interne de Passation des Marchés de la commune d’Kombo Abedimo. 

Les soumissionnaires peuvent assister à cette séance d’ouverture des plis ou se faire représenter par une personne ayant une parfaite connaissance de leur DAO et disposant d’un document attestant de sa capacité de représentation.

11- DELAI D’EXECUTION : 

Le délai d’exécution prévu  par l’Autorité Contractante pour la réalisation  des travaux  est de   trois (03) mois  à compter de la date de notification  de l’Ordre de Service  de commencer les travaux.

12- PRINCIPAUX CRITÈRES ÉLIMINATOIRES:

· L’absence du cautionnement provisoire;

· Faux documents ou documents falsifiés ;

· Fausse déclaration ;

· Absence d'un prix unitaire quantifié;

· Note technique inférieure au seuil requis ;
· Non- respect de pièces modèles ;
13- PRINCIPAUX CRITERES DE QUALIFICATION :

Les critères essentiels seront les suivants :

1. L’accès à une ligne de crédit ou autres ressources financières (15 millions FCFA

minimum)

2. Les références de l’Entreprise ;

3. La disponibilité du matériel et des équipements essentiels ;

4. L’expérience du personnel d’encadrement ;

5. La méthodologie

6. Chiffre d’affaires d’au moins 15 millions FCFA

7. Personnel qualifié approprié

Le non-respect de deux (02)  critères entraînera l’élimination de l’offre.

14- DUREE DE VALIDITE DES OFFRES

Les soumissionnaires restent engagés par leur offre pendant une durée de quatre-vingt-dix (90) jours à partir de la date limite fixée pour la remise des offres.
15- RENSEIGNEMENTS COMPLEMENTAIRES 

Les renseignements complémentaires peuvent être obtenus au secrétariat du maire de la commune d’Kombo Abedimo, aux heures ouvrables ; Tel : (237) 672 872 759
Fait à Kombo Abedimo, le 03/03/2026 




                                                                                  LE MAIRE

                                                                                                                                                                (AUTORITE CONTRACTANT
Ampliations:                                                                                                                       

· PREFET – NDIAN

· DDMINMAP /NDIAN
· DDMINDDEVEL /NDIAN

· ARMP/BUEA

· P/CIPM/ COMMUNE D’KOMBO ABEDIMO
· CHRONO/ ARCHIVES

· AFFICHAGE

KOMBO ABEDIMO COUNCIL INTERNAL TENDERS BOARD

NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
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GENERAL RULES OF THE INVITATION TO TENDER

A – GENERAL PROVISIONS
ARTICLE 1:
Scope of the Tender

1.1:
The mayor of Kombo Abedimo council (Contracting Authority), launches an Open National Invitation to Tender NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
 1.2.:
The successful bidder must complete the works within the time-limit indicated in the Special Regulations and which takes effect from the date of notification of the Administrative Order commence works.

1.3:
In this Tender file, the term “Contracting Authority” shall refer to the Mayor of Kombo Abedimo Council, and the term “day” means a calendar day.

Article 2:
FUNDING

The Works forming the subject of this invitation to tender shall be funded by the 2026 Public Investment budget.

Article 3:
Fraud and Corruption

3.1:
The Contracting Authority requires of bidders and contractors to strictly respect rules of professional ethics during the award and execution of public contracts. By virtue of this principle, the Contracting Authority:

a)   Defines, within the context of this clause, the following expressions in the following 

      Manner:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of influencing the action of a public official during the award or execution of the works

ii) Is involved in “fraudulent maneuvers” whoever deforms or distorts fact in order to influence the award or execution of a contract;

iii) “Collusive practices” mean any form of agreement between two persons or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding with those resulting from the forces of competition;

iv) And “coercive practices” mean any form of harm against persons or their properties or threats to influence their action during the award or execution of a contract.

b)   Will reject any award proposal if it determines that the proposed successful bidder is directly or through the intermediary of an agent, guilty of corruption or is involved in fraudulent maneuvers, collusive or coercive practices for the award of this contract. 

3.2.   The Minister in charge of Public contracts may provisionally suspend a bidder for duration of two years for any of the following reasons:

a)   Attempt to influence the award procedure

b)   Conflict of interest

c)   Initiating crime

d)   Fraud

e)   Corruption
f)
Use of non-authentic documents.

The suspension notwithstanding, criminal procedures may be instituted against the bidder.
Article 4:
Candidates allowed to bid.

4. The invitation to tender is addressed to all Cameroonian contractors, who fulfill the following conditions:
a) The bidder must not be excluded from tendering for public contracts.

b) The bidder must be legally and financially autonomous

c) The bidder must be bound by the rules and regulations of public contracts

Article 5:
Materials, Supplies, Equipment and Related Services.

5.1. The use of local materials is highly encouraged (if necessary) 
Article 6:   Qualification of Bidder

6. 1.  Bidders must where applicable:

a) Issue their representatives with a power of Attorney thereby making the former bound by their bids and

b) Demonstrate a pre-financing capacity at least 50% of the cost of the project, tax inclusive.

6.2. Bidders and their Engineers must equally present sufficiently detailed proposals to demonstrate that they conform to the technical specifications and execution time-limits set in the Special 

b)   The General Regulations of the Invitation to Tender Regulations of the Invitation to Tender.

Article 7:  SITE VISIT.

7.1. Bidders are advised and under their responsibility to visit and inspect the work site and its environs with their engineers and obtain all the information which may be necessary for the preparation of the Tender File and the execution of the works. The related cost of the visit to the site shall be borne by the bidder.
7.2. Proof of effective visit to the site shall be established by a report of site visit duly signed by the director of the said enterprise showing the site.
B – TENDER FILE

Article 8:
Content of Tender File

8.1. The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the terms of the contract. Beside the addendum (addenda) published in accordance with Article 10 of the General Regulations of the Invitation to Tender, it shall include the following documents:

a)   The Tender Notice
c)   The Special Regulations of the Invitation to Tender

d)   The Special Administrative Clauses

e)    The Special Technical Conditions

f)   The Unit Price Schedule (Official price list) 

           g)   The Bill of Quantities and Estimates

          h)   Sub-detail of unit prices

          i)    The execution schedule (work plan)

          j)   Charts and other elements of the technical file

         k)   Model forms for equipment, personnel and references of the Bidder

          l)  Model declaration of intent to Bid

       m)    Model Bid letter

       n)   Model Bid Bond

      o)   Model contract

  p) Attestation of site visit
q)  List of commercial banks approved by the Ministry in charge of Finance authorized to issue bid bonds.

8.2. The bidder must examine and respect all the rules, forms, conditions and specifications contained in the Tender File. He shall furnish all the information requested and prepare a bid in conformity with all aspects of the said file. Any inadequacy may lead to the rejection of his bid.
Article 9:   Clarifications on the Tender File and Petitions.

9.1. Any bidder who wants to obtain clarifications on the Tender file may request them from the Contracting Authority (The mayor of Kombo Abedimo Council in writing at the address indicated in the Special Regulations of the Invitation to Tender. The Contracting Authority shall reply in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bid.
A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, shall be addressed to all bidders who bought the Tender File.

9.2.   Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Contracting Authority.

9.3.   The complaint must be addressed to the Contracting Authority with copies to the body in charge of the regulation of public contracts and the chairperson of the Tenders Board. It must reach the Contracting Authority not later than fourteen (14) days before the opening of bids.

9.4.   The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to the body in charge of the regulation of public contracts.

Article 10:   Amendment of the Tender File.

10.1.  The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for whatever reason, be at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender file by publishing an addendum.

10.2   Any published addendum shall be an integral part of the Tender file in accordance with article 8.1 of the General Regulation of the Invitation to Tender and must be communicated in writing or made known to all bidders who bought the tender file. The latter must acknowledge receipt of the addenda in writing to the Contracting Authority.

10.3.  In order to give bidders sufficient time to take account of the addendum in the preparation of their offers, the Contracting Authority may postpone as is necessary, the deadline for the submission of offers, in accordance with provision of Article 22 of the General Regulation of the Invitation to Tender.

C – PREPARATION OF BIDS
Article 11:   Cost of Bidding.

The bidder shall bear all costs associated with the preparation and submission of his bid, and the Contracting Authority will in no case whatsoever be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.

Article 12:  Language of Bid.

The bid as well as all correspondences and documents relating to the bid exchanged between the bidder and the contracting Authority shall be in English or French. 

Article 13: Bid Documents

13.1. The Bid shall include the documents detailed in the Special Regulations of the Invitation to Tender, duly filled and compiled in three volumes:
a)   Volume 1:
Administrative File
 It includes:   

i)    All documents attesting that the bidder:

· has subscribed to all declaration provided for by the laws and regulations;

· has paid all taxes, duties, contribution, fees or deduction of whatever nature;

· is not winding up or is bankrupt;

· is not the subject of an exclusion order or forfeiture provided for by the regulation in force;

ii)   The bid bond established in accordance with the provisions of Article 17 of the 

      General Regulations of the Invitation to Tender; 

iii)  The written confirmation (power of Attorney) empowering the representative of the enterprise to commit the bidder, in accordance with the provision of Article 6(1) of the General Regulations of the Invitation to Tender.

b)   Volume 2:
Technical Documents

B.1. Information on qualification.

The special regulations lists the documents to be furnished by bidders to justify the qualification criteria mentioned in Article 6(1) of the Special Regulations of the Invitation to Tender.

B.2. Methodology.

The Special Regulations of the invitation to tender specifies the constituent elements of the Technical documents of the Bidders especially: a methodological statement based on an analysis of the works and specifying the organization and programme which the bidder intends to put in place or use in executing the works (installations, schedule, attestation of site visit, etc...).

B.3. Proof of Acceptance of Conditions of the Contract.

The bidder shall submit duly initialed copies of administrative and technical documents relating to the contract, namely:

1. The special Administrative conditions (SAC)

2. The Special Technical Conditions (STC)

3. Model contract

B. 4. Observations (optional)

A commentary on the technical choices of the project and possible proposals.

C)   Volume 3:
Financial Documents

The special conditions specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid letter prepared according to the attached model, stamped at the prevailing rate; 

2. The duly filled Unit Price Schedule;

3. The duly filled detailed estimate;

4. The sub detail of prices

In this regard, the bidders shall use the documents and models provided in the Tender file, subject to the provisions of Article 17(1) of the General Regulations of the Invitation to tender concerning the other possible forms of guarantees.

Article 14:      Contract Amount

14.1.  Except otherwise stated in the Tender file, the amount of the contract shall cover all the works described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the unit price schedule and the detailed Bill of Quantities and Estimates presented by the bidder. The amount of the contract shall not be subject to review.

14.2. The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3. If a price revision / updating clause is provided for in the contract, the date of establishment of the initial prices, as well as the price revision / updating conditions for the said price must be specified.  
Article 15:
Currency and Payment.

15.1. The amount of the bid shall be in CFA francs.

a) Prices shall be entirely drawn in CFA francs. 

15.2.   For national invitations to tenders, the currency shall be the CFA francs.

Article 16:
Validity of Bids

16.1.   Bids must remain valid for ninety (90) days as stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application of Article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority as not being in conformity.

16.2.   Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit. The request and the responses that will be given shall be in writing. 

16.3.
Where the contract does not include a price revision and the validity period of bids is prolonged for more than sixty (60) days the amounts payable to the bidder retained shall be updated by application of the formula featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period shall run from the date of notification of the contract or the Service Order to start of execution of works by the retained bidder, as specified in the Special Administrative Clauses. The effect of updating shall not be taken into account for purposes of evaluation.

Article 17:
Bid bond.

17.1.   In pursuant to Article 13 of the General Regulations, the bidder shall furnish bid bonds as specified in the Special Regulations and the bid bond shall be an integral part of his bid.

17.2. The bid bond must conform to the model presented in the Tender file; other models may be authorized subject to the prior approval of the Contracting Authority. The bid  bond will remain valid for thirty (30) days beyond the original date set for the validity of offers or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of Article 16(2) of the General Regulations.

17.3.
Any bid without an acceptable bid bond shall be rejected by the Tenders Board for non-conformity. 

17.4.   The bid bonds not retained shall be returned within fifteen (15) days after publication of the award result. 

17.5.   The bid bond of the successful bidder shall be released as soon as the latter signs the contract.

17.6.   The bid bond may be seized:

a)   If the bidder withdraws his or her bid during the period of validity;

b)   If the retained bidder fails in his obligation to register the contract in accordance to Article 37 of the General Regulations
Article 18:          VARYING PROPOSALS BY BIDDERS
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion 
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.
18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.
Article 19:
Preparatory Meeting to the Establishment of Bids.




Not applicable.
Article 20:
Format and signature of BidS

20.1.   The bidder shall submit one (01) original and six (06) copies.  In case of discrepancy, the original shall be considered as authentic.

20.2.    The original and copies of the bids must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with Article 6(1a) or 6(2c) of the General Regulations, as the case may be.  

20.3.   The bid shall bear no modification, cancellation or alteration unless such corrections are initialed by the signatory (ies) of the bid.
D. SUBMISSION OF BIDS

Article 21:
Sealing, MARKING of Bids

21.1:     The bidder shall seal the original and copies of the bid in separate envelopes (internal envelopes) by marking on these envelopes “ADMINISTRATIVE, TECHNICAL OR FINANCIAL”, as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder
21.2.     The external and internal envelopes:

a)   Should be addressed to the Contracting Authority at the address indicated in the Special Regulations; 

b)   Should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE OPENED ONLY DURING BID OPENING SESSION”.
21.3.    The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with Article 23 of the General Regulations and to meet the provisions of article 24 of the General regulations.

21.4.    If the external envelope is not sealed and marked as indicated in paragraphs 20(1) and 20(3) above, the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22:   Deadline for Submission of Bids.
22.1.   Bids must be received by the Contracting authority at the address specified in Document 1 Article 7 of the special Regulations not later than the date and time stated in the Special Regulations.

22.2.   The Contracting Authority may, at his discretion, extend the deadline set for the submission of bids by publishing an addendum in accordance with the provisions of Article 10 of the General Regulations. In which case, all rights and obligations of the Contracting Authority and bidders previously subject to the initial deadline will thereafter be subject to the deadline as extended.
Article 23:    Late Bids

Any bid received by the Contracting Authority after the deadline for submission of bids shall be declared late and consequently rejected in accordance with Article 22 of the General Regulations.
Article 24:
Modification, Substitution and Withdrawal of Bids.

24.1.   A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the deadline for submission. The said notification must be signed by an authorized representative in application of Article 19(2) above.  The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”.
24.2.   The notification of modification or withdrawal should be prepared, sealed, marked and forwarded in accordance with the provisions of Article 20 of the General Regulations. The withdrawal may equally be notified by writing but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the deadline for submission, of bids

24.3.   Bids being requested to be withdrawn in application of Article 23(1) shall be returned unopened.

24.4.   No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of Article 17(6) above.

E.   OPENING OF ENVELOPES AND EVALUATION OF BIDS.

Article 25:
Opening of envelopes and Petitions

25.1.    The Competent Tenders Board shall open the bids in a single phase and in the presence of bidders or their duly authorized representatives with power of Attorney who choose to attend at the time, on the date and at the place specified in the special Regulations. They shall sign a register attesting to their presence.

25.2.   All bids shall be opened successively and the name of the bidder announced aloud. Only rebates and variants of offers announced to the hearing of everyone during the opening of bids shall be submitted for evaluation. 

25.3.  Bids (and modifications received in accordance with the provisions of Article 23 of the General Regulations) which were not opened and read to the hearing of everyone during the bid opening session for whatever reason, shall not be submitted for evaluation. 

25.4.   Bid opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and deadlines. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.5.   At the end of each bid opening session, the chairperson of the Tenders Board immediately hands over to the person designated by ARMP an initialed copy of the bids presented by bidders.

25.6.   In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public Contracts Authority with copies being sent to the body in charge of the Regulation of Public Contracts and the Contracting Authority. It must reach within a maximum deadline of three (3) 
working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition duly signed by the petitioner and possibly by the chairperson of the Tenders Board. The Independent observer attaches to his report the sheet that was handed to him, including any related comments or observations.
Article 26:
Confidential Character of the Procedure.

25.1. No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of bidders and the recommendation for the award shall be given to bidders nor to any person concerned with the said procedure before the announcement of the award.

25.2.   Notwithstanding, between the opening of bids and the award of the contract, if a bidder wishes to contact the Contracting Authority about his bid, he may do so in writing.

Article 27:
Clarification on the Bids and Contact with the Contracting Authority.

26.1.   To ease the examination, evaluation and comparison of bids, the chairperson of the Tenders Board may, if he desires, request any bidder to give clarifications on his bid. This request for clarification and the response given are formulated in writing but, however, no change on the amount or content of the bid should be sought, offered or authorized except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-Committee during the evaluation in accordance with the provisions of Article 28 of the General Regulations.

27.2. Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tender Board and the Evaluation Sub-Committee for questions related to their bids, between the opening of bids and the award of the contract.

Article 28:           Determination of Conformity of Bids.

28.1.   The Evaluation Sub-Committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2.    The Evaluation Sub-committee shall determine if the bid is essentially in conformity with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.

28.3.   A bid that conforms to the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or reservation is that:

            i)    Which substantially limits the scope, quality or realization of the works;

           ii)    Which substantially limits and is not in conformity with the Tender File, the rights of the contracting Authority or the obligations of the bidder in relation to the contract;

           iii)    Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially conformed to the Tender File.

28.4.   If a bid is essentially not in conformity it shall be rejected by the competent Tenders Board and shall not eventually be rendered in conformity.

28.5.   The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.  Modification, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids. 

Article 29:
Qualification of the Bidder.

The Evaluation sub-committee shall ensure that the successful bidder, who has an offer substantially in conformity with the provisions of the Tender File, fulfils the qualification criteria stipulated in 
Article 6 of the special Regulations. It is essential to avoid any arbitrariness in determining qualification.
Article 30:
Correction of Errors.

30.1.   The evaluation sub-committee shall verify bids considered essentially in conformity with the Tender File to correct the possible calculation errors. The Evaluation subcommittee shall correct the errors in the following manner:

a)   Where there is incoherence between the unit price and quantity, the unit price being   authentic, the total price shall be corrected, unless the Evaluation subcommittee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected. 

b)    If the total obtained by addition or subtraction of the totals is not exact, the subtotals shall be considered authentic and the total corrected.

c)    Where there is a difference between the price indicated in words and in figures, the  amount in words shall be considered authentic, unless the amount is linked to an   arithmetical error confirmed by the sub detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2.   The amount featuring in the bid shall be corrected by the Evaluation subcommittee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3. If the bidder who presented the lowest bid refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized.
Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of bids expressed in various currencies into those in which the bid is payable in CFA francs. 

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the Special Regulations.
32. Evaluation and Comparison of Bids at the Financial Level.

32.1.   Only bids considered as being in conformity, as per the provisions of Article 27 above, shall be evaluated and compared by the Evaluation subcommittee.

32.2.   By evaluating the bids, the Evaluation subcommittee shall determine for each bid the evaluated amount of bid by rectifying the amount as follows:

a)    By correcting any possible error in accordance with provisions of Article 29.2 of the 

       General Regulations;

b)    By excluding projected sums and where necessary provisions for the unforeseen occurrences featuring in the bill of quantities and estimates by adding the amount of works done under approval and supervision where they are valued in a competitive manner as specified in the Special Regulation;

c)    By appropriately adjusting any other modification, divergences or quantifiable reservation on technical or financial basis.

d)   By taking into consideration the various execution deadlines proposed by the bidders, if they are authorized by the Special Regulations;

32.3.   If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Contracting Authority, the Evaluation subcommittee may, from the 
sub details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and 
proposed calendar.  In the case where the justifications presented by the bidder are not satisfactory to it, the Contracting Authority may reject the bid.

Article 33:      Preference Granted to National Bidders.

If this provision is mentioned in the Special Regulations, national Contractors may benefit from a margin of national preference during the evaluation of bids as provided for in the Public contracts Code.
F. AWARD OF CONTRACT.

Article 34:   Award

34.1.   The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in conformity with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates.

Article 35:
The Right of the Contracting Authority to Declare an Invitation to Tender unsuccessful or Cancel a Procedure.

The Contracting authority reserves the right to cancel a procedure of invitation to tender after the authorization of the Authority in charge of Public Contracts where the bids have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36:
Notification of Award of the Contract.

Prior to the expiration of the period of bid validity set in the Special Regulations, the Contracting Authority shall notify the successful bidder in writing confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Contracting Authority will pay the contractor to execute the works and the execution deadline.
Article 37:
Publication of Results of Award and Petitions.

37.1.  The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the bids.

37.2.   The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.

37.3.   After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

37.4. In case of petition, it should be addressed to the Authority in charge of Public Contracts, with copies to the body in charge of the Regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board.  It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38:
Signing of the Contract.

38.1.   After publication of the results, the draft contract entered into by the successful bidder is submitted to the Tenders Board.

38.2.   The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of acceptance of the draft contract approved by the competent Tenders Board and entered into by the successful bidder.
38.3. The contract must be notified to the successful bidder five (5) days following its date of signature.

Article 39:   Final Bond
39.1    Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Contracting Authority with a final bond, to guarantee the complete execution of the works. 

39.2    The bond whose rate stands at (3%) percent of the amount of the contract inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved by the Ministry in charge of Finance of the Republic of Cameroon which list can be found in document No. 12 in the Tender File.
39.3   Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force.

39.4     Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid down in the General Administrative Condition
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	1
	INTRODUCTION

	
	Definition of Works:  The subject of this tender is FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
Name and Address of the Contracting Authority:

The Mayor of Kombo Abedimo council
Tender NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 

	2
	Execution Period: three (03) months

	3
	Funding:  Public Investment Budget (PIB)/MINDDEVEL 2026
Budget head No

	4
	Origin of materials, equipment and related services should be approved by the project engineer.

	5
	EVALUATION GRILL

	
	MAIN ELIMINATORY CRITERIA

As in the Tender file, a bid shall be rejected if:

· It lacks bid bond;

· The technical score is less than the minimum required;

· It has any fake or forged document;

· It lacks any quantified unit price;
· It carries any false information;
· It does not conform to the model documents;
A. ADMINISTRATIVE DOCUMENTS:

S/N

DOCUMENTS 
YES

NO

SCORE

1

Declaration of intent to Tender with 1500frs fiscal stamp affixed.

2

The group agreement, where need be.

3

The power of Attorney, where need be.

4

A certificate of non-bankruptcy established by the court or Chamber of Commerce and Industry of the place of residence of the bidder dated not more than three months old.

5

An Attestation of Bank Account issued by a Commercial bank approved by the Ministry in charge of Finance and approved by COBAC

6

Original Treasury Receipt of purchase of Tender File.

7

The bid bond.
8

An Attestation of Non-Exclusion from Public Contracts delivered by ARMP

9

An Attestation for bidding purposes for this tender of not more than 3 months old issued by the National Social Insurance Fund.

10

An Attestation of Tax Clearance of not more than three (03) months old issued by the Tax Department certifying that the Bidder has effected all statutory declarations in issues of taxes for the current financial year.

11

Current Business License certified by the Department of Taxation.

12

A valid Tax Payer’s card certified by the Department of Taxation.

13

Current Business Registration Papers in conformity with OHADA Laws.

14
Attestation of localization and location plan of the Enterprise
15
A categorization certificate
N.B: Bids must obligatorily be prepared on the basis of clarity and to ease exploitation (e.g spiral binding, table of content, colour separators etc).
B. TECHNICAL DOCUMENTS:

The technical documents shall be evaluated following the binary method: Yes/No.

Article 24 of the Public Contracts Code stipulates that Bids shall be rejected when they do not conform to the specifications referred to in the Tender File.

S/N

Qualification Criteria

Sub-Criteria

EVALUATION

1

Turnover above or equal to 15 million CFA frs

-Is the annual turnover in Business License above or equal to 15 million CFA frs?

YES

NO

SCORE

2

Access to Credit line (Pre-Financing Capacity or solvency)

Has the bidder shown proof of Pre-financing or Solvency Capacity above or equal to 15 million CFA frs?

3

Bidder’s References of similar jobs.

-Has the bidder carried out at least one (01) similar job?

-Are the references justified by certified copies of Contracts and minutes of Acceptance report?
4

Availability of Materials and Essential Equipment

-Has the bidder submitted a list of materials and equipment needed for the construction?

-Concrete Vibrator (01)

-Pick-up
-Concrete Mixer (01)

-1 Dump truck
-small tools (wheel barrow, buckets, spades, etc)

-Proof of ownership or hiring possibilities of necessary equipment (Receipt of purchase; certified copies of title deeds; attestation of hiring).

5

Experience of supervisory staff.

-Table of Personnel

-Is the project supervisor a qualified HND holder or an Engineer in Civil Works?

-Does he/she have at least 1 year work experience?

-Has the bidder included certified certificates/diplomas, CVs duly signed and dated not more than 3 months by the proposed personnel?

6

Qualified Personnel Relevant to the job.

-Other support staff. At least:
-2 builders

-1 Carpenter

-1 Electrician

-1 Painter

-General labour

7.

Methodology 

-Organigram of the enterprise

-Has the Bidder proposed an adequate work plan and methodology for the construction?

-Has the bidder proposed measures to protect and secure the environment?

-Has the bidder a site visit Report with pertinent remarks and suggestions endorsed by himself/herself and his engineer?

-Has the bidder an attestation of site visit dully signed by him/herself?
8.

Proof of Acceptance of the contract conditions

-Specimen contract Documents No. 4 and 9. Each page initialed and the last page signed, dated and stamped.

-Technical specifications (Document No. 5) Each page initialed and the last page signed, dated and stamped.

N.B: The Final score for each qualification criteria shall be determined by the average of the Sub-criteria (˂ 50% = NO; ≥50% = YES.

The non-respect of 02 criteria shall entail rejection of the bid.

C. FINANCIAL DOCUMENTS

S/N

DOCUMENTS
YES

NO

SCORE

a

Bid letter (dated, signed and affixed with a 1500frs fiscal stamp)

b

Unit Price Schedule Available 

c

Cost Estimate Available

d

Sub-Detail of Prices Available

*Incomplete or the absence of any financial document shall or the non- respect of technical specifications in the elaboration of sub detailed of prices shall entail rejection of the bid.


	6
	PRICE AND CURRENCY OF BID

	
	-   Prices shall be inclusive of taxes and in CFA francs.
-     The amount of the contract is non revisable.


	7
	PREPARATION AND SUBMISSION OF BIDS

	
	PRESENTATION OF BIDS

	
	Bids and all the documents shall be drafted in English or French and made out in CFA Francs, in figures and in full and shall spell out the amounts exclusive of taxes on the VAT, the amounts of VAT and amounts inclusive of taxes

Each bidder shall give all the justifications laid down in decree No 2004/275 of 24/09/04 governing public contracts.

Each bid shall be made up of three envelopes:

· Envelope A: for administrative documents 

· Envelope B: for technical documents 

· Envelope C: for financial documents 

The constituent documents of each envelope shall be numbered according to the order of the tender file.

The entire constituent documents of (envelopes A, B and C), shall be sealed in a large anonymous external envelope labeled as follows:

OPEN NATIONAL INVITATION TO TENDER 

NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
 “TO BE OPENED ONLY DURING THE BID OPENING SESSION”

Envelopes bearing any other inscriptions shall be rejected
The external anonymous envelope shall contain three (03) stamped envelopes:

1st Envelope labeled as follows: 

Volume I: “Administrative Documents”

Name and address of Bidder:

Invitation to tender No……….
2nd Envelope labeled as follows: 

Volume II: “Technical Documents”

Name and address of Bidder:

Invitation to tender No……….
3nrd Envelope labeled as follows: 

Volume III: “Financial Documents”

Name and address of Bidder:

Invitation to tender No……….
Any bid that shall not include the above documents or contain documents non-compliant with models shall be rejected

	8
	VALIDITY OF BIDS:

The period of validity of bid is 90 days from the date of submission of bids

	9
	BID BOND

Bidders shall furnish bid bonds of 300 000 CFA Franc issued by a Commercial Bank approved by the Ministry in charge of Finance and recognized by COBAC. 

	10
	EXECUTION PERIOD 

Bids are called on the basis of a maximum execution period of three (03) months

	11
	MANNER OF SUBMISSION

The number of copies of the bid shall be seven (07) inclusive of the original.

Address of the Contracting Authority to be used for the submission of Bids: 

“OPEN NATIONAL INVITATION TO TENDER 

NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
 “TO BE OPENED ONLY DURING BID OPENING SESSION”

	12
	SUBMISSION OF BIDS

Place, date and time-limit for submission of Bids:

Bidders shall submit their bids at the secretariat of the mayor of Kombo Abedimo Council on or before the 31/03/2026 at10 am local time.

	13
	OPENING OF BIDS
Place, date and time of opening of Bids;

Bids shall be opened at the conference hall of Kombo Abedimo  Council on the 31/03/2026 at11am local time. The Bids shall be opened in one (01) phase.

	14
	AWARD OF THE CONTRACT 

The contract shall be awarded to the lowest bidder who shall be technically and financially qualified.

	15
	Final bond

	
	The final bond shall be set at 3% of the amount of the contract, inclusive of all taxes.

The guarantee must be returned or released within one month following the date of provisional acceptance of the works, following a release order issued by the Contracting Authority upon request by the contractor. 


SUMMARY FOR THE EVALUATION GRILL

KOMBO ABEDIMO COUNCIL INTERNAL TENDER’S BOARD

THE EVALUATION FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
1) GENERAL INFORMATION

a)     Contracting authority:


                             The Mayor of Kombo Abedimo Council
b)     Tender’s board: 




Kombo Abedimo council internal Tender’s board
c)    Date and hour of commencement of sitting:

 …./…./2026  from     ..….am to    …….Pm 

d)    Chairperson:





……………………………………………..
e)     Secretary:





………………………………………………
f)    Member


                                           ……………………………………………..
h)     Other Participants:



………………………………………
2)
AGENDA
3)  RESOLUTIONS

 MAIN ELIMINATORY CRITERIA

As in the Tender file, a bid shall be rejected if:

· It lacks bid bond; YES/NO
· The technical score is less than the minimum required; YES/NO
· It has any fake or forged document; YES/NO
· It lacks any quantified unit price; YES/NO
· It carries any false information; YES/NO

· It does not conform to the model documents; YES/NO

A) ADMINISTRATIVE DOCUMENTS




	S/N
	DOCUMENTS
	ENTERPRISE NAME:



	
	
	YES
	NO

	1
	Declaration of intention to tender with 1500fs fiscal stamp affixed.   
	
	

	2
	Group agreement where need be. 
	
	

	3
	The power of Anthony, where need be.
	
	

	4
	A certificate of non-bankruptcy established by the court or Chamber of Commerce and Industry of the place of residence of the bidder dated not more than three months old.
	
	

	5
	An Attestation of Bank Account issued by a Commercial bank approved by the Ministry in charge of Finance and approved by COBAC.
	
	

	6
	Original Treasury Receipt of purchase of Tender File.
	
	

	7
	The bid bond.
	
	

	8
	An Attestation of Non-Exclusion from Public Contracts delivered by ARMP.
	
	

	9
	An Attestation of bidding purposes for this tender of not more than 3 months old issued by the National Social Insurance Fund.
	
	

	10
	An Attestation of Tax Clearance of not more than three (03) months old issued by the Tax Department certified that the Bidder has effected all statutory declarations in issues of taxes for the current financial year.
	
	

	11
	Current Business License certified by the Department of Taxation.
	
	

	12
	A valid Tax Payers card certified by the Department of Taxation.
	
	

	13
	Current Business Registration Papers in conformity with OHADA Laws.
	
	

	14
	Attestation of localization and location plan of the Enterprise.
	
	

	15
	A categorization certificate
	
	

	Total percentage %
	

	Conclusion:
	.


B) TECHNICAL DOCUMENTS.
	S/N
	QUALIFICATION CRITERIA
	YES
	NO

	1
	Turnover above or equal to 15 million CFA
	
	

	2
	Access to credit line 15 million ( pre-Financing capacity or solvency)
	
	

	3
	Bidder’s references of similar jobs
	
	

	4
	Availability of materials and essential equipment.   
	
	

	5
	Experience of supervisory staff   
	
	

	6
	Qualified personnel’s relevant to jobs 
	
	

	7
	Methodology
	
	

	8
	Prove of acceptance of the contract conditions
	
	

	Total percentage %
	

	Conclusion:
	


C) FINANCIAL DOCUMENTS.

	S/N
	DOCUMENTS
	YES
	NO

	a
	Bid letter ( dated, signed and affixed with a 1500frs  fiscal stamp)
	
	

	b
	Unit price schedule available 
	
	

	c
	Cost estimate available.
	
	

	d
	Sub-Detail of prices Available.
	
	

	Total percentage %
	

	Financial proposition HT (Amount) = 
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CHAPTER 1:

GENERAL PROVISIONS

Article 1: SUBJECT of the JOBBING ORDER
The subject of this contract is FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
ARTICLE 2:  Method of AWARDING the JOBBING ORDER
The Jobbing Order shall be awarded after a call for Open National Invitation to Tender for duly registered Cameroonians (Small and medium size enterprises) in conformity with Decree N ̊ 2004/275 of 24/09/2004 to institute the Public Contracts Code: Circular No 001/CAB/PR of 19 June 2012 relating to award and control of execution of Public Contract.
 Article 3: Definitions and duties
General Definitions: In the application of the dispositions of the present contract, it is specified that:
· The Contracting Authority is the Mayor of Kombo Abedimo Council

               He awards the contract, ensures the preservation of originals of said contract documents and the transmission of copies to Ministry in charge of Public Contracts and to the body in charge of regulation.

· The Contract Manager is the C.D.O of Kombo Abedimo Council. He defends the interests of the Project Owner and represents the delegated Project Owner in all the levels of the project

· The Contract Engineer is the Divisional Delegate of MINDDEVEL for Ndian hereinafter referred to as the Engineer 

· The Delegated Project Owner is the Mayor of Kombo Abedimo Council. He represents the beneficiary administration of the works.
· The Service in charge of ensuring the effectiveness of the execution of works is the Divisional Delegate of Public Contracts for Ndian. 
· The contractor is the successful Bidder

Security.
a) The authority to incur expenditure shall be the Mayor of Kombo Abedimo Council.
b) The authority to approve payment shall be the Mayor of Kombo Abedimo Council.
c) The official in charge of payment shall be the relevant Public Treasurer in accordance with the specifications in the credit card.
d) The official competent to furnish information within the context of execution of this contract shall be the Mayor of Kombo Abedimo Council
ARTICLE 4:  Language, applicable law and regulations

4.1 The language to be used shall be either English or French

4.2 The contractor shall be bound to observe the laws, regulations and ordinances in force in Cameroon and in the execution of the contract.
Article 5:  CONTRACT Documents

The Contractual documents, which form part of this contract, are in order of priority.

1. Special Administrative Clauses (SAC)  

2. Special Technical Clauses (STC) 

3. Estimates of Quantities
4. Plans (Drawings)
5. The bidder’s tender and its annextures in all provisions not contrary to the Special Administrative Clauses (SAC)  and the Special Technical Conditions (STC)referred to above;

6. The bid letter or commitment letter,

7. Norms in force in the Republic of Cameroon 

8. Texts on the protection of the environment 

9. Procedures of the KOMBO ABEDIMO COUNCIL INTERNAL TENDERS BOARD
10. The particular element necessary for the determination of the contract price, such as in order of priority: (the unit price schedule, the lump sum prices)

ARTICLE 6:  General applicable texts

This contract shall be governed by the following texts:

· Law No. 96/12 of 05 August 1996 on the management of the environment.
· Law No. ../.. of ../../2016on the finance law of the Republic of Cameroon for the 2016 financial year;
· Decree No. 2004/275 of 24th September 2004to institute the public Contract code and subsequent circulars 

· Decree No. 2003/651/PM of 16th April 2003 to lay down the procedure for implementing the Tax and customs system applicable to public contracts

· Decree No 093/CAB/PM of 5th November 2002 fixing the modalities of payments bids and security bonds on public contracts.

· Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public contract Regulatory Agency.

· Decree No. 2012/076 of 08 March 2012 to amend and supplement some provisions of Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency (ARMP).

· Decree No. 2012/074 of 8 March 2012 Relating to the setting up, organization and functioning of Tenders Boards;

· Decree No. 2012/075 of 8 March 2012 to organize the Ministry of Public Contracts;
· Circular No 004/CAB/PM of 30th December 2005 relating to the application of the Public Contracts code.

· Order No. 033/CAB/PM of 13 February 2007 enforcing the General Administrative clauses applicable to public works, supplies and services contract;

· Circular No. 001/CAB/PR/ of 19 June 2012 relating to the award and control of execution of Public contracts.

· Decree No. 2013/271 of 05 August 2013 to amend and supplement some provisions of Decree No. 2012/074 of 8 March 2012 relating to the setting up, organization and functioning of Tenders Boards;

· Circular letter N° 004/LC/MINMAP/CAB of 26 August 2013 defining modalities for prior visa to the signing of certain contracts.

· Decree 2018/366 of 20 June 2018 and Arrête No. 0204/A/MINMAP of 03 July 2018  relating to the setting up, organization and functioning of Tenders Boards;

· Circular No……….. of 31/12/2023 bearing instructions relating to the Finance law implementation, the follow-up and control of execution of the state budget, Administrative Public Establishments, Regional and local Authorities and the other subsidized bodies for the 2026 financial year. 

· Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road maintenance;
Article 7:   Communication

7.1 All notifications and written communication within the framework of this contract shall be sent to the following  address:
a) In the case where the contractor is the addressee : beyond the time-limit of  15 days fixed in Article 6 (1) of  the GAC to make his domicile known to the Contract Manager and immediately after completion of the works, correspondences shall be validly addressed to the Council where the project is located.
b) In the case where the contracting Authority is the addressee: The Mayor of Kombo Abedimo Council with copies addressed to the Contract Manager and the Engineer.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy to the Contract Manager.
Article 8:      Administrative orders

8.1 The administrative order to start execution shall be notified by the Contract Manager of the contract.
8.2 It shall be signed by the Contracting Authority. Administrative Orders with financial incidence likely to notify the time-limits shall be signed by the Contracting Authority and notified by the Contract Manager
8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed directly by the Contract Manager and notified by the Engineer.

8.4 Administrative Orders Serving as warnings shall be signed by the Contract Manager.

8.5 The contractor has the time-limit of fifteen (15) days to issue reservations on any service order received. Having reservations shall not free the enterprise of executing the administrative orders received.

Article 9: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
09.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In case of modification, the contractor shall have himself replaced by a member of staff of equal competence (qualifications and experiences).
09.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following notification of the Administrative Order to start execution. The Project Manager has five (5) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.
09.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for termination of the contract as mentioned in article 45 below or the application of penalties.
CHAPTER 2:  FINANCIAL CLAUSES
Article 10:  Guarantees and securities

10.1  Final bond.

The final bond shall be set at 3% of the amount of the contract, inclusive of all taxes.

The guarantee must be returned or released within one month following the date of provisional acceptance of the works, following a release order issued by the Contracting Authority upon request by the contractor. 

10.2  Guarantee Retention

A guarantee of 10% of the amount of the contract all taxes inclusive (ATI) shall be retained at the public treasury from every part payment.

10.3  Guarantee of  start off payment

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of Finance.
Article 11:  Amount of the CONTRACT

The amount of this contract as per the attached bill of quantities and cost estimates is 

____________________________(in figures) ______________________________(in words) CFA. Francs tax inclusive.
Article 12: Place and method of payment
All payments will be made through the contractor’s bank account No ………………………………….opened in ………………………………………..

The contractor shall be paid upon certification by the Control Engineer of the various phases of completed work. These installment payments shall be signed in seven (07) copies by the project control engineer and the contractor, and then forwarded to the authorizing officer for payment. The contractor is responsible for all the expenditures resulting from the studies and follow – up of the job. All vouchers for payment must carry the visa of the contracting Authority.
Article 13: Method of evaluation of work done

The work done shall be evaluated using their unit price.
Article 14: Evaluation of materials on site

14.1The contractor shall be paid for usable materials intended for the execution of the works mobilized on site in the event where the contract is prematurely terminated as provided for by the Regulations in force especially the public contract code.

14.2 No security shall be requested for payment on account of supplies or materials which are already on site

Article 15:  Start off payment

On the written request of the entrepreneur and in accordance with regulation of public contract, he will be granted a start-off payment of 20% (tax inclusive) of the amount of the contract without justification. This sum should be guaranteed 100% by a banking establishment accepted by MINFI according to the COBAC conditions. 
The start-off payment will be proportionately deducted from each part payment and should be totally reimbursed when the accumulated payments reaches 80% of the value of the contract. All bills .shall be verified and approved by the Control Engineer and only after the visa of the contract manger before submission to the Controller of Finance – Mundemba for financial VISA.

Article 16: Payment on account

16.1 The amount of payment on account shall not exceed the value of the technical execution phases carried out.

16.2 Payment on account may be spread over the duration of the execution of the contract according to technical execution phases as defined in the contract.
16.3 Before 30th day of every month, the contractor and the Engineer shall establish a detailed situation of work done, taking into account all the quantities executed and that are payable.
16.4 Monthly payment bill
        Latest 5th day of the following month, the contractor shall transmit to the Engineer, his payment bill.
The Engineer shall within seven (07) days sign and transmit the payment bills to the Contract Manager who in turn has up to fourteen (14) days to sign the bills and transmit to the accounting officer.

       Payments on account must take place within thirty (30) days from the date of transmission to the accounting officer of approved detailed accounts.
16.5 All payment vouchers must carry the visa of contract manger.
Article 17: Penalties for Delay

17.1 Failure to finish the complete works within the deadline by the entrepreneur will attract the following penalties for lateness.

· 1/2000 of the amount of the contract from the 1st to the 30th day of lateness 

· 1/1000 of the amount of the contract after 30th day of lateness

Penalties will be applied automatically without notice and per single due date of the appointed time except to legally defined circumstances beyond one’s control or “force majeure”. These penalties shall be applied on part payments of the works

It is specified that no bonus is foreseen in case of anticipated delivery. 

17.2 The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial contract inclusive of all taxes.

Article 18: Registration and stamp duty

Seven (07) original copies of the present contract will be stamped and registered at the Regional Centre of Taxes Limbe, at the expense of the contractor, in accordance with the regulations in force.
CHAPTER 3: EXECUTION OF THE WORKS
Article 19: EXECUTION TIME LIMIT (DURATION) OF the CONTRACT.

The duration of the contract is three (03) months from the date of notification of the Administrative Order to start.
Article 20: Roles and obligationS of the CONTRACTOR
The contractor has as mission to ensure the execution of works as described in the technical estimate under the control of the engineer and this in accordance with the existing contract rules and regulations and also respecting all technical norms and specification.
Article 21: 
Roles and obligationS of the Contracting Authority

The authorizing officer shall make the site available for the works without interruption. The Contracting Authority shall authorize the contractor to install a site of the work and allocate any necessary installation for the use of the contractor.

The chief of brigade and his controllers shall have access to the building site or supplied site without prior notice at any time according to article 47 and 151(b) of decree Nº 2018/366 of 20 June 2018 of the public contract code.
Article 22: 
Roles and obligationS of the CONTRACT MANAGER
The Contract manger shall within 20 days of notification to commence works provide the contractor with necessary plans and documents relating to the works. He shall notify the administrative order to start execution.
Article 23: Insurance of structures and civil liabilities

The contractor shall take out a third party risk insurance concerning persons, property, or liabilities from an insurance company governed by the “CIMA” insurance code (ACTIVA ,ZENITHE INSURANCE PLC,CHANAS and ATLANTIQUE ASSURANCES) found in document No. 12 in the Tender File.
Article 24: Documents to be furnished by the contractor

24.1  Program of  works and Quality Assurance Plan

Within a maximum deadline of thirty (30) days from the date of notification of the administrative order to commence execution, the contractor shall submit in five (5) copies for the approval of the Chief of Service after the endorsement of the Engineer the execution programmed of the works, his work schedule, his draft Quality Assurance Plan and environmental management plan.

This programmed will be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of between eight and fifteen days from the date of reception with:

Either the indication “GOOD FOR EXECUTION”;

Or, the indication of their rejection including the reasons for the said rejection without which the execution programmed of work submitted by the contractor for validation shall be consider validated.

The Contractor has eight (8) days to present a new one.

The Contract Manager then has a deadline of five (5) days to give his approval or possibly make remarks.  In this case, the procedure is started all over without this affecting the contractual time-limit.

The approval given by the Contract Manager does not in any way release the contractor of his responsibilities.  Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.  The updated and approved schedule will become the contractual schedule.

The Contractor will constantly update on site, a schedule that will take account of the real progress of the site.  Significant modifications may only be made on the contractual programme upon receiving the approval of the Contracting Authority.

a) The Contractor shall indicate in this programmed the equipment and methods which he intends to use as well as the personnel he intends to employ.

b) The approval granted by the 

c)  Contracting Authority shall in no way diminish the responsibility of the contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the jobbing order.
24.2  Execution Plan

a) The execution plan documents (calculations and drawings) necessary for the realization of all the parts of the structure must be submitted for the endorsement of the Engineer at least one month prior to the date provided for the commencement of realization of the corresponding part of the structure.

b) The Engineer has a deadline of fifteen days to examine and make known his observations.  The Contractor then has a deadline of eight days to present a new file including the said observations.
Article 25:
Organization and Safety on Site

25.1  Signs at the work site must be placed within a maximum deadline of one (01) month after the notification of the administrative order to commence work.

25.2  The contractor shall respect all standards safety measures during the execution, shall clear the site upon completion of the works.

Article 26:
ACCESS TO PROJECT SITES


Representatives of the Contracting Authority shall, in the course of their control activities of the physical execution of Public Contracts as prescribed in Articles 34(1), 64(3) and 69 (3) of Decree No. 2012/075 of 8th March 2012 to organize the Ministry of Public Contracts, regularly be on the field in order to ascertain the effective execution of projects.

In this regard, they shall have free access to sites and all documents or information relating to the execution of the projects.
Article 27:
Setting out of Structures

The engineer shall within a maximum of fifteen (15) days following the date of notification of the service order to commence work, make himself available to the contractor for the setting out of the structures.
Article 28:
WorkSite Journal

The worksite journal must be jointly signed systematically by the Engineer and the Contractor or his representative during site meetings and at each site visit.
Chapter IV:
ACCEPTANCE
Article 29:
Provisional ACCEPTANCE
Before the Provisional Acceptance, the Contractor shall request in writing to the Contract manager with a copy to the Engineer to a Technical Acceptance that shall amongst others ascertain that:

29.1 Tests and checks are carried out;

29.2 The folding up of the site installations and the restitution of the site as it was;

29.3 The acceptance committee shall comprise the following members:

· The Authorizing Officer





                          President

· The Follow-up Engineer 





                         Secretary
· Council Development Officer







 Member

· DDMINMAP/NDIAN                                                                                               Observer
· The Contractor                                                                                                            Member
The Acceptance will be done on the project site and in the presence of the Contractor. 

The Contractor shall be informed of the reception by mail at least ten (10) days prior to such a date. His absence is equivalent to acceptance without reservation of the outcome of the Acceptance Committee.

The Acceptance committee will verify the quality and the conformity of work executed, as per the terms of the contract and will decide whether or not the job can be received.  

In case of nonconformity, the Contractor will be invited to re-do the poorly done work. In case of conformity, the commission will receive the job and will write a report that will be signed by all of its members and the contractor on the spot. 
Article 30:
Final ACCEPTANCE
Final Acceptance shall take place after the date of expiry of the guarantee period.

The procedure for final Acceptance shall be the same as for provisional Acceptance.
Article 31: DOCUMENTS TO FURNISH AFTER EXECUTION



Not applicable
Article 32:
Guarantee Period

The guarantee period shall be one (01) year to run from the date of the provisional acceptance of the works.
CHAPTER V:
MISCELLANEOUS PROVISIONS
Article 33:
Termination of the CONTRACT

The contract may be terminated as provided for in Part III Paragraph 2 of Decree No. 2004/275 of 24 September 2004 instituting the Public Contracts Code and equally under the conditions laid down in Articles 74, 75 and 76 of the GAC especially in case of:

· Delay of more than fifteen (15) days in the execution of a administrative Order or unjustified stoppage of more than seven (7) calendar days;

· Delay in work resulting in penalties of more than 10% of the amount of the works;

· Refusal to repeat poorly executed works;

· Default by the contractor;

· Persistent request for payments.
Article 34:
Force Majeure

If the contractor were to raise the issue of force majeure concluded after its signature by the mayor of Kombo Abedimo council, (the Contracting Authority) and shall only come into force after its notification 
to the contractor, by the Contracting Authority. The thresholds below which claims shall not be admitted are:

Rainfall:
200mm in 24hours depending on the nature of the soil

Wind:

40m/s

Flood:

decennial flood frequency

In the event of circumstances beyond his control hindering the progress of the works, the contractor shall only be relieved of his responsibilities if he notifies the Administration in writing of his intention to invoke these circumstances of force majeure within fifteen (15) days of the occurrence of the event.  However, the Administration still reserves the right to appreciate the circumstances of the force majeure.
Article 35:
Litigation

Any dispute arising from this contract shall be resolved amicably.  Failure to arrive at a compromise amicably, the matter shall be referred to the competent court in Ndian Division of the South West Region, Republic of Cameroon.

Article 36:
Drafting and Dissemination of this CONTRACT

Fifteen (15) copies of this contract shall be produced at the cost of the contractor and furnished to the Chief of Service.
Article 37:
Validity of the CONTRACT

The contract shall be considered valid after signature by the mayor of Kombo Abedimo council and after registration. 

Also, it shall be considered enforceable after notification to the contractor.
· The Contracting Authority is the Mayor of Kombo Abedimo Council

               He awards the contract, ensures the preservation of originals of said contract documents and the transmission of copies to Ministry in charge of Public Contracts and to the body in charge of regulation.

· The Contract Manager is the C.D.O of Kombo Abedimo Council. He defends the interests of the Project Owner and represents the delegated Project Owner in all the levels of the project

· The Contract Engineer is the Divisional Delegate of MINDDEVEL for Ndian hereinafter referred to as the Engineer 

· The Delegated Project Owner is the Mayor of Kombo Abedimo Council. He represents the beneficiary administration of the works.
· The Service in charge of ensuring the effectiveness of the execution of works is the Divisional Delegate of Public Contracts for Ndian. 
· The contractor is the successful Bidder

· The Contracting Authority is the Mayor of Kombo Abedimo Council

               He awards the contract, ensures the preservation of originals of said contract documents and the transmission of copies to Ministry in charge of Public Contracts and to the body in charge of regulation.

· The Contract Manager is the C.D.O of Kombo Abedimo Council. He defends the interests of the Project Owner and represents the delegated Project Owner in all the levels of the project

· The Contract Engineer is the Divisional Delegate of MINDDEVEL for Ndian hereinafter referred to as the Engineer 
· The Delegated Project Owner is the Mayor of Kombo Abedimo Council. He represents the beneficiary administration of the works.
· The Service in charge of ensuring the effectiveness of the execution of works is the Divisional Delegate of Public Contracts for Ndian. 
· The contractor is the successful Bidder


KOMBO ABEDIMO COUNCIL INTERNAL TENDERS BOARD

NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
FUNDING:  PUBLIC INVESTMENT BUDGET/MINDDEVEL 2026

PART 1 – GENERAL  PROVISIONS

Article 1 -           SUBJECT OF THIS DOCUMENT

This Book of the General Technical Clauses is the document which sets the rules FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
The denominations used in this STC are in accordance with the regulation in force:

· The Contracting Authority: the Mayor Kombo Abedimo Council

· The Contract Manager: the CDO of Kombo Abedimo Council  

· The Project Mananger: the Divisional Delegate of housing and urban development for Ndian

· The contractor shall be the successful bidder

Article 2 -        CONSISTENCY OF WORK

The complete project comprises the following lots:

	DESIGNATION

	LOT 100 PREPARAATORY WORKS

	LOT 200 ROAD SITE CLEARING

	LOT 300 CONCRETING

	LOT 400 EARTH WORKS


            The contractor must visit the site to appreciate the consistency of the work under his responsibility.

Article 3 – BASES FOR CALCULATION

            While carrying out the work, the legislative, administrative and technical texts in force in the Republic of Cameroon must be respected, particularly the technical specifications of the D.T.U, and the recommendations of the C.S.T.B.

-            Reinforced concrete:

Technical rules of design and calculation of the reinforced concrete works within states limit Rule BAEL 91MOD 99.

-            Climatic requests

Rules defining the effects of winds known as rules NV 65.

-            Evaluation of permanent loads and exploitation overloads

The evaluation of permanent loads and exploitation overloads will be given from:

-            Standard NF P 06 – 004 for permanent loads and the exploitation costs due to the forces of gravity.

-            Standard NF P 06 – 001 for the running costs of the buildings.

Article 4 A- INSTALLATION OF THE CONSTRUCTION SITE

            Since the project is unique, the enterprise shall be based within the project site.

     The construction site installation will be made up of:

     -    Storage house;

     -    Offices;

     -    Latrine

Article 4 B – CONSTRUCTION SITE SIGN BOARDS

             A visible building site signboard shall be placed just at the entrance to the project site. The putting in place of the signboard will be done by the contractor and validated by the Engineer of the project. The building site signboard will carry the exhaustive indications as used in public contract. In case of doubt the sample should be presented to the contract engineer before putting in place:
Article 4 C –SITE LOGBOOK AND MEETINGS

      Regularly present at the project site, the site logbook will be filled by the contractor and signed by the project manager and/or contract engineer at the project site 

It will be jointly established according to a precise model and will at least have to contain the following daily information:

· Atmospheric conditions

· The works carried out within the day, the personnel and the material used

· Progress of the work

· Imposed recommendations

· Detailed quantities of works

· Administrative operations relating to the execution and regulation of the contract

·  Receptions and approvals

· Incidents, accidents or events which could later have any incidents on the durability of the building or the progression of building site

· Non-conformities

· Official visits

                   A weekly meeting, in which the contract engineer, the project Manager and the contractor will take part obligatorily must be instituted at the beginning of works. This meeting will make it possible to discuss points relating to the execution of the project, evaluate the progress of the work and give clear instructions to the contractor pertaining to the progress of works.

The contractor will be able to modify the periodicity of the meetings to a maximum of 15 days. The weekly meetings make it possible for the contractor to have a precise idea of the evolution of the building site and to define at first sight, the actions to be undertaken to respect the operating conditions. These meetings are the subjects of an official written report signed by all participants. 

Article 5 -   WORK EXECUTION PROGRAMS

The program of work must specify the description of the provisions and methods, under consideration for the completion of the work: 

· Materials used

· Supervisory staff of direction and of the building site

· The planning of execution

· Any information which could be useful for the contractor to organise control.

This program will be revised as many times if need be during the execution of the building.

Article 6 -    POST COMPLETION DRAWINGS

The contractor will provide to the project owner 5 copies of the report of post completion drawings of the works completed on or before the Provisional Reception of Works including the Technical Reception.

PART II – SOURCE, QUALITY AND PREPARATION OF THE MATERIAL

Article 7 -   MATERIALS FOR MORTAR, CONCRETE AND REINFORCED CONCRETE

  7. 1     SAND

               The various types will have the characteristics specified in the table relating to the acceptance tests. The sand will come from Dikome Balue Subdivisions and should have a fine gravelly and crescent feel which does not stick to the hand. It should be free from any earthy or calcareous element and from remains of wood. If necessary, they will be sieved and washed. It will not have to contain more than 5% in grain weight when passing through the 900 knitted fabric count sieve not containing fines whose utmost dimensions would exceed the limit hereafter: 

· For Mortar                                             0/2 mm

· For reinforced concrete                         0/5 mm

· For non-reinforced concrete                  0/5 mm

Cleanliness: sand must have a sand equivalent (ES) higher than 75.
The granularity is controlled by the fineness modulus (between 2.2 and 2.8) whose value should not be more than 0.20 in absolute value of the fineness modulus of the aggregates of the study. A measurement of sand equivalent and a “granulometry” will be envisaged at each delivery.

7.2 AGGREGATES

             They will come from surrounding quarries and will be approved by the project manager. The aggregates shall consist of natural and homogeneous material or crushed stones from approved quarries. Tiny layers of fine dust shall be removed through blowing or washing. As an indication, the rocks to be 
crushed will be basalt, gneiss or granite. The minimum weight proportion of the aggregates intended for concrete of good quality passed through the 0.5 sieve must be lower than 1.5%.

           The only aggregates authorised on the building site are as follows:

· Crushed fine gravels             5/15

· Crushed fine gravels             15/25

· Natural sand or crushing       0/5

(Proportion of elements retained on the 5mm sieve must be lower than 10%).

7.3 WATER

        Water to be used for the mixture of mortar, concrete and aggregate shall be free from impurities and salts. The use of water from the marshy areas is prohibited.

         It will have to be in conformity with the specifications of standard NF P 18-303.

7.4 CONCRETE CURING COMPOUND

Concrete curing compound is subject to the approval of the Contract Engineer at the time of the composition of the concrete. It is applied to the specimen concrete and the mixing result conditions the decisions of approval.

7.5 CEMENT

       The cement to be used for cement mortar and concrete shall satisfy the general conditions laid down by the regulation in force. It shall be type CPJ35 Portland cement from CIMENCAM and shall not show any trace of moisture. Cement other than the one mentioned above shall receive the approval of the Engineer before use. Storage on the building site shall be done on a dry and ventilated wooden base. Any stock presenting an unsatisfactory powdery condition shall be discarded and cleared within four days

7.6 STEEL

 Steel shall be high strength smooth and rough bars in accordance with the R/C rules. The steel shall be perfectly clean without any trace of rust; non-adhesive to paint or grease. The various batches of steel will have to be definitely separate.

Article 8 – MASONRY

· Blocks-    Foundation block walls shall be mounted with cement filled blocks of 20x20x20. Wall blocks should show an appreciable degree of resistance to violent pressure. These blocks are produced at the rate of 1 bag of cement to 4 wheelbarrows of sand producing 25 blocks and allowed to cure for at least 28 days.

· Blocks-     load bearing walls shall be mounted with compressed blocks of 15x20x40. Blocks should show an appreciable degree of resistance to violent pressure. These blocks are produced at the rate of 1 bag of cement to 4 wheelbarrows of sand producing 35 blocks and allowed to cure for at least 28 days.

· Plastering-   Cement mortar mix in proportion of 350kg/m3 (1 bag of cement to 2.5 wheelbarrows of sand) shall be used to plaster all areas where masonry works have been carried out, and then thinly floated with the use of sponge to remove any unevenness.
PART III – WORK EXECUTION METHOD

CHAPTER I: PRELIMINARY WORKS

Article 9 – PRELIMINARY WORKS

9.1 – GENERAL EARTHWORKS

              The earthworks will include the whole of the earthmovings (cut-and-fill) intended to modify the landscape.

WORK PRELIMINARY TO THE EARTHWORKS

· SOIL MOVEMENTS

            The earthworks will be carried out according to a soil movement plan which defines in space and time the destination of each elementary volume of cut and or fill from borrow pit distinguished in the contract documents.

             The contractor will draw up the project of soil movement plan and subject it to approval.

9.1.1 – Bush Clearing in Land Zones to be reorganized

            Bush clearing in land zones to be reorganized will consist in the removal of the shrubs, hedges, grasses, storms of trees etc… and transportation to landfills.

9.1.2 – Bush in Land Zones not to be reorganized

 After the decision of the main contractor or Engineer, it will entail the removal of wild grasses and other seedlings so as to eliminate all undesired second growth and a complete cleaning.

9.1.3 – Tree Cutting and Grubbing-up

              The following tree cutting method will be exploited by the main contractor.

Work includes:

- Removal with principal roots.

- Filling of the pits in regular layers of 20cm, well compacted with of the same ground quality as for the embankment.

9.1.4 – Topsoil stripping

             Stripping of topsoil until good depth, storage of materials in heap for later re-use, the quantities not re-used will be evacuated in accordance with the article 1.1.2.6 hereunder 9.2 – PLATFORM. After bush clearing and topsoil stripping, the contractor will be responsible for executing all the earthworks of the construction. These earthworks will be carried out up to 

Level – 0.60 of the level finished 0.00 of the buildings. The sub grades will be carried out such that they do not prevent the water run-off.

9.2.1 – Soil Disposal

            The disposal of loose ground and its transportation will be done according to indications. The quantities not re-used will have to be removed and transported to the dumping area and this in accordance with article 9.2.6 below.

9.2.2 – Cut and fill 

            The partial embankments of the land will be done by successive compaction with suitable material up to 85% of the CPM. The materials to be put in fill must have good quality.

9.2.3 – Fill from borrow pit

            Suitable ground supply if the materials of spoil are not usable like fill, including compaction and installation. Characteristics of installation as in article 9.2.2 earlier mentioned.

9.2.4 – Completion of the platform

             The completion of surfaces concerned includes the general adjustment of the zone.

Amount of compactions in case a compactor is used: 85% of the CPM.

9.2.5 – Discharged excavations

            After all the embankments are done, the grounds dumped will be removed and evacuated to the refused area approved by the engineer, all expenses with be at his charge. The disposal of the topsoil could be done only after the approval so as to guarantee the maintenance on site of the necessary quantity for the laying out when the building phase is ended.
9.3 SETUP OF CONSTRUCTION SITE

 The setup works of the building site will include:

· The construction of a temporal hut out of wood;

· The creation of a bypass;

· Necessary measures for the respect of the legal and lawful provisions relating to hygiene (installation of the toilets at building site etc…)

· Safety on the building site which will constitute a constant concern of the contracting partner. At the start of the project, the contracting partner will have to present his safety plan with the rules and instructions written and posted where everyone within the building site can read it. These instructions will have to relate to the prevention of accidents and the attitude to adopt in the event of accident;

· The presence of a medical box on the building site comprising the minimum first aids products (Aspirin, Nivaquine, adhesive plaster, Betadine, bands, Compress, Alcohol…)

· Ensure the effectiveness on the building site of the safety measures (wearing securing helmet, waterproof boots, gloves and coats)

· The construction of a store room on the site

· The installation of offices at the building site: Throughout the work and in addition to this offices where the building site manual and the building site diary will be constantly available, which the contracting partner will have to make available for the Engineer in a place agreed with the later:
·      An office or room of at least 9 m2 equipped with an office table and two chairs for the Engineer.

·  A room for staff meetings which can receive at least 5 people, equipped with a meeting table, two benches of 1.5 m, a plan display board and the planning displayed.

· Supply and the folding up of any material necessary for the building site.

· The disassembling and the folding up of the installation.

· Their possible displacement.

            The cost of installation of this work will be at the charge of the company. The offices intended for the Engineer will have to be functional within one week as from the date of notification for the commencement of work.

             This heading also includes the expenditure relating to the scheduling, piloting and coordination of activities.

9.4 – CONNECTION TO THE NETWORKS

               Connections to the various networks for the building site needs are the responsibility of the contractor:

Electricity:   low tension connection to eneo or to a power generator or system of solar energy powerful enough for the needs of the building site, including fuel supply, spare and all expenses.

Water:     connection to the existing water network. The contractor is responsible for the protection of the town network during works.

9.5 – COMPLETION PLAN / COMPLETION PROJECT

The following are the responsibility of the contractor:

        -    developing the execution plans of the works, according to constraints identified on the site   

             in accordance with the provisions of the contract.

        -    Establishing the work planning.

        -    Developing a methodology for completion of the work

These plans will be given 15 days after notification to start work.

Article 10      -         CONCRETE WORKS

         The concreting plans will be ensured by the company and approved before work begins.

         The contractor is responsible for the construction process, for the levelling, alignments and for setting the dimensions of the works carried out according to indications of the elevation and mass plans.
As of the opening of the construction site, the contractor will be held to recognise in the presence of the Engineer the general reference marks of triangulation and levelling which were used as a basis for the study and to set up the principal reference mark in view of establishing the building.

        The sides will be attached to a boundary marker whose conservation will have to be ensured all through the building process.

        In the event of levelling or construction error, the contractor will be held to carry out at his expense and whatever their importance, all work necessary for the re-commencement of works in their planned position.

        The company is in charge of all the necessary statements and remains responsible for the consequences of any measurement error no matter the origin of the plan and calculations. The project owner or his representative reserve himself the right to proceed at his expense, to periodical checks of the various axes and setup elements or levelling of the works.
              The contractor is known to have sufficient knowledge on the conditions and context of realisation of the project and the suggestions of completion of works. However if modifications in the nature of earthwork are necessary in the course of work, either because of the nature of the ground or because of the presence of obstacles such as drains, etc…, the project owner will define their incidence on the execution calendar and the payment of the expenditure resulting from these modifications. The contractor will only continue work with the approval of the project owner.

Article 12      -       USE OF EXPLOSIVES

The use of explosives is subject to the project Engineer’s approval under cover of a notice from the project owner and in conformity with the regulation in force as regard the use of the explosives.                                     
 CHAPTER II – LOT 2: THE FOUNDATION

Article 13 – REFERENCE TECHNICAL DOCUMENTS

For the completion of the work, the contractor will be subject to the following regulations and basic technical document:

-      New technical rules for designing and calculating works and constructions in reinforced

        concrete following the method of LIMITE STATE (BAEL) – EDITION 91 MOD. 99

-      French or similar standard approved in Cameroon.

-      Cameroonian rules on construction

-      General clauses and conditions imposed on the contractors of public works and 

        buildings in the Republic of CAMERRON.

-      Standards (AFNOR – CSTB) and unified technical documents (DTU).

Article 14 – TESTS AND ANALYSES

             All materials could be subject to analyses and tests as provided for in the reference documents mentioned above and the resulting expenses shall be covered by the company. The materials whatever they are can be checked before use by the control mission. This mission has the power to carry out all the tests which it considers necessary at any time.  These tests will be entrusted to an approved laboratory within the Republic of Cameroon.

             In case of doubt about the quality of materials and the concrete used in the work, the control mission could request tests which it considers useful for assessment. These tests will be paid for by the company.

Article 15 – FOUNDATION EXCAVATIONS

             Are considered as foundation excavations, all earth work aimed at digging the ground in which is found parts of the structure leaning directly on the ground.

             The excavation floor must reach the hard soil. The foundations must rest on the substratum.

If during excavation, there is a flow of water or a rise of the water table, the company will make all necessary provisions to support the excavations and remove water close to these works.

In particular, the company has to ensure:

-       The stability of surrounding works,

-       The stability of earth banks and the excavation floor,

-       The stability of work itself at the various phases of construction.
If the excavations are flooded by water of whatever nature, the company will have to carry out its extraction which it will pay for like all expenses related to the water extraction carried out in the day as in the night, which will be necessary for a good completion of the work;

Contradictory observations

In order to declare contradictory observations of the nature and the quality of the soil, the contractor shall inform the Project Manager at least 24 hours before the date for the execution of the foundation works.

Following these observations, the Project Manager shall lay down conditions under which the operations of preparation and approval of the exaction will be carried out.

Excavation Preparation.

The contractor removes or purges all items, likely to cause disorder and fills holes in accordance with the conditions laid down in the contract or set by the Project Engineer following contradictory observations.

Approval of excavation floor.

Except as provided by contrary provisions indicated in the contract or laid down following contradictory observations, approval of an excavation floor is carried out after the preparatory operations described above.

Completion of the excavation floor is carried out after preparatory work.

It includes:

- final stripping to the dimension envisaged under conditions preventing loosening of foundation soil.

- if need be, a temporary improvement of the excavation floor shall be carried out to avoid its degradation before the safety device is put in place.

For sensitive or inflating soil, completion must be carried out immediately after earthwork and preparation of excavation floor.

Protection of excavation floor.

Excavation floor protection is carried out as soon as completion activities are finished. It can be done by:

· Using a sealing coat for excavations carried out dry. 

· Using foundation concrete in the case of a foundation with rocks.

· Using concrete placed under water.

· Using any other safety device approved by the Project Engineer.

The soil coming from excavations, if it cannot be used elsewhere on the project following the assessment of the Engineer, will disposed of in the public disposal site by the Contractor.

It could be ordered that this soil be spread over the construction site without provision of any special compensation for this. Embankments around excavations could be carried out with material from the excavation on the condition that such material is approved by the Engineer. The fills around the works will be arranged in successive layers of at most 30cm in thickness, rammed, sprinkled and compacted. If extra soil has to be added, it should be approved by the Engineer before use in all cases. It is prohibited that the soil leans on recent masonry. In any case, these fills shall have to be carried out using the HIMO method so as to charge the walls evenly and to avoid any inconveniences which could result from a poorly distributed load.

TRENCH EXCAVATIONS

             They are intended for the setting up of strip footings as well as grade beams and wall ties. On the other hand the excavations for ground pipes excluded from this article and fall under special batches.

If the contract prescribes it, the concrete is used in foundation works either in the middle of excavation, in between shoring or in between formworks. In the other cases, the concrete is placed according to provisions suggested by the contractor and approved by the project supervisor.

The methods for carrying out the concreting are submitted by the contractor to the project supervisor for approval.
ARTICLE 16 – UNFORESEEN TECHNICAL CONDITIONS

If the unforeseen nature of geotechnical or hydro geological conditions impose an important modification of the contract provisions, the contractor shall immediately notify the project supervisor and provide him with the new technical provisions he proposes for adoption; the decisions taken by the project by the project supervisor following these proposals shall be listed in a service order from the project supervisor to the contractor. If urgency does not permit the contractor to conform to the above mentioned prescriptions, he shall take the necessary measures and shall inform the project supervisor within the next 24 hours.

ARTICLE 17 – METHODS OF DESIGN AND CALCULATION

The contractor shall be in charge of all methods and calculations necessary for the execution of the project. The contractor shall furnish all calculation notes to the project Engineer for approval before commencing.

ARTICLE 18 – FILL

This concerns filling around the foundations, to level the ground for paving and filing on the construction ground.

The soils coming from the excavations depending on whether it is of good quality shall be used for the filling around the foundation. If the soil from these excavations turns out to be of bad quality, the filling shall be made with sand. The filling will be done in successive layers of 15cm, sprinkled and compacted.

The surplus soil as well as that of bad quality will be transported to public disposal sites or in places approved by the contract Engineer. In any case, the material used in the filling of the foundation shall be purged of any refuse, roots, vegetal material and rubble.

ARTICLE 19 – ACCEPTANCE OF REINFORCEMENTS

Before concreting, the company shall present to the project manager a complete reinforcements information for approval. The term ''Ok for Concreting'' shall be specified in the building site

Logbook by the control mission and this will give the company authorization to carry out the concreting of the areas concerned.

ARTICLE 20 – PLACEMENT   the characteristics of the French standard 35.001 AFNOR.

The steel used at the building site shall be of nuance Fe E24 for smooth rounded bars and Fe E40 for high adherence steel. The bars shall be sheared.

Bending shall be done cold, either manually or mechanically. Hot bending could be allowed for steel of high adherence equal to or higher than 32mm in diameter, provided that attesting device is used to avoid 
overheating and following approval from the representative of the project supervisor or if necessary, the Deputy Project Supervisor.

The diameters of the mandrels used for bending shall be in conformity with rules BAEL 91 and the certification sheets. The provisions for anchoring shall be normal bends at 45˚, at right angles or double knee anchoring. Steels used shall be degreased and free from calamine. The bars presenting defects which could hamper their mechanical resistance, as blistering, slits or cracks shall be rejected.      

The reinforcements shall be worked in order to present exactly the lengths and the forms represented by the company’s working drawings.

The assembly of the reinforcements must be done on the workshop of the building site, but never inside a beam formwork after installation of the cheeks.

The distance from the reinforcements to the walls of a formwork shall be 2.5cm for elevated concrete. The distance from the reinforcements to the walls of a formwork shall be 3cm for foundation concrete. The distance from the reinforcements to the formwork shall be obtained using precast concrete blocks or plastic blocks (concrete biscuits) whose dimension shall be adapted to the result to be obtained.

The concrete block shall comprise starter bars for fixing to reinforcements. There shall be a sufficient number bindings and assembly bars to avoid any deformation of the assembled reinforcement, as well during handling as during the casting of the concrete.
In case there’s doubt over the quality of the steel supplied on site, the control mission or the representative of the project supervisor or, if necessary, the deputy project supervisor could require at the expense of the company, resistance tests on samples taken on site. The test shall be carried out by an approved organisation.

Coverings shall be in conformity with the regulations BAEL 91. The reinforcements presenting traces of non-adherent rust shall be brushed vigorously before installation in the formwork. Reinforcements worked or not shall be stored on planks and not on bare ground.

20.2    -        QUALITY OF THE CONCRETE

Composition of the various types of concrete (as an indication)

Cement proportioning (CPJ 35) of reinforced concrete works

	
	Proportioning in kg/m3
	Cement
	Gravel
	Coarse sand
	Water

	Lean concrete
	200
	1 bag of 50 kg
	4 wheelbarrows
	3 wheelbarrows
	3 buckets

(30 litres)

	Concrete for strip footing
	350
	1 bag of 50 kg
	2 wheelbarrows
	1 wheelbarrow
	3 buckets

(30 litres)

	Concrete for foundation
	350
	1 bag of 50 kg
	2 wheelbarrows
	1 wheelbarrow
	3 buckets

(30 litres)

	Concrete for  beams, & pillars 
	350
	1 bag of 50 kg
	2 wheelbarrows
	1 wheelbarrow
	3 buckets

(30 litres)

	Concrete for slab
	400
	1 bag of 50 kg
	1 wheelbarrows
	1 wheelbarrow
	3 buckets

(30 litres


Elevated reinforced concrete shall be measured to 350 kilograms of cement per cubic meter (B 350) and vibrated during the placement.

The respect of water proportioning is very important. A concrete which has too much water is less resistant but on the other hand, a concrete which does not contain enough water sets up difficulty. One is likely to find areas without mortar (rock nests) and holes. It is difficult to determine the quantity of water to be added to obtain prescribed proportion because this depends on the quantity of water already contained in the aggregates (when these are wet).

The quantity of water contained in stones is negligible. That contained in sand can on the other hand be important and be shall be essential to hold account of it. For that, it would be wise to proceed as follows:

To provide at the building site:

· A scale

· A frying pan

· A box whose volume is equal to 1/100 of the volume of sand to be used
The box should be filled and its content weighed

The sand should then be placed in the frying pan and dried mixing it with gasoline and then burning it. After that, it should be weighed again. The difference in grams divided by 10 gives the number of litres to reduce from the quantity of water prescribed for a concrete mix.

The making of concrete can be carried out with the concrete-mixer or the hands. The concrete should normally be made with concrete-mixer. The aggregates are put in first, they are initially mixed dry and then water is added

The total duration of mixing lies between one and two minutes. The concrete must be quite homogeneous if it last too long, segregation could occur (separation of large and small elements) which hampers the good quality of the concrete.

When there are small quantities of concrete of lower quality (sealing coat for example), one can consider making the concrete with the hands. The mixing surface must be clean; it can be made of metal sheets or a plane concreted form.
The aggregates should be mixed with shovel; water is added gradually into a crater made in the centre of the heap, mixing should be continuous while taking care to avoid segregation until a homogeneous mixture is obtained.

The composition should not be modified when the concrete is being placed. It is therefore necessary that all the components remain inside the formwork. For that, two precautions should be taken:

· The formwork should be watertight. If it is not, the fine elements (cement + water + fine sand) can run out through the slits causing the concrete located at proximity of the wall to loose necessary components of the composition.

· Formworks that are made of wood or that are porous must be watered at length before the placement of concrete. If this precaution is not taken, these formworks will absorb mixing water. The concrete located near the wall will therefore not have the necessary level of water content. In the case of previously used formworks, it is necessary for these formworks to be cleaned carefully.

The means used to transport concrete must be sufficiently fast to ensure that it is in place before initial set. In fairly hot whether (25 to 30˚C), a maximum time limit of 20 minutes must be respected between the preparation and the end of the placement.

Trembling, and especially pouring out the concrete from a very high position should be avoided because of the risk of segregation. The concrete must be poured out without obstacles on its final location.

As concern, the compaction of the concrete, the ramming of concrete, which consist in striking it with a flat surface placed at the end of a handle (rammer), is effective only with non-reinforced concrete with a low level of thickness (0,20m).

The pricking of concrete which consist in easing its setting by inserting a stick from one place to another can be used for relatively thin or slightly reinforced parts.

The vibration of concrete is one of the simplest and best placement processes. It can be carried out either through formworks (external vibration) or using vibrating needles (internal vibration). The following precautions shall be taken while vibrating the concrete:

· It should be ensured that the vibrator does not leave holes when it is removed and if this occurs, the water content should be increased slightly. It is indeed better to end up with concrete that is a little less resistant than provided, than to end up with hollow concrete.

· The concrete should not be vibrated for too long because of risk of segregation. The presence of an excess deposit of muck on the surface (approximately more than 2mm) could indicate that the vibration lasted too long

· The needle should be inserted and withdrawn along its axis. It should not be moved horizontally. The distance between two successive positions of inserted needles should be about 30 centimetres.

· The needle should not be brought too close to the formwork (it should not come less than 10 to 15 cm of the formwork if possible).

The placement of concrete does not end when the concrete has been completely poured into place. Attentive care must still be given during the period it takes for the concrete to set (approximately 15 days). At this point, the main issue is preventing water from evaporating instead of mixing with cement.

The surface can either be coated with a curing agent or permanently maintained in a wet atmosphere. The use of curing agents has the advantage of permitting an immediate protection of the concrete as soon it is completed. However, it presents a certain risk of poor execution which could be absolutely necessary at 
least in very dry climate to supplement it with a water-based cure. It should be noted that industrial curing agents are mostly used for important works.

The water-based cure consists in covering the surface of the concrete with tarpaulins or mats and maintaining them continuously wet by watering. This watering can only start 24 hours after placement of the concrete because of the risk of washing out.

Consequently during the first day the water-based cure requires much attention so that mats and tarpaulins are kept wet while preventing water from streaming on the concrete.
The cure is imperative. Failing to carry it out always has negative consequences on the firmness of the building. Therefore, in short:

The use of a concrete curing compound is obligatory. It prevents the evaporation of mixing water and must last 15 days. In case the concrete id cured by watering, it is necessary to avoid any water streaming on the concrete during the first 24 hours.

Concrete of category B350 used as reinforced concrete for works of art or concrete boxes must have a minimal resistance to compression of 20MPa at 28 days.

Depending on the volume of concrete to be used, the project manager could do quality control test at his expense of the contractor or if he judges it necessary, ask an approved laboratory to carry out all the necessary test in order to check the quality of the concrete.

If it happens that required minimal resistance is not reached, this test shall be transferred to the co-contractor’s bill and the project supervisor shall decide measures to be taken concerning the defective work.

The composition of B. 150 concrete used for sealing coat shall be carried out such that the volume of average and large sized aggregates doubles that of sand.

20.3 – WORK DEFAULT, SURFACE QUALITY

When surface quality of concrete shall be considered unacceptable by the control mission, the contractor shall have to carry out at his exclusive expense a complete finishing of the corresponding works using a coating containing synthetic resin of SIKALATEX type or an equivalent. The use and proportioning of this coating shall have to be in conformity with the manufacturer’s specifications.

20. 4- FORMWORKS AND SHORINGS

Formworks include the mould in which the concrete shall take the desired form.

They must therefore satisfy the following conditions:

· They should not become deformed nor moved when the concrete is been poured in and when the concrete is sitting

· They should give the siding of the concrete a satisfactory look.

Conformity to the first condition is obtained by ensuring the rigidity of the formwork on the one hand and of the shoring on the other hand.

The greatest attention must thus be paid to the rigidity of the formwork and for that to occur, it is necessary to take into account the forces to which the shoring is subjected by the concrete.

The look of the siding of the shoring depends on the material with which the formwork is made up of. There are timber (wood) and metal formworks. 

Formworks made of timber (wood).

Depending on the surface quality which one wishes to obtain, the surface of the formwork in contact with the concrete should be more or less neat. In a general case where one wishes to leave the rough surface after dismantling, the board shall have to be planed carefully or covered with plywood.

The formwork shall have to be made while keeping in mind the future use of the wood used. It shall thus be necessary as much as possible to use boards of regular size and to work only the elements which are to fit at the ends of the formwork.

Moreover, assembly shall have to be carried out preferably using supports, wedges, pins and clips or using bolts and if nails have to be used, these should not be completely inserted so that they can be pulled out easily.

The formworks of vertical walls can be removed after 4 to 6 days.

Shoring

Shores are provisional supports intended to support the formworks until the concrete sets. Generally, they are planks or round wood which must have sufficient dimensions enabling them to support the weight of a formwork and the concrete with which it is filled.

Shores must rest on strip footings to ensure adequate weight-sharing on the ground. As a general rule, it is appropriate to limit the load transmitted to the ground to 1 kg per square centimetre.

The greatest attention has to be paid to the rigidity of the strip footings. Where wooding strip footings are used, it would be advisable to superimpose two boards and to cross the fibres to prevent the wood from cracking.
The adjustment of shores placed high above the ground to the exact position is done using wedges.

The strip footings, wedges and generally all support material of the shores must be in hard wood. The used of coniferous timber is not advised because they have a very low resistance to transverse compression.

One can also use metal shores. Such shore are made up of sliding tubes which can be fitted one into the other, each of which is equipped with a distribution plate at one end.

The upper tube comprises a series of axial holes separated by 10cm where it is possible to insert a pin so as to block the tube at the desired length. Screwed sleeves ensuring the connection between the tubes and the distribution plates make it possible to perfect the fitting.

If the dimensions of the distribution plate are insufficient, one can make them rest on larger wooden plates.

For the calculation of the loads to be supported by the shores, it is necessary to consider that the concrete weighs 2.500 kg per cubic meter.

20.5 – PRE-CONCRETING PROCEDURES

a) Cleanliness

The formwork should not be stained by hydrocarbon materials such as grease, dirty oil etc… or by rust. The spots shall carefully be removed if need be.

b) Cleaning

Immediately before the concrete is placed, the formwork shall be cleaned carefully in order to do away with dust and dirt of any nature.

Cleaning shall be complete using compressed air.

c) Humidification

Formworks made of knee-timber shall be watered abundantly before concrete is placed.

If need be, the watering shall be done in several spread out phases so as to humidify the wood as completely as possible in a bid to tighten the joints by the wood’s swelling.

Wet surfaces should however not be dripping with water. Excess water shall be drained off with compressed air.

d) Oil Coating

The following items shall be coated with oil before the concrete is placed:

· All metal formworks

· Clean formworks composed panels made of plywood or agglomerated wood fibre and all formworks for smooth sidings.

· Excess oil at the bottom of the moulds shall be sponged up before concreting. The oils used shall be special oils referred to as form oils.

e) Before concreting operation is started, inspections following their class must also concern:

· The geometry of the formworks

· The stability of formworks, shores and their bases

·  The water tightness of the formworks and their components

· The treatment of the sidings of the construction joints

· The extraction of water at the bottom of formworks, except where a special underwater concreting process or a drainage process that extracts water without mixing it with the paste is implemented

· Openings and apertures.

INSPECTION OF REINFORCEMENTS IN REINFORCED CONCRETE

Before the start of concreting operations, the inspections following their class must confirm that:

· The reinforcements and their specified spacing are in conformity with the plans.

· Coating respects specifications

· The reinforcements are not soiled by oil, grease, paint or any other harmful substance
·  The reinforcements are suitably assembled and fixed in such a manner as to avoid any displacement during concreting

· Spacing between reinforcing bars is sufficient to enable the placement of the concrete.

After this, cold joints must be checked in order to ensure that starter bars are in the correct position.
INSPECTION AFTER CONCRETING

· The concrete resistance must be considered to be  compatible with the mounting of formworks and shores

· The structure must be controlled in order to check that there remain no provisional insert

20.6 – DISASSEMBLING OF FORMWORKS AND SHORINGS

Formworks and shoring should not be dismounted before the concrete has reached an adequate level of resistance enabling it to:

· Resist surface deterioration due to dismantling

· Support the activities which are being carried out on it at this stage

· Avoid deflections which exceed specified tolerance levels and are due to the concrete’s elastic or non-elastic behaviour (creep).

The dismantling of formworks must be carried out in such a way as to avoid any shock, overload or deterioration of the structure.

The strain in shoring must be relaxed following a sequence ensuring that the other components of the shoring are not subjected to excessive load. The stability of shoring and formworks must be maintained during relaxation of the strain and during disassembly.

The procedure of shoring or re-shoring aimed at reducing the effect of the initial load and later loads or to avoid excessive deflections must be the object of a note on the method of implementation.

20.7- SAFETY OF STAFF AND THIRD PARTIES

Formworks and structural members that carry nails or projections after use shall be ridden of if the formworks and structural members are to be used again.

If this is not the case, they shall be immediately burned or stored away from the building site, in a site not accessible to the public.

20.8 – LEAN CONCRETE

A sealing coat dosed to 150 kg of CPJ 35 cement and an average thickness 10 cm shall be poured under the strip footings and pillar bases.

CHAPTER III – LOT 3: REINFORCED CONCRETE

Article 21 – ELEVATED REINFORCED CONCRETE
All the technical specifications detailed in the preceding chapter also apply to this chapter.

The formwork shall be with material of good quality whose flatness remains normal after successive humidification and desiccation due to concreting. The water-tightness of formworks shall be sufficient to avoid the losses of muck during ramming or during vibration. The sidings of concrete used in formworks shall, depending on their intended use be in conformity with the various classes as defined by DTU 23-1.

· Class 1:    Elementary, for the buried foundations

· Class 2:    Ordinary, for the whole of the structure

     If the result is not satisfactory, the company shall at its own expense have to carry out waterproofing coating using a water-proof additive after a complete re-do of the finishing touches, to release the aggregates. In any case, defects at the level of flatness, squaring etc… shall be corrected in the same manner and under the same conditions as above.

The constructions joints shall be ridden of all the elements of formwork which could hamper their operation and non-flammable materials shall be used obligatorily.

The pillars and shall have to be absolutely vertical. No construction defect shall be allowed between superimposed beams or pillars. The allowed tolerance levels are those defined by the DTU 23-1.

Whatever the case, the tolerance levels should not exceed the following:

· The maximum tolerance at 3metres height shall not exceed 15mm whatever the part and the location (angle, centre, etc…) in which it is measured. The variation in height between any two angles of a part shall be lower than 10mm.

· The casting of the concrete shall under no pretext present defects of homogeneity. The observation of defects of this kind could result in the demolition or rebuilding of the defective part.

· Cutting edges and in general, everything that falls under architectural design should be perfect without defects or irregularities when formwork is dismantled.

All elevated structures in reinforced concrete shall be constructed using Portland cement (CPJ 35), measured to 350 kg/m3 of concrete. The coating of steel shall be 2.5cm. The structures to be erected are broken down as follows
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NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026  OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
FUNDING:  PUBLIC INVESTMENT BUDGET/MINDDEVEL 2026

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
	NO
	DESCRIPTION
	UNIT
	QTY
	UNIT PRICE IN FIGURES
	UNIT PRICE IN WORDS

	 Preparatory Works - 100

	101   
	Site installation  
	 Ff 
	
	
	

	103   
	Maritime Transportation 
	 Ff 
	
	
	

	103 
	Studies (Execution program, as Executed report)
	 ff 
	
	
	

	SUB TOTAL - 100
	

	ROAD SIDE CLEARING 200

	202   
	Site clearing 
	 M2 
	
	
	

	 
	SUB TOTAL - 200
	

	 CONCRETING  - 300

	        301   
	Fabrication of reinforced concrete slaps at 350kg/m3
	 m3 
	
	
	

	        302   
	Construction of reinforced concrete gutters section 0.7x0.6X0.6 ‘U’ shaped 
	 ml 
	
	
	

	 
	SUB TOTAL - 300
	

	EARTH WORKS- 400

	 401
	Backfilling of concrete gutters.
	m3
	
	
	

	SUB TOTAL - 400
	



KOMBO ABEDIMO COUNCIL INTERNAL TENDERS BOARD

NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026  OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
FUNDING:  PUBLIC INVESTMENT BUDGET/MINDDEVEL 2026

BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
	Quantity and cost Estimate for the Construction of two gutters at Akwa in KOMBO ABEDIMO.  LENGTH 119LM            

	NO
	Description
	Unit
	Qty
	U. Price
	Total

	 Preparatory Works - 100

	101   
	Site installation  
	 Ff 
	1   
	
	

	103   
	Maritime Transportation 
	 Ff 
	1   
	
	

	103 
	Studies (Execution program, as Executed report)
	 ff 
	           1   
	
	

	SUB TOTAL - 100
	

	ROAD SIDE CLEARING 200

	202   
	Site clearing 
	 M2 
	238   
	
	

	 
	SUB TOTAL - 200
	

	 CONCRETING  - 300

	        301   
	Fabrication of reinforced concrete slaps at 350kg/m3
	 m3 
	             7   
	
	

	        302   
	Construction of reinforced concrete gutters section 0.7x0.6X0.6 ‘U’ shaped 
	 ml 
	        119   
	
	

	 
	SUB TOTAL - 300
	          

	EARTH WORKS- 400

	 
	Backfilling of concrete gutters.
	m3
	14.718
	
	

	
	SUB TOTAL - 400
	
	
	
	

	
	TOTAL WITHOUT TAXES
	
	
	
	

	
	VAT(19.25%)
	
	
	
	

	
	AIR(2.2% OR 5.5%)
	
	
	
	

	
	TOTAL WITH TAXES
	
	
	
	

	
	NET PAYABLE
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1. A sub-detail presents all the stages involved in the establishment of a sales price. It is also an important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation of on all bidders, taking into account the great diversity of software for the determination of sub-details of prices. On the other hand, they must include the following elements:

a) Detail of the sales coefficient according to the model presented after this note;

b) Cost in dry price of the materials provided for the site;

c) Cost in dry price of the supplies necessary for the site;

d) Cost of local and expatriate labour;

e) For each price on the schedule of prices, a form resulting from points 1,2, 3 and 4 above indicating the outputs leading to the unit prices;

f) The precise sub-detail of lump sums for the installation of the site camp, the carting in and out of equipment, laboratory and its equipment, development of a quarry (where need be) etc.
g) The precise sub-detail of lump sums for the building, maintenance of premises and supply of means put at the disposal of the Contracting Authority;

h) The sub-detail of dues and taxes.

2. Presentation framework of the sales coefficient, also called the coefficient of overheads

A. Overheads of the site studies

---------                                          -----------

---------                                          -----------

                                                     __________

                            Total                         C1

B. Overheads 

· Head office overheads                  ------------

· Financial overheads                      ------------

· Risks and profits                             -----------

                                                      _________

                              Total                       C2

Sales coefficient k = 100/ (100-C)

With C=C1+C2

	Description
	

	Price No: 
	Daily output: 
	Total quantity: 
	Unit: 
	Activity duration:

	Personnel
	 
	 
	 
	 

	
	Category
	Daily salary
	Paid man days
	Amount

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Equipment
	 
	 
	 
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Materials
	 
	Unit Price
	Consumption
	Amount

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	D
	Total direct cost (A+B+C)
	

	E
	General site expenses (....% of D)
	

	F
	General head office expenses (..% of D)
	

	G
	Cost Price (D+E+F)
	

	H
	Risk and profit (......% of G)
	

	I
	Bid Price (G+H)
	

	J
	Unit Bid Price (I/H)
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JOBBING ORDER No._________/JO/IC/ICITB/2026 OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO 
Awarded After Open National Invitation to Tender

NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
Beneficiary: ……………………………………… (Contractor and complete address)



P.O BOX……….. At …………….. Tel: …………… Fax ………………….



Business Registration No: ………………………..  At ………………….



Tax Payers No: ………………………………………………..



Account No ……………………………………………..
SUbject:  FOR THE CONSTRUCTION OF………………………………AT………………

PLACE: AKWA, KONBO ABEDIMO SUB DIVISION, NDIAN DIVISION - SOUTH WEST REGION
Execution deadline: three (03) months ………….……………………………………….

Amount in FCFA: ………………………………………………………………………………

	TTC
	

	HTVA
	

	VAT (19.25%)
	

	A.I.R. (2.2% or 5.5%)
	

	Net Payable
	


FUNDING: PIB/MINDDEVEL 2026





CREDIT NO………..

Budget Head: ……………………………….

Location: ……………………………………….

Subscribed on THE: ______________________







Signed on THE: __________________________







Notified on THE:  _________________________







Registered on THE: _____________________

BETWEEN:

THE REPUBLIC OF CAMEROON, represented by the Mayor of Kombo Abedimo Council, hereinafter referred to as the “The Contracting Authority”

ON THE ONE HAND,

AND

THE _____________________________________________________(Enterprise)

P.O Box ____________________ Tel__________________ Fax_________________

Business Registration No ________________________________________________ 

Tax Payers No___________________________________

Represented by Mr./Mrs./Miss……………………………………………Hereinafter referred to as the “Contractor”

ON THE OTHER HAND
HEREBY AGREE AND ORDER AS FOLLOWS:

SUMMARY

	DESCRIPTION
	PAGE

	Part I: Special Administrative Clauses (SAC)
	

	Part II: Special Technical Conditions (STC)
	

	Part III: Schedule of Unit Prices
	

	Part IV: Details or Estimates
	


Page_____________________________and last of JOBBING ORDER No ________.

Awarded after Open National Invitation to Tender  
NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
With …………………………………….

For the construction of………………………at…………………………
Execution DEADLINE THREE. (03) Months

Amount of CONTRACT IN FCFA:…………………………………………………………….

	TTC
	

	HTVA
	

	VAT (19.25%)
	

	A.I.R. (2.2% OR 5.5%)
	

	Net Payable
	


	Read and approved by the Contractor

       At Kombo Abedimo, …………. …(date)

	Signed by the Mayor of Kombo Abedimo Council 
        At Kombo Abedimo, ……………… (date)

	Registration
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FORMS AND MODELSTO BE USED
Annex No. 1:
Model declaration of intent to Tender

Annex No. 2:
Model Bid Letter

Annex No. 3:
Model Bid Bond

Annex No. 4:
Model Final Bond

Annex No. 5:
Model of start-off advance Bond

Annex No. 6:
Model Retention fund (Retention Guarantee)
ANNEX NO. 1:
MODEL DECLARATION OF INTENT TO TENDER

I the undersigned, (Indicate the name and capacity of signatory)

Representing the ……………….. Company or enterprise with head office at ………..….. registered in the trade register of ………………………. Under No …………………………………

Having taken cognizance of all the documents featured or mentioned in the Tender file: 

Tender NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026
FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO ….. after having personally taking account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;
· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File;

· I pledge to execute the works within a deadline of three (03) months.

· I pledge to maintain my offer for a duration of ninety (90) days from the deadline of submission of tenders;

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at …………………………..





Signature of ………………………….

In the capacity of …………………… 

Duly authorized to sign the tenders on behalf of ……………………………..

ANNEX NO. 2:
MODEL BID LETTER

I the undersigned, (Indicate the name and capacity of signatory)

Representing the ……………….. Company or enterprise with head office at ………..….. registered in the trade register of ………………………. Under No …………………………………

Having taken cognizance of all the documents featured or mentioned in the Tender file: 

Tender NO.02/ONIT/KA/NDIAN/KACITB/SWR/2026 OF 03/03/2026 FOR THE CONSTRUCTION OF TWO GUTTERS AT AKWA IN KOMBO ABEDIMO at……… after having personally taking account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;
· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File;

· Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices which I myself established for each type of structure which prices reveal the amount of the tender at …………………. ( in figures and words) FCFA exclusive of VAT and at ………………….. ( in figures and in words) FCFA inclusive of all taxes.

· I pledge to execute the works within a deadline of three (03) months.

· I pledge to maintain my offer for a duration of ninety (90) days from the deadline of submission of tenders;

The Contracting Authority shall pay the sums due for this contract by crediting account No:…………. Opened in …………………. Bank ……………… branch.

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at …………………………..





Signature of ………………………….

In the capacity of …………………… Duly authorized to sign the tenders on behalf of ……………………………..

ANNEX NO. 3:
MODEL BID BOND

Addressed to The Mayor of Kombo Abedimo Council 
Whereas the undertaking …………………………. hereinafter referred to as the “bidder” has submitted his tender on …………….. for the ………………………………………………, hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to …………………FCFA.

We …………….. (name and address of the bank), represented by …………………………. (names of signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Contracting Authority of the maximum sum of ……………………………….., that the bank pledges to pay in full to the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; 

Or

If the Bidder, having been notified of the award of the contract by the Contracting Authority during the period of Bid validity:

· Fails or refuses to sign the contract, even though required to do so;

· Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above upon receipt of his first written demand, without the Contracting Authority having to substantiate his demand, provided that in its demand the contracting Authority shall note that the amount claimed by him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of tenders.  It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of tenders.  Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at ………………………, on ……………………..

(Bank’s signature)

ANNEX NO 4: MODEL FINAL BOND
Bank:………………………….
Reference of the Bond No……………………………………….

Addressed to The Mayor of Kombo Abedimo  Council
Hereinafter referred to as “The Contracting Authority”

Whereas ……………………………… (name and address of contractor) hereinafter referred to “the Contractor”, pledge, in execution of the contract, to carry out the works of ………………………….. ………………………………….

Whereas it is stipulated in the contract that the contractor shall furnish the Contracting Authority a final bond of two percent (3%) of the amount of the contract as security for compliance with the contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

We,………………………………………………………..(name and address of bank)

Represented by …………………………………………..(name of signatories)

Hereinafter referred to as “the Bank”, and we pledge to play the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for whatever reason, the sum of ………………………………..

…………………………………. (in letters and in words)

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the provisional acceptance of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ……………………….on………………………………

(Signature of the bank)

ANNEX NO 5: MODEL OF START-OFF ADVANCE BOND

Bank reference:…………………………………….

Address: ……………………………………………

We, the undersigned,………………………………(bank, address) hereby declare by the present to guarantee on behalf of    ……………………………….. (The Holder) to the benefit of the Contracting Authority, The Mayor of Kombo Abedimo (the Beneficiary) 

The payment without contest and upon receipt of the first written request by the beneficiary, declaring that ………………. (the holder) has not fulfilled his obligations relating to the reimbursement of the start-off advance according to the terms of contract No:………./JO/ IC/ICITB/2026 of………….. Relating to the Construction of …………. …………………………………at………….. of the total sum corresponding to the advance of twenty percent (20%)  of the amount inclusive of all taxes of  contract No:………./JO/ IC/ICITB/2026, payable upon notification of the corresponding Service Order to start work that is, …………………………..F CFA.

This bond shall enter into force and shall take effect upon acceptance of the respective parts of this advance into the accounts of ……………..  (The holder) opened in the  …………………… bank under No ………………………………………………………

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.  However, the amount of the guarantee shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the republic of Cameroon.

Signed and authenticated by the bank at ………………… on …………………….







Signature of the bank

ANNEX NO 6: MODEL OF PERFORMANCE BOND (RETENTION GUARANTEE)

Bank: ……………………..

Reference of the Bond No: …………………………………..

Addressed to The Mayor of Kombo Abedimo Council
Hereinafter referred to as “The Contracting Authority”

Whereas ……………………. (Name and address of contractor) hereinafter referred to “the Contractor”, pledge, in execution of the contract, to carry out the works of construction of………………… …………at…………. 

Whereas it is stipulated in the contract that the guarantee retention fixed at ten percent (10%) of the amount of the contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

We, ………………………………………………….. (Name and address of bank),

Represented by …………………………………… (Name of signatories) and hereinafter referred to as “the Bank”;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting Authority for a maximum amount of  …………………………. (in figures and in letters) corresponding to ten percent (10%) of the contract amount.

And we pledge to pay to the  Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the  Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature.  It shall be released within thirty (30) days from the date of the final reception of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.  Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ………………… on ……………………

Signature of the bank

ATTESTATION OF SITE VISIT

I the undersigned ………………………………………………………………………

…………………………………………………………………………………………

Sub-division……………………………………………………………………………

Division………………………………………………………………………………….

South West Region.
for the construction of two gutters at Akwa in Kombo Abedimo 
In witness whereof this attestation is issued to serve as and when necessary.

Done at ……………….. on…………………………

                                                                         THE CONTRACTOR

KOMBO ABEDIMO COUNCIL INTERNAL TENDERS BOARD
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	DOCUMENT No 12
LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS



List of commercial banks and financial institutions authorized to issue GUARANTEES for Public Contracts

1- Banks
1. BICEC

2. Union Bank of Cameroon Plc.
3. ECOBANK

4. United Bank of Africa

5. Afriland first Bank

6. SCB 

7. SGBC

8. Standard Chartered Bank

9. National Financial Credit

10. CBC

11. CITI Bank
12. Banque Atlantique

13. Banque Gabonaise pour le financement international (BGFI BANK)
11- Insurance Companies
1. Chanas Assurances

2.  Activa Assurances
3. ZENITHE INSURANCE PLC

4. ATLANTIQUE ASSURANCE
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REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------


DEPARTEMENT DU NDIAN


                     ------------------------


ARRONDISSEMENT DE KOMBO ABEDIMO


                     ------------------------


COMMUNE DE KOMBO ABEDIMO





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


                        ------------------------


NDIAN DIVISION


------------------------


KOMBO ABEDIMO SUB-DIVISION


------------------------


KOMBO ABEDIMO COUNCIL





OPEN NATIONAL INVITATION TO TENDER





TENDER FILE








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------


DEPARTEMENT DU NDIAN


                     ------------------------


ARRONDISSEMENT DE KOMBO ABEDIMO


                     ------------------------


COMMUNE DE KOMBO ABEDIMO





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


                        ------------------------


NDIAN DIVISION


------------------------


KOMBO ABEDIMO SUB-DIVISION


------------------------


KOMBO ABEDIMO COUNCIL





OPEN NATIONAL INVITATION TO TENDER





DOCUMENT N° 1


TENDER NOTICE








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------


DEPARTEMENT DU NDIAN


                     ------------------------


ARRONDISSEMENT DE KOMBO ABEDIMO


                     ------------------------


COMMUNE DE KOMBO ABEDIMO





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


                        ------------------------


NDIAN DIVISION


------------------------


KOMBO ABEDIMO SUB-DIVISION


------------------------


KOMBO ABEDIMO COUNCIL





REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------


DEPARTEMENT DU NDIAN


                     ------------------------


ARRONDISSEMENT DE KOMBO ABEDIMO


                     ------------------------


COMMUNE DE KOMBO ABEDIMO





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


                        ------------------------


NDIAN DIVISION


------------------------


KOMBO ABEDIMO SUB-DIVISION


------------------------


KOMBO ABEDIMO COUNCIL





OPEN NATIONAL INVITATION TO TENDER





DOCUMENT N° 2


GENERAL REGULATIONS OF THE INVITATION TO TENDER








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------


DEPARTEMENT DU NDIAN


                     ------------------------


ARRONDISSEMENT DE KOMBO ABEDIMO


                     ------------------------


COMMUNE DE KOMBO ABEDIMO





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


                        ------------------------


NDIAN DIVISION


------------------------


KOMBO ABEDIMO SUB-DIVISION


------------------------


KOMBO ABEDIMO COUNCIL





OPEN NATIONAL INVITATION TO TENDER





DOCUMENT N° 3


SPECIAL REGULATIONS OF THE INVITATION TO TENDER








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------


DEPARTEMENT DU NDIAN


                     ------------------------


ARRONDISSEMENT DE KOMBO ABEDIMO


                     ------------------------


COMMUNE DE KOMBO ABEDIMO





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


                        ------------------------


NDIAN DIVISION


------------------------


KOMBO ABEDIMO SUB-DIVISION


------------------------


KOMBO ABEDIMO COUNCIL





OPEN NATIONAL INVITATION TO TENDER





DOCUMENT N° 4


SPECIAL ADMINISTRATIVE CLAUSES








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------


DEPARTEMENT DU NDIAN


                     ------------------------


ARRONDISSEMENT DE KOMBO ABEDIMO


                     ------------------------


COMMUNE DE KOMBO ABEDIMO





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


                        ------------------------


NDIAN DIVISION


------------------------


KOMBO ABEDIMO SUB-DIVISION


------------------------


KOMBO ABEDIMO COUNCIL





OPEN NATIONAL INVITATION TO TENDER





DOCUMENT N° 5


SPECIAL TECHNICAL CONDITIONS








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------


DEPARTEMENT DU NDIAN


                     ------------------------


ARRONDISSEMENT DE KOMBO ABEDIMO


                     ------------------------


COMMUNE DE KOMBO ABEDIMO





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


                        ------------------------


NDIAN DIVISION


------------------------


KOMBO ABEDIMO SUB-DIVISION


------------------------


KOMBO ABEDIMO COUNCIL





OPEN NATIONAL INVITATION TO TENDER





DOCUMENT N° 6


   SCHEDULE OF UNIT PRICES








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------


DEPARTEMENT DU NDIAN


                     ------------------------


ARRONDISSEMENT DE KOMBO ABEDIMO


                     ------------------------


COMMUNE DE KOMBO ABEDIMO





REPUBLIC OF CAMEROON


Peace – Work – Fatherland


---------------------------


MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT


------------------------


SOUTH WEST REGION


                        ------------------------


NDIAN DIVISION


------------------------


KOMBO ABEDIMO SUB-DIVISION


------------------------


KOMBO ABEDIMO COUNCIL





OPEN NATIONAL INVITATION TO TENDER





DOCUMENT N° 7 


BILL OF QUANTITIES AND COST ESTIMATES








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


------------------------


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


--------------------------


REGION DU SUD–OUEST


                     ------------------------
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