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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE)
NO11/ONIT/PPRD/STB/2026 OF 06/03/2026 THE REHABILITATION OF THE ROAD
BABESS! INTER N 11-BANGOLAN-INTER P 20 IN BABESSI, BABESSI SUB DIVISION
NGOKETUNJIA DIVISION, NORTH WEST REGION LENGTH 19.5KM

1} SUBJECT OF THE INVITATION TO TENDER; Within the framework of the execution of the
Presidential Plan for the Reconsfruction and Development of the North-West and South-West
Regions in 2026, the President of the Steering Committes hereby launches an Open National
Invitation to Tender {emergency procedure) the rehabilitation of the road Babessi Inter N 11-
bangolan-inter P 20 in Babessi, Babessi Sub Division Ngoketunjia Division, North West Region
iength 19.5km.

2) NATURE OF WORKS: The consistency of the works, which form the subject of this invitation to
tender, consists of the following:

- Bush ciearing and felfing of obstructing trees;

- Repair reshaping of road section while modifying or widening the road were necessary;

- Filling of road sections where necessary, with suitable material from burrow pits or cut;

- Profiling and compacting of road section with the creation of gutters and road offshocts;

- Creation of the plate form{mige en forme) including the ¢reation of side drains and road off-shots;

- Laying of surface course;

- Maintenance or construction, of longitudinal drainage structures{masonry gutters) and slope
protection;

- Repairs or construction of small hydraulic structures like culverts, box culverts, gutters, water
channels and side drains;

- Repairs and clean existing of bridges, box culveris and culverts;

- Construction of new culvert and box culverts were necessary;

- Signalization around the bridges;

- Provide and fit mixed reinforced concrete and metallic hand rails;

- Construction finstallation of rain gates;

- And any other works as stated in the length sheets.

The detailed description are mentioned in the respective technical spemﬁcaaefzs, b
gstimates. :

tts of quantities and cost

4) ESTIMATED COST: The esfimated cost of the works stands as specsﬁed int bie below:




-pangolan-inter

2@ in Babessz Babessi Sub Division Ngoketunjia Division, 250,000,000
North Waest Region length 19.5km . %

5)

7)

8
9)

Rehabilitation of the road Babessi

PLACE AND EXECUTION DEADLINE: The works shall be executed from Babessi Sub Division
Ngoketunjia Division, North West Region. The maximum execution deadline provided for by the
Project Owner for the execution of the works subject of this invitation fo tender shall be five {05)
months. This ime frame shall run from the date of nofification of the administrative order io
commence the works.

PARTICIPATION AND ORIGIN: Participation fo this invitation o tender is open to ali registered
and qualified companies or groups of companies based in the Republic of Cameroon with the
required technical and professional expertise in the domain of road construction.

FINANCING: The works which form the subject of this invitation to tender shall be financed by the
2026 budget of the Presidential Plan for the Reconstruction and Development of the North-West
and South-West Regions.

METHOD OF SUBMISSION: The submission method retained is offiine.

BiD BONDS: Each bidder must include in his administrative documents, a hand-endorsed bid
bond, issued by a bank or any financial institution approved by the Minister in charge of finance to
issue bonds for public contracts and whose list appears in document 10 of the Tender Fiie (TF), of
an amount of;

Inter N 11-bangolan-inter P

20 in Babessi, Babessi Sub Division Ngoketunjia Division, North | 250,006,000 | 2,500,000
West Region length 19.5km.

This bond, accompanied by the deposit receipt issued by the Deposits and Consignments Fund {CDEC),
must be valid for up to thirty {30} days beyond the initial validity date of the tenders. The absence of a bid
bond issued by a bank or financial institution authorised by the Ministry of Finance to issue bonds in the
context of public confracts will resultin the outright rejection of the tender. A bid bond produced but unrelated
to the relevant consultation is considerad absent. A bid bond presented by a bidder during the bid-opening
session is inadmissible,

10) CONSULTATION OF TENDER FILE: The Tender {ioeumeﬁis may be 15 'sulted and obtained

;mmedaatey aﬁeg ;}uﬁima‘aan of this invitation 1o iender ff@m the Semse




Office in Bastos, Yaoundé from Mondays to Fridays {7:30 am fo 3:30 pmj or contact (Tel:
679496768}, emall: procurementmanager@pprdnwsw.org).

11} ACQUISITION OF TENDER FILE: Bidders can collect complete tender documents from the PPRD
Head Office in Bastos Yaounde during working hours {7:30 am to 3:30 pm) Mondays to Fridays
after the presentation of a receipt of the payment of a non-refundable sum of CFAF 125,000 (One
Hundred and Twenty Five Thousand), payable info the Account of the Public Contracts Regulatory
Agency (PCRA) at BICEC Bank.

12) SUBMISSION OF OFFERS: Each bid written in English or French shall be signed by the bidder
or by a duly authorized representative and presented in Seven (7) copies, that is one (01) criginal
and six (06) copies labelled as such. These shall be submitted in one sealed pack containing three
{3) envelopes, which is:

- Envelope A: Administrative file;

-  Envelope B: Technical file,

- Envelope C: Financial file.
The sealed pack or envelop shall bear no information about the company and shall reach the Procurement
Unit of PPRD NW-SW, Head Office in Bastos, Yaounde, not later than the 06/04/2026 at 1 pm local time and
note shouid be taken that in case of any ambiguities or differences during opening, only the original shall be
considered authentic. The sealed pack shall bear the following inscriplions:

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE)
NO11/ONIT/PPRD/STBI2026 OF 06/03/2026 THE REHABILITATION OF THE ROAD BABESS!
INTER N 11-BANGOLAN-INTER P 20 IN BABESS!, BABESSI SUB DIVISION NGOKETUNJIA

DIVISION, NORTH WEST REGION LENGTH 19.5KM
(To he opened only during bids opening session)

NB: A back-up copy of the financial bid, saved on a USB key or CD/DVD, must be submitted in a sealed
envelope. The USB key should be clearly marked "Back-up Copy” and submitfed by the deadline menfioned
above.

13) ADMISSIBILITY OF BIDS: Under penalty of being rejected, only originals or true copies certified
by the issuing service or administrative authorities must imperatively be produced in accordance
with the Special Regulations of the invitation to tender. They must obligatorily be not older than
three {3) months preceding the date of submission of bids. They may be established after the
signature of the tender nofice. Any bid not in compliance with the prescriptions of the Tender File
shalt be declared inadmissible, This refers especially to the absence of a bid bond and receipt from
Deposits and Consignments Fund (CDEC) issued by a bank establishment or any financial
institution approved by the Minister in charge of Finance. A bid bond presented by a bidder during
the bid opening session shall not be accepted.

ég in separate
3
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The administrative documents, the technical offer and the ﬁnar;g;‘f%ii gﬁéf;muét be '
envelopes and submitted in a sealed envelope. The Project Owrler shall not accept



s  Bids bearing information on the identity of the tenderers;

s Bids submitted after the closing date and time for submission of bids;

« Envelopes without indication on the identity of the Invitation fo Tender;

» Bids non-compliant with the bidding mode;

¢ Failure to comply with the number of copies specified in the RPAQ or offer in copies only.

14) OPENING OF BIDS: The offers shall be opened in a single phase, in the PPRD Conference Hall,
located at Bastos Yaounde on the 08/04/2026 at 2 pm. Only bidders or their authorized
representatives having a perfect knowledge of the file may aftend the bid opening session. Bids
that do not conform with this invitation {o tender and the tender documents shall be rejected. In
case of absence or non-conformity of a document in the administrative file during the opening of
bids, after a 48{forty-eight) hours deadline granted by the Board, the file shall be rejected.

15') EVALUATION CRITERIA: The bids shall be evaluated according to the following criteria:

A. Eliminatory criferia

1. | Failure to produce, after the deadline of 48 hours foliowing the opening of bids, a document in the
administrative file thatis deemed to be non-compliant or missing {except the bid bond)

Z. | Absence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt
from the Deposits and Consignments Fund (CDEC) {these documents should be submitted as one file}

3. | False declaration, fraudulent manoeuvres or falsified documents

4. | Incomplete financial file (Absence of a detailed BOQ, Unit Price and Detalled Unit Price Schedule)

5. | Omission in the unit price of 2 quantified unit price

6. | Norerespect of 80% of the essential criteria

7. | Absence of the sworn statement for nof having abandoned confracts or uncompleted projects of PPRD
during the last three vears

8. | Absence of a quantified unit price in the financial offer

9. | Absence of a signed and dated integrity charter

10.) Absence of a dated and signed commitment statement fo comply with environmental and social clauses

1.} Absence of signed site visit attestation from the bidder, accompanied by visit reper, in accordance with

1 the attached model, ilustrated by colour photos.

121 Absence of a certificate of categorisation from MINMAP.




B. Essential Criteria:

T_h‘a criteria relating to the qualification of a bidder are as follows:

General presentation of the bid

Experience of the company

Absence of own or hired minimum equipment

Quality of personnel and management of the company.

Provide details of Technical equipment and fools to be used,

Methodology for the execution of works.

Financial capacity.

Proof of mastery of the zone of execution of the works.

Special technical clauses initialled in all the pages and iast page dated and signed with mention read and

approved.

}-  Special administrative clauses completed and inifialled in all the pages and last page dated and signed with

mention read and approved.

16) AWARD OF THE CONTRACT: The Project Owner shall award the contract fo the bidder who

meets the required technical and financial qualification criteria and whose bid is evaluated as the
lowest bid.

@ e alel o

17) MAXIMUM NUMBER OF LOTS WHICH A BIDDER CAN WIN: This tender is not in lots,

18) VALIDITY PERIOD OF OFFERS: Bidders shall remain commitied fo their offers for ninety (90)
days from the deadline set for the submission of tenders {offers).

18} COMPLEMENTARY INFORMATION: Additional (supplementary) technical information may be
obtained during working hours from the Procurement Service at the PPRD, Bastos Yaounde. (Tek
679496768, email: procurementmanager@pprdnwsw.org) during working hours (7:30 am to 3:30
pm} Mondays to Fridays.

20} CORRUPTION AND MAL PRACTICE: Kindly report any corupt practices noticed, facts or acts to
CONAC on 1517 or fo the Authority in Charge of Public Contracts (MINMAP).

Ya@un ﬁe, 4

THE PRESIDENT OF THE STEERING COMMITTEE
OF THE PPRD NW-SW (PROJECT OWNER)

Copies: A
- MINMAP

ARMP

Ghaiperson of 878

Motice Board/fle
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AVIS D’APPEL D'OFFRES NATIONAL OUVERT (PROCEDURE D'URGENCE)
N®11/AONOIPPRDICSPM{2026 DU 06/03/2026 POUR LES TRAVAUX DE REHABILITAION DU
TRONCON DE ROUTE BABESSIHINTER N11_BANGOLAN_INTER P 20 DANS LA ZONE DE
BABESS] ,ARRONDISSEMENT DE BABESSI,DEPARTEMENT DE NGOKETUNJIA REGION
DU NORD QUEST

1) OBJET DE UAPPEL D’OFFRES : Dans le cadre de l'exécution du Plan Présidentie! de
Reconstruction et de Développement des Régions du Nord-Ousst et du Sud-Ouest en 2026, le
Président du Comité de Pilolage lance un Appel d'Offres National Cuvert (procédure d'urgence) pour
les travaux de réhabilitation du trongon de route Babessi Inter N11_Bangolan_inter P 20 dans la
zone de Babessi, Arrondissement de Babessi, Département de Ngoketunjia, Région du Nord-Ouest.

2) CONSISTANCE DES TRAVAUX: Les fravaux, faisant Fobjet du présent appel d'offres, concernent
la rehabilifation du tongon de route Babessi Infer N11_Bangolan_inter P 20 dans la zone de
Babessi, Airondissement de Babessi, Déparfement de Ngoketunjia, Région du Nord-Ouest. Le projet
comprend, pour 'exécution desdits fravaux, les composantes suivantes

- Défrichage des broussailles et abatire des arbres obstruant;
- Réparation et remodelage de la section de fa route tout en modifiant ou élargissant la vole était nécessaire

- Le remplissage des sections de route forsque nécessaire, avec des matériaux appropriés provenant de
fosses de terriers ou de coupes |
- Profilage et compactage de sections de route avec la création de gouttiéres et d'off-shots ;
- Creation de la forme de la plague {mise en forme) incluant ia création de drains latéraux et doff-shots |
- Pose de ta surface ;
- Enfretien ou construction des structures de drainage longitudinales {goutliéres en magonnerie) et protection
das pentes ;
- Réparation ou construction de pefites structures hydrauliques telles que des ponceaux, ponceaux en
caisse, gouttieres, canaux d'eau ef drains latéraux ;
- Reparations et netioyage des ponts, ponceaux en caisse et ponceaux |
- La construction de nouveaux ponceaux et de ponceaux en caisse était nécessaire |
- Signalisation autour des ponts ;
- Fournir et instatler des rampes en béton armé mixte et métallique ;
- Construction / installation de vannes de pluie ;
- Et foute autre ceuvre indiguée dans 1a section de longueur.
Les travaux requis sont détaillés et mentionnés dans les spécifi caixons techmqaes {R“PAO
estimatif. S
3} ALLOTISSEMENT : Cet appel d'offres n'est pas divisé enlots. /7 e,

&t e devis




4) COUTPREVISIONNEL : Le colt prévisionnel de Fopération 2 lssue des études préalables est spécifie
dansle iableaaez ciessous

Réhabzixtatsﬂa du trongon de route Babessi Inter N11_Bangolan_lnter P 20
dans la zone de Babessi, Arrondissement de Babessi, Département de
Ngoketunjia, Region du Nord-Ouest §

256,000,000

5} DELALET LIEU D’EXECUTION: Le délai maximum prévuy par le Maitre d'Ouvrage pour Fexécution des
travaux du présent appel d'offres est de Cing (05) mois a partir du jour de la notification de Fordre de
service pour le démarrage des tavaux. lLes travaux g'effectueront de Babessi Inter
N11_Bangolan_Inter P 20 dans fa zone de Babessi, Arrondissement de Babessi, Département de
Ngoketunjia, Région du Nord-Ouest.

6) PARTICIPATION ET ORIGINE: La participation a cet appel d'offres est ouverte a toutes les entreprises
ou groupements d'entreprises enregistrés et qualifiés, etablis en République du Cameroun, disposant
de Pexperiise technique et professionnelie requise dans le domaine des fravaux de rehabilitation du
réseau routier ainsi que de la capacité financiere nécessaire.

7}  FINANCEMENT: Les fravaux sont financés par le budget 2026 du Plan Présidentie! de Reconstruction
et de Développement des Régions du Nord-Cuest et Sud-QOuest,

8} MODE DE SOUMISSION : Le mode de soumission retenu pour cette consultation est hors figne.

8} CAUTIONNEMENT DE SOUMISSION (GARANTIES DE SOUMISSION) : Chaque soumissionnaire
doit joindre a ses piéces administratives un cautionnement de soumission, acquitté 2 la main, délivré
par un organisme ou une institution financiére agréée par le Ministre chargé des finances pour émettre
les cautions dans le domaine des marchés publics et dont ia liste figure dans iz piece 10 du DAD dont
le montant s'éléve a:

Rehabilitation du trongon de route Babessi Inter
Bangolan Inter P 20 dans la zone de Babessi,
Arrondissement  de  Babessi, Département  de
Ngoketunjia, Région du Nord-Ouest |
Cette caution, accompagnée du récépissé de consignation délivré par la Caisse des Déplts et Conmgnaﬁens
(CDEC), doit étre valable jusqu'a trente (30) jours au-dela de la date initiale de validité des offres. L'absence
de la caution de soumission délivrée par une bangue de premier ordre ou: 4n orgamsme ' ‘éwer de premiére
catégorie autorisé par le Ministre chargé des Finances a émettre des cautsens dans e cadfg, des marchés
publics, entrainera le rejet pur et simple de f'offre. Une caution de scum ssion p_mémte, mais ir;iayaat aucun

250,000,000 2,500,000

0 :: 3:__.-3:":



rapport avec la consultation concernge, est considéréa absente. Une caution de soumission présentée par
un soumissionnaire au cours de la séance d'ouverture des offres est irrecevable.

10} CONSULTATION DU DOSSIER D’APPEL IOFFRES : Le dossier peut &tre consulté et retiré aprés
publication du présent avis auprés des Services du Mattre d'Quvrage {Service en charge de la
passation des marchés), au siége du PPRD a Bastos, Yaoundé, durant les heures ouvrables de Lundi
& vendredi enfre 7Th30 et 15h30. (T8l 679496768, email: procurementmanager@pprdnwsw.org),

11) ACQUISITION DU DOSSIER D’APPEL D'OFFRES : Le dossier complet peut élre retiré au siége du
PPRD 2 Bastos, Yaoundé, contre paiement d'une somme non remboursable de 125,000 FCFA {Cent
vingt-cing mille francs CFA), payable dans le compte de FARMP ouvert & 1a Bangue BICEC.

12) REMISE DES OFFRES : Chaque offre, rédigée en francais ou en anglais, doit étre signée par le
soumissionnaire ou son représentant diment mandaté et présentée en sept (07) exemplaires {un
origingl et six copies marquées comme telles). L'offre doit étre placée dans une enveloppe scellée
contenant trois (3) sous-enveloppes

« Enveloppe A: Offre administrative
« Enveloppe B Offre technique
« Enveloppe C: Offre financiére

AVIS ’APPEL D'OFFRES NATIONAL OUVERT (PROCEDURE D'URGENCE} NO1/AONOIPPRD/CSPMW2026
BU 06/03/2026 POUR LES TRAVAUX DE REHABILITAION DU TRONGCON DE ROUTE BABESS! INER
N11_BANGOLAN_INTER P 20 DANS LA ZONE DE BABESSI ARRONDISSEMENT DE
BABESSLDEPARTEMENT DE NGOKETUNJIA [REGION DU NORD OUEST
(A n'ouvrir qu'en séance de dépouiliement)
Les offres doivent &fre déposées au service des marchés du PPRD NO-SO situé 4 Bastos, Yaoundé, au
plus tard le 06/04/2026 4 13h (heure locale). [ 'enveloppe extérieure ne devra porter aucune indication sur
Fentreprise,
NB: Une copie de sauvegarde de toffre (Offre financiére) enregistré sur clé USB ou CD/DVD devra étre
transmise sous pli scelle avec lindication claire et lisible "cople de sauvegarde”, en plus de la mention ci-
dessus dans les délals impartis.

13) RECEVABILITE DES OFFRES : Sous peine de rejet, seuls les originaux ou les copies cerfifices
conformes par le service emetteur ou par une autorité administrafive dolvent impérativement étre
produits, conformément au Réglement Particulier de PAppel d'Offres. lis doivent obligatoirement dater
de moins de trois (3) mois avant la date de dépdt des offres ou étre établis aprés la signature de Pavis
d'appel d'offres. Toute offre non conforme aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Cela concerne notamment fabsence d'une caution de soumission délivrée par un
organisme ou institution financiere agreée par le Ministre charge des Finances pour émettre les
cautions dans le domaine des marchés publics. La caution-de soumission -présentée par un
soumissionnaire au cours de Ia séance ¢'ouverture des plis estimcevabte

H3
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Les pigces administratives, 'offre technique et I'ofire financiére doivent élre placées dans des enveloppes

difierentes séparées et remises sous pli scellé. Seront irecevables par le Maitre d'Quvrage:

14) OUVERTURE DES PLIS : Les offres serontouvertes en une seule phase, dans la salle de conférence
du PPRD, située a Bastos, Yacundé, le 06/04/2026 a 14 heures. Seuls Ias soumissionnaires ou leurs
représentants diiment mandates et ayant une parfaite connaissance du dossier pourront assister a la
séance d'ouverture des plis. Les offres non conformes & la présente leitre d'invitation a soumissionner
et au Dossier d'Appel d'Offres seront rejetées. En cas d'absence ou de non-conformité d'un document
dans le dossier administratif lors de Fouverture des offres, aprés un délai de quarante-huit {48) hetres

- Les plis portant les indications sur lidentité du soumissionnaire ;

- Les plis parvenus postérieurement aux dates et heures limites de depét ;
- Les plis non-conformes au mode de soumission |

- les plis sans indication de lidentité de I'Appel d'Offres ;

- Le nonsespect du nombre d'exemplaires indiqué dans le RPAD ou offre uniquement en

copies.

accorde par la Commission, le dossier sera rgjete.

15) CRITERES D'EVALUATION: Les offres seront évaluées selon les critéres ci-aprés
A - Critéres éliminatoires

Non-production, aprés le délai de 48 heures suivant l'ouverture des plis, d'une piéce du
dossier administrafif jugée non conforme ou absente (& l'exception de la caution de
soumission

2. | Absence ou non-conformité d'une caution de soumission timbrée avec mention manuscrite,
accompagnée du récépissé de la Caisse des Déplts et Consignafions (CDEC) {ces
documents doivent constituer un seul dossier)

3. i Fausse déclaration, manceuvres frauduleuses ou documents falsifiés

4. | Dossier financier incomplet {Absence du Bordereau des Prix Unitalres - BPU, du Détall
Estimatif - DE ou du Sous-détall des Prix Unitaires)

5. | Omission dans le bordereau des prix d'un prix unitaire quantifié

8. | MNon-respect de 80% des criteres essentiels

7. i Absence de I'attestation sur Fhonnsur de non-abandon de chantier ou projet de PPRD non
achevée au cours des trois derniéres années

8. | Absence d'un prix unifaire quantiié dans t'offre financiére

9, | Absence de la charte dintégrite signée et datée

10. | Absence d'une déclaration d'engagement datée et signée de respecter les clauses
environnementales et soclales

11. | Absence de lattestation de visite de site signée sur Thonneur par le reprgsentant du
soumissionnalre, ainsi que du rapport de visite conforme au mcde%e ;mnt, accomgj gnés de
photos couleur. o o

12. | Absence du certificat de catégorisation du MINMAP.

12




-

Présentation générale des offres

Expérience de 'entreprise

Matériel minimum propre ou en location

alolo

Qualification et 'expérience du personnel: références du persehnei & utiliser (CV et altestations) des
diplémes dans le domaine de l'électricité

Fournir les détails sur les équipements techniques et outils & utiliser

Méthodologie d'exécution des travaux

Capacité financiére

=@l e

Clauses fechniques particulieres paraphées a chague page et dernier page datée et signée avec la mention
*u et approuve”

Clauses administrafives pas&tuiiéms remplies, paraphées & chaque page, etla derniére page datée et
signée avec Ia mention *lu et approuve”

16) ATTRIBUTION : Le Maitre d'Quvrage attribuera le marché au soumissionnaire ayant présenté une
offre remplissant les critéres de qualification technique et financiére requises et dont l'offre est évaluge
la moins-disante.

17) NOMBRE MAXIMUM DES LOTS : Cet appel d'offres n'est pas divisé en lots.

18) DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent engagés par leurs offres pendant
90 jours a compler de la dafe d'ouverture des plis.

19) RENSEIGNEMENTS COMPLEMENTAIRES : les renseignements complémentaires d'ordre

: technique peuvent étre obtenus aux heures ouvrables au Service des Marchés situg a 'Unite de
Coordination du PPRD NO/SO & Bastos, Yaoundé. (Tel 679496768, emaill
procurementmanager@pprdnwsw.org)

20) LUTTE CONTRE LA CORRUPTION ET LES MAUVAISES PRATIQUES : Pour toute dénonciation

des pratiques, faits ou actes de corruption, bien vouloir appeler la CONAC au numém 1517, ou
contacter FAutorité chargée des Marchés Publics (MINMAP].

Yaoundé, |
LE PRESIDENT DU COMITE DE PILOTAGE DU PPRD NO-SO
{MAITRE D'OUVRAGE)
Copies :

- MINMAP

- ARMP

- Président CSPM

- Affichage.
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A. GENERALITIES

Article 1: SCOPE QF THE TENDER:

1.1 . The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an open national invitation to tender {emergency procedure) for Rehabifitation of the road
Babessl Council area, Babessi Sub Division Ngoketunjia Division, North_West Region length
19.5km.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order,

1.3 Inthis Tender File, the term “day” means a calendar day.

Article 2: FINANCING:
The source of financing of the works forming the subject of this invitation o tender is the 2025 budget of the
PPRD NW-SW.

Article 3:. FRAUD AND CORRUPTION

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle, the Confracting Authority:
a} Defines, within the context of this clause, the following expressions:
i, Shall be guilty of “"corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract
i. Isinvolved in "fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a contract.
fil. *“Collusive practices™ shall mean any form of agreement between two or among several bidders
{whether the Contracting Authority is aware or nof) aimed at artificially maintaining the prices of bids
at levels not corresponding to those resulting from compeltition.
iv.  And Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract
by Any proposed award shall be rejected if itis proved that the proposed preferred bidder is directly or through
an intermediary, guilty of corruption or is invalved in fraudulent manosuvres, coliusive or coercive practices
for the award of this contract,
3.2 The Minister Delegate at the Presidency of the Republic in charge of public contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2] years against any
bidder found guilty of influence peddiing, of conflicts of interest, insider trading, fraud, corruption or production
of non-genuine documents in the bid, without prejudice o criminal proceedings that may be brought against

Article 4: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO CO?@IPET& S
Participation in this invitation to tender is open to all registered and qualified antemnses greup :}f asfm?\;pnses
and Sub-Contractors of the Republic of Cameroon, with the required technical and prafesssorsai expemse in
consfruction works accompanied by the necessary legal and financial aaztcnemy amf must not havg been

fiy
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excluded from bidding for public contracts as well as managed according to commercial laws and not under
the direct suparvisory authority of the Contracting Authority or Project Owner, A bidder (including all members
of a group of enterprises and ail sub-contractors to the bidder) must not be in a situation of conflict of interest,
subject fo disqualification. A potential bidder shall be judged fo be in a situation of confiict of interest and
considered not eligible if he:-

{a) is or was associated in the past with an enterprise {or a subsidiary of this enterprise} which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of confracts awarded for this Invitation To Tender.

(b presents more than one bid within the context of invitation To Tender, except authorised variants, where
need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.

(¢} and the Confracting Authority or Project Owner has financial interests in the capital in a way as fo
compromise the transparency of the procedures of award of public contracts.

Article 5: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

5.1 The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation to tender. Origin in this invitation to tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originates.

Article 6: QUALIFICATION OF BIDDERS
{8) As anintegral part of their bid, bidders must:
(i} Submit a power of aftorney making the signatory of the bid bound by the bid; and
{ilProvide all information {complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates ook part in pre-
qualification) requested of bidders in the Special Regulations of the invitation fo tender, in
order o establish their qualification to execute the confract.
Where necessary, bidders should provide information relating fo the following points:
- The production of certified balance sheets and recent turnovers
- Access to aline of cradit or availability of other financial resources
- QOrders acquired and contracts awarded
- Pending litigations
- Availability of indispensable equipment
{b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:-
- The bid mustinclude all the information listed in paragraph 1 above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by each
mmi}er of the group

- The nature of the group (oint or severa} must be specified, :n the $pema Rég:
justified with the production of a joinf venture agreementin due form
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- The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard fo the
execufion of the contract _

- Incase of joint co-contracting, the co-contracters shal share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid info its
own account by the Project Owner where it is joint co-contracting

{c) Bidders must equally present sufficiently detailed proposals to demonsirate that they comply with
the technical specifications and execution ime-limits setin the Special Regulations of the invitation
to tender.

{d} Bidders requesting to benefit from the margin of preference must furnish ali the necessary
information to prove that they safisfy the eligibility ¢riteria setin article 33 of the General Regulations
of the invitation to tender,

Article 7: SITE VISIT

7.1 The bidder is advised fo visit and inspect the site and its environs and obtain by himself and under his
own responsibility, alt the information which may be necessary for the preparation of the bid and the execuion
of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents fo enter the premises and the
tand for the said visit but only on the express condition that the bidder, his employees and agenis free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit

7.3 The Project Owner may organize a visit of the site of the project during the preparatory meeting to
establish the bids mentioned in arficle 19 of the General Regulations of the invitation 1o tender.

B-TENDERS FILE

Article 8: CONTENT OF THE TENDER FILE

8.1 The Tender File describes the working forming the subject of the contract, sets the consultation

procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda) published

in accordance with arficle 10 of the General Regulations of the invitation to tender, it includes the following

documents:

Document N°1 : Tender Notice {"AAQ")

Document N°2 : General Regulations of the invitation to tender ("RGAQO” }

Document N73 : Special Regulations of the invitation to tender 'RPAQY

Document N°4 : The special administrative conditions (‘CCAP")

Document N°5 : The special technical conditions (‘CCTP?

Document N°6 : The Schedule of Unit Prices {Price Elaboration Schedule=PES)

Document N°7 : The Bill of quantities and cost estimates (BQCE)

Document N°8 : Framework of Sub-detail of prices

Document N*9 : Model Contract

Document N°10 :Model forms o be used by bidders -

s AnnexNo. 1 Model Declaration of !ntem}an tenéer

» AnnexNo.2: Model for Tender Submission )

o Annex No.3: Model bid bond AR D ) £
%%,3‘ B
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s Annex No. 4 Modei performance/final bond

» Annex No. 5 iModel start-off advance bond

+ Annex No. 6 Model Refention fund {performance guarantes)

o AnnexNo. 7 Modet of Letter of Submission of the Technical Proposal
o AnnexNo. 8 Model for Planning Framework

s AnnexNo. & Model for List of Personnel 1o be Mobilised

« Annex No. 14 Maodel for List of Services Likely to be Subcontracted
+  Annex No. 11: Model for CV of Personnel to be Mobilised

+ Annex No. 12 Model for Candidate’s Reference Tables

s  AnnexNo. 13 Modet for Description of Methodology and Work Plan
« Annex No. 14 Model for Information Sheet on Essential Equipment
e Anpex No. 15 Model for Site Visit Declarafion

k) DocumentN*11:

Integrity charter

b Document N*12. Social and environmental commitment
m) Document N®13: List of banking establishments and financial bodies authorised to
issue bonds for public contracts
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to fumnish all the information requested and prepare a bid in compliance with ail aspects
of the said file. Any inadegquacy may lead {o a rejection of his offer.

Article 9: CLARIFICATIONS ON THE TENDER FILE

8.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail} at the Confracting Authority’s address indicated in the
Special Regulations of the invitation fo tender and send a copy fo the Project Owner. The Contracting
Autherity replies in writing to any request for clarification received at least fourteen 14) days for National
Invitations and at least twenty one {21) days for Internafional Invitations before the day of opening, copying
all the companies that purchased the tenders file. A copy of the Contracting Authority's response, indicating
the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File,
9.2 Between the publication of the tender nofice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint fo the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed o the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. Acopy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shal be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in wntmg Br-made known by
a fraceable means to all bidders who bought the Tender File. The iattar must acknowiedge ceipt of the
addenda in writing to the Contracting Authority. fo

19




10.3 In order fo give bidders sufficient time to take account of the addendum in the preparation of their bids,
the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation {o tender.

C-PREPARATION OF BIDS
Article 11: COST OF TENDER
tach bidder shall be responsible for all charges related fo the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation info either
English or French of the passages concering the bid is included; in which case for reasons of interpretation,
the fransiation shall be considered to be authentic.

Article 13: PRESENTATION AND CONTENT CF BIDS

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put fogather in three volumes. Each bid shall include three envelops, A, B
and C labelled as follows:-

ENVELOPE ..., DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NO11/ONITIPPRDISTBI2026
OF 06/03/2026 FOR THE REHABILITATION OF THE ROAD BABESSIINTER N 11 BANGOLAN INTER
P 20 IN BABESS] COUNCIL AREA, BABESSI SUB_DIVISION NGOKETUNJIA DIVISION OF THE
NORTH WEST REGION LENGHTH 19.5KM,

“To be opened only during the bid opening session of the Tenders Board”

Hence, bid presented by the bidder shall include the documents detalled in the Special Regulations of the
invitation to tender, duly filled and put together in three envelopes:-
a. Envelop A. Administrative file shall include:-
iy all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all {axes, dufies, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) the bid bond established in accordance with the provisions of the General Regulations of the
invitation fo tender;
ity the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of the General Regulations of mwta&oa tc tenda
b. Envelop B: Technical bid shall include.- 5
{i} Information on qualification- The Special Regulations list the dawments to be fum@hed by bidders
to justify the qualification criterla mentioned in the Special Regulations of the invitation to tender

RS S
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{ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of
the fechnical bid of the bidders especially. a methodological statement on an analysis of the
works and specifying the organisafion and programme which the bidder intends to put in place or

-use to execute the works {installations, schedule, Quality Assurance Plan {QAP), sub-
contracting, attestation of visit of the site, where necessary, ete
{iii} Proof of acceptance of conditions of the contract- The bidder shall submit duly intialled copies of
the Special Administrative Conditions {SAC} and Special Technical Conditions (STC) relating fo
the confract.
{iv) Commentaries {opfional}- commentary on the technical choices of the project and possible
proposals
¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely;

{i} The signed and dated original bid prepared according to the attached model, stamped at the
prevaifing rate.

{ii) The duly filled Unit Price schedule

{iii} The duly filled detailed estimates

{iv) The sub-details of prices andfor breakdown of all-in prices

{v} The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation fo fender concerning the other possible forms of
guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of
award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

Articie 14: AMOUNT OF THE BID
14.1. Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described
in the General Regulations of the invitation fo tender, on the basis of the price schedule and the detailed bill
of quantiies and estimates presented by the bidder .

14.3The bidder shall fill the unit prices and tolals of all ilems on the schedule and bill of quantifies and

estimates.

14.3 Sublect to contrary provisions provided for in the Special Regulations and in the Special Administrative
Condifions, ali dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground,
thirty {30} days prior to the submission of the bids, shall be included in the prices and in the fotal amount of
the bid presented by the bidder.

14.4 if a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be sgsee;ﬁad Th is is with the
understanding that any confract of duration less than one (1) year shall ngﬁ:ﬁé-ﬁs’ub}éct 1{1_’;3‘ Ce[evisi

14.5 All unit prices must be justified by sub-details established in accerdance wsth the sfmc
document 8 of the Tender File. i iy e




Article 15: CURRENCY OF BID AND PAYMENT

16.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currengy,
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:
a. Prices shall be enfirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex fo the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the confract.
b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations, Theserates
shall be applied for any payment within the framework of the confract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and esfimates
in the following manner:

a. The prices of inputs necessary for the works which the bidder intends fo procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the Special
Regulations and called “national currency”.

a. The prices of inputs necessary for works which bidder infends to procure out of the Contracting Authority’s
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and fotal prices and indicated in annex fo the
bids are reasonable; 10 this end, a detailed statement of their needs in foreign currencies shall be furnished
by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Confracting Authority and the enfrepreneur in a way as fake
account of any modification in the foreign currency needs within the context of the contract.

Article 16; VALIDITY OF BID

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Confracting Authority or Delegated Contracting Authority as
not complying.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of hidders fo extend
the validity time-limit. The request and the responses that will be given shall be in writing {or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse fo extend the validity of his bid without losing his bid bond. A
bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorized fo do so.

16.3 Where the confract does not include & price revision clause and that the. pe:f%tgd of validity of bids is
extended by more than sixty (60) days, the amounts payable t&‘ihe bidder retair ;-s{)aii be updated by
application of the related formula featuring in the request fass exten&m that the Gaﬁﬁac&mg Authority
addressed to bidders. The updating period shall run fromthe daie af svermn af s;xty (6(3} l;gays to the date of
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notification of the confract or the Administrative Order for start of execution of works by the retained bidder,
as specified in the Special Administrative Conditions. The effect of updating shall not be considered for
nurposes of evaluation of bids.

Article 17: BID BOND

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject fo the prior approval of the Contracting Authority, The bid bond will remain valid for thirty {30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of arficle 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen {15} davs after publication
of the award result

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

{a) if the bidder withdraws his bid during the period of validity.

{b} if the retained bidder:

b.1 Fails in his obligation to register the confract in application of article 38 of the General Regulations.

b.2 Fails in his obligation o furnish the required final bond in application of arficle 38 of the General
Regulations.

b.3 Refuses fo receive niotification of the Administrative Order fo commence execution.

Article 18; VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadiines, the Special Regulations shall specify these
deadiines and shall indicate the method retained for the evaluation of the compiletion deadline proposed by
the bidder within the specified deadiines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic sa!uimn has been evaluated as the
iowest bid. s

When according to the Special Regulations the hidders are authorised tg dtrecﬁy subm;t th fﬁ@hn ical variants
for certain parts of the tasks, these parts of the tasks must be c%escnbsss in the technical s;aeesﬁ@at;ons Such
variants shall be evaluated on their own meritin accordance with the'| pmv:ssans of the Genefai ﬁeguiaﬁons
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Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited fo take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations. The subject of the
preparatory meeling shall be to furnish clarifications and answer any questions which may be raised at this
stage.

As much as possible, the bidder is requested to submit any question in a way as fo reach the Contracting
Authority atleast one week before the meeting. The Contracting Authority may not reply to questions received
too fate. In this case, the questions and answers shall be transmitted according fo the methods set in the
paragraph below.

The minutes of the meefing, including the fext of the questions asked and the replles given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove to
be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of the General Regulaions and not through the minutes of
the preparatory meeting.

The fact that a bidder does not aftend a preparatory meeting for the establishment of bids shall not be a
reason for disquaiification.

Article 20: FORM AND SIGNATURE OF BIDS

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL”, In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered
as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink {(photocopies shall be accepted
in the case of copies) and shali be signed by the person{s) duly empowered fo sign on behalf of the bidder,
in accordance with arfice 6{1a) or 8{2¢) of the General Regulations, as the case may be. All the pages of the
bid containing alterations or changes must be initiafled by the signatory (ies) of the bid.

20.3 The bid shalt be bearing no modification, suppression or alteration uniess such corrections are initialled
by the signatory {i.e.) of the bid.

D-SUBMISSION OF BIDS

Article 21; SEALING AND MARKING OF BIDS
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal envelopes)
by marking on these envelopes "ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be
placed in ancther envelope which will equally be sealed but which will not give any indication regarding the
identity of the bidder.
21.2 The external and internal envelopes: i,

a) Should be addressed to the Confracting Authority at the address mdzcated in ihe Sgema% Regutations.
b} shouid bear the name and identification number of the project as i nghcated in the SpecialF sgulations and
bear the inscription “TO BE OPENED ONLY DURING THE Bli}nOPﬁNENG SESSiGM” as’ sg_ cified in the
Special Regulations. S50 R
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21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority o return the sealed bid if itis late in accordance with article 23 and 24 of the General
Regulations.

2141 the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely,

Arlicle 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority or to the Service of Award
of Contracts at the PPRD Head Office Bastos Yaounde against a duly signed receipt bearing the date and
time specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the external envelope (enclosing envelopes A, B and C) is stamped and dated.
After submission no bid {regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the
case where the envelope shall not be sealed or without the appropriate inscriptions on it, the administration
shall decline all responsibiiiies for misdirection or premature opening, Any bid opened prematurely shall be
rajected and returned {o the bidder. Hence all documents submitted by a bidder in any capacity, foliowing
this open national invitation to tender, must be established exclusively:
in English or French language,

s Using the metric system for quantities,

e Expressing all costs {prices} in francs FCFA,

The Confracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date.

Article 23: QUT OF TIME-LIMIT OF BIDS

Any bid received by the Contracting Authority beyond the deadiine for the submission of bids in accordance
with arficle 22 of the General Regulations shall be declared tate and consequently rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

24.1 A bidder may modify or withdraw his bid after submitfing i, on condition that the written notification of
the modification or withdrawal is received by the Confracting Authority prior to the end of the time-imit
prescribed for the submission of the bids. The said notification must be signed by an authorized
representaive in application of arlicle 20{2) of the General Reguiaions. The modification or the
corresponding replacement bid must be atfached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL®, and "REPLACEMENT BID” or "MODIFICATION".
24.2 Nofification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of arficle 21 of the General Regulations.
Withdrawal may equally be nofified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be pesienar te ih& tsme;}smt set for the
submission of bids.
24.3 In application of article 24(1), bids being requested to be withdrawn k}y bsdders sha!i be fetfz
unopened.

ﬁxed o them

5
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24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model fender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the enveiope containing the corresponding bid shall be returned fo the bidder unopened.
Withdrawal shall be allowed only if the cormesponding nefification contains a valid empowerment of the
signatory o request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and ahnounced 1o the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding nofification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shail only be aliowed if the corresponding notification containg
a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only
bids which were opened and announced to the hearing of everyone during the opening of bids shall then be
evatuated,

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates fin case of opening of financial bids]
and any variant, where ne¢essary, the existence of a guarantes of the bid ifitis required and any other details
which the Contracting Authority deems useful fo be mentioned. Only rebates and variants of bids announced
to the hearing of everyone during the opening of bids shall be submitted for evaluation.

254 Bids {and modifications received in accordance with the provisions of arlicle 24 of the General
Regulations) which were not apened and read to the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-fimits as well as the composition of the Evaluation sub-committee. A copy
of the said minutes fo which is attached the attlendance sheetis handed over to all the participants atthe end
of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
fo the focal point designated by the body in charge of regulation of public contract an iniialed copy of the
bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed {o the Minister
Delegate in charge of Public Contracts with a copy fo the body in charge of the regulation of public contracts,
the head of structure to which is attached the Tenders Board concerned.

it must reach within a maximum deadline of three {3) working days after the opening of bids in the formof a
latter to which is obligatorily attached a sheet of the pefition form duly sxgne{f hy the §eﬁt§oner and possibly
by the chairperson of the Tenders Board. S,

The Independent Observer attaches to his report the sheet that wasghanded te htm

commentaries or observations. .

xuﬁmg any related




Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders nor to any
person concerned with the said procedure before the announcement of the results. Hence, any attempt by 2
bidder to influence the commitiee in charge of evaluation of bids or the Contracting Authority in his award
decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder fo give clarifications on his bid. This request for clarification and the response therelo is
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized,
except it is necessary o confirm the comrection of calculation errors discovered by the Evaluation Sub-
commitiee during the evaluation in accordance with the provisions of article 30 of the General Regulafions.
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committes for questions related to their bids, between the opening of envelopes and
the award of the contract

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.
28.2 The Evaluation sub-comniiftee shall determine if the bid is essenfially in compliance with the conditions
fixed in the Tender File based on the content without recourse o extemnal elements of proof.
28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence
or reservation is that
i, Which substantially limits the scope, quality or realization of the works.
iil.  which substantially limits, conlrary o the Tender File, the rights of the Contracting Authority or his
obligafions in refation to the conlract.
iil.  Whose comection would unjustly affect the competitiveness of the other bidders who presented hids
that essentially complied with the Tender File.
28 4 if a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.
28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of bids.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils. the: qsahﬁcahaa criteria
stipulated in the Special Regulations. it is essential to avoid any armtmnness m determmmgi sgification,

Article 30: CORRECTION OF ERRORS (A

X

27



30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-commitiee shall correct the errors in the
following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price
by the quantity, the unit price being authentic, the fotal price shall be comrected, unless the Evaluation sub-
committee judges that it is a gross error of decimal point in the unit price in which case the total price as
presented shalt be authentic and the unit price corrected.

b. if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected,

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall
be considered authentic, unless the amount is linked to an arithmetical emor confirmed by the sub-detail of
the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above,
30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-commitiee, in accordance with
the error comrection procedure above and with confirmation by the bidder, the said amount shali be deemed
to commit him,

30.3 if the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected, and the bid bod may be seized.

Articie 31: CONVERSION INTO A SINGLE CURRENCY

31.1 To faciiitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payabie in CFA francs.

31.2 The conversion shall be done using the selfing rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

32.1 Only bids considered as complying, as per the provisions of arficle 28 of the General Regulations, shall

be evaluated and compared by the Evaluation sub-committes.

32.2 By evaluating the bids, the Evaluation Sub-commitiee shall determine for each bid the evaluated amount

of the bid by rectifying the amount as follows:

a. By correcting any possible eror in accordance with the provisions of ardicle 30.2 of the General
Regulations.

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the

bill of quantiies and estimates but by adding the amount of works done under State suparvision where they

are costed in a competitive manner as specified in the Speciai Regulations.

¢. By converiing info a single currency, the amount resulting from the rectifications (g} and (b) above, in

accordance with the provisions of article 31{2) of the General Regulations.

d. By appropriately adiusting any other modification, divergence or quantifiable reservation on technical or

financial basis.

d. By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorized by the Special Regulations.

f. M need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special

Reguiations by applying the rebates offered by the bidder for the award of more than one Iot, if this invitation

to tender is launched simultanecusly for several lots.

g. ifneed be, in accordance with the provisions of article 18(3) of the Spaﬁsat Ragz: atzorfs ami the Technical

Specificaions, the proposed technical variants, if they are permitied, shati be evaluated onl _;yé;r own merit

and independently of the fact that the bidder offered or not a price for tha techmcai sniutmn speq;ﬁed by the

Contracting Authority in the Special Regulations. p _ -

: ,:é
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32.4 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of axecution of the contract shall not be considered during the evaluation of bids.

The Contracting authority reserves the right to accept or reject any modification, difference or reservation.
The modifications, differences, variants or other factors which exceed the requirements of the tender file are
not taken into account during the evaluation of offers.

if the bid judged the lowest bid is considered abnomally low or strongly unbalanced in relation to the
estimates of the Project Owner jor the works to be executed in this contract, the Tenders Board may, from
the sub-detaits of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify fthese prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not safisfactory, the Confracting Authority may
reject the bid after the technical opinian of the Public Contracts Regulatory Agency.

Article 33: CONDITIONS OF APPLYING NATIONAL PREFERENCE

33.1 When awarding a confract as part of an infernationat competitive bidding process, a preference margin
is granted, for bids deemed equivalent and in order of priority, to bids submitted by:

a) A natural person of Cameroonian nationality or a legal entity governed by Cameroonian law,

b) A company whose capital is whoily or majority-owned by persons of Cameroonian nationality;

¢} A natural person or legal entity justifying economic activity within the territory of Cameroon;

d) A consortium of companies inciuding Cameroonian enterprises.

33.2 Blds are considered equivalent when they meet the required technical conditions.

33.3For works confracts, the national preference margin is ten percent {10%).

33.4 National preference can only be applied if it is provided for in the tender documents.

F. AWARD OF CONTRACT

Article 34: AWARD
Within three (3) days maximum as from the date of reception of the award proposal, the Contracting Authority
shall decide either fo publish the results or request for re-gxamination. If the Confracting Authority decides fo
publish the results, he shall award the coniract to the bidder whose bid was judged essentially in compliance
with the Tender File and who has the required technical and financial capacities to execute the contract
satisfactorily and whose bid was evaiuated as the iowest by including, where necessary, proposed rebales,
that is, in function of the provisions of the Special Regulations of the invitation to tender.
If bidders present bids for several ints of the same invitation 1o tender, they could indicate rebates offered in
case of award of more than one lot. In this case, the lowest bid shall be determined by evaluating the offers
with other lots fo be awarded concurrently, by taking info account the rebates offered by the bidders in the
case of more than one lot Hence, any award of contract shall be made to the bidder fulfiling the technical
and financial capacities required resuting from the evaluation criteria and presenting the bid evaluated as
the lowest This is carried out by careful study on the unit prices, the bill of quanities and cost estimates and
the sub detail of prices presented to make sure the bidder did study the prices. and-has not made an arithmetic
error to arrive at his final contract amount. As concern the procedure f for the award ’&aﬁ consist of -

* The preparation, thorough verification and awarding of the c;nntrgf:t aecordmg tothe rma&and procedures

defined by the legistation in force for Public contracts to enabie eﬁectwa axecuixim

; §%

- if
i
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* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially fo submit at least five {05) copies of the proposed
coniract to the office of the Contracting Authority for transmission to the tenders Board for study and
observations in order for the final version to be established, info which the winner shalt enter and be
signed by the Contracting Authority after the finance visa,

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of hisher
chance which shall later on be simply annufied without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the coniractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following nofification of the Service Order to start
work by the Project Owner. Failure o respect the duration shall be considered withdrawal and eventual
canceliation of contract The contract may be cancelled oulright in the cases provided for by Decree N&:
2018/366 of 20 June 2018 instituting the Public Contracts Code.

- ARTIGLE 35: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE
The Confracting Authority reserves the right to cancel a procedurs of invifation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation fo tender unsuccessful affer the advice of the competent Tenders
Board, without any claims being entertained,

Articte 36: NOTIFICATION OF AND AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Confracting Authority shall notify
the preferred bidder by felecopy confirmed by registered mail or by any other means that his bid was retained.
This lefter will indicate the amount the Project Owner will pay the contractor fo execute the works and the
execufion time-limit,

Article 37: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Confracting Authority shall communicate fo any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5} days after publication of the award results, the
independent Observer's report as well as the minutes of the award session of the related contract 1o which
shall be attached the evaluation report of the bids. As well, the Contracting Authority is bound fo communicate
the reasons for the rejection of bids of the bidders concerned who sG request.

(a) After publication of the award resuils, bids that are not withdrawn within fiffleen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscnbed by the ﬁﬁe&essfu bidder is submitted fo the
Tenders Board for examination and where applicable, t{}- the !\ﬁ;msier i%;b arge of Public Contracts for
prior endorsement. £




{c} In case of pefition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public confracts, the Contracting Authority and the chairpsrson of the Tenders
Board concerned. It must fake place within a maximum deadline of five (5) warking days after the
publication of the results.

Article 38: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven {7} days fo sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the Contracting
Authority must be nofified the successiul bidder of the signed contract within five (5) days of its date of
signature.

Article 33: FINAL BOND
Within twenty (20) days from the date of notification of signed contract by the Confracting Authority, the
contractor shall furnish him with a final bond, o guarantee the complete execution of the works.

(a)Bid bond to be released to the Confractor upon a written request addressed to the Confracting Authority
can only take place after when the contractor must have proven with attestation for having furnished
the Project Owner with a final bond and/or after the start-off advance is refunded.

(b}The final bond whose rate varies between 2 and § percent of the amount of the contractinclusive of all
faxes, may be replaced by a guarantee from a banking establishment or any financial institufion
approved according to the instruments in force with the Project Qwner as beneficiary or by ajoint or
several guarantee.

{cySmall and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or
financial institution approved in accordance with the instruments in force,

{dYFaiture to produce the final bond within the preseribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.

31



REPUBLIGUE DU CAMERDUN
PALX « TRAVAIH - PATRIE

REPUBLIC GF CAMEROOM
FEACE - WORK « FEATHERLAND

dododrig il kg g A R e

SERVICES DU PREMIER MINISTRE PRIME MIMISTER'S OFFICE
FeFealri af R SR s o
COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DF o STEERING COMMITTEE OF THE PRESIDENTLAL PLAN FOR THE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST ET DU SUB-CUEST : AND SOUTH.WEST REGIONS
******** W{SW Ak R R
UNITE DE COORDINATION COORDINATION UNiT

TENDER FH.E

PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE !ﬂ}{_g]"ATiON TO TENDER




OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NO14/ONITIPPRDISTBI2026
OF 06/03/2026 FOR THE REHABILITATION OF THE ROAD BABESSI INTER N 11~ BANGOLAN -
INTER P 20 IN BABESS! COUNCIL AREA, BABESS! SUB DIVISION NGOKETUNJIA DIVISION,

NORTH WEST REGION LENGTH 19.5KM

GENERAL INFORMATION

1. Main information
1.1 Name and address of the Contracting Authority: President of Steering Committee of the PPRD NW-SW,
The project component for the completion of the works include:
Reference of Invitation to tender: Open nafional invitation to tender (emergency procedure)
NCTHONIT/PPRDISTB/2026 of 06/03/2026 for the rehabilitation of the road Babessi inter n 11 - Bangolan - inter p
20 in Babessi councif area, Babessi Sub Division Ngoketunjia Division, North West Region length 19.5km,
Number of lots: NOT APPLICABLE
Definition of works: The consistency of the works, which form the subject of this invitation to tender, consists of
the following:
- Bush clearing and felling of obstructing trees;
- Repair reshaping of road section while modifying or widening the road were necessary;
- Filling of road sections where necessary, with suitable material from burrow pits or cut;
- Profiling and compacting of road section with the creation of gutters and road off-shots:
- Creation of the plate form{mise en forme) including the creation of side drains and off-shots;
- Laying of surface course;
- Maintenance or construction, of longitudinal drainage structures{masonry quiters) and slope protection;
- Repairs or construction of small hydraulic structures like culverts, box culverts, quiters, water channels and
side drains;
- Repairs and clean existing of bridges, box culverts and culverts;
- Construction of new culvert and box culverts were necessary;
- Signalization around the bridges;
- Provide and fit mixed reinforced concrete and metallic hand rails;
- Construction finstallation of rain gates;
- And any other works as stated in the length sheets.
The detailed description are mentioned in the technical specifications, bills of quantities and cost estimaies.
1.2 Execution deadline; Five (05) months
This deadline beging from the date of nofification of the service order o commence execution of the works.
13 Subject of the works:
2 Source of financing:
The works which form the subject of this tender file shall be financed by: 2026 Public Investment Budget of the
PPRD NW-SW Chapter. ........... 2026 financial year, Budgetheaé PR
3 Type of tender: The Tender is 2 National Tender. g
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Parficipation to this invitation fo tender is open to all registered and qualified companies or groups of companies
based in the Republic of Cameroon with the required technical and professional expertise in the domain of road
construction.

List of pre-qualified candidates, not applicable

Origin of, works and equipment: The material o be used in the execution of the works must not be gotlen fromthe
following sources: NOT APPLICABLE

in the case of a consortium of companies, each member of the consortium must submit a complete administrative
file, with the documents "Bank domiciiiation certificate {except in the case of a joint venture), Receipt of purchase of
the Tender Document, and Bid bond” referred to in point 10.

o2

Additional information to justify the eligibility crileria for national preference: NOT APPLICABLE

Site visit: Each bidder is advised fo visit and inspect the site of the works and its surroundings, and to obtain for
themselves, and under their own responsibifity, all the information that may be necessary for the preparation of the
bid and the execution of the studies andfor works, The costs related fo the site visit shall be borne by the Bidder.
Provide a site visit report containing coloured picture(s) of the Representative of the company conspicuously seen
on site.

Additional information: Additional information may be oblained during working hours PPRD Head Office Bastos
Yaounde, or through any other electronic communication means indicated by the Confracting Authority. Requests
for clarification may be made no later than 5 days before the deadline for submission of tenders.
Clarification requests must include the name and full address of the bidder and be sent {o the foliowing address:
PPRD, Bastos Yaounde. (procurementmanager@pprdnwsw.org)

PREPARATION OF TENDER FILES

Language of submission of tender is English or French.

=lolm

The bids prepared in English or French and in seven {07} copies with ong (01) original and six {06} copies marked
thus, shall be presented in three {03) volumes as follows:

A} Administrative Documents

B) Technical Documents

C} Financial Documents

10.1 External envelope; Each bidder shall seal these three (03) envelopes {A, B and C) in one common envelope on
which shall be written.

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NP11/ONIT/PPRDISTBI2026 OF 06/03/2026
THE REHABILITATION OF THE ROAD BABESSIHINTER N 11_BANGOLAN INTER P 20 IN BABESS!, BABESSI SUB
DIVISION NGOKETUNJIA DIVISION, NORTH WEST REGION LENGHTH 19.5KM
{To be opened only during bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the hidder.
10.Z Infernal envelopes

Three (03} internal envelopes must be sealed in an external envelope.

The firstinternal envelope shall be labelled.

1} <<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> AND SHALL CONTAIN THE ADMINISTRATIVE
DOCUMENTS OF THE ENTERPRISE.
THESE DOCUMENTS SHALL BE ORIGINAL, OR COPIES CERTIFIED BY COMPETENT AUTHORITIES NOT
MORE THAN THREE MONTHS, e

ADMINISTRATIVE DOCUMENTS: S :
They include the following files:
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A.1 Declaration of intention to tender stamped with the tariff in force {written by the bidder),
A.Z A bid bond and receipt from Deposits and Consignments Fund {CDEC) issued by a bank establishment or any

_financial institution approved by the Minister in charge of Finance as per the following lofs:

Rehabilitation of the road Babessi Council area, Ba |
Division Ngoketunjia Division, North West Region length 19.5km. 250,000,000 2,500,000 ;

NB: A bid bond presentad by a bidder during the bid opening session shall not be accepied. It must be valid for up
to thirty (30) days beyond the inifial validity date of the tenders.

A.3 Certified Copy of the Business Registration, not more than three months old {fiscal stamp).

A4 A notarised protocol of agreement specifying the representative where applicable. (Joint and several liability
groupings wili be given preference).

A5 Power of Attorney where applicable (fiscal stamp).

A.8. Attestation of fiscal conformity issued by the Tax administration (fiscal stamp).

A.T Certificate of non-bankrupley established by the Court, not more than three {03) months.

A.8 Attestation of bank account of the bidder, issued by a banking establishment or financial institution approved by
the Ministry in charge of Finance or by a foreign bank of the first order not more than three months.

A8 Receipt of purchase of the tender file issued by BICEC Bank at the sum of CFAF 125 000.

A.10 An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board (ARMPY).

A.11 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis
the Fund; the aftestation should be less than three months old.

A12 Attestation of Tax Payers registration of the enterprise (fiscal stamp}.

NB: in the case of a joint-bid, each member of the association must submit a complete administrative file, with
documents A1, AZ, A8, and A submitted only by the representative of the association.

Failure to comply with the requirements will result in rejection. The required documents in the administrative file must
be submitted in their erigina form or as cerfified true copies issued by the originating service or the compeient
administrative authority, in accordance with the provisions of the Special Regulations of the Invi tation to Tender. They
must be valid as of the original deadtine for submission of bids.

The administrative files should be separated by colour sheets. The absence or the nonconformity of one of
these documents will result to the elimination of the offer.

2) THE SECOND INTERNAL ENVELOPE SHALL BE LABELLED <<ENVELOPE B: TECHNICAL
DOCUMENT>> AND SHALL CONTAIN THE FOLLOWING:

TECHNICAL DOCUMENTS:
They include the following files:

B.1: General presentation of the tender files

- Letter of submission of technical offer
- Document spirally bound

- Table of content page

- Colour sheets separation &
- Presentation of documents in the order gwemn this tendaf




B.2: List of references of the enterprise in the similar jobs

List of references of the enterprise in similar achievements in the execution of road construction works {First page
and last page of previous contracts, acceptance report justified by signed contracts and minutes of final reception for -
works executed up to 2024). Minimum acceptable: 02 Confracts realized in the road construction over the last 5
years.

+« st Reference
« 2 Reference

B.3: List of qualified personnel for the execution of the works as per the model annexed to the tender file.

NB: Please aftach, for the proposed personnel, a copy of the diploma and supporting documents for the experience,
pamely:
s Acertified frue copy of the diploma issued less than three {03) months old;
Proof of registration with the relevant national professional budies, where applicable;
A curriculum vitae signed and dated by the expert;
A signed and dated declaration of availability from the expert,
A certificate, employment contract, or site logbook justifying the expert's experience.

e & & &

NB: All the above-mentfioned documents must be in compliant, signed, and dated within three months prior o the
original deadline for submission of tenders.

Key personnel
Designation Quantity Qualification Functions
Works Supervisor 1 Masters. In Civit or Rural Engineering with | Oversees the exscution of the
atleast 7 years' working experience. entire project.
Works Engineer M Bse. In Civil or Rural Engineering with at | Supervises work on the site.
loast 5 years' working experience.
Site Foremen 1 Bse. In Civil or Rural Engineering with at | Executes the insfructions of the
least 3 years’ working experience works supervisor on the site.
Team leaders for 03 Civil or Rural Engineering Technicians Shall be in charge of the various
masonry, drainage with at least § years’ working experience. | work teams,
and manual works
Other personnel.
Assistant Site N HND. In Civil or Rural Engineering with | Assists the foreman on in
Foremen at least 5 years’ working experience. the execution of his duties.
Geotechnician 02 HND. in Geotechnical Engineering with | Shall be in ¢charge of all the
atleast 5 years’ working experience. geotechnical works
Topographer 03 HND. In Surveying with at least 5 years’ | Shall be in charge of all the
working experience. surveying works
Secretary 01 Atleast Baccalaureate in Shall be in charge of
Accounting, Secretariat Studtes any keeping the records of the
other similar disciplf ine, .| project
Store keeper 01 Atleast Baccaiaureaie in any ﬁESCi;}Emﬁ Shall be in charge of
- : 4 materials on the site.

P
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Operators of the various 5 At least the required Driver's Licence Shaill be in charge of
equipment for operating the said equipment. operating equipment on the
site,

NB: Altach for each person:
- Asigned and dated CV and photocopy of iD card.
- An aftestation of certificate of registration with the National Order for the key personnel,
- A commitment of availability duly signed & cerfified by the manager of the Enterprise.
- Acertified copy of highest diploma of each person concerned not more than three (03) months.

B.4.1. Material to be mobilized to execute the works:
- Provide the fist of equipment to be used in the execution of the project.
- Proof of ownership for the equipment and tools, i.e. registration certificates or performance invoices for equipment
that are o be hired and purchase receipts for fools and carte grises of vehicles, proof of renting.
- Description of equipment {giving mark, registration ,etc)
- Evidence of normal functioning of equipment.
- A statement of present location of equiprent.
The Bidder must provide proof that they own or lease the following equipment;
o Buldozer D8 minimum
> Grader {equipped with scarifying teeth)
Front End Loader
Compactor
Pneumatic compactor
Manual compactor
Water Tanker
Concrete Mixer
Vibrating Pin
Excavator
Durnp trucks
o Assorted masonry fools
NB: The strict compliance with the technical specifications of the tender file as well as equipment and fools vital for
the execution of the works is mandatory.
B.4. 2. The bidder shall provide a descriptive or methodological note presenting in detail the components of
their technical proposal, notably:
a. The organisation and schedule they intend to implement fo effectively carry out the works, to which
must be aftached the site visit report or a sworn statement of visit, as applicable;
The timeling, schedule, and delivery period for the works;
The measures planned for the use of local labour {Labour Intensive Method ~ HIMOY;
The measures related o compliance with environmental safequards, where applicable;
The works the bidder intends to subcontract. Date and signature of sub-contractor {only 30% of the
gontract can be subcontracted)
Security measures on project site {the bidder shali ensure the security of ali the workers and the
project site).

D0 00000000
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NB: Date, signature and stamp of bidder at the end of the decaﬁ#éﬁts" s

B.4. 3. The bidder shall complete and sign the foliowmg ferms
s The integrity Charler. i




The Declaration of Commitment to comply with social and environmental clauses.

« Site Visit Attestation signed by the Divisional Cfficer, Mayor of the locality or any representative, of the
Council and Site visit report signed by the Manager of the Company or a representative with pictures
enclosed.

B.5: Duration of execution in respect with the tender file

The bidder has Five (05) months to execute the contract

B.6: Financial capacity

An atlestation of financial capacity (solvency) of the enterprise issued by a hank or any financial institution approved
by the Ministry of Finance. A turnover of notless than CFAF100, 000, 000 should be submitted showing the financial
readiness of the bidder io execute the works.

NB: In case of groupings, each member will have to contribule 20 or 30% of the amount required and the
representative will have to meet up with 50% or 60% of the total amount.

B.7: Special Technical Clauses initialled in all the pages and last page signed (with mention “read and
approved”}

B.8: Special Administrative Clauses filled, each page initialied and last page signed {with mention “read and
approved”},

NB: Failure to accept the contract clauses wifl resultin the elimination of the bidder. The bidder shall ensurs that
the works are supervised by ENEQ.
3) THE LAST ENVELOPE SHALL BE LABELLED <<ENVELOPE C: FINANCIAL DOCUMENT>> AND
SHALL CONTAIN THE FOLLOWING:
FINANCIAL DOCUMENTS
C.1:A submission letter, signed, dated and stamped. (see ANNEXURE)

C.2: Completed and signed framework of unit prices.

C.3: Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with
taxes {TTC)

C.4: Sub details of unit prices: To this effect, bidders should use the documents and models provided for in the
Tender File, subject to the provisions of article 19(2) of the General Regulations concerning the other possible forms
of bid bond.

N.B The various parts of the same file must obligatorily be separated by colour dividers both in the original and in the
copies in a way as o facilitate examination.

The bidder must submit the elecironic or digital copy of the financial offer in three copies: one to the Chairperson of
the Tenders Board, one to the Subcommittee for Analysis, and one to the ARMP. In the event of any discrepancies
between the electronic version and the hard copies, the physical (harg) coples shall prevall.

11

Taxes and custom duties: The prices proposed have o be labelled as inclusive of all Taxes,

1

The prices shall not be revisable.

12.

The Currency of payment: This National invitation 10 tender is awarded on fotal and contractual price, inclusive of
all taxes, firm and non-revisable for the works in the present Invitation to tender. The comesponding amount will be
calculated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA. The unit Schedule price

expressed out in figures and letters and in seven (07) copies will bejoined to the offer. In the event of error between
the prices in figures and letlers, the latter will precede and be used as ah’fé&é;ié;ﬁ@gaics%a‘{ien of the amount of the
offer. The establishment of the prices will be done on the basis of economic cofidion in force in the Republic of
Cameroon at the handover date of the offers R D
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13,

Currency of the offer: The currency of the offer shall be in CFAF.

14.

Period of validity of the offers: The bidder will remain committed to his offer for ninety {90) days as from the
handover date of the offers. if at the end of this period, the contract was not nofified 1o him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

1.

Bid Bond: The amount of the bid bond is set at the tune of CFAF 2,500,000

SUBMISSION OF OFFERS

15

fethod of submission of offers: The method of submission of the offers retained is offline.

OPENING OF BIDS AND EVALUATION OF OFFERS

17.

The bid opening shall be done in a single phase.
Date and latest time of deposit of offers; The offers will have to arrive under closed fold and sealed latest

06/04/2026 at 1 pm, by mail registered with acknowledgement of delivery or by deposit against receipt to the
fofiowing address: PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW.SW, HEAD OFFICE
BASTOS YAQUNDE, Beyond this time no offer will be received nor accepied. Under penalty of being rejected,
only originais or true copies cerfified by the issuing service or administrative authorities must imperatively be
produced in accorgance with the Special Regulations of the invitation to tender. They must obligatorily be not older
than three {3) months preceding the date of submission of bids. They may be established after the signature of the
tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of 2 bid bond and receipt from Deposits and Consignments Fund (CDEC)
issued by a bank establishment or any financial institution approved by the Minister in charge of Finance. A bid
bond presented by a bidder during the bid opening session shall not be accepted.

The administrative documents, the technical offer and the financial offer must be placed in separate envelopes

and submitted in a sealed envelope. The Project Owner shall not accept:

« Bids bearing information on the idenfity of the tenderers;
» Bids submitted after the closing date and time for submission of bids;
» Envelopes without indication on the identity of the Invitation to Tender,
« Bids non-compliant with the bidding mode;
« Failure to comply with the number of copies specified in the RPAQ or offer in copies only.
+ Absence of a bid bond of the amount CFAF 2.500.000
* A Did bond presented by a bidder during the bid opening session shall not be accepied.
A number of coples of the offer which must be filled and sent: The fender and all the parts accompanying it wil

have to be given in seven (07} copies, including one {01) original and six (06} copies. The bidder will present his file
inside a sealed outer jacket being marked:

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE)
NO11/ONIT/PPRD/STBI2026 OF 06/03/2026 THE REHABILITATION OF THE ROAD BABESSHINTERN
11_BANGOLAN_INTER P 20 IN BABESSI, BABESS! SUB_DIVISION NGOKETUNJIA DIVISION,

NORTH_WEST REGION LENGHTH 19.5KM
{TO BE OPENED ONLY DURING THE BID OPENING SESSION}
Opening of the tenders: The opening of the Bids will be carried outin the conference room of the PPRD at Basios
Yaounde on 06/04/2026 as from 2pm, by the Special Tenders Board silting in the presence of the duly slected
bidders or their representatives and having a good knowledge ofthe e,

18.

EVALURT?ON OF GFFER&




A. Eliminatory criteria

The evaluation of offers will be done based on the following points:

Failure to produce, after the deadline of 48 hours following the opening of bids, a document in the
administrative file thatis deemed to be non-compliant or missing {except the bid bond)

Absence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt
from the Deposits and Consignments Fund (CDEC) {these documents should be submitied as one file)
False declaration, fraudulent manoeuvres or falsified documents

incampiete financial file {Absence of a detailed BOQ, Unit Price and Detailed Unit Price Schedule)
Ormission in the unit price of a quantified unit price

Nen-respect of 80% of the essential criteria

Absence of the sworn statement for not having abandoned contracts during the Jast three years

Absence of a quantified unit price in the financiat offer

Absence of a signed and dated integrity charter

Absence of a dated and signed commitment stafement to comply with environmental and social ciauses
Absence of signed site visit altestation from the bidder, accompanied by visit report, in accordance with the
attached model, ilfustrated by colour photos.

Absence of a certificate of categorisation from MINMAP.

B. Essential criteria:

General presentation of the bids.

Experience of the company.

Absence of own or hired minimum equipment

Quality of personnel and manag*ément of the company

Provide details of Technical equipment and tools to be used.

Methodology for the execution'of works.

Financial capacity of at least CFAF m 9&0 060 issued hy a financial institution authorized by the Ministry
of Finance.

Proof of mastery of the zone af executm of ihe werks

Special technicat clauses initialled in al the pages: and ssgned with mention read and approved.

Special administrative clauses comp eted and initialled in all the pages and last page signed with mention
read and approved.

CRITERIA AND SUB CRITERIA FOR THE EVALUATION QOF OFFERS

19, |

- MAIN ELIMINATION CRITERIA

Bidders shail be eliminated following the criteria below:

Description | YES | NO

L

Eliminatory criteria regarding the administrative file

1.

Failure to produce, after the deadline of 48 hours following the opening of bids, a document | YES | NO
in the administrative file that is deemed to be non-complianit or missing {except the bid bond}

- NB: A caution produced which does not have a link with the tender file is considered as absent.

2.

Absence or non-compliance of 3 stamped Bid bond at the tune of CFAF2.500.000 with the | YES | NO
handwritten note, accompanied by the receipt from the Deposits and Consignments Fund
{CDEC) (these documents should be submitted as one file).

i,

Eliminatory criteria regarding the technical file YES | NO

3.

Absence of the sworn statement for not having abandoned contracts or uncompleted projects | YES | NO
of PPRD during the last three years,

i
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4, Absence of a dated and signed commitment statement to comply with environmental and social | YES | NO
clauses.
5. Absence of signed site visit attestation from the bidder, accompanied by visit report, in YES | NO
accordance with the attached model, ilustrated by colour photos.
6. Non-respect of 80% of the essential criteria, YES | NO
7. Absence of a signed and dated integrity charter. YES | NO
8. Absence of own or hired minimum equipment. YES | NO
8. Absence of a certificate of categorisation from MINMAP.
. Eliminatory criteria regarding the financial file
10. Incomplete financial file [Absence of a detailed BOQ, Unit Price and Detailed Unit Price
Schedule)
11. Omission in the unit price of a quantified unit price YES | NO
iV, Eliminatory criteria regarding the administrative file
12. False declaration, fraudulent manceuvres or falsified documents
Hl« EVALUATION GRILL YES | NO
GENERAL PRESENTATION OF THE QFFERS
1. ; Table of Sections separated using colour dividers {not white) contents | YES | NO
EXPERIENCE OF THE COMPANY AND REFERENCES
2. | Must have at least two references of the company in similar works for the fast 5 years | YES | NO
concerning electrification project. (first page and last page of previous contracts + minutes of
acceptance signed).
3. | Must have executed similar projects with a minimum cumulative amount of CFAF
100,000,000 {first page and last page of previous confracts +minutes of acceptance signed),
4. | Proof of mastery of the zone of execution of the works. -
OWN OR HIRED MINIMUM EQUIPMENT
5. | Buldozer D8 minimum
8. | Grader {equinped with scarifving teeth)
7. | FrontEnd Loader
8. | Compactor
9. | Pneumafic compactor
108. | Manual compactor
11. | Water Tanker
12. | Concrete Mixer
13. | Vibrating Pin
14. | Excavator
15. | Dump trucks
18. | Assorted masonry tools
EXPERIENCE OF PERSONNEL
Key personnel: |
Works Supervisor:
17. | Must be at least a Senior Civil or Rural Engineer with-at least 7 years’ expenence in maé
works. The Project Engineer mﬁst present a eéi, 4
Engineering/Rural Engineering, g e




18.

Must have taken part in the execution of three (03} similar works projects as Project
Engineer/Project Manager.

Works Engineer:

19.

Must be a Civit or Rural Engineer with atleast 5 years’ experience in road works. Must present

a cerfified Bachelor Degree in Civil or Rural Engineering.

20,

Must have taken part in

Supervisor,

the execution of three (03} similar works projects as Works

Site Foremen:

21.

Must be a Technician with at least a Bachelor Degree in Rural or Civil Engineering and at

least 5 years in similar works,

22,

Must have taken part in the execution of three {03) similar works proiects as Technician,

Team leaders for masonry, drainage and manual works {(03) ;

23,

Must be a Technician with at least a Bachelor Degree in Rural or Civil Engineering and at
ieast 5 years in similar works.

24,

fust present a Bachelor Degree in Civil or Rural Engineering.

Qther pe

rsonnel:

25.

26.

27.

28.

29,

30,

Assistant Site i3
Foremen

HND. in Civit or Rural Engineering with
at feast b years' working experience.

Assists the foreman onin the
axgoution of ha dufies,

Geotechnician 02

HND. inn Gaptechnical Engineering with
al least 5 years’ working expearencs.

Shati bein chame of all the
gectachnical works

Topographer 03

HND, In Surveying with at least 5 years
working experience.

Shatt be in charge of all the
survaying works

Secretary &1

Al teas! Baccalaureale in
Accounting, Secretatial Studies or any
other similar dscipling,

St be in chargs of keeping
the records of the project,

Store keaper 01

At least Baccalaureate in any discpline

.1 Shall be incharge of materdals

on the sile.

Operators of the 5
vanous ecquipment

Al feast the requited Driver's Licence
for cperating e seid equipment.

Shall be in chargs of operating
seulpment on the site,

YES

NO

METHODOLOGY FOR THE EXECUTION OF WORKS,

31.

Detailed execution plan as per the timeframe in the tender file

YES

NO

32,

Review of works fo be executed

FINANGIAL CAPACITY OF AT LEAST

33

Provide proof of ability to pre-finance from a recognized financial or banking institution
approved by the Ministry in charge of Finance.

YES

NO

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PROJECT

34.

Special technical clauses initialied on all the pages and last page dated and signed with
annotation “read and approved”.

YES

NO

38

Special administrative clauses filled and initialied on all the pages and last page dated and
signed with annotation “read and approved”.

YES

NO

F. AWARD OF THE CONTRACT

20.

Award of the contract: The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the bid with the lowest offer, essentially conforming to the regulations of the Tender
File, having safisfied to 100% of all the eliminatory criteria and-atieast 80% of the essential criteria. The decision
of award of the contract will be published by press Teleass or amf @\ er means of publication as per the public
contracts code. if the contract passed on the bas;s of fechnical a tema%v : suggested by the bidder, the contracting

authority reserves the right fo introduce all the ﬁrov;ssons ’ehere a{aweng

“‘him 1o guarantee itseif against the real




overrun costs of the allernative compared to his estimate of origin. In the absence of these last precise details, any
additional charge due to an alternative will be inadmissible. To this end, it is specified that a bidder cannot claim to
be compensated, if action is not taken on his offer. The contracting authorily reserves the right not to act on an
Invitation to tender, if it did not obtain a proposal which appears acceptable fo him.

21.

Ethical Principles: The Presidents and Members of the committee, the Bidders, and all other participants in the
procedure must observe at alt times the highest standards of professional ethics. They must, in parficular, refrain
from any form of corruption or other fraudulent practices. Under this principle, the above terms are defined as follows;
(i} A person is guilty of "corruption” if they offer, give, solicit, or accept, directly or indirectly, any kind of benefit with
the aim of influencing the actions of a public official during the awarding or execution of a contract or purchase order;
{i} A person is also guilty of “corruption” if they provide, solicit, or accept multiple bids submitted by the same bidder
under different company names andfor registration numbers;
(iiiy A person engages in “fraudulent practices” if they distort or misrepresent facts in order to influence the awarding
or execution of a contract or purchase order {o the detriment of the Contracting Authority or the Delegated Confracting
Authority. Fraudulent practices notably include any coliusion or arrangement between bidders (before or after the bid
submission) aimed at artificially maintaining quotation prices at levels that do not reflect those resuiting from free and
open competition, thereby depriving the Contracting Authority or the Delegated Contracting Authority of the benefits
of such compstition.

21

Guarantee: The works have a guarantee period of one year (12 months) as per the Special Administrative
Conditions. The performance bond shall be sef at 6% of the inifial contract amount.
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CHAPTER I: GENERAL PROVISIONS:

ARTICLE 1: PURPOSE OF THE INVITATION TO TENDER
The purpose of this invitation to tender is the rehabilitation of the road Babessi inter n 11_bangolan_inter p
20 in Babess!, Babessi, Sub-Division Ngoketunjia Division, North West region length 19.5km.

ARTICLE 2: AWARD PROCEDURE
The contract shall be awarded following an Open National Invitation {0 Tender in accordance with Decres
NE&: 2018/366 of 20" June 2018 instituting the Public Contracts Code.

ARTICLE 3: DEFINITION AND DUTIES
31 General definitions {cf. Code)

- The Contracting Authority: shall be the President of the Steering Committee of the PPRD NW-SW,
He awards the contract, ensures the preservation of originals of said contract documents and the
fransmission of copies to the Ministry in charge of Public Contracts and to the body in charge of regulation.
- The Contract Engineer: shall be the Divisional Delegate of the Ministry of Public Works, Ngoketunjia
hereinafter referred fo as the Engineer. He/she shall be in charge of approbation of execution documents,
supervising and controfling the technical execution of the works. He shall as well ensure he plays his roles
spefled out in Article 26 of these Administrative Conditions and prepare documents for payments,

- The Contract Manager, the Regional Representative of PPRD North West. The latter shail provide a
report detalling the effectiveness of the works carried out, as well as their rate and quality of execution of the
infrastructure project

- The authority in charge of the External Control of the execution of the works: shall be the Ministry in
charge of Public Contracts.

- The Contractor shalt be {fo be specified], he ensures the execution of the contract as per the technical
specifications.

- The Project Manager.......c.ccoovcinncneanens

3.2 Securify: This confract may be used as security subject fo any form of transfer of debt.
in this case:

- The authority in charge of ordering payment shall be the President of the Steering Committee of the
PPRD NW-SW.

- The authority in charge of the clearance of expenditures shall be the Finance Controller of the PPRD.
- The body or official in charge of payment shall be the Specialised Treasury of the PPRD.

- The Project Officer shall be responsible to furnish information within the context of execution of this
contract.

ARTICLE 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER
4.1The language to be used shall be [English or French],

4.2 The contractor shall be bound fo observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contractif:the laws and regulations in force at the
date of signature of this contract are amended after the ssgnaiure of thé gentract, the possible direct resulting
costs shall be considered without gain or loss for efther sarty

ARTICLE 5: STANDARDS L [ o b




5.1 The works carried out under this contract shall comply with the standards setoutin the Special Technical
Specifications, and where no applicable standard is mentioned, with the authoritative standard in the field
applicable in Cameroon. This shall be the most recently approved standard by the competent authority.

5.2 The co-contractor shall study, execute, and guarantee the works under this contract, taking into account
the best practices for similar technological operations in Cameroon.

ARTICLE 6 : CONTENT OF THE INVITATION TO TENDER

The constituent confractual documents of this confract are in order of priority.

Document N°1 : Tender Nofice ("AAQT)

Document N°2 : General Regulations of the invitation to tender ('RGAQ”)
Document N°3: Special Regulations of the invitation to tender (‘RPAQ)Y"
Document N°4 - The special administrative conditions (“CCAP"
Document N°5 : The special technical conditions (fCCTPY

Document N°6 : The Scheduie of Unit Prices (Price Elaboration Schedule=PES)
Document N°7 ; The Bill of quantities and cost estimates (BQCE)
Document N°8 : Framework of Sub-detall of prices

Docurment N°8 : Model Contract

Document N°10 :Model forms to be used by bidders

a)

s b £ 52 5D
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= AnnexNo. 1 Model Declaration of Intention tender

s« Anpex No. 2: Model for Tender Submission

+ Annex No. 3 Mode! bid bond

+ Annex No. 4 Model performance/final bond

o Annex No. 5. Model start-off advance bond

« Annex No. & Model Retention fund (performance guarantee)

s ApnexNo.7: Model of Letter of Submission of the Technical Proposal
+ Annex No.8: Model for Planning Framework

o AnnexNo. 9 Model for List of Personnet {o be Mobilised

« Annex No. 10 Model for List of Services Likely to be Subcontracted

* Annex No. 11 Model for CV of Personne! fo be Mobilised

« Annex No. 12 Mode! for Candidate’s Reference Tables

« Annex No. 13: Model for Description of Methodology and Work Plan

*  Annex No. 14 Modet for information Sheet on Essential Equipment

s AnnexNo. 15 Model for Site Visit Declaration

Document N*11; Integrity charter

Dotument N*12 Social and environmental commitment

Document N*13; List of banking establishments and financial bodies authorised to
issue bonds for public contracts

Plans.

ARTICLE 7. LAWS AND RULES APPLICABLE
This contract shall be governed by the following general instruments.
1. Law No. 75/15 of 08 December 1975 relating to compuiserym&urance for construction risks;

2. Law No. 92/007 of 14 August 1992 on the Labetr Code; -~
3. Law No. 2015/018 of 21 December 2015 goyemmg commercz

ac%ix%ty in Cameroon;

4. Law No. 98/013 of 14 July 1998 relating to competition; 1
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11
12.
13
14,
15.
16.
17.
18.
18,

20.

21,
22,

23,

24,

25.
26.

Law No. 96/12 of 05 August 1996 on the Framework Law relafing fo environmental management;
Law No. 2018/012 of 11 July 2018 on the Financial Regime of the State and other public entities;
Law No, 2016/17 of 14 December 2016 on the Mining Code;

Framework Law No. 2011/012 of 06 May 2011 on consumer protection in Cameroon;

Law No. 2018/011 of 11 July 2018 on the Code of Transparency and Good Governance in Public
Finance Management in Cameroon;

. Law No. 2025/012 of 17 December 2025 Finance Law of the Republic of Cameroon for the 2026

Financial Year;

Decree No. 77-318 of 17 August 15977 fo lay down the practical application of Law No. 75-15 of 08
December 1575 making construction risk insurance compulsory;

Decree No. 2012/075 of 08 March 2012 on the organization of the Ministry of Public Contracts, inits
provisions not contrary fo the Public Confracts Code;

Decree No. 2001/048 of 23 February 2001 on the organization and functioning of the Public
Contracts Reguiatory Agency (ARMP) and its subsequent amending texis;

Decree No. 2005/577 of 23 February 2005 fixing the modalities for carrying out Environmental Impact
Studies;

Decree No. 2011/408 of 08 December 2011 on the organization of the Government, amended and
supplemented by Decree No. 2018/190 of 02 March 2018;

Decree No. 2014/0611/PM of 24 March 2014 setfing the condifions for the use and application of the
L abour-Intensive (HIMO) approach;

Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code and its implementing
instruments;

The Order bringing into force the General Administrative Clauses (GAC/CCAG) applicable to Public
Works Contracts;

Circular No. 00000026/CAMINF] of 29 December 2023 on iInstructions relating fo the Execution of
Finance Laws, and the Monitoring and Control of the Execution of the Budget of the State and other
Public Entities for the 2024 Financial Year;

Circular No. 00001/PRMINMAPICAB of 25 April 2022 relating to the application of the Public
Contracts Code;

Order NO 075/CAB/PM of 30 July 2024 on the reorganizafion of the PPRD NW-SW;

Circutar No. 00001 9/LC/MINMAP of 05 June 2024 concerning the modaliies of constitution, deposit,
conservation, restitution and withdrawal of guarantee on Public Contracts;

Circular N° 00013905/CMINFT of 3st December 2024 bearing instructions relating o the
imptementation of the finance laws, the monitoring and control of the execution of the Budgets of the
state and other public entities for the 2025 financial Year,

Circutar No0OO1877/C/MINF! of 31 December 2025 bearing instructions on the implementation of
finance law, monitoring and confrol of the execution of the budgets of the state and other public
entities for the 2026 fiscal year;

Applicable standards;

Qther instruments specific o the domain concerned with the contract,

ARTICLE 8: COMMUNICATION (ARTICLES 6 AND 10 SUPPLEMENTED)

All communications within the framework of this conéract shaﬁ be:_"_ 1
fsﬁewmg address: :
a} Inthe case where the contractor is the addressee T HE CONTRAC‘{GR

%{1 and notifications sent to the
‘ #%é ._ z

R



Beyond the time-limitof 15 days fixed in arficle 6(1} of the GAC fails to make his domicile known to the Project
Owner and Contract Manager, comespondences shall be validly addressed to the Contractor and considered
{0 have been served on;

b} In the case where the Project Owner is the addressee:

Such should be copied to the Contract Manager, Contract Engineer, Project Manager where need be, within
the same deadline.

The contractor shall address all written nofifications or correspondences to the Project engineer with a copy
to the Contract Manager.

CHAPTER il: EXECUTION OF WORKS

ARTICLE 9; CONSISTENCY OF THE WORKS
The works consist of the rehabifitation of the road Babessi inter n 11Bangolan inter P 20 in Babesst, Babessi
Sub Division Ngoketunjia Division, North West Region length 19.5km . Specifically it consist of the following:

- Bush clearing and felling of obstructing trees;

- Repair reshaping of road section while modifying or widening the road were necessary;

- Filling of road sections where necessary, with stitable material from burrow pits or cut;

- Profiling and compacting of road section with the creafion of guiters and off-shofs;

- Creation of the plate form{mise en forme) including the creation of side drains and off-shots;

- Laying of surface course;

- Maintenance or construction, of iongitudinal drainage structures{masonry gutlers) and slope

profection,;
- Repairs or construction of small hydraulic structures like culveris, box culverts, gutters, water
channels and side drains;

- Repairs and clean existing of bridges, box culverts and culverts;

- Construction of new culvert and box culverts were necessary;

- Signalization around the bridges;

- Provide and fit mixed reinforced concrete and metallic hand rails;

- Construction finstallation of rain gates;

- And any other works as stated in the length sheets
The detailed description are mentioned in the respective technical specifications, bills of quantiies and cost
estimates.
ARTICLE 10; TIME-LIMITS FOR EXECUTION/TIME-LIMITS FOR MOBILIZATION
Under no circumstances shall the duration for execution exceed four (04 months except in the situation of
Force Maieure, Since a contract whose execution duration is maximum one (01) year cannot undergo price
revision, price revision shall not be folerated during the execution of this project.
Time-limits for mobilization shall run as from the dale of reception of the service order fo start work, Within
this fime, the contractor shall not modify any of his unit prices. A copy of the servics order shall be forwarded
to the Confracting Authority, signatory of the confract

ARTICLE 11: OBLIGATION OF THE CONTRACTING AUTHORITY

ﬁ 1. The Contracﬁng Authority shall be responsible for the asquzs;mn and provision of the site, as weii as
the Contract. It shall provide the Contractor with facﬁséés fa? 'a'ccessmgﬁe project sites. For sites located far
from the Contracting Authority’s headquarters, Ehe i}'aﬂspmt casts fer séz:h access shall be borne by the
Contractor. Lo ﬁq ST
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11.2. The Contracting Authority shall obtain, at its own expense, alt permits, authorisations, approvals, and
ficences from local, regional, or national authorilies or relevant public services necessary for the execution of
the Contract and which fall under its obligations.

11.3. At the request of the Contractor, the Contracting Authority shall use its best endeavours to assist the
Contractor in obtaining, in a timely manner and with all due diligence, the permits, authorisations, and licences
required from local, regional, or national administrations or public services for the execution of the Contract
by the Contractor, its subcontractors, or their respective personnel, as the case may be.

11.4. The Contracting Authority shall ensure the protection of the Contractor against any threats, contempt,
violence, assault, insults, or defamation to which they may be subjected by reason of, or in the course of the
performance of thelr duties.

11.5 The Confracting Authority (CA) shall take alf necessary measures to facilitate the execution by ensuring
that the contractor submit four (04) original copies of the registered contract and three {03) photocopies of
the registered confract within a maximum duration of thirty seven (37) days as from the date of nofification of
the contract otherwise he/she (the contractor} will be sanctioned. The copies will be distributed as foliow:-

« One original copy to the office of the Contracting Authority
s One original copy to the office of the Regulatory Organ {copy fo be given fo the CA)
+ One photocopy to the office of MINMAP (copy to be given o the CA)

» One photocopy to the Regional Branch of PPRD for the South West Region (copy fo be given o the
CA)

« One photocopy to the office of the Chief of Contracts Award {copy fo be given fo the CA)

ARTICLE 12: ADMINISTRATIVE ORDERS (ARTICLE § OF GAC)

The various Administrative Orders shall be established and notified as follows:

121 The Administrative Order fo start execution of the works shall be signed by the Contracting Authority
and nofified o the contractor by the Project Owner with a copy fo the, the Contract Manager, Confract
Engineer, the financial services and the Project Manager, where applicable.

12.2  Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadiine shall be signed by Contracting Authority and notified by the Project

Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the financial services. The prior endorsement of the Paying Body

shall possibly he required before the signature of those that have an incidence on the amount.

12.3  Administrative Orders of a technical nature finked to the normal progress of the work and without
financial incidence shall be signed directly by Confract Manager and nofified fo the contractor by the
Contract Engineer or Project Manager {(where applicable) with a copy to the Contracting Authority and
Contract Manager.

124 Administrative Orders serving as warnings shall be signed by the Project Owner and notified {0 the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

125  Administrative Orders for suspension or resumption of work because of the weather or any other
case of force majeure shall be signed by the Contracting Authosty and nofified by his services 1o the
contractor with a copy to the Project Owner, Ccntract Manager, Cerziragt Engineer and Project Manager.

126  Administrative Orders prescribing the works: necessary to: remedy isorders which could appear on
structures during the guarantee period and aat feiated fo: ncrma? usage abaﬂ be signed by the Contract



Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract
Engineer,

127 The confractor has a time-limit of fifteen (15} days t0 issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

128 Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the nofification must be done within 2 maximum of five (5) days from the date of transmission
by the Contracting Authority to the Project Owner. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

ARTICLE 13: ROLE AND RESPONSIBILITY OF THE CONTRACTOR

13.1 The Contractor's mission is to ensure the execution of the works under the supervision of the Engineer
or the Project Manager and to discharge their obligations in a difigent, efficient, and sconomic manner, as
described in the Technical Specifications. This shall be done in accordance with this Contract, the rules
and standards in force in Cameroon, and generally accepted techniques and practices in the relevant field
of activity. The Contractor is specifically required to perform (where applicable) all calculations, tests, and
analyses; and to determine, select, purchase, and supply all tools, materials, and equipment necessary for
the execution of the works. The Confractor is further required to employ all necessary personnel, whether
specialised or otherwise,

13.2 The Confractor shall be liable to the Contracting Authority for the quality of the materials and supplies
used, thelr fitness for purpose on the site, the proper execution of the works, and the services or
interventions performed by approved subcontractors. The Confractor is obliged to comply with the
environmental legislation in force in Cameroon.

They shall execute all works specified in the Technical Special Clauses (CCTP) and adhere to the texts and
directives mentioned therein. Specifically, the Contractor is obliged fo provide a site signboard in
accordance with regulations and to display the company’s internal regulations, incorporating environmental
and social considerations.

13.3 Throughout the duration of the Contract, the Contractor shall not engage, directly or indirectly, in any
professional or confractual activities fikely to compromise their independence in relation fo the duties
assigned to them.

13.4 In the event of a conflict of interest involving any member of the mission team, the Contractor must notify
the Contracting Authority in writing and replace the expert in guestion.

A conflict of interest is defined as any situation in which the Contractor may derive direct or indirect profit
from acontract awarded by the Contracting Authority for which they are consulted, or any situation in which
they have personal or financial interests sufficient fo compromise their impartiality in the performance of
their duties or of such a nature as to adversely affect their judgement,

13.5 The Contractor is bound by professional secrecy fowards third parties regarding any information, data,
or documents collected or brought fo their attention during the execution of the Confract.

As such, documents produced by the Contractor during the performance of the Contract may only be
published or disclosed with the prior written consent af the Caﬁ&aghng Authority.

Upon submission of the final report, the Centra@ior s requtred 0. raﬁim alt documents borrowed from the
Contracting Authority, e i% R\
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13.6 The Contraclor, as weil as their associates or subconfractors, are prohibited during the term of the
Contract and for a period of three {03} months following its conclusion, from providing goods, works, or
sevices 1o the Confracting Authority arising from or closely related fo the services provided {with the
exception of the execution or continuation of said services).

13.7 The Contractor shall be responsible for all professional expenses and for maintaining insurance cover
against all risks of iliness and accidents within the framework of their mission.

13.8 The Contractor may not modify the composition of the team proposed in their Technical Offer without
the written approval of the Contracting Authority.

13.9 For foreign companies, failing residency, the Contractor shall maintain a duly mandated Permanent
Representative in the Republic of Cameroon throughout the contract execution period.

ARTICLE 14: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 8 OF GAC)

14.1 [Specify if the contract has one or several phases]

Atthe end of a phase, the Project Owner shall cary out the acceptance of the works and issue an attestation
of proper execution to the contractor. This attestation shall condifion the start of the following conditional
phase where applicable.

14.2 The time-limif granted for notificafion of the Administrative Order {o start execution of a conditional phase
shall be ffo be specified].

ARTICLE 15: EQUIPMENT AND PERSONNEL FOR THE PROJECT

15.1 Personnel of the enterprise

The contractor shall undertake to mobilize the human and material resources necessary for satisfactory
execution of works as required by the Special Administrative and Technical Conditions, The list of the
equipment and material are specified in the Special Regulations of the Invitation fo Tender.

15.2. Replacement of key personnel

Any modification, even partial, o the proposals contained in the Technical Offer shall only take place following
the written approval of the Contracting Authority or the Contract Manager. In the event of a modification, the
Contractor shall ensure replacement with personnel of at least equal competence (qualifications and
experience) or with equipment of similar performance and in good working order.

In any event, the lists of key management personnel fo be deployed shall be submitted for the prior written
approval of the Contract Manager or the Contract Engineer, as the case may be, within fifieen (15} days
following the notification of the Service Order 1o commence the works. Upon expiry of this period, the lists
shall be deemed approved.

The Confract Manager or the Confract Engineer, as the case may be, shall have three (03} days fo notify the
Procurement Manager of PPRD of their opinion in writing, The Contracting Authority reserves the right o
withhold approval for any person proposed by the Contractor whose qualifications are deemed insufficient.

Any unilateral modification made to the key management personnel proposed in the Technical Offer, whether
before or during the works, shall constitute grounds for termination of the Contract as provided for in Arficle
44 pelow, or for the application of penalties of 20,000 FCFA per modified staff member.

Any proposed modification shall be notified to the Contracting Autharity or Contract Manager for prior
approval, {%éj C R




Whatever the case and except in case of force majeure, the contractor shall not replace more than
fifty percent {50%) of his personnel without being liable to the procedure for termination of the
contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded by both
parties, the contractor shall immediately replace the said worker at his own expense.

15.3. Removal of Personnel

Foliowing writen approval from the Contracting Authonty, the Procurement Manager may-—upon the
proposal of the Contract Engineer or the Contract Manager, as the case may be—request the Contractor,
after formal nofice, 1o remove any member of their staff for proven serious misconduct or incompetence.
Such arequest shall state the grounds thereof. The Confractor shall ensure that the person concerned leaves
the Site within fiieen {15) days and has no further involvement in the work under the Confract.

in such instances, the replacement shall be carried out in accordance with the provisions of Article 15.2
above.

15.4. Contractor's Representative

Upon notification of the Confract, the Contractor shall appoint a natural person fo represent them before the
Administration for all matters concerning the execution of the project.

This individual, charged with the conduct of works, must be vested with sufficient authority to make, without
delay, the decisions necessary for the smooth progress of the project.

15.5, Labour Legislation

The Contractor shall comply with the labour legislation in force in Cameroon, including reguiations relating fo
recruitment, heatth, safety, social protection, the Labour-Intensive (HIMO) approach, and the guotas for local
resource mobifisation.

The Contractor shall provide accommodation, medical assistance, catering, and sanitary facilities for
personnel residing in the Contracior's base camps, in accordance with the requirements set out in the
Specifications regarding the social and sanitary condifions of the workforce.

in dealings with their personnel and the personnel of their subcontraciors employed for or participating in the
execution of the Contract, the Contractor shall respect national holidays, statutory public holidays, religious
festivals, and other local customs, as well as all applicable local laws and regulations governing labour law.

Uniess otherwise provided in the Contract, if the Contractor deems it necessary to carry out night work or
work during public holidays to meet the Service Levels and the Contractual Completion Period, and reguests
the Contracting Authority’s consent for such purposes (where such consent is required), the Contracting
Authority shall not unreasonably withhold such consent.

The Contractor shall be responsible for obtaining all necessary permits and/or visas from the compstent
authorities to ensure that all labour and personnel 1o be employed on the Site may enter and remain in
Cameroon under legal status.

The Confractor shaii at their own ex;}eﬂse prcuide the necessary means to repatriaia all members of their
cessatm of empioyment and tbe scheduled date of zepamamn
15.6. Equipment Proposed in the Bid i "?gv%"“ i :' Lo




The Contractor shall use appropriate equipment of a level comparable to the requirements of the Bidding
Documents {Tender file} to ensure the proper performance of services according to best industry practices.

Any modification made shall be notified to the Contracting Authority for prior approval,
ARTICLE 16: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR

16.1 Work Programme, Quality Assurance Plan, and Other Documents

a) Within a maximum period of 15 days from the notification of the order fo commence works, the
Administration’s co-contractor shall submit, in five (05) copies, for approval by the Contract Manager after
consultation with the Confract Enginesr the work execution programme, its procurement schedule, its
draft Quality Assurance Plan (QAP), and, where applicable, its Environmental Management Plan,

This programme shall be presented exclusively according fo the templates provided and shall include, in

particular:

« The minutes defining the tasks fo be performed, where applicable;

s The list of works fo be subcontracted;

» The description of measures fo maintain traffic flow, where applicable;

s Ll
Two (2) copies of these documents shall be returned to the co-contractor within 15 days from their receipt,
bearing either.

» The approval stamp "APPROVED FOR EXECUTION; or

« The mention of rejection, accompanied by the reasons for said rejection.

The Administration’s co-contractor shall then have 8 days fo present a new project. The Contract Engineer

shall have 5 days to approve or provide any comments. The approval periods for the execution programme

shall suspend the execution period.

Approval granted by the Project Manager shall in no way diminish the co-contractor’s liability. However, works

executed prior to the approval of the programme shall neither be acknowledged nor paid for, unless expressly

ordered.

The updated and approved schedule shall become the confractual schedule.

The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress

of the site. Significant changes to the contractual programme may only be made after obtaining approval

from the Contract Engineer.

- Once the execution programme is approved by the Contract Engineer, it shall be tansmitied within § days

to the Contracting Authority or the Delegated Contracting Authority, without suspending is execution.

However, should significant modifications be found that distort the objective of the confract or the nature of

the works, the Contracting Authority or the Delegated Confracting Authority shall refurn the execution

programme, accompaniad by reservations 10 be addressed, within fiftean (15) days of its receipt.

b} The Environmental and Social Management Plan shall detall, in particular, the criteria for selecting
technical and base camp sites, the conditions for borrowing extraction sites, and the conditions for
restoring work and installation sites.

¢} The co-contractor shall indicate in the programme the equipmen% and methods intended for use as well
as the number of personnel planned for empioymaat

16.2Execution Project
a) Within a maximum period of 15 days from the date ef no jon of the order 1o commence works,
the co-contractor shall submit, for the é{z;}mva! of the Contract Engineer or the Project Manager
where appiicable, an execution pro;ectm 5 cc;p}es meiud ng iﬁ pémcuiar




The minutes defining the tasks to be performed;

The record of existing damages, where applicabie;

The route diagram or the work alignment diagram, where applicable;

The description of the intended work execulion processes and methods, including the anficipated
use of personnel, equipment, and materials;

The execution pians for the structures and the related calculation notes;

The supply plans;

The graphical work schedule;

The list of works that the co-contractor intend, where applicable, fo subconfract.

*« & & 9
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The updated and approved schedule shali become the condractual schedule. I must highlight crificat fasks.
The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site.

In the event of non-compliance with the deadlines for approval of the above documents by the Administration,
they shall be deemed approved.

ARTICLE 17: PROVISION OF DOCUMENTS AND SITE

A reproducible copy of the plans featuring in the Tender File shall be put at the disposal of the Confractor by
fthe Contract Manager or Contract Engineer].

The Project Owner shall make available the site and access ways 1o the confractor at the appropriate time
as the works progress.

Article 18: INSURANCE AND PROTECTION OF THE SITES
18.1. Packaging for the Transport of Equipment and Materials

The supplier must take all necessary measures fo ensure that the equipment or matenrials are properly
protected by careful and appropriate packaging suitable for maritime, air, rail, or road transport. The supplier
must make every effort to repair any damage that may occur during fransport up 1o the delivery site.

18.2. Insurance
a) The confract holder is required, upon notification of the contract, fo take out an insurance policy with one
or more approved insurance companies, covering the risks associated with the execution of the services
under the contract _

b} The following insurarnice policies are required under this Contract, for the minimum amounts, deductibles,
and other minimum conditions, within fiteen {15) days of nofification of the contract (o be specified according
1o the list below):

Third-party liability insurance covering the risk of bodily injury caused to third parties or the risk of death of
third parties {including personnel of the Contracting Authority), as well as risks of loss or damage occurring
during the execution of the works to goods during supply, installation, or assembly, where applicable;

“All Risks” construction insurance covering the loss of or damage 1o the Instaliations on-site occurring before
the completion of the Installations, with an extension of coverage for the co-contractor’s liability for loss or
damage occurring during the warranty period, for as long as the co-contractor remains on-site to fulfil their
obligations during the warranty period;
Decennial liability insurance, where applicable;
{ther insurances: any other insurance policies that mayrbe spec;ﬁca
confract g

Hgreed between the parties to the




¢} In any case, the policy must cover ail bodily injury, material damage, and consequential losses caused fo
third paries or to the works, from the day following its subscription unfil the final acceptance of the services
or uniil the end of the decennial period, where applicable.

d} If the co-contractor fails to take out andfor maintain the insurance policies referred to above, the
Contracting Authority may fake out and maintain such insurance and deduct, from time to fime, from any
sums due to the co-coniractor under the confract, any premium the Contracting Authority has paid 1o the
insurer, or otherwise recover the amount of the premium paid, which shall be considered as a debt owed by
the co-confractor.

e) The co-contractor shall ensure that its subconfractors take out and maintain, to the extent necessary,
appropriate insurance policies covering their personnel, vehicles, and the services they perform under the
confract, unless these subcontractors are covered by the policies taken out by the co-contractor.

ARTICLE 19: SUB-CONTRACTING

This Confract may provide for sub-orders or the execution of part of the works by subgontractors, in
accordance with the procedures setout in the Public Contracts Code and the General Administrative Clauses
(GACICCAG) applicable to works, subject to the prior authorisation of the Contracting Authority.

Notwithstanding any recourse 10 sub-orders, the Main Contractor remains solely responsible for the
performance of all obligations arising from the Contract The subcontracting agreement must comply with the
commitments of the Main Confractor. Subcontractors shall execute their portion of the works under the sole
and full responsibilify of the Contractor.

The total value of works that may be subcontracted is fimited to thirty per cent (30%) of the initial Contract
amount and its subsequent amendments.

Services subject {o sub-orders must be granted as a priority to national Smalt and Medium-sized Enterprises
(SMEs) in which atleast fifty-one per cent (51%) of the capital is held by nationals. In the event of insufficiency
or unavailability of such firms, sub-orders may be granted to SMEs and Large Enterprises in which at least
thirty-three per cent (33%) of the capital is held by nationals,

The Confraciing Authority may pay the subcontractor directly when the value of the services subcontracted
to a single firm is greater than or equal fo fen per cent {10%) of the total Contract amount {including any
amendments), or when it is established that the Main Confractor is engaging in fraudulent or deceitful
practices towards the subcontractor. Where a subcontractor is to be paid directly, the Main Contractor is
required, at the time of the request for authorisation, to demonstrate that the assignment or pledging of
receivables resulting from the Contract does notimpede the direct payment of the subconiractor.  Whalgver
the case, before the Contracting Authority, the contractor shall remain solely responsible for the discharge of
the contract as per the contractual obligations.

Remark: Penalties of 1/5000t the initial confract amount shail be applied on any stakeholder who
delays from seven {07} days and above the process required fo validate the subcontracting.

ARTICLE 20: SITE LABORATORY AND TRIALS
20.1 indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

20.2 The Contract Manager has a deadline of 5 days fo appmve t%s
as soon as the request is made.

ARTICLE 21: SITE LOGBOOK AND PLANNING cr{g}‘%{};ﬁfxé' o
«gfg‘gu I
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21.1 The Site logbook must be systematically icinfly signed by the Project Manager or Engineer, whers nasd
be and the confractor’s representative each day.

itis aioint documentin a single copy. Hs pages mustbe numbered and initialled. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation,

Within ten days from the date of nofification of the service order to begin works, the contractor shall submit
fo the Project Engineer the program of works {planning) in five copies for approval. The contracior shall
constantly update the planning of works, considering the advancement on site. Any important modifications
to this program will only be applied after having received the project engineer's prior agreement. it shall be
established every month end at the contractor’s diligence and at his expenses, the state of advancement of
works to be senf to the administration in seven copies.

The co-contractor is required fo open a site logbook before any commencement of works. This is a unique,
mutually recognised document. its pages must be numbered and initialled. No page must be removed. Any
crossed-out or cancelled entries must be indicated in the margin for validation.

The following must be recorded daily:

+ Administrative operations related to the execution and setlement of the contract {notifications, test
results, attachments);

» Weather conditions;

+ Material deliveries and approvals of all kinds;

+ Incidents or any detalls of any nature that may have an impact on the future condition of the works
or the actuat duration of the works;

s FEi.

The co-contractor may also record incidents or ohservations that could give rise to a claim on their part.

This loglook must be signed by both the Project Manager and the co-contractor’s representative at each site
visit

For any possible claim made by the co-contractor, only the events or documsnts duly recorded in the site
logbook in due time, along with the other confractual documents, may be invoked,

21.2. Site Meetings: In addition to regular site meetings organised by the Project Manager, periodic mestings
must be held in the presence of the Head of the Market Department and the Market Engineer or their
representative. [Specify frequency]. Minutes of each site meeting shall be prepared and signed by ali
particinants.

ARTICLE 22: USE OF EXPLOSIVES (ARTICLE 60 OF THE GAC): NOT APPLICABLE

CHAPTER lil: ACCEPTANCE

ARTICLE 23: DOCUMENTS TO BE PROVIDED BEFORE TECHNICAL ACCEPTANCE:

The co-contractor must, at least ten (10} days prior to the provisional acceptance of the subsequent contract,
submit the following documents fo the Contracting Authority or the Delegated Contracting Authorily {Specify
any special provisions where applicable]:
1. A copy of the invoice or statement describing the works, indicating their quantities, their unit prices, and
the total amount,

2. Noftification of acceptance;

3. Copy of the final performance bond; P
4. Copy of the insurance pelicy, where applicable; /-

5. Other documents to be specified.




ARTICLE 24: PROVISIONAL ACCEPTANCE:

24.1. Pre-acceptance Operations

Prior to provisional accepiance, the Contractor shall submit a written request to the Contracting Authority or
the Delegated Confracting Authority, with a copy fo the Coniract Engineer, to organise a technical inspection
prior t0 acceptance.

This inspection shall include, among other operations:

a) The Acceptance Commission {or a technician dasignated for this purpose) shall conduct quality and
quantity verifications. (Where equipment is included, specify the modalities: whether at the manufacturing
plants, testing workshops, warehouses, the Confractor's premises, State-run testing facilities, or the
Contracting Authority's proiect sites).

These operagtions shall be documented in minutes {proces-verbal) drafted on the spot and signed by the
Project Manager (where applicable}, the Engineer, and the Contracior.

b} When these operations are performed by a technician, the lafter shall draft minutes proposing either
acceptance, repairremedial work, improvement, or rejection. These minutes shall be forwarded to the
Commission for a final decision.

¢} The Technical Acceptance Commission or the designated technician must verify the qualitative, technical,
and guantitative compliance of the works.

Regarding the technical handover, the Commission shall take one of the following decisions concerning all
or part of the services:

It accepts the works in terms of quality and quantity, in which case the decision is immediately enforceable;

it finds that the works are non-compliant and pronounces their rejection. However, in this event, it may allow
for the services fo be brought into compliance or be subject to a price reduction (réfaction). Rejection of the
services shall be notified fo the Contractor via registered mail or defivered by hand against acknowledgement
of receipt, should the Confractor fail to sign the minutes concluding such a decision.

24.2. Provisional Acceptance

The Confractor is required to notify the Head of the Procurement Service, no later than fifteen (15} days
before the expiry of the contractual period, of the date on which they wish the works to be accepted.

Provisional acceptance shall be pronounced immediately upon completion of the works covered by this
Contract and following the completion of the Pre-acceptance Operations. After a site visit, the Commission
shall examine the minutes of the pre-acceptance operations and proceed with the provisional acceplance of
the works, if applicable.

The handover visit shall conclude with the signing, on the spot, by all participants of an acceptance Certificate
{Minutes). This document shall state whether acceptance is granted or refused and, if applicabie, list any
reservations (snags) to be addressed, along with the deadlines for their rectification prior o final acceptance.
If acceptance is refused, the minutes shall specify the reservations to be cleared and the associated
deadlines.

To be valid, the acceptance Certificate must be signed by at least two-thirds (2/3) of the members, including
the Chairperson. T

24.3. Composition of the Acceptance Commis{s:i%ﬁ e




After technical acceptance, the Contractor shalt request for acceptance by wrifing to the Project Owner with
copies to the Contract Engineer and Confracting Authority. it shall be recommended to the Project Owner by
the Confract Engineer and the date for it shall be agreed upon based on confirmation from the Contractor.
The Project Owner shall then invite members of acceptance committee made up of:

- The Project Cwner or Representative.....oovev e e Chairpersen
~ The Confract ENGINGBI. ..ottt e e e Secretary

- The Confract Manager ... PP P SOV OUPUUIUSORPURPPPOPION . 111 =13

- The Infrastructure Manager of PPR{} ................................................................. Mermber

= The Project Manager. . ... e e Member
- The Mayor of Babessifor representative, ... s Member

- The Regional Delegate of MINMAP, North West Region. ..o Observer
w The CONTACION c.ii et sne e e e e Invited

During acceptance, the commitiee shall examine the reports of the pre-technical and technical acceptances
and carry on the acceptance if appropriate. The Secretary of the commitiee shall draw up a reporf which
may declare either of the following:

= Refusal of acceptance of works;
»  Acceptance of works with reserve;
= Acceplance of works without reserve.

Remark: A recepfion report shall be prepared by the Project Engineer on the site and signed by 2/3
commission members on sife as well.
NB: 213 above mentioned committee members are present, Acceptance will take place.

The contractor shall be convened {0 the acceptance by mail at least [10 days] prior fo the acceptance. He is
bound to attend (or be represented).

He takes part in the acceptance as an observer. His absence is equivalent to acceptance without reservation
of the conclusion of the Acceptance Commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations fo the
accepiance and shall proceed fo provisional acceptance of the works if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the
spot by all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of compiletion of the works.

24.4. Partial Handover
Not applicable.
24.5. Commencement of the Guarantee Period

The guarantee period {defects liability perind) shall commence from the date of signature of the Provisional
Handover Certificate {Provisional Acceptance Minutes).

24.6. Taking Possession of the Works

Any taking of possession of the works must be preceded by a pmv%sma{ handover, However, in cases of
urgency, possession may be taken prior to handover, S;ihj&ﬁt ta the cirafﬁn%{a}f a jointly signed site condition
report (état des lisux contradicloire). R SRR




24.7. Rejection

Where the Commission deems that the works are subject fo such reservations that it is not possible to
pronounce either a parlial handover or a handover with a price reduction (réfaction), the Head of the Project
Management Service shall notify the Contractor of a reasoned decision of rejection.

The Confractor shall have fifteen (15} days to submit their observations. Upon expiry of this period, the
Conlractor shall be deemed to have accepted the decision of the Head of the Project Management Service,
If the Contractor submits abservations, the Head of the Project Management Service shall then have fiffeen
{15} days to nofify a new decision, following the opinion of the Handover Commission; in the absence of such
notification, the Head of the Project Management Service shall be deemed io have accepted the Confractor's
observations.

in the event of rejection, the Contractor is reguired to reimburse all mobilization advances and progress
payments {acomples) already received.

ARTICLE 25: DOCUMENTS TO BE PROVIDED AFTER COMPLETION

The co-contractor shall submit to the Contract Manager, where appiicable, or o the Confract Engineer,
within thirty (30} days following the date of the provisional acceptance of all the works, the as-built
drawings.

25.1.[Specify the list of other documents to be provided within 30 days after provisional accentance.]

25.2. {Specify the amount to be withheld from the performance bond as a penalty for failure to provide the
said documents.]

ARTICLE 26: PERIOD OF GUARANTEE
26.1. Guarantee Period

The guarantee period (defects lability period} shall be twelve (12} months, commencing from the date of
provisional acceptance of the works.

The Contractor warrants that any equipment delivered {where applicable) under the Condract is new and that
the works are executed in accordance with bestindustry practices and the required standards.

26.2. Maintenance during the Guarantee Period

During the guarantee period, the Contractor shall carry out, at thelr own expense and in a imely manner, all
works and repairs necessary to maintain the works in good condition. This includes ensuring, within ten (10)
days of nofification of a defect by the Administration and at the place of use, the restoration of the works fo
address any defects, damage, or repairs resulting from faulty workmanship in the works andfor equipment,
as reported by the Head of the Project Management Service or the Project Manager, as the case may be.

If, following provisional acceptance, the Confractor fails to comply within fifteen (15) days with the instructions
of a Service Order concerning any repairs or remedial works, the Head of the Project Management Service
shall be entitled to have such works executed by their own workforce or by another contractor. The costs
thereof shall be recovered at the Contractor’s expenﬁe Iay dediction from any sums due or from guarantees
issued under the Contract. Paes




ARTICLE 27: FINAL ACCEPTANCE

27.1 After visiting the site, the acceplance committee shall examine the report of provisional acceptance and
carry on the final acceptance if appropriate within a maximum period of 15 days from the date of expiration
of the guarantee period. The final acceptance shall give rise o an acceptance report signed on the spot by
all the parties,

27.2 The Contract Manager shall not be part of the reception committee.
27.3 The Committee shall be made up the same personalifies as in case for provisional acceptance.

27 A During final acceptance, the Secretary of the committee shall draw up a report which may declare either
of the following:

= Refusal of acceptance of works because of reserves identified;
= Acceptance of works without reserve.

* in case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Contract Engineer to off-lift of the reserves for a new
acceptance o be carvied out.

Remark: An acceptance report shall be prepared by the Project engineer on the sife and signed by
2/3 the members on sife as well.

The contract shall end foliowing the provisions of Article 38 (4) of the Special Administrative Conditions.
ARTICLE 28: LEGAL GUARANTEE

The Coniractor shall be liable as of right o the Confracting Authority for a period of fen (10} years,
commencing from the date of provisional handover, for any damage that compromises the structural integrity
of the works or which affects any of its constituent parts or equipment, thereby rendering it unfitfor its intended
purpcse.

To this end, the Contractor shall appoint an approved Technical Confral Office (BCT) responsible for the
technical assessment of the works for the purpose of obtaining decennial insurance {latent defects
ingurance).

CHAPTER IV: FINANCIAL CLAUSES

ARTICLE 28: AMOUNT OF THE CONTRACT
The amount of the contract as stated in the Bl of Quanfity and cost estimates is

(ceeirnamsirimsersscarsrsncscrnn Francs CFA, including all Taxes}. Thatis
w AMOUNE WHhOUE TAXES... oo s ee e it e i reee e vnres s ees e CFAF
v AMOUNE OF TVA {19.25% ..ot st s CFAF
- Amount of Income tax (AIR; 2.2% or 5.5%)....covecvene e e ia e CFAF
- Amount netpayable. ... CFAF

ARTICLE 30: PLACE AND MODE OF PAYMENT
Wsthm the meaning of the secxsrsty regime a;f.ﬁ down Decree NQ 2{‘}? 85’36& of 200 June 2018 1o lay down the

{a} The Cantrac’nng Authority shall make szire ali taxes appear oa;t?i% contract and are deducted in
the payment documents ("decompte™; S

"“w&vw
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{b} The Contract Engineer shall visa the payment documents before the Final payment can be

effected;

{¢} The Specialized Paymaster of the PPRD shall be in charge of payments;

{d} Security shall be subject o the rules governing public confracts and
{e) Payments shall be done by bank transfer.

{fy The contractor may oblain periodic payments on account. This periodic payments may be spread

out during the term of the contract in several periodic instaliments

{g} Each payment on account shali inciude a part corresponding to building materials bought for the

execution of the works and are on site. The amount for these materials is obtained by taking info
account the prices from the sub-details. Materials having been the subject of payment on account
cannot be taken away from the site without a writfen authorization of the Project Owner or the
Project Engineer.

In respect of the above:-
* Mode of pavment of works executed

In view of the application of the law on collateral prescribed in the Decree N°® 2004/275 of 24
September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the unit
price schedule for tasks actually accomplished. In order to realize this:-

The Project Engineer and the Contractor shall periodically draw a ioint statement summarizing
and sefting the quantities achieved and record for each heading. Works executed by the
confractor and entered into the job cost sheet give entilement to payment on account (bill) may
give right o payment;

Not later than the fifth {5th) of the month following the month when the work was carried out, the
confractor shall furnish to the Project Engineer seven (07) copies of three draft (03) provisional
monthly accounts;

After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried out
which shall sum up the amounts that he can ¢laim as payment for the works executed. The draft
final acoount which shall be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approval by the Project Engineer and once approved by the
Project Engineer the draft final account shall become the final account. it shall serve for making
out the final payment to setfle the contract drawn up under the same conditions as those defined
below relating to drawing of monthly accounts;

At the end of the period of guarantee, the Project Enginger shalt draw up the general and final
account which shall be countersigned by the contractor and the Conlracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantes period;

The signing of the general and final account without reserve by the contractor shall definitely bind
the parfies and put an end to the confract, except for issues conceming default interests;

Defauit interests shall be paid by statement of the amounts owed;

The currency of the tender and payment shall be the CFA Franc.

The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.5% shall be pa;d inthe accouat of the contractor and 1.1% shall
be paid in the public treasury.

Upon presentation of an account drawn up by the' centractor in's mﬁ(ﬁ?} copies inciuding the stamped
original copy, the Project Engineer shall after venﬁcatron finalize aﬁd tran“%met to the Authorizing Officer (the

"ﬁ%




President of Steering Committee of the PPRD NW-SW) who in turn shalt verify and sign as a means to order
for payment and transmit for payment. The Finance Controfler after verification and concluded gocd for
payment shall affix a VISA (FINAL PAYMENT) and transmit fo the Specialized Treasurer of the PPRD who
shall commit the payment o be carried out as defined in the coniract in respect to the information on the
credit card;

Each request for payment shall include the following documents:
+  Seven copies of the final account mentioned above;

+ Seven copies of signed Statements of work done;
« Acceptance report signed by all the members of the acceptance commities;

» Reportof execution of work ("attachement”} signed by the Project Engineer and bearing the
visa of the authorising officer ;

s Acopy of the following documents making up the tax file certified by the relevant Authorities
and dated less than three (03) months:

> An attestation of non-indebtedness;

An attestation of focalisation;

A Business ficence;

A clearance attesting to the payment of taxes;

An attestation of solvency {non-bankruptcy}, also called certificates of incorporation;

A Clearance Certificates issued by the National Social Insurance Fund (“CNPS).

» An attestation of Bank account;

REMARK: Payment on account may be spread over the duralion of the execution of the Contract
according to technical execution phases as defined in the confract, The amount of payment
shall not exceed the value of the technical execution phases carried out. In such a case, for
payment fo be effected the contracior shall before the 5% of the svery month following the
works executed transmit seven (7) copies of the partial invoices to the Project Engineer who
shall within a time-limit of seven {7} days approve and forward for processing by the services
of MINMAP and MINFI.

Venue of payment of works executed: It shall be camied out by the Specialized Treasury of the PPRD
Yaounde.

ARTICLE 31: GUARANTEE AND BONDS

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Confracting Authority, the amouni coresponding o the guarantee in case of default on the side of the
Confractor.

a) Final bond

The final bond {final surety) of the contract referred to as security in guarantee for complete execution shall
be provided within twenty (20} days as from the date of nofification of the contract and in any case before the
first payment and/or before the expiry of the bid bond. It shall be addressed {o the Contracting Authority who
shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the final bond shall
be 2% of the value of the initial contract, all taxes inclusive (ATE}I”; &h@ bid bond shall only be returned to the
contractor by the Confracting Authority once the fma bcmd has besn @;@vsds{i The Bank that issued shall
refund corresponding amount upen preseniaﬁon af the {}ng aa b:d bond“%y the Contractor.

e E
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Remarks:

o The final bond may be repiaced by a bond {bank guarantee) issued by a banking establishment or
any financial institution approved by the Ministry in charge of Finance.

e As concern Small and Medium Enderprises constifuted of National Capital and managed by
Nationals, the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued banking
establishment or any financial institution approved by the Ministry in charge of Finance,

» The final bond shall be released upon written request of the confractor after completion of works
proven by technical accepiance minutes duly signed by all the members of its commities.

The final bond shall be addressad to the Contracing Authority who shall then act as the Beneficiary.

In case where the Contractor does not provide the final bond within the twenty (20) days, he shall
pay penalties amounting up to 1/5000" of the contract amount {ATI).

b} Retention Bond

The retention bond (Performance bond) of the contractreferred fo as security in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made
to the Confractor. After provisional acceptance, the guarantee period of this project shali be one year during
which the Contractor shall be expected to carry out period visits every thrae months fo carry out corrections
of imperfections or defects. The amount of the retention bond shall be 10% of the value of the initial
confract (all taxes inclusive), increased if need may be, by the value of the additional clauses.

Remarks:

L ]

*

- The refention bond may be replaced by a bank quaraniee issued by a banking establishment or any
financial instifution approved by the Ministry in charge of Finance.

- The refention bond shall only be refunded fo the Contractor upon a Relsase Order issued by ihe
Contracting Authority after fuifilment of the coniractual obiigations by the Conifractor proven by final
acceplance minutes duly signed by alf the members of its commitiee. The Release Ortler must be fssued
within thirty {30) days from expiration of the guarantee deadline or where the confract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the Confracting
Authority to the Contractor for having not honoured his obiigations, the Competent Structure shall

undertake to refund the guarantee of release the bond upon a simple request from the Contracior. Inthe
case of nolification, the end of the commitment of the bond shall only be put into effect by a Relegse

Order issued by the Contracting Authonty. After the expiry of the deadiine, the bond shall cease from
having any effect even in the absence of the refease.

- If for any reason, the Contractor refuses fo carry out corrections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have the
right to carry out the corrections using any other contractor who shall be paid using the amount retained
for the refention bond at the expense of the main by virlue of the confract.

ARTICLE 32: PRICE VARIATION

The Contractor's prices stated on the unit price schedule shall be considered as having been seton the
basis of the economic conditions prevailing in the Republic of Caii‘%e{qon during the month preceding that of
submission. The contractor shall be considered as, havmg perfect kncw dge of all the constraints relating to
the execution of works and all the conditions that may influence tims ex 3
been to the site before submitting his bid, netab!y
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the nature and quality of the land and soils;

transport and access conditions to the site at any period of the vear;

constraints relating to the geographic situation of works;

water regime and rainfall in the area and possible risk of flood ;

Presence or absence of a Development association in the village.

The amounts of the price list comprise all the expengses of the manpower participating directly or indirectly in
the execution of works, including salaries and aliowances, insurance charges, wage bill, raveliing expenses.

They also comprise the following headings:

*« & & &

+ Conveyance, assembling, maintenance, dismantiing and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation efc;

Conveyance, supply. storing and transport of all the materials, ingredient, fuel, lubricant, efe;
Maintenance of existing structures used for the execution of the confract arising from this invitation
10 tander;

Prospecting for sources of materials, exiraction, storing , drainage of deposits;

Measures aimed at reducing direct environmental impacts;

Maintenance of structures during the period of guarantes;

Insurance inciuding civil liability;

Insurance charges for the project;

Financial charges and overheads for the project;

Remuneration for profit and unknown factors.

Prices on the price list shali include all the execution charges whether or not they are provided for in the
Special adminisirative conditions or the Special technical conditions. A modification of quantifies may be
brought in the volume of works, increasing of reducing it, irrespective of the volume of the works actually
executed; unit prices of the unit price list shall be applied.

ARTICLE 33: PRICE REVISION FORMULA

In respect fo the maximum works execution deadline of five (05) months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender
shall not be subject o price revision.

® # * & & & @

Note should be faken that the contract amount that shall arise from this tender shall be lump sum. Hence,
possible differences noticed for each type of structure or each glement of the structure between the quantiies
in the cost estimates and the quantiies effectively executed shall not lead o the modification ¢f the said
contract amount. This applies to errors that the cost estimates may inciude. The contract shali be paid on the
basis of approved plans by the contracting parties.

ARTICLE 34: PRICE UPDATING FORMULAS: (not applicable)

ARTICLE 35: INTERNAL WORKS
35.1. The co-conractor shall be required to provide the Contracting Authorify or the Delegated Confracting
Authority with the labour, materials, tools, and any other means necessary that may be requested fo carry
out certain works on a daily basis, provided that the request is made at least eight (8) days in advance and
relates fo the object..... of the contract.
The amount of the daily work referred to in paragraph i above may not exceed two per cent {2%) of the total
contract amount, inclusive of all taxes (TT C)




35.2. In the event of a duly established default by the Administration’s co-Contractor, the Contracting
Authority or the Delegated Contracting Authority may, instead of terminating the contract, and with the
express authorisation of the Authority in charge of public procurement, order that all or part of the works be
carried out on a daily work basis at the expense and risk of the said co-contractor. [Refer to the specific
regulation of the Authority in charge of public procurement defining the conditions for carrying out daily ]

35.3 Works carried out on a daily basis shafl be remunerated based on the unit daily work prices provided
for in the contract, or, falling that, based on the wages, allowances, social charges, and sums spent on
supplies and equipment, increased under the conditions set outf by the specific regulation of the Authority in
charge of public procurement, to cover overhead costs, taxes, and profit,

ARTICLE 36: VALORISATION OF WORKS

36.1. Advance payments for supplies may be granted in respect of expenses incured for the execution of
the works, supplies, or services covered by a contract. The payment terms for such advances are setoutin
the Public Procurement Code.

36.2. No guarantee is required for advance payments on supplies.

36.3. In &l cases, the co-confracior of the administration is responsibie for the safekeeping of the materials
for which an advance for supplies has been granted, until the acceptance of the works.

ARTICLE 37: START-OFF ADVANCE

37.1 The Confractor may through a simple request without any justification addressed to the Project Qwner
with copy addressed fo the Contracting Authority obtain a so-cafled “start-off” advance or advance “for
purchase of building materials™.

37.2 The Start-Off Advance or payment of the start-off advance shall be at most 20% the initial contract price
{i.e. all faxes inclusive) but the advance must be guaranteed at 100% by a Bank or financial instituion
recognized by the Ministry in charge of Finance.

37.3 This advance may be released after the notification of the Service order to start the work. I's reimbursed
by deduction done at 50% on each payment on the account {"décompie”) made to the contract holder during
execution as from when works must have been executed more than 40% of the confract and must be fotally
reimbursed not later than when the execution of the confract must have reached 80%, i.e. when the value of
the basic price of the goods & services rendered shall have reached 80% of the contract price.

37.4 Foliowing the rate of reimbursement of the advance, the Confracting autherity shall authorize the
payment of the corresponding part of the confract upon written request Whatever be the case, the
reimbursement must be completed one (01) month before the date of expiration of the contractual period. As
the start-off advance is refunded, the Contracting Authority shall release {he corresponding bid bond # the
contractor requests it.

37.5. The Contractor shall use the mobilisation advance (start-up advance} exclusively for the procurement
of plant, equipment, and materials, as well as for mobilisation expenses specifically required for the execution
of the Coniract as specified in their request.

ARTICLE 38: PAYMENT OF WORKS

38.1. Measurement of Works Executed

Before the end of each month, the Contractor and the’ Eagme Vg f;j!or Project Manager shall prepare a joint
measurement record (attachement confradictoire) ‘which ‘summarises and determines the quantifies
completed and verified for each item of the Bi ét @f szant}hes (Bof:}) dun%}g the month, qualifying for payment.



38.2, Provisional invoices
Provisional invoices (bills) shall be prepared in seven (07) copies on a monthly basis.

The Project Manager or Engineer shall have five {05} working days to transmit the approved bills 1o the Head
of the Procurement Unit.

The Contract Manager shall then have ten (10) working days to process the liguidation and ransmit it fo the
Paying Officer, with a copy 1o the external audit body.

Copies of interim accounts must be transmitted 1o the Ministry in charge of Public Contracts (MINMAP) and
the Public Contracts Regulatory Agency (ARMP).

The maximum petiod granted fo the Assigned Accounting Officer for the settlement of progress pavments is
fixed at ninety (90) days from the date of receipt of the accounts fransmitied by the Head of the Project
Management Service.

The amount exclusive of VAT {Net of Tax) to be paid to the Confractor shall be authorised as follows:
- Netof Tax ~ Advance income Tax (AIR} {2.2% or 5.5%;) paid directly into the Confractor’s account;
- VAT (18.25%) at the prevailing rate;
- AR (2.2% or 5.5%) paid io the Public Treasury as the income tax due by the Contractor,

38.3. Final invoice

The Confractor shall have twenty {20 days following the date of provisional acteptance o transmit the draft
final invoice to the Contract Manager or Engineer.

Foliowing the completion of works and within a maximum of fifieen (15} days after the provisional acceptance,
the Contractor shall prepare—-based on the joint measurement records—ihe draft final account of works
actually executed, summarising the total sum they are entitled to for the execution of the Confract as a whole.

Onge rectified by the Contract Manager or Engineer and accepied by the Confract Manager, ihis draft

bacomes the Final invoice. 1t shall be used to establish the final balance payment, prepared under the same
conditions as the monthly bills.

38.3.2. The Contract Manager shali have five (05) days to nolify the Project Manager of the rectified and
accepted draft,

38.3.4. Within 2 maximum of one month following the date of this notification, the Contractor must retum the
signed final invoice {with or without reservations) or state the reasons for refusing to sign.

If the Condractor signs with reservations or refuses 1o sign, the grounds for such refusal or reservations must
be detailed in a memorandum of claims {recapitulating all claimed payments) accompanied by necessary
sappcrtmg documents, and transmitted to the Contract Manager within the same period, failling which the
right to claim shall be foreclosed. .

Dispute resolution shall then proceed in aceez‘daace w;th the Pu?;izc Cs gcts Code and the applicable GAC
(CCAG). [ ?{3%{” B Y



38.4. General and Final Invoice

38.4.1. The Contract Manager shall have one {01) month following final acceptance fo establish the General
and Final Account.

At the end of the guarantee period, which culminates in the final acceptance of the works, the Contract
Manager shall draft the General and Final Account, to be jointly signed by the Confractor and the Confracting
Authority. This account includes:

- The Fipalinvoice
- The balance dug;
- Asummary of monthly progress payments.

The signing of the General and Final invoice without reservation by the Contractor shall be binding upon the
parties, terminating the Confract and discharging both the Contractor and the Confracting Authority from all
pbligations, except regarding default interest.

38.4.2. The Contractor shall have ten {10} days to return the signed general and final account.

The transmission of this account to the Paying Body is subject o the prior visa of MINMAP. To this end, a
copy of the corresponding measurement record and all interim accounts must have been previously
fransmitted to MINMAP or its on-site representative.

The deadlines, signature procedures, and management of disagreements shall foliow the same rules as
those for the Final Account.

ARTICLE 35: INTEREST ON OVERDUE PAYMENTS

Any default interest shall be paid based on a statement of sums due and caiculated in accordance with the
provisions of Articles 166 and 167 of Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code,
by applying the following formuia:

- {iL=Mitimes {n/3600imes [Where:

-~ M= Amount inclusive of all taxes (VAT inclusive) of the sums due to the Contractor;

- p=Number of caiendar days of delay;

- i=The BEAC lending rate for companies plus one {01) percentage point, or the discount rate applied
by the Central Bank of issue for the currency concerned plus a maximum of one (01) percentage
point, as the case may he.

ARTICLE 406: PENALTIES
A. Penalties for delay

{a} Penaities for lateness: In case of failure by the confractor to complete the work within the
confractual fime-limits, he shall be subject {o the following penalties:
» 172000 of the amount of the confract per calendar day overrun, from the 15! fo the 30% day;
1/1000% of the amount of the contract per calendarday, beyond the 30% day;
s Penalties for lateness shall not exceed feh percent {16%)0f the amount of the contract;
AR\




A percentage higher than 10% shall lead fo termination of the confract

{b) Specific penalties: Apart from penalties of overrun of the contractual time-fimits, the Contractor shall

be liable to the foliowing particular penalties for the non-respect of the terms of the contract notably:-

The fate provision of the final bond. In case where the Confractor does not provide the final bond
within the twenty (20} days from date of notification of the contract, he shall pay penalties amounting
up to 1/5000% of the contract amount (AT!) for every calendar day of lateness;

The late provision of the insurance policy. If after fifteen (15) days fromthe notification of the contract
the confractor has not provided an insurance policy covering alf risk on site, all execution acfivities
shall be suspended without suspending the execution deadline. Hence penalfies arising from failure
1o complete the work within the contractual time-fimits shall be paid. After two months from the date
of notification of the confract the Conlractor has not complied, the contract may be terminated;

The late provision of the execution program: in case where the Contractor does not provide the
execution program within the thirty(30) days from date of nofification of the service order to start
work, he shall pay penalties amounting up to 1/5000™ of the contract amount (AT for every caiendar
day of lateness. As well, these penalties shall be applied on any stakehoider who delays the process
of approving the execution program submitted or who carries out abusive rejects of the execution
program;

The iate request for site installation. If within fiteen (15) days from the date of notification of the
service order o start exscution site installation is not carried out, the Contractor shall pay penalties
of 1/5000™ the cost of the contract (AT1) for every calendar day of lateness,

The repiacement of Key Personnel: If in replacement of key personnel, the qualiies of the personnel
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall aftract penalties of 1/5000% the cost of the confract {AT!)
independently of the procedure for validation of the new personnel, The above penalties shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of
personnel or in a situation duly recognized by the procedure spelied out in Article 50 of these
Administrative Conditions.

Ahsence of Project Site Log Book: It shall atfract penalties of 1/5000% the cost of the contract (AT!)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the confract will be terminated.

ARTICLE 41: SETTLEMENT IN CASE OF GROUPINGS

411, In the event of a joint and several consortium (joint venture}, payments shall be made into the account
specified in the bid, in the name of the lead pariner (representative).

41.2. Any progress payment for services performed by subcontractors is subject to the execution of the
services provided for in the Contract, and their acceptance, provided that proof of payment by the Contractor
to the subcontractors is produced.

The Main Contractor shail have a maximum of thirty (30) working days, starting from the date of sefflement
of the invoice for the services executed and accepted, o effect payment fo the subcontractor.

in the event of non-payment of a subconfractor for services already remunerated by the Confracting Authority,
the lalter may fake coercive measures aga;nst the Contractor notably the direct payment of the

subcontractor.

ARTICLE 42: TAX AND CUSTOMS SCHEBULE (AR‘RCLE 36 Cf_- GAC}

o SN
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1. Decree No. 2003/651/PM of 16 Aprit 2003 lays down the terms and conditions for implementing the
tax regulations and customs procedures applicable o public contracts. The taxes applicable to this
contract include notably:

2. Taxes and dues relating fo industrial and commercial profits, inciuding the 1AR which is a deduction

on company taxes.

Registration dues in accordance with the Tax Code.

Dues and taxes atiached 1o the execttion of services provided for in the contract

Dufies and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

Council dues and taxes.

Dues and taxes relating to the extraction of Bullding materials and water,

These elements must be included in the costs which the undertaking imputes on its running costs

and constitute one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive

prices mean VAT included.

ARTICLE 43: STAMP DUTY AND REGISTRATION (ARTICLE 37 OF GAC)

Seven (7) original copies of each constituent document of the contract arising from this invitation o tender
shall be stamped and registered by at the expense of the conbractor, in accordance with the laws in force;
within thirty {30) days as from the date of notification of the contract by the Contracting Authority.

CHAPTERV:  MISCELLANEQUS PROVISIONS

ARTICLE 44: TERMINATION OF THE CONTRACT

The time-limit for the execution of the works forming the subject of this contract shall be four (04) months.
This time-fimit shall run from the date of notification of the Administrative Order to commence exegution of
the works.

L0 o On i L

44.1 The confract is automatically terminated in one of the following cases:

a) Death of the contractor. in this case, the Project Owner or the Delegated Project Owner may, if necessary,
allow proposals presented by the heirs for the continuation of services t0 be accepted;

b} Bankruptcy of the confractor. In this case, the Project Owner may accept, if necessary, proposals
presented by creditors for the continuation of services;

¢} Judicial fiquidation, if the Administration's co-contractor is not authorized by the court to confinue operating
their business;

d) In the case of subcontracting, co-contracting, or sub-contracting without prior authorization from the Project
Owner or the Delegated Project Owner;

&) Failure of the Administration's co-contractor, duly notified to them by the Project Owner or the Delegated
Project Owner through a service order constituting a formal notice, after evaluation and identification of the
failure;

f} Non-compliance with labour laws or regulations;

g) Significant variation in prices under the conditions defined in the General Administrative Clauses, due to
changes in economic conditions or the initial quantities of the contract;

h} Fraudulent practices and corruption duly confirmed.

44.2 The confract may also be terminated under the cendztzeﬂs sﬁpu ated in the CCAG, particularly in one of
the following cases: .
Delay in the works resulting in penaities exceedmg iﬂ% of the iotat kbgtract amountincluding taxes;
Postoonement or prolonged interruption Gec;deﬁ by the Project {}Wﬁer Qg the Delegated Project Owner;
Persistent non-payment for services; ,;%

by
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Refusal to resume work that was poorly executed;

44.3 The confract may also be terminated without fault of the contractors, particularly in one of the following
cases:

Force majeure, with the prior nofice of the Public Procurement Authority, in the absence of any responsibility
on the part of the Administration's co-contractor, without prejudice to any compensation the latier may be
entifled to;

Persistent non-payment for services;

Reason of public inferest.

ARTICLE 45 : FORCE MAJEURE
in the event of circumstances beyond the supplier's control, the Supplier shall only be relieved of his
responsibilities if he notifies the PPRD NW 8W in writing of his intention to evoke circumstances of force
majeure within 15 days of the occurrence of the event The PPRD reserves the right to appreciate the
crcumstances of the force majeure.
If the coniractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are;

- Rainfall: 200 millimetres in 24 hours.

- Wind: 40 metres per second.

- Flood: decennial flood frequency.

ARTICLE 46 : DISPUTES AND LITIGATIONS

Disagreements and disputes resulting from the execution of this contrast may be setiled amicably. Where no
amicable solution can be found for a disagreement, it is brought before the competent Camerconian
iurisdiction. The confract may be terminated as per article 180-183 of Decree NO. 2018/366 of 20th June
2018 fe lay down the Public Contracts Code; and the following special conditions:

non-registration of the contract within the required time-limits;

non-comphiance of technical documents,

> & delay exceeding fifteen calendar days in the execution of a service order or an unjustified hatt of
works exceeding seven {07) calendar days;

a delay giving rise fo penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal fo carry out works notified by service order,;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacament of more than 50% of personnel ;

Non-payment of insurance charges.

>
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ARTICLE 47: DISSEMINATION OF THE CONTRACT

Ten {10) copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager. The Contractor shall put up a visible sign board {fotal height=2,80melers, width=1,20meters, board
thickness=2 5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text

ARTICLE 48: LAST: ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become va‘f’ﬁ .only after it must have been read and
approved by the Contractor, visa by the Specialized Treasury ef’ﬁ?i’«%i) Yaoundé and signed by the
Conftracting Authority. Its execution shall enter mia farce upcn naﬁf catmn‘ﬁf the Contractor by the Contracting

Authority. i B SN
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- Plastdneindex P, = 15-35
» %% Passing 10w sleve s 65-100
w8 Preesdng Senmdiewe = 4585
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- % i“&m f‘ <30
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& deposiy, a deposit ares, or 3 heap of laterite or Pousiodsns that bas bulled,
i the tonteator %ﬁﬁ& the Contracting Authority may conduet control tests
and for askoan appeoved Laboratory o conduct the density and plasticity
index tasix mmmﬁ absove, Ao where the matertal does not confonm to
specifications, the contractor shall beae the cost, Otherwite, the project will
take Charpe of it

Culvest vings

Metalhe colvert rings used should mest the LOPC SETRA Septembae 1981
seandurds.

Sheets will be in Carbon steel, redstant to tomperatuee Changes, fneel
NFA » 35556 standards on HR bols nweaded bor the constvustion of
SRR

Gabvandestion: and bot asphalting will ensure protection agsingt
corrosis, The sverspe laver of zine deposited should be ot leaut 705¢/mZ on
both side mnd e gensral muss should be more than H40g/mi. The balts
should be protected by 2 coating of dine whose charscteristios shall be at
Teast eqoal to those of the 20-20-micron class us defined by NF4 274016

Before it is hid, the culvert ring shasil m&%w a baver ﬁf &émnﬁnm
coating on the 2 {bwo) sithes i case of s dethidenty RPN

The contracior should present to the suparvisor & guasantes
certificate from the Bactory of onigin ascertiining that the culverts weet
veuived stamiands.
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Bawd The pature and erigie of sand remaing sublect o the
Zupervisor's approvel It shall be obtalned from rivers or
through erushing. The saud componeat should be more than
BO% and the very fne oonstilaents eliminated by sentling
£husdd b Jess than 49

Aggregates:  They shall be obtained frorm deposits or guarriss chosen by
the confractor, aiud approvest by the supervisor, They should
be cleae {oonstituents eliminated through setiling should be
st thuan 2963 and thelr grading seited to thelr use.

Coment: They should be of OPA 4.5 class wwd be oblalned froes an
approved factory.
4.7 Stoues e Sasonry

Thiy shall be obtatned from o gquarey or deposit approved by the sipervisor
and none should besmatler than 20 ene

48 Tinberwork
The woosd used shoukl e the following haracteristion

- Buik density st 129 harnidity o gfom® 38
- hardess® (N} 6 [Chalals-Mendons to Monnin bardness)

Sonve of the Qameroonian wood species with these clarstteristion are:
Drepresie, Moabd, Tall, Azebe, roko snd Bibinga

CHAPTER $11 - METHOD OF EXECUTION
Articie 4.  GENERAL INFORMATION
431 Security

The contractor shall be requived 1o place at the sntrance 10 the works
site and fo s vienity, signboards indicating that work s underway amd b
shepll b responsible for any aocident that occar on the works site andfoc
sulfred by 2 third parge, his stafl snd emplovess and officials of the
Adwinisiration a5 a revult of thely prevonce on the works site. Organisation
of work and security on the works sive shall be the responsibility of the
contractorn




4.2

+3

4.4

Articie 5 -

Traftic

The contractor shall Be responsible for ensuring that waffic & not
abstructed on the entlre $treteh of bis works site throughout the poriod of
work up gl provisional acoeptange. No obstroction of traflic shall be allowed
for mwre than twe bours. Malotenasce of waflic fSow shall be the
responsibility and o the expense of the Contractor and In case of any breach
of cantract by the Ltter, the Supesrvisor may bring Io o thivd party 1o correct
any foults. A4 related expoeases shall be boree by the Contractor.

Where interference with trafflc b nevitable, the opinion of jocul
adhininistrative authorithes shall be required for any ohstruction for a given
e riod,

Laboratory

Materials shall be selevted angd set up sconrding 1o the pregoriptions
of these Technival Speeilications st price schedule, I the Supervisor feels
that the specifications for laving of maverdals hove not b well respected or
i be doubis e geality of compection results, he may <arvy out the
neressary conirol tests with his own equipment or ask any approved
Jaburatory 1o Carey oll Dests ob a ghven deposit ov stretch. I o this stveteh,
oy than 20% of cowmpation tests do aof meel the standards the
contractor shall make the necessary corrections before further bests are
eosndieted and bear the cogt of the boratory expenges for (this work,

Work scheddule - Performance programie

The Comtractor should peovide a perforssance programme and a
weork schedule which should be followed up dadly and espedially updauted
after prechne defindtion of works In scderdanoe with Asticle & above and the
performance decwments defined In Article 7 below.

PRELIMINARY WORKS
Predimdonary works stud] iacbede:

*  Reports deaws up by both pardes of trees 1o be folled and the whilth of
ther ares to be cdeared and deforestation meguired, then axeadtion of such
tasks,

Positoning of stmple sumbered markers {wooden pegs) on both sides
of the rouad and bevond the widith Jdelined of the earthworks at Hlm
itervals such as w indicate the contre Tine of the road and the Cross
SecHons.

77




Article 6 -

Articie 7~

BEFINITION OF WORKS TO BE PERFORMED

Alver profiminary works have been performed on o streteh of at least
B km or on the entire road i shorter, the supervisor will during a detatied
wistt stabe to the contradton, the sk to be perfornmd: zones for widening
the roadbed, Greay w OB up excavate reswrface with 8 10 om thick surface
Baver of interfie exact loeation of culverts to be luld, box cobverts or
strociures [ be constrocted, sress of ditdies W be dug or deansed, rkiges
oy be rehabiiated.

This wisit will be the sublect of 2 report 1w be signed by the
Government and the conbracton

Such works shall be defined by sections of 5 km.

FINAL WORKS DOCUMENTS

Afver definition of the works desoribed s Article 6 by the Supervisor,
the contimcior sliall prenare five coples of the Rdlowing perfermance
doourmests, I soosrdance with the contrad Socuments sl submit them 1o
the supervisor within o pertod of at least 15 days before any start and
performance of corresponding works.

siarklng registers;
driwings and execution plans for cach structure and drainage systen toe
the scate of 1720 or 1710 as the ot may by

»  Umantities corresponding t works

The reglster shall show:
»  the width o where top soil has been removed as well a5 the mreagand
thickuness of cuts and A
ditches w be dug or reshaped;
proposals for discharge ditches;
proposals for stractures sod dradoage systems;
Lovation of base Layer,

& B »

The snount of earthworks 1o be performed shall be colcalated by the
Contractor in copsullation with the Supervisor by tking down the
rectangehy coordinates, the distances on the tentre Hne X, and height from
the parural ground kevel of the right angles of earh horfzontal poitg Y of the
charavteristic polots of the cross-section after bush clearing

These messurmments could be takon with a decunotre, 3 mason’s
fevel,  imeasuring tape, ote with the supervisos approval




Article

A& popy of dw execution deouuents shall be retiwned o the
Contractor with the supervisors sigesture o, whore nedessary, with hig
vhservations withdn a pertod of 15 {fifteen) days as from the date of thelr
reception.

This docament will be used o detormine the quantities to be stated
down except thers i any oresite rmodificstion duly observed and approved
by the Supervisor and meassared by both parties,

EARTH WORKS

The airn of these works will be to transiorm the exigting roadway into
@ uniform road section 4 to & meteey wide, dig whogralay ditches 1.8 metres
wide and 0.6 merres deep in aocordance with the eodel crossesections
However, the existing rosd section shalt not be widened ¥ this requires
extensive sarthoworis. Sections with no deformmations will notbe ceshaped,

The wartheworks should as much 4 possible be minimized by fiding
the lenghading profile such a¢ to directly reuse o8 the road section, aff the
geend mawrials from the earth works which are secepted by the Supervisor.
Materials rejected shall be properly spread oot o the rightealaway or taken
o pad! ay lstracted by the Supervisor,

Special sitention shookl be peld w the slope which shawld not be fess
than 4% on both sides of the contre Hoe of the cross soction and could reach
B b the curves,

The corpaction reguired R the road section shall be 95% of the dry
erpodifiedd optimuans procter density. To obtain tis vesall, the contractor shall
scarify the exlcting rosd If nedessary bofore veghuping it He sholl carveouts
mibnimun of e pagses with compaction squlpment approved by the
Rupervisor over the entive surface of the rosd section and water such surface
whenever pecessary during compaction,

Prosdstonal scceptance of the road section shall b place before
srprfucing Where the Supervitor 16 not satisfied with the job done or if be
doubts the compaction resalls, he could comfuct control testy or roguest a5
approved labovatay to do so If more than 20% of compaction tests are
helow specification, the Contracts shall repeat the compadction before any
farther tests are conducted and 28 his expense. Otharwise,

A trial patch shall be carried out ot the beginming of works tn order to
define the compaction eguipment unit and the sumber of passes necessary
1o obtain the required compaction.




Article 9 -

Article 10~

Arthele 13-

Forthweorks coull be manead in accordanoe with the techniest
spegifications and price schedule after the npproval of the Supervisor

FILL FROM BORROW PITS

i the Superdsor observes 3 shortage I good quality materials Frots
the exeavations the material veguired to complete the road section shall be
wmhon foom the remains of the laterite quorries or other deposits. Thay
shauhd weot the specifications of Article 3.1 ofthese technical specifications.
REGRATHNG AND SHAPING OF THE EXISTING ROAD

Where the existing road i wide enough and reguives no further sarth
woorks the contractor shall reshape the rowut using a grader such as to give it
@ eross section tha conforsms to the typles] drawings. Such roshapiog st
respect the rules (patting of materials {n condons, watering, levelling off and
foliowed by compaction such a8 not to lose materisls, The minfrouns degroe
of compaction required & 90% of the Medifted Opthoum Proctor Beasity.
Gootechnieal toegt & an bnterval of every 300m shall be conducted 1o
determive this density with o referende proctor for every Skm streteh for
stestform soil texture otber two reforence prodine for the two extremes of the
$o#

REFILLING OF ROAD AND SURFACE COURSE

Refiliing shall be done with Lterfte or soovia according to the
reguitred profile, on 3 minkmoin thickness of 10 au medsnmed after
coenpactin, The cross section should correspond to that spedified for the
risd section.

The required compantion of the surficing shadl be 95% of the dry
madified optimom Proctor density To obtatn this result, the Conteactor shall
use laterite or voleanic scorfa bulked, resevved and approved acoording i
the requifrements of Art 32 of these techivioat specificattons and o least fowr
passes of compaction oquipisent previously spproved by the Supervisor on
the entive surface of the surfachop course and waler this swlfsce whenover
recessary during compaction, Geotechnical Wt atan nterval of dvery 200m
shsl be condurted to determine this dengity

Where the Supervitor is dissatisfied with the jobs done or doubiy the
eonnpaction results, e shall o Bis o expense conduet controd Pests anud
where pecessary ask anapproved nbormtory to do so. if on a section, more
than 208 of compactness tests are below standandy, the contractor wilh
repest compaction and new tests will be conducted befure seeeptance of the
section, Expenses for such laboratory tests shail be borne by the conbractor,
The Supervisor shall check the thickness of the laver




Artiche 12~
12.1

Mo thichoess below Hem shall be wlerated, I measuring reveals fess
than 10cm, the corresponding section shall be further soavified, refilled and
compacted wall the required thicknest and degree of comparten i
ohtatned,

I such a case, aboratory expenses shall be borne by the contractor.
st o defleed In Artide B above, 2 peteh shall be carvled ool hefore the
wiorks.

METALLICCULYERTS
Eane and moanting

i sies with low bearing capucity soll ad o prevent subseguent
setilement of the structure, culverts shall be placed after the rersoval of this
soff iany from the base a8 Instrocted by the Supervigor,

Notwithatsnding  this  provision, the ocontracter  shall ke
resporsibdiity for any damage which may result e deformations of the
crlverty due (o sottloment or othor catises,

The contractor shall choose the poriods of pers discuage or of
mrvindransy fose 1o carry oul, 2t by expeiss any wseful improvements on the
st {changing of watir CoOurSes Wmporary stratiures, ¢1e.} by ensurs water
idtecharge during the mounting of the colvery,

Iy shes with good soil Bearing capacity, the contrctor shall chobee
bebwesn mounting before or after earth works

The placioy of culverts shall be preveded by foundation works & the
stracture to have g solid base for roeky beds, In partdoudar, the contractor
mast place betwoen the pipe and the rock, 3 capping fayer - genevally of
ove rocks used for sub-base ¢ feasy 20 (oventy} om thick on the whole,
well protecied against any risk of scouring,

Tadverts shall be mounted dccending o the manufacturer’s
spentlications, notaldy s concerns the guality of 80 in contaer with the

by, longitading! counter poles, larmetrical potes and counter poles,

However, the Supervisor should presoribe dlementary rules for the
placing of cudverts,

e

o

I

S



12.2 Fifling operation

Hackfilling shall be done with the materials defined in Art 3.4, by campacied
Iawery at peost 20 om Dtwenty centimeires] thivk placed continuausly over
the ewtire section of the road profile and compacted st 209 modified
opstirennm dry density same as indicated hers above

in the case of deuble plpes, backdiliing shoall only bo done after the twe
ehements have heen monpted and i such o way as 1o join o1 the sune toe
thiz enliee Struciure

Lompaction ouil be pedormed with machines approved by the
Supervisor Manusl compaction shall be prohiblted dxcep! where previously
approved by the sapervisor withio the Bamsework of the manual execotion
of wesrks

12.3 Upstream and downstreain mproviments

Article 13 -

Arvicte 14

The laving of culverts shall be completed by eavrying out
jmmprovement works upstresen and downstream, clesrly defined i e
sxecution draowhys and sdapied W the landsoape and different locsd
conditions specific to sach structurs

REHABILITATION OF EXISTING STRUCTURES

She mprovements o exlension of esisling structures are provided
for under this contact. They concern hox celverts, masonry works
sevpprorary bridges et

The method of rebabilintion for each strocture shall be the sublect
of a detatled proposel 1o be submitted by the contractor for the appeoval of
the Bupervisor, Ths shoald inchede all exerution drawings, measuremnents
and calcudations where applicable,

STONE MAKOMNRY
The stone masenry reguired oy the constrection of structures
should be aestheticnd and according o structure type {shape, size of

storees, jodats o) i accordance with Enginesring rules.

Binding mortar shall contain 400 {four hundred) kg of coment poy
ay? of sund,

The wisible sides of the stone masonry must be pegulir. The




Artiche 15 «

5.3

5.2

Asrthcle 106 «

Articie 17«

risimiinead $ines of the sides ot Bt be Dras thars 15 (Sfeend oo

A S0 v tar shaldl Do ased for the fabihing of the external el

MORTAR AND REINFORCED CONCRETE BANDS
Mortar

MAKD weortir shaidl e meimed  swith S50 foor Banaddeed oAt Sty
feiloprarrands OF gerrant per colsio metre of gy sand,

P thae BYSDHO mowtar IS wene than 20 (tweentyd ailfimeterss shiok,
sricromeanorete inleed with GO0 {Tour bandred) Rilogramemeas OF Oumsent
wilpsse  oornpasition shall Sest of all b sobaeitted for the supervisors
appronial shull be ased.

Belnforred Concretn

Reinforced conceety in slevation shall contain 4008 wilograms of cemwest
g ubie roetre and shisil e vibrated during Jeying.

Thee gornerets for rettnforcesd ooperete stroactures shoubd bave o soboebmusd
copngyrarsive strength of 270 bars in 28 days,

Popanding on the vohune of condrete o be made, the supaoreisoy
oy Pedpae st e Coptrasior e Carry ot guality conteod tests sucl s for
the corppressive strempth compression am

T ehe reguiresd mdaloeuen strengih Bonol attained. the Suparvisor
sl dleeisde o the mronswre Lo tuke $0 respest of the strooiures oongaermed,

e workurrre of averragee s iy siee sparegates S the OLH0 comorete Shoeal
dhoabie that of the volume of sand, The test on grading of the sgoregate
rureent B peerfoered for the cofaoreto SErunlures.

PRICE DEYERMINATION AMND WORKS EVALUATION

The Copteactor sikall be pabd for sk done oo the basiy of the price
sebrdule corresprornding to tha gpaartizy of work oxecuted.

Wihers i ks observed thar there are addiional works sl it
priges are ot determdined in e price soheduls, e sapervisor sball
roserve the right to apply b reforence uni paioes

TRAFFIC

The sontractor shall be bound to eadure a continuons How of tralfie on iy
works site and especiaBy during the ralny seston without cdabming any
speeific remuneration st provisional acceptance of the read has been
given.
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UNIT PRICE SCHEDULE

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NO11/ONITIPPRD/STBI2026
OF 06/03/2026 FOR THE REHABILITATION OF THE ROAD BABESSI INTER N 11 - BANGOLAN -
INTER P 20 IN BABESSI COUNCIL AREA, BABESS] SUB DIVISION NGOKETUNJIA DIVISION OF THE
NORTH WEST REGION LENGTH 19.5KM.

N° Y U.PINWORDS | U.PINFIGURES
SERIE 100 ; INSTALLATIONS
101 installation du chantier ff
102 Amenée et repli du matériel i
TRAVAUX D'EMPRISE
201 Debroussailiage m2
202 Abatiage d'arbres U
203 | Elargage des arbres U
TRAVAUX TERASSEMENT-CHAUSSEE
301 Déblais en dépdt ma3
302 Remblais provenant d'emprunt m3
303 Emplois partiels m3
304 Mise en forme de la plate-forme +fosses/exut mZ
305 Reprofitage compacle +fosses/exutoires m2
306 Couche de roulement m3
307 Purges m3
308 Plus-value de transport des graveleux Nature ma
QUVRAGES, ASSAINISSEMENT, DRAINAGE
a1 Curage des passages de buses U
402 Curage des ponts et ponceaux mi
403 Dégagement et nettoyage des OA U
404 Fourniture et pose des buses en Béton @ 800 mi
405 | Tétes de buses en magonnerie £ 800 mm U
406 | Puisard en magonnerie & 800 mm U
407 | Fourniture et pose des buses en Béfon & 100 mi
408 Tétes de buses en maconnerie & 1000 mm U
409 | Puisard en maconnerie @ 1000 mm U
410 Dalot double en bélon armé 2.00mx 1.50m mit
411 Fossés magonnes mi
412 Démelition des ouvrages massique existant m3
413 Béton armé pour le poutre et tablier du pont m3
EQUIPEMENTS
42 Construction de Barriere de pluies U
44 Panneau de signalisation U
45 Balises
453 En bois
456 1 EnBA
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BILL OF QUANTITIES AND COST ESTIMATES

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NOTY/ONIT/PPRD/STRI2026 OF 060372026 FOR
THE REHABILITATION OF THE RCAD BABESSHINTER N 11 BANGOLAN - INTER P 20 IN BABESS! COUNCIL AREA,

BABESS! SUB DIVISION NGOKETUNJIA DIVISION OF THE NORTH WEST REGION LENGTH 13.5KM.

N° U QUANTITY PUHTVA PTOTAL

SERIE 100 ; INSTALLATIONS
10 Installation du chantier ff 1
102 | Amenée et repli du matériel f 1

Total instaliations

TRAVAUX D'EMPRISE
201 1 Débroussailage m2 39,000
202 Abaltage d'arbres U 0
203 Elargage des arbres U 0

Total travaux d’emprise

TRAVAUX TERASSEMENT-CHAUSSEE
301 Déblais en dépdt ma G
302 Rembilais provenant d'smprunt m3 3,288
303 Emplots partiels m3 0
304 Mise en forme de Iz plale-forme + fosses/axut mé 35400
305 Reprofilage compacte + fossesiexuloires me 114,300
306 Cotiche de roudement ma 16,215
307 | Purges m3 0
308 Plus-valug de fransport des graveleux Nalure ma 2200

Total travaux terrassement-chaussée

OUVRAGES, ASSAINISSEMENT, DRAINAGE
401 Curage des passages de buses U 7
402 Curage des ponis el ponceaux mi £
403 Dégagement et netioyage des CA U Q
404 Fourniture ! pose des buses en Béton @ 800 i 35
405 Téies de buses en magonnerie @ 800 mm U 7
406 Puisard en magonnetie & 800 mm U 7
447 Fournifure el pose des buses en Béton 2 100 it g
408 Tétes de buses en magonneris @ 1000 mm i {
409 Puisard en magonnerie @ 1000 mm U 0
440 Dalotdouble enbélonarméd 200 mx 180 m mi 7
411 Fossés magonnes mi G380
412 Démplition des otivrages massigus existant m3 {
413 Béton armé pour le poutre et tablier du pont m3

Total ouvrages, assainissement, drainage

EQUIPEMENTS
42 Construction de Barriere de pluies U
44 Panneau de signalisation U:
45 Balises B
453 En bols U
45b En BA U

Total équipements

Montant HTVA avant rabais

Montant TVA (18,25%)

Montant TTC
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FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents alf the stages involved in the astablishment of a sales price. It is also an

important element for the evaluation of the quality of the price proposed by a bidder.

it is not necessary to impose 2 model of presentation on all bidders, taking into account the great
diversity of software for the determination of sub-details of prices. On the other hand, they must include
the following elements;

a. Detail of the sales coefficient according to the model presented after this note;
b- Cost in dry price of the materials provided for the site;

c
d

&,

g

Costin dry price of the supplies necessary for the site;

Cost of local and expatriate labour;

For each price on the Schedule of prices, a form resuiting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and its equipment, development of a quarry
{where need be}, elc:

The precise sub-detall of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.
Z2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.
A. Overheads of the site

Studies -

Total 0}

B. Overheads of the head office

- Head office overheads ™ ~eeeme
- Financial overheads
- Risksandproft e

Total 2

Sales coefficient K = 100/ (100-C)
with C=C1+C2

1. The Coniracting Authority may propose a framewafk of sub-detail of unit prices including the

glements mentioned in point 1 abeve




DETAIL PRICE BREAKDOWN
Description:
. . . Total . Activities
i} - . .
Price N Daily output Unit quantity Unit ' Duration
Daily Paid man-
1 O :
Personnal CATEGORY N Salary Number days AMOUNT
{Labour} Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General iabour man-day
Total (A}
Equipment Type Unit Dally rate Days Billed | AMOUNT
Total (B}
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Direct Cost A+B+C
General site
E Exponses 10% Dx10%
General Head Office
F gYpenses 5% DOx5%
G Cost price DHE+F
H Risk +Profit 10% Gx10%
Bid price Excluding
P Taxes GHH
Unit Bid price
v Excluding Taxes PiQty
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SERVICES DU PREMIER MINISTRE PRIME MINISTER'S OFFICE
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CONTRACT NO .... AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
{EMERGENCY PROCEDURE) NO11/ONIT/PPRDISTB/2026 OF 06/03/2026 FOR THE
REHABILITATION OF THE ROAD BABESS! INTER N 11 - BANGOLAN - INTER P 20 IN
BABESSI COUNCIL AREA, BABESS! SUB DIVISION NGOKETUNJIA DIVISION OF THE
NORTH WEST RECION LENGTH 19.5KM.

Project Owner: THE PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW

HOLDER ; lindicate name and fulj address of holder]
P.0. Box , ek Fan

Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works;

Lot No. : Network

PLACE: BABESSI COUNCIL AREA, BABESS! SUB_DIVISION NGOKETUNJIA DIVISION OF THE
NORTH_WEST REGION LENGHTH 19.5KM

EXECUTION DEADLINE: § months
AMOUNT INCFAF:

AT

EVAT

VAT

AR {Income {ax)
Net to be paid

FINANCING: PERD 2026
BUDGET HEAD :

SUBSCRIBED ON:
SIGNED ON.

NOTIFEDON: ____—~
REGISTERED ON: -~




Between:

The Government of the Republic of Cameroon, represented by the president of the Steering Committee of
the PPRD, hereinafter referred to the *Contracting Authority”
On the one hand,

And

{enterprise)
P.0. Box Tel Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred fo as the “Contractor”

On the other hand,

Agree on the following:




Summary

Partt:  Special Administrative Conditions (SAC)
Partil: Special Technical Conditions {8?"0}
Partil: Schedule of Unit Prices (SUP)

PartlV: Details or Estimates

Page and last of Contract No. C or JOICA/TBI/0000
Awarded after invitation to tender [specify references of invitation fo fended
With
EXECUTION DEADLINE { }y months
Amount of contractin CFAF.

AT

EVAT

VAT {

AR (1.1 0r 5.5 %)

Net 1o be paid

Read and accepted by the ¢ontractor

{place of signature) {date)

Signature of Contracting Authority

(place of sighature) (date)

Registration




REPUBLIQUE DI} CAREROUN REPUBLIC OF CAMEROON
PALX « TRAVAIL - BATRIE PEACE - WORK - FATHERLAND
sk R L R

PRIME MINISTER'S OFFICE
B T

SERVICES DU PREMIER MINISTRE
P e

COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE STEERING COMMITTEE OF THE PREFIDENTIAL PLAN FOR THE

RECONSTRUCTION £T DE DEVELOPPEMENT DES REGIONS DU PPRD HECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST ET DL SUB-OUEST AND SOUTH-IWEST REGIONS
wwwwwwwwww NWBW BRI
UNITE DE COORDINATION COURDINATION UNIT

TENDER FILE

PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT N° 10
MODEL DOCUMENTS




DOCUMENT NO 10: MODEL DOCUMENTS

Annex No. 1: Model Declaration of Intention tender

Annex No. 2: Model for Tender Submission

Annex No. 3; Model bid bond

Annex No. 4 Model performance/ffinal bond

Annex No. 5: Model start-off advance bond

Annex No. 6: Model Retention fund (performance guarantee)
Annex No. 7: Model of Letter of Submission of the Technical Proposal
Annex No. 8: Mode! for Planning Framework

Annex No. & Model for List of Personnel to be Mobilised

Annex No. 10: Model for List of Services Likely fo be Subcontracted
Annex No. 11: Model for CV of Personnel to be Mobilised

Annex No. 12: Model for Candidate’s Reference Tables

Annex No. 13; Model for Description of Methodology and Work Plan
Annex No. 14: Model for Information Sheet on Essential Equipment
Annex No. 15: Model for Site Visit Declaration

Annex No: 16 Model Integrity commitment form
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Annex No. 1: Model Declaration of Intention tender

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

iﬁscaistaﬁn§

I, the undersigned Mr, . v

Nationalify ..o e 1300
FUNCHOMN Lo it

in my capacity as General Manager of ..o POBOX ... TEL
Hereby acknowledge receipt of the file for Tender Notice

R R L L L T e R I L L L L RTINS

-----------------------------------------------------------------------------------------------------------------

(0111 7= A UTROUUURTIURURRUORURRTRURIRIUIIPORE © (1 1 (1 - TR

General Manager




ANNEX NO. 2: MODEL TENDER LETTER FOR SUBMISSION

F{We) the undersigned ... v e et
Actinginthe capacity of ... cvreon inthe name and on behalfof...............
....................................... B e RO NS, L by virtue of the power vested in
me {us), resident at ................ {Town} ...ceovnriennn , P.O.Box......, telephone N°. .................. after

having studied all the documents of the fender file relating to the Invitaion to Tender N°.
.................................... , and after having assessed in my (our) point of view and under my {our)
responsibt ity the nature artd difficulfies entailed with the execution of the job, | (we} do hereby tender and
commit myself {ourselves} to carry out works for the Construction de ia route Rehabilitation of the road
Babessi Council area, Babessi Sub_Division, Ngoketuniia Division of the North West Region length 19.5km.

in keeping with the terms and conditions of the tender file in retumn for the sum of.......... FCFA
PR Francs) Tofal without Tax+VAT, caloulated on the basis of the unit prices stated in the Unit
Price List and the detailed estimates, appended fo this tender. The prices stated are tax inclusive.

i commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within five
{04) months as from the date of notification of the award of contract.

| hereby commit myself {(we hereby commit ourselves} to maintain the amount of my {our) tender for a
period of sixty {60) days with effect from the deadting for submission of bids.

| (we) hereby request that the amounts dus by the Contracting Authoriy be paid to me {us) in the national currency
{(FCFA) in accourt No........o..coon.o. Opened in the name of ,inthe records of i {Bani)
al s

Enclosed with this tender are:

- The prica list and the detailed estimates duly filled, dated and signed.
- Other doouments which in keeping with the requirements of the Tender file must be enclosed with the
tender letter.

Dongal. . ciiinonns .on
Fiscal stamp
Signature(s)
Bidder(s)
For companies, indicate: i

The company {company or frade nams, form, nationalily and registered office)
« represented by the undersighed .......c.occoveieeieiiinnnans » (Name, first name and status)
For companies without a legal status, indicate:

« We, the undersigned, ..

¥

{For each person: name, first name, company name, nai;arsa?dy, iocaﬁan regzsfered office)

« Constifuted in a group of companies for the emcuf:on of ih:s c&nirac? ;o:fz y.c:a;gfmf olrselves ...

. g DT
. i F
: i
#

9B



ANNEX NO. 3: MODEL BID BOND

Reference of guaraniee No....oovve e
Addressed to President of the Steering Commitiee of the PPRD “Contracting Authority”

Whereas the undertaking hereinafter referred to as the "bidder” has submitted his bid on
for frecall the subject of the invitation to tender], hereinafter referred to as “the bid” and to which
must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by fnames of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Confracting Authority of the maximum
sum of findicate the amouni] CFA francs, that the bank pledges to pay in full to the Contracting Authority,
binding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the bidder refires his bid during the validity period provided for in the Tender File;
Or

If the bidder, having been notified of the award of the confract by the Confracting Authority during the validity
period:

» Fails or refuses to sign the contract, even though required to do so;
« Fails or refuses to furnish the final bond for the contract {final bond) as provided for by the confract;

We pledge o pay o the [Confracting Authority] an amount up fo the maximum of the sum referred {0 above
upon reception of the his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall nole that he is dus the amount he is
claiming because one or the other or both of the above condifion(s) has (have} been fulfilied and he shall
specify which condifion(s} fook effect

This bond shail enter info force from the date of signature and from the date set by the Contracting Authority
for the submission of bids, It shali remain valid up till the thirfieth day inclusive following the end of the deadline

for the validity of bids. Any request by the Coniracting Authority to cause it fo take effect should reach the
bank by registered madl with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interprefation and execution, be subject fo Cameroon law. Cameroon
courts shall be the only jurisdictions competent fo rule on this commitment and its consequences.

Signed and authenficated by the bank at ,on
[Bank’s signature]




Annex No. 4: Model performance/final bond
Bank ...

Reference of guarantes: No.......

TQ: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW.SW.
invitation to Tender No. .o

PERFORMANCE BOND THE REHABILITATION OF THE ROAD BABESSI INTER N
11_BANGOLAN_INTER P 20 IN BABESSI, BABESS! SUB_DIVISION NGOKETUNJA DIVISION OF THE
NORTH_WEST REGION LENGHTH 19.5KM

Wi e {Bank) have been informed that a conract has been signed between
the President of Steermg Committee of the PPRD NW-SW acting in the capacity of Contracting Authority,
AN e , acting as confractor THE REHABILITATION OF THE ROAD BABESS!

INTERN '!LBANGGLAN_}NTER P 20 IN BABESS!, BABESS! SUB_DIVISION NGOKETUNJA DIVISION
OF THE NORTH_WEST REGION LENGHTH 19.5KM .

In compliance with the provisions of Confract N°. ............. , the contractor is bound fo present to the
President of Steering Committee of the PPRD NW-SW, Contracting Authority a performance bond for
the execution of work, covering security, commitments and other obligations incumbent on the contractor
under the contract, worth 3% of the amount of the contract all taxes inclusive, ie. CFA Francs

‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘

WE, e {bank) do hereby commit ourselves irrevocably and without arguing fo
pay 1o the President of Steering Committee of the PPRD NW-8W, at his first written request, and three (03)
months the amount of this bond, that s o say. .o , all the amounts that the
confractor may owe the Contracting Authority for falling to fulfd one or more of his obligations under the
contract

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the President of Steering Committee of the PPRD NW-SW,
The bank guarantee shall {ake effect as from the date of notification of the contract The original of this

guarantee shall be kept by the President of Steering Committee of the PPRD NW-SW. The guarantee shall
be released within sixty (60) days with effect from the date of provisional acceptance. After this date, the

guarantee shall no longer apply and shall be returned to us without express request,

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
{ameroon.

Doneat oy O e s

o BAEAMBSSTE)




Annex No. 5: Model start-off advance bond

BAnK oo s
Reference of guaraniee No......ovoo

TO THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW.SW,
Invitationto Tender Ne, ..oviennn s,

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE REHABILITATION
OF THE ROAD BABESS! INTER N 11_BANGOLAN_INTER P 20 IN BABESSI, BABESS! SUB_DIVISION
NGOKETUNJIA DIVISION OF THE NORTH_WEST REGION LENGHTH 18.5KM

Bank: reference, address
We, the undersigned, (bank, address) hereby declare by the present io guarantee on behalf

of fthe holder] to the benefit of the Project Owner
[address of the Project Owner]

{the beneficiary)

The payment, without contest and upon receipt of the first writlen request by the beneficiary, declaring
that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-off
advance according to the terms of confract No. of relating to

works [indicate the subject of the works, the references of the invitation to fender and the fof, if possible] of

the fotal sum comesponding to the advance of fiwenty (20) %] of the amount inclusive of all taxes of contract

No. . payable upon nofification of the coresponding Administraive Order that is,
CFAfrancs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance
info the accounts of fthe holder] opened in the bank under No.

This bond shall remain in force up fill the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the
advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.
Signed and authenticated by the bank at on
[Signature of the bank]

DOng al e O e




Annex No. 6; Model Retention fund (performance guarantee)

Bank;

Reference of the bond: No

Addressed to [Indicate the Project Owneri
[Address of Contracting Authority)
Hereinafter referred fo as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged,
in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas itis stipulated in the contract that the retention fund fixed at [percentage below 10 % fo be specified]
of the amount of the contract may he replaced by a joint guarantse,

Whereas we have agreed fo provide the Confractor with this guarantee,

We, name and address of the bank],
Represented by inames of signalories] and hereinafter referred to as “the
bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owrer for a maximum amount of

[in figures and letters] corresponding 1o [percentage below 10 % fo be specified] of the contract price.

And we pledge to pay fo the Project Owner within a maximum deadiine of eight {8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum{s} within the limits of the
amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the
final detailed sccount, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall reiease us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shalf enter into force upon signature. It shall be released within thirty (30} days from the date of
the final acceptance of the works and upon release issued by the Project Owner,

Any requast for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only iurisdictions competentfo m}?ggrs_ this pledge and its consequences.

Signed and authenticated by the bank at____.= . on.
[Signature of the bank] s




Annex No. 7: Model of Letter of Submission of the Technical Proposal
Bank: Reference, Address

We, the undersigned, (Bank, Address), hereby declare by this document that we guarantee, on behalf of
fthe Contracter], for the benefit of the Project

Owner [Project Owner's Address]
{the Beneficiary),

the payment, without objection and upon receipt of the first written request from the Beneficiary, declaring
that fthe Contractor] has failed to fulfil its obligations regarding the reimbursement of the start-
off advance, in accordance with the terms of ContractNo, ___ dated concerning
works [specify the subject of the works, the fender reference, and the lot, if applicable],

for the total amount corresponding to the advance of fiwenty (20)%] of the contract amount inclusive of all
taxes under Confract No. , payable upon nolification of the comesponding Administrative
Order, namely CFA francs.

This guarantee shall come inte force and take effect upon the receipt of the said advance in the account of
fthe Conbactor] opened at Bank wunder Account No.

This bond shall remain valid until the advance has been fully reimbursed in accordance with the Special
Administrative Conditions (SAC). However, the bond amount shall be reduced proportionally with each parfial
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Repubiic of Cameroon.

lssued and authenticated by the Bank at on
{Signature of the Bank]
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Annex No. 8: Model for Planning Framework
Note on the Presentation of Schedules

The quantities, daily productivity rates, duration of the works, as well as any slowdowns or interruptions, must
be clearly indicated in the schedules.

The financial schedule, derived from the work schedule, must show, month by month, the forecasted amounts
of the work progress statements by item and cumulatively, taking info account the impact of the rainy
seasons, for both the basic solution and, where applicable, the alternative solution.

WORK SCHEDULE {WORK PROGRAMME)
A. Specify the nature of the activity

Mo

Description Weeks (Five months)

]

Studies and Pegging

Sie Installation and Mobilization

Digging Of Holes

PSS

Planting of Poles with concrete

AR

Transfer cables and accessorics on the ] g g
new poles -

Concrate mixer

Corncrete vibrator

Dhicing machine

Pick-up

Assorted hand tools
Sand

Gravel

Cement

B Flar P b2 e BAA L e T3 R o

Water

Eod

Project Engincer/supervisor

Site foreman

Masons

Builder

[V, IS R PV i 2

Genera! labourers
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B. Completion and Submission of Reports

Rapporis Date
1. iInitial Report
2. Prograss report
I First progress report
ii. Second progress report
3. Probraft final report
4 Final report
SPECIALISED STAFF CALENDAR
Staff (in the form of a bar chart) Total
Staff/Month
NO Reports to be
Namel  provided 1 23 456?48 10] 11 12 oad Office | Land |
Personnel
Head
1 Office
Land
2
1]
Sub Total
Total
Report to be submitted
Duration of activiies

Sigfzature {Representative):

£ e




Annex No. 9: Model for List of personnel to be mobilised

DESCRIPTION NAME QUALIFICATION N° OF YEARS FUNCTION
' OF EXPERIENCE | TO CARRIED
QuT
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF

06




| [ Insert the description of the supplies]

]
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Annex No. 11: Model for CV of Personnel to be mobilised

Position: ... s

Candidate's Name: ...

Employee's NaMe: ... cicrercnmmencecans

Profession: ...

Qualifications: ..o

Date of Birth: ..o

Number of Years of Employment by the Candidate: ...
Nationality: ..o e

Membership in Professional Associations/Groups: .. ocomvomirinns
Specific Attributions: .............. everebu et et

Main Qualifications:

[in approximately half a page, provide an overview of the employee’s training and experience most relevant
to their responsibilities for the mission. indicate the level of responsibifities held in previcus assignments,
specifying the date and location ]

Education:

lin approximately a quarter page, summarize the emplovee's university studies and other specialized
education, indicating the names and addresses of aftended schools or universities, with dates of
attendance, as well as the degrees obtained.]

Annexes:

» Certified copy of the highest degree and possibly a certificate from the relevant professional body
« Availability certificate
Professional Experience:
[in approximately fwo pages, list the jobs held by the employee since the end of their studies in reverse
chronological order, starting with thelr current position. For each job, include the dates, name of the
employer, job title, and workplace. For the last ten years, also specify the type of activities carried out and,
if applicable, the names of clients who may provide references ]

Computer Skiils:

findicate the level of knowledge]

Languages:
[For each language, specify the level of proficiency: poor/average/goodfexcellent, in terms of
reading/writing/speaking ]

Certification:

{, the undersigned, hereby certify, to the best of my knowledge, that the information above faithfully reflects
my situation, qualifications, and experience.
DAt oo
[Employee's signature and authorized representative of the consultant]
Day/monthfyear

EMPIOYEE'S NEME: 1ovorvrorisresenarsssanssmsneerenes ‘.
Authorized Representative’s Name: ...



Annex No, 12: Model for Candidate’s Reference Tables

Services Provided in the Last [indicate number from 1 to 5] Years That Best lllustrate Your
Qualifications
Using the form below, provide the requested informafion for each relevant mission that your
company/organization has obtained by confract, either as the sole company or as one of the main partners
in a consortium,

Mission Name! Country

Specialised Personnel Provided by Your
CompanyfOrganisation {Profiles):

Looation |
Number of Employess Who Participated in the Mission;
Client Name;
Address!
Numbsr of Work Months; Duration of the
Mission
Start Date: Completion  Approximated Value of Services
Dater

Names of Assasisted/Pariner Providers, |Number of Work Months of Specialists Provided by

Associated Providers

?\éameé and Roles of Responsible Persons {Project Direclor/Coordinator, Team Leader),

Project Description:

Description of the Servives Actually Provided by Your Personnel:

Name of candidate:
NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,

- Photocopy of provisional acceptance minutes and

- Photocopy of final acceptance minutes (as the case may be).
Done on




Annex No. 13: Model for Description of Methodology and Work Plan

Technical Design, Methodology, and Work Plan are the key elements of the technical proposal. it is
suggested to present the technical proposal (maximum of 10 pages, including tables and charts) divided into
three chaplers:

a} Technical Design and Methodclogy
In this chapter, you are advised fo explain how you envision the objectives of the mission, the design of the
services, the methodology to execute the activities and achieve the expected results, and the details of these
results. You should highlight the issues fo be solved and their importance, and explain the technical design
you will adopt to address them. Additionally, you should explain the methodology vou intend fo adopt and its
compatibility with the proposed design.

b) Work Plan

in this chapter, you wilt propose the main activities involved in the mission, their nature and duration,
scheduling, interrelations, milestones {including interim approvals from the confracting authority), and the
dates for submifting reporis. The proposed work plan must he compatible with the technical design and
methodology, demonstrate that the terms of reference have been understood, and can be translated into a
ractical work plan. A list of the final documents, including reports, skefches, and tables that constitute the
final deliverabies, should be included in this chapter. The staff calendar (4G) must be compatible with the
work schedule {(4H).

¢} Organisation and Personnel

In this chapter, you will propose the structure and composifion of your team. You will provide alist of the main
disciplines represented, the name of the lead expert, and a list of the key and support personnel proposed.

by




Annex No. 14: Model for Information Sheet on Essential Equipment

FRAME (“chassis”} | REGISTRATION STATUS
SN DESIGNATION MARK NUMBER & NUMBER QUANTITY (Hired or
HORSE POWER if {if vehicle} owned}
vehicle
1
Z
3
ele

NB: Registration Certificate(s) of vehicle(s) {“Cartes grise”) shall be certified by the Competent Authority of the Ministry
of Transport (i.e. at least at Regional ievel by either the Regional Delegate, the Regional Chief of Service for Land
Transport or by the Regional Chief of Service for Administration and Finance).

Hthe undersigned, holder of National identity
Card Ne issued on at being Managing
Director of this Company called testifies that the above information is

correct and commit myself o present any of the above equipment and related tools at any given fime
requested. As well, any of them must be present at the site before and during each phase at any

given moment required or requested by the Authorities in charge of confrolffoliow-up of the project |
am tendering for. To this effect are attached:-

- Registration Certificate(s) of vehicle(s) (“Cartes grise”} certified by the Competent Authority of the
Ministry of Transport.

- Certified attestations {lease documents) of commitment between | and the Owner(s) of the
equipmentitool(s) in case (s) where | will {take on hire.

Done on

........................
h

Signature and name gf Managing D'ireém_rfsjf tﬁ@e campany/stamp seal

. . ]
& : N
%:—{M. L

11




Annex No. 15: Model for Site Visit Declaration

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

Ref. N® o Nguti, the {le)

THE MANAGING DIRECTOR
TOWHOM IT MAY CONCERN

Subject: An aftestation of site visit

f e b e s e e e , the undersigned Representative of the company/enterpriss by
NBMG 11evivieeiiin ocrineeirnees have the honour to hereby attest having visited the sita for for the Consfruction de la
route Place Kumbo- Parc Mbve 1,7km {1ére phase).

onthisday of e 1o have an appraisal of the strengths and weaknesses of the site.

In testimony whereof, this aliestation is issued o serve the purpose whergver and whenever need arises.

TESTIFYING SIGNATURE

Signature & name of the DO, MAYOR or
Signature and name of the Representative of the | REPRESENTATIVE IN THE COUNCIL AREA
company (person who caried out the site visi)

CONFIRMATORY SIGNATURES
Signature and name of Managing Direclor of the Signature & name of the Company’s
company and stamp seal .. Work Supervisor and stamp seal




THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(herg)

] INTRODUCTION.. ..o O TSR E O TIUO VOO RIPION
TENDER REFERENCE

DATE OF VISIT: oot
TIME OF VISIT i

it COMMENTARY:
1-1) Nature of the project site. ..o ettt ae st s et ae st

................................................................................................

...................................................................................................

...................................................................................................

--------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------

..........................................................................................................

i) AVAILABILITY OF SERVICES (watar electricity, etc)
{V) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

VIDIFFICULTIES! ot et v

.................................................................................................

NB: The above comme:starzes can be proven by p:ctures of Mr{s) ......................... who is
........................ of the company and land mark{s} conspicuously present on the site. The land marks
include ..o wverann {put names of the conspicuous land marks site seen at the

project site)
Remark: The picturés are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
{person who carried out the site visit)

CONFIRMATORY _szam RES

/ “x
Signature and name of Managing Director _3 S_zgnamre & :za}:ne of the Company's
of the company and stamp seal e _' Wefk: Supez‘yzsor and stamp seal
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The bidder must complete and submit the Integrity Charter as part of their offer, duly addrassed o the
Contracting Authority and signed by the authorised representatives responsible for its execution. In the case
of a consortium, all members must subscribe to the charter.

INTEGRITY CHARTER
TITLE OF TENDER:

THE “BIDDER”
TOM i the “CONTRACTING AUTHORITY”

1. We acknowledge and certify that neither we nor any member of our consortium or
subcontractors are in any of the following situations:

1.1} Being subject to or having undergone bankrupicy, judicial liquidation, cessation of business, or any other
analogous procedure of the same nature,
1.2) Having been convicted within the past five years by afinal court ruling for offences related to the awarding
or execution of a contract or framework agreement.
1.3} Having committed a serious professional misconduct in the last five years in connection with the
awarding or execution of a contract or framework agreement.
1.4} Failing to meet our social security contributions or tax obligations as prescribed by law.
1.5} Being listed under financial sanctions imposed by the United Nations or any other Technical and
Financial Pariner in connection with the awarding or execution of a contract or framework agreement.
1.8} Having provided false declarations in submitling the required information during the tender process.

2. We attest that neither we nor any members of our consortium or subcontractors are in any of
the following conflicts of interest:

2.1) Having controlling shares in the Coniracting Authority or being a subsidiary under its control, unless the
conflict has been disclosed and resolved 1o the satisfaction of the Public Procurement Authority.
2.2} Having business or famiiy fies with a member of the Contraciing Authority’s staffinvoived in the selection
process OF the subsequent monitoring of the contract, uniess the conflict has been disclosed and duly
resolved.
2.3} Controlling or being controlied by another tenderer, being under the same corporate confrol as another
tenderer, receiving or awarding direct or indirect subsidies fo another fenderer, having the same legal
representative as another tenderer, or maintaining direct or indirect communication with another tenderer
that would allow access to their respective offers, influence decision-making, or distort competition.
2.4) Being engaged in a consultancy role that could prove incompatible with our responsibilities under the
Coniracting Authority.
2.5) Regarding tenders for works, supplies, or framework agreements:

i Preparing or being associated with a consuliant involved in drafing specifications, plans,
calculations, or other competitive bidding documents.

il.  Being or affiliated with a firm hired by the Contracting Authority to supervise or monitor confract
execution.

3. If we are a public enfity or enterprise, we certify that
autonomy and operate under commercial law. |

ﬁfif |

¢ possess both legal and financial
H



4. We undertake fo promptly notify the Contracting Authority, who will inform the Public
Procurement Authority, of any changes in our situation regarding points 1 to 3 above.
5. Inthe process of tendering and executing the contract or framework agresment:
5.1) We have not and will not engage in any deceplive practices (acts or omissions) aimed at deliberately
misleading others, concealing information, coercing or influencing their consent, circumventing legal or
regulatory obligations, or viclating internal rules for personal gain,
5.2) We have not and will not engage in fraudulent behaviour contrary o our legal or regutatory obligations
or violate internal policies for iificit benefit
5.3} We have not and will not offer, promise, or grant—directly or indirectly—any undue advantage of any
kind o (i} any person holding a legislative, executive, administrative, or judicial position within the State,
whether appointed or elected, permanent or temporary, remunerated or not, at any hierarchical level; (i} any
person exercising public functions, including those in public organisations or enterprises providing public
services; or (iii) any person defined as a public officer, to induce them to perform or refrain from performing
an actin their official capacity,
5.4) We have not and will not offer, promise, or grant-—directly or indirectiy—any undue advanfage fo anyone
managing or working within a private-sector entity 1o induce them fo act contrary to their legal, contractual,
or professional obligations.
5.8} We have not and will not engage in any practice that may influence the tender process to the defriment
of the Conlracting Authority, including any anti-competitive conduct aimed at restricting access to the contract
or limiting free market competition,
6. We, along with our consortium members and subcontractors, authorise the Contracting
Authority to examine the accounting records relating to the awarding and execution of the
contract or framework agreement and submit them for audit by designated officials.

Signature:
Name:
Duly authorised to sign the offer on behaif of

Date:
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Notice regarding the declaration of commitment to social and environmental clauses

The tenderer must complete and submit the social and environmental commitment declaration as part of their
offer, addressed to the Confracting Authority and signed by the authorised representatives responsible for its
execufion. In the case of a consortium, all members must subscribe to the charter,

TITLE OF TENDER,

THE "BIDDER/CONTRACTOR"

To Mr. the "Contracting Authority”

in the context of the award and execution of the contract

- We commit to complying with, and ensuring compliance by our consortium members and all subconfractors,
internationally recognised social and environmental standards, including the fundamental conventions of the
International Labour Organization (ILO) and infernational agreements on environmental protection, in
alignment with the applicable laws and regulations of Cameroon.

- Additionally, we undertake to implement risk mifigation measures regarding social and environmental
impact, as ouflined in the environmental and social impact statlement provided by the Contracting Authority.

- We, along with our consortium members and subcontractors, authorise the Contracting Authority to review
all documents and financial records related fo the awarding and execution of the contract and to submit them
for verification by auditors designated by the ARMP.

Signature:

Name:

Duly authorised to sign the offer on behalf of:

Date:
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 Afriland First Bank

Bangue Allantique

Banque Gabonaise pour le Financement international (BGF BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITi Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank (NFC)

Socigté Camerounaise de Banque au Cameroun {SCB)

Société Générale de Banque au Cameroun (SGC)

Standard Chartered Bank Cameroon

Union Bank of Cameroon {(UBC)

United Bank for Africa (UBA)

Crédit Communautaire d'Afrique (CCA)

Bank ges PME

Bank Of Africa Cameroun (BOA Cameroun)

La Regionale Bank

BANGE BANK CAMEROUN {BANGE CMR}

H- Insurance companies

wh e 20 00 OB L R L3 B e

0
1,

Chanas assurances

Activa Assurances

Atlantique Assurances S.A.
Zénithe Insurance S.A.

Pro-Assur S.A

Aréa Assurances S.A

Béneéficial General Insurance S.A.
CPASA

Nsia Assurances S.A.

SAAR SA
Saham Assurances S.A,

NB: This includes all financial institutions recognized by the Ministry of Finance.
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CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS

I MAIN ELIMINATION CRITERIA
Description | YES | NO
i Eliminatory criteria regarding the administrative file
1, Failure fo produce, after the deadiine of 48 hours following the opening of bids, a document in the administrative file | YES | NO
that is deemed to be non-compliant or missing {except the bid bond)
2. Absence or non-compliance of a stamped Bid bond at the tune of CFAF2.500.000 with the handwrilten note, | YES | NO
accompanied by the receipt from the Deposite and Consignments Fund (CDEC) {thess documents should be
submitted as one file),
NB: A caution produced which doas not have a link with the tender file is considered as absent.
fl.  Eliminatory criteria regarding the technical file YES | NO
3. Absence of the sworn statement for not having abandoned contracts during the last three year, YES | NO
4, Absence of a dated and signed commitment statement to comply with environmantal and social clauses. YES | NO
5. Absence of signed site visit attestation from the bidder, accompanied by visit report, in accordance with the YES | NO
attached mods], Hustrated by colour pholos.
8. Non-tespect of 80% of the essential criteria. YES | NO
7. Absence of a signed and dated integrity charter. YES | NO
8. Absence of own or hired minimum sguipment. YES | NO
9. Absence of a cerfificate of categorisation from MINMAP.
Hi. __Eliminatory criteria regarding the financial file
10. Incomplete financial file (Absence of a detailed BOQ, Unil Price and Detailed Unit Price Schedule)
11. Omissien in the unit price of a quantfied unit price YES | NO
IV, Eliminatory criteria regarding the administrative file
12. False declaration, fraudulent manoeuvres or falsified documents
iI- EVALUATION GRILL YES | NO
GENERAL PRESENTATION OF THE OFFERS
1. | Table of Sections separaled using colour dividers {not white) contents | YES | NO
EXPERIENCE OF THE COMPANY AND REFERENCES
2. | Must have at least two references of the company in similer works for the last & years conceming electrification | YES | NO
project. {first page and fest page of previous conlracts + minutes of acceptance signed).
3. | Must have exscuted similar projects with 2 minimum cumulative amount of CFAF 100,000,000 {irst page and last
page of previous confracts + minutes of acceptance signed).
4. | Proot of masiery of the zone of execulion of the works.
OWN OR HIRED MINIMUM EQUIPMENT
§. | Buldozer DB minimum
6. | Grader {equipped with scarifying teeth)
7. | FrontEnd Loader
8. | Compactor
9. | Pneumalic compactor
10, | Manual compactor
11, | Waler Tanker
12. | Concrate Mixer
13. | Vibrating Pin
14. | Excavator
15. 1 Dump lrucks
16. | Assorted masonry tools i

EXPERIENGE OF PERSONNEL |
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Key personnel
Works Supervisor:
17. | Mustbe at least a Senior Civitor Rural Engineer with atleast 7 years' experience in road worke. The Project Enginesr
must present a ceriified Master's degres in Civii Engineering/Rural Engineering.
18. | Must have taken part in the exegution of ihree {03) similar works projects as Project Engineer/Project Manager,
Works Enginger:
18. | Must be a Civil or Rural Engineer with at least 5 years' experience in road works. Must present a ceriified Bachelor
Degres in Civil or Rural Engineering.
20. | Must have taken part in the execution of three (03) similar works projects as Works Supsrvisor
Site Foremen:
21. | Must be a Technician with af ieast a Bachelor Degree in Rural or Civil Engineering and at least & years in similar
works,
22. | Must have taken part in the execution of three ((3) similar works projects as Technician
Team ieaders for masonry, drainage and manual works (03) :
23. | Must be a Technician with af least a Bachelor Degree In Rural or Civil Engineering and at least b years in similar
works,
24, | Must present 2 Bachelor Degree in Civil or Rural Engineering.
Other personnel;
25, 1| Assistant Site 01 HND. In Civil or Rural Engineering with at | Assists the foreman on in the YES | NO
Foremen leagt 5 years’ working experience. execution of hig dulies,
26. | | Geolechniclan 02 HND. in Geotechnical Engineering with at | Shali be in charge of alt the
least 5 years’ working experience, geotechnical works
27. | | Topographer 03 HND, In Surveying with at least Syears” | Shali be in charge of alf the
working experience, survaying works
78, | Secretary g Al least Baccalaursale in Shall be in charge of keeping
Accounting, Secreteriat Studies or any tha records of the project,
79 other similar discipline.
" 1| Store kesper 1 At least Baccalaureals in any discipline. | Shall be in charge of
materials on the site.
3. Opsrators of the 5 Al least the required Driver's Licence for | Shail be in charge of
various equipment operaling the said equipment, aperating equipment on the
site,
METHODOLOGY FOR THE EXECUTION OF WORKS.
31. | Detailed sxecution plan as per the timeframs in the lender file YES | NO
32. | Review of works o be execuied
FINANCIAL CAPACITY OF AT LEAST
33. | Provide proof of ability to pre-finance from a recognized financial or banking institulion approved by the Ministrty in | YES | NO
charge of Finance.
ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PROJECT
34, | Special technical clauses initialied on all the pages and last page daled and signed with annolation “read and | YES | NO
approved”,
35, | Special administrative clauses filled and initialled an d ithe ;:agas}' dHast page dated and signed with annotation | YES | NO
“read and approved”, REE e
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