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REPUBLIC OF CAMEROON

Peace --_Work --Fatherland

MINISTRY OFDECENTRALISATION AND
LOCAL DEVELOPMENT

NORTH WEST REGION
MOMO DIVISION
BATIBO COUNCIL

P.O BOX 06, BATIBO

CELL

(237) 677 980 303

REPUBLIQUE DU CAMEROUN

CELL

TENDER NOTICE

N° 04/ONIT/BC/BCITB/2026 OF 26/02/2026

Paix — Travail — Patrie

MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

REGION DU NORD OUEST
DEPARTEMENT DE LA MOMO
COMMUNE DE BATIBO

B.P BOX 06, BATIBO
2371677 980 303

OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE

FOR THE CONSTRUCTION OF THE BATIBO MUNICIPAL STADIUM
PHASE II IN BATIBO COUNCIL AREA, MOMO DIVISION OF THE

NORTH WEST REGION.
/ / \ T
LOT: | NAME OF PROJECT A;i?&};g? ¥ AMO%\OggF = COST OF
TENDER FILE:

CONSTRUCTION OF 800,000
THE BATIBO 40,000,000 (Eight hundred 66,000

SINGLE | MUNICIPAL (Forty Million ) thousand) (Sixty six
STADIUM PHASE II FCFA FCFA thousand)
IN  BATIBO SUB F CFA
DIVISION, MOMO
DIVISION.

Financing: MINDDEVEL - PUBLIC INVESTMENT BUDGET 2026,

1-Subject of the invitation to tender:

Within the framework of 2026 Public Investment Budget, the Mayor Batibo Council; Project Owner
and Contracting Authority hereby launches on OPEN NATIONAL INVITATION TO TENDER IN
EMERGENCY PROCEDURE in Emergency Procedure FOR THE CONSTRUCTION OF THE

BATIBO MUNICIPAL STADIUM PHASE II, BATIBO SUB DIVISION, MOMO DIVISION OF
THE NORTH WEST REGION.

Nature of work:
Work to be done consists of preparatory works, Clearing and earth works and others

2- Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the
works forming the subject of this invitation to tender is four (04) calendar months

3~ Estimated cost
The estimated cost after preliminary studies is 40,000,000 (Forty Million) CFA Francs.

4- Paricipation and origin

Participation to this invitation to tender is open to Cameroonian enterprises that are in
compliance with the fiscal laws.
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5- Financing
Works which form the subject of this invitation to tender shall be financed by the 2026 Public
Investment Budget of the MINTP.

6- Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance and whose list is
found in document No. 12 of the Tender File, of an amount of 800,000 CFA (Eight
hundred thousands) CFA Francs, valid for thirty (30) days beyond the date of validity
of bids. As per article 90 (9) of the Public Contract Code (Decree No. 2018/366 OF 20
June 2018), certified cheques or bank cheques are acceptable in the place of bid bond.
7- Consultation of Tender File:

The file may be consulted during working hours at the technical service of the Batibo
Council. Telephone N°(237) 679 204 915/ 677980303 as soon as this notice is published.

8- Acquisition of tender file:

The file may be obtained from the technical service of the Batibo Council. Telephone
N° (237) 679 204 915/677980303 as soon as this notice is published against payment of the
sum of SIXTY SIX THOUSAND(66,000) CFA francs, payable at the Batibo Council Municipal
Treasury, representing the cost of purchasing the tender file.

9- Submission of bids:

Each offer drafted in English or French in 06 (six) copies including 01 (one) original and
06(six) copies should reach the Batibo Council premises not later than 20/03/2026 at 10am
local time and should carry the inscription:

« OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE

N° 04/ONIT/BC/BCITB/2026 OF 26/02/2026 FOR THE CONSTRUCTION
OF THE BATIBO MUNICIPAL STADIUM PHASE I1, BATIBO SUB

DIVISION, MOMO DIVISION OF THE NORTH WEST REGION.
“To be opened only during the bid-opening session”
Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must

imperatively be produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of LAUNCHING
OF THE TENDERS or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance. .

10- Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative
documents, the Technical and Financial offers will take place on the 20/03/2026 At 11am local
time, at the Conference hall of Batibo Council by the Batibo Council Internal Tenders’ Board.
Only bidders may attend or be represented by duly mandated persons of their choice.

11- 14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1. Absence of the bid bond with a CEDEC recipt
2. Absence of a categorisation certificate with atleast a category D.
3. Deadline for delivery higher than prescribed;
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False declaration or falsified documents;
Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid;
Non respect of 75% of essential criteria;
Suspension by MINMAP
During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given forty eight (48) hours to produce or
replace the said document else it will be eliminated during the evaluation of the bids.
No such document will be accepted after this deadline.
B. Essential criteria

1. General presentation of the tender files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;

9. Special Technical Clauses initialed in all the pages;
10. Special Administrative Clauses completed and initialed in all the pages.

These essential criteria are subject to lower limits, the details of which are spelled out in the
Special Regulations of the invitation to tender
12- Award

This evaluation will be done in a purely a purely binary method with a positive (Yes) or
negative (No) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.
Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted

spelled out in the Special Regulations of the invitation to tender of this consultation.
13- Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for
the submission of tenders.
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14- 1Complementary information
Complementary technical information may be obtained during working hours at the
Technical Service of the Batibo Council Telephone N°(237) 679204915/677980303
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REPUBLIC OF CAMEROON

Peace - Work ~Fatherand REPUBLIQUE DU CAMEROUN
MINISTRY OFDECENTRALISATION AND Paix - Travall - Patrie
LOCAL DEVELOPMENT MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL
NORTH WEST REGION
MOMO DIVISION
BATIBO COUNCIL

REGION DU NORD OUEST
DEPARTEMENT DE LA MOMO
COMMUNE DE BATIBO

SR -~
P.0 BOX 06, BATIBO (BATIBO COUNCIL'

AVIS D’APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N° 04/AONO/BC/ BCITB/2026 DU 26/02/2026
POUR LA CONSTRUCTION DU STADE MUNICIPAL DE BATIBO PHASE II, DEPARTEMENT DE
MOMO DANS LA REGION DU NORD-OUEST.

Financement : BUDGET D’INVESTISSEMENT PUBLIC DU MINDDEVEL - EXERCICE 2026

I Objet de I'Appel d'Offres

Dans le cadre de l'exercice budgétaire d'Investissement Public 2026, Monsieur le Maire de la
commune de BATIBO, Maitre d'Ouvrage et autorité contractante lance un Appel d'Offres
National Ouvert en procedure d’'urgence pour les travaux POUR LA CONSTRUCTION DU STADE
MUNICIPAL DE BATIBO PHASE I, DEPARTEMENT DE MOMO DANS LA REGION DU NORD-
OUEST.

Consistance des travaux

Les travaux comprennent notamment les travaux préparatoire, travaux tere et la
plantation d'herbe

2. Délais d’exécution

Le delai maximum prévu le Maitre d'QOuvrage pour la réalisation des travaux objet du
présent appel d'offres est de quartre (04) mois calendaires et court a compté de la date de
notification de I'ordre de service de démarrage des travaux.

3. Colt prévisionnel
Le colt previsionnel de l'opération & lissue des études préalables est de quarente
million (40 000 000) de Francs CFA

4. Participation et origine

La participation a cette consultation est ouverte aux entreprises de droit camerounaise
ayant une expérience averée dans le domaine concerné et ayant réalisées des opérations
similaires et qui sont en régle fiscal.

S) Financement
Les travaux objet du présent appel d'offres sont finances par le budget
d'investissement public du MINDDEVEL de I'exercice 2026
6. Cautionnement de soumission
Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de
soumission établie par une banque de premier ordre agréée par le Ministére chargé des
7



finances et dont la liste figure dans la piece12 du DAO, d'un montant de Huite cent Milles
(800,000) FCFA et valable pendant trente (30) jours au-dela de la date de validité des offres.
Conformement a article 90 (9) du code des Marchés Publics (Decret No. 2018/366 du 20
June 2018), des chéques certifiés et cheques-banques sont admis a la place du
cautionnement de soumission.

7 Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables a la
Section Technique de la commune Batibo Telephone N° (237) 679204915/677980303 dés

publication du présent avis.

8. Acquisition du Dossier d'Appel d'Offres

Le dossier d'Appel d'Offres peut étre obtenu aux heures ouvrables & la Section
Technique de la commune BATIBO, Tél. N° (237) 679204915/677980303 des publication du
présent avis, sous présentation d'une quittance de versement a la recette municipale de la
commune de BATIBO de la somme non remboursable de cingente Sept mille (66,000) F CFA
de frais d’acquisition du Dossier

9. Remise des offres

Chaque offre rédigée en francais ou en anglais en sept (06) exemplaires dont un (01)
original et (05) copies marquées comme telles, devra parvenir contre récepisseé a la commune
de BATIBO au plus tard le 20/03/2026 & 10:00 heures locales et devra porter la mention
suivante :

(APPEL D'OFFRES NATIONAL

N° 04/AONO/BC/ BCITB/2026 DU 26/02/2026
POUR LA CONSTRUCTION DU STADE MUNICIPAL DE BATIBO PHASE 1, BATIBO, DEPARTEMENT
DE MOMO DANS LA REGION DU NORD-OUEST.

«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

10. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites
en originaux ou en copies certifiées conformes par le service émetteur ou une autorité
administrative (Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier
de I'Appel d'Offres.

La date limite de validité des piéces administratives susvisées doit etre postérieure a
celle de lancement de la consultation (date de signature de I'Avis d’Appel d'Offres).

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. L'absence de la caution de soumission déliviée par une banque de
premier ordre agréée par le Ministére chargé des Finances entrainera un rejet séance tenante
de I'ouverture des plis.

11. Ouverture des plis

L'ouverture des plis se fera en un seul temps. L'ouverture des piéces administratives et
des offres techniques et financiéres aura lieu le 20/03/2026 a 11:00 heures précises, dans la
salle de conférences de la commune de BATIBO, par la Commission interne de Passation des
Marchés de la commune de BATIBO siégeant en présence des soumissionnaires ou de leurs
représentants diment mandatés et ayant une parfaite connaissance de leurs offres.

12 Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Criteres éliminatoires
Il s'agit notamment de:
PENDANT LA SEANCE D’OUVERTURE DES OFFRES

1- Absence de la caution de soumission avec CEDEC ;

2. Délai d’exécution supérieur a celui prescrit (supérieur a trois mois) ;
3 Fausses déclarations ou piéces falsifiées;
4 Offres financiere incompléte,




5 Le changement d'une unité ou d'une quantité du DAO dans 'offre
financiere ;
6 Le non-respect de 75% des critéres essentiels :

N.B. En cas d’absence ou de nonconformité d’une piece du dossier administratif lors de
'ouverture des plis, un delai de quarante huit (48) heures est accordé aux
soumissionnaires concernés pour remplacer la piece en question. Passé ce delai, la
piece ne sera plus acceptée et I'offre ne sera eliminée que lors de I'evaluation des of
en sous-commission d’analyse.

B - Critéres essentiels
Les criteres relatifs a la qualification des candidats porteront a titre indicatif sur;
1- Présentation générale de l'offre ;
2-  Capacité financiére;
3- Références de I'entreprise dans les travaux similaires;
4- Qualité des ressources humaines;
5- Méthodologie d'exécution des travaux;
6- Mesures de sécurité envisagées pour I'exécution des travaux;
7- Moyens matériels de I'entreprise;
8- Attestation et rapport de visite du site;
9- Cahier des Clauses Techniques Particulieres paraphé a chaque page et signé a la derniére
page;
10- Cahier des Clauses Administratives Particuliéres paraphé a chaque page signé a la derniére
page;.
Les criteres essentiels sont soumis & des minima dont le détail est donné dans le
Reéglement Particulier de I'Appel d'Offres (RPAO).

13: Attribution

Cette evaluation se fera de maniere purement binaire avec avec des positifs (oui) ou
négatfs (non) et dont le minimum des « oui » acceptable est d'au moins 75% de I'ensemble des
critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme
pour l'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait a 100% des
criteres éliminatoires et au moins 75% des critéres essentiels.

14. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 120 jours a partir de la
date limite fixée pour la remise des offres.

| Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de
la Section Technique.de a(ﬁomjmugg de BATIBO Tél..679204915

BOUE. DY CaTRONN . Fait a BATIBO, le 26/02/2026
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DOCUMENT NO. 2:
GENERAL REGULATIONS OF THE INVITATION TO
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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative

Order.
1.2 In this Tender File, the term “day” means a calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Atticle 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

i) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoceuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two(2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed competing




4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder),
in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (i) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the invitation to tender and all expenditure done within the context
of the contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-

qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations;
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(v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis
¢ vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No
Document No

. 1. The tender notice;

. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. é. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:
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The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Model contract;

T@e ™m0 a0 UTQ

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Aricle 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids,
in accordance with provisions of article 22 of the General Regulations of the invitation to tender.
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C Preparation of bids
Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.

b.  Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteric mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation
of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)




A commentary on the technical choices of the project and possible proposals.
c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.
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In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.



b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international tradle.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex fo the bids are reasonable; to this end, a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised

subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
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requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General Regulations;

i) fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;

iii)  refuses to receive notification of the Administrative Order to commence execution.
Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the Genera! Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in @ way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received foo late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
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Regulations which may prove to be necessary at the end of the preparatory meeting shall be dore
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit
the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case
may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 I the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the

Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in

accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids
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24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID" or
“MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written nofification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of @ bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6)
of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains @ valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall'be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.
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25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initiclled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subiject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

i)  Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.
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28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Atticle 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount

shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;
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b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special
Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lofs.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2  If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Aricle 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
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was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadiine of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.
Article 39: Final Bond

39.1  Within twenty (20) days of the nofification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in liev of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE TENDER




Special regulations of the invitation to tender

Table of contents

References of General
the General
regulations

1A Definition of works: ‘
CONSTRUCTION OF THE BATIBO MUNICIPAL STADIUM PHASE 11
IN BATIBO SUB DIVISION, MOMO DIVISION. (MINDDEVEL PIB -2026
| program).

Reference of Invitation to tender: N° XX/ONIT/BC/BCITB/2026 OF ...........

' 1.2 Execution deadline: Four (04) calendar months

2.1 Source of financing

Works which form the subject of this invitation to tender shall be financed by the 2026

Public Investment Budget of MINDDEVEL '

4.1 List of pre-qualified candidates, not applicable

5l Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria

Absence of the bid bond with a CEDEC receipt attatched

Absence of a categorisation certificate of atleast category E.

Deadline for delivery higher than prescribed:

False declaration or falsified documents;

Incomplete financial file;

Change of quantity or unit of the Tender file in the financial bid:

Non respect of 75%of essential criteria;

. Suspended by MINMAP

During the opening session of the bids if a document of the administrative bid is
absent or noncompliant, the bidder will be given forty eight (48) hours to produce or
replace said document else will be eliminated during the evaluation of the bids. No
such document will be accepted after this deadline.

ONOO AN

Essential criteria
1. General presentation of the tender files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;
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10. Special Administrative Clauses completed and initialed in all the pages.

This evaluation will be done in a purely a purely binary method with a positive (Yes) or
negative (No) with an acceptable minimum of 75% of the essential criteria taken into
account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest reasonable amount, in conformity with the regulations of the Tender Documents and
having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and five
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.
TO THE PROJECT OWNER
« OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE
N° XX/ONIT/BC/BCITB /2026 OF XXX
CONSTRUCTION OF THE BATIBO MUNICIPAL STADIUM PHASE II IN BATIBO

SUB DIVISION, MOMO DIVISION.
“To be opened only during the bid-opening session”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.
8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the adminisirative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of tender file issued by BATIBO Municipal treasury

Ab A bid bond 800,000 FCFA cheque or bank cheque issued by a first rate-bank approved
by the Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
Regulatory Board (ARMP)
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An Attestation of the National Social Insurance Fund stating that the bidder has met all his

A. 3 3 Z z
8 obligations vis a vis the Fund; the attestation should be less than three months old.

A9 A Vdlid Business liecience carrying a fiscal stamp

A.10 Stamp Copy of a valid taxpayers card

Al Attestation of localization signed by the bidder

A2 CCAP initial on all and signed on the last page

The absence or the non-conformity of the one of these documents will result to the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

General presentation of bids

~Presence of gl documents i il ini it s snenmasassasnsnsnsresumnesssmns s A S yes/no
= Properly boundiiiivivivicsiiisisssasesnssssnsnsnsnsnsnnsnsssponmensnssnpnpsessasenssoss ssssvosss s yes/no
= Table Of CONTENT tiuiiiiiritermirasnsnsecssonsncnoranasnsrnsnanonesasnsnnsenssnssssasnsnssaassossesesesesons yes/no
<« Separafors IneolovropRist FEam MG, vexemmmsmmesmmssenmesm e S SRS RSO TS yes/no
% Orler Preseribat FOTORTEH v oonssensimmomsmmmsm s s T R SR s yes/no
yes/no

TOTAL 1 /6

a. The company references

References of the company in solar electrification works or similar works for the past five years:

- 1% reference certified copy of similar contract (15 pages and last pages), Minutes of
final reception for works realized before 2023 and provisional reception for works yes/no
realized in 2024

- 2rd reference certified copy of similar contract (1% pages and last pages), Minutes of
final reception for works realized before 2023 and provisional reception for works yes/no

realized in 2024

TOTAL2 | /2
b. Equipment
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ........... yes/no
- Proof of ownership or hire of a concrete vibrator and concrete mixer and compactor ......... yes/no
- Proof of ownership of dump truck ...ouiiiiiiiiniiiiiiii i Yes/no
% Proof of OWnarship Ot GrOEF cmusmenwmmsmssssa s e s s s S s s R i vas yes/no
- Proof of ownership of a loader ....c..ovvivinininnnn yes/no

l = Clearness of the 0o oUm ERTS: s s e 0 7o S oo mere somcarearsios o arecoioromasansesnssmssn
-




- Proof of ownership of hand tools (Building and Carpentary) ....ooeeeiiiiiiniiiii yes/no
TOTAL3 | /6
¢. Qualification of site personnel
- Organizational Chart of the enterprise...oviiviiiiiiiiiii i yes/no
- Organizational Chart of site with comments .......ooiiiiiiiiiiiiii yes/no
Works Director: civil or Rural Engineer with at least 05 yrs experience
- Diploma of work Director certified...cccueieiiiiiniinrrieiiiinnieiieieiinssiiosiions soresneesteinoisnes yes/no
- CV signed and dated by works Director.c.uiieieiieiiineiieiniiiiiieeniiiene s yes/no
- Professional experience of works Director at least five years.......coviiiiiiiiiinnninennnnn, yes/no
- Attestation of availability dully signed by the bearer ..o yes/no
Site foreman: Senior civil Engineering technician with at least 03 yrs experience
- Certified copy of certificate of Foreman.....cvvuviiiiiiiiiiiiiiiiiiiiiiin yes/no
- CV signed and dated by site foreman...... Ceveersraie s A N AR 58 yes/no
- Professional experience of site foreman at least three years ....coovvviiiiiiiiiiinin. yes/no
= Attestationiof availability ..ocoviisirinii v o iaane s sy eee s SRR s
Chief technician; at least BAC in building and construction and at least 03 yrs of experience
- (CEHTIEEOP Y BEAIPIOTIE usnvuvmesmrsmmsmmeanmamsmesa s s s s s e sioisais s oy yes/no
= CVsigned and deted s s i e R s B AR yes/no
SAHESTEoNEoT GRRITGBIIN sonvemssmsmmsssmses s s e P N Y yes/no
- Professional experience of chief technician at least three years ....ooviiiiiiiiiiiiiniin. yes/no
TECHNICAL PROPOSALS
Orgamigramol theorolact 7y e s s T e e yes/no
Logical sequence for the execution of the task......ccviiiiiiiiiiiiiiiiiii yes/no
Quictlity-contre] methiodssms e e s R S R s T yes/no
Environmental protection MeASUFES. i. . vvivssrissritsiouiiesiesiotsamsasassnsesansossasnsvarossassronsessn yes/no
Security and safety at the site v.ouvvviiiuiiiiiiiiiiiiiii yes/no
Duration of execution in respect with the Tender file......ocooiviiiiiiiiiii yes/no
Comprehensive report of site signed by the company administrator v.v..vviviviiviniininini, yes/no
Attestation of site visit signed by the mayor upon confirming the site visit report .....ccvvvevieniiinininne. yes/no
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PRE FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located in any area

in Cameroon and approved by the Ministry of Finance and respect COBAC conditions. =twenty two million yes/no
five hundred thousand (22,500,000)CFAF............ R R R i bepmenan s o nssnamns
Special Technical Clauses initialed in all the pages and and last page signed.........c.oeevuieeeeneennn... yes/no

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

€3 _ Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (17Q)
C4 | Sub details of unit prices

¢ The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

¢ The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in Eight(07) copies will be joined
to the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery
The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 800,000 CFAF. As per article
90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June 2018), certified cheques or bank
cheques are acceptable in the place of bid bond.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guaraniee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, one year after provisional
reception of works.




ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the

offers.
If at the end of this period, the contract was not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in Eight(07) copies, including

one (01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket
being marked:
«« OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE IN EMERGENCY
PROCEDURE
N° 04/ONIT/BC/BCITB/ 2026 OF 26/02/2026

CONSTRUCTION OF THE BATIBO MUNICIPAL STADIUM PHASE II IN BATIBO

SUB DIVISION, MOMO DIVISION.<<TO BE OPENED ONLY DURING THE OPENING SESSION>>
ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 21/03/2026 at 9AM, by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:

BATIBO Council, beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the BATIBO
Council on 12/03/2026 at 11:00am, by the BATIBO Council Tenders Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of
the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
75% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release
or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if
it did not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be
rejected by the Project Owner as proposed by the Tenders Board.

Prior to this reject, the bidder must have been requested to produce written
justification(s) and that these justifications have been appreciated to be unconvincing.

These justifications will concern amongst others

- The production of detailed pricing, its content and the coherency between the
unit price, its mode of realisation and its timing.

- The purchase prices of materials

- The cost of exploitation of equipment

- The wages of technicians and labourers
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- comparative advantages or favourable exceptional conditions that the bidder has
for the realisation of the works
- measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Project Owner
decides but before the reject, he can only decide when the Public Contracts Regulatory
Agency(ARMP) must have examined the unconvincing justification(s) and given his opinion in
seven (07) working days from the date of receipt of these justifications from the project. (The
Tenders Board requests for justifications, bidder replies by writing, board examines and
if not convincing, proposes reject to contracting Authority who decides after consulting
ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that she respects the
elements of maturity of the project especially the limts of the roads shown to him by the project
owner during the site visit. An update of quanties wil be carried before the star of works

(9]
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DOCUMENT No. 5: SPECIAL ADMINISTRATIVE
CONDITIONS
(SAC)
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Article 48

- Drafting and dissemination of this contract

Article 49 and last: Entry into force of the contract

Chapter I: General

Article 1: Subject of contract

The subject of this contract shall CONSTRUCTION OF THE BATIBO MUNICIPAL

STADIUM PHASE I IN BATIBO SUB DIVISION, MOMO DIVISION.. MINADER PIB CREDITS ~2026

PROGRAM)"

Aricle 2: Contract award procedure
This contract shall be awarded by OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY
PROCEDURE N° 03/ONIT/BC/BCITB/ 2026 of the XXXXXXXXXXX

Atticle 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Project Owner is the Mayor Batibo Council. He represents the beneficiary

administration of the works.

- The Contracting Authority shall be the Mayor BATIBO Council
He awards the contract, ensures the preservation of originals of said contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of Public Contracts regulation.

- The Contract Manager shall be the Divisional Delegate of Agriclture and Rural

Development Momo who shall represent the funding body in all the levels of the
project notbly by ensuring the respect of the administrative, technical and financial
conditions and contractual deadlines

- The Contract Engineer shall be the Chief of rural engineering at the Divisional
delegation of MINSEP Momo hereinafter referred to as the Engineer.

- The Project Manager shall be at the: CDO Batibo Council. He ensures respect of
the administrative, technical and financial conditions and contractual deadlines. He
ensures the interest of the project owner at the definition, preparation, execution and
acceptance stages

- The contractor shall be [to be specified].

—
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3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the Mayor BATIBO Council
- The authority in charge of the clearance of expenditures shall be Municipal
Treasurer BATIBO Council.
- The body or official in charge of payment shall be the Municipal Treasurer BATIBO
Council.
- The official competent to furnish information within the context of execution of this
contract shall be the Project Owner (Mayor BATIBO Council).

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be]




3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the
project:
In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public
contract Code (Decree No. 2018/366 OF 20 June 2018), the Contract Manager, the
Contract Engineer as well as the other persons in charge of the control and follow up of
the project shall perceive indemnities as well as logistics support for the realisation of the
project from that shall be fixed by a decision of the Project Owner or Project Owner.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after
the signature of the contract, the possible direct resulting costs shall be taken into account without
gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (fo be adapted to the

nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not confrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price, such as, in order
of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where
need be, names and references].

7) The General Administrative Conditions applicable on public works contracts that went into
effect by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the
contract [insert and indicate, where need be, names and references].

Atticle 6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according fo
the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and

functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing
the tax and customs system applicable to public contracts;

6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;
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Decree No. 2012/074 of 8 March 2012 relating fo the creation, organisation and
functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5§
August 2013;

Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public
Contracts;

Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution
of Public Contracts;

Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

Circular N° 00013995/C/MINFI of 31 December 2026 bearing instructions relating to
the implementation of the Finance laws, the monitoring and control of the execution of the
Budgets of the State and other entities for the 2026 fiscal yearUnified Technical Documents
(DTU) for building works;

Applicable standards;

Other instruments specific to the domain concerned with the contract.

Article 7: Communication (Articles 6 and 10 supplemented)

1.1

1.2

All communications within the framework of this contract shall be written and notifications
sent to the following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, correspondences
shall be validly addressed to the [to the specified] council, chief town of the
region in which the work was done;
In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.
¢) Inthe case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to
the Project Owner, Contract Manager, Contract Engineer and Project Manager,
where applicable

b

The contractor shall address all written noftifications or correspondences to the
Project Manger with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the
Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the
Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority
and notified by the Project Owner to the Contractor with a copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before
the signature of those that have an incidence on the amount.
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8.3

8.4

8.5

8.6

8.7

8.8

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to
the contractor by the Contract Engineer or Project Manager (where applicable) with a
copy to the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority, the Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified
by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer and
notified to the contractor by the Contract Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within @ maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this
deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1

9.2

[Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and
issue an attestation of proper execution to the contractor. This attestation shall condition
the start of the following conditional phase.

The time-limit granted for notification of the Administrative Order to start execution of a

conditional phase shall be five (5) days.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

10.3

Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the contractor shall have
himself replaced by a member of staff of equal competence (qualifications and
experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has 5 (five) days to notify his opinion in writing with «
copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered
as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and

during the works shall be a reason for termination of the contract as mentioned in article
45 below or the application of penalties [to be specified where need be].

Chapter Il: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
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11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty
(20) days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates]is _ (in
figures) cfa(in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit

to account No. opened in the name of the contractor in the
bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the contractor in
bank.

Article 14: Price variation (Article 20 of GAC)
13.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case
of price reductions.

13.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)
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Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the
amount of the contract and its additional clauses, where applicable.

17.2In the case where the contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:
- The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by
forty percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the
sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the
place of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the contractor's
unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in
the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the contractor and the Engineer shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule
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during the month and capable of giving entitlement to payment. This sheet shall be based on the
certification of the various tasks jointly established by the contractor and the Project Manager

21.2 Monthly detailed account

Every month of during o periodic sequence established by confractor and representative of the
project owner, the contractor shall hand over to the Contract Engineer two draft provisional monthly
detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of
taxes), according to the agreed model and establishing the total amount of the sums to which he may
lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of
the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-2.2 and/or — (5.5 or 15%)] paid directly into the account of the contractor;

- 2.2 % paid to the public treasury as AIR due by the contractor.

- 7.5% or 15% poaid into the public treasury as TSR due by the contractor.
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Municipal Treasurer BATIBO Council within a maximum deadline of
calendar days from the date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all faxes
per calendar day beyond the 30™ day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be
liable for the following special penalties for the non observation of the provisions of the
contract, especially:

- Late submission of final bond;

- Late submission of insurances;
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- Late submission of the draft execution schedule if the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the confractor to forward the draft to the Project
Manager, after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of fourteen (14) days after the
date of provisional acceptance, the contractor shall establish, based on joint reports, the draft
final detailed account of works executed and which detailed account summarises the total sums to
which the contractor may be entitled as a result of the execution of the whole contract.

25.2  The Contract Manager has up fo thirty (30) days to notify the corrected and approved draft
to the Project Manager.

25.3  The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had
signed jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties, puts an end to the contract, except with regard to interest on
overdue payments.

26.2Thecontractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for

implementing the tax regulations and customs procedures applicable to public contracts. The

taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer
tax);
Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.
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These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter Ill: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be
ninety (90) days.

31.2  This time-limit shall run from the date of nofification of the Administrative Order to
commence execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager .

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be
adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documentsto be furnished by the contractor (Article 49 of the GAC supplemented)

[Specify the deadlines for the fransmission of documents as well as those of approval by persons to
be designated]

35.1Programme of works, Quality Assurance Plan and others (fo be specified).
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a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [Eight(6)] copies for
the approval of [Contract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:
- Either the indication “GOOD FOR EXECUTION";

- Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way relecse
the contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the contractual programme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions
of the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the
contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Confract
Manager or Project Manager] at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence
work.
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36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To
be specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of nofification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the

contract and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the contractor’s personnel
and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GACQ)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance
Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer,
fo organize a technical visit for pre-acceptance. This visit shall include the following operations.

~ Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
~ Findings relative to the completion of the work
~ Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted
and the corresponding works to be effected before the reception. The Engineer shall fix the
reception date in collaboration with the chief of service for the contract.

42.2  Acceptance
The acceptance commission shall comprise:

** The contracting authority....ocuviuvinineeeeenennen, (chairperson)

** The Project Manager (CDO of the council)e.vvveervvneenen. (member)

%* The Divisional Delegate of MINMAP or his representative; ............. (observer)

** The Divisional Delegate of MINTP.......cuuivierrriiieeeeesieeereenennin, ( Secretary)

% The sub delegate MINSEP Batibo.....vveevsneeeeennennnns ( member)

% StOres ACCoOUNTANt vivvivvirereseeseneesessnesnssns member

R L e LT 1 (member)
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The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and signed by all the commission members.

However, the report (process - verbal) shall be valid if two third (2/3) of the members including
the chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the
Contract Engineer the report (process - verbal) of the technical acceptance of works with no
reserves pending clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral part of the
acceptance of works’ report (attached to acceptance of works report) and shall accompany the
bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT t

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional reception for the
section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within @ maximum deadline of [fifteen (15)
days] from the date of expiry of the guarantee.

44.2 The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 2018
of the Public contract Code and equally under the conditions laid down in articles 74, 75 and 76
of the GAC especially in one of the following cases:

- dead of the contractor

- bankcrupcy of the contractor

- judicial liquidation (contractor not authorised by court to exploit her enterprise

- sub contracting of works without the authorisation of the project owner
Incompetence of the contractor duely notified by the Project owner

- Non respect of labour code rules and regulations

- fraud and corruption duely noticed

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
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[Twenty (20)] copies of this contract shall be produced at the cost of the contractor and furnished
to the Contract Manager.

Article 49 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the contractor by the Contracting Authority.




Document No. 6:
Special Technical Conditions
(STC)
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TECHNICAL SPECIFICATIONS

1. GENERALITIES

2. PREPARATORY WORKS

3. ORIGIN, QUALITY AND PREPARATION OF MATERIALS
4. MODE OF EXECUTION OF THE VARIOUS TASKS

- Installation
100 Site Preparation
200 General Earth Works
300 Concreting of handball cort
400 Opening of access road
500 Equipment with pools , football nets.

1 - GENERALITIES: This present special technical specifications concerns FOR THE
CONSTRUCTION OF THE BATIBO MUNICIPAL STADIUM PHASE II IN BATIBO
SUB DIVISION, MOMO Divisiox.

It is the duty of the contractor to realize the structure as per the execution plans that shall be
approved by the competent authority and sample models of equipments and furniture provided
by the project owner. Through the Project Engineer, the contractor shall furnish the owner of the
project and other project team members within the shortest possible time with an execution plan
showing clearly how he intends to run the work site. A fence in local materials shall enclose the
whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by
constructing a temporal pit latrine and putting up a temporal fence around the project site if that
be the case.

The contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the
Project Engineer in case of any doubt. He shall not on his own modify anything on the structure
and shall inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at
his cost without modification of the contract amount. The owner of the project shall have the right
to the final choice in case of any modification.
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2 - PREPARATORY WORKS = SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate
trenching and other earthworks and good circulation. The commencement of excavation will be
accepted by the Project Engineer without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of as will be specified by the geotechnical
studies to be carried out by the contractor before the commencement of works to precise the soil
bearing capacity.

Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench, the
contractor shall continue excavation up to a depth as will be approved by the Project Engineer.
The excavations will be done manually or mechanically and no concrete or mortar shall be laid on
the bottom of the trench without the acceptance of the trench bottom of excavation by the Project
Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted
for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may
either be from the river or quarry crushed and must be approved by the Project Engineer before
any use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The
gravels (5/15 and 15/25) shall be clean and well graded with very fine elements settlement of
less than 2%. The cement shall be CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have no particle dimension above 50mm and with
plasticity index of less than 35. Fill materials shall also be free from organic elements and shall
have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not
less than 20cm.

1) CONCRETE:

-Ordinary concrete: specifically lean concrete shall be 5¢m thick and laidall round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m?3.

- Concrete for the Raft: shall be 15cm thick laid on the entire floor of the bridge between the 02
abutments and dosed at 350kg/m? over the entire surface.

NB: The inlet to the bridge shall be excavated at a depth of 60cm below the natural soil and
concreted along the width of the bridge between the wings at 01m to the 02 abutments so as to
resist the scouring by water upfront. The raft will receive a longitudinal slope of 2%, slopping
towards the outlet of the bridge (flow of water).

-Reinforced concrete: shall be specifically for the footings, beams seatings and the slab of the
bridge, kerbs and pillars of the mixt guard rails and their mixture shall be in a proportion of
350kg/m3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.
Aggregate
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- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary
from vary from 0.16 — 5mm. It shall be a mix of river and crushed sand mixed to the proportion
as designed.

- Gravel: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing. It shall @ mix of 5/15 and 15/25
Water:

- To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities ; meaning potable water.

Cement:

To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid
down by regulation in force. It will be type CPA325 Portland cement and shall not show any
trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated floor.
Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared away
within four (04) days.

Rods:

shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall
be perfectly clean without any trace of rust, non-adhesive to paint or grease.

Shuttering:

hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the
effect of vibration and weight of workers involved in setting it up.

MASONRY:

Stones- shall be as specified above

Wood = Material:

The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing.
This shall be locally sawn eucalyptus.

MODE OF EXECUTION OF THE VARIOUS TASKS
1) TROO1.1 - Site installation

Description of works

These works consist of the mobilization of materials and personnel, the realization of geotechnical and
technical studies for the project as well as the performance program and final report, the construction of

a hut for site meeting, Etc...

2) TROO1.2- Project information sign post
Description of works

This consist of fabricating information boards in wood, the supply to the sites at the extremes of the
various roads and eventually at the post of works (bridge) so as to furnish the populations with all

information concerning the project.
The boards will carry the following information:

' North-West Region Republic of Cameroon
sesiiioioR Peace-Work-Fatherland
i Proiecf name CONSTRUCTION OF THE BATIBO MUNICIPAL
STADIUM PHASE II IN BATIBO SUB DIVISION,
MOMO DIVISION.
Owner of the project Mayor BATIBO COUNCIL
Funding body MINDEVEL PIB 2026
Project Manager CDO BATIBO Council
Project Engineer DEV. DEL. MINTP Momo
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Duration of the contract | Four (04) months

Contractor To precise

3) TMO02 - Mobilization and folding up of equipment
Description of works
This task consists of the mobilization of equipment to the site through a loader and at the end of
the works the folding up of the equipment by same means and the realization of all the works
necessary to re-establish the lieu to their initial state.

4) 101 - BUSH CLEARING
Description of works
These works consist of removing vegetation and cleaning the edges of the road as well as on its
immediate surroundings, felling trees and/ or trimming tree branches obstructing visibility, etc.
Mode of execution of works
This consists of clearing all vegetation at a width of two meters form the outer edge of the gutter
and scraping and discarding vegetative soil from the road surface. These are labour intensive
works carried out by groups of workers recruited from the community and equipped with the
necessary tools to carry out the job.

5) 103 - Setting out of the structure
Description of works
This consists of carrying out activities geared at positioning the bridge at the coordinates such that
the its axis will aligned with that of the access road from the both sides. Also the characteristics of
the structure as designed should be respected.

Mode of execution of works

This consists of using pegs and lines and with the help of a levels position the bridge such it should
be at right angle relative to the road with the wing walls at 45 degrees relative to the road or
front walls of the bridge. Equally, the position of the areas to be excavated for the abutment
including the working space should be materialized. As such the length and span of the bridge as
well as the wing walls, the front wall and the abutment as a whole will be positioned. After the
excavation these parameters will be verified firs before the bridge works proper starts

So done, the following data will be verified before the excavation

NB: These works, and this, at every stage must be received by the Contract Engineer before
the next phase can continue

6) 203.1 - Excavation in ordinary terrain for the abutments and for the deviation of the
existing river bed

Description of works

This consists of digging to free the space set for the construction of the bridge. The various

parameters set out will be respected in the excavation. Also the depth of the foundation as per

the results of geotechnical studies should be respected i.e. 1.6m from the bed of the river

Mode of execution of works

This consists of the following

Bush clearing

Tree felling and removal of storms

leveling of the field with buldozer or front end loader and compacting

Demacartion of the playgrounds, runway and site for the grand stand

h
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Supply and Installation of Football goal poles

Supply and Installation of handball field poles
Planting of grass

NB: The excavation must be received by the Project Manager before the next phase can
continue

7) 205 = 207 Backfilling of the bridge and filling and resurfacing of the accesses to the
bridge
Description of works
This involves realization of the technical bloc and the linking to the existing carriage way (road)
These works shall be executed mechanically and manually with material extracted from a borrow

pit approved by the project manager. The soil used for the fill shall present the following
characteristics:

e CBR at 95% of OPM after four days of immersion =40
¢ Maximum dry density at 95% OPM (T/M3) >1,8

o Plasticity index(IP) <25

o Percentage of fine grains<0.08mm F 5<F<30

e Module of plasticity F.IP <500

o Linear inflation % <1

e Maximum diameter of grains mm 40

e % passing through a sieve of 10mm <10 35-90
e 9% passing through a sieve of Smm <5 20 - 60
o Residue at a sieve of 2mm >2 10 —-40

The selected material from the borrow pit shall be laid on a trench and plat form previously
shaped and compacted at a dry density of at least 90% OPM. The material shall be laid in
horizontal layers of 20em thick and having a water content equal to that of OPM before
compaction (£2%).

The fill is compacted methodically up to 95% of the dry density of OPM. The rate of compaction
shall be verified in -situ with @ membrane densitometer at every 1000m?. A sample compaction
test shall be carried out to determine of passes necessary to obtain the required compaction rate.

8) 305 — Stone masonry

Description of works
This consists of realizing the parts of the bridge with well shaped and assembled stones
according to the esthetic and type of the structure (form, dimension of stones, jointsEtc...)
while respecting the works of arts

The mortar will be dosed at three hundred and fifty (350)kg of cement per m3 of sand.

The visible faces of the stones masonry should be regular. The minimum height of the shaped

stones should not be less than fifteen (15) cm.

The finishing of the external joints will be realized with done with mortar M450

Mode of execution of works

This consists of

Mode of execution of works

These works shall be done exclusively manually (shaping of stones, humidification, elevation,
bonding, pointing)
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9) 309a, 309b, 309c and 309d - Lean concrete dosed at 150Kg/m3, Mass
concrete dosed at 350Kg/m3, Reinforced concrete dosed at 400Kg/m3 and
Reinforced concrete dosed at 350Kg/m2 for the bridge's raft

Description of works

These works consist of the supply and putting in place of concrete 150Kg/m3 for the lean
concrete, at 350Kg/m3 for the mass concrete and 400Kg/m3 for the reinforced concrete .

The concretes A.400 for the reinforced concrete must have a minimum compression resistance of

270 bars at 28 days.

This task comprises notably the:

* supply including the transport to the site of materials ( cement, sand, gravel etc) and the tools
necessary for the precast of the slabs;

* form works with planed planks;

* transport and the putting in place of the stones including all contingencies;.

* execution of all contingencies related to traffic flow and to the respect of environmental
prescriptions;

* And all other contingencies.

Form work

This operation consists of forming the various surfaces when necessary before concreting. The
parts of the structure requiring formwork will be approved by the Project Manager. The
formwork will be of robust construction because they are called upon to support, as the case may
be, the thrust of the fresh concrete or the weight of the construction until the debending of the
structure.
The different parts will be assembled in a simple way to allow the formwork to be stripped
without stripping the concrete. However, this simplicity will not allow any negligence in the
distribution of joints. The panels already used, will be veiled and the edges peel off.
It will be used for certain categories of formwork, greasy or plastic mold release products. These
products must be approved by the Project Manager.
The construction of the formwork will also be specified as prescribed by the CCTP, depending on
the category, in order to preserve, among other things, the homogeneous coating of the
reinforcements and the final deformations of the works.
The fixings of the interior formwork to the concrete must be only those which appear on the
working drawings approved by the project manager.
To maintain the reinforcements at a fixed distance from the formwork, we can use concrete
wedges (or any other material approved by the Project Manager, plastic material for example)
in which we will have previously embedded wire bindings. Under no circumstances will any metal
element be at a distance less than the minimum cover provided for the reinforcements.

504b - Putting in place of metallic | beam 450 including the bracing

Description of works
Rib beams: reinforced concrete dosed at 400kg/m3 including the bracing
This work consists of laying the R.C beams which are usually partially integrated in the slab. This
means that the steel reinforcements are plated and styled at the same time with the slab
reiforcements.

The steels used are merchant bars, in weldable mild steel, the grade of which is subject to the
approval of the Project Manager. They must meet the requirements of Chapter Ill of Fascicle 4 of
the French CCTG. In particular, the mechanical characteristics of these profiles must comply with
the NF A 35-501 or NF A 36-201 standards.

10) 601a and 601b - Anti-rust paint and Oil Paint

Paints

The protective paints to be applied to the metal sections brushed white beforehand are of the
glycerophtalic type, and must be submitted to the prior approval of the Project Manager's
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Representative.
In all cases, an anti-rust undercoat of a different color will be put in place beforehand.

11) 901c - Mix guard rails (concrete pillars and metallic pipes)

Garde-corps - Mix guard rails

This operation includes the replacement or supply and installation of railings on the structure.
These works will be defined when the development plans are drawn up. The elements of the
railings will be placed and adjusted in alignment and in altitude. It will be verified that the
uprights will be vertical. The sealings of the uprights will be made of concrete dosed at
400kg/m3 and must comply with the standard plan. The sealing of uprights will only take place
after verification by the Project Manager of the perfect alignment of the guardrail. The surfacing
of the sealing concrete will be neat so that water cannot stay at the recess of the uprights.
Depending on their condition, and with the approval of the Project Manager, the railings may
receive an anti-corrosive protective paint.

12) 902a - Triangular sign posts type A ou AB

Panneavu triangulaire - Triangular sign posts type A ou AB

The danger signs will be placed 150m from the point at the start of the area to be signaled in

the open countryside and 50m in the built-up area.

Prescription signs, except for certain mandatory signs which must be installed as danger signs.

The direction signs will be placed 100m from the point at the start of the zone to be reported in

the case of open country and 40m in the agglomeration.

Vertical signaling includes retro-flexing galvanized sheet metal panels for signaling, pre-

signalling, location or directional. The location of the various panels is designated by the

Delegate Project Manager. The work consists of placing along the roadway on the shoulder, in

the places provided by the project manager, traffic, pre-signalling, location or directional signs.
13) The panels and their implementation will comply with the technical requirements.

905b - Wooden post markers

Balises - Wooden post markers

The turn markers are type 2 J1 markers with a circular section (diameter 150 mm) 80 cm high from the level of the

shoulder. The beacons are made of fiber cement, enamelled or galvanized sheet metal, plastic, B 300 concrete, or

wood.

Among the Cameroonian wood species with these required characteristics, we can mention: Doussie, Moabi, Tali,

Azobé, Iroko and Bibinga. (see § 11.13 above)

They are located on the outer shoulder of the bend, the axis one meter from the outer edge of the wearing course.

The spacing between two consecutive beacons is equal to 10 meters, unless waived by the Delegate Project

Manager. The beacons carry a retro-reflecting device consisting of a strip 100 mm high placed 150 mm from the
head of the beacon.

14) 909 - Weep holes
Weep holes

This operation consists in setting up barbicans in PVC pipe ¢ 40 for drainage of the materials
located behind the abutments or the retaining walls. The work consists in placing, in accordance
with the technical prescriptions and the plans of the technical file, barbicans in PVC pipe ¢ 40
15) 910 - Drainage pipes

Gargouille - Drainage pipes

This operation consists in setting up gargoyles in PVC pipe @ 100 for the evacuation of water
from the apron. The work consisting in placing, in accordance with the technical prescriptions and
the plans of the technical file, gargoyles in PVC pipe ¢ 100

16) 1001 - Deviation- pedestrians crossing of the bridge
Maintien de la circulation - Deviation- pedestrians crossing of the bridge

This task is envisaged in the event that it is necessary for the construction and maintenance of
temporary works and a track for any deviation necessary to maintain traffic.

17)  SAFETY AND ENVIRONMENTAL PROTECTION
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Safety measures shall be put in place to safeguard the health of the workers. They shall be

equipped with personal protective equipment like helmets, boots, gloves, goggles, rain coats etc.
a first aid box shall be provided on the site to render first aid services in case of any accident.
Before the start of each task, workers shall be reminded of the potential hazards associated to
that task and the safety measures to be taken to avoid possible accidents. Working points shall
be well signalized to road users using sign boards placed at adequate positions that can be
visible to everybody.

Every area from which soil is to be extracted shall be covered with vegetative soil at the end of
the job to facilitate the growth of vegetation and to avoid erosion.

Document No. 7:
Schedule of unit prices

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF THE BATIBO
MUNICIPAL STADIUM PHASE II IN BATIBO SUB DIVISION, MOMO DIVISION, NORTH WEST

REGION
Unit price
N° DISCRIPTION OF WORKS UNIT Unit price in figures in words
100: Site Installation
101 [ Site Installation Is
102 | Transporting of the Equipment to and from Is
103 | Preparation of working documents Is

Sub Total installation: 100

200: Earth Works/OTHERS

201 | Opening of access road to the field ff
202 | Planting of grass on the surrounding of the stadium m?2

203 | Creation of the athletic track round the football field IS

Supply and installation of volleyball and basketball

204 | poles and net including net for football and handball Is |
Sub Total Earth Works: 200
300: CONCRETING WORKS
Compacting and leveling of handball. basket ball
301 | and volley ball courts Is
A 10em thick Concreting of the handball. volley
302 | ball and basket ball courts dosed at 350kg/m3 Is
Applying two coat of oil paint on the concreted
303 | areas M3
Marking using different colors of oil paints to
304 | differetiate the verious courts ff
Creation of long jump and short put pitches
305 ff
Compacting and leveling of handball. basket ball
306 | and volley ball courts ff
5%




Document No. 8:
Bill of quantities and estimates




BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF THE
BATIBO MUNICIPAL STADIUM -PHASE 2, IN BATIBO SUB DIVISION, MOMO
DIVISION, NORTH WEST REGION.

N° DISCRIPTION OF WORKS UNIT | QTY U.P AMOUNT
100: Site Installation
101 | Site Installation Is |
102 | Transporting of the equipment to and from Is |
103 | Preparation of working documents Is 1
Sub Total installation: 100
200: Earth Works/OTHERS
201 | Opening of access road to the field ff 0
Planting of grass on the surrounding of the
202 | stadium m2 | 35.995
Creation of the athletic track round the
203 | football field LS 0
Supply and installation of volleyball and
basketball poles and net including net for
204 | football and handball Is |
Sub Total Earth Works: 200
300: CONCRETING WORKS
Compacting and leveling of handball. basket
301 | ball and volley ball courts m2 | 1.380
A 10cm thick Concreting of the handball.
volley ball and basket ball courts dosed at
302 | 350kg/m3 m3 138
Applying two coat of oil paint on the
303 | concreted areas m2 | 1.380
Marking using different colors of oil paints to
305 | differetiate the verious courts ff I
306 | Creation of long jump and short put pitches ff 0
Sub Total 300
A TOTAL TAXES EXCLUSIVE
B T.V.A (19.25%)
& A.LR (2.2%)
D TOTAL TTC
F NET PAYMENT

THE PRESENT ESTIMATE STANDS AT: CFA TTC.




Document No. 9:
Schedule of sub-detail of prices
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Document No. 10:
Model contract




REPUBLIC OF CAMEROON
Peace -- Work --Fatherland

MINISTRY OFDECENTRALISATION AND
LOCAL DEVELOPMENT

NORTH WEST REGION
MOMO DIVISION
BATIBO COUNCIL

P.O BOX 06, BATIBO
CELL (237) 677 980 303

P.O. Box . Tel: Fax:

Business Registry No. at
Taxpayer's No.

SUBJECT . Execution of Works;
Lot No. ; Network

PLACE ‘Region

REPUBLIQUE DU CAMEROUN
Paix — Travail - Patrie

MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

REGION DU NORD OUEST
DEPARTEMENT DE LA MOMO
COMMUNE DE BATIBO

B.P BOX 06, BATIBO
CELL (237) 677 980 303

EXECUTION DEADLINE : (

AMOUNT IN CFA F:

) months

IAT

EVAT

VAT

AIR (Income tax)

Net to be paid

FINANCING . [indicate the source of financing)

BUDGET HEAD . [to be completed]

ENTERED INTO ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by

hereinafter referred to the “Contracting Authority”

On the one hand,

And

P.O. Box Tel:

(enterprise)
Fax:

Business Registry No.
Taxpayer's No.

Represented by M

as the “Contractor”

On the other hand,

Agree on the following:

. its General Manager, hereinafter referred to
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Summary

Partl:  Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions (STC)
Part I1l: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates



Page and last of JOBBING ORDER N° s
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE N°
OF FOR THE
With ,

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

IAT

EVAT

VAT (

AIR (2.2% or 5.5 %)
Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Document No. 11:
Forms and models to be used by
bidders
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Annex No.

Annex No.

Model No.

Model No.

Model No.

Model No.

Annex No.

Annex No.

Annex No.

Table of models

: Model tender

: Model bid bond

: Model final bond

. Model of start-off advance bond
. Model retention fund

. Undertaking by the bidder

. Framework of schedule

. Evaluation grid

. Attestation of site visite
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Annex No. 1: Model tender

I, the undersigned [indicate the name and capacity of signatory)

Representing the company or enterprise or group with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File
including the addendum (addenda): the invitation to tender [recall the subject of the invitation to
tender]

 After having personally taken account of the situation of the site and evaluated from my
point of view and under my responsibility, the nature and difficulty of the works to be
carried out;

e Hereby submit, bearing my signature, the schedule of unit prices as well as the
quotations in accordance with the structure featuring in the Tender File.

» Submit and commit myself to execute the works in accordance with the Tender File. in
return for the prices which | myself establish for each type of structure which prices
reveal the amount of the tender for lot No. at [in figures

and words] CFA francs exclusive of VAT and at CFA francs
Inclusive of all Taxes. [In figures and words]. |

* | pledge to execute the works within a deadline of ............... months.

* | pledge to maintain my bid for [indicate duration of validity, in principle 90days for

national invitations to tender 120 days for international invitations to tender] from the
deadline of submission of bids.

* Rebates and the modalities of application the said rebates shall be the following (in case

of the possibility of award of several lots).

The  Project Owner shall pay the sums due for this contract by crediting account

NB-.smmsmnesssvos OPENBE Ty i e e Bank.........oooooiiin Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement

between us.

Doneat....cccooooovoeiioiiiiiieeii (] PR

ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting
Authority”
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Whereas the undertaking hereinafter referred to as the “bidder” has
submitted his bid on for [recall the subject of the invitation to tender],
hereinafter referred to as “the bid” and to which must be attached a bid bond equivalent
to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of
signatories], hereinafter referred to as “the bank” hereby guarantee payment to the
Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the
bank pledges to pay in full to the Contracting Authority, binding itself, its successors and
assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting
Authority during the validity period:
» Fails or refuses to sign the contract, even though required to do so;
» Fails or refuses to furnish the final bond for the contract (final bond) as provided
for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the
sum referred to above upon reception of the his first written request, without the
Contracting Authority having to justify his request, given, however, that in his request
the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth
day inclusive following the end of the deadline for the validity of bids. Any request by the
Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to
Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this
commitment and its consequences.

Signed and authenticated by the bank at , on

[Bank’s signature]

Annex No. 3: Model final bond

Bank:
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Reference of the bond: No

Addressed to /[Indicate the Project Owner and his address] Cameroon, hereinafter
referred to as the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to
as “the Contractor”, has committed himself, in execution of the contract referred to as
“the contract”, to carry out [indicate the nature of the WOrKS].

Whereas it is stated in the contract that the Contractor shall entrust to the Project
Owner a final bond of an amount equal fo [indicate the percentage between 2 and 5%]
of the amount of the corresponding portion of the contract, as guarantee of the
execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner,
within @ maximum deadline of eight (8) weeks, upon the simple written request
declaring that the Contractor has not satisfied his contractual commitments within the
meaning of the contract, without being able to defer the payment nor raise any
contests for whatever reason, any sum up to the sum of [in figures
and words] .

We agree that no change or addendum or any other amendment to the contract shall
free us of any obligation incumbent on us by virtue of this final bond and we hereby
incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It
shall be released within a deadline of /indicate the deadline] from the date of the
provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the
express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should
be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment
and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on

behalf of [the holder] to the
benefit of the Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the
beneficiary, declaring that [the holder] has not fulfilled his obligations
relating to the reimbursement of the start-off advance according to the terms of contract
No. of relating to works [indicate the

subject of the works, the references of the invitation to tender and the lot, if possible] of
the total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive
of all taxes of contract No. , payable upon notification of the
corresponding Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of [the holder] opened in
the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]




ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the
contractor’, pledged, in execution of the contract, to carry out the works of [indicate the Subject
of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to
be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred
to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to
the Project Owner for a maximum amount of
(in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract
price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Project Owner within the meaning of the contract, amended
where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage
below 10 % to be specified] of the total amount of the works featuring in the final detailed
account, without the Project Owner having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from
the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity
of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank at on

[Signature of the bank]



Annex No. 6: Undertaking by the bidder

I undersigned . acting as the of
. of Nationality . and resident in

After having read and taken note of all the parts of the OPEN NATIONAL
INVITATION TO TENDER IN EMERGENCY PROCEDURE in Emergency Procedure

N°03/ONIT/BC/BCITB/2026 OF ........c.... for the REHABILITATION OF ROAD FROM
MBUNJEI-GUZANG, BATIBO SUB DIVISION, MOMO DIVISION OF THE NORTH WEST REGION.
[ submit and commit myself to carry out the aforementioned Contract in

accordance with the conditions of the Special regulations of the Invitation to tender. the
special Technical specifications and the special Administrative Clauses, in particular the
quantitative and qualitative confirmation of work. the respect of the deadlines. the
guarantees and the insurance.

I commit myself moreover to ensure the registration and paying the forwarding
costs of the contractual parts.

[ declare to have perfect knowledge of the decree n® 33/CAB/PM of February 13
2007 putting the general Administrative clauses applicable to the Contracts of public
works and supplies.

I confirm my agreement on the terms of the Particular Administrative Clauses
(Draft contract) and attached the initialled copy of the aforesaid document to my offer.

[ declare moreover that I remain committed by the present tender during a ninety
(90) days deadline as from the date of opening of the bids.

Done in , on the
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MODEL ATTESTATION OF SITE VISIT

Pthe andersigned «qamnnsmsasonsssmuse

Engineer of the Compan_\': ...................................................... (Name of Enterprise).

Has actually visited the site which is going to receive the
structure relative

TENDER NO_/ON[T/BC/BCITB/2026

OF 2026

REHABILITATION OF ROAD FROM MBUNJEI-GUZANG, BATIBO SUB DIVISION, MOMO DIVISION OF THE
NORTH WEST REGION.
The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative
to the execution of the works and shall in no condition claim the Contracting Authorityfor

any increase of unit price.

In Testimony Whereof. this present attestation of site visit is established and issued to

serve the purpose it deserves.

Stamp of enterprise

Signature and Names of the Contractor.




Document No. 12:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be
executed and according to the specifications of Point 5.a of Circular No. 003/CAB/PM of
18 April 2008 relating to the respect of rules governing the award, execution and control
of public contracts]
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner must, prior to
commencing the procedure to award contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the
Tenders Board.

The  Project Owner is bound to fill the questionnaire in annex 1 accompanied by
justifications of the said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;

2.4, If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as

well as the approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary
Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of
calculation of quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert
advice on the quality of the studies.
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Document No. 13:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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I- BANKS

1.

g o B g

10.
i 7
12.
13

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

II- Insurancecompanies

14.

18.

16.

4.7

Chanas Insurance;

Activa Insurance

Zenith insurance

Beneficial life Insurance
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ANNEX 7: EVALUATION GRID FOR THE CONSTRUCTION OF THE BATIBO
MUNICIPAL STADIUM PHASE I IN BATIBO SUB DIVISION, MOMO DIVISION OF
THE NORTH-WEST REGION

A- ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
A.l Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention fo tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three

(03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.5 Purchase receipt of tender file issued by BATIBO Municipal treasury

Ab A bid bond 800,000 FCFA Ministry in charge of Finance in conformity with COBAC

conditions and with a CEDEC recipt attatched

An attestation of non-exclusion from Public Contracts issued by the Public contract

il Regulatory Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation should be less than three months old.

A9 A Valid Business liecience carrying a fiscal stamp

A.10 Stamp Copy of a valid taxpayers card

Al Attestation of localization signed by the bidder

A2 A categotisation certificate with atleast a category E. certificate

A.13 CCAP initial on all and signed on the last page

The absence or the non-conformity of the one of these documents will result to the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

General presentation of bids
- Presence of all doCUMENTS t.uueiiit ittt ittt ittt yes/no
- Properly bound.....ieiuieiiiiiiiiiii i e s s e yes/no
| = Table:of conant s sass s i s s s s e o i R e DA is s 9 e yes/no
- Separators in colour apart from wWhite.......oeiuiiiiiiiiiiiiiii '; yes/no
- Order prescribed respected. . c.iiiiiiiiiiiiiii i yes/no
- Clearness of the QOCUMENTS. ... u .ttt ittt it s i a e s yes/no
TOTAL 1 /6
a. The company references

References of the company in solar electrification works or similar works for the past five years: .

- 1% reference certified copy of similar contract (1% pages and last pages), Minutes of | yes/no
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final reception for works realized before 2023 and provisional reception for works
realized in 2025
- 2rd reference certified copy of similar contract (1% pages and last pages), Minutes of
final reception for works realized before 2023 and provisional reception for works yes/no
realized in 2025
TOTAL2 | /2
b. Equipment
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ........... yes/no
- Proof of ownership or hire of a concrete vibrator and concrete mixer and compactor ......... yes/no
- Proof of ownership of dump trUCK «.ovvieiiiiieiiiiiiini i Yes/no
= Proof of ownership of @ grader:. . ..iusiississivmimimimeisriiieieies s s yes/no
- Proof of ownership of a loader ......ccoviiiiinininnn yes/no
- Proof of ownership of hand tools (Building and Carpentary) ......ocovvniiiiiiinn yes/no
TOTAL3 /6
¢. Qualification of site personnel
- Organizational Chart of the enterprise........ovvuiiiiniiiiiiiei e, yes/no
- Organizational Chart of site with coMMENts .......ovuiiiiiiii yes/no
Works Director: civil or Rural Engineer with at least 05 yrs experience
- Diploma of work Director certified....o.uvuriiuniiiiiiiiiiii yes/no
- CV signed and dated by works Director. . oeviieiieiiiiniiiiiiiiiiiiii i yes/no
|
- Professional experience of works Director at least five years.....coooeviiiiiiiiiim. yes/no
- Attestation of availability dully signed by the bearer ... yes/no
|

Site foreman: Senior civil Engineering technician with at least 03 yrs experience
- Certified copy of certificate of Foreman.........coouiiiiiiiiiiiiii yes/no
- CV signed and dated by site foreman.......ooiviiiiiiiiiiiiiiiii yes/no
- Professional experience of site foreman at least three years .......oooviiiiiiiii. yes/no
- Attestation of availability .eveeeeiiiiiiiiiiiii . yes/no
Chief technician; at least BAC in building and construction and at least 03 yrs of experience
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i

- Certified copy of diploma iis s iiniiiiiisiiniisimssonsssassenssnnsessssmssnssssssnssnesssenmmmsomseses yes/no
£ VBTGNS G HOTE commmmemsmesm s e o VR e A e S T S S s sid yes/no
- Attestation of availability wuiuiiiiiriiiiiiii e yes/no
- Professional experience of chief technician at least three years .....vuuivvivieiniiniiniinieines yes/no ‘

TECHNICAL PROPOSALS

O anigTaof The PrOJECt uwuwumvs s o i A s e ememmesmm e e e yes/no |
Logical sequence:for the B Xecution O thE FEKE comwmmmunenemss s s S A R O S E s s yes/no ’
QY cONPO rethio dliis ey s e o E S HEh R U0 s s s s A 8 RN A A O B yes/no
Ervironimentol protection mEGUIes cusweiimsvs s s i e e s yes/no
Security and safety at the Site ......euuveiriniiiiiirieeiii et yes/no
Duration of execution in respect with the Tender file......uuviivriiiniiiieiiiiiiiiniiineinennen yes/no
Comprehensive report of site signed by the company administrator ...........uuveeevenverrennneeneeennnns yes/no
Attestation of site visit signed by the mayor upon confirming the site visit report ......veuveveeeueeeunnenn. yes/no
PRE FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located in any area

in Cameroon and approved by the Ministry of Finance and respect COBAC conditions. =twenty two million yes/no
five hundred thousaridi(22;500;,000)CEAF covisswwiimausiivaninsavis s i s s e

Special Technical Clauses initialed in all the pages and and last page signed..........ovvvvevvevrevenennnn. yes/no

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC)
C4 Sub details of unit prices

This evaluation will be done in a purely binary (yes) or (no) with an acceptable minimum from

at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

Eliminatory criteria

1. Absence of the bid bon with a CEDEC recipt attated
Absence or non-conformity of an element in the administrative file
Deadline for delivery higher than prescribed;

False declaration or falsified documents;
Incomplete financial file;
Change of quantity or unit of the Tender file in the financial bid;
Non respect of 75%of essential criteria;
Suspension by MINMAP
A categotisation certificate with atleast a category E. certificate

During the opening session of the bids if a document of the administrative bid is absent
or noncompliant, the bidder will be given fourty eight (48) hours to produce or replace said document
else will be eliminated during the evaluation of the bids. No such document will be accepted after this
deadline.

20:00 N0y O B 100 N
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C. Essential criteria

a—t

General presentation of the tender files;

2. Financial capacity;

3. References of the company in similar achievements;
4. Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

5

6

7. Logistics;
8. Attestation and report of site visit;

9. Special Technical Clauses initialed in all the pages;
1

0. Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation will be done in a purely binary (Yes) or (No) with an acceptable minimum from at
least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteric.

Abnormally low costing will be rejected as per the special tender regulations.
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