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TENDER NOTIC

OPEN NATIONAL INVITATION TO TENDER N°:001/ONIT/KC/KCITB/PIB-MINTP-2026 OF
13TH MARCH 2026 FOR THE REHABILITATION OF THE SHISONG-MBULUF-KINGOMEN
NKUV ROAD STRETCH (22KM) IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH-
WEST REGION

Financing: PIB MINTP 2026 FINANVIAL YEAR

1. Subject of the Invitation to Tender:

Within the framework of 2026 Public Invesiment Budget, the Lord Mayor Kumbo Council, the Contracting
Authority /the Project Owner, hereby launches an Open National Invitation to tender For THE REHABILITATION
OF THE SHISONG-MBULUF-KINGOMEN NKUV ROAD STRETCH (22KM) IN KUMBO MUNICIPALITY, BUI
DIVISION OF THE NORTH
Nature of Work: Work to be done consists of

- Preparatory work
- Earth works
- Drainage works

2.  Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works forming the
subject of this Invitation to tender is 120 Days

3. Lot
The works consist of o unique lot as follows: the rehabilitation of the Shisong-Mbuluf-Kingomen Nkuv Road
Stretch (22km) In Kumbo Municipality, Bui Division of the North-West Region

4. Estimated cost: The estimated cost after preliminary studies is 100,000,000 (One Hundred Million) FCFA.

5. Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance with the
fiscal laws.

6.  Financing

Works which form the subject of this Invitation to tender shall be financed by the 2026 Public Investment Budget
of MINTP.

Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment
approved by the Minisiry in charge of finance and whose list is found in document No. 12 of the Tender File, of
an amount of 2,000,000 CFA (Two million CFA) accompanicd by a receipt of peyment of 2 million at CEDEC
and valid for thirty (30) days beyond the date of validity of bids




8. Acquisition of Tender File:

The tender file shall be obtained from the Kumbo C:uncil, SIGAMP UNIT as soon as this Notice is published
against payment of the non-refundable sum of 150 000 CFA frencs (one hundred and fifty thousand Francs CFA),
payable at the Kumbo Council Treasury, representing the cost of purchasing the Tender File.

9. Submission of bids:

Each offer drafted in English or French in 07 (Seven! copies including 01 (one) original and 06 (six) copies
marked as such, should reach the Kumbo Council not later ihan 06/04/2026 at 10:00 AM local time and should
carry the inscription:

<<OPEN NATIONAL INVITATION TO TENDER FILE N :001/ONIT/KC/KCITB/PIB-MINTP/2026 OF 13TH
MARCH 2026 FOR THE REHABILITATION OF THE SHIS2NG-MBULUF-KINGOMEN NKUV ROAD STRETCH
(22KM) IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH-WEST REGION
“To be opened only during the bid-opening session”

10. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Cfficers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) month: preceding the date of submission of bids or may be
established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tander File shall be declared inadmissible. This refers
especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of
Finance. .

11. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the 06/04/2026 at 11:C) AM local tima, in the conference hall of the Kumbo
Council. Only bidders may attend or be represented v duly mandated persons of their choice who have
knowledge about the bids

12. Evaluation criteria
The bids shall be evaluated according to the main criteria cs follows:

A. Eliminatory criteria
1. Absence or insufficient bid bond

2. Absence of a document in the administrative file not regularised after 48hrs of opening ;

3. False declaration or falsified documents;

4. A bid with the external envelope carrying a sign or mark leading to the icentification of the bidder;
5. Non-compliance with model bid
6. Incomplete financial file;
7
8
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Absence of a quantified unit price;
Non respect of 75% of essential criteria;
Name of company suspended by MINMAP
0. Financial capacity below a third of the estimated <ost

B. Essential criteria

1- General presentation of the Tender;

2-  Financial capacity;

3- References of the company in similar achiavements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit signed by ‘he Contractor;

9- Special Technical Clauses initialed in all the - 1ges and signed at the last page;
10-Special Administrative Clauses completed cnel initialed in all the pages and signed at the last page.
11-



13. Award

This evaluation will be done in ¢ purely binary way yes or no with an ccceptabie minimum of 75% of
the essential criteria taken into account.

The Contract will be awarded to the bidders who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 75%of the essential criteria.

14. Validity of bids
Bidders will remain committed to their offer: for ninety (90) days from the deadline set for the submission
of tenders.

15. Complementary information
Complementary technical information may be obtained during working hours at the Kumbo Council, Office of
Award of Public Contracts or contact +237 67000 3577 N |
33 L

Done at Kumbo THE ...cvvvvviviinnnnns
MAYOR OF KUMBO COUNCIL

Circular Copies

- ARMP

- Chairpersons of Tender Board
- Notice boards

- DD MINCAF Bui

- DD MINMAP Bui

- Archive)
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N° :001/AONO/KC/CIPM/MINTP-2026 DU 13/03/2026 POUR LA REHABILITATION DU TRONCON
ROUTIER SHISONG-MBULUF-KINGOMEN NKUV (22 KM) DANS L'ARRONDISSEMENT DE KUMBO,
DEPARTEMENT DE LA BUI, REGION DU NORD OUEST EN PROCEDURE D'URGENCE.

Financement : BUDGET D'INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2026

Objetdel'Appeld'Offre: Dans le cadre de I'exercice budgétaire 2026, le maire de la Commune de Kumbo
Autorité Contractante lance, un Appel d’Offres National Quvert Pour La Réhabilitation Du Trongon Routier
Shisong-Mbuluf-Kingomen Nkuv (22 Km) Dans L'arrondissement De Kumbo, Département De La Bui, Region Du
Nord Ouest En Procedure D'urgence.

12 Consistance des travaux

Les travaux comprennent nofamment :
r Travaux préparatoires
r Terrassemeant
r Le reprofilage simple
~ Drainage

2. Délais d’exécution
Le délai maximum prévu par le Maitre d’'Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d'offres est de cent-vingt (120) jours

3. Allotissement : Les travaux sont constitués en un (01) lot ci-aprés défini : Pour La Réhabilitation Du
Trongon Routier Shisong-Mbuluf-Kingomen Nlcuv (22 Kin) Dans L'arrondissement De Kumbo, Departement
De La Bui, Region Du Nord-Ouest En Procedure D'urgence.

4, Co0t prévisionnel : Le colt estimé apres les études préliminaires est de 100 000 000 (Cent Millions)
FCFA.

5. Participation et origine : La participation & cette consultation est ouverte aux entreprises de droit
camerounais
6. Financement
Les travaux objet du piésent appel d'offres sont financés par le Rudget d'Investissement Publics de MINTP de
I'exercice 2026
7. Cautionnement provisoire
Chaque soumissionnaire doit joindre & ses pieces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piecel2
du DAO, d'un montant de 2 000 000 CFA (Deux millions CFA) accompagné d'un requ de paiement de 2
millions @ CEDEC et valable pendant trente 30jours au-dela de la date originale de validité des offres.
8. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et chtenu aux heures ouvrables & la Mairie de Kumbo, Bureau
de SIGAMP dés publication du présent avis



9. Acquisition du Dossier d'Appel d'Offres
Le dossier peut étre obtenu aux heures ouvrables & la Mairie de Kumbo, contre présentation d'une
quittance de versement au Trésor de la Commune de Kumbo de la somme non remboursable de 150.000F CFA

10. Remise des offres

Chaque offre rédigée en francais ou en anglais en (07) exemplaires dont un (01) original et (06) copies
marquées comme telles, devra parvenir contre récépissé ¢ la Marie de Kumbo cu pius tard  le 06/04/2026 &
10HOO, heure locale et devra porter la mention suivante :

«AVIS D'APPEL D’OFFRES NATIONAL OUVERT N° :001/AONO/KC/CIPM/MINTP/2026 DU 13/03/2026
POUR LA REHABILITATION DU TRONCON ROUTIER SHISONG-MBULUF-KINGOMEN NKUV (22 KM) DANS
L’ARRONDISSEMENT DE KUMBO, DEPARTEMENT DE LA BUI, REGION DU NORD OUEST EN PROCEDURE
D'URGENCE.

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENTY

11, Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes parle service émetteur ou une autorité administrative (Préfet, Sous-préfet,...),
conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une bangue de premier ordre agréée
par le Ministére chargé des Finances.

12. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des pieces administratives et des offres techniques
et financiéres aura lieu le 06/04/2026 & 11h00, heure locale, dans la salle de conférence de la Mairie de
Kumbo en présence des soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite
connaissance du dossier.

13.  Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Criteres éliminatoires
Il s'agit notamment:

1- Absence d’une caution de soumission

2- Absence d'une piece administrative ;

3- Fausses déclarations ou piéces falsifiées;

4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
5- Non-conformité du model de soumission

6- Offres financiére incompléte,

7- Absence d'un prix unitaire quantifié ;

8- Le non-respect de 75% des critéres essentiels ;

9- Entreprise suspendue par le MINMAP

10-Capacité financiére inferieur au tiers du cout prévisionnel.

B - Criteres essentiels
Les criteres relatifs & la qualification des candidats porieront & titre indicatif sur:
1- Présentation générale de l'offre ;
2-  Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation et rapport de visite du sile signe par |, entreprise;




?- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et signé a la derniére
page ;
10-Cahier des Clauses Administratives Particulicres complété et paraphé & chaque page et signé &
la derniére page.
Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Reglement Particulier de
I'Appel d’Offres (RPAQ).
14. Attribution

Cette évaluation se fera de maniére purement bincire oui ou non avec un minimum acceptable d’au moins
75%de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura propcsé I'offre la moins disante, conforme pour I'essentiel
aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et au moins
75% des critéres essentiels.
15. Durée de validité des offres

Les soumissionnaiires restent engagés par leur offre vendant 90 jours & partit de la date limite fixée pour
la remise des offres.
16. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent &tre obtenus auprés de la commune de
KUMBO - Service de Passation des Marchés Publics (Burecu de SIGAMP), Tel : 67000 3577

13w 08
Faita KUMBO, levi, wvicavasivives
MAIRE, COMMUNE DE KUMBO,

Ampliations :

- ARMP

- Président CPM

- DD MINMAP Bui

- Affichage

- Chrono | Archives.




DOCUMENT NO. 2:
GENERAL REGULATIONS OF THE INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the Invitation to Tender hereby launches
an Invitation to tender for the works described in the Tender File and briefly described in the Special
Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day"” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Atrticle 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a Contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facis in order to influence the
award or execution of a Contract;

iii)  “Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids
at levels not corresponding to those resulting from competition;

iv)  “Coercive practices” shall mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this Contract.

3.2  The Minister Delegate at the Presicency in charge of Public Contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought
against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

(a) a bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must
be from an eligible country, in accordance with the funding cagreement.

(b) a bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in
a situation of conflict of interest if he:



i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in @ way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(c) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (i) managed according to commercial laws and (iii) not under the
direct supervisory authority of the Contracting Authority or Project Owner.

Atticle 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the subject of
this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to tender and all expenditure cdone within the context of the Contract
shall be limit=d to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification to
execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following
conditions:

(a) The bid must include «ll the information listed in article 4(1) above. The Special Regulations must indicate
the information to be furnished by the group and that to be furnished by each member of the

group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis & vis
the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into « single account. On the other hand, each undertaking is paid into its own account by the
Project Owner where it is joint co-Contracting.



6.3 Bidders must equally present sufficiently detailed proposals to demonstrute that they comply with the
technical specifications and exccution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish cll the necessary information to
prove that they satisfy the eligibility criteric set in article 33 of the General Regulations of the Invitation to

Tender.

Atticle 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which nicry be necessary for the preparation of the bid and the execution of
the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to

establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure of

Contractors and specifies the terms of the Contract.

Besides the addendum [addenda) published in

accordance with article 10 of the General Regulations of the Invitation to Tendler, it includes the following

documents:

Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
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. The tender notice;

. The General Regulations of the Invitation to Tender;
. The Special Regulations of the Invitation to Tender;
. The Special Administrative Conditions;

. The Special Technical Conditions;

. The schedule of unit prices;

. The bill of quantities and estimates;

. The sub details of unit prices;

. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarcntee in replacement of the retention fund;
Model Contract;

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Coniracts to be inserted by the
Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File.
It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the

said file.
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Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the
Special Regulations of the Invitation to Tender and send o copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for
the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of Public Contreicts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deacdline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender
File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the Invitation to Tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take cccount of the addendum in the preparation of their bids,
the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance
with provisions of article 22 of the General Regulations of the Invitation to Tender

C Preparation of hids
Article 11: Tender costs _
The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the Invitation to Tender procedure.

Atticle 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the bidder
may be written in another language on condition that o precise translation into either English or French of the
passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be
considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is net winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;



ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid fo commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tendler.

B.2 Methodology

The Special Conditions of the Invitaiion to Tender specifies the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bicder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site, where
necessary, etc.).

B.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to the
Contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Condiiions (STC).

B.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

Qi N

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions
of article 17(2) of the General Regulations of the Invitation to tender concerning the other possible forms of
guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the Invitaiion to Tender, the bidders

present bids for several lots of the same Invitation to Tender, they could indicate rebates offered in
case of award of more than one lot.

Atticle 14: Bid price

Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works described
in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the price schedule
and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative

Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any other
ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the
total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the initial

price, as well as the price revision/updating conditions for the said price must be specified. This is with
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the understanding that any Contract of duration less than one (1) year shall not be subject to price
revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tendler, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
Invitation to Tendler.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures
in other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s)
of the amount of the bid necessary to cover the neecls in foreign currencies, without exceeding the
maximum of the three currencies of member countries of the funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified

by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations.
These rates shall be applied for any payment within the framework of the Contract so that the
retained bidder does not bear any change in the exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall drcve the unil prices of the price schedule and the prices of the bill of quantities and estimates
in the following manner:

(a)  The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special
Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency
of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the
bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished

by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may
be revised by mutual cgreement between the Contracting Authority and the entrepreneur in a way as take
account of any mediification in the foreign currency needs within the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid curing the period stated in the Special Regulations from the date of submission of the
bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid
for a shorter period shali be rejected by the Contracting Authority or Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity
of the bid bond provided for in article 17 of the Genercl Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A

bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is extended
by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application
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of the related formula featuring in the request for extension that the Contracting Authority addressed to
bidders.
The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken 1o cccount for purposes of
evaluation of bids.

Atticle 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other mocdels may be authorised subject
to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the
Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of
the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fiftecn (1 5) days after publication
of the award result.

17.5 The bid bond of the successful bidder shall be released s soon as the latter would have signed the Contract
and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General
Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of the
General Regulations;

iii) Refuses to receive nofification of the Administrative Order io commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered
as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Autherity as described in the Tender File and furnish in addition all
the information which the Contracting Authorily needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods
and all other useful information. If necessary, the Contracting Authority will examine only the technical variants
of the bidder whose bid is in complicnce with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.
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19.2 The subject of the preparcatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods set
in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immedictely to everyone who bought the Tender File. Any
modification of clocuments of the Tender File listec! in article 8 of the Genercl Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations and
not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder,
in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the pages of
the bid containing «'lerations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (ies) of the bidl.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall secl the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes "ORIGINAL” and “COPY", s the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding the

identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE PiD-OPENING SESSION" as specified in
the Special Requlations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Specicl Regulaiions.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the
initial date will henceforth be governed by the new date.
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Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

Atticle 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised representative
in application of article 20(2) of the General Regulations. The modification or the corresponding replacement
bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL", and “REPLACEMENT BID"” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission
of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to
the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The KUMBO COUNCIL Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid" are opened and announced to the hecring of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bicder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. Only bids which were opened and announced to the hearing of everyone during the opening of
bids shall then be evalucted.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other
details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids
announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever
reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative

regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy
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of the said minutes to which is attached the attendance sheet is handed over to all the participants at the
end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the
focal point designated by the body in charge of regulation of Public Contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of
a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Boardl.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders or to
any person not concernec with the said procedure as long ¢s the preferred bidder has not been made pubilic,
subject to the disquclification of the bid of the bidder and suspension of the authors from all activities in the
domain of Public Contracis.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with
his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subiject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and
the Evaluation Sub-commiitee for questions related to their bids, between the opening of envelopes and the
award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete,
if the required guarantees are furnished, if the documents were correctly signed and if generally the bids
are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed
in the Tender File bosed on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tendler File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the Contract;



iii) Whose correction would unjustly affect the competitiveness of the otiier bidders who presented
bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other faciors which are beyond the requirements of the Tender
File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated
in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in complicnce with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price
by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation
sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price
as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the saic amount shall be deemed
to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices
of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under
the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of fincancial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations,
shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are coasted in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical
or financial basis.



e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
Invitation to Tender is launched simultaneously for several lots.

g) If need be, in cccordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on
their own meri! and independently of the fact that the bidder offered or not a price for the technical
solution specifiec by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verily if these prices are compatible with the corstruction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute
the Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to tender comprises several lots, the
lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently,
by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to tender after the authorisation of

the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to

declare an Invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims

being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the Contractor to execute the works and the execution
time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Autherity shall communicate to any bidder or administration concerned, upon request
addressed to it within ¢ maximum deadline of five (5) days after publication of the award results, the Independent
Observer’s report as well as the minutes of the award session of the related Contract to which shall be attached
the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

8]
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. 37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the copy destined for the body in charge of
regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge
of the regulation of Public Contracts, the Contracting Authority and the chairperzon of the Tenders Board

concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the Contract
38.1  After publication of the results, the draft Contract subscribed by the successful bidder is submitted to the

Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of acceptance
of the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder
and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be nofified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved uccording to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first
rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the Invitation to Tender

‘ References of | General |
the General ‘
| regulations
BE Definition of works:
; ' The Rehabilitation of The Shisong-Mbuluf-Kingomen Nkuv Road Stretch (22km) In |
i ' Kumbo Municipality, Bui Division of The North i
1 ' Name and address of the Contracting Authority: The Lord Mayor of Kumbo Council.
' Reference of Invitation to Tender: N°:001/ONIT/KC/KCITB/PIB-MINTP-2026
- OF 13/03/2026
1.2 | Execution deadline: (120) days
2.1 Source of financing
Works which form the subject of this Invitation to Tender is financed by the 2026 Public
Investment Budget of the MINTP.
4.1 j List of pre-qualified candidates, not applicable
5y ‘ Origin of building materials, equipment, materials and supplies: The materials will

| generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C.: El

iminatory criteria

. Absence or insufficient bid bond

. Absence of a document in the administrative file;

. False declaration or falsified documents;

. A bid with the external envelope carrying « sign or mark leading to the iclentification of the bidder;
. Non-compliance with model bid

. Incomplete financial file;

. Absence of a quantified unit price;

. Non respect of 75% of essential criteria;

. Name of company suspended by MINMAP

. Financial situation below a third of the estimated cost

VONOOGAMNWNO—O

D. Essential criteria

Th
The essent

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit signed by the Contractor;

9- Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last page

e criteria relating to the qualification of candidates could be indicative on the following:

ial criteria are subjected to minima whose detcil is given in the Special Tender Regulation (RPAQ).

This evaluation will be done in a purely binary way (yes) or (no) with an acceptable minimum from at least 75%
of the essential criteria taken into account.
The Contract will be awarded to the bidder who would have proposed the offe:r with the lowest amount, in

conformity with the regulations of the Tender Documents and having satisfied to 1009 of the eliminatory criteria and at
least 75% of the essential criteria




ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the Tenderer
and the Project Owner will be written in French or English. The complementary documents and the printed papers form
provided by the Bidder car be written in another language in condition of being accompanied by a precise translation in
French or English; in which case and for purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE BID

The bids prepared in English or French and in Seven (07) copies with one (01 original and six (06) copies marked
thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

551 External envelon-.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be written.
<< OPEN NATIONAL INVITATION TO TENDER N°:001/ONIT/KC/KCITB/PIB MINTP-2026 OF 13/ 03/ 2026
FOR THE REHABILITATION OF THE SHISONG-MBULUF-KINGOMEN NKUV ROAD STRETCH (22KM) IN
KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™

NB. Pursuant to circular letier No.00005/LC/MINMAP /CAB of 26/12/2023, bidders with certified true copies
of the certificate of catcerisation shall not submit “ENVELOPE B, THE TECHNICAL FILE”

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the

enterprise. These documents shall be original or copies certified by competent authorities not more than three
months.

ADMINISTTRATIVE DOCUMENTS.

DoC | DESCRIPTION

NO
Al Certified Copy of the Business Registration, not more than three months old.
A.2 Declcucmon of intention to tender stamoed wnh ’rhe tariff in force (see model).

Certificate of non-bankruptey established by ‘the Court of Tst instance or the

A.3 ' Chamber Commerce, Industry and Trade of the place of residence of the bidder,
‘not more than three (03) months.
 Attestation of bank account of the bidder, issued by a first rate-bank approved
A4 by the Ministry in charge of Finance or by a foreign bank the first order not more
i 'than three months.
A5 | Purchase receipt of Tender File issued by Kumbo gquigl treasury of 150.000 FCFA
‘A bid bond of 2,000,000 CFA (Two million CFA) accompanied by a receipt of
A6 payment of 2 million at CEDEC issued by a first rate-bank approved by the
}N\mlsfry in charge of Finance in conformity with COBAC conditions
A7 'An attestation of non-exclusion from Public Contracts issued by the Public Contract
' |Regula’rory Board (ARMP)

!An Attestation of the National Social Insurance Fund stating that the bidder has met all his

s lobllgcmons vis a vis the Fund; the attestation should be valic! within the specified time
A.9 A valid Certi fic ‘ate of imposition sfc:mpec' with the tariff i in force

A.10 Copy of va IIC' taxpayers card stamped with the tariff in force o

All location plc.n'o_‘_ the enterprise stamped with the tariff in force

A13 Power of attorney if necessary

Al4 Group agreement if need be




The second Internal Envelope shall be laheled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain
the following:

B.1 General presentaticn of the Tender Files

- Document spirally bound or slotted

- Table of content page

- Colour sheets separation apart from white

-page numbering

- neatness and clarity of documents

- Presentation of documents in the order given in this tender i

B.2 ' LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS ’

List of references of the enterprise in similar jobs justified by registered Contracts (first |
and last pages) and certified minutes of acceptance or attestation of clearances of works ‘
B.2.1 executed. (minutes of final acceptance for up to 2026 projects)

Minimum acceptable: 02 Contracts realized in the domain of Road construction over the
past 05 years and showing atleast 50million

B.2.1.1 1¢t Reference
B.2.1.2 27¢ Reference |
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

01 works supervisor (BSc) in civil or tural Engineering

Qualification of the works supervisor: BSc in Civil or Rural Engineering |
(BAC +3b or equivalent) |
Professional experience of the project engineer = 05 years (signed CV) |
- CVsigned by the candidate,
- A certified copy of the technical diploma
- An attestation of availability signed by the candidate '
- NIC Certified ‘ ‘ l

B.3.2 01 Site foreman(HND Diploma in Civil or Rural Engineering)
Qualification of the Site foreman: (BACC + 2 in Civil or Rural
| Engineering or equivalent )

| Professional experience of the Site foreman = 03 years (signed CV)
| A certified copy of

- CVsigned by the candidate,

‘ - A certified copy of the technical diploma

| - An attestation of availability signed by the candidate

! - NIC Certified |
B.4 ' TECHNICAL PROPOSALS
B.4.2 Organigram of the project 7 ;
B.4.3  Logical sequence for the execution of the task ‘;
B.4.5 ' Quality control method § 1
B.4.7 Environmental protection measures = |
B.4.8 ' Security and safety at the site
B.4.9 l Duration of execution in respect with the Tender File
B.4.10 \ Attestation of site visit signed by the Contractor
B.4.11 . Comprehensive report of site visit signed by the company administrator
B.5 LOGISTICS (Equipment put aside for this project)
B.5.4 | Prove of ownership or rental of a pick-up or other vans - |
B.5.5 Prove of ownership or rental of a dump truck 1
| B.5.6 Prove of ownership or rental of a Concrete mixer
B.5.7 Prove of ownership or rental of a manual compactor
B.5.8 Prove of ownership or rental of a Grader
B.5.9 Assorted Masonry tools \ 5
B.6 FINANCIAL CAPACITY ‘




' An attestation of financial capacity (solvency) of the enterprise issued

| B.6.1 ' by a Tst class bank located in any area in Cameroon and approved |

{ by the Ministry of Finance and respect COBAC conditions. J

B.7 | Specnol Technical Clauses initialed in all the pages and chs'r page signed | |
B.8 Specncnl Administrative Clauses completed and initicled in all the pages .
and last page signed . m 1 |

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.
Cl A submission letter, signed, dated and stamped by the bidder
C2 Completed and signed frame work of unit prices.
G3 ' Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC| ,
| C4 Sub details of m ,mccs B - _:“

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
* The various parts of the same file must be separated with colour guides form as well in the original as in
the copies, so as to facilitate its examination
Supply price
ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on tctal and Contractual price, inclusive of all taxes, firm
and non-revisable for the whole of the works andl the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (06) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a
basis of calculation of the amount of the offer.

The establishment of the prices will be clone on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 2,000,000 FCFA (two million
FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.
10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Reteniion
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract.
The corresponding sum will be paid or released with the final acceptance of work and upon demand by the

contractor.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.

If at the end of this pariod, the Contract were not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: The_number of copies of the offer which must be filled and sent




The tender, as all the parts accompanying it will have to be given in seven (0 7) copies, including one
(01) original and six (06) copies. The bidder will present his file inside a sealed outer jacket being marked:

<< OPEN NATIONAL INVITATION TO TENDER N°:001/ONIT/KUMBO COUNCIL/KCITB/PIB MINTP/2026 OF
13/03/2026 FOR THE REHABILITATION OF THE SHISONG-MBULUF-KINGOMEN NKUV ROAD STRETCH
(22KM) IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH WEST REGION

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 06/04/2026 at 10: AM, by mail registered
with acknowledgement of delivery or by deposit against a receipt.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Kumbo Council on 06/04/2026
as from 11:00 AM, by the Kumbo Council Tenders Board sitting in the presence of the duly elected bidders or
their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who
will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender File,
having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria taken into
account.

The decision carrying attribution of the Contract will be published by way of press release or any other
means of publication of use in the Administration.

If the Contract passed on the basis of technical aliernative suggested by the bidder, the Contracting
authority reserves the right to introcluce all the provisions there allowing him fo guarantee itself against the real
overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise details,
any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his
offer.

The Contracting authority reserves the right not to take action on an Invitation to Tender, if it did not
obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following:
% The CONTRACTING AUTHORITY OR HIS REP;
DDMINTP BUI CONTRACT ENGINEER OR HIS REP.
DDMINMAP/ BUI OR HIS REP
DDMINEPAT/BUI OR HIS REP
CDO KUMBO COUNCIL
CONTRACTOR OR HIS REP

*
0‘0

*
0.0

*
0’0

*
L) .0

*
0'0
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract is the rehabilitation of the Shisong-Mbuluf-Kingomen Nkuv road stretch (22km)
in Kumbo Municipality, Bui Division of the North-West Region

Article 2: Contract award procedure
This Contract shall be awarded by Open National Invitation to Tender N°:001/ONIT/KC/KCITB/PIB-MINTP-2026
OF 13TH MARCH 2026 F

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)2

- The Contracting Authority is the Lord Mayor of Kumbo Council
He/she awards the Contract, ensures the preservation of originals of said Contract documents
and the fransmission of copies to Ministry in charge of Public Contracts and to the body in charge
of reguiation.

- The Contract Engineer is the Divisional Delegate of Public Works for BUI hereinafter referred
to as the Engineer.

- The Project Owner is the Lord Mayor of Kumbo Council. She represents the beneficiary
administration of the works.

He ensures respect of the administrative, technical and financial conditions and Contractual
deadlines.

- Project Manager shall be the Council Development Kumbo Council

- The Contractor shall be [to be specified].

3.2 Security
This Contract may use security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be: The Mayor Kumbo Council.
- The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Bui.
- The body or official in charge of payment shall be the Kumbo Council Municipal Treasury.
- The official competent to furnish information within the context of execution of this contract shall be the

Project Officer Kumbo Council.
3.3 Duties of the Control Mission, Project Manager
3.3.1  Missions [to be completed, where need be]
3.3.2 Means put at the disposal of the Control Mission [tc be completed where need be].
Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of
the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractucl documents of this Contract are in order of priority: (fo be adapted to the nature of the
works).

1) The tender or commitment letter;



2) The bidder’s tender and its annexes in all provisions not contrary to the Specicl Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions {(STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breckdown of all-in prices and
the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names
and references].

7) The General Administrative Concdlitions applicable on public works Contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract [insert and
indicate, where need be, names and references].

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the case]:

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Acministrative Conditions
(SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular element necessary for the determination of the contract price, in order of priority are the unit

price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum prices;

6) Plans, calculation notes, tricl documents, geotechnical documents,

7) The General Administrative Condlitions applicable on public works contracts ihar went into effect by Order
No. 033 /CAB/PM of 13 February 2007;

8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing order.

ARTICLE 6: GENERAL APPLICABLE TEXTS

1. ARTICLE 6 : GENERAL APPLICABLE TEXTS

2. This Contract is subject to the following General texts of law

3. The special General Administrative Clauses (CCLS);

4. The law N ° 96/1 2 of 05 August 1996 on the management of environment;

5. The texts governing the trade;

6. Decreen ° 2018/366 of 20 June 2018 to institute the Public Contracts Cocle

7. Decree n ° 2001/048 of 23 February 2001 relating to the setting up, Organization and functioning of
the Public Contracts Regulation Agency ARMP.

8. Decree n ° 2003/65/PM of 16 April 2003 to lay down the procedure for implementing the tax and

customs system applicable to public contracts;

9. Order N°093/CAB/PM of 5 November 2002 to fix the amount of the bid bond and the Purchase fees
for tender files;

10. Order N°22/CAB/PM of 02 February 2011 to lay down conditions for the recruitment of Individual
consultants;

11.Order N°23/CAB/PM of 02 February 2011 fo lay down conditions for the implementation of request
for quotation;

12. Circular No. 003 /CAB /PM of 18 April 2008 relating to the observance of the rules governing the award;
execution and control of Public Contracts;

13. Circular No. 002/CAB/PM of January 31, 2011 on the improvement of the performance of the Public
Contracts system;

14. Circular No. 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;

15.Decree N°2012/075 of 08 march 2012 tc organize the Ministry of Public Contracts;

16.Decree N°2012/076 of 08 march 2012 to amend and supplement cericin provisions of decree
N°2001 /048 of 23 February 2001 relating fo the creation, organization and functioning of the Public
Contracts Regulatory Agency(ARMP);

17. Circular N°001/CAB/PR of 19 June 2012 on the award, the control of execution of public contracts;




18.The circular N° 0000006 /C/MINFI of 30" December 2022 on instructions relating to the execution of

the finance law, the monitoring and execution of the State Budget, Administrative, Public Establishment,
Regional and local Authorities for the 2023 financicl Year;

19. Unified Technical Documents (DTU) for building works;
20.The Norms in for-e i the Republic of Cameroon;
21. Other texts specific to contracting fields.

Article 7: Communication (Articles 6 and 10 supplemented)

Tl

1.2

All communications within the framework of this Contract shall be written and notifications sent to the
following address:

a) In the case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to
the Project Owner and Contract Manager, correspondences shall be validly addressed to the [to
the specified] council, chief town of the
Region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority, Contract
Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

¢) In the case where the Contracting Authority is:
Sir/Madcm [to be specified] with ¢ copy addressed within the same deadline to the Project Owner,
Contract Marager, Contract Engineer and Project Manager, where applicable
The Contractor shall address all written notifications or correspondences to the Project Manager
with a copy to the Contract Manager.

Atticle 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

Administrative Orclers of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by Contract Manager and notified to the Contractor by the Contract
Engineer (where cp2plicable) with a copy to the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
Contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

Administrative Orclers for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and notified by his services to the Contractor
with a copy to the Project Owner, Contract Mancager, Contract Engineer and Project Manager.

Administrative O ders prescribing works necessary to remecdy disorclers which could appear on structures
during the guarantee period and not related 1o normal usage shall be signed by the Contract Manager
upon the proposal of the Contract Engineer and notified to the Contractor by the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Concerning Acdministrative Order signed by the Contracting Authority and notified by the Project Owner,
the notification 1ust be done within @ maximum of 30 days from the date of transmission by the
Contracting Autherity to the Project Manager. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.
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Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the following
conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemenied)
10.1  Any modification, even partial, made to the technical bid shall only occur cfter the written approval of

the Contract Manager. In case of modification, the Contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner
in the days following notification of the Administrative Order to start execution. The Project Manager has
5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-

limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 30 below or the application
of penalties [to be specified where need be].

Chapter Il: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the Contract.

The bond shall be returned or the guarantee relzased within one month follovirg the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the ecmount of the Contract inclusive of all taxes guaranteed at
100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)
The amount of this Contract as indicated by the attached [detail or estimates] is (in figures)______ (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFA F
- Amount of VAT: ( _)CFAF.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the __ _bank.
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b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
No. _opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GACQ)

1.1 Prices shall be firm.

a. Payments on ciccount made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

1.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAQ)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Atticle 17: Works under State supervision (Article 22 of GAC supplemented)

17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the submitted and
duly justified experdiivres shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40
%) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by hecavy equipment shall be marked up
by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation «{ wworks (article 23 of the GACQ)
This Contract is at [unit price, all-in price or unit end all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [Indicate, where applicable, the modalities for payment of supplies].

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (crticle 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law
or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction
of the payments on ciccounts to be paid to the Contractor during the execution of the Contract according to
the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works recches eighiy (80) percent of the amount of the Contract.



20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemenic.)

21.1Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5") of the month following the month of the services, the Contractor shall hand over to the
Project Manager two draft provisional monthly detailed cccounts in seven copies (one defailed account exclusive of
VAT and the other inclusive of taxes), cccording to the agreed model and establishing ihe total amount of the sums
to which he may lay claim as a result of the execution of the Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailec account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or = (7.5 or 15%)] paid directly into the account of the Contractor;
- 2.5% or 5.5 % paid to the public treasury as AIR due by the Contractor.
- 7.5% or 15% pcid into the Public Treasury as TSR due by the Contractor.

The Project Manager has o time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the defailed accounts.

Payments shall be done by within a ma>»imum decdline of cclendar days from the date of
submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2005/275 of 24 September 2005 to institute the Public Contracts Code.

Atticle 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays is as follows:

a) One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per calendar day of
delay from the first to the 30™ day beyond the Contractual time-limit;

D) One thousandth (1/1000% of the initicl amount of the Contract inclusive of all taxes per calendar
day beyond the 30™ day.

~

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial Contract
inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the Contract, especically:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the drafi execution schedule if the lateness is caused by ithe Contractor.



Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indlicate the method of payment of co- and sub-Contractors, where
need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager, after the
date of provisional acceptance of the works (maximum 1 month)].

After completion of the vorks and within a maximum time-limit of fourteen (14) days after the date of provisional
acceptance, the Contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the Contractor may be entitled as a
result of the execution of the whole Contract.

25.2  The Confract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

25.3  The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Mancger or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final ccceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the Contract which he has had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balarce

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds the
two parties, puts an end fo the Contract, except with regard to interest on overdue payments.

26.2The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to Public Contracts. The taxes applicable to this Contract include
notably:

- Taxes and dues relating to industrial and commercical profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;

Duties and tcxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
Council dues and taxes

Dues and taxes relating to the extraction of building materials and water.

o)
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These elements must be included in the costs which the undertaking imputes on its running costs and constitute one
of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance
with the applicable reguiations.

Chapter lll: Execution of works
Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)
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Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insulis, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Countract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution
of the works [or that fixed in this Administrative Order- fo be specified].

Article 32: Role and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in five
(05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the Contracior af the appropriate time as
the works progress.

Atticle 34: Insurance of structures and civil liabiliiies (articie 30 of GAC)

The following insurance policies are required within the scope of this Contract in the minimum amounts indicated
hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the Coniracior (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons fo be designated]

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within @ minimum deadline of [fifteen (15) days] from the date of notification of the Administrative Order
to commence execution, the Contractor shall submit in [four (04)] copies for the approval of [Contract Manager
after the endorsement of the Project Engineer] the execution programme of the works, his supply calendar, his
draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished mocdlels.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of acceptance with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approvcl or possibly make comments.  Deiay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the Contractor
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without siaying its execution. However, if important modifications
alter the objective of the Contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of acceptance.
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b) The Environment Management Plan should bring out notably the choice technical conditions of the site and

basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation

sites.

¢) The Contractor shall inclicate in this schedule the equipiment and methods which he intends to use as well as
the personnel he intencls to employ.

d) The approval granted by the Contract Manager or Project Mancager shall in no way diminish the responsibility
of the Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at most
fifteen (15) days prior to the date provided for the commencement of execution of the corresponding
part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and make
known his observations. The Contractor then has a deadline of [05) four days] to present a new file
including the scid observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline of fifteen
days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative Order
to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract and its
additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GACQ)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Condlitions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and laboratory
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be
and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Atticle 41: Use of explosives (article 60 of the GAC)

[Specify the possible restrictions or bans]

Chapter IV: ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the control Engineer, to organize

a technical visit for pre-ccceptance. This visit shall include the following operations.

Qualitative and quantitative evaluations of the different works that have been executed.
Findings and stciement of the unexecuted task envisaged in the present Jobbing Order.

TN NN

Findings relative to the completion of the work

~ Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
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- Contractor.

During this pre-acceptance, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the acceptance. The Contract Engineer shall fix the acceptance date
in collaboration with the chief of service for the Confract.

42.2 Acceptance
The acceptance commission shall comprise:
Ve Thé-Authistizinyg OFFHESE wwmmmmmmaomsssmmmmnsmusmnsnsmnmmmmsssnsansse. CaRIEAGN]

2= The Contract ENGIN@E . iiiiiniss s o vssssmmsisusismsmsasssisssssstsisissassissasns wosvios (rapporteur)
3= DDA B ks samsmsomismss s sas s ao s saseinsmueas (Observer)

4- Council Development Officer Kumbo Council +ovvvieiiiiiiiini [Member)
5- The Contractor or his Representative.cuviiiiiiveereieiiieieeieneiecniieeeni (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by all
the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceprcance for the section of new
civil Engineering works.

Article 44: Article 30: Final acceptance (article 72 of the GAC)
44.1  Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.
44.2 The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions
Article 30: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2005/275 of 24
September 2005 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repect poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted
are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 47: Disagreements and dispuies (article 7% of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this Contract

07 copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract Manager.
Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It <hcll enter into force as soon
as it is notified to the Contractor by ihe Contracting Authority.
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TECHNICAL SPECIFICATIONS

SUMMARY

PRELIMINARY WORKS

EARTH WORKS

SIMPLE PROFILING WITH CREATION OF SIDE DRAINS AND OFF SHOOTS
SURFACE COURSE

REINFORCED CONCRETE CULVERT
CHAPTER |

GENERAL INSTRUCTIONS

This present special Technical Clauses (CCTP) describes the rehabilitation of the Shisong-Mbuluf-Kingomen
Nkuv Road Stretch (22km) in Kumbo Municipality, Bui Division of the North West Region

The various works to be executed are detailed in the localisation of tasks, bill of quantities and the execution
drawings conform to the typical drawings for model plans in the consultation document.

ORIGIN OF MATERIAL
The necessary borrow sites shall be indicated by the supervisor after running identification tests on the materials.
When a borrow site chosen by a contractor is approved, he/she has to carry out sufficient number of samples
and run the necessary identification tests which shall be compiled in a single document and submitted to the
supervisor for approval. This shall comprise;

- Plan of localisation of the borrow pit

- Thickness of top soil

- The exploitable layer and volume

- Test results on natural moisture

- Test results on sieve analysis

- Test results on atterbergs limits

- Test results on modified procior

- Test results on CBR
The Contractor can start the exploitation of any identified quarry upon the approval of the Supervisor.

This approval can be withdrawn at any time the supervisor deems the borrow pits no longer produce quality
material.

LABORATORY

The contractor shall put in place a site laboratory equipped with the necessary equipment and personnel
adequate to carry out the necessary tesis and studies previewed in this present technical specification

In the case where more than 40% of the works in the contract do not require lab tests, then the contractor can
leave from a permanent site lab and negotiate with a private lab of his choice where all his tests will be carried
out.

QUALITY OF MATERIAL
FILL MATERIAL
Fill material should be free of organic debris and should be well graded in order to facilitate compaction. This
material should have the following minimum characteristics;
- Max grain size Dmax=40mm
- Plasticity index IP<40
- Percentage of fines f<30
CBR>15
Therefore, for every 1000m? of ordinary fill, the following reception tests shall be carried out;
- 2 Atterbergs limits

- 2 Granulometric analysis
- 2 Modified proctor
- 1CBR
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In swampy arecs, substilution material to be used should be material insensible to water, capable of retaining
its bearing at saturation and not subjected capillary rise.

Thus, clean sandy laterite of granulometry of 0/6 or all-in aggregates of granulometry of 0/40 should be
used.

1 — GENERALITIES: This present special technical specification concerns the rehabilitation of the Shisong-
Mbuluf-Kingomen Nkuv road stretch (22km) in Kumbo Municipality, Bui Division of the North West Region
. It is the duty of the contractor to realize the structure cs per the exacution plans that shall be approved by the
competent authority and sample models of equipments andl furniture provided by the project owner. Through the
Project Engineer, the contractor shall furnish the owner of the project and other project team members within the
shortest possible time with an execution plan showing clearly how he intends to run the work site. A fence in local
materials shall enclose the whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity with the
plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a temporal
pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final reception. He shall be equally
responsible for all tools ancl materials present at the work site. He shall seek an insurance policy to cover theft
and fire incidence.

The contractor shall take cll preventive measures against accidents. The owner of the project reserves the right
to intervene in case of any emergency without necessary interfering with the responsibilities of the contractor.

The contractor shall verify cll dimensions on the plans. For execution no climension shall be measured with a scale
rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on plans to the
structure before work begins. He shall refer to the Project Engineer in case of any doubt. He shall not on his own
modify anything on the structure and shall inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost without
modification of the contract amount. The owner of the project shall have the right to the final choice in case of
any modification.

2 - PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and evacuation of the
rubbles to the public discharge, the clearing and leveling of the site where necessary. The setting out will be in
respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching and other
earthworks and good circulation. The commencement of excavation will be accepted by the Project Engineer
without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of as will be specified by the geotechnical studies to be
carried out by the contractor before the commencement of works to precise the soil bearing capacity.

Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench, the contractor shall
continue excavation up i ¢ depth as will be approved by the Project Engineer. The excavations will be done
manually or mechanically and no concrete or mortar shall be laid on the bottom of the trench without the
acceptance of the trench bottom of excavation by the Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions
between the plans and the descriptive notice, the project team shall be contacted for examination, elaboration
and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in
accordance with the plans and according to technical norms for the construction of classroom buildings.

ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either be from
the river or quarry crushed and must be approved by the Project Engineer before any use on the site. The sand
(0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 and 15/25) shall be clean
and well graded with very fine elements settlement of less than 2%. The cement shall be CPA 325 class from
CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement steel rods
and round-smooth RLE235 for the stirrup rings. Any fill material for the foundation and the surroundings structures
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shall have no particle dimension above 50mm and with plasticity index of less than 35. Fill materials shall also
be free from organic elements and shall have a good granularity grading. No black vegetable soil shall be
accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical cnd should be gotten from the
quarry or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

1) CONCRETE:

-Ordinary concrete: specifically lean concrete shall be 5cm thick and laidall round the excavated foundation
trenches before the stone/block work is carried out and dosed at 150kg/m®.

- Concrete for the Raft: shall be 15¢m thick laid on the entire floor of the bridge between the 02 abutments and
dosed at 350kg/m? over the entire surface.

NB: The inlet to the bridge shall be excavated at a depth of 60cm below the naturcl soil and concreted along
the width of the bridge between the wings at 01m to the 02 abutments so as to resist the scouring by water
upfront. The raft will receive o longitudinal slope of 2%, slopping towards the outlet of the bridge (flow of
water).

-Reinforced concrete: shall be specifically for the footings, beams seatings and the slab of the bridge, kerbs and
pillars of the mixt guard rails and their mixture shall be in a proportion of 350kg/m?.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

) Trans ‘ Longit |
| udi
- | SIZES | versal | ;“"'"" STIRRUP | CONCRET | +oc
~ |STRUCTURE | E
RODS | RODS | E DOSAGE |
Nos | ¢ Torsd | Spacings |
[ :
] Footing 12mm ‘ 10mm | 20cm 350kg/m3 | Fe-E-400 |
| |
3 | Beam seating 12mm | 10mm | 20cm . 400kg/m3 | Fe-E-400
4 | Bridgeslab |4 ' 12mm | 10mm | 15cm | 400kg/m® | Fe-E-400
5 Bridge raft 4 ' 8mm  8mm | 20cm | 350kg/m® | Fe-E-400
Kerb | 8mm 8mm 20cm 50kg/m?® | Fe-E-400
Pillars guard rails ; | 8mm | 8mm | 20cm | 350kg/m3 | Fe-E-400 |

NB: All rods should preferably be imported

Aggregate
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from vary from
0.16 — 5mm. It shallbe a mix of river and crushed sand mixed to the proportion as designed.

- Gravel: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave (dust) shall
be removed by sieving, blowing or washing. It shall @ mix of 5/15 and 15/25

Water:

- To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free from
impurities ; meaning potable water.

Cement:

To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid down by
regulation in force. It will be type CPA325 Portland cement and shall not show any trace of uneven mixture.
Storage on the building site shall be done on a dry and ventilated floor. Any stock presenting an unsatisfactory
pulverulent condition will be discarded and cleared away within four (04) days.

Rods:

shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall be perfectly
clean without any trace of rust, non-achesive to paint or grease.

Shuttering:

hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the effect of vibration
and weight of workers involved in setting it up.

MASONRY:

46




Stones-shall be as specified above
Wood — Material:

The wood must be pure and should not have nades, foreign bodies or fractures due to sawing. This shall be
locally sawn eucalyptus.

MODE OF EXECUTION OF THE VARIOUS TASKS
1) TROO1.1 - Site installation

Description of works
These works consist of the mobilization of materials and personnel, the realization of geotechnical and

technical studies for the project as well as the performance program and final report, the construction of a
hut for site meeting, Etc...

2) TROO1.2- Project information sign post
Description of works
This consist of fabricating information boards in wood, the supply to the sites at the extremes of the various
roads and eventually at the post of works (bridge) so as to furnish the populations with all information
concerning the project.
The boards will carry the following information:

1 Norih West Region Republlc of Cameroon

ik Pec:ce Work-Fatherlend

siesesiestnion

Project name THE REHABILITATION OF THE SHISONG-MBULUF- KINGOMEN

' NKUV ROAD STRETCH (22KM) IN KUMBO MUNICIPALITY, BUI
DIVISION OF THE NORTH WEST REGION '
Owner of the project | MAYOR KUMBO COUNCIL

Funding body PIB MINTP 2026

Contract mgngé_?r . Council Development Officer Kumbo Council
Project Engincer Div. Del. P. Works-BUI g—
Duration of  the | Four (04) months
contract
Contractor

3) TMO02 - Mobilization and folding up of equipment
Description of works
This task consists of the mobilization of equipment to the site through a loader and at the end of the works the
folding up of the equipment by same means and the realization of all the works necessary to re-establish the
lieu to their initial state.

4) 101 - BUSH CLEARING

Description of works

These works consist of removing vegetation and cleaning the edges of the road as well as on its immediate
surroundings, felling trees and/ or trimming tree branches obstructing visibility, etc.

Mode of execution of works

This consists of clearing cll vegetation at a width of two meters form the outer edge of the gutter and scraping
and discarding vegetative soil from the road surface. These are labour intensive works carried out by groups of
workers recruited from the community and equipped with ihe necessary tools to carry out the job.

5) 103 - Setting out of the structure
Description of works
This consists of carrying out activities geared at positioning the bridge at the coordinates such that the its axis
will aligned with that of the cccess road from the both sides. Also the characteristics of the structure as designed
should be respected.

Mode of execution of works

This consists of using peas ond lines and with the help of -1 levels position the bridge such it should be at right
angle relative to the road with the wing walls at 45 degrees relative to the road or front walls of the bridge.
Equally, the position of the areas to be excavated for the abutment including the working space should be
materialized. As such the length and span of the bridge as well as the wing walls, the front wall and the abutment
as a whole will be positioned. After the excavation these parameters will be verified firs before the bridge
works proper starts

47



So done, the following data will be verified before the excavation

LATERITE AND SCORIA FOR FILLING
The laterite required to fill the road shall be of selected material. Quality of the laterite shall be special on the
work site by the supervisor

CULVERT RINGS

Metallic Culverts used should meet the LCPC SETRA September 1981 standardls;

Sheets in carbon sheets, resisiant to femperature changes, meet NFA-35-556 standicircs on HR bolts intended for
the construction structures.

Galvanised and hot asphalting will ensure protection against corrosion. The average layer of zinc deposited
should be at least 725g/m2 on both sides and general mass should be more than 640g/m?2

SAND

The nature and origin of sand shall remain the approval of the supervisor.

Is shall be gotten from a river or through crushing. Sand components should not be more than 80% and very fine
constituents eliminated by settling less than 4%

AGGREGATES
They shall be obtained from deposits or quarries chosen by the contractor, and approved by the supervisor.

CEMENT
They should be of CPA 42.5 class and be obtained from an approved factory

STONES
They shall be obtained from a quarry or an approved deposit and not smaller than 20 cm

TIMBER WORKS
The wood use should have the following characteristics;
- should be very hard wood of bulk density at 12% humidity in g/em3

PRELIMINARY WORKS

This consist of areas to be cleared, trees to be felled and a width of the cleared area to be deforested,

Positioning of simple numbered markers (wooden pegs) on both sides of the road and beyond the width defined
of the earthworks at 50m intervals such as to indicate the centre line of the road and the cross sections

EARTH WORKS

The aim of this works is to transform the existing roadway into a uniform road section 4-6 metres wide, dig
triangular ditches 1.5m wide and 0.6m deep in accordance with the model cross-sections.

The earthworks should as much as possible be minimised by fixing the longitudinal profile such as to directly
reuse on the road section, all the good materials from the earth works which are cccepted by the supervisor.

Special attention should be paid to the slope which should not be less than 4% on both sides of the centre line
of the cross section and could reach 8% in the curves.

The compaction required for the road section shall be 95% of the dry modified optimum proctor density. This
therefore requires the contractor to scarify existing road if necessary before reshaping if.

REGRADING AND SHAPING OF EXISTING ROAD.

This has to be carried out with the use of a grader by shaping the road surface o be able to throw off water
into the side drains that equally have to be created by the grader.

Off-shoots to evacuate the water away from the sides of the road should be created at regular intervals if the
nature of the area permits it.

Where the existing road is wide enough and requires no further earth works, the contactor shall reshape the
road using a grader such as to give it a cross section that conforms to the typical drawings, such reshaping must
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respect the rules; putting of materials in cordons, watering, levelling off and followed by compaction such as
not to lose materials. The min degree of compaction is 90% of the modified optimum proctor density.
Geotechnical test at an interval of every 500m shall be conducted to cetermine this density with a reference
proctor for every Skm stretch for uniform soil texture.

SURFACE COURSE

Before the execution of the surface course, the contractor shall submit to the National Laboratory "LABOGENIE"
Civil Engineering or any other laboratory authorised by the control for approval, a composition of all materials
from the possible borrow pits from which laterite to be used for the surface course.

Material from the laterite pits shall be transported from the pit sites to the project site by the use of trucks.

The surface course has to be compacted by the use of compactor to the standards required by the geotechnical
tests carried out on the laterite.
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Document No. 6:
Schedule cf unit prices
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SCHEDULE OF UNIT PRICES FOR MAINTENANCE OF THE STRETCH OF ROAD
SHISONG - NKUV 22KM, WITH (03) RC CULVERTS, IN KUMBO COUNCIL AREA,

BUI DIVISION OF THE NORTH WEST REGIOV

| I
Ne DESCRIPTION OF WORKS ' UNIT Q Y L lé':,LCE Up in word
= RIDAWORKS i - i il R &
TM100 SITE INST —\LLATION AND PRELI\IIV \RY
WORKS
Site installation:(Mobilisation of [
materials.Equipements.and ,
M1l Personnels on site and back.site o ]
1 of'ﬁpc;lj-‘i!}ji.sl»oiguc etc ) I
T™M102 Environnmental Impact Accessement 1S |
~ | and mittigation l - i
Studies: ( .surveys, Geotechnical | \
T™102 i+Investigations including Execution | : '
- programm as-built and all other |
working documents) ]
T™M103 ' Road Signalisation. management of T LS |
) ) | traffic Id Dy passes
SUB TOTAL PRELIMINARY WORKS LOT 160
EARTH WORKS
TM200 CLEARNING , TREE CUTING AND GENERAL
| OPENNING
‘ = m— = | i
T™201 Cleal.mg .?lwmmg of site and o5 20000
opening with Bulldozer L
Tree cutting and prouning of ‘
202 £ =
e | branches | 1B .
T™M203 Creation f’_‘ czu:th ditches with grader \ ml 28000
| on both side of stretch ‘
TM204 Excavation works at swarms and ‘ i 800
slopes
Road reprofilling with selected ’
T™M205 l‘atcn‘lu material and well compacted 1 132000
forming road cambers with a grader
| to treat to give the road a good finish ‘
TM206 ' Ceation of dischar ge points where U 9 |
- | necessary ( Exotoires) | ‘
Bacfilling of msrshy areas with
<elerter wey T b £a Ve ! .
T™M207 selected drainage materials and well - 1100
| compacted as treatment ready to | .
reccive rolling layer | | L
[ 13 ”’1.\‘[ ““.‘;_ . o | . } ) T
T™M208 | Ilji)li]:]’;:\\ ilu.] ;r:g;g;]lm 1l ruptured w124 |
T™M209 | Plus value transport | Kmxm® | 65.300 }
SUB TOTAL LOT 200: EARTH WORKS
TM300 DRAINAGE STRUCTURES
T™301 ‘ Cleanining out existing drainage U | 5

structures to permit free flow and




e

effective functioning existing l
Culverts/Bridges 1

Repaire some culvert heads ‘
T™M302 dammaged during works and by U 4
erosion

Supply and lay RC culverts of
sections (1.5m x 1.5m x 9m) ’ ‘

TM303

SUB TOTAL DRAINAGE

TOTAL COST WITHOUT TAXES

TVA(19.25%)

AIR(2.2%)

TOTAL WITH ALL TAXES

|

N
[§9)
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BILL OF QUANTITIES AND COST ESTIMATES FOR MAINTENANCE OF THE
STRETCH OF ROADSHISONG - NKUV 22KM, WITH (03) RC CULVERTS, IN
KUMBO COUNCIL AREA ,BUI DIVISION OF THE NORTH WEST REGION |

U PRICE TOTAL frs
CFA CEA

QTY

DESCRIPTION OF WORKS UNIT

SITE lNSTALLA FION AND PRFLI\’IINARY
WORKS L
Site installation:(Mobilisation of
materials.Equipements.and

Personnels on site and back.site !
office.toilet.storage etc ) \

TM100

T™101 LS ]

Environnmental Impact Accessement |
and mittigation

Studies: ( .surveys, Geotechnical
i+Investigations including Execution LS | ‘
programm as-built and all other -

working documents)

N Road Signalisation. management of
TM103 = = LS 1
traffic and bypasses

SUB TOTAL PRELIMINARY WORKS LOT 100
EARTH WORKS

CLEARNING , TREE CUTING AND GENERAL

OPENNING !

Clearing .clearning of site and \ . 20000
|

™I102

|
|

Ls | 1 |
; !

|

T™102

opening with Bulldozer

Tree cutting and prouning of

branches

Creation of earth ditches with grader |

ol grader |1 28000

on both side of stretch : '

Excavation works at swarms and Ty :

TM204 . e ‘ i 800

slopes

Road reprofilling with selected | ‘

laterite material and well compacted | - ‘

ARl : Leompacield - po | 132000 |
forming road cambers with a grader |
to treat to give the road a good finish |
Ceation of discharge points where |

TM206 S |
necessary ( Exotoires) _

Bacfilling of msrshy areas with | q

selected drainage materials and well e 1100

compacted as treatinent ready to

receive rolling laver

Filling of some critical ruptured

point with stones

T™M209 Plus value transport Kmxm?® | 65.300

SUB TOTAL LOT 200: EARTH WORKS

TM300 DRAINAGE STRUCTURES |

Cleanining out existing drainage

structures to permit free flow and 1
effective functioning existing i
Culverts/Bridges |

LS 1

TM205

T™207

T™M208 m? 124

TM301




' Repaire some culvert heads
TM302 | dammaged during works and by U 4 |

erosion J_ l B
\ ‘

—— Supply and lav RC culverts of .
TM303 | DUPPL ane ay KL U 30
sections (1.3m x 1.5m x 9m)

SUB TOTAL DRAINAGE

TOTAL COST WITHOUT TAXES

TVA(19.25%)

AIR(2.2%)

TCTAL WITH ALL TAXES

THIS ESTIMATE IS CLOSED AT THE SUM OF eniiiiiitiieieeietiiienerectenenieninteneneenenanenenns
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Schedule of sub-detail of prices




DESIGNATION :Studies and site installation

T

No Daily out put Total ) Unit DUl.’Qtion of
quantity activity
No
Category Daily wage S:YS ek Amount
o
X
»
z
<
=
X
5
= TOTAL A
Type No Daily rate Ssys ol Amount
w
w
<z
X
o
w
=
=
e I
z |
w
=
o
=]
o TOTALB
w
Type Unit Unit cost Quantity Amount
n
=
o
<
<
-
-
w
Q
A
=
Q
4
<
-
!
o
w
<
= TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\

UNIT COST (HT)

P/QTY

n



Document No. 9:
Model Contract
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REPUBLIQUE DU CAMEROUN o g
ST e REPUBLIC OF CAMEROON

PEACE- WORK-FAHERLAND

MINISTERE DE LA DECENTRALISATION ET o o
SR Dl JEC I e T VINISTRY OF DECENTRALISATION
2V ELORPEMENTLOCALER T AND LOCAL DEVELOPMENT

REGION DU NORD OUEST NORTH WEST REGION

DEPARTEMENT DE BUI

COMMUNE DE KUMBO0

BUI DIVISION

KUMBO COUNCIL

B.P. 3 KUMBO/Tel: 33 48 10 11
E mail:kuc_tobin@yahoo.com

Site web: www kumbocouneil info

P.0. BOX 3 KUMBO/Tel: 3348 10 11
E-mail:kue_tobin@yahoo.com
Web site:www kumbocouncil.info

OPEN NATIONAL INVITATION TO TENDER

N° /ONIT/KUMBO COUNCIL/KCITB/20260F /| /2026
FOR THE REHABILITATION OF THE SHISONG-MBULUF-KINGOMEN NKUV ROAD STRETCH (22KM) IN
KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH

Project Owner [Indicate name and full address]

HOLDER : [indicate name and full address of holder|
P.O. Box , Tel: Fax:
Business Registry No. at

Taxpayer'’s No.

SUBJECT : Execution of works;

Lot No. __; Network_

PLACE :Region o
EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

| IAT
| EVAT
VAT

AlR (Income tax)

" Net to be paid i

FINANCING : [indicate the source of financing]
BUDGET HEAD : [fo be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

wn
O



Between:

The Government of the Republic of Cameroon, represented by __hereinafter referred to the
“Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary

Partl:  Special Administrative Conditions (SAC)

Part ll: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and lost of Contract No. Cor JO/CA/TB/0000
Awarded after Invitation to Tender [specify references of Invitation to Tender]

With
For the execution of works
Lot No. ; Network
Section No. | Road No. Itinerary | Length (km)
i
- |
e e i |
1
EXECUTION DEADLINF ( ) months

Amount of Contract in CFA F:

CIAT

| EVAT
(VAT
AIR (2.2 or 5.5 %)
Net to be paid

'Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration

A1
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MODELS TO BE USED BY BIDDERS




TABLE OF MODELS

1: Model Tender (Bid Letter)

2: Model bid bond

3: Model final bond

4; Model of Performance Bond (Model retention fund)
5: Model of start-off advance bond

6: Attestation of site visit

7; Model Declaration of Intention to Tender

8: Model Commitment of Availability of Personnel

9. Model Table of Equipment

10 Model Report of site visit



1: Model tender (bid letter)

|, the undersigned [indcate the name and Capacity of signatory]
Representing the company or enterprise or group with head office at
registered in the trade register of under the number (No)

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum

(addenda): the Invitation to Tender [recall the subject of the Invitation to Tender]

e After having personally taken account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance
with the structure featuring in the Tender File.
e Submit and commit myself to execute the works in accordance with the Tender File, in return for the prices
which | myself established for each type of structure which prices reveal the amount of the Tender No.
at lin figures and words] CFA francs exclusive of VAT and at
CFA francs inclusive of all Taxes. [In figures and words].
e | pledge to execute the works within a deadline of ............... months.
e | pledge to maintain my bid for [indcate duration of validity, in principle 90days for national invitations
to tender 120 days for international invitations to tender] from the deadline of submission of bids.
e Rebates and the modalities of application of the said rebates shall be the following (in Case of the
possibility of award of several lots).
The Project Owner shall pay the sums due for this Contract by crediting account No...... opened

Prior to the signing of the Contract, this tender accepted by me shall constitute an agreement between us.

Done at

Signatureiofi s ssiisassiase

in

the Capacty of.evvevesssnersmnss duly authorised to sign the bids on behalf of ... .cooieiiiiiiiiit,
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2: MODEL BID BOND

Addressed to [indcate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking _ hereinafter referred to as the “bidder” has submitted his bid on
for [recall the subject of the Invitation to Tender], hereinafter referred to as “the bid” and to which
must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories], hereinafter
referred to as “the bank” hereby guarantee payment to the Contracting Authority of the maximum sum of
[indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority, binding itself,
its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the Contract by the Contracting Authority during the validity
period:
" Fails or refuses to sign the Contract, even though required to do so;
* Fails or refuses to furnish the final bond for the Contract (final bond) as provided for by the Contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
upon reception of the his first written request, without the Contracting Authority having to justify his request, given,
however, that in his request the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s)
took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the end of the deadline
for the validity of bids. /iny request by the Contracting Authority to Cause it to take effect should reach the bank
by registered mail with cn acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticuted by the bank at , on

[Bank’s signature]



3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indcate the Project Owner and his address] Cameroon, hereinafter referred to as the “Project
Owner”

Whereas [name and address of Contractor], hereafter referred to as “the Contractor”, has
committed himself, in execution of the Contract referred to as “the Contract”, to Carry out [indicate the nature of
the works].

Whereas it is stated in the Contract that the Contractor shall entrust to the Project Owner a final bond of an
amount equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding portion of the
Contract, as guarantee of the execution of his full obligations in accordance with the terms of the Contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, - [name and address of bank]

Represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum deadline
of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied his Contractual
commitments within the meaning of the Contract, without being able to defer the payment nor raise any contests
for whatever reason, any sum up to the sum of [in figures and words] .

We agree that no change or addendum or any other amendment to the Contract shall free us of any obligation
incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the Contract. It shall be released within a
deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the only
jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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4: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the Contractor”, pledged,
in execution of the Contract, to Carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the Contract that the retention fund fixed at [percentage below 10 % to be specified]
of the amount of the Contract may be replaced by ¢ joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we gucrantee and are responsible to the Project
Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the Contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the Contractor has not fulfilled his Contractual obligations or is indebted to the
Project Owner within the meaning of the Contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the final
detailed account, without the Project Owner having to prove or give the reasons nor the motive for the amount
of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment,
addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank cluring the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this plecige and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank
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5: Model of stari-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the
Project Owner [address of the Project Owner]

(The beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,

declaring that [the holder] has not fulfilled his obligations relating to the
reimbursement of the start-off advance according to the terms of Contract No. of
relating to works [indicate the subject of the works, the

references of the Invitation to Tender and the lot, if possible] of the tofa! sum corresponding fo to
the advance of [twenty (20) %] of the amount inclusive of all taxes of Contract No.
, payable upon notification of the corresponding Administrative Order that s,
CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of
this advance into the accounts of [the holder] opened in the

bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the
SAC. However, the amount of the bond shall be proportionately reduced on the progressive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document No. 12:

List of banking establishments and financial bodies authorised to issue

bonds for Public Contracts
- BANKS
| Afriland First Bank

2. Banque Atlantique

3 Banque Camerouncise des petites et moyennes entreprises (BC-PME)
4. Banque Gabonaise pour le Financement International (BGFI BANK)
S, Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
6. Bank of Africa Cameroon (BOA Cameroun)

7 CITlI Bank Cameroun

8. Commercial Bank of Cameroon (CBC)

Q. Ecobank Cameroun (ECOBANK)

10.  National Financial Credit Bank (NFC)

11.  Société Camerounaise de Banque au Cameroun (SCB-Cameroun)
12.  Société Générale de Banque au Cameroun(SGC)

13.  Standard Chaitered Bank Cameroon (SCBC)

14.  Union Bank of Cameroon(UBC)

15.  United Bank for Africa(UBA)

II- Insurance companies

16. Activa Insurance

17.  Zenithe Insurance SA BP Douala

18. Aréa Assurances S.A

19.  Atlantique Asssurances S.A

20. Beneficial General Insurance S.A

21. Chanas Assurances S.A

22, GPAS.A

23.  Nsia Assurancs S.A

24. Pro Assur S.A

25. SAARS.A
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Saham Assurances
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