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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER
N°:005/ONIT/KC/KCITB/MINEE/2026 OF 13/03/2026 THE SUPPLY AND INSTALLATION
OF SEVEN TRANSFORMERS ALONG MAIN ELECTRICITY SUPPLY LINE IN KUMBO,
KUMBO CENTRAL SUB DIVISION, BUI DIVISION OF THE NORTH -WEST REGION

Financing: PIB MINEE - 2026

1. Subject of the Invitation to Tender:

Within the framework of 2026 Public Investment Budget, The Mayor of Kumbo Council, Contracting
Authority hereby launches an Open National invitation to Tender for the Supply and Installation of Seven
Transformers along main Electricity Supply Line in Kumbo, Kumbo Central Sub Division, Bui Division of the North -West
Region,

2 Nature of work:

Work to be done consisis of

Rehabilitation of three Single Phase Transformation Substation
Rehabilitation of two phase transformation 100 Kva/30kv Substation
Rehabilitation of two phase transformation 160 Kva/30kv Substation
Sundry Expenses

R T

3. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of the
works forming the subject of this Invitation to tender is Four (04) months

4. Lot: The work is as follows:
The Supply and Installation of Seven Transformers along main Electricity Supply Line in Kumbo, Kumbo Central Sub
Division, Bui Division of the North -West Region

5. Estimated cost
The estimated cost after preliminary studies is 100 000 000 FCFA (One hundred million

6.  Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance
with the Cameroon laws.

7.  Financing
Works which form the subject of this Invitation to tender shall be financed by the PIB MINEE 2026. And
sign to the Mayor of Kumbo Council under Budget head number

8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document No. 12 of
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ithe Tender File, of an amount of 1000 000 (One Million FCI'A) and valid for Forty (40) days beyond the
date of validity of bids

9. Consultation of Tender File:
The file may be consulted during working hours at the Kumbo Council, Contract Award Service, as soon
as this notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the Kumbo Council, Contract Award Service as soon as this notice is
published against payment of the sum of 150,000 Francs CFA (one hundred and fifty thousand Francs
CFA), payable at the Kumbo Council Treasury, representing th= cost of purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including O1 (one) original and 06 (six)
copies marked as such, should reach the Kumbo Council, Contrect Award Service not later than 07,/04/2026
at 10:00 am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER FILE [N°:005/ONIT/KC/KCITB/MINEE/2026 OF
13/03/2026 FOR THE SUPPLY AND INSTALLATION OF SEVEN TRANSFORMERS ALONG MAIN
ELECTRICITY SUPPLY LINE IN KUMBO, KUMBO CENTRAL SUB DIVISION, BUI DIVISION OF THE NORTH -
WEST REGION >>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tendler.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be
established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to
the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

13. Opening of bids:

The bids shall be opened in a single phase. The opening of “he cdministrative documents, the Technical and
Financial offers will take place on the 07/04/2026 at 11 AM local time, in the conference hall of the Kumbo
Council Internal Tenders' Board, by its competent Members. Only bidders may attend or be represented by
duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria
1. -Absence or non-conformity of an element in the acministrative file;
2. -Deadline for delivery higher than prescribed;
3. -False declaration or falsified documents;
4, -Absence or insufficient bid bond;
5. -A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
-Incomplete financial file;
7. -Change of quantity or unit;
8. -Non respect of 23/27 (85%) of essential criteri y;

o

B. Essential criteria

1- General presentation of the Tender Files;

2-  Financial capacity;

3- References of the company in similar achievements;
4- Quality of the personnel;

5- Technical organization of the works;
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6- Safety measures on the site; ‘
7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 23/27
(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 23/27 (75%) of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17.  Complementary information
Complementary technical information may be ohicined during working hours at the Kumbo Council Telephone

NO(237) 67000 3577 i 4§
13 WRs 20061
Done at Kumbo on

The Mayor, Kumbo Council
The Contracting Authority)

Copies:
- MINMAP /\/7{:}_ | {,
- ARMP =% V=

= Chairperson of TB
- Notice Board
- File/archive
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AVIS D’APPEL D'OFFRES

AVIS D'APPEL D’OFFRES NATIONAL OUVERT N° :005/AONO/KC/KCITB/PIB-MINEE/2026 13/03/2026
POUR LA FOURNITURE ET L'INSTALLATION DE SEPT TRANSFORMATEURS DAN LA LIGNE PRINCIPALE
D'ALIMENTATION ELECTRIQUE A KUMBO DANS L’ARRCNDISSEMENT DE KUMBO, DEPARTEMENT DE BUI,
REGION DU NORD OUEST.

Financement : BIP MINEE 2026

(y Objet de I'Appe! d'Offre

Dans le cadre de I'exercice budgétaire 2026, le Maire de Kumbo, Autorité Contractante lance un Appel
d'Offres National Ouvert Pour la fourniture et L'installation de Sept transformateurs dan la ligne principale
d'alimentation élec?ric;ue a Kumbo dans L'arrondissement de Kumbo, Departement de Bui, Region du Nord
Ovest.

2. Consistance des travaux
Les travaux comprennent notamment :
v Rehabilitation of three Single Phase Transformation Substation
V' Rehabilitation of two phase transformation 100 Kva/30ky Substation
v" Rehabilitation of two phase transformation 160 Kva/30kv Substation
SUNDRY EXPENSES
3. Délais d’exécution
Le délai maximum prévu par le Maitre d’Ouvrage Délégué pour la réaiisation des travaux objet du
présent appel d'offres est de quatre (04) mois.

4. Allotissement

Le travail est ci-aprés défini: la fourniture et L'installation de Sept transformateurs dan la ligne
principale d'alimentation Electrique a Kumbo dans L'arrondissement de Kumbo, Departement de Bui, Region
du Nord Ouest.

S Co0t prévisionral
Le colt prévisionnel cle I'opération & l'issue cles études préalables est cle (100 000 000 FCFA)

6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics MINEE

du Cameroun de I'exercice 2026, Imputation Budgétaire:

8. Cautionnement provisoire
Chagque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans
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la piéce 12 du DAO, d'un mentant de 2 000 000 CFA (Deux millions CFA] accompagné d'un regu de
paiement de 2 millions & CEDEC et valable pendant (40) jours au-deld de la date originale de validité des
offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Marie de Kumbo
Service de Passation des Marchés Publics dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables & la Marie de Kumlbo, Service de Passation des
Marchés Publics dés Publication du présent avis, conire présentation d’une quittance de versement & la
Trésorerie Municipale de Kumbo de la somme non remboursable de 150,000F CFA (cent mille Francs CFA).

1. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (O1) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé a la Marie de Kumbo, Service de
Passation des Marchés Public cu plus tard le 07/04/2026 & 10 h 00, heure locale et devra porter la
mention suivante :

«AVIS D’APPEL D’OFFRES NATIONAL OUVERT N°:005/AONO/KC/KCITB/PIB-MINEE/2026 du
13/03/2026 POUR LA FOURNITURE ET L'INSTALLATION DE SEPT TRANSFORMATEURS DAN LA LIGNE
PRINCIPALE D'ALIMENTATION ELECTRIQUE A KUMBO DANS L’ARRONDISSEMENT DE KUMBO,
DEPARTEMENT DE BUI, REGION DU NORD OUEST»

«A N'OUVRIR QU’EN SEANCE DE DEPOQUILLEMENTY?

12, Recevabilité des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent éire produites en originaux ou
en copies certifiées conformes par le service émeter ou une autorité ocmiicive (Préfet, Sous-préfet,...),
conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de quatre (04) mois précédant la date originale de dépdt des offres
ou avoir été établies postérieurement a la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux presaiptios du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment 'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

13. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des pieces administratives et des offres
techniques et financiéres aura lieu le 07/04/2026 a 11h00, heure locale, dans la sclle de conférence de la
Marie de Kumbo, par la Commission interne de Passation de Marchés siégeant en présence des
soumissionnciires ou de leurs représentants diment mandatés et ayant une parfaite connaissance du dossier.

14.  Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéeres éliminatoires
Il s'agit notamment :

1- Absence ou non-conformité d'une piéce administrative ;

2- Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;

3- Fausses déclarations ou piéces falsifiées ;

4- Absence ou insuffisance de la caution provisoire de soumission;

5- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
6- Offres financiére incompléte,

7- Le changement d'une unité ou d’'une quantité dans l'offre financiére ;
8- Le non-respect de 23/27 (85%) des critéres essentiels ;

B - Critéres essentiels
Les criteres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de I'offre ;
2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;



4-" Qualité du personnel ;

S- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestation et rapport de visite du site ;

9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;

10-Cahier des Clauses Administratives Particulieres complété et paraphé & chaque page.

Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de I'Appel d'Offres (RPAQ).

15. Attribution

Cette évaluation se fera de maniére purement posiiive (oui) ou négative (non) avec un minimum
acceptable d'au moins 23/27 (75%) de I'ensemble des critéres =ssentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et
au moins 23/27 (75%) des critéres essentiels.
16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre penciant 60 jours & partir de la date limite fixée
pour la remise des offres.
17. Renseignements complémentaires

Les renseignements complémentaires d’ordre technicuc peuvent étre obtenus auprés de la commune
de Kumbo Tél. (237) 67000 3577
237} 13 wes 2008

Fait & Kumbo, le

Le Maire,
Autorité Contractant)

Copies :

- MINMAP

2 ARMP ;

- Présidents CPM ;
- Affichage.

- Chrono/archive
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority, The Mayor of Kumbo Council hereby launches an open National Invitation to
Tender N°:005/ONIT/KC/KCITB/MINEE/2026 OF 13/03/2026 for the Supply and Installation of Seven
Transformers along main Electricity Supply Line in Kumbo, Kumbo Central Sub Division, Bui Division of the North -West
Region, The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations which runs from the date of notification of the Administrative Order.

In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a Public official during the award or execution of a
Contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the propcsed preferred bidder is
directly or through an intermedicary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be
brought against him

Article 4: Candidates allowed 1o compeie
4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.



(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in o situation of conflict of interest, subject to disqualifizztion. A bidder shall be judged
to be in a situcition of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; mecnwhile, this does not prevent the participation of
sub-Contraciors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the dirzct supervisory authority of the Contructing Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the Contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shal! designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Atticle 6: Qualification of bidder
6.1  As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by *he bid; and

(b) provide cll information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(ii) Access to c line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v) Avdilability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following
conditions:

The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furniched by the group and that to be furnished by each
member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;
(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;




(d)The member of the group designated as the representative will reprasent ¢l the undertakings vis &
vis the Project Owner and Contracting Auihority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from ihe inargin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation

to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visir of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents free
the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works curing the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Inviiation to Tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the
following documents:

Document No.
Document No.

1. The Tender Notice;

2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documenis of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

@ 0 o0 T Q

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
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Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must excamine ¢ll the regulations, forms, conditions and specificaiions contained in the Tender
File. It is up to him to furnish all the information requested cnd prepare a bid in compliance with all aspects of
the said file.

Atticle 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the
Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the compuint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Boardl.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published acddendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

103  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender

C Preparation of bids
Article 11: Tender cosis
The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided
by the bidder may be vritien in another language on condition that a precise franslation into either English or
French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be consicdered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:
i) all documents attesting that the bidder:




- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii)  The bid bond established in accordance with the provisions of ariicle 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

B.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

B.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, efc).

B.3 Proof of acceptance or conditions of the Contreaict
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

B.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of ail-in prices;

The projected schedule of payments, where need be.

LB WD

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to tender concerning the other possible
forms of guarantees.

13:2 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the

bidders present hids for several lots of the same Invitation to Tender, they could indicate rebates
offered in case of award of more than one lof.

Article 14: Bid price

Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

estimates.

16



14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided fur in the Conircct, iz cdate of establishment of the
initial price, as well as the price revision/updating condlitions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of hid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that reicinad in the Special Regulations
of the Invitation to Tendler.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bhill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The hidder who intends to commit
expenditures in other currencies for the execution of the works shall inciicate in the annex to the bid
the percentage(s) of the amount of the bid necessury to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special

Regulations. These rates shall be applied for any payment within the framework of the Contract so
that the retained bicdder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the naticnal and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country specified
in the Specic! Regulations and called “national currency”;

The pricas of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or of
the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasoncble; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids
16.1 Bids must remain valic during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in applicction of article 22 of the Special Regulations. A bid
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valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumsicnces, the Contracting Authority may seek the approval of bidders to extend

the validity time-limit. The requesi and the responses that will be given shall be it writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended
for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

16.3 Where the Contract does nof include a price revision clause and that the period of validity of bids is

extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1

In application of article 13 of the General Regulations, the bidder shall furnish o bid bond of the amount

specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other modeis may be authorised

17:3

17.4

17.5

17.6

subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity fime-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16
(2) of the General Regulations.

Any bid without an acceprable bid bond shall be rejected by the Tencers Board as not in conformity.
The bid bond of associcted enterprises must be established in the name of ihe group submitting the bid
and mention each member of the associaied grouping.

The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

The bid bond may be seizcd:
if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General

Regulations;

ii) fails in his obligation to furnish the required final bond in application of article 38 of
the General Requlations;

iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 1&(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all
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the information which tha Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in complicnce with the basic solution has been evaluated as the
lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must e described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General kegulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3  As much as possible, the bidder is requestec! to submit any question in ¢ way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked andl the replies given, including
questions preparecd after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listec! in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance witk the provisions of article 10 of
the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be «
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents cdescribed in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of
the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All
the pages of the bid containing alterations or changes must be initiclled by the signatory (ies) of the bid.

20.3 The bid shall be beor no modification, suppression or clteration unless such corrections are initialled by the
signatory (l,e) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL" and “COPY", as the case may kze. The envelopes shall then be
placed in ancther envelope which will equally be sealed but which will net give any indication regarding
the identity of the bicdder.

21.2 The external and interncil envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
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b) should bear the name and identification number of the project as indicated in the Special
Regulations and becr the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION™ as
specified in the Special Reguiations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opencd prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In
this case, all the rights and obligations of the Contracting Authority and bidders previously governed by
the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said nofification must be signed by an authorised
representative in applicarion of article 20(Z) of the General Regulations. The modification or the
corresponding replacement bid must be attached io the written nofification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID"” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly
signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit
set for the submission of bidls.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes «nd evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Kumbo Tenders Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents anncunced to the hearing of
everyone, while the envelope containing the coiresponding bid shall be returied ic the bidder unopened.
Withdrawal shall be allowed only if the corresponcing notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the
new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
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unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and reacd to the hearing of everyone.
Lastly, the envelopes marked “modification” shall be opened and their ~ontents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory recuesting the modification and
read to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the exisience of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems usaful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the saic miites to which is attached the cttendance sheet is hande-! over to all the participants
at the end of the seszion.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of Public Contract an initialled copy of
the bids presentecd by bidders.

25.7 In case of petition s provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within & maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the gualification of the bidders and the recommenciation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the zrovisions of paragraph 26.2 above, hetween the opening of bids and the award of
the Contract, if o biclder wishes to enter inte contact with the Contracting Authority for reasons having to
with his bid may do 0 in writing.

Atticle 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculction errors discovered by the
Evaluation Sub-committee curing the evaiuation ir accordance with the provisions of article 30 of the
General Regulation:.




27.2 Subject to the provisions of paragraph 1 above, bidders shall not contaci members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i)  which substanticlly limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File.
28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be renciered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.
Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantiiy, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exaci, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and! the bid bond may be seized.

Article 31: Conversion into a single currency
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31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices
of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions clefined by the Special Regulaticns.

Article 32: Evaluation and comparison of financial bids

32.1  Only bids consiclerecd «s being in compliance, ¢s per the nrovisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-coinmittee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for ecich bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by addine the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Specicl Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately cadijusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Reguletions by applying the rebates offored by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several Inots.

g) If need be, in accorclance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Specicl Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC cnd SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judgecd the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Pioject Owner for the works to be 2xecuted in this Contract, the Tenders Board may,
from the sub-detcils of prices furnished by the bidder for any element cr zll the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the
Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory
Agency.

Article 33: Preference granied national bidders
National Contracters shall benefit from a margin of national preference during the evaluation of bids
as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bhid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the Contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to tender comprises several lots,
the lowest bid shall be determined by evuluating this Coniract with other lots to be awarded
concurrently, by *aking into account the rebates offered by the biddzrs in the case of more than one
lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel
a procedure

The Contracting Authority raserves the right to cancel ¢ procedure of Invitation to tender after the authorisation

of the Minister Delegcte =it the Presidency in charge of Public Contracts where the bids have been opened or
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to declare an Invitation to tender unsuccessful after the advice of the competent Tenders Board, without any
claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contfracting Authority shall
notify the preferred bidder by tzlecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Puliiic Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1  After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Coniract from the date of
reception of the drafr Contrcact examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the nofification by the Contracting Authority, the Contractor shall furnish the

Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies beiween 2 ancl 5 percent of the amouni of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or
first rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the Ceneral Administrative Conditicns.
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Special regulations of the Invitation to Tender

' References of General
the General
regulations

1.1 Definition of works:

For The for the Supply and Installation of Seven Transformers along main Electricity Supply Line in
Kumbo, Kumbo Central Sub Division, Bui Division of the North -West Region,
Name and address of the Contracting Authority: The Lord Mayor, Kumbo Council

Reference of Invitation to Tender: N°:005/ONIT/KC/KCITB/MINEE/2026 OF 13/03/2026

Execution deadline: Four (04) Months

12

2:1 Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the 2026 Public |
Investment Budget of the Ministry of Water Resources ‘

4.1 List of pre-g_ual‘icidwc‘q_rlci*idatesr,?n_ojﬁcgr)pIicabie - ”7 -

5el Origin of Elecirical materials, supplies and equipmeni: The matericis will generally be from
natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria
1. -Absence or non-conformity of a document in the administrative file;
2. -Deadline for delivery higher than orescribed;
3. -False declaraticn or falsified documents;
4. -Absence or insufricient bid bond;
5. -A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

. -Incomplete financial file;

7. -Change of quantity or unit;

8. -Non respect of 23/27 (85%) of essential criteriq;

o

D. Essential criteria

1- General preseniciion of the Tendzar Files;

2-  Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and reonort of site visit;

9- Special Technical Clauses initialed in cll the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 23/27 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed e offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having sctisfied to 100% of the
eliminatory criteria and at least 23/27 (85%) of the essential criteria.



ARTICLE 6: Language of the bids:

The offer like cny correspondence and all documents concerning the tender, exchanged between the
renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of
the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall
be written.

<< OPEN NATIONAL INVITATION TO TENDER MN°:005/ONIT/KC/KCITB/MINEE/2026 OF 13/03/2026
FOR THE SUPPLY AND INSTALLATION OF SEVEN TRANSFORMERS ALONG MAIN ELECTRICITY SUPPLY LINE IN
KUMBO, KUMBO CENTRAL SUB DIVISION, BUI DIVISION OF THE NORTH -WEST REGION. >>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION™

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopeas

Three (03) internal envelopes must be sealed in an external envelope.

The first interncl envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities  not more than
three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUME DESCRIPTION
NT N°
A.l Certified Copy of the Business Registration, not more than three months old.
A2 'Declaration of intention to tender stamped with the tariff in force (writien by the
’ bidder).
Cerhflcc:fﬂ of non-bankruptcy established by the Court of 1st instcnce or the Chamber
A.3 | Commerce, industry and Trade of the place of residence of the bicic'er, not more than

'three (03) months.

| Attestation of bank account of the bidder, issuad by a first rate- bank approved by the

A.4 Ministry in charge of Finance or by a foreign bank the first order not more than three
i months.
A.5 Purchase receipt of Tender File issued by Public treasury
i A bid bond of 2,000,000 CFA (Two million CFA) accompanied by a recelpt of payment of 2
A.6 | million at CEDEC issued by a first rate-bank approved by the Ministry in charge of

Finance in eonformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public Contract

B | Regulatory Board (ARMP)

| An Attestation of the National Social Insurance Fund stating that the bidder has met all

A.8
' his obligations vis a vis the Fund; the attestation valid within the given time.

A.9 A valid Certificate of imposition certified by the chief of center for taxation

A.10 Business License (photocopy certified by the chief of center of Taxes, not more than




three months).

Al Certified Copy of a valid taxpayers card, f!elxvered by the chlef of center of Taxes. ’
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met ’
A.12  |all the statutory declarations in issues of taxes in the current financial year; this

certificate should be less than three months old. “

The absence or the nonconformity of the one of these documents will result to the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID
N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO
B) ESSENTIAL CRITERIA
B.1 General presentcmon of the tender files
-Document spiralily bound
B.1.1 -Table of content page \
-Colour sheets separation
B.1.2
- Presentation of documents in the order given in this tender ‘
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs (Single phase MV & LV of at least 3km)
justified by signed contracts (first and last pages) and minutes of reception or attestation of ‘
B.2.1 | clearances of works executed. (minutes of final reception for up to 2024 projects) '
Minimum acceptabie: 02 Contracts reclized in the domain of rurcl Elecirification over the past
05 years '
1st Reference 3 !
2nd reference 1
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 OI works supervnsor (at least ENGINEER or equnvulent cerhflcate)
‘: Qualification of the works supervisor: Clecirical or Rural engineer (BAC +3)
Professional experience of the project engineer > 05 years (signed CV)
- o o [
~ A certified copy of the technical diploma, ‘
~ Certified copy of ID card ‘ ‘
# An Attestation of presentation of original of the technical diploma ‘
r CV signed and deted by the candidate, . ‘ }
B.3.2 01 Site foreman(Electrical Engineering Senior Techmcuan)
Qualification of the Site foreman: (Senior Technician certificate in Electrical Engineering (BAC
+2 or equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
» A certified copy of the technical diploma, 4
~ _Certified copy of ID card — P
~  An Attestation of presentation of original of the technical diploma |
|
»~ CV signed and dated by the candidate,
B.3.3 01 Technician(Electrical Engineering)
Qualification of the Technician: Certificate in Electrical Engineering Technician(BAC F3 or
equivalent certificate) |




Professional experience of the Technician = 02 years (signed CV)

7 A certified copy of the technical diploma,

r  Cerlified copy of ID card

#~ An Attestation of presentation of original of the technicai diploma

» CVsigned and dated by the candidate,

B.3.4 OTHER PERSONNEL
List of other personnel signed by the company
B4 | TECHNICAL PROPOSALS
B.4.2 | Organizaticne! chart of the project
B.4.3 | Manpower “eployment schedule
B.4.5 | Execution timeframe with a maximum deadline of three (03) months
B.4.7 | Environmental protection measures
B.4.8 | Acceptable planning
B.4.9 | Genuine Report of Worksite
B.5 1 LOGISTICS (Equipment put aside for this projec?)
B.5.1 | Proof of ownership or rental of a pick-up or other vans
B.5.2 | Proof of ownership or rental of a Yard truck
B.5.3 | Proof of ownership or rental of a electric drill
B.5.4 | Proof of ownership or rental of an engine saw
B.5.5 | Electrical kit : GPS device, climbers, spades, dig axes, drill, service cord, set
of screws drivers, pegging markers, fork, signalling cones, pliers =tc.
B.6 FINANCIAL CAPACITY
" An attestation of financial capacity {s—cl-\—crrcy)th;n_fe_rp_n_se_lf;;ed_by a
B.6.1 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 100 %
B.7 Attestation of site visit signed by the company
B.8 Comprehensive report of site visit signed by the company administrator and
) justified by photos
B.O Special Technical Clauses initialed in all the pages and last page signed
’ | and dated e f
' Special Administrative Clauses completed and initialed in all the pages and i
B.10 . ‘ :
’ last page signed and dated j
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl1 A submission letter, signed, dated and stamped.(see ANNEX 3)
c2 | Completed and signed frame work of unit prices. o
C3 | Signec! Bills of guantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC) -
C4 Sub details of unit prices
e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,

subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

in the copies, so c:s to facilitate its examination

The various parts of the same file must be separated with colour guides from as well in the original as



Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes, firm
and non-revisable for the wiole of the works und the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected cluring transportation through packaging whether by air,
railway or road according a: the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 1 000 000 (One Million
FCFA) The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be macde up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (0 7) copies, including one

(01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:

<< OPEN NATIONAL INVITATION TO TENDER FILE N°:005/ONIT/KC/KCITE/MINEE/2026 OF

13/03/2026 FOR THE SUFPLY AND INSTALLATION OF SEVEN TRANSFORMERS ALONG MAIN
ELECTRICITY SUPPLY LINE IN KUMBO, KUMBO CENTRAL SUB DIVISION, BUI DIVISION OF THE NORTH -

WEST REGION >>
“TO BE OPENED ONLY DURING THE OPENING SESSION"

ARTICLE 13: Date and latest time of deposit of offers
The offers will have 1o arrive under closed fold and seal latest 07,/04 /2026 at 10: am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:




THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR, KUMBO COUNCIL
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of Kumbo Council Internal Tenders’
Board on 07/04/2026 as from 11: am, by the Tender Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations the
Tender File, having satisfied to 100% of all the eliminatory criteria and at least 23/27 (85%) of the
essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or
any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggestec! by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken
action on his offer.

The Contracting Authority reserves the right not to take action or an Invitation to Tender, if it
did not obtain a propos«i which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be installed on the site by the following:

% “THE AOTGTIZING O 6 sumsmev00sissu0s 0505455 o sbansasonsssypeassss osssnspmmammeseonsssssanmssasosossmpangurs Chairperson
ol 1B ot T S O O— Secretary
%* The Divisional Delegate of MINEPAT ...c..evciveseeeeseseseesssssesssssasssssssesssesssssssesssessssesenes Member

o CONHEET METEEEE: cuesveumasrrmmsssis s o A R B s Member
%8 DD MINMAP BUlcouiueiorimnrenesismerssiesesimmmesssesssssssossssesmsssiosssnsstonssssssssessensssesssorssses Membe

N D T O T 0000 0 mam s smemes s s e T S SRS RS Member
% (Contiactor D1 e P SBAIVE vy o S T e b nammsmsscsmemsmens Member
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Chapter I: General

Article 1: Subject of Contract



The subject of this Contract shall be Supply and Installation of Seven Transformers along main Electricity Supply Line
in Kumbo, Kumbo Central Sub Division, Bui Division of the Nerih -West Region,

Article 2: Coniract award procedure
This Contract shall be awarded by Open National Invitation to Tencler N° ... /ONIT/KC/KCITB/2026

OF _/_ /2026

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)
- The Contraciing Authority shall be the Lord mayor of Kumbo Council
He awards the Contract, ensures the preservation of originals of saic Contract documents and
the transmission of copies to Ministry in charge of Public Contracts and to the body in charge
of regulation.
- The Contraci Engineer shall be the Divisional Delegate of Water Resources and Energy for
BUI
He ensures respect of the administrative, technical and financial conditions and Contractual
deadlines.
He ensures the interest of the project owner at the definition, preparation, execution and
acceptance srages
- The Contract ivlanager shall be Council Devclopment Officer for Kuinbo Council
- The control brigade of MINMAP shall carry out regular unannounced control visit to the site
to ensure the respect of this jobbing order.
- The Contracior shall be [to be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The Mayor of Kumbo Council.
- The authority in charge of the clearance of expenditures shall be the Divisional Finance
controller
- The body or »fficial in charge of payment shall be the Kumbo Municipal treasury.
- The official competent to furnish information within the context of execution of this Contract
shall be the Lord Mayor of Kumbo Council.

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [to be complzted, where need be]
3.3.2 Means put at the disposal of the Conirol Mission [to be completed where need he].

Article 4: Language, applicable law and regulation
1.1 The language to be used shall be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

If the laws and regulations in force ot the date of signaiure of this Contract are amended after the signature
of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either
party.

Article 5: Constituent documents of the Contract (Article 4 of GAQ)

The constituent Contractual documents of this Contract are in order of priority: (fo be adapted to the nature of

the works).

1) The tender or commitment lztter;

2) The bidder’s tender anc iis annexes in all provisions not contrary to the Special Administrative Conditions
(GACQC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);




S) The particular elements necessary for the determination of the Contract price, such as, in order of priority:
the unit price scheclule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-cletails of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names
and references].

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033 /CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract [insert
and indicate, where need be, names and references].

Article 6: General insirvments in force
This Contract shall be geverned by the following general insiruments [to be accpied according to the case]:

Framework Law No. 96 /12 of 5% August 1996 on the management of the environment;

The Mining Cocdle;

Instruments governing the various professionai bodies;

Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and

Functioning of the Public Contracts Regulatory Agency

5. Decree No. 2002 /651 /PM of 16™ April 2003 to lay down the Procadure for Implementing the Tax

and Customs Sysiem applicable to Public Contracts;

Decree No. 2004 /275 of 24™ September 2004 to institute the Public Contracts Code;

Decree No. 2012/074 of 8" March 2012 relating to the Creation, Organisation and Functioning of

Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8™ March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001 /CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public
Contracts;

10. Letter No; 00908 /MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of roac maintencnce;

11.Circular [to be indicated as applicable] relating to the Execution, ¢nd Control of Execution of the
Budget of the State, Public Administrative Establishments and Regional and Local Authorities and other
bodies receiving government subsidies

12.Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

@i
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Article 7: Communication (Articles 6 and 10 supplemented)
U All communicaticns within the framework of this Centract shall be writter and notifications sent to the
following acddress:

a) In the case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to
the [to the specified] council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the cddressee:

Sir/Madam_______ [to be specified] with ¢ zopy addresser tc the Contracting Authority,
Contract Manager, Contract Engineer, Proiect Manager and where need be, within the same
deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The Contractor shall address all written notifications or correspondences to the Project Manager with a
copy to tha Centract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:



8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution decdline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Munager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be requirec before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contraci Manager and notified to the Contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority
and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
Contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer
and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to the
Contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

8.6  Administrative Orders nrescribing works necessary to remedy disorders which could appear on
structures during the gucrantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contraci Engineer and notified to the Contractor by the
Contract Engineer.

8.7  The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

8.8 Concerning Administraiive Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within ¢ maximum of 30 days (rom the dare of transmission by
the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority
shall establish the default of the Project Owner, take over from him and carry out the said
notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9:1 [Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper cxecution fo the Centractor. This attesiation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of

the Contract Managar. In case of modification, the Contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

L)
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10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be o reason for termination of the Contract as mentionec in article 45 below or the
application of penalties [to be specified where need be].

Chapter li: Finencial conditions

Atticle 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deacdlline of twenty (20) days of
the notification of the Contrect.

The bond shall be returned or the guarantee relecsad within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be cone within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of stort-off acvance

[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes guaranteed at
100%) and conditions for the retfurn of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract s indicated by the attached [detail or estimates] is__ (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: | ) CFA F
- Amount of VAT: ( ) CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payment: in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. _opened in the name of the Contreactor in the o bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in __ bank.

Article 14: Price variation (Article 20 of GACQ)
14.1 Prices shall be firm.

da. Payments on cccount made to the Contractor us advances shall not 2e revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Atticle 16: Price updaiing formulae (article 21 of the GAC)
(not applicable)



Atticle 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
Contract and its additional clauses, where applicable.

17.2In the case where the Coniractor were invited to execute works under State ::pervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following condiitions:

- The quantities consicered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the raie feciuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the Contfractor’s unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, ali-in price or unit and all-in price]

Atticle 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].
19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (ariicle 28 of the GAC)
20.1The Contracting Authority may grant a start-of ¢ advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed ar one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract
according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (30) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for wo ks (articles 26, 27 and 30 of the GAC supplementicd)

21.1Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5%) of the month following the month of the services, the Coniractor shall hand over to
the Project Manager two draii provisional monthly deiailed accounts in seven copics (one detailed account
exclusive of VAT and the ofher inclusive of taxes) according to the agreed model «nd establishing the total




amount of the sums to which he may lay claim as o result of the execution of the Contract since the start of the
Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contructor s follows:

- [100-1.7 and,/or = (7.5 or 15%)] paid cirectly into the accoun! of the Contractor;
- 2.2 0r 5.5 % paid to the Public treasury as AIR due by the Contractor.
- 7.5% or 15% paid into the Public trecsury as TSR due by the Contractor.

The Project Manager has o time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they cre in his possession not later than the twelfth of the month.
The Contract Manager hus o deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in cccordance with article 88 of
Decree No. 2004 /275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial Contract amount all taxes inclusive per calendar day
of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxes per calendar
day beyond the 30" day.

23.2The cumulated cmounts of penalties for delay shall be limited to ten percent (10 %) of the initial

Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penclties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special pencities for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late subimission of the draft execution scheclule if the lateness is caused by the Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the Contractor to forward the draft 1o the Project Manager, after the
date of provisional crceptance of the works (maximum 1 month)].
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After completion of the works and within @ maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the drcft final detailed account
of works executed and which cetailed account summarises the total sums to which the Contractor may be
entitled as a result of the execution of the whole Contract.

25.2  The Confract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.

25.3  The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final deiailed account (ariicle 35 of the GAC)
26.1 The Contract Manager or ihie Project Manager has up to thirty (30) days to esiablish the general detailed
account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounis of the Contract which he has had signed jointly by the
Contractor and the Contracting Authority. This detailec! account includes:

- the final detailed account,

- the balance

- the summary of monthly payments cn accounr.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end ‘o the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.
Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651 /Pm of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax

regulations and Customs Procecdures applicakle 1o Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the |AR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attachec to the execution of services provided for in the Contract,
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mecans VAT included.
Article 28: Stamp duty and regisiration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (articie 46 of GAC)
The works shall include especiclly: (position or volume of works)
(To be specified cf. Special Technical Conditions)
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Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner sheil be bound to furnish the Contractor with information necessary for the execution
of his mission and to guaraniee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety (90)
days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution
of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and genercl! plan of progress of the works shall be communicated! to the Project Manager in five
(05) copies at the begirning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tencler File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liahilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (‘o be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documentis io be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines [or the transmission of documenis as well as those of approval by persons to be
designated]

35.1Programme of worlks, Quality Assurance Plan and others (fo be specified).

a) Within @ minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented cccordling *o the furnished mo-lals.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection inclucling the reasons for the scid rejection.

The Contractor has eight (8) clays to present a new drafi. The Contract Managar or the Project Manager then
has a deadline of five ‘5] days to give his approval or possibly make commerts. Delay in approving the

draft execution schedule shall siay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
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neither be ascertained nor paid for. The updated and approved schedule will become the Contractual
schedule.

The Contractor shall constantly updare on site, a scheduie that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Confract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of
reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Mancger or Project Manager shall in no way diminish the
responsibility of the Coniractor with regard to *he harmful consequences which ilieir impiementation may
cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager]
at most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The [Contract Manager or Project Manager] has ¢ deadline of [five (05) days] to examine and make
known his observations. The Contractor then has a deadline of [04) four days] to present a new file
including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within ¢ maximum deadline of
fifteen days after the notification of the Administrative Order to commence work

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of stiuctures
The Project Manager shall netify wiihin [five] davs following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract and its
additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and irials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Concilions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)




40.1 The Site loghook must be systematically jointly sianed by the Project Manciger or Engineer, where need
be and the Contractor’s representative each day.

40.2 It is a joint document n @ single copy. Its pages must be numbered and in'tialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapiar [V: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

Qualitative and quantitative evaluations of the different works that have been executed.
Findings and statement of the unexecuted task envisaged in the present jobbing order.
Findings relative o the completion of the work
# Findings on the quantity of works that have been effectively realized

These operations shall be subject to @ site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

"Y'V VY

42.2 Acceptance

The acceptance commission shall comprise:

12 TherAUTRGHIZINGOFEICEI wsomosmmmesim st b s e s (Chairman)

2= The Contract Engine et s i i i iaisssssssassmasassssmasessasssnsassnsanssopissss (Secretary)

3= TheDivistetial Delagtite MINMAPR .vovevsuammmenmsmammvsssssamvasones (Member)

4- The Project/contract MONQGET .. . .t e eeeteeiitetere et ereneraeseneereieseniesenenreneninns (Member)
5-The Contractor or his Representative .. coriivaieiiiiaiiinisessieans.. (Member)

The commission shall examine the report of the pre-acceptance and shall nroceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance.
Article 44: Article 45: Final acceptance (article 72 o/ the GAR)

44.1  Final acceptence shall take place within @ maximum deadline of [fifteen (15) days] from the
date of expiry of the guarantee.

44.2 The Project Manager [shall] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundryv previsions

Atticle 45: Termination of the Contract (article 74 of the GAC)



The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the condlitions laid down in articles 74, 75 and 76 of the GAC especially
in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days;

- Delay in work reaulting in penalties of more than 10 % of the amouni of the works;
- Refusal to repeat poorly executed works;

- Default by the Contractor;

Persistent non-payment for services.

Article 46: Case of force mcjeure (article 75 of the GAC)
If the Contractor were to raise the issue of force mcjeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennicl flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be setiled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this Contract

[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. |t shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document No. 5

SPECIAL TECHNICAL CONDITIONS

(STC)

L
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and approved
standards, according to the clocuments of the Contract.

The choice of technological options for achieving the proposed work has the sole concern fo ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as o guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK

General:

For all construction arteries n.cdium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-

hase and three-phase lines, cenerator house, ihermal electricity production, anc security measures and
p - 1 Y i ’

environmental protection to he observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be appiied in this order:

- The recommendations of the International Electro-technical Committee (IEC Publication);

- The European standards CEN-CENELEC (EN);

- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Officicl Gazette of the French Republic on May 4, 1991;

- Circular No. 78-79 of 6™ July 1978 on the implerientation of the Decree of May 20, 1978’

- Standards Approved French NFC;

- French UTE standards and in parficular;

-C10-100;
-C10-101;
-C10 - 200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to reflect
local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35" C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conferm to the standard UPDEA.

* Specific case of mini and micro diesel power plants:

They are part of the interncl electrical installations for power up to 100 KW (125 KVA). It will often consist
of compact units with low voliage three-phase output or separate elements with a low voltage general control
board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative ferms and conditicns applicable to works Contracied on behalf of State;
- The various international standards recognized in the system (ISO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and complement
each other in order to define the works to be performed.

All that would be missed by some, but noticec by others and that would be requirec to complete the work in
accordance with the clear intent of the said Contract documents to be executec by the Contractor without
additional charges.
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MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will be
constructed in 11m wooden poles, class D and Almelec 34.4 mm? or 30 mm? aluminum or 50 mm?2 cables as
the case, stretched on « rigid glass insulator mounted on spindle on wooden poles. A derivation is made as a
bypass with a fuse that will swing making the fuse opening visible and easily locate the faults in the line. The
works of involve:

- 601001: Supply and installation of rigid glass irsulators Including peiforatad citachment and all constraints
of supply and labor;

- 601002: Supply and installation of 30KV 2 elements anchor earth string;

- 601003: Supply and installation U iron anchor for insulation chain, including supply and installation
galvanized bolts;

- 601004: Supply and installation of overhead support console;

- 601005: Supply and installation "Danger of Death" plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply ond installation breakage 70/60C;

- 601008: Supply and installation U iron Bis Pole mounting arm;

- 601009: Supply and installation single-phase fuses cutout including all accessaories;

- 601010: Supply and installation of 27 KV surge arrester including connection;

- 601011: Supply and stringing of 34.4mm2 Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by
the Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of cach branch; class 2A for the derivation < 500m
feeding a single transformer.6A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 2A)

At each MV/LV transformer is consistently associatec surge arrester which determines the level of surge the
transformer (125KV) can withstond and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected betwazn one phase and the ground
circuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and installed with a platform to maneuver in
solid concrete. Work to be cone

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;

- 602004: Supply and installation of 25 KVA transformer 17.32 KV /B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting up and! connecting single phase fuses cutout;

- 60201 1: construction of ecrth grounding;

* A mechanical protection or gutter tube PVC@40;

* Tube PVC@25 length 2 X 8.8 cm;

* Copper Cable 25 mm?-18m;

* Two copper fittings.

- 602013: Making «a grounding type C, wvprovided with cable straight and level including;
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;

* A copper fitting;

- 602017: Full equipment of a post on post-17 single-phase 25 KVA, 32 KV /220V with a land type 2BH;
The transformer should be new and tested in one of the ENEO testing Centers.

BT NETWORK SINGLE PHASE OR THREE-PHASE
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Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4x25mm? twisted cable
for the Single-phase and 3x50mm2+1NP+EP preassembled cable for the Three-phase. In case of mixed
network MV/LV, the materiais v/ill be 11 m polas spaced apart with a maximum disiance of 50 meters.

The cables will be assembled in pairs and connecied tc the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm? a cable, which allows for long lines in the order of 2 to
3km from the MV / LV.

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and instcllation of anchor arms BORD12L including a hook 250, «n anchoring clamp 27 or
AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm? Alu twisted cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from O and 1;

- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or four wires. The work involved will include;
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aericl 2 wire 220 V counter or 4‘wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width.

THE DELIVERIES AND HANDLIMNG
The transportation of material and its handling from ithe place of supply to the construction site including
distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth) or sheet
aluminum in accordance with the conditions of environmental protection and in accordance with plans
approved by the Administration in charge of electricity.

GENERATOR
a) Description and characteristics
* Diesel suitable power range meets the needs of the electrification of remote areas;
* Control panel and accessories to control the operation;
* Alternator excitation device and control systems;
* Control and monitoring electrical cabinet equipment;
* Common Chassis and its cabinet, adapted to working conditions.
b) Types of uses:
- Continuous operation during 24 /24. At this stage the generator should not be subject fo overload;
- Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during certain
periods Possibility of transient overload of 10% with a daily service less than or equal to 12 hours
¢) Voltage supplied;
Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and « balanced load of about
10%
a) Power; It is expressed in KVA for cos p= 0.8

CHOICE OF THE NUMBER ~AND TYPE OF GENERATOR
Electrification of remote arzas:
The means of production must be adapted to the nature of the proposed distribution.
Intermittent Distribution: éh/24 for domestic lighting. At this level one generator will be sufficient. But
provide maintenance for a rew days a year. The power demand must not go Santaw 30-50% of rated
output;

48




Semi-continuous distribution: 12h/24 suitable for domastic lighting, a few craft needs, some utilities such
as water pumping, carpentry, bakery Etc. Two generators are sufficient for ¢ minimum power between 50
and 100% of rated povar base.

Continuous distribution: 24 /24, in cities where there is an industrial and craft cctivity large enough. Two
generators minimum are required, in principle, of different power to allow better adaptation to the charges
and avoid operation below 30 to 50% of rated output. The distribution of powers within plus or minus 10%
The need to choose « power supply less than or equal to 0.85 x 0.9 x E Generator power. Specific details
will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be given
after each project by the Delegated Contracting authority.

DIMENSICNNEMENT DU RESEALU.
Vv Résecux moyenne tension et basse tension

La tension de service du réseau monophasée est de : 17,22KV

ONDUCTEURS ' FLECH | RESISTANCE | PUISSANCE | INTENSITE | BOUT ' CHUTE

ORMALISE DE LINEIQUE . INSTALEE | NOMINALE RESEAU TENSION
POSE KVA (A) PLUS LONG | ADMISSABLE

able torsadé 0.47 m R=1.200Vkm 20 -25 KW 96 Tkm ‘ 20%

lu 4x25mm? I T R A - ' (380/220V)

able almélec de 0.30 m . R=0.9580km |  75KVA 0,7 5km , 20%

4mm? } 1

Portée équivalente en BT : 50 — 60m de maniére & éviter les efforts longitudinaux (mise & la terre
type copperweld & tous les trois cent métres et un support aprés le transformateur).
Portée équivalente en MT: 100 — 110m (ligne sur isolateurs rigides) cdible almélec 34mm? : masse

=0.258kg/ml.

Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isolateurs seront de 3 éléments
pour les lignes 30 KV,

1 | . prore
SUPPORTS : CLASSEC | CLASSED ANGLE PROFONDEUR HAUTEUR HAUTEUR OBSERVATIONS
i | FOUILLES (M) HOR SOL HOR SOL
' | (TERRAIN (TRAVERSEE
| i NORMAL) ‘ ROUTE)
Poteaux | 190 1300 <10° ’ \ Chois poteaux
bois 9m /s | DAN | DAN Alignement | HJ10 #0.5 . 615m | 8,20m Om:simple
‘ ‘ | Classe D
T R o R |
Poteaux | 570 900 DAN 457 a 90° 8,20m | 9m jumelés aux
bois 9m/j | DAN | H/10+0.5 6,15m angles
| S |
Poteaux | 1450 2250 45° a 90° [ ; 9m contrefichés
bois 9m/x | DAN DAN ; H/10 + 0.5 ‘ 6,15m f 8,20m aux arréts
Poteaux | 1000 1250 DAN | 25° a 60° T | Terrain
bois 11m/s | DAN H/10 + 0.5 7,95m 10m latéritique
Poteaux | 1500 225C 60° & 90° RS s Calage & la
bois1 Tm/j | DAN DAN H/10 +0.5 7.95m 10n | pierre seche
|
\' DIMENSIONNEMENT DES OUVRAGES.
Transformateurs

La puissance demandée est de P = 90 KVA. Compte tenu des pertes dans les réseaux et le degré de charge
d'un transformateur normalisé & 80% cette puissance appelée est de 108 KVA soit environ quatre
transformateurs monophasé de 25 KVA.

Cependant, le présent proiet prévoit de satisfaire dans un premier temns, vniquement la demande en
énergie domestique d'une partie de la population du secteur et il aura deux transformateurs monophasés de

25KVA.

La desserte en BT-Mono du reste de la Communauté se fera a la suite du présent projet par extension a la
demande des populations bénéficiaires.
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Coupe-circuits
Les normes prévoient pour le réseau monophasé de plus de 500metres des coupe-circuits :
Un au point de dérivation et un cutre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.

Ces deux préoccupations doivent étre prises en compte aux raccordements au réseau ENEO, car cette société
insiste sur I'aspect normalisation des équipements et cles installations électriques avaiit fout branchement sur
son réseau. Cette normalisation vise surtout & protéger et a sécuriser les installations, ainsi qu'a assurer la
fourniture d'une énergie de quclité aux consommateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes cux normes en vigueur. Il
faudra simplement veiller & leur respect et & I'acquisition du matériel électrique répondant & ces normes.
Ces préoccupations justifient les recommandations majeures ci-apres :

* Pose d'un coupe-circuit & expulsion au point de raccordement et & chaque transformateur pour isoler
des trongons de réseau en cas de problemes ;

* Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

* Utilisation des poteaux normalisés de 1 1métres pour les lignes MT et mixtes ; 9metres pour les
trongons BT simples;

* Pose d'équipement de mise & la terre en arrét des lignes, sur chaque poteau-transformateur et sur
chaque poteau entourant un transformateur ;

+ Céble almélec 1 X34 mm? pour la ligne moyenne tension et céble torsadé 4% 25 mm? en aluminium
pour le transport BT.

* Les potecaux sont implantés selon le schéma normalisé.
Ligne moyenne tension et ligne mixte.

* Poteau simple (S) de 11métres avec isolateur suspendu et équipement d'ancrage, pour alignement
droit et angle jusqu’'a 107 ;

* Poteau jumelé (J) de 1 1metres avec isolateur suspendu et équipement d'ancrage, pour angle entre 60°
4 90°%;

Ligne basse tension

* Poteau simple (S) de 9metres avec console de suspension et pince d'alignement, pour alignement droit
et angle jusqu’a 10° ;

“ Poteau jumelé (J) de 9métres avec console de suspension et pince d’ancrage, pour angle 10° et 45°
et pour dérivations (= 90°).

(MATERIELS POUR LA MISE EN CEUVRE DU PROJET.
En conformité avec les normes utilisée au Cameroun, les différents types d'assemblage pour le réseau
électrique, sont listés dans le tableau ci-apres :

1. POTEAU SIMPLE 11meétres EiN ALIGNEMENT DROIT (angle jusqu’a 25°)

Code MT-101 Quantité
Elément
Console de téte 1
Isolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette galva, rondelle) 2

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25° & 60°)

Code MT-102
Elément Quantité
Crochet d’ancrage type queue de cochon 14 x 450 1
Isolateurs & 3 éléments (suspendu horizontalement) 1
Pince d'angle 1
Petits accessoires (ball sockets, roulet, plaquette galva, rondelle) 1

3. POTEAU JUMELE 11metres EN ANGLE VERTICAL (angle 60° a 90°)
Code MT-103




Elément

Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontaiement)

Pince de renvoi

Console de téte

Isolateur en verre renforce
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

4. POTEAU CONTREFICHE 11metres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104

Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizonialement)
Pince de rervol
Console e téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

5. POTEAU HAUBANE 11meétres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105

Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs ¢ 2 éléments (suspendu horizonialement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

6. POTEAU SIMPLE 9meétres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301
Elément
Console de suspension
Pince d’alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

7. POTEAU JUMELE 9metres EN ALIGNEMENT DROIT (angle de 10° a 45°)
Code BT-302

Elément
Console de susiension
Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° a 45°)
Code BT-303
Elément
Console d'ancrage
Pince d'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

9. POTEAU JUMELE 9meétres DE DERIVATION BT
Code BT-304
Elément
Console d'ancrage
Pince d'ancrage
Petits cccessoires {attache, boulon, plaquatte galvarn, rondelle)
Console de suspension
Pince d'alignement

Quantité

N~ =D

Quantité
2

2
2
1

—

p—

Quantité

2
2
2
1
1
4

Quantité
1
1
1

Quantité
1
1
1

Quantité
2
2
3
1

Quantité



10. POTEAU JUMELE 9metres EN ARRET BT

Code BT-305

Elément Quantité
Console d'ancrage 1
Pince d’ancrage 1
Petits accessoires (attuche, boulon, plaquette galvan, rondelle) 2
Capuchons 6
Ceinture de fixation 1

11. MISE A LA TERRE
Code BT-306
Elément Quantité

Conducteur en cuivre 29 m 1
Connecteur & griffes 1
Crampe de fixation 2
Feuillard de 20 mm 1
Protecteur mécanicue
Raccord de dérivation alu-cuivre
Tube isolant
Piquet terre

—_— g —

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
Code MT-106

Elément Quantité
Crochet d’ancrage type queue de cochon 14X450 1
Isolateurs a 3 Eléinents (suspendu horizontalement) 1
Pince de renvoi 1
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galva, rondelle)
Coupe-circuit ¢ expulsion
Bras incliné bis

- =N = =

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304
Elément Quantité
Crochet d’ancrage type queue cle cochon 14 X 450 1
Eclateur 3 élémen's 'suspendu horizontalement) 1
Pince d'arrét 1
Console de téte 1
Isolateur en verre renforcé 1
Petits cccessoires (attache, boulon, plaquette galva, rondelle)
Console d'ancrage
Pince d’ancrage
Console de suspension
Pince d’'alignement
Parafoudre 27 K\
Transformateur monophasé
Coupe-circuit & expulsion
Bras incliné bis

@
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FOR THE SUPPLY AND INSTALLATION OF SEVEN TRANSFORMLERS ALONG MAIN
ELECTRICITY SUPPLY LINE IN KUMBO, KUMBO CENTRAL SUB DIVISION, BUI DIVISION OF
THE NORTH -WEST REGION
UNIT PRICE SCHEDULE

Price
NO

WORK DESCR!PTION AND THE UNIT PRICLES
(Excluding taxes all in words )

Amount in
figures

Amount In words

100

REHABILITATION OF 3 SINGLE PHASE TRANSFORMATION SUBSTATION

101

25KV A single Phase Transformer
This unit price remunerates :

Itis applied as a Linear Meter to the tusk.
The Linear Meter: ... Frooes @1

102

12m concrete poles 500 DAN

This unit price remunerates :

-the cost of excavation of holes [or poles and carthling.
It is applied as a Meter cube 10 the task.

The Meter Cube: ... ... Franes CFd

3 elements anchoring chain discharger
This unit price remunerates :
-the supply and fixing of'an I 1 single treated wooden class 1) pole.
It is applied as a Unit to the task.
The Unit: . s, Framesi Gl

104

Type 2BH eflrth plug

This unit price remunerates :

-the supply and fixing of'an 1 1m twin treated wooden class D pole.
Itis applied as a Unit to the task

The:Unityowuasssmmazin FranesCF:A

27KV Surge arrestor

This unit price remunerates :

-the supply and installation of a spindle on which a rigid ¢lass insulator
is fixed.

It is applied as a Unirt to the task.

The Unit: ooooooiiiiiii i, Francs CFA

106

Fuse cutout

This unit price remunerates :

-the supply and installation o a 30kv Rigid glass insulator which
insulates the cable from the poles.

It is applied as a Unit to the task.

L T R — Francs CFA

107

Foundation block of conercte

This unit price remunerates:

-the supply and the fixation of the chain of 3 insulators. It is applied as a
Unit to the task.

THEURI s vvsespmsssu Francs CFA

l

108

Full equipment of single phase station

This unit price remunerates :

-the cost of supply and installation of U anchor iron.
It is applied as a Unit to the task.

The Unit: ovcosassis Francs CFA

REHABILITATION OF TWO PHASE TRANSFORMATION 100 kVA/30kY SU BS'l ATION

T00KVA Three Phase Transformer
This unit price remuncrates :

- the Studies and Pegging
Itis applied as a Lincar Meter 10 the tusk,
The Linear Meter: ... Franes (]

12m iron poles 1000 DAN

This unit price remunerates :

-the cost ol excavation of holes for poles and carthling.
It is applied as a Meter cube to the task.

The Meter Cube: ... Frajes ClA

2 elements anchoring chain discharger
3 T'his unit price remuncraies ¢
- Itis applied as a Unit to the sk

The Unit: % Franes Jid

27KV Sunge arrestor
This unit price remunerates :
-the cost of supply and instaliation of U anchor iron.




It is applied as a Uni: to the task.
T Uit 555550 v raNES CFA

Fuse cutout
This unit price remunerates :

205 -the supply and the stringing of 34.4 mm?* Almelec cable. It is applied as
a Linear Meter to the task.
The Linear Meter: ... [raies CF
Circuit breaker (DHP) [00KVA
206 unit price remunerates :
206 : ; 2 |
- It is applied as a Unit to the task.
The Uit . covonnposssis IS CF A o |
Foundation block of coneyete ?
This unit price remuneraies : |
207 -the supply and fixing ol'a Warning Plate. i
It is applied as a Unit to the task. {
Thelnltesssemamsativias IFrancs CFA
Type C earth plug
This unit price remunerates
208 -the supply of elements constituting an carth plug and its installation.
It is applied as a Unit to the task.
The Unit: ................... .. Frawes CFA) o “
Full equipment of three nhiase stationThis unit price remunerates 1
209 - Itis applied as a Lincar Vieter to the task.
The Linear Meter: ... ... ...... Franes CFA
300 REHABILITATION OF FOUR PHASE TRANSIORMATION 160 kVA/30kV SUBSTATION
160KVA Three Phase Transformer
This unit price remuncrates :
301 - the Studies and Pegging
Itis applied as a Linear Meter to the task. !
The Linear Meter: ... ... ... Franes CFA | e
27KV Surge arrestor f
This unit price remuneraics : 1
302 -the cost of supply and istailation of U anchor iron. 1
It is applied as a Unit to the task, | .
The Unit: ................. Francs CFA
Fuse cutout
This unit price remunerates :
303 -the supply and the stringing of 34.4 mm? Almelec cable. It is applied as
a Linear Meter to the task.
The Linear Meter: ... ... Franes CFA
Circuit breaker (DHP) 100KV A x
3 unit price remunerates :
04 ; . .
- It is applied as a Unit 1o the task.
Tlie Utits o vvsvsoviiansiye, FRanes CFA w
Foundation block of concrete
This unit price remunerates :
305 -the supply and fixing of a Warning Plate.
It is applied as a Unit to the task.
| The Unitenssnanniais Francs CFA
Type C earth plug
This unit price remuncrates :
306 -the supply of elements constitising an carth plug and its installation.
Itis applied as a Unit 1o tie task.
The Unit: .. .. ... .. . Franes CFA) B
Full equipment of three |;hnsc stationThis unit price remunerates :
307 -. It is applied as a Linear Meter to the task.
The Linear Meter: ... ... Franes CFA
27KV Surge arrestor
This unit price remunerates :
308 -the cost of supply and installation of U anchor iron.
It is applied as a Unit to the task.
The Units s sspasenFEAN G CEA N o
Fuse cutout ‘ ’
This unit price remuncraics : ’ ‘
309 -the supply and the stringing of 34.4 mm?* Almelec cable. It is applied as | \
a Linear Meter to the task. J
The Linear Meter: ... ... Franes CFA
500 SUNDRY EXPENSES
| 301 Works under disconnection { . i

n



This unit price remunerates :

-the transportation of the materi. v its handling from the plice of supply 1ot

construction site.
It is applied as a .S to the task.
The LS: ... Franes CEAThe Unit: .. ..

weorrmeenee. Franes CFA

|

he ‘

0
(=3
(18]

Transport and handling material This unit price remunerates
-the transportation of the poles and its handling from the place of supply to the

construction site and their distribution.
It is applied as a LS to the task.
The LS: ........ Franes CFA

303

Transport of concrete and Galvanized poles
This unit price remunerates :
The Linear Kilometer: ... ... ey Clo

504

Site installation This unit price remunerates :
- It is applied as per day o the task.
Per:Daye............coix wuvsanviiEranes CEA

o
<
N

Production of Execution plan/as build plan
This unit price remunerates .

Itis applied as a LS to the task.

ThelS: ........ Franes CFA

506

Transport of workers

This unit price remunerates .
It is applied as a LS to the task.
ThelS: ......... Franes CFi

COMPANY:
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE SUPPLY AND INSTALLATION OF SEVEN
TRANSFORMERS ALONC MAIN ELECTRICITY SUPPLY LINE IN KUMBO, KUMBO CENTRAL SUB
DIVISION. BUI DIVISION OF THE NORTIH -WEST REGION.
Ret DESCRIPTION OF WORKS UNIT| QTY 2eEenE SHDEAE DU
. N° Uu.p T.P
100 REHABILITATION OF 3 SINGLE PHASE TRANSFORMATION SUBSTATION
101 | S & F 25KVA single Phase Transformer (code 503004) U 3 -
102 | S& F 12m concrete poles 1000 DAN - U 3|
103 | S & F 3 elements anchoring chain discharger (ref 2300106011 U 5 ]
104 | S & F Type 2BH earth piug (Ref 22 001 050049) U 3
105 | S & F 27KV Surge arrestor (Ref 21005010007) U 3
106 | S & F Fuse cutout (Ref 22 001 050038) U 3
107 | Foundation block of concrete (code 102001) M3 9
108 | Full equipment of single phase station (Ref 22 001 050002) Set 3
Sub Total 100 .
| 200 REHABILITATION OF TWO PHASE TRANSFORMATION 100 KVA/30kV SUESTATION
201 | S & F 100KVA Three Phase Transformer (code 503004) | U 2
202 | S & F 3 elements anchoring chain discharger (ref 2300706011 U | 4
203 | S & F 27KV Surge arrestor (Ref 21005010007) U 4
204 | S & F Fuse cutout (Ref 22 001 050038) U 4 o
205 | S & F Circuit breaker (DHP) 100KVA (ref 23030051484) U 2
206 | Foundation block of concrete (code 102001) M3 7 ‘
207 | S & F Type 2BH earth plug (Ref 22 001 050049) u 2 ¥
208 | Full equipment of three phase station (Ref 22 001 050002) Set 2 ‘
Sub Total 200 . -
300 REHABILITATION OUF FOUR PHASE TRANSFORMATION 160 kVA/30kV SUBSTATION
301 | S & F 160KVA Three Phase Transformer (code 503004) U 3
302 | S &F 12m Metallic poles 1000 DAN U 1
303 | S & F 3 elements anchoring chain discharger (ref 2300106011 U 9
304 | S & F 27KV Surge arrestor (Ref 21005010007) U ol
305 | S & F Fuse cutcut (Ref22 001 050038) u 9
306 | S & F Circuit breaker (DHP) 160KVA (ref 23030061484) U 3
307 | Foundation block of concreia (code 102001) M3 1.8
308 | S & F Type 2BH earth p'ug (Ref 22 001 050049) U 3
309 | Full equipment of three pﬁ_a_se station (Ref 22 OOT_OSCOOZ; Set 3 :
Sub Total 300
400 SUNDRY EXPENSES
401 | Works under disconection (Ref 22 001 050022) ff 1
402 | Transport and handling material (Code 2003) Im 1
403 | Transport of concrete poles (Code 2004) LS 1
404 | Site installation (Code 2004) Im 1 i
| 405 | Production of Execution plan/as build plan Im 1 o
| 406 | Transport of workers (Cudz 2005) - Day 4 o
Sub Total 400 BE
TOTAL WITHOUT TAXES
VAT % | 19.25 |
TOTAL WITH TAXE
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Price N°

Designation of work
Unit......

Quantity

DAl OUIBUL. .. .cvnsmmnsmsmmemmmosaremmsmssssssasosnsshessass Ap A RSO

Duration of execution

DESIGNATION :Studies and site installation

; Total . Duration
No Daily out put quantity Ui of activity
B No | Daily Days |
Category e bresik-up: | Aimount
=
u
)
=
<
=
X
%
o
=
e CETTON ...i‘
TOTAL A
%)
2 Type No Daily rate El’?:;( o Amount
u
9
w
=
~
=
P4
= -
=
B
3
w TOTAL B
% Type Unit Unit cost Quantity | Amount
<
v
p=
°
—
c
&3
< 2
s s |TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\" UNIT COST (HT) P/Q'TY
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Document No. 9
MODEL CONTRACT
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R REPUBLIC OF CAMEROON
REPUBLIQUE DU CAMEROUN PEACE- IWORK-FAHERLAND
PAIX- TRAVAIL- PA7RIE
MINISTRY OF DECENTRALISATION

MINISTERE DE LA DECENTRALISATION ET w\‘-‘ R AND LOCAL DEVELOPMENT
DEVELOPPEMENT LOCALE \: <7“’»:,_ \\
7 4 (¥ i ‘1\ h ;
""" e / f“r‘fﬁ' \ NORTH WEST REGION
REGION DU NORD OUEST , ;WY /%”1/
\'Vi%y‘ s/ BUI DIVISION
DEPARTEMENT DE BUI SRR '

KUMBO COUNCIL
COMMUNE DI% [LUNBO ____-___\_____--_.(.) ............

B.P.3 Km\”l;aT """ . ’ '1"' P.O. BOX 3 KUNMBO/Tel: 3348 10 11
UMBO/ Tal:3a48 10,11 E-mail:kuc_tobin « yahoo.com

E mail:kuc_tobin@yahoo.com Wb sitesiii kambocoutelors

TENDER NOTICE

CONTRACT or JOBBING ORDER No JO/KC/KCITB/2026 U F ........ 2026

AWARDED AFTER OPEN NATIONAL INVITATION TO N°:005/ONIT/KC/KCiTB/PIB-MINEE 2026 OF
13/03/2026 FOR THE SUPPLY AND INSTALLATION OF SEVEN TRANSFORMERS ALONG MAIN ELECTRICITY
SUPPLY LINE IN KUMBO, KUNBO CENTRAL SUB DIVISION, BUI DIVISION OF THE NORTH -WEST REGION,

HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax: -
Business Registry No. __at

Taxpayer's No.

SUBJECT : Execution of works;

Lot No. ; Network

PLACE :Region__ o

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

| IAT ;
| EVAT
L VAT
AIR (Income: tc:x)
Net to be paid

FINANCING : [indicafe the source of financing]
BUDGET HEAD : [to be completed)]
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:.

REGISTERED ON:




Between:

___ hereinafter referred to

The Government of the Republic of Cameroon, representad iy
the “Contracting Authoriiy”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Mancager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary

Part I:  Special Administrative Conditions (SAC)

Part ll:  Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates



Page and last of Contract No.

With

For the execution of

Lot Ne.

works

__CorlJO/CA/TB/0000
Awarded after Invitation to Tender [specify references of Invitation to Tender]

Network

Section No.

Road No.

Itinerary

Length (km)

EXECUTION DEADLINE

Amount of Contract in CFA F:

) months

IAT

CEVAT

VAT (

| AIR (2.2 or 5.5 %)

| Net to be paid

Read and accepted by the Contractor

(plece of signature)

Signature of Contracting AO}}\ority_

(place of signature)

(date)

(date)

Registration
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I'the Uiideiighed; cwumimmmsmvssiosmemmiias s erssm am s s A (indicate the name and capacity of
signatory),

Nationality: cvovmmanmmeonnssvssnsmmg

Representing the . manosmensamemesmmsmmeams s Company or enterprise or group with head office at
................................... Registered in the trade register of ......ocevvvvvvvvivinnnn... Under the number
In My  capacity  OS  iiieiiiii Bl | comeonpm e e A ARG PO
BERuesaensmonsvavassis , hereby acknowledge receipt of the file for Open National Invitation to Tender NO
.............................. for the

And hereby declare my intention to tender for the said contract.

SIGHEIPEBE ovamnunsassrasnsmasams
In-the:capaecity of sussmmnrnsuneses
Duly authorized to sign the tenders on behalf of

...................................
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Annex N°2: MODEL BID

I'therundersigned, susmmsmissimnmaivse s (incdicate the name and capacity of sicnatory)
Representing the ....oovvveivnii.. company or enfe prise or aroup with head office a1 ..........
..o registered in the trade register of cooveeviiiiiiiiiiiiiiinn Under the number ...........oeee.

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender
N°:005/ONIT/KC/KCITB /PIB-MINEE 2026 OF 13/03/2026 For Supply and Installation of Seven Transformers
along main Electricity Supply Line in Kumbo, Kumbo Central Sub Division, Bui Division of the North -West Region,

After having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
e Submit and commit myself to execute the works in caccordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the tender
O snnswammmmsnsmasasmmss (in figures and words) FCFA exclusive of VAT and at ....oovviiiiinnennnn (in
figures and in words) FCFA inclusive of all taxes.
e | pledge to execute the works within a deadline of .......cooiiiiiii months.
e | pledge to maintain my offer for a duration of one hundred and tweniy (120) days from the
deadline of submission oi tencers;
The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
R ssssuenssommn Opened In suvsmeiesisssis Bank sssvsmassanan Branch.
Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

BloTs it o | e S
SIgnature of s

[ the CUPGCHY OF commmormensemmmmsnonsses
Duly authorized to sign the tenders on behalf of

-----------------------------------
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Annex N° 2: MODEL BID BOND

Addressed to the Delegatec Contracting Authority

Whereos the tnderakifg «cwwssssusssmmvasssasis Hereinafter referred to as the “bidder” has submitted his

tender on ......oeiie.... For Supply and Installation of Seven Transformers along main Electricity Supply Line in
Kumbo, Kumbo Central Sub Division, Bui Division of the North -West Region,
, hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to

..................... FCFA

We iivviiiiniinnnn. (Name and address of the bank), represented by .ccooivvviiiiiiiiiiiiniennenes (names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Delegated
Contracting Authority of the maximum sum of ......oveiviiiiiiiiiiiiiiiieeenn , that the bank pledges to pay in

full to the Delegated Contracting Authority, bidding itself, its successors and cssignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Delegated Contracting Authority
during the period of Bid valicity:

e Fails or refuses to sign the contract, even though required to do so;

® Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum referred
to above upon receipt of his first written demand, without the Delegated Contracting Authority having to
substantiate his demand, provided that in its demand the Delegated Contracting Authority shall note that the
amount claimed by him is due, because one or the other or both of the above condition(s) has (have) been
fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of
receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticatec by the bank

o b P R (T R T O sON seRiEe TR s e
(Bank’s signature
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Annex N° 4: MODEL FINAL BOND

Bank: o sssvasassmi
Reference of the Bond NO: .....essdisssssisiviseeimeimsasaies

Addressed to the Mayor of Kumbo Council “Delegated Contracting Authority”

Whereas suvsssvsssvviasmiaesns ‘Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Coniraci, to carry out the works of the Supply and Installaiion of Seven Transformers
along main Electricity Supply Line in Kumbo, Kumbo Central Sub Division, Bui Division of the North -West Region
Whereas it is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting Authority
a final bond of two percent (2%) of the amount of the Contract as security for compliance with the
Contractor's performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

NIV vt A A8 6 RN SRR B899 (name and address of bank),

Represented by cuivnmvaiiessiiissisaimsivsseiasg (name of signatories)

hereinafter referred to as “the Sank”, and we pledge to pay to the Delegated Contracting Authority within
a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not
fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sUM of iiviiiiiiiiensiiiiiiiee sarosnnassosiissaaanaesrisvassssssnsesssoss (in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should be
done by registered mail witii acknowledgement of receipt tc reach the bank during ihe period of validity of

this commitment.

This bond shall, for purposzs of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ....cooovviiiiiiiiin, o e e
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: ssimiimiieiie e cmmmmess

Referénce af the BEne Mol summvsssms s s

Addressed to The Mayor of Kumbo Council
Hereinafter referred to as “The Delegated Contracting Authority”

Whereas ..oovviiiiiiiiiiiiinnn.n. (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works of the Supply and Installation of Seven Transformers
along main Electricity Supply Line in Kumbo, Kumbo Central Sub Division, Bui Division of the North -West Region,
Whereas it is stipulated in the Contract that the Guarcentee Retention fixed at ten percent (10%) of the
amount of the Contract miay be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

WV e R R e T R R e e R A B ey (name and address of bank),
Represented by woovvvviiiiiiiiiiiiiiiiiii i (name of signatories) and hereinafter referred to as “the
Bank™;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for a maximum amourl of  civvvieiviiiiiiiieiiieiiineenn (in figures and in
letters) corresponding to ten percent (10%) of the Jalsbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within @ maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations
or is indebted to the Delegated Contracting Authority within the meaning of the contract, amended where
need be, by its additional clauses, without being able to defer the paymeni nor raise any contest for
whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of
the works featuring in the final detciled account, without the Delegated Contracting Authority having to prove
or give the reasons nor the motive for the amount of the sum indicated cbove.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shali be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Delegatec Contracting Authority.

Any request for paymen! formulated by the Delegated Contracting Authority by virtue of this bond should be
done by registered mcil with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at vo.vvvvviviiiinnnn.n. BTN e e e
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowcowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedule resulting from the schedule of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.




Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

......................................................................................................................

...............................................................................................

........................................................................................................

.................................................................................................................................

................... in view to tender for the said project.

This attestation is issued ‘o serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur



)

TENDER NO

NAME ©OF THE ENTERPRISE: svunvspvssonnsimavvmmonsmvmn

Annex N° 8: MODEL SITE VISIT REPORT

INTRODUCTION

1 0 T

1)

1)

COMMENTARY

Nature of the project site:

Accessibility to the project site:

Vegetation:

Topography of the sire:

AVAILABILITY OF SERVICES

IV) AVAILABILITY OF MATERIALS

V)

DIFFICULTIES

V1) CONCLUSION

...............................................

Signature of the contractors’ engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF THE |
o | vear NA%EEOF | PROJECT OWNER cggg’:g . CONTRACT ‘ CONTRACT | DATE OF
" AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT | i AMOUNT
| | |
|
| |
|
| - |
DONE ON oo I\ S
I T T o O
SIGNATURE v



Annex N° 10: MODEL TAELE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project NAME)..ivieiivirierieiinienercnsonnn
DESIGNATION OF [ AGE AND NUMBER OWNER OR
O
NO | e EQuUIPMENT | DESCRIPTION, MARK | cr e AVAILABLE NOT
|
T
|
|
\ ?
DONE ON oo, N
IV s roroimiatammsenoacases ssareca ot osmoeiainieio o e Ein N SO SIS B B AL S0 s 00 bL S SRS A AR e
SIGNATURE oo,
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ANNEX No. 6: Framework of schedule

DESIGNATION :Studies and site installation

: Total : Duration
N Dail t put . v e
° SOE SUPRE quantity ot of activity
| N : Do
' Category ° paly i Amount
1 wage . break up
g
=~
(%]
<
<
=
b4
o
0
= - -
TOTAL A
0 3 Days
z Type No Daily rate Bresi up Amount
X
Q
L t
= f
.\_- S ST |
=<
w
=
-]
o
w TOTALB
§ Type Unit Unit cost Quantity | Amount
Z
= ' .
= >
Lt
Q
-4,
=
Q
<
<
w—d
<
=4
e !
< L I
= | TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+EHF
H RISK + BENEFITS Gx%
P TOTAL COST (HT) | G+H
\' | UNIT COST (HT) | P/QTY
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Document No. 11
PRELIMINARY STUDIES

L
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegatec! Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tendlers Board, ensure that draft
Tender Files are prepcared based on preliminary studlias.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the Public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the stuclies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of the
Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek experi advice on the quality of the
studies.

79



Document No.12

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BCDIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC

CONTRACTS

e m—]
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I- BANKS

1

U T L

T A W N = O

16.
1 7
18.
19.
20.
21,
22,
23.
24,
25;
26.

Afriland First Bank

Banque Atlantique

Banque Camerounaise des petites et moyernes entreprises (RC-PME)
Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
Bank of Africa Cameroon (BOA Cameroun)

CITlI Bank Cameroun

Commercial Bank of Cameroon (CBC)

Ecobank Cameroun (ECOBANK)

National Financial Credit Bank (NFC)

Société Camerounaise de Banque au Cameroun (SCB-Cameroun)
Société Générale de Banque au Cameroun(SGCQC)

Standard Chartered Bank Cameroon (SCB7)

Union Bank of Cameroon(UBC)

United Bank for Africa(UBA)

Insurance companies

Activa Insurance

Zenithe Insurancze SA BP Douala
Aréa Assurances S.A

Atlantique Asssurances S.A
Beneficial General Insurance S.A
Chanas Assurances S.A

CPA S.A

Nsia Assurancs S.A

Pro Assur S.A

SAAR S.A

Saham Assurances
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EVALUATION GRID

OPEN NATIONAL INVITAYION TO TENDER N°:005/ON!T/KC/KCITB/PIB-MINEE 2026 OF 13/03/2026

FOR THE SUPPLY AND INSTALLATION OF SEVEN TRANSFORMERS ALONG MAIN ELECTRICITY SUPPLY LINE IN

KUMBO, KUMBO CENTRAL SUB DIVISION, BUI DIVISION OF THE NORTH -WEST REGION
ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° | DESCRIPTION
A ' Certified Copy of the Business Registration, not more than three months
) L old.
AD | Declararict of intention to tender stamped with the tariff in force (written
' by the bicider). S
Certificate of non-bankruptcy established by the Court of 1st insiance or
A.3 the Chamber Commerce, Industry and Trade of the place of residence of 3
the bidder, not more than three (03) months. |
Attestation of bank account of the bidder, issued by a first rate-bank "
A.4 approved by the Ministry in charge of Finance or by a foreign bank the |
first order not more than three months. |
A5 | Purchase receipt of Tender File issued by Public treasury
A bid bond of 2,000,000 GFA (Two million CFA) accompamed by a
| Ab receipt of payment of 2 million at CEDEC issued by o first rate-bank
' ' 'approved by the Ministry in charge of Finance in conformity with COBAC
conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public
' Contract Regulatory Board (ARMP) ',
An Attestation of the National Socicl Insurance Fund stating that the bidder
A.8 has met all his obligations vis a vis the Fund; the attestation should be less
than three months old. ) o
A9 A valid Certificate of |mpc>m\. 1 certified by the chief of centar for
taxation
A10 ‘ Business License (pho’rocopy certified by the chief of center of Taxes, not
more than three months). |
A1  Certified Copy of a valid taxpayers card, delivered by the chief of center | '
L of Taxes. - -
' A Clearance Certificate signed by the chief of Centre of Taxes that the
A2 ‘ bidder has met all the statutory declarations in issues of taxes in the ‘
| current financial year; this certificate should be less than three months old. ’

The absence or the nonconforiuity of the one of iiiese documents will result o the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID
N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO
B) ZSSENTIAL CRITERIA
B.1 General presentation of the tender files |
-Document spirally bound
B.1.1 -Table of content page |
B 12 -Colour sheets separation i
s - Presentation of documents in the order given in this tender |
B.2 LIST OF REFERENCES CF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs (Single phase MV & LV of at least 3km)
justified by signed coniracts (first anc last pages) and minuies of reception or aftestation of
B.2.1 | clearances of works exccuted. (minutes of final reception for up to 2017 projects)
Minimum acceptable: 02 Contracts realized in the domain of rural Electrification over the
past 05 years |




' 1%t Reference 1
| 2nd reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least ENGINEER or equivalent certificate)
Qualification of the works supervisor: Electrical or Rural engineer (BAC
+3)
Professional experience of the project engineer > 05 years (signed CV)
~ A cortified copy of the technical diplonia,
~  Certified copy of ID card
# An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate, N
B.3.2 01 Site foreman(Electrical Engineering Senior Technician)
Qualification of the Site foreman: (Senicr Technician certificate in Electrical Engineering (BAC
| +2 or equivalent certificate)
| Professioncil experience of the Site foreman > 03 years (signed CV)
# A certified copy of the technical diploma,
» Certified copy of ID card
~ An Attestation of presentation of original of the technical disloma
_r CVsigned and dated by the candlidate, ——— 1
B.3.3 | 01 Technician(El~ctrical Engineerinz)
Qualification of the Technician: Certificate in Electrical Engineering Technician(BAC F3 or
equivalent certificate)
Professional experience of the Technician > 02 years (signed CV)
~ A certified copy of the technical diploma,
r Certified copy of ID card
; ~ An Attestation of presentation of original of the technical diploma
| [ ~ CV signed and dated by the condidate, o
B.3.4 OTHER PERSONNEL
List of other personel signed by the company
B.4 TECHNICAL PROPOSALS
B.4.2 | Organizational chart of the project
B.4.3 | Manpower deployment schedule
B.4.5 | Execution timeframe with a maximum deadlii.e of three (03) montis
B.4.7 | Environmental protection measures
B.4.8 | Acceptable planning
B.4.9 Genuine Report of Worksite ;
B.5 | LOGISTICS (Equipment put aside for this project)
B.5.1 | Proof of ownership or rental of a pick-up or other vans
B.5.2 | Proof of ownership or rental of a Yard truck
B.5.3 | Proof of ownership or rentcl of a electric drill
B.5.4 | Proof of ownership or rental of an engine saw
B.5.5 | Electrical kit : GPS device, climbers, spades, dig axes, drill, service cord,
| set of screws drivers, pegging markers, fork, signalling cones, pliers etc. |




B.6 | FINANCIAL CAFACI TY
An attestation of financial capacity (solvency) of the enterprise issued by
B.6.1 | a 1st class bank located in any area in Cameroon and approved by the ‘
| Ministry of Finance and respect COBAC conditions. 100 %
B.7 | Attestation of site visit signed by the company
B.8 Comprehensive report of site visit signed by the company administrator
) and justified by photos
B.O Special Technical Clauses initialed in  all the pages and last page signed
) and dated
| B TR = AT S e 1
Special Administrative Clauses completed und initialed in cll the pages ;
B.10 ; ‘ \
and last page signed and dated

ENVELOPE C- FINANCIAL FILE

No. ' DESIGNATION.

Cl | A submission lu*e. signed, dated and stamped.(see ANNEX 3)

Cc2 Completed and signed frame work . 3( unit prices.

Cc3 Signed Bills of cuantities and cost estimates indicating the total c mount without taxes (HT)
and with taxes (TTC)

C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 23/27 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tencler Documents and having sctisfied to 100% of the
eliminatory criteria and at least 23/27 (85%) cf the essenticl criteria.

A. Eliminatory criteria

T-
3
3
4-
5.

&
7
8-

Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financia. file.

Non respect of 23/27 (85%) of essentic| criteria

Change of quantity or unit

B. Essential criteria

1-

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in ali the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to e qualification of candicates could be indicative on the following:

The essential criteria are subjecied to minima whose deicil is given in the Special Tender Regulation (RPAQO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 23/27 (85%) of the essential criteria taken in account.

The Contract will be awarded fo the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 23/27 (85%) of the essential criteria.
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