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PLENO MINDDEVEL/NWR/BU/NSD/SG/NC NKOR, T '
TENDER NOTICE
OPE! NATIONAL INVITATION TO TENDER “
Ne:&4/ INET/NC/NCITE/ .’I_,'_QZZ CF 2;‘,“ _‘-EZ'.‘-iT'if'_ Y T028 EC THE
SUPPLY AND INSTALLATYON OF TWERTVY-THREE (23) PUSLIC LTCHTTNE
BASED ON SOLAR PARNE!L POWER IN "_”_'.LC-.Li URBAN SPACE OCHE
KIBAYVUKE, ASHA, NYALEN, ETA: ’U" M); WNORNI SUBDIYISYORN, BUX
DIVISION, NORTHWEST REGION. I
1. Subject of the invitation to tender I
Within the framework of 2026 Public Tnvestment Bucdgei, The Mayor of Nkor
Council, the Contracting Authority, on behalf of the Republic of Cameroc, herchy
launches an open invitation to tender, for the supply andinstallation ofthirty (30) public

lighting based on solar pannel power in Nkor urban space (KOCHT, i‘\l'lﬁf\\/"\‘:’ ASHA,

_ NYALEN, ETAKUM); Noni Subdivision, Bui Division, Northwest Region. 1t is a single lot.
N > |
Lot: Name of project Amount of project | Amount of bid bond Lost onfkt}endea 1
Supply and installation of "
thirty (30) public lighting - ) )
01 | pased on solar pannel power 30,000,000 CFA F 150,000 CFAI 50,000 CFAF |
o in Nkor urban space o o “l

2. Work consistency

Works to be realized on the account of this project prominently consist of: II

- The bringing up and retrieving of equipment;
- The survey of the working area; :

- The pecking and the setting out of the poles basement sites; I'
- The clearing and grubbing, including demolition of existing structure;
- The levelling of platformsand removing of storms;
- The putting in place of the basement cradle; l
- The supply and putting in place of galvanized steel holed poles, or any suitable

suggestion; I
- The supply and putting in place of solar panels;
- The supply and putting in place of streetlight LED lamps comprising 1 to 3 bulbs or

any suitable suggestion; l
- The supply and putting in place of solar energy storage boxes;

- The supply and putting in place of suitable electric and electronic devices;
- The taking in account of safety measures;




- Any other work necessary for the completion of works.

3. Participation
Participation is open under the same conditions to all Cameroonian companies and
business concerned that have proven experience in the field of Renewable Energy,
electrical engineering and civil engineering in general.

4. Financing
Theworks, subject of this invitation to tender, shall be financed by the2026Public
Investments Budget.

5. Consultation_of the tender file
The file may be consulted during working hours at the Nkor Council, Contract Award
Service, as soon as this notice is published.

6. Acquisition_of the fender file
The file may be obtained from the Kumbocouncil at the Secretariat of the Mayor, as soon
as this notice is published against the payment of the sum of 50 000 CFA francs
(thirtythousand Francs CFA), payable at the competent Public Treasury, representing the
cost of purchasing the Tender File
7. Presentation of the tender file

'I he tenders file in three (03) volumes shall be enclosed in three sealed envelopes.

- Envelope A containing the administrative documents (Volume 1);

- Envelope B containing the technical offer (Volume 2);

- Envelope C containing the finandial offer (Volume 3)

The thiee volumes shall thei be endlosed in a single scaled envelope bearing only the
feicience oi the tender in question. The different duun ients of each offer shall be
nuinbered as indicated in the tender and separated by dividers of the same celour.

3. Submission_of the tender file
: :

ted in English or French in 07 (seven) copies including 01 (one) original
and 00 (sik) copics marked as such, should reach the Kumbocouncil, Contract Award
Scivice not later than 26/032/2026 at 10:00 noon local time and should carry the

inscription:

OPEN MATIONAL INVITATION TO TENDER

N°:04/ ONIT/MINDDEVEL/NC/NCITB/P-2026 OF 25" FEBRUARY 2026 FOR
TFE S’J."Z: v AND INSTALLATION OF TWENTY-THREE (23) PUBLIC

ST LG BASED 0N SOLAR PANMEL PCER SN NKOR URBAR SPACE
(KOCHT, CIBAVUKE, ASHA, MYALEN, ETAKUM); MONI SUBDIVISISN, BUT

DIVISIONM, NORTHWEST ‘REGJLOPJ

«To be openad only duiing the bid opening session»

The offers or the bids submilied after the stipulated dateline shall not be received

9. Admissibility of bids

The bids not respecting the separation mode of the financial bid from the
(.ulnllltl'»u(lllvv and technical bids shall be rejected.

Any bid not in conformity with the prescription of this tender HOUU‘ “nf‘ cender file
Shiall e deddared inadimissible. Espedially the absence of a bid bond of a first-rate bank
approved by the Ministiy of Finance and valid Tor a period of thirty (30) dayS shall be

rejected.




Least they are rejected, only the originals or cerlified true copies by the issuing
service or administrative authorities of the administrative documents arc: accepted. They
must obligatorily not be older than three (03) months and must be valid during the bid
opening session.

10- Opening of bids
The bids shall be opened in a single phase. The (M””‘au.j ni the administrative documents,

10213026 =& 21400 (—

the Technical and Financial offers will take place on nl JOZ /2026 &t 11400 L o
time, in the conference hall of the Nkor Council, by it _ump.. tent Members. Gnly bidders
may attend or be represented by duly mandated persons of their choice and having a

good knowledge of their files.

11i- Submission of bids timeframe

Bidders have tweenty-one (21) days for the submission of their bids with effect of
the date of publication of the tender notice.
12. Execution dateline

The maximum execution dateline shail be THREE (03) calender months, including
the rainy season and other vagarics, with effect from the date of nt)lmmlmn of the
administrative order of work commencement.

i3. Provisional Guarantee (Bid bond)
Each bidder mwt' include in his administrative documents a bid bond of the sum of
150,000(one hundred and fifty thousand) FCFA issuced by a first mifo hanke nporeved

by the Ministry in (Innge of Fm ince featuring in the annex of the tender file.

The provisional deposit shall be automatically released not later than 30 (Hm' /)
days following the expiry of the validity of the bids for bidders who shall not be retained.
In the case where the bidder is awarded the contract, the provisional deposil -.n(..!! b
released after the constitution of the final bond.

i4. Evaluation of the bids

The evaluation of the bids shall be done in three (03) steps:
1% step: Verification of the conformity of the administrative file;
2" step: Evaluation of the technical file;
» 3" step: Analysis of the financial file.

The criteria of evaluation are the following:
14.1-Eliminatory criteria
14.1.1- Administrative documents

e Any offer not in confor'mity with the prescriptions of this tender file shall be
declared inadmissible. Especially the lack of the provisional guarantee;
e Absence of a document in the administrative file;

e Any company having a 2024 project, notified to commence in 2024and which has
not yet been received;

e False declaration or falsified documents.
14.1.2- Technical file

e Incomplete or non compliantdocuments ;
 False declaration, forged or scanned documents;




» Non existence in the technical file of the rubric « organization, methodology and
planning»

e Technical assessment mark lower than 70% of “Yes”.
14.1.3- Financial offer

e Incomplete financial offer;

Non compliant documents;

Omission of quantified unit price in the financial offer;
Modification of the model of schedule unit prices attached;
Absence of prices breakdown.

Essential criteria:

S/ | Designation MARKS
N o - -
General Presentation of the offer: Document spirally bound, colour
0L | sheets separation, table of content, presentation of documents in the order | 01

given in this tender file, quality of document. B
g2 Quality of Requested staff: Qualificalions,experience of personnel | 05
| affected Lo the project, CV, NIC and atlestation of availability signed and |

’ cdated. . [

i@f; Technical equipment/mateiial affected to the pro_] ct: The 01
company should justify the property of the necessary material to the
execution of works. - - N
Reference of the enterprise:

04 ~ Turnover in the past two years; 02

= Experience in road/public works - B
05 | Presence of the methodology of work execution 04
0G | Presence of the psenn?ncmg capacity 01

The note of the technical offcr will be gotten by addition of marks for every
criterias and only the technical offers having gotten an equal or superior note to 70% of
YES will be allow passing the step of the financial evaluation.

15. Award of the jobbing order

The jobbing order shall be awarded to the bidder whose bid is in conformity with
the dispositions of the tender file and on the basis of the lowest bid and technical
guality. (See article 99 of the public contracts code).

16. Period of validity of bids

The bidders shall remain committed to their bids during a period of (ninety) 90 days
from the dateline set for the submission of bids.

17. Complementary information

Complementary  technical information may be obtained during working hours from
NlorCouncil at the office of the Council Development Ofﬂcu (CDO)

Done at Nkor,onthe ‘ /;.—‘\g' 'g,;'fc \ru",
/THELORD-MAYOR NKOR COUNCIL
(‘ﬁ&( L hﬁgcontrﬁctmg Authorltv)
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REFFNY _ MINDDEVEL/NWR/BU/NSD/SG/NC NKOR, THE

AVIS D’APPEL D'OFFRES
AVIS D'APPEL D'OFFRES NATIONAL OUVERT
N°:04/AONO/NC/CIPM/ 2026 DU 25" FEB, 2026 POUR LA
- UU \h\ LVURE ET L'IMSTALLATION DE VINGQ TORS (2

s g g el 7 L oo | i e 'ﬁ[\f'r_’-‘ oy o NIRRT /\L-\H'—\r—' /1
CLARAGES PUBLICS BASES SUR L ENERGIE S LAY A
NI T TN R NI S RN NLLR e AN AT ,w_-‘,\ Ve s et
o e AR ANATT MR A MY TSR T T
b\ Wy Y P S IS 5 (PP R S o TP TRt e [ W B ok (115720 Pont Bl £ ¥ P NGO VI T T P I IR A.)\'-J‘J:.,

PFGI ON ‘)U NORD-OQUEST
i.- Objet de I'Appel d'Offres
Lo arie de ta Commune de NKor, Mailre d'Ouvrage, lance pour le compte de la republique du
caieroun, ui appel d'offres unmn-.l ouvert pour la fouriniture ct linstallation de trente (30)
s)ddirages publics bascn sulr Penergi ulml«' dans 'espace urbain de Mkor ("(‘(ﬁ' T, KIBAVUKE,
ACHIA, l‘I*.’,"'.Lf_i't}, ETAKUM); Arondissement de Noni, Departement du Bui, Region du Nord-Quest.
Il s'agit d'un seul lot :

! i Montant
P N di DS PR Senine | Montant caution ¥
| Loi: Mom du Projet Montant du Projet provisoire c’achat du
- | DAO:
fourniture et l'installation de
trente (30) éclairages
01 | publics basés sur 'energic 30000 000 CEA T 150 000 CFAL 50000 CIFAF
solaire dans l'espace urbain '
de Nkor o .

2.- Consistance des travaux
Les prestations comprennent les opérations suivantes :
L'amené et le repli du materiel et equipements;
- La levée du site des travauy;
- Le piquetage et 'implantation des bases devant recevoir les poteaus;
Lo netoyage et deblai y compris la demolition des structures existantes;
La misc en forme des platcormes ct le désouchage;
- La mise en place des ondations et berceauy;
La fourniture et linstallation des poteaux creux en acier galvanisé ou toutes sujétions;
La fourniture et linstallation des panneaux solaires;
Lo fourniture et Pinstallation des lampacaires de standards LED — comprenant 01 ou 03
ampoules ou L(ml(\a sujctions;
Lo touriture of Finstallation des boites de conservation et distribution de I'énergie solaire;
La imunfl«.,u»: ot Vinstallation descableselectricset outilsclectronics approprics;
La prisc en compte des mesures de seCuriles;




- Toutes autres sugétionsnecessaires peur accomplissement des travaux.

3.- Participation

La participation st ouverte a I'égalité de conditions a toutes les sociciés of entreprises de
droits camerounais ayant une expérience avérée dans le domaine des energies renouvelable, du
genieelectricet du génie civil en général.
4.- Financememt
Les travaux, objet du présent Appel d'Olfres, sont financés par Budget D'investissement
PublicMIi , Exercice 2026.
5.- Consultation du dossier d'Appel d'Offres

Le dossier d'appel d'offres peut élre consullé aux heures ouvrables auprds de la Commumne
De Nkor, (Service Technique) des publication du présent avis.
6.- Acouisition du dossier d'Appel d'Offies

Le dossiar dappel d'offres peut ¢tre obtenu aux heures ouviables aupres de la Commune

Nkor, (Service Technique) sur présentation d'une quittance de versement d'une somme non
remboursable de 50000 (trentemille) francs CFA au Trésortenitorrialenientcompetent. Cette
quittance devra identifier le paycur comme représentant entreprise désireuse de parliciper &
I'Appel d'Offres.
7.- Présentation des offres
Les documents constituant chaque offre sont repartis en trois (03) volumes ci-apres contenus dans
une enveloppe fermée et scellée dont :

~ L'enveloppe A contenant les picces administratives (volume 1),

» L'enveloppe B contenant l'offre technique (volume 2),

~ L'enveloppe C contenant l'offre financiere (volume 3).
Les offres ainsi présentées scront placées sous simple enveloppe, fermée el scellée portant
uniquement la mention de I'Appel dOffres en cause. Les différentes picces de chaque offre seronl
numeérotées dans l'ordre du DAO et séparées par des intercalaires de méme couleur.

N

o

8.- Remise des Offres
Chaque offre rédigée en Francais ou en Anglais, en sept (07) exemplaires dont un (01)

original et six (06) copies marquées comme telles, conformes aux prescriptions du Dossicr d'Appoel
d'Offre, devra étre déposée contre un récépisse sous plis fermé, dans les salles de conforence de
la Commune De Kumbo, au plus tard le 26th karch 2028 10 heures, heure locale of deveont
porter la mention :

AVIS D/APPEL DIOFFRES NATIONAL OLVERT NO:04JAOKO/NCICIPNS 2027
25/02/20256 POUR LA FOURNITURE ET LINSTALLATION BE VINESQ TORS ‘73)
ECLAYRAGES PUBLYCS BASES SUR 1"'SNERGYE SOLAYRE DANS _ESPLilE UR :
NKOR (KOCHI, KIBAVUKE, ASHA, NYALER, ETAKUM): ARRCNDISSEWMENT ©

DEPARTEMENT DU BUIL, REGION DU NORD-OUEST.

« A n'ouvrir qu'en séance de dépouillement. »

Les offres parvenues aprés les dates et heure limites de dépot des offres ne seronl pas regues,

9.- Recevabilité des offres

Les offres ne respectant pas le mode de séparation de l'offre financicre, des offres administratives
et techniques seront irrecevables.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment I'absence de la caution de soumission déliviée par une banque

de premier ordre agréée par le Ministére chargé des Finances, valable pendant 30 jours au-deld du
délai de validité des offres.

Sous _peine de rejet, les autres pieces administratives requises devront étre impérativement
produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité



administrative, datant de moins de trois (03) mois et valide le jour de l'ouverture des plis.

10.- Quverture des offres

L'ouverture des offres aura lieu en un temps le 26™ MARCH 2026 & 11 heures précises
dans la salle des Conferences de la Commune de Nkor, par la Commission de Passation des
marchés Compétente en présence des soumissionnaires. ;

Seuls les soumissionnaires peuvent assister a cette séance d'ouverture ou s'y faire
représenter par une personne de leur choix ayant une parfaite connaissance du dossier et
mandater a cet effet.

11.- Délai de réponse des soumissionnaires

Pour cet Appel d'Offres, le ddlai de réponse est fixé a vingt (20) jours calendaires aux entreprises
desireuses d'y participer a compler de la date de publication de I'Avis d’Appel d'Offres.

12.- Délai d’exécution des travaux

Le délai global d'exccution des travaux est de trois (03) mois calendaires. Ce délai
comprend les periodes des pluics, toutes les intempdries et sujetions diverses et court @ compter
de 1o date de notification de Fordie de service de commencer les travaux.

13, Cauiticanement Provisoire (Garantic de soumission)

Chaque soumissionnaire doit joindie a ses picces administratives, une caution de soumission
Clablic, selon le modele indique dans le dossior d'Appel d'Oifres, par tne hanque de premier orcre
agice pet e Ministore des Finances el dont la liste figure en annexe d'ui montant égal a 150 000
( cent cingaate mille)irancs CFA.

Le cantionnement provisoire sera libdic d'office au plus tard (20) jours aprés I'expiration de la
validite des offres pour les scumissionnaires i'ayant pas ¢té retenus. Dans le cas ot le
sutiissioninaire: ol aliiibutaire de lo leiie conmimande, le cautionnement provisoire sera libércé
aproes constitution du cautionnement. définitf.

14.- Evaluation des Offres
L'évaluation des offres se fera en trois (03) étapes :
1" Glape : Vdification de la conformité  du  dossier administratif de chaque
soumissionnaire ;
2" étape : Evaluation des offres techniques ;
37" Stape : Analyse des offres financiéres.
Les critéres d'évaluation des offres sont les suivants :
14.1-Critéres éliminatoires
14.1.1-Pieces administratives
- Toute offre non conforme aux prescriptions du Dossier d'Appel d'Offres sera
déclarde irrecevable. Notamment labsence ou  linsuffisance de la caution
provisoire de soumission.

" Absence d'une picce administrative ;

- Toute entreprise disposant d'un projet de 2024 notifié pour débuter en 2024 et
dont la réception provisoire n'a pas encore élé commencée ;

o Fausse déclaration ou documents falsifiés.

14.1.2-Offres techniques

o Dossier incomplet ou pieces non conformes ;

° Fausse déclaration ou documents falsifiées ou scannés ;

" Non existence dans Poffre technique de la rubrique « organisation, méthodologie
et planning » ;

. Absence d'une capacité de préfinancement.

~ Toule entreprise disposant d'un projet de 2025 notifié pour débuter en 2025 et ce qui n‘a
pas encore le commerce ;



° De facon systématique, toute offre n‘ayant pus atteint ou dépassé  apres
évaluation technique, la barre de 70 % du OUI scra écartée et non éligible &
I'analyse financiére ;
14.1.2-0Offres financiéres

° Offre financiére incompléte ;

° Pieéces non conformes ;

o Omission dans l'offre financiere d’un prix unitaire quantific ;
o Absence d'un sous-détail de prix ;

Y Modification du model du bordereau des prix unitaires.

Criteres essentiels
L'offre technique du soumissionnaire sera évaluéesur les élémentssuivants :

NO. | Désignation Nombre de
point

1 Présentation générale de l'offre : lwhuu Intercalaire de couleur ¢
page de garde, Présentation de toutes les |)m( es dans lordre prescrit, | gi |
| Qualité du document.

2 Qualité du personnel : Qualifications, expérience du personnel affecté

|au prOJet v, CNI et attes station de dis [)()nlbllll(‘ daté ot wm( 05
3 Moyzns techniques et matériels affectés au projet: L'entreprise
devra justifier la propriété du matériel nécessaire a l'exéeution des| gy
travaux. , N
4 Références de l'entreprise :
«  Chiffes d’affaire des deux dernicres années ; | 02

\

¢ Expérience dans les travaux dinstallation de systeme a encrgic]
: |
_solaire ,

5 |La présence de la Méthodologie d'exécution des travaux | 04
G ’ . I
6 |Lz présence de la Capacité de préfinancement |01

La note dz 'offre technique sera obtenue par addition des points pour chaque critére. Seule Fotfre
technique ayant obtenue une note égale ou supéricure a 75% du oui scra a I'évaluation
financiere.
15.- Attribution de la lettre commande
La lettre commande sera attiibuée au soumissionnaire dont offre est conforme pour Fessenticl
aux dispositions du Dossier d’Appel d'Offres, ¢t qui a présenté Noffre évaluce la moins-disante
techniquement qualifiée, conformément a l'article 99 du Code des Marches Publics.
16.- Délai de validité des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de cent vint
(120) jours, a compter de la date limite fixée pour la remise des offres.
17.- Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus tous les
jours aux heures ouvrables aupres de la Commune De Nkor.

L 0] (o] 2] - [ ———
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GENERAL RUGULATION FOR THE INVITATION TO TENDER

A.-GENERALITIES

Article 1: Scope of the bid

1.1. The Contracting Authority, The Mayor of Nkor Council hereby launches theopen
national invitation to tender N°:04/AONO/MINDDEVSL/NC/CIPM/ 2026 DU 25/02/
2026 for the supply and installation of thirty (30) public lighting based on solar
pannel power in Nkor urban space (KOCHI, KIBAVUKE, ASHA, NYALEN, ETAKUM);
Noni Subdivision, Bui Division, Northwest RLQIOI].

boo 20 The successtul bidder or contractor must complete the work within the period
indicated in iju: AP, and which runs from the date of notification of the service ordel
(50) to start the work.

.00 o this present invitation to tendear (LPO), the ternn "day" refer to a caiendar day.

Article 2: Funding
The above works, sul)jm t ol the present invitation to tender, are financed by the

—_ oy

Z ublic Tnvestment Budget of The Ministry of

=

rticie 3: Fraud and corruplion

L. TheConb amnq Authority requires that bidders and contractors respect strictly the
rules of professional ethics during the procurcment process and exccution of this contract.
Under this principle:

J

Ly

a. The following definitions are applicable:

s Is guilty of "corruption" anyone who offers, gives, solicits or accepts any
benefit to influence the action of a public official in the allocation or the
execution of a contracl.

[ Is engaged in "fraudulent praclices” anyone who distorts or misrepresents
facts in order to influence the award or execution of a contract.

Il "Collusive practices" are any form of agrcement between two or more
bidders (with the knowledge of the contracting Authorily or not) to artificially
Mmaintaii prices of the offers at a level not corresponding to those that would
result from the competition.

V. "Courcive practices™ are any forin of damage o persons or their property or
threats against them 1o influence their action in the attribution or the
cxecution of a Contract.

Bb. Shall reject any awaid proposal if it is proven that the proposed contractor is,
dircctly or through an agent, convicted of corruption oi engaged in fraudulert,
collusive or coercive praciices for the award of the said contract.

3.2 The Minister of Public Contracts, Authority in charge of public contiacts may on a

wisional hasis, lake a decision to band or suspend any bidder for a period not

scecding two () years, that is found guilty of influence, conflicts of interest, fraud,
Giivption o production -uf no-autheptic documents in the bid submission, without
picjudice to the aiminal prosccution that could be engaged against him.

Articie 4: Qualification of bidders

4.1. Bidders shall, as part of their bid:

a. Submit a power of attorney. .
b. Submit all information (complete or update the information atteched to their
application  for pre-qualification may have change, to the case where the
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candidates were the subject of a pre-qualification) requested from bidders, in
OMPP, to establish their qualification to run the contract.
The following information is required if applicable:
i. The production of certified balance sheets and a recent turnover figurc.
ii. Access to a credit line or provision of other resources;
iii. Previous jobbing orders and ongoing contracts attributed;
iv. On-going disputes;
v. The availability of the necessary equipment.
4.2. The bids submitted by two or more grouped entreprencurs (co-contracting) must
meet the following conditions:
a. The offer must include for each of the bidders in the co-contracting, all tho
information listed in section 4.1 above. The special regulation of the Call for
Tender(SRCT) must specify the information to be provided by cach Member of the
Group;

Y8
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b. The nature of the group must be specifiecd and justificd by the production of &
group agreement in good and due form;

c. The Member of the Group designated to lead, shall represent all the enterprises
engaged in the consortium in front of the contracting Authority for the execution of
the contract;

d. In case of co-contracting, co-contractors share the amounts that nire paid by the
contracting authority in a single account; however, cach company is paid by the
contracting authority in a unique account, when it comes to a joint group.

4.3. Bidders must also submit detailed proposals to show that they conform to the
technical specifications and the time frames specified in the special regulation of the Call
for Tender.

4.4. Bidders requesting for a preferential margin, must provide all the information
necessary to prove that they meet the eligibility criteria described in the spedial regulation
of the Call for Tender.

4.5 The bidder must not have been excluded from bidding for public contracts.
Article 5: The site visit
S.1LEach bidder shall visit and inspect the site of the work and its surroundinigs and
by himself, and under his own responsibility, gather all the information as may be
necessary for the preparation of the bid and the performance of the work. An attestation
of site visit shall be signed by the bidder. The observations of the bidder will be roecorded
in the site visit report annexed to the technical offer.

5.2The Project Owner shall authorise the bidder and his employees or agents o
enter the premises and the land for the said visit, but only on the express condition thal
the bidder, his employees and agents free the Project Owner, his employees and agent
of any responsibility that may ensue and indemnify them'if necessary and that they shall
remain responsible for any deadly or corporal accident, loss or material damages, costs
and fees incurred from this visit.
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Article & Buildinag materials, materials, supnlics, csovinman? ard anthavicar
services

6.1 Building materials, the contractor’s materials, supplics, equipment and services
forming the subject of this contract must originate from countries meeting the criteria of
origin defined in the Special Regulations of the invitation to tender and all expenditure
done within the context of the contract shall be limited to the said building materials,
materials, supplies, equipment and services.




6.2 Within the meaning of this 6.1 above, the term “originate” shall designate the
place where the goods are extracted, cultivated, produced, manufactured and from where
the services originate.

B. TENDER FILE

Article 7: Contents of tender file

7.1. The tender file describes the works, subject of the contract, establishes the
consultation procedures of the contractors and special contract conditions. In addition to
the amendiment(s) published in conformity to article 8 of the General regulations of the
invitation to tender (RGAO), it includes the following documents:

1) The invitation to tender written in French and English (AAO);

2) General Regulation of the invitation to tender (RGAQ);
3) Special Regulation of the invitation tender (SRIT);

43 Specification of the Special Administiative Clauses (CCAP);
5) Specifications of the special Technical Clauses (CCTP);
6) Unit price schedule;

7) Bill of Estimates and Quantities;

) Format of Sub-Detail of unit prices;

9) Drawings and other elements of the technical file;

10)  Model engagement letter by bidder;

11)  Model bid submission letter;

12)  Model bid bond;

)
)
)
) Model performance guarantee;
1) Model bank guarantee for the refund of start-up advance;
) Model of draft contract;
) Lists of banks of 1" order approved by the Ministry in charge of finance;
) Table of references of the bidder;

) Table of key materials and equipment of the contractor;

) Model of qualification and experience of the key personnel responsible for
enforcement of the contract.

/.2. The bidder must consider all of the regulations, forms, conditions and
specitications contained in the Tender File. He is invited to provide all the information
reguested and o prepare o compliont offer in all aspects. Any deficiency can lead to the
rejection of its offer.

Article 8: Clarification made to the Tender file

. 1. Any bidder seeking clarification on the Tender File can apply to the Contracting
withortyin wiiling ot the address of the Contracting authorityindicated in the tender
notice. The Contracting authoritywill respond in writing to any request for clarification
received ob least fourteen (14) days befoie the date of depositing of bids.

A copy of the responise of the Contracting authorily, indicating the question but not
mentioning it author, is addiessed to all bidders who purchased the Tender File.

Q 1
.

9.2. Detween the publication notice indluding the phase for the pre-qualification of
candidates and the opening of the bids, any bidder who is aggrieved in the public

itracts award procedure may petition to the Minister in charge of Public Contracts.



8.3. The appeal must be addressed to the contracting authority with copies
transmitted to the Chairperson of the TendesrBoard and to the organ in charge of the
regulation.

It must reach the contracting authority not later than fourteen (1<) days before the
date of opening of the bids.

8.4. The contracting authority has five (5) days to respond. The response is
transmitted to MINMAP and to the organ in charge of the regulation.

Article ©: Modification of the tender file

9.1. The Contracting authoritycan, at any time before the deadline ol depositing
bids and for any reason, whether on its own initiative or in response to a request for
clarification by a bidder, modify the tender file by publishing the amendment.

9.2. Any amendment so published will be an integral part of the tender file o
presented in Article 6.1 of the RGAO and will be communicated in writing to all bidders
who purchased the Tender File.

9.3. To give bidders sufficient time to take account of the amendment in the
preparation of their bids, the Contracting authority could extend the deadline of
submission of bids, as much as necessary, the deadline for offers, in conformity with the
provisions of section 19 of the RGAO.

c. PREPARATION OF BIDS
Article 10: Costs of submission
The candidate will bear all the costs associated with the preparation and
presentation of his bids, and the Contracting authority and the project owner are nol
responsible for any of these costs, or to settle them, regardless of the conduct or outcome
of the tender procedure.

Article 11: Language of bid
The bid, all correspondences and all documents exchanged between the bidder and
the Contracting authoritywill be written in English or French.

Article 12: Composition of bid
12.1. The bidder’s bid will include documents detailed in the Special Regulations of
the invitation to tender, duly completed and grouped in three volumes:

a. Volume 1: Administrative documenis
It includes:
I. All documents stating that the bidder:
= Has complied with all declarations provided for by the laws and regulations in
force; :
- Is current with his taxes, contributions, fees or levies of any kind whatsoever;
- Is notin a State of liquidation or bankruptcy;
- Is not caught by one of the prohibitions and disqualifications criteria provided for
by the legislation in force.

IL. Bid bond(s) issued is in conformity with the provisions of article 15 of the present
RGAO;

IIL.A written confirmation authorizing the signatory of the bid to engage the bidder
IV.The CCAP is duly initialed on each page and signed on the last page.
V. Localization plan is duly signed by the authority concerned
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b. Volume II: Technical File
It includes:

L. Attestation of site visit and the site visit report;

11. Personnel: the contractor will present the competent technical staff and workers he
intends to hire before the beginning of the work (attach to each staff CV signed by
the candidate, certified copy of technical diploma, attestation of presentation of
original and the attestation of availability signed by the candidate);

. Site cquipment: The contractor shall justify the ownership and the State of the
'-quipm ol necessary for the ;';mi‘onmmu_ of the work (providing registration
certificates, invoices and certificates of technical visit of iolling equipment);

iv. y.’,-;u;;_u:. of the company (the contractor will provide contracts or jobbing orders
for siinilar work carried out as well as related minutes of reception);

v e techiical note on the methodology of intervention of the work: The company
villi produce @ [ ‘.‘I..;E'.:i note dated and signed providing all the informaticn
concariing the mode of vxecuation of the works, the planning of intervention, tie

ted guipul, provision of materials o site materialg, the potential advantages
in terms of sufety of the enviionment and the Organization of the company,;
L. The CCTP duly initialed on cach page and signed on the last page;
Vil.  Allestation of solvency of the contractor.

VIL. Commentaries (optional) _
A commentary on the technical choices of the project and possible
proposals.

c. Volume 3: Financial File
It includes:

L The tender specimen form, in original drafted according to the model attached,
stamped at the rate in force, signed and dated;

1. The unit price schedule duly completed, with an indication of the unit price
excluding VAT in letters and figures;

1. Bill of estimates and quantities completed;

iIV.  Sub-details of the different prices according to the model attached;

Didders will therefore use the parts and models provided in the Tender File, subject to
the provisions of seclion lu./’ of the RGAO on the other possible forms of bid security.

12.2. 1f, in conformily to the provisions of the RPAQ, bidders bidding for several
lots of the same invitation to tender, they can indicate the discount or rebates in case of
allocation of more than one lot.

Article 13: Amount of bid

13.1. Unless otherwise indicated in the Tender File, the amount of the contract will
cover all of the work described in secion 1.1 of the RGAO, on the basis of the bill of
quantity and cost estimates presented by the bidder.

13.2. The bidder will fill the unit and total price of all the items as well as the detail
estimated quantities.

1.3.3. ;tJl)Jv(t to contrary provisions in the RPAO and CCAP, all the taxes and fees
I

payable by Uie contractor in respect of the future contract, where otherwise, thirty (30)
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days before the deadline for submission of bids will be included in the bid prices and in
the total amount of its offers.

13.4. If the terms of revision and/or updating of prices are provided in the confradt,
the date of establishment of the initial price and methods of review and/or discount price
must be specified. Provided that any contract whose exccution time is ai most cqual o
one (1) year may not be the subject of price revision.

13.5. All unit prices shall be justified by sub-details established in accordance wit
the format proposed in section of sub detail for prices.

Iy
i

Article 14: Bid Currency and setilement

14.1. The amount of the contract is weitten entirely in CFA FRANCS. The amount of
the bid, the unit price of the prices schedule and quantitative and estimatd deiail prices
are labeled entirely in CFA FRANCS in the following manner:

(' Prices will be entirely denominated in CFA FRANCS. The hidder willing (o sneid
money in other currencics for the execution of the work, will indicate in cnnex to
the submission, the percentage of the amount of the offer required to cover necd
in foreign currencies, without exceeding a maximum of thrce ciuvencies of Mombe
country of the institution financing the contract.

(b) The exchange rates used by the bidder to convert its offer in national cirrency will
be specified by the bidder in the annex of the submission. They will be applied for
any payment in respect of the contract, so that no forecign exchange rick is
supported by the winning bidder.

Article 15: Validity of bids

15.1. The bids shall remain valid for Ninety (90) days. Any ofier with validity lose
than this period will be rejected by the Delegated Contracting authority.

15.2. In exceptional circumstances, the Contracting authority may seek the consent
of the bidder for an ¢xtension of the period of validity. The spplicaticn and v
be made will be in writing. The validity of tha submission guaranty urder ortich:
RGAO will be similarly extended for a corcesponding period. A bidder may ofuse o
extend the validity of the offer without lesing its bid bond. A bidder who agrees for
extension will not be asked to modify its oifer, or will be allowed to do so.

15.3. When there is no article in the contract for the revision of prices and the
period of bid validity is extended over sixty (60) days to the date of notification of the
contract award or of the service order to start work to the successful bidder, as provided
in the CCAP, the effect of actualization is not taken into account for the purposes of the
assessment.

Article 16: Guarantee of submission

16.1. In application of article 10 of the RGAG, the bidder will provide a bid bond of
the amount specified in the OMPP, which will be an integral part of its bid.

16.2. The bid bond must be in conformity with the model presented in the Tender
File.

16.3. Any bid not accompanied by an acceptable bid bond will be rejected by the
tenders’ board as no-compliant. The bid bond of a group must be established in the name
of the agent mandated to submit the bid and each member of the grouping must be
mentioned.
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16.4. The bid bonds and bids of unsuccessful bidders shall be returned within a
period of fifteen (15) days from the date of publication of the results.

16.5. The bid bond of the successful bidder shall only be released as soon as the
latter has signed the contract and has provided the required performance guarantee.

16.6. The bid bond may be seized:

a. If the bidder withdraws his bid during the period of validity;
b. If the bidder selected:
Fails to fulfill its obligation to accept the contract pursuant to the
results of award of the contract, or
- Fails to provide the performance guarantee pursuant to section 30 of
the RGAO.
Article 17: Form and signature of the bid

7.1, The bidder will prepare an original of the constituent documents of the bid
described i osection 11 of the RGAO, in a volume bearing clearly the indication
CORIEENALY In addition, the bidder shall submit the number of copies required by the
OHPP, bearing the indication "CORPY". In case of discrepancy between the original and
the m])n , the original will be taken.

L7.2. The original and all copics of the offer must be typed or written in eligible ink
and will e signed by te! person duly empowered to sign on behialf of the bidder. All
pages of the bid incuding oveileal will be initialed by the person () mandated to sign the
offer.

17.3. In the ofier there shall be no amendment, deletion or overloading, unless
such corrections are initialed by the signatories of the I)Id

D. SUBMISSION OF BIDS
Articie 13: Sealing and marking of hids
3.1, The bidder will place the original and copies of the constituer’. documents of
the Dids i wo separate and scaled envelopes marked "Original™ and "Copy", as the
case iay he. These envelopes will then be placed in an outer envelope which will also
have Lo be sealed, but that should give no indication of the identity of the bidder.

18.2 lw inner and outer envelopes
d. \/m ve addressed to the Contracting authority as indicated in the CMPP;

b, Will hear the name of the project, the nuimber of the invitation to tender in the

O, and ihe mention "To be opened only during the bid opening session” and also
specify the lots.

16,3, The inner envelopes shiall bear the name and address of the bidder to enable
the Contracting authorityto retum the offor scaled il it was submitied after the date and
L limit under the provisions of aiticle 19 of the RGAO or to satisfy the provisions of
article 20 of the RGAO.

18.-1. 1f the outer envelope is not scaled and marked as specified in sections 17.1.
and 17.2. above, the Contracting authoritywill not be responsible if the offer is lost or
open prematurely.

Article 12: Date and time limits to deposit bids

19.1. {‘»id, lnll‘.x Iw n.m\m(l at the NHNH OM Coun(ll S(‘ﬂ(‘t(,llat at the specific
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19.2. 1Tho ( mm.nmn, Authority may at his discretion, extend the deadline fixed for

Ut duponition o bids by pulisiing @ othei dete in accordance with the uxu‘vl-vl"‘na.) o)
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Article 20: Bids out of time

Any bid coming in after the daie and time limit for the submiscion of bids uncler
article 19 of the RGAO will be declared out of time and, therefore, not receivable.
e A s Ay ol e F A

Arficle 21+ Modification, Substitatiop

2L.1. A bidder may al.(:(!h\/, replace or witidraw Hishid aiter subanduaon |
writtzn notification for the modification or withdrawal is received by the Confracting
authoritybefore the expiration of the period prescribed for the submi sion of bids, Snely
notification must be signed by a mandated representative.  Modlification or e
corresponding bid to be replaced shall be aitached to the written notification. The
envelopes should be clearly marked depending on the situation, the mention "Withdraval”
and "Offer of replacement” or "Modification." ~

1.2. The notification of the modification, replacement or the withdrawal of the
by the bidder shall be prepared, sealed, marked and sent I aceordan ith
provisicas of seciion 15 of the RGAO. Withdrawal may also be noiified by fax, but mush in
this case be confirmed by a duly sioned written notice, with e date, the posimo H318)

authentic, and must not be after the deadline set for the submission of tenders.

21.3. The bids which the bidders asked ior the withdrawal purcuant to section 211
will be returned to them without having been opened.

21.4. Bid cannot be withdrawn within the interval belween the deadline for the
submission of bids and the expiration period of validity of the bid as on the bid form. The
withdrawal of bid by any bidder during this interval leads to the bid bond being forfeited
pursuant to the provisions of article 16.6 of the RGAO.

CPENYNG AND EVALUATION OF BIDS

Article 22: Opening of Bids
The tender’s board shall proceced to open the bids in the presence of the bidders or
their duly mandated representatives having a perfect knowledge of the bid.

Article 23: Confidential nature of the nrocedure

23.1. No information on the examination, evaluation, comparicon of ihe bids, the
verification of the qualification of bidders, and the recommendation of aveard of ihe
contract shall be given to bidders or to any other person not concerned in this process

undl the award of the contract shall be made public by the ContractingAuthority.

23.2. Any attempt by a bidder to influcnce the Tender’s board or ilie Sub
Committee for analysis in the evaluation of bids or ilic Contracting authorityin the awond
decision may lead to rejection of his bid.

23.3. Notwithstanding the provisions of paragraph 19.2, betwoeen the opening of

bids and the award oi the contract, if a didder wishes to (,m‘. in contact with the

Contracting authorityfor reasons related to his bid, he must do so in writing.
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1.1. To fadiiitate 1hu Cxaminadon an(i mnunnl*.un of bids, the Chaliingin i the

Tenders board may, at his discretion, ask any bidder for clarification on the bidder's bid

The request for clarification and the response shall be in writing, but no change in the

amount or the content of the submission is sought, offered or permitted, unless it is

necessary to confirm the correction of arithmetic errors discovered by the Sub-
Commission for analysis in the evaluation of bids. :

24.2. Subject to the provisions of paragraph 1 above, bidders are not allowed to

have contact with any member of the tender’s board and that of the Sub-committee for
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analysis for issues related to their bids, between the 'opening of bids and the award of the
contract.

Article 25: Determining the conformity of bids
25.1. The Sub-Commission for analysis shall carry out a detailed examination of the

bids to determine if they are complete, if the required guarantees have been provided, if
the documents were properly signed and bids are generally in good order.

25.2. The Sub-Commission shall determine if the bid is substantially responsive 0
the requirements of the Tender File based on its content without recourse to extrinsic
evidence.

Article 26: Correction of errors

26.1. The Sub-Commission shall check the bids found substantially responsive with
the requiremicnts of the Tender File for any correction of arithmetic eirors. The Sub-
Commission for analysis will correct the errors in the following ways:

a. 1 there is a contradiclion between the unit price and the total price obtained by
multiplying the price by the amount, the unit price will govern and the total price will
Le corrected, unless, inethe opinion of the Sub-Cominission for analysis, the comma of
the deamal digits of the unit price is obviously poorly placed, in which case the total
price indicated will prevail and the unit price will be corrected.

b. 1i the tofal obtained by addition or subtiaction of the subtotals is not correct, the

subtotal as indicated will govern and total will be corrected.
Iy
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e is a contradiction beiween wie price indicated in words and figures, the

dinouni m words will govern, unless this amount is related to an amhmeuc Crror

confirmed by the sub detail of the said price, in which case the amount in figures will

provail subject to paragr: )phf (a) and (b) above.

d. i thare is @ contradiction between the amount in the unit price in the bil! of quantities
i estimaies, and the unit price bhrcakdown (sub-detail), theamount in the unit price
hrz;ak dowi shall govern.

G hii

26.7. The bid amount will be corrected by the Sub-Commission for analysis, in
accortdance with the procedure of correction of crrors mentioned above and with the
confirmation of the bidder, such amounis will be deemed to hire him.

26.3. 1f the bidder having presented the lowest evaluated bid price does not accent
\lw correc tions on I.. ; Ind , his offer will be rejected and the bid bond forfeited.
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Only offers accepie (I in conformity according to the plovv,u)n‘ of section 24 of the
RGAO, will be evaluated and compared by the Sub-Commission for analysis.
Dy cvaluating e bids, Sub-Cominission for analysis will determine for each bid the
ovaluoted amount by correcting the amount as follows:
By correcting any possible erior in accordance with the provisions of article 25
of the RGAO.
Excluding provisional suims and, the provisions if any, for Coni‘iP‘ienr“ies in the
detait hill of guantitios and sunimary, but by adding the amount of day work, when

they are competitively priced as specified in the OMPP.



F. ATTRIBUTION OF CONTRACT

Article 28: Award
The conlraciing authority will award the contract to the bidder whose bid hus been

recognized substantial responsive Lo the requirement of the Teader File and which has the
technical and financial capacity required to cairy out the contract in o satisiactory viay
and in which the bid has been evaluated the lowest.
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unfruitfu! (unsuccessiul) or cance! a precedure

The Contracting authorityreserves the right to cancel o tender procedure only iy
approval from the Minister Delegate In charge of Public Contoacts whea the: bid
have opened or declarc a tender unsuccessful following the opinion of the competen
tender’s board, without thereby incurring any claims from the affected bidders.

- ze

Article 20: Notification of the award of the confracl

i

Before the expiry of the bid validity period fixed by the Special Regulovion for
[nvitation to Tender, the contracting authority shall notify the award of the contract fo the
successful contractor confirmed by fax, by registered letter or by any other menns
available to do it. This notification letter will indicate the amount HT that the confracti
authority shall pay to the contractor in respect of execution of works and the duration

3i: Publication of the award decision and redres:

o

\a

Articic

(€]

The award of a contract shall be materialised by a decision of the Contracting
authorityand notified to the successful bidder.

Any decision by the Contracting authorityto award a public contract chall he
published; including the price and deadling, in the Journal off Public Contracis (1HDM)
published by the organ in charge of the regulation of public contracts or in any other
publication authorised to do so.

Once the results awarding a contract are published by the Delegated Contractine
Authority, bidders whose bids were not retained shall be informaed of the rijection o their
bids and inviled to withdraw them within fifteen (15) days, excent the copy meant for the
organ in charge of the regulation of public contracts. Tenders that are not withdrawn
within this deadline shall be destroyed without any claims being lodged by the bidder.

After publication of the results of the award, the Independent Observer's report, o
well as the minutes of the award session to which is attcched the report of the cviduation
of bids, shall be COMMUNEicated to any bidder or adminisiration concernced upon requ i
addressed to the Contracting Authority .

in case of any petition, it must be addressed to the Minister in charge of Public
Contracts, with copies to the organ in charge of the regulation of public controcts, the
Contracting authorityas well as the chairperson of the tenders’ board.

On risk of being declared null and void, any petition must be formulated within o
maximum of five (5) working days after the publication of result.

Article 32: Signature of the Contract
The award of a contract shall be materialised by a decision of the Contracting
authorityand notified to the successful bidder.

.32.1. After the publication of the award decision, the draft contract subscribed by
the successful bidder is transmitted to the competent tenders’ board for examination and
adoption.




32.2. The Contracting authorityhas a time-limit of seven (07)days from the date of
reception of the approved draft contract from the competent’s tenders’ board and
subscribed by the successful bidder to sign the contract.

32.3. The contract is notified to the contractor within five (05) days of sianature.

Article 33: Guarantees

33.1. The final bond must be constituted within twenty (20) days following the
notification of the contract by the Centracling authorityguaranteeing of the complete
exccution of the contract.

33.2. The final bond may not be less than two percent (2%) and more than five
percent (5%) of the initial value of the contract. Tt may be replaced by a bank caution
issucd by o banking establishment or first rate financial institutionauthorized in
accordance with the instruments in force.

)

33.5. Small and medium-sized enterprises (SME) constituted of National capital and
inanaged by nationals may, in licu of the final bond, provide a stator lien or a bond issued
by a banking establishment or first rate financial institution authorized in accordance with
the instruments in force.

2 |

33.3. The abscnce of the final bond within the prescribed time-frame,the
Contractiing authoritymay dedde to cancel oi terminate the contractat the fault, expense
aid iisk of the said contractor according to the conditions provided in the General
Administrative Clauses (CCAG).
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SPECIAL REGULATION FOR THE
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The following provisions, which are specific to the works being the subject of the
invitation to tender in emergency procedure, supplement or, if necessary, modify the
provisions of the RGAO.

6.1

Introduction

~ Definition of the works:
The present jobbing order concerns:

OFPENM DN ,\T:‘u TAL INVITATION TO TEMDER N°:04/ONIT/NC/NCITB/ 2026 OF 25/02/ 20256 FOR
CE SUPTLY AMD INZTALLATIOM OF TV'EN "‘.’ THREE (23) PUBLIC LIGHTIMG BASED ON SOLAR

| G POMER A DIXOR URDAM SUACE (KOCHI, KIRAVUKE, ASHA, NYALEM, ETAKUM); NONI
(BUBDIVIS L.r,uﬂﬂ DIVISION, MORTHWEST REGION.

l.. 1 .. . .

The d Ciiption of the ait ‘uh d woirk consistency is found in the special technical clauses

wilic A form an integral part of this |<)I)buu| order.

sxecuticon Gme-trame: Themaximum period of

worlk shall be 03 (three) months.,

Cundimgs Works concernedd buing subject of this invitation to tender, will be funded by the

|
|
;I*zlhlii investinent Budget of the F‘..x,u. MINDREVEL 20726

List of picqualified candidates : Net necessary

Prefercnce 1o given heie w local matciials, supplies and equipment i.e. made in Cameroor
pending their conformily to technical norms.

The princpal qualification of biddears is the following

3 ¢ C L OCITWLEI R
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Administrative documents

= Incomplete or non compliant decuments ;
o Absence of a document in the administrative file;
~ Any company having a 20241 project, notified to commence in 2024 and which has not
yet been received;
o False declaration forged or falsified documents.
Technical file

e Incomplete or non compliant documents ;

= False declaration, forged or scanned documents;

~  Non cxistence in the technicel file of the rubric “organization, methodology and
planning;

» Any company having a 2025 project, notified to commence in 2025 and which has not
yct been received;

= Technical assessment mark lower than 70% of “Yes".

Financial offer

» Incomplete financial offer;

~ Non compliant documents;

~  Omission of quantified unit price in the financial offer;
~ Absence of a breakdown unit price.

= Modification of the model schedule of unit prices.

exccution of works, which shall commeinice]
o the dale of notification w the Contractor of the administrative service order to stanl
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9.

work. An attestation of site visit shall be signed by the lml(l The obsarvations of thi

Esscntial criteria:
The technical offer of the bidder shall be assessed along the following lines

}
|

a. General presentation 01
b. Quality of Requested staff 05
c. Technical and material affected to the project 01
d. Reference of the enterprise 02
e. Presence of the methodology of work execution 04
_f. Presence of the prefinancial capacity 01
Site visit and preparatory mectings: Fach bidder shall visit and insp ol the <t of fhe w

and its surroundings and by himself, and under his own responsibility, gother il
information as may be necessary for the preparation of the offer and the parformance

will be recorded in the site visit report annexed Lo the u.(uhnu.al offer.
Bid language: French and /or English

The bidder’s bid will include documents detailed in the OMPP, duly completed and grouped iy
three volumes:

{2 ) file of Administrative documenis (in envelope 4)

It shall consist of the following documents stapled or place in the following ocider «
enumeration.

1. Undertaking by bidder stamped, signed and dated in conformity with the mod:
attached

1 B 1

e s e £ " B = orw e o s ey -?,'»‘: . '.' ” 25 MR S v s B T}
2. attestation of non-bankruptey dating less than 3 months, issued by the Cow

competent jurisdiction of the place of residence of lhu bidder

Aktestation of doemictliation of Bank account of the biddoer iscued by o hank or
other first-order credit institution approved by the Ministiy in charge of finance.

(O3]

4. Bank guarantee (of the same bank) on the list of banking institutions of the firs
order approved by the Ministry it charge of finance, for an amount in francs CFA o
124,040FCFA.

5. Treasury Receipt of purchase of the Tender File, as stipulated in the tendor notice

6. Attestation of C.N.P.S, valid and for the tender concerned.

7. A non-—exclusion certificate attesting that the bidder is not the subject of & temporar
or permanent exclusion from public contracts, dated at most 3 months U;h_i issued
ARMP

8. An attestation of the bidder’s fiscal obligations signed by the competent Taxatiol
authority dated at most 3 months.

—

ﬂ—- — -

9. An attestation of non-indebtedness signed by the Director or the head of the
centre.

10. Attestation of taxpayer card valid, dated at most 3 months.
11. A certificate of fiscal of conformityvalid, dated at most 3 months

12. Attestation of site visit signed by the H/M or his representative (the bidder mus
under his responsibility visit the site and gather all the information necessary for th
preparation of his technical proposals (consistency of work and execution plans)).

13.Power of attorney signed by the legal Manager/Director/Director General o

B &
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the Enterprise or legalized articles of Association.
14.The group agreement if necessary.
15.Plan and attestation of localization signed by the taxation authorities.
16.CCAP completed and initialed on all the pages.

[ case ol grouping cach Member must submit complete administrative documents, the
documents 3, 4, and 5) below can only be presented by the representative of the group.

(B) Technical file (in the B envelope)
1. List of key site personnel

Bidders must undertake to have employed or to employ, before the start of works, competent
|.( chiical stalff, (attach to each staff a CV dated and signed by the candidate, a certified copy of]
’ neiechiic l diploia, attesiation of presentation of ciiginal and an attestation of availahility
daied and signed by the ca H(]lduu:, certified true copy of NI(,,) 1o al)ly.

vears experience In .‘;hc dom*wn o:—.’ T\“'V'" ﬂﬁ*”‘ Er 2-9

i " (o o o o e s v Tesgesl af Risee ] Pl = O | | I SR 7 s
e A ioician (or several i nccessary) with at least the level of Renewable Energy [Electiical’ Rural

PN NG SO e, I .. fiow P A e o il . et
Mg DCCTNG FeCanicand (AL 1 Renewable Ene Hgy L l]f |1]( ( |||’(]) with 2% least 5 rears

LI ¢ B L
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‘uCHion and similar works
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iii. And tceam leaders
A-Builcing, G t),l L echnical in i»ull(uu; construction or its equivalent (C/\P'\Qagonnou( ) with afl
least 5 years' experience in the domain of civil construction and similar
works.
13- Electricity woks, GCE O/L Technical in electricity works or its equivalent {CAPelectricilé)
with at least 5 years’ experience in the domain of electricity and
similar works.

2. List of performant equipment

List of performance equipment the bidder intends to use on site using the form presented in
the Tender Tile. The contractor shall justify the ownership or hiring anc the State of the
cquipment necessary for the performance of the work.

[. Legalized Registration document (pickup truck or van, manual compactor,
vibrator and concrete mixer etc.).

| 3. References

(. Tnvoices dated for safety equipment (major equipment) and a list of small
consu uction equipment or assorted tools signed by the head of the company.

Experience of the company, in similar works in the last two (05) years (2019-
20, "'3). The bidder must justify ite professional experience by presenting certified truc
copies of jobbing orders (front and last pages) and minutes of provisional acceptance
(/027 projects) of final reception (for 2021 projects) and related contracts, and jobbing
\ orders).

’Tu(.} inical niotes on the methodology and the execution of works with photographs of site.

k The bidder will produce a technical note dated and signed on the last page providing



all the following informations:

i. The mode of execution of the works,

ii The planning of intervention, the expected outpuit

iii. Supply of materials/ site equipment,

iv. Measures of safety and protection of the environment;

v. Administrative and technical organization of the enterprise.

vi. Measures of maintenance during the guarantee period.

5. Self-financing capacity
Self-financing capacity:
An attestation of credibility issued by the same Bank that issued the bid bond.
6. CCTP duly initialed on each page, signed by the enterprisc and dated on the la:
page.

(c) Fmanc:al documents (m Envelope C)
It shall contain:

1. The bid letter {tender form} itself, according to the model attached, stomped ot th
rate in force, signed and dated.

2. The unit price schedule duly completed, with an indication of the unit price cxcludin
VAT in words and in figures. :

3. Detail quantities and cost estimated of work completed.

4. The breakdown of prices according to the sample attached.

i . : — e A e

) - sty [ e T , ‘ =
N.B. The different documents should Le ceparated by colovred separaiors in

the original as well as in the copies to facilitate their examination

Bid currency and settlement

1. The value of the contract shall be in national currency (FCFA). The smonnt of the hid, th
unit prices, the Bill of quantitics and sub detailed of unil. prices shall be enii -I\,/ I ";
FRANCS in the following manner:

Prices will be entirely settled in CFA FRANCS. Any bidder, who wants foo cigag
expenditures in other currencies for the execution of the work, will indicate in on annex to
his submission, the percentage of the amount of the offer required to cover the needs in
foreign currencies, without exceeding a maximum of three currencies of Membir countrics
of the institution financing the contract.

The exchange rates used by the bidder to convert its offer in national currency will be ih
rate of the day of the deposition of the bids. This exchange rate will be upp!.(.d for any
payment in respect of the contract, so that no foreign exchange rate risk is supported by,
the successful b|dder.

The contract prrces are ﬂrm and non- rewsable

Preparation and submlssmn of bIdS

(O8]

0 E‘he bidders shall remain committed to their bids durmg a period of (ninety) 90 days from
he deadline set for the submission.




Provisional Guarantee (Bid bond): 660,000 (Six hundred and sixty thousand) FCFA

[&8)

The bids are for the execution period of 03 months. The evaluation method is specified
below and in the General Administrative clauses.

Submission of bids

| ach offer or bid drafted in English or French in seven (07) copies including the
original and six (06) copies marked as such in accordance with the prescriptions of the
fender file should be submitted against a treasury receipt at the Kumbo Council not latel
than 26/03/2026 at 10 a.m local time and should cairy the inscription:

OPEN NATIORAL INVITATION 7o TENDER
Y T T DR LT G, 2025 GFISth felruary 2026 FOR THE
N SETALLATION BF FIOENSY THEEE 4‘23,;‘ PUBLIC LIGHTING

A PANTIEL FCRRERL T IR UAGAD” SPACE (ROCHT, KIBAVUIKE

i, LS, ETARGTT: DO SUSETGSIET, BUE DIVISION, NORTEWES]
\REGION, |

L ~ ~r" Al A = Al Ay 1O
«7 0 be opened onl during the bid opening session:»

Opening of the bids

ihe opening of the bids will be i one (1) stage. The opening of Administrative,
wechinical and financial documents shall take place on the 7_6/-’._“?;’2” “Gat the \Jlml
Council by the competent tenders’ board. J

| Only bidders or their duly mandated representatives with a perfect knowledge o
their offer shall attend this opening session.

| Representatives of bidders will have to sign a form stating their oresence at the
opening of tenders.
Clarification on the bids

To betier understand the bids, the Divisional tender’s board has flexibility to seek for]
clarification froim the biddeis. The request foi clarification and the response will be done in
wiling. Mo change of the oifer price will be requested, proposed or authorized.

Examination of bids

ihe tenders” board shall examine the bids to determine if they are complete, if the
required guarantees have been provided, if the documents were procuced fol'owing the

PO RpRC ) ]

whether they contain calculation errors and if the bids arc

nder Fle requircinents,
ienerally in good order. Any calculation criors wiil be corrected on the following bases:

- theie is a celeulation cirer, the total price will be corrected on the basis o7 the
unit price.
i thore is a contradiction between the price in words and the 2rice in figures,
the price in word will govern.
Ii there is a contradiction between the amount in the unit price in the bill of
quantitics and. estimates, and the unit price breakdown (sub-detail), the amount
it the unit price break down shali govern.




Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously
found substantially responsive to the conditions of the present invitation to tender. Thid
evaluation will exclude and will not take into consideration any price variation clauses

included in the submission.

The evaluation of the bids shall be done in three (03) steps:

1% step: Verification of the conformity of the administrative file;
> 2" step: Evaluation of the technical file;
> 3" step: Evaluation of the financial file.

|
U
U
U
i
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Verification of the conformity of the administrative file;
Administrative documents

Eliminatory criteria will focus on the following aspects:

» Any offer not in conformity with the prescriptions of this tender file shall be
declared inadmissible. Especially the lack of the provisional guarantee;

> Absence of a document in the administrative file;

» False declaration or falsified documents.

Technical evaluation

Eliminatory criteria will focus on the following aspects:
o Incomplete or non complianttechnical documents ;
e Talse declaration; forged or scanned documents;
~ Non existence in the technical file of the rubric “organization, methodology and
! planning;
~ Ay company having a 2024 project, notified to commence in 2024 and which has
hot vet commerce;
Tecanical assessment mark lower than 70% of “Yes

b)

Esseniial criteria

The non-validation of all the following criteria shall result in a systematic rejection
of the offer, that is:

ay The company's references:

Experience of the company, in similar works in the last five (05) vears (2020-
- 2025). The bidder must justify its professional experience by presenting certified true
o copies of jubbing orders (front and last pages) and minutes of provisional acceptance
(2020 projects) or tinal reception (for 2025 projects) and related contracts, and
jobbing orders).

(b) Essential equipment

! Fosential cquipment that the contractor should make available for the contract
Gedistration documents, purchase receipt) shall be the following: 4 x 4 pickup vehicie ol
van for the transportation of paisennel and other materials, concrete mixer, menual
compactor and a Vibrator.

~ =0 [ B ot r

[ C.The qualification of site personnel:

A Works Director having the qualification and experience of at least five yeass in
diilor works and volume and occupying the same position to be assigned for (attachaed
pificd copy of certificaie of at least a Renewable Energy, Electrical or a Rural Works

it i CV availaility,

b LR Jpgo - ; R T RpPepay iyl o Jpegeos =
CV, presentation of orginal and atlestation ¢

[f,;,-;:;... Voo e equivalents, r
signed by candidate.
| A site Foreman with the qualification and experience of at least five (5) years in
similar woiks and volume aind oc upviiig the same position (attached a certified copy of
ificaie at least a Pencwable Ensigy /Clectical or Rural Engineering technicians Oi)

valenis in Renewable Encrgy/Elecirical or Rural Engineering, CV, presentotion o

digmai and atiestation of availability sign by candidate).Bace F3 or Advanced Leval iy

| - |
li lectrical engineering can also be considered.

| And team leaders or builders.

|

) The methodology of inervention and execution of wioi: \

s - ] 1 i — - el eteraact A e LN N

The wmpany will produce a technical note dated and signed on the last pagq




E.The self-financing capacity: ! l
An attestation of financial credibility issued by the same Bank as for the Did |
bond (access to a credit or of other financial facilitics to ensure the gross margin of | .
self-financing necessary for the duration of the contract.) The available amoun
must be at least equal to 25% of the value of the works of the contract. '
OTHER CRITERIA 1 l
General presentation of bids: Bidders must submit bids legible and in
accordance with the models of attachments in annexes. | I
Evaluation Grid 1
{a)References of the company in Renewable energy/electrical/ civil construction or
similar works for the past three years: | l
-Minimum two (02) contracts registered (1st and last |
BATE ), ccnrmnensimnansnsiniiii it Yes/no.
-Minimum two (02) reception PVs corresponding to the attached contracts I
.............. Yes/no.
(b) Equipment
- Proof of a concrete mixer in  good operating  condition l
..................................... Yes/no
- Proof of Hand t0O0IS. .........c.ooviiieeee e Yes/no.
- Proof of manual compactor/vibrator in good operaling condition l
............................ Yes/no
| = Proof of a vehicle (Pick Up @4 X 4 OF TEUCK) <....ooonnenmivesinmsssisasssssnsossomss s Yes/no. l
c. Qualification of site personnel |
- Drganizational Chart of the enterprise s wesmssses Yes/no. ‘l
Organizational Chartiof site With/COMMENES ....cowmmssmmsmsommssamsnessmesssemmmsss Yes/no. l
Works Director: Renewable energy, electrical or Rural Engineer
- Diploma of work Director certified............ OO Yas/no. l
- Attestation of presentation of the original ... Yes/no.
- EVsigned and dated by Works DIFSEEOR .o Yes/no. |
2 Certified true copy of National [dentity l
Car. e Yes/no.
- Attestation of availability dated and signed............oooooo Yaes/no.
Site foreman: Renewable energy/elecivical or Rural Engineering l
technician or Bacc F4/F3/F2 (A /L in electrical, solar engineering) |
2 Cu’tlf led ‘copy. of certificate of FOreman. . wsnswnummsmsmmsmrmss Yes/no. l
< .Attestation of presentation of the:orginal ........cssmsmsamassmsassessss Yes/no.
. Ccv signed and dated by site
FOPEMAN ...t Yes/no. l
- Certified true copy of National Identity
B T Yes/no
= Attestation-of availability:dated and signed........ouuwmmmmms s Yes/no. '
Team leader solar energy installations, ezccmczﬂ! workes and building
works: Renewable energy/electrical or Rural Engineering technician or
Bacc F4/F3/F2(A/L in civil, solar, electrical engineermg) I
- Certified copy of certificate of FOreman...........c.oooeeeveeeoveeeeoeeeeeee. Yes/no.
- Attestation of presentation of the original ............cccccoovivveeceeeeeeciceeea Yes/no.
- cv signed and dated by site .
FOrEMAN.......oiiiiiiiiiecece e Yes/no.
s Certified true copy of National Identity '
|



Call s ionm il SRR Yes/no .

- Attestation of availability dated and signed..............ccccoevevevinviciiccennne. ..Yes/no.

d. The methodology of intervention and execution of work

- Attestation ofsite VISiE .crmwsmmnnafimsumuamnssinnmmssass Yes/no.

- SIS VISHE RO s o R R S TS Yes/no.

. Detailed technical note on the organization and execution of
Works............. Yes/no

- Planning of execution of WOrKS...........cccoooiiiveiieeie e Yes/no.

s Coherence in the planning of execution of works
................................... Yes/no.

- Respect of the duration of
G R —— Yes/no

- Description of safety measures at the building
| c R ——————————— Yes/no

2 Description of the socio - environment measures for the site
protectioni. v s Yes/no.

= Coherence in the execution Of WOIKS ....ooooiiieiirieiieeeeeeee e Yes/no.

- Coherence in the organization of the
STEC.. coseenspmmmmesnmnnmsasssensmmmmsmssnynnnnye Yes/no

- Technical Proposal «......cocueee e Yes/no.

5 Measures of maintenance during the guarantee period............ccooceeeenee.
Yes/no.

CCTP dully initialed on each page, signed and dated on the last
PAGR ssssivs Yes/no.

\
(2
o0
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yeing substantial responsive after the technical
for financial evaluation.

-k

Financial evaluation

' The financial evaluation shall be based on the corrected amount of the bid. It shall
consist of the analysis of the coherence of prices as well as the amounts of the

| totals.
| ‘vnly bids accepted, in conformily according to the provisions of section 25
@)

[ the RGAO, will be evaluated and compared by the Sub-Commission for analysis.
By cvaluating the bids, Sub-Commission for analysis will deteimine forr each bid the
\ ‘\/ulllmi‘d amouint by correcting the amount as follows:

! By correciing any possible crror in accordance with the provisions of
; article 2(_) of the RGAO.

i - Excluding provisional sums and, the provisions if any, for contingencies
; in the detail bill of quantities and suimmary, but by adding the amount of
day work, when they are compeltitively priced as specified in the OMPP.




Award of contract

| authority will award the contract to the bidder whose bid has been recognized
the lowest feasible evaluated bid price.
amount issued by a first rate bank approved by the Ministry in charge of Finance
featuring in the annex.

File

20/

of the contract, the contractor must provide a guarantee of three percent (3%) of
the amount of the contract (all taxes inclusive), to ensure full implementation

COMMENCEMENT OF WORK:
Before the commencement of work, the Contractor must be installed on the site by
the following:
<+ The Authorizing Officer or his representative;
The Contract Engineer;
The Council Development Officer (CDO)
The Divisional Delegate of MINEPAT for Bui or his representative;
The Representative of the Beneficiary Community.

*
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| substantially responsive to the requirement of the Tender File and has submitied |

| Site Visit:A site visit is recommended to participating companies in this Tender |

Subject to the cause of article 6 of the present OMPP, the Contracting |

A 10% retention guaratee of the amount of the contract all taxes inclusive will he
retained. This retention guarantee may be replaced by a bank caution cqual to the !

|

|

Performance guarantee: Within fificen (15) days from the date of notification |

|
|
|




PART 04
SPECIAL ADMINISTRATIVE CLAUSES
(C.CAP)




SUMMARY

ARTICLE:

ARTICLE:
10-
it
12-
13-
14-
15-
16-
17
18-
19-
20-
2l
22
23
24-
T
26-

ARTICLE:
27-
28-
29~
30-
Dl
22~
33-
34

ARTICLE:
35~
36-
37-
38-

CHAPTER I: GENERALITIES

SUBJECT OF THE JOBBING ORDER

PROCEDURE OF THE AWARD OF THE JOBBING ORDER
DEFINITIONS AND ATTRIBUTIONS

LANGUAGE, LAW, AND REGULATION

CONSTITUENT PARTS OF THE JOBBING ORDER
GENERAL APPLICABLE TEXTS

COMMUNICATION

SERVICE ORDER

CONTRACTOR’'S EQUIPMENT AND PERSONNEL.

CHAPTER II: FINANCIAL PROVISiONS

GUARANTEES

THE AMOUNT OF THE CONTRACT
PAYMENT MODALITIES

MODE OF PAYMENT

PRICE VARIATION

PRICE REVISION

WORK USING LOCAL DIRECT LABOUR
VALORISATION OF WORKS EXECUTED
VALORISATION OF SUPPLIES
ADVANCES

PAYMENT OF WORKS EXECUTED
INTERESTS ON OVERDUE PAYMENTS
PENALTIES

FINAL DETAILED ACOUNT

FINAL DETAILED GENERAL PAYMENT
TAX AND CUSTOMS REGULATIONS
STAMP DUTY AND REGISTRATION

CHAPTER III: EXECUTION OF WORKS

WORK CONSISTENCY

OBLIGATIONS OF THE PROJECT OWNER

EXECUTION TIME FRAME

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR
PROVISION OF DOCUMENTS AND SITE

INSURANCE OF STRUCTURES AND CIVIL LIABILITY
DOCUMENTS TO BE SUBMITTED BY THE CONTRACTOR

ORGANISATION AND SECURITY OF THE CONSTRUCTION SITES

CHAPTER 1V: ACCEPTANCE OF WORKS

PROVISIONAL ACCEPTANCE

DOCUMENTS TO BE SUBMITTED AFTER EXECUTION
GUARANTEE PERIOD

FINAL ACCEPTANCE

i
U
i
i
i
i
U
I
i
I



ARTICLE:
39-
40-
41-
42-

45~
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CHAPTER I: GENERALITIES

ARTECLE 1t Subject of the Jobbing order
The jobbing order has as subject, thasupply and installation of thirty (31 pubil
lighting based on selar pannel power in Nkor urban space (KOCH!, KIBAVHIFE ASHA,
NYALEN, ETAKUM); Noni Subdivision, Bui Division, Morfhwest Region.

ARTYCLE 2: Procedure of the award of the jobbing order

The present J()l)bll](_] order is (nv\hn(lud after an ()p«-n National Invitation fo fender
following procedures laid down for the award of public contracts in Cameroon.
ARTICLE 3: Definitions and attributions {CCAG articlie 2)

3.1 Genera/ definitions (cf. Code)
The Contracting Authority shall be the Mayor Nkor Coundil; in this respect he
preserves the original documents relating to the Jobbing Order and transmiie
copies to the Public Contract Regulatory Agcn('y
The CONTRACT ENGINEER shall he th VALY
Urban Development for Bui
In this capacity, he shall follow up the execution of the said project He shall toke
care of the reqular follow-up of work at the site.
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The CONTRACT MENAGSERshall be thw CCURCIL DEVELOPMIENT C=ICER
“OR NKOR COUNCIL (CDO), charged with the daily MONITOXINE ART
EVALUATION project and report to the Contracting Authority and other relawed

services.
" The PROJECT MANAGER shall be designated if need be SG Nkor Council.
The Contractor shall be [ {o be specified].
3.2  Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The Mayor of Nikor

Council.

- The authority in charge of the clearance of expenditures shall be the Divisionz!
Controller of Finance for Bui

- The body or official in charge of payment shall be (he Municipal treasurer Nicor
Council.

- The official competent to furnish information wnlhm the context of execution of this
Contract shall be the Lord Mayor of Nkor Council.

ARTICLE 4: Language, law, and reguiation

4.1. The language used during the submission iscither English or iFrench,

4.2. The laws and requlations are the laws and regulations in force in Camaeroon;

4.3. The Contractor undertakes to observe laws, regulations, and order in force in
the Republic of Cameroon, and as well in its own organization in the implementation of
the contract.

If in Cameroon,these laws,regulations,administrative and fiscal obligations in force
are changed after the signature of the contract, the eventual costs will be borne by the
contracting parties.

ARTICLE 5: Constituent Parts of the Jobbing order (CCAG article 4)
The constituent parts of this contract are in order of priority:

- The letter of undertaking;

- The letter of submission corrected eventually;

- The special administrative Clauses (CCAP);
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- The special Technical Clauses (CCTP);

- The unit price schedule;

- The bill of estimates and quantities;

- The unit price breakdown;

- The duly approved work plans;

- The Planning of the work (the work Gantt chart).
- The bids of the contractor;

- The tender file;

ARTICLE 6: General applicable texts

This Contract is subject to the following General texts of law
The special General Administrative Clauses (CCLS);
The law N © 96/12 of 05 August 1996 on the management of environment:
The texts governing the trade;

Decree n @ 2018/366 of 20 June 2018 to institute the Public Contracts Code

Decree n @ 2001/048 of 23 February 2001 relating to the setting up, Organization and
functioning of the Public Contracts Regulation Agency ARMP.

Decree i 2003/65/PM of 16 April 2003 to lay down the procedure for implementing
the tax and custoims system applicable to public contracts;

Urdder NUOU3/CAB/PM of b November 2002 to fix the amount of the bid bond and the
Purchase fees for tender files;

Urder N©22/CAB/PY o1 02 February 20101 to lay dowii conditions for the reciuitment of
Individual consultants;

Order N°23/CAB/PM of 02 February 2011 to lay down conditions for the
implementation of request for guotation;

dicudar Mo, Q03/CAB/PM of 16 April 2008 relating to the observance of the rules
governing the award; exccution and control of Public Contracts;

Cliculer No. 002/CAB/PM of January 31, 2011 on the improvement of the performance
of the Public Contracts system;

Circular No. 002/CAB/PM of January 31, 2011 defining the conditions
Managenent of the changes of the economic conditions of Public Contracts;
Decree N°2012/075 of 08 march 2012 to organize the Ministry of Public Contracts;
Deciee N©2012/076 of 08 march 2012 to amend and supplement certain provisions of
feciee NO20GHOEE of 25 Tebruary 2001 ielaling to the creation, orgarization and
funciioning of the Public Contracts Ragulatory Agency(ARMP);

Cireular NPQOL/CAR/PR of 19 June 2012 on the award, the control of execution di
public contracts;

The circular N® 00000026/C/MINFI of 29th December 2023 on instruciions relating o

Cexectiion of the fincnce faw, the monitoring and execution of the State Budget,

c

for the

Adininisuauve, Public Establishment, Regional and local Authorities for the 2024
financial Year;

Unified Technical Documents (DTU) for building works;

The Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.



ARTICLE 7: Communication (CCAG article 2 and 10).

-

7.1. Al Communication within the framework of this contract shall be wiilzn and

notifications sent to the following address:

a) In the case where the contractor is the addressec: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC 1o make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [to the specified] council, chicf town of the province in which the
work was done;

b) In the case where the Project Owner is the addressec:
Sir/Madam___ [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engincer, Project Manager and where need be,
within the same deadline.

c) In the case where the Contracting Authority isis the addressec:
Sir/Madam [to be speciﬁed]'with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable .

7.2. Tha contractor shall address all written notifications or correspondences to the
Project Manger with a copy to the Contract Manager and the contract Fnginecr.

ARTICLE 8: Service Order (CCAG article 3).

8.1. The different scrvice orders will be established and notificd. The administrative
service order to start work will be signed by the Contracting authoriiyand notificd o the
contractor by the project owner with copies to the Delegated Contracting Auvthority,
theContract Manager,and the Contract Engineer.

8.2. On the proposal of the project owner, service orders having an incidence on the
subjec:, the amount ou delay in the exccution of the contract will be signed by the
Contracting authorityand notified by the project owner to the contractor with copies to the
contract manager and the contract engineer.

8.3. Technical service orders on technical issues concerning the execution of the conbidd
will be signed by the contract manager and notified to the contractor by the contracl
engineer with copies to the Delegated Contracting Authority.

8.4. Service orders on warning notices will be signed by the project owner and notified by
his services to the contractor with copies to the Contracting authorityand the Contract
Engineer.

8.5. Service orders on suspension and restart of works because of unforescen
circumstances will be signed by the Contracting authorityand notified by his scivices to
the contractor with copies to the Contract Manager and the Contract Engineer.

8.6. Service orders concerning remedial actions during the guarantee period will be signed
by the Contract Manager on the proposal of the Contract Engineer and notified to the
contractor by the Contract Engineer.

8.7. The contractor has fifteen (15) days to issue reservations on any service order

received. The fact of issuing reservations does not prevent the contractor to execute the
service orders received.
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8.8. The Contracting authorityhas the right to notify service orders signed by him that are
to be notified by the project owner in case this is done within 30days.

ARTICLE 9: Contractor’s Equipment and Personnel (CCAG article 15).

9.1. Personnel:In his bid the contractor engaged to mobilize human and material
resources necessary for the proper execution of the works in conformity with the
standards and norms in force in Cameroon, and according to the stipulations of the
CCAP/CCTE. All these personnel should be effectively present on site up to the end of
worko. The contract was awarded on the basis of an elaborated list of equipment and
personnel requested by the contracting authority

Within fifteen (15) days following the notification of the administrative service order to
corninence works, the contractor should obligatorily designate on the approval of the
couract engineer the works director, the works foreman endowed with powers of
represcntation and dedision 1o manage the site.Any modification of the technical bid can
oniy take place after a written approval to the contract engincer.

e case o any modification, the coiiracior shall replace any personnel with one having
e same qualification, expeiicnce and competence or with appropiiate performant
cquipment.

Repiacement of a scmior stafl: The contractor's representative and the site
ioicmen shali be approved by the contract managei. Their workers can be replaced or
excluded from the site without a prior accord by the contract imanager.

Ay partial end total changes on the technical bid, shall take place only after a wiitten
appioval by the conticcd manager. Tn case of any changes, the contractor shall replace
diy porsonne! with one having the same qualification, experience and competence. The
st of personnel to be reploced will be transmitied to the project manager for approval.
e contract managei has the right to vider for the replacement of any worker or
labower for reasons of misconducd, insubordination and  incapacity.The contractor is
coponsible for all aimes and disorders commitied by his workers.Any replacement of any
senior staff shall have a lumpsum fine of Two hundred thousand (200 000) FCFA pear
Peisone cauepl o unfoieseen dircuinstences.Any such replacement shall net interrupt the
ccution of the contract. the charges shall be born by the contractor.In case of any
accident of ilhiess, the contracton stall replace the worker in question without delay.
G0 Ny uine sided dedsion 1o eifect change of peisoninel of the technical bid before and
Wring tieexecution o tie contract constitute a justified reason for the cancellation
or termination of the contract.

CHAFTER IL: FINANCIAL PROVISICNS

P s

ARTICLE 10: Guarantees (CCAG articles 29 and41).

10.1. The performance bond:

Within wenty (20) days from the date of notification of the contract, the contractor shall

piuduce o parformance bond of three percent (3% of the amount of the contract TTC, to

g:=i'11:ixl"" the complete andproper execution of the contract. Beyond this time-limit,the
ontiacling authorityhas he right to terminate or cancel the contract to the detriment of

the contractor.

The contractor may replace the performance bond with a bank guarantee of

corresponding or same amouint, from financial or banking institution approved by the



accotmnt,

Minister in charge of finance which must be furnished prior to each payment en &
The bond or the security will be released simultancousty with each monthly payment,
proportionately to the amount of work done.

The performance bond or the bank guarantee shall be released within thirty (20) doy
after the provisional acceptance of works by a waiver issued by the Contracting
authorityafter a written application from the contractor.

10.2. The retention guarantees:

A 10%, taxes inclusive, rctention guarantee on the amount of the woerke actunlly carried
out or executed shall be retained. 1t is obtained through successive deductions on all the
install mental payment. 1t will be restituted at the final reception.

The retention guarantee shall be released within thirty (30) days after the final
acceptance of works by a waiver issucd by the Contracting authorityafter o wriiien
application from the contractor.

If, for any reason, the contractor refuses to comply with the service ordere on correcti:

of imperfections or defects after the provisional acceptance and in the extra time allocated
after the period of twelve (12) months, the amount of the holdback the Project Ovner the
Contract Engineer and the Contracting Authority shall have the right to have the repair
carried out by their own workers or another contractor and to collect the money at the
expense of the contractor through deductions on all sums due the latter by virtue of the
contract.

10.3. The start of advance guarantee:

A startup advance that is at most equal to twenty percent (20%) of the amount of the
contract all taxes inclusive(ATI) may be granted to the conlractor on express requiest and
without justification on his part. This advance mnst be guaranteedat one hundred percent
(100%) by a first class Bank approved by the Ministry in charge of finonce. This advanc
may he released after the notification of the Service order to start the work.

It shall be reimbursed by deductions done on the payments on account made o the
contract holder during the excecution of the contract and in accordance with the terme and
condidons laid down in the said contract. The advance must be completely reimbursed noi
later than when the value of the basic price of the goods and services rendered shall have
reached eighty percent (80%) of the price of the contract.

Following of the rate of rcimbursement of the advance, the Contracting authoritywill
authorize the payment of the corresponding part of the contractor upon written request,

ARTICLE 11: The Amount of the Contract (CCAG articles 18 and19)
The amount of the contract is calculated using conditions stipulated in article 19 of the
General Administrative Clauses (CCAG),
¥ pindfui of the dispositions of circular No.001/CE/MINFI/CAS of 9 Janyary 2012precising
the modalities of applying the dispositions of articles 128(6) and (17) of the general tax code
exempting Solar energy equiptment from paying VAT
ARTICLE 12: Payment Modalities
The contractor may obtain periodic payments on account. This periodic payment may be
spread out during the term of the contract in several periodic installments. The contractor
shall be bound to submit to the project owner, before the sixth day of each month, a




detailed account, accompanied by a justificatory calculations and job cost sheet
establishing the total amount spent at the end of the period under consideration, sums he
may be entitled approved by the contract engineer and the contracting authority. The bills
must correspond to the amount of work done, obtained from the amount of work actually
executed under the conditions of the contract and the unit price, as contained in the
schedule of wiit price, quantity and estimated specifications and the unit price Sub-Details
and the amount of deductions.
fhe payment of an account to the contractor shall be determined from the corresponding
provisional detailed account established  simultancously, from which is deducted the
alsount of the balance duc. Payments on account are not considered to be the final
payinent. The contracior 15 debited with such payments until the final settlement of the
contracl.
Works exceuted by the contractor and entered into the job cost sheet give entitlement o
payment on account.
At the end of the work, a final account of the work is established.
ARTICLE 13: Mode of Payment
The payment of an account to the contractor shall be effected in accordance with the
conaitions specinied in tis contract and made base on justifying documentation required
to credit of account:

1. Open: agency;

2. Account number:
ARTICLE 14: Price variation
The prices are definite (fixed) and not to be changed.The contractor before submitting his
hid, or signing his contract must have had perfect knowledge about the local conditions
under which he has to execute the contract.

ARTICLE 15: Price revision
The prices are not to be revised.Hence there is no price revision formula.

ARTICLE 2.G: Work using local direct labour (CCAG article 22)
Not required or necessary.

ARTICLE 17: Valorisation of works 2xecuted (CCAG article 23)
This contract is tump sum. The contrect shall be paid on the basis of approved plans by

Lic contiacdng partics. Possible differences noticed, for each type of structure or each

beiween the guaniiics cifectively executed and the quantities in

ACHE Oy G2 SUUCLEC, |

s estinaates shall not lead to the imodification of the said price. This applies to crrors
that the cost estimates may include.
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ARTICLE 1.3: Walorization of supplies (CCAG article 24)

, cach payiment on account shall include a part corresponding to building
maiciials bought for the execution of the works and are on site. The amount for these
materials i obtained by taking into account the prices from the sub-details. Materiels

UL R 1 ( 1:1.

having been the subject of payment on account cannot be taken away from the site
without a wrilten authorization of the project owner or the contract engineer.



ARTICLE 19: Advances (CCAG article 28)

The contractor may, upon simple request addressed to the project owner and without ai,
justification, and after providing the guarantecs required in the Public Contracts Code,
obtain a so-called “start-off” advance or advance “for purchase of building materials”
This advance whose amount shall not exceed twenty percent (20%), 2l baes incles
the initial contract price shall be guaranteed at one hundred percent (100%) by & banking
establishment governcd by Cameroon law or a first rate financial institution o
according to the instruments in force.

It sha!" be reimbursed by deductions done on the payments on account made {o
contract helder during the execution of the contract and in accordance with the terms
conditions laid down in the said contract.

The advance must be completely reimbursed not later than when the vaiue of the basic
price of the goods and services rendered shall have reached cighty percent (80%) of the
price of the contract.
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Works assessment: Before the 30th of cach month, the contractor and the control
engineer shall jointly establish a job cost sheet which summarises and fixes the quantities
executed and established for each item on the schedule during the month and capable of
giving entitlement to payment.

No later than the fifth (5th) of the month following the month of the services, the
contractor shall hand over to the control engineer two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of
taxes), according to the agreed model and establishing the total amount of the sums to
which he may lay claim as a result of the execution of the contract since the start of the
contract.

[

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed
account of the amount of the taxes shall be the subject of an entry into the budgets of
the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the
contractor;

- 1.1 % paid to the'public treasury as AIR due by the contractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The contract engineer has a time-limit of seven (7) days to forward to the Contract
Manager the detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the
twelfth of the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.



Payments shall be done by within @ maximum deadline of calendar
days from the date of submission of the approved detailed accounts.

ARTICLE 21: Interests on overdue payments (CCAG article 31)

Where the delay in payment fixed in the special administrative clauses is attributed to the
Contracting authorityor accounting officer, the contract holder shall be fully entitled to
interest on overdue payments calculated from the day following the expiry of the said
deadiine up to the day of issue of the payment voucher by the accounting officer.

Possible interests on overdue payments are paid by statement of sums due in accordance
with article 106 and 167 of Deciee No. 2018/3266 of 20 June 2018 to institute the Public
Contracts Code.

ARTICLE 22: Penalties (CCAG articie 32)

/\. Penalties for lateness
I case of overrun of the contractual deadlines set in the contract, the contractor shall be
liable to penalties after a formal prior notice.
i the event of force imajeuie, the contractor must file a comprehensive request for an
exiension of dme. The Contiacting authorityafter consideration of the reievance of the
reguest shall notity a new time fraine. Alter this new time frame, the penalties for delay
will beapplicd entirely without further nolification. Except by waivers provided for in the
contracd, the amount of penaliiesfor time-limil overrun shall be set as follows:

A One two thousandtl (1/2000™) of the amount ATT of the contract per calendar day
overrun from the fist to the thirtieth (30) day beyond the contractual time-limit
provided for in the contract;

(b). One thousandth (1/1000™) of the amount ATI of the contract, per calendar day
overrun beyond the thirticth day;

(). The cumulative amount of penalties is limited to ten per cent (10%) of the amount
AT1 of the contract under pain of termination.

B. Specific penalties.

23.1 Apart fiom penaltics of overrun of the contractual deadlines, the contractor is liable
to the following special penalties for the non-respect of the provisions of the
contract. notably:

- Late submission of final bond;

- Late submission of insurances;
Late submission of the draft execution programme if the the lateness is
caused by the contractor.

ARTICLE 23: Final detailed acount (CCAG article 34)

23.1 After completion of the works, and within fifteen (15) days after the provisional
acceptance, the contractor shall draw up the draft final detailed account from the joint
sheets 1o which he may be entitled as a result of the integral execution of the contract.
25.7 The Contract Engineer has twenty (20) days to notify the corrected final detailed
account.

25.3 The Contractor must within ten (10) days following the date of this notification, send
hadk the fing detailed account with his signature, with or without reservations, or make
known the reasons for which he refuses to sign it.
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ARTICLE 24: Final detailed General Payment (CCAG article 35)
24.1 Within a deadline of one (01) month after the final acceptance, the Conlracl
Engineer shall draw up the detailed final payment.
At the end of the guarantee period leading to the final acceptance, the Contract Engineer
shall draw up the detailed final payment sign by the contractor and the Contracting
authority, which includes:

- The final detailed account;

- The balance;

- The summary of the monthly payments on account.
The amount of the general payment is equal to the result of this last summiary.
24.2 The general detailed account signed by the Contracting Authority must be nofified 1o
the contractor by an administrative service order. The contractor then has one (01) moath
from the date of this notification to return this general detailed account, with or without
reservations, to make known the reasons for his refusal to sign the general detailed
account.
24.3 If the final detailed account is signed without reservations, this acceptance definitely
binds the two (02) parties, except in the case of interests on overdue payments; if there
are any. The detailed account thus becomes the final general detailed account of the
contract.
24.4 If the contractor does not return the general payment within the deadline referred to
above, this general detailed account shall be considered as having been accepted by him
and thus become final.
The detailed account shall become final once it is signed without reservations by the
contractor, except in the case provided for the procedingparagragh. The acceptance of o
claim from the contractor shall be reqularized by a rider to the gencral detailed account.
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ART.CLE 25: Tax and customs regulatioas (CCAG article 36)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for
implementing the tax regulations and customs procedures applicable to public contracts.
The taxes applicable to this contract include notably:
- Taxes and dues relating to industrial and commercial profits, including the TAR which is
a deduction on company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT,
computer tax);
Council dues and taxes;
Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its
running costs and constitute one of the elements of the sub-details of prices exclusive of
taxes.

All taxes inclusive prices mean VAT included.
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ARTICLE 26: Stamp duty and registration (CCAG article 37)

Seven (07) original copies of the contract shall be stamped and registered by the
contractor in the competent taxation unit within in accordance with the applicable
regulations.

CHAPTER III: EXECUTION OF WORKS

ARTICLE 27: Work consistency

The works consists in supplying and install thirty (30) public lighting based on solar pannel
power in Nkor urban space

ARTICLE 28: The obligations of the Project owner

28.1 The Project Owner shall be bound to furnish the contractor with informaticn
necessary for the execution of his contract and to guarantee, at the cost of the contractor,
access Lo sites of projects.

28.2 The Project Owner shall ensure the contractor of protection against threats, insults,
violenice, assault and battery, slander or defamation of which he could be victim by reason
of or during the exercise of his mission.
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CICLE 291 Execution Time Frame (CCAG article 38)
29,1 The execution time frame for the exccution of this contract shall be specified in the
tender notice. This shall include the completion of the works provided incumbent on the
contractor, the folding up of installations and restoring the sites and lands.
)2 e execution e frame for the exccution of this contract shall run from the date of
Hodication o e administiative service order to start exccution.It shall end upon
piovisional acceptance of the works.
RTZCLE S50: Roles and responsibilitizs of the contiactor (CTAG articiz 40)
Foe contiactor shall have as mission to ensure the proper execution of the works that he

!

has boen ;,(:h.;r,_t.:l.\..t to carry out.Foi that reason, the works shall be executed under the

upeivision of Ltie conlract 1‘1zf__,;in~r‘r and in accordance o the applicable rules and
dords. lenee the works shall be exceuted according to the nolified drawings, technical

nadifications and service orders ﬁ'nm |_l:c competent authorities.

Phe contractur shall submit for the prior approval of the contract engineer, the local

Gl i o e woik, the work planaiing schedule, all structural calculations, trials and
soil tests, list of skilled and unskilled workers.
e contiacior shall be responsible for the implantation of the structures in relation to the
oiiginal reicrence landimarks, lines and levels furnished by the project owner.
The contiactor is responsible for the entire sile, including interventions of certified
subcontractors. He shall therefore:

Put in place all the necessary conditions to enable his suppliers and sub-

, who are working with him to intervene in a tmely manner and in
accordance with the schedule of execution and under his leadership, and

Fnsure the proper execution of the seivice orders from competent zuthorities.

( 1 vy ! ¢
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e contractor shall constantdy keep a general and updated detailed schedule of the
Diugions of the woiks and make available four (1) copies to the contract engineer at the

bcqlm.mq of ecach month.



To this end, the contractor shall take all measurcs and provide all necessary means,
determine, choose and purchase all materials, equipment and supplies and hire any
specialized staff if necessary.

-\

ARTICLE 2:: Provision of documents and site (CCAG article £2)

Within twenty (20) days after the notification of the contract, a reproducible copy of plan:
featuring in the tender file of the contract will be made available to the contiactor by the
project owner as well as the work site and its access

The contractor shall preserve in good state the site put at his disposal during the
execution of the contract.He shall hand it back,at the request of m.; project owner in thel
initial state after the execution of the contract,with due consideration of its normal wear
and tear.
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The mIluwmg insurance policies are necessary for the -;;\umlxun of this contract within
fifteen (15) days afier lh(‘ notification of the contract, and before the commencement of
work guaranteeing against any loss or damage occurring on the structures and third
parties up till the provisional acceptance:

Civil liability insurance and all construction risk.
The Contractor shall justify that he holds an insurance policy of civil liability for damage
caused to third parties of all kinds:

(a) By its current salarizedpersonnels.

(b) By the equipment in use.

(c) As a result of the work.

Comprehensive insurance coverage

The working site must be covered for all the works by a construction <ife
comprehensive insurance coverage issued by a company 'mpmv«'cl by the competent
authority. The cost of this insurance is the responsibility of the contractor.

No settlement cxcept the startup advance will be made without preseniation of -
certificate from an insurance company proving that the contractor ha m!l-/ d!ﬁl ressed the
premiums or contributions for the work for this contract.

The contractor has a period of 15 (fifteen) days from the date of notification of the
Service order to start the work to present a certificate of insurance proving the premiuims
or contributions for the work for this contract was fully settled. After that the contract may
be terminated.

ARTICLE 33: Documents to be submitted by the contractor (CCAG articlc 49)
Within 2 maximum period of fifteen (15) days from the date of nofification of the service
order to start work, the contractor shall submit to the contract engincer, the programme
of execution, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Planin six (6) copies. A duly signed copy of the execution programme must
be deposited at KUMBO COUNCIL secreteraitlatest 15 (fifteen days) from the date of
notification of the Administrative Order to commence execution. This working document
shall include the following:
- General site installation;

- Company localization plan;



- Execution plans, drawings, calculations, detailedstudies, quality control plan and
work planning, .

- Exhaustive list of personnel with their certified true copies of their diplomas

- Bill of estimate and quantities;

- Detailed list of materials and equipment available on the site;
Detailed execution planning updated forecasts on the work progress in view of
comparing the actual progress to the forecasts;
The annexes files if the contractor deems it necessary.

- The site sign board

Two (2) copics of these documents will be returned to him within a deadline of fifteen
(15) days from the date of reception with:

- Either the indication "GOOD FOR EXECUTION";
Or the indication of their rejection including the reasons for the said
rejection.

The contractor has eight (8) days to present a new draft. The Contract Engineer then has
a deadline of five (5) days to give his approval or possibly make comments. Delay in
approving ithe draft execution schedule shall stay the execution deadline.

Fhe approval given by the Contract Engineer does not in any way release the contractor
of his responsibilitics. Meanwhile, works exccuted before the approval of the programme
shioll neither be asceitained nor paid for, The updated and approved schedule will become
the contractual schedule.

Fhie contracior shall constantly update on site, a schedule that will take account of real
piogress of the site. Sigiificont modifications may only be made on the contractual

Progianine tpoi receeiving the approval of the contract engineer. After approval of the
i Cohedule by thie Convradt Engineci, the latier shall transmit it within five (5)

I e Conuacting authortvwithoul staying its execution. However, if importast
dcations allar e objedive of The contract or the nature of the works, the

/

cincing authoaityshall retuin Wie execation schedule accompanied by reservations 70
he diited within fiitcen (15) days of the date of reception.

The Environment Manageiment Plan should bring out notably the choice technical
conditions of the site and basic life, conditions of the backfill of the extraction sites
and conditions for reinstating the works and installation sites.

The contractor shall indicate in this schedule the equipment and methods which he
intends to use as well as the personnel he intends to employ.

The approval granted by the Contract Manager or Project Manager shall in no way
diminish the responsibility of the contractor with regard to the harmful
conscquences which their implementation may cause both towards third parties
and the respect of clauses of the contract.
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ARTICLE 34: Organisation and security of the construction sites (CCAG articie

50)
34.1 The sign boards:
The contractor will be responsible to ensure day and night signaling of working site close
to the main road in accordance with instructions given by the control engineer. Two (2)
signs board are required per construction site and should be in conformity with the
regulatory provisions such as:

- The title of the project;

- The Project Owner;

- The Contracting Authority;

- The Contract Engineer;

- The Project manager

- The Contractor;

- The funding;

- The execution time-frame;

- The date of notification of the Service order to start work.
The signboard shall have the dimensions of 2, 00 x 3, 00 m.

34.2 The site installation plan:
The site installation plan shall be done considering the following:
- Particular access roads;

- Vegetation to be protected;
- Temporal fence of the site;

34.2 The fencing of the construction site:
The construction site shall have a fence of 2m high.

34.3 The building site installation:
The contractor shall set up temporary constructions and facilities needed to execute the
works, such as:

- Offices of the Contractor equipped with  tables, chairs and lock-up

cupboards.

- Building site toilet facility (if it does not exist)

- Storehouse for materials

- Removal of temporary work (fences, field office, sheds, signs, etc.).

34.4 The site logbook:
A site log book shall be kept by the contractor at the construction site before site
installation.
It is @ unigue non contradictory document. Its pages are numbered and sign. No page
should be removed. Strikeout or rescinded parts are reported in the margin for validation.
The following informations are recorded in it:
- Atmospheric conditions;
- The daily executed tasks, personnel and equipment used;
- . The progress of the work;
- The requirements imposed;
- The detailed work quantities;
- The work carried out by subcontractors;



] G G G G O G G & D G o Gy & 4 o D & D o o
|

- The receptions of building materials;

- The incidents, accidents or events on the construction site;

- Nonconformities;

- The official visits;

- The administrative operations;
The site loghook shall be counter signed by the contract engineer and the person in
charge of technical or administrative work at each site visit and systematically sign the
minutes of site meetings.
Any refusal of presentation or any attempt of total or partial destruction or falsification of
this log book may give rise to administrative sanctions.

34.5 The site meetings:

Site meetings shall hold regularly at the behest of the Project Owner.The presence
of the contractor or his representative in these meetings is obligatoryor mandatory.
Periodic meetings shall hold in the presence of the Contiacting Authority, the
Contract Engincer and the Project Owner or their representatives.

Minutes of these meetings shall be entered in the sitelogbook. The contractor or his
represcntative shall at the beginning of the meeting present the level of physical
execution of the work and the difficultics faced.

34.6 Sub-contracting:
1he celling of the percentage of the works to be sub-contracted shall be set at thirty (30)
% of the total amount of the contract.

34.6 Site laboratory:

The contractor shall have his own laboratory on the site to enable him carry out all tests
and studies on building materials defined in the Special Technical Clauses.The personnel
and the equipment must be approved by the Contract Engineer.

34.7 Security Measures:

The contractor shall provide and maintain at his expense all lighting, protection, closing

na guarding devices thot will be necessary for the proper execution of the work or that

will be required by the engineer.

Ihe contractor shall be responsible for all the consequences directly or indirectly of

deficiency of signaling during the work.

1he Contracting authority reserves the right, at the request of the engineer, without prior

nouce and at the expense of the contractor, to take all necessary measures engaging the

responsibility of the contractor.

CHAPTER IV: ACCEPTANCE OF WORKS

ARTICLE 35: Provisional acceptance (CCAG article 67)

Before the provisional acceptance, the contractor shall apply to the Project Owner with

copivs to the Contracting  authorityend the Contract Engineer for a pre-technical

aceoptance.This pre-technical acceptance shall notably involve a proper eveluation of the
P oo por stpulation ol the convract. The minutes of tis evaluation is diravn

: ' o e N s e e
CHIGHICE a1 L»Il]h'.?(‘ :/‘)«‘ the contraclor or Nis '.;,.‘1f.'.;,ﬂ[_all\’().
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cepiaiice commission shiall be composed of the following members:



- The project owner/Contracting Authority or his representative...........
President,
= The CONtESCr BNGINBRE....commsmsiinsiiissi s s R Secretary,
g The:Cantract Mangiel.aessusssmwsssenemsmsmsomissmaimmsns Member
= The director of Kumbo women empowerment center ... . Member
- The contractor:or his representaliVe.....c s Member.
The contractor is convened at the reception as a membar. Ho is required L

attend or to be represented.

The Commission after site visit, reviews the minutes of the pre-technical
acceptance and proceed to the provisional acceptance.

The provisional acceptance site visit will be concluded with minutes of provisional
acceptance signed on the field by all members of the Commission. Minutes of provisional
acceptance shall precise or specify the date of completion of the work from which the
guarantee period shall run.

RIITRT S S .

ARTICLE 36 Documents to be cubnritreds atter execuaon.epia

(CCAG ariicle 68)

During the execution of the works the contractor shall update all the modifications on the
contractual plans. At the end of the works he shall then reproduce the modified, updated
and validated drawings and submit them to the contract engineer, theContracting
authorityand the project owner.

The non-submission shall attract a penalty of 20% from the retention guaratec.

ARTICLE 37: The guarantee period (CCAG article 70)

The guarantee period is twelve (12) months from the date of the provisional acceptance.

ARTICLE 38: Final acceptanée (CCAG article 72)

Final acceptance shall take place fifteen (15) days from the date of the cxpiry of the
guarantee period. '

The final acceptance commission shall be the same as that of provisional acceptance and
shall meet in the presence of the contractor.

The firal acceptance procedure shall be the same as that of nrovisional acceptance and
under the same conditions. Before pronouncing the final acceptance, the commission shall
verify by all means put at their disposal that all the contractual provisions were fully
respected by the contractor during the guarantee period.

The minutes of the final acceptance shall be drawn on the spot and signed by all the
members.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 39: Termination of the contract (CCAG article 74)

The contract may be terminated as provided for in Article 180 of the Decree 2018/366 of
20/06/2018 of the Public Contracts code and equally under conditions stipulated in
articles74, 75 and76 of the CCAG, notably:
- Delay for more than fifteen (15) calendar days in the execution of a Service order
. or unjustified stoppage of work for more than seven (7) calendar days;



- Delay in the execution of work resulting to penalties above 10% of the amount of
the contract;

- Default of the contractor;

- Refusal to repeat poorly executed works;

- Persistent non respect of payments on account.

ARTICLE 40: Case of force majeure (CCAG article 75)

40.1 No parly to the contract shall be considered as having contravened his contractual
obligations if he is prevented from doing so by a force majeure.

40.2 No daiims shall be made against the contractor if he fails or delays in the execution
of his contract due to cases of force majeur such as:

- Rains : 200 millimetresin 24 hours ;
- Winds: 40 metres per second;
- Floods: frequent floods.

ARTICLE 41: Disagreements and disputes (CCAG article 75)

Disagreements and dispules during the execution of the contract shall be the subject of
anattempt of amicable settlement, where need be, throughmediation, in accordance with
the provisions of the SAC and subject te the provisions of the Public Contracts Code.
Wicre the disagireements and dispuies cannot be settled amicably, the matter shall be
Liotighi beioie the competent Cameroon jurisdiction, subject to the provisions of the SAC.
ARVICLE 472 Production and dissemination of this present contrack.
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of the contracior.
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ARTICLE 42 and last: Entry into Force of the Jobbing order
——r )

This contiact shall be valid only upon its signature by the Contracting Authority. It shall
e into force as soon as it is notificd to the contractor by the Contracting Authority.



PART 05
SPECIAL TECHNICAL CONDITION (C.C.T.P)
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Chapiter I : General dispositions
Article 1 :Goal of the STC

This present STC helps to inform the bidder on the nature of the work to be d
consistency, the size and the technical specifications fo be observed. 1 is however 1
limited and the bidder has to execute as per the prices without exception nor !
the worlss contained in this tender file with all profesionalism using  cuttin (
technicues. The diagrams and plans contained in this document arc simple speptic fo
ease understanding of the project.
Article 2 :Duties of the contractor
The fact that the contractor has to exccuie the job without modifying the technical
prescribtion done by the engincer doesnt altenuate in any way his full and fotal
responsibilities. However, a site visite will help to have a betier vigibility of the project to
be done.

In the case of insufficiencies or errors, the contractor has to refer to the engineer in good
time such that he will have enough time to submit the corrections. He the engineer
remains responsible for the errors and have the singular ability to bring about the
modifications or observation of this clause.

The contractor will be responsible for every destruction or accidents committed by his
personnel in the cause of the works.

Article 3 : Nature of work

The nature of work described in this tender file is for supplying and install thirty (30)
public lighting based on solar pannel power in Nkor urban space.

Article 4 :Normesand regulation texts

4.1- Ncrmesand general texts

The consistency of the works is subject to preseriptions, laws, decrees, arrctes, and
standards, norms and publications inforce in Cameroon and in relation 1o the monagment
of the electricity sector and or the labour code. By default of these texts, the following
recommendations from comitéélectrotechnique international (CEL) will apply:

- Europeannorms CEN-CENELEC (EN) ;
- French norms AFNOR ;

- UTE norms — class C relating to electrical installation (NF C 10-100 ; NIF C 10-101 ;
NF C 10-200 ; NF C 13.100 ; NF C 14.100 ; NF C 15.100) and supplimentaries ;

- les Documents techniques unifiés (DTU).
4.2- Normesand texts relating to the installation of solar phetoveltaic

The installation of solar photovoltaic of this present tender file must be in conformity to
prescriptions, laws, decrees, arretes, standards, norms and publications inforce in
Cameroon, and relating to renewable energy and low voltage electric installation:

- UTE C 57-300:descriptive parameters for a photovoltaic system;
- UTE C 57-310:direct transformation from solar energy to electrical energy;

- NF EN 61727:photovoltaic system(PV) —Characteristics and grid connected
interface;

- NF EN 61173:High voltage protection in solr photovoltaic systems and energy
~protection.
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- CEI 61724 : suveillance of qualityfunctioning of the solarphotovoltaic system-—
Recommandations pour la mesure, le transfert et I'analyse des données

- NF EN 60904-3 (C57-323) photovoltaic Dispositive — Part:Measuring the
photovoltaic characteristics Current-voltage - Part3:Principle of measuring the solar
photovoltaic dispositive (PV) to be used on the ground including spectral lighting
which is reference.

- NFEN 61215 Silicon monochrystaline of polychrystaline photovoltaic modules (PV) :
Qualification of the conception and homologation.

NF EN 61730-1 (C 57-111-1) Qualificationfor the certainty of functioning of Part 1
photovoltaic modules: Demands for the construction.

NF EN 61730-2 (C 57-111-2) Qualification for the certainty of functioning of Part 3
photovoltaic modules: Demands for Testing.

4.2- Mormiesand text relating to the installation of street light.

Solar streetlighting which is the subject of this tender file must be in conformity to
pioscriptions, laws, decrecs, arreies, standards, norms and  publications  inforce in
Caincroon, and relating o the installotion of sticetlighting. By default, of these texts, the
following recommendations will apply:

NF EN 60598 on the safely of luminaries;

UTE € 17-205 applicable to the characteristics of streetlighting installations;

NF C 17-200 Relating Lo installations destined for public streetlighting;

N C 1/-202 applicable to illumination installations and lighting purposes;

NF EN 13201 concerning public lighting parts 1, 2, 3 and 4.

NF EN 40 concerning poles of public lighting.
4.4- Othertextes

The fact that all the regulations have not been mentioned requires the contractor to

conform to theni. The contiactor after signing the contract takes the responsibility to
conccive and excecute the project. He is called upon to submit his remarks on the design
i i docunent beroie signing the contract. Tn case in the course of the execution of this
projoect, now regulations are inforced, the contracior has to inform the engineer by writing
o ccliying the the modalitics of applying the new regulations and their incidence in
COUse.

(
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iticle 5 :Quality and source of material

Al the material, applionces and diverse accessories to be used for this installation of this
project must be new and of first quality.
L1 biddes has to fumish alongside his offar and the state of the material, a descriptive

it of his supplic:s and dociments justifying the supply o an eventual partnership. In the

188

ourse of e warks, replacements of material will not be possible without autorisation

I
from the engineer.
Arlicie G:5i%e Organisations — duration — penalties
All necessarly measures for the execution of this present project must be respected.
(Supply and tempopial connection, time management etc.). the contractor must ensure
the supply of the material in good time and the necessary suppliers for a consistent work
cuolution. Mo material delivery will be used as an excuse for lateness on the prescribed

schedule.



Article 7: Modifications of works during execution

No change in the project shall be accepted ir the course of the works without autorisation
of the project owner. :

Article 8:Site visit meetings

Prior to the start of th works, a site visite will be orgonised to pock the site in iho
presence of the coniractor. Once convened for a meeting at th site by ihe project owner
of his reprasentative, the contractor must take part in this meetings.
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9.1- General safety measures

All regulatory dispositions concerning hygiene and safety at work for workers must be
respected by the contractor or by his sub contractor. In addition, it is also imperative 1o
respect the dispositions of article 10 of this present STC.

9.2~ Specific measures for safety

In other to reduce the risk encured in the course of working, the following safcty
measures subject to this tender file must be put in place:

- Lifting works:the use of individual protective equipments(helmat, overalls, gloves,
safety shoes...);the use of appropriate lifting devices; the use of homologated tools
and appliances for external use (tools, portable clectrical tools, extension cords,
mobile lamps, generator etc.);

- Electrical works:the use of individual protective equipments;the use of collective
safety material (protective bands, elc.);the respect of the right procedure in the
installation;

- Working at heights:the use of appropriate temporal or permanent material fmobile

ladders, scalfold, crinoline ladder,....);the use of individual protective cauipment

(helmet,...) ; signaling and limiting areas of work from risk zones of falling objects
(barriers, bands, sign board...).

Article 10 :Number and qualification of staff

The competing bidders for awards subject to this tender, out of training personne!l s
stipulatzd in table 2 of the particular regulations of The offer, a team of operators with
atleast 8 persons. They should show prove ol relative experience in similar worke ke
installations of the mocules and frames, the putling in place of photovoltaic insizlations,
electric wiring, working at heights,sheet metal works, wood works and masory.

On the organisation chart furnished by the competing bidder in his technical oficr of the
bids should specify the function and the tasks of each staff.

Chapitrell:General Technical Specifications for the projact.
Articic 11 :Definition

A solar streetlight is a dispositive for public lighting that functions through the use of solar

photovoltaic energy. Withing the framework of this STC, itconsists of :
- Panel:made up of Cells of 72(6x12) which forms an array;

- Aluminary or the head of the streetlight:its the sum up of the mechanical, optical,
and electrical parts that carries one or more lamps. It permits on the one hand to

distribute and control the luminus flux and on the other hand protects the lamps,
the electric circuit and the mechanical dispositive from atmospheric effects

- One or photovoltaicmodules ;




- One or more batteries for storage;
- A charge controller ;
- A set of control dispositive, cables and earth;
- Battery storage system;
- Panel rack. '
Article 12 :The panels

~ The working voltage of the solar cell needs to be selected according to the controller

Working voltage, and then confirm the open circuit voltage of the solar panel..
Article 13 :The luminary

The luminary consists of an optical system encoporating a reflector, a refractor and a
control  mechanism.This ~ setup  should guarrantee a high efficiency  without
cinnittingluminux flux above the horizon. The head of the luminary should hence be flet,
tansparent and in a horizontal posture. We should avoid convex and non transparent
heads which disperses luminus flux thereby provoking uscless losses.

Thie systemn should be of the LED type with a norminal power of 6,3kW (DC, 12/24V)
Artcle 14 :Thotoveliaic modules
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The modules of photovoliaic cells must resist the ambiant climatic conditions described
below :
- Temperature : 10° a + 85°C
- Relative Humidity : uptill 100%
Wind speed:weak constraints in the Center and south Regions of Cameroon.
- Precipitations : continues severerains
Particuliar conditions (tropical climateof the equatorial type, etc.)

the pholovoltaic Les modules must respec the standard CEI 61215 for chrystaline
modules.
The maximuin operational voltage should be clearly specified on the datasheet and on the
naine plaie of the module. It must be compartible with the voltage put in place for the
normal functioning of the lamps.
The module shoulod have :
A junction hox where appropriate connectors of 1P54 atleast are used;

- A bypass diode (diode for derivation).

All precautions must be taken in a manner to avoid every risk link to corrosion by

clectrolytic coupling between the photovoltaic module and the frames or racks.
Aiticle 15 :The solar Batteries

e solar batieries are sized such that it functions from 6am to 6pm with a 3 days’
autonomy. T must restitute a constant current flow during long periods while preserving
it ability (o recharge. Gel batteries are of preference and must have the following
characteristics:

- A high efficiency (0,9 in Ah);

Cycle and life span: the number of charging/discharging of about 200cycles at 80%
depth of discharge;



- autodischarge: a good solar battery must not have more than 3 to 5 % of monthly
losses capacity at 20°C;

to avoid the accumulation of explosive gas, we need to watch out for good ventilation of
the batteries. A supplimentary water tight container will constitute a good protection in
case of acid.

Article 16 :Charge controller

The charge controller protecis the battery against overcharging from the modules tnd
deep discharges by the load. For the purpose of this jobbing order, the following charge
controller of the series model will be used for the following criteria:

- an eventual reverse biased diode of type « schottky»;
- quality contacts with easy access;
- a minimum internal consumption (few mA maximum) ;
- aload thermal compensation (T >30°C and T <0°C);
- an output manual faulty breaker;
- full charge indicators and output cut;
- An output protection (fuses).
Article 17 :Earth and lightnening discharge pretection

The interconnection of masses is of a fundamental importance for the proper functioning
of protection against lightening and over voltage. The metallic masses of equipments
must be interconnected and linked to the earth.

In a mode of protecting the equipmenis against indirect lighting faults, thundoer arrestors
must be installed in different liasons.

Article 18:Contro! of Lighting

A contre! mechanism for the solar plantmust allow the the system to be controlled in
lightinc and turning oif during appropriate hours by the help of usual maechanium
sensors, switches, cte.). This mechanism can cventually be intergrated into the charge
controller. A dispositive to vary the power will permit us reduce the energy consumption in
the middle of the night.

Article 19:Fixtures and civil works

The solar panel will be fixed on the ground through o steel rack casted heavily with
reinforced concrete and with the help of flat fixture. This setup must be sized following
the rules of the art to withstand the weight of the solar panels.

Article 20:Calculations

(The bidder has to present in his offer a calculation note with details and then completing
the table below)

Energydemand (Wh/j)
Solar Irradiation (kWh/m?2/j)
GENERAL DATA | norminal voltage (V)
Lightingefficiency
Efficiency of the PV generator
Batteryefficiency




Inverterefficiency

Charge controllereffeciency

- | Depth of discharge of battery

BATTERY

CHARGE
CONTROLLE

PHOTOVOLTAIC
GENERATOR Modules

Facteur de correction

Puissance créte (kW)

Power

Voltage

Number of series modules

Number of branches

| Total power (W)

| Autonomy -

Storage capaéity (Ah)

Capacity
At
Number of series

Batteries

| Total capacity (Ah)

‘Nummber of branches

|Input current ()
Output current (A)
Currentcharacterisitcs (A)

R

Article 21 :Technical Characteristics of the offer

(to be completed by

Jobbing order :
Locality :

Sub Division :
Division :
Region :

Place :
Number of Panels :

the bidder)

PHOTOVOLTAIC GENERATOR

Brande

Type

Power

- | Solar panels

Efficiency

Norminal voltage

Number

Brande

Type

Capacity




Voltage

Nberof cycles at 80%
discharge

Nber of cycles at 30%
discharge

Efficiency

Brande

Current

Voltage
Charge controller S T
Autoconsomption

Automaticdisconnection

MPPT Localisation

Exploitation Temperature

Protection index

Brande

Type

Power

Maximum power of luminus flux

Luminousefficiency

Duration of Authonomy with battery charged lo
maximum.

Temperature of the colour (K)

Life span of the luminary (h)

Head (form/orientation)

Commande dispositive (precise)

CYCLE OF MAINTENANCE AND GUARRANTEE

Recommended Replacement of Battery after
(precise the number of years)

Recommended Remplacementof lamps after
(precise the number of years)

Guaranteeof ~ solar  production| 2 years ) - )
afterde la production solaire apres -
(precise  the percentage of| ~ Y
production guarrantee) 10 years
FIXATURES AND CABLE
Size
Cable
Type
connector ' Type ‘
Type
INVERTER L
Power
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The purpose of this description is to define the procedure of work to produce
according to the approved norms and standards, in accordance with the documents
constitutive of the market.The choice of the technological options for the realization of
work considered has is concern only to foresee and guarantee a better functionality of the
installations in the compliance with the safety requirements for the protection of the
goods and the people.

It was established as an indication, to specify and supplement, the indications of the
estimate and the drawn parts, notwithstanding the clauses of the contract.

Executions mode of woiks
General information:
For all the building work of the arteries average single-phase or three-phase tensions,
switchyards MT/BT, lines BT single-phase and three-phase, of photovoltaic installation,
shiclier of power generating unit, envircnimental prolection Lo be observed, they will have
1o be i contormivy with the iegulations, laws, deciecs and decrees, standards, standards
aiid publications in force in Cameroun and relating to the management of the scctor of
:-E:_:(uu iy. In the absence of such texts, will be applied, in this order:
Reconimendations of the inieinational clectro technical committee (publication CET);
Curopean standards Cen-cen-cenclec (IN);
- French standards AFNOR;
e Decree of 2 April 1991 fixing the technical conditions to which must salisfy the
(ii' tributions  of  clectric  power, appeared  with  the Journal cofficial de la
2epubliquefrancaise of May 4 I‘)‘)I
Documems.
Worle will be carried out according to the following parts:
10 technical offer of the tenderer (technical standard detailed of the consistency of
woik and plans of execution), approved aid supplemented by the building Owner;
- the estimate joint;
e book of the general administrative clauses applicable to the labour markets
passed in the name of the state;
vatious international standards recognized in the ISO system and being able to apply
to the climatic and cconomic environment of Cameroun;
local regulations of public utility of clectricity, safely and environmental protection
requirements applicable to Cameroun;
Fhe documents of the contiact are complementary and must be accepted lilke a whola.
i are explained and are complementary reciprocally with an aim of defining work to be
carticd oue All that would be omitted by the ones, but indicated by the others and which
vl De eessary o e fnishing of work in accordance with the intention expresses of
Ui atoresdid docaiments of the conact must be carried out by contracting Administraticn
without appreciation.
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SAFETY IN THE BUILDING SITES

A particular stiess will be laid on safety in the building site. Thus in addition to the
insurance policy from which the Companies profit, it will be subscribed an individual
instirance with civil liability for the damage of all natures causced to the thirds in order o
cover the risks of accident- during the realization of work. The following requirements will
be required during all the duration of the work:

- The obligatory wearing of the helmelts and safety shoes in the building site as well
by the personnel as by the visitors provided that the latter are authorized to
penetrate there;



« Tn have a newspaper of building site;
- To lay out in a visible way the panel of identification of ihe building site;
- Tu lay out with the entry of the building site a panel on which it will be indicated:
“obligatory Wearing of helmet and safety shoe",
- To place at the disposal of the personnel a first-aid box of first necd,;
-+ To make a beaconing of the building site in red - white;
-+ Regulation of the entries and exit of the building site;
- Availability of the Head of Building site of the Telephone number of the local
Doctor.

Before the reception of work, will be carried out fo a systematic cleaning of the
building site and the repairing of the places.

I ChARACTERISTIcS OF The SYSTEM TO INSTALL

- total Power of the consumers 110,024 W

- duration of exploitation day |6 h/]

labourer I -
- Yension or the system upsiream 48V

- Tension of the  system| 220 VAC
downsiream B )

-+ PHOTOVOLTAIC MODULES
The photovoltaic madules of type polycrystalline silicon 240 WC, will be placed nnder an
angle which makes it possible to collect the maximum of sun possible. They will be fixed
either on sides of roof or galvanized posts. The contracting one will Take care not to
damage the existing works.

Power Peak nécessaire3582 WC B o
Correcteddailyconsumption 15,150 Wh/j
Choice of the module _ 320 W/48 Vv
Total energy to produce 1,520 Wh

A theoretical number of module 733

A numiber practices of module |10

-+ ACCUMULATORS;
The accumulators of load will have to be batteries without maintenance and adapted for o
system to solar energy of characteristics 250 Ah/48 V They will be fixed in a protected
stable way E.

Capacity théoriquel748 82 Ah s

Auionomy - ~ |05days

Real capacity o | 1750 Ah/48V -
Choice of the accumulator | 250Ah/48V -

»+ INVERTERS AND REGULATEURS;
One will choose the use of a inverter-charger of the type StuderInno compact 2324 of
following characteristics

Tension of entrée48\/DC S
Output voltage 220 VAC —
Theoretical power 1910 W -
Choice of the inverter 6 KW/48V

| Power of the field solaire3600\W | |




Theoretical intensity of the current |5 A (out of 10x 20 m)
of line between panels and junction
box

Theoretical intensity of the current| 75 A (out of 2x 20 m)
of line between junction box and
inverter
Theoretical intensity of the current| 84 A (on 2x15 m)
of line between batteries and
inverter

-+ WIRING;
The wiring of power out of copper will have to respect the standard Nf-c 15-100.AND CEI
60364-7-712, the acceptable voltage drop is AU = 2%.

-+ LAMPS;
The lamps of the parts or the corridors will be fluorescent compact lamps of
characteristics 9W - 11W, 600 lumens. The lamps will be installed in the following parts:
- office of the head of center;
- various buildings; '
- room of childbirth;
- pharmacy;
- rooms of observation;
- the principal veranda.

++ EARTHING
The resistance of earth electrode of the installation must be lower or equal to 4 ohms.The
metal masses of the new buildings (medical blocks) are connected to the ground by
birazing or welding CADWELL on the level of the posts (1 post out of 2 or 3).The masses
0i the apparatuses and machines are directly put at the ground via drivers of protection
CEP T distiibuted parallel to the drivers phase "' L " and neutral "' N '

2.Choice and quantification of the components

N Components B Specification |
i Solar [-)aﬁo_lf: v 7_ B 320wW _
2 Solar batteries | 250 Ah B
3 solar  Inverter-charger  (with  strong | 6 KW

outputy
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SCHEDULE OF UNIT PRICES FOR THE SUPPLY AND INSTALLATION OF TWENTY THREE
(23) PUBLIC LIGHTING BASED ON SOLAR PANNEL POWER IN NKOR URBAN SPACE
(KOCHI, KIBAVUKE, ASHA, NYALEN, STAKUM); NONI SUBDIVISION, BUT DIVISION,
NORTHWEST REGION

: o~ e | UNITPRICE | UNITPRICEIN
¢
PRICE ! - ?FEECRIPTION OF WORI—\S - U | INFIGURES LETTERS
100 } SERIES 100: INSTALLATIONS
01 !Silc‘s Installation - Is -
102 ; Sludies, execulion programming and "As realised As" 18
~ | documents - o | =i ]
200 1 SERIES 200: CLEANING-EARTHWORKS-BASEMENT WORKS
201 General cleaning including rubble cul and cutling of tices Is  I—
202 | Excavalion of the foundation pil m? B B
203 | Core concrele dosed at 200 kg/m? nrf:‘“ .
204 | Renforeed concrele dosed at 350 kg/m* for the foundalion m? 7
205 | Mass conarele dosed at 400 kgfm? for the cradie including m?
o anchorage
300 SERIES 300: RENEWABLE ENERGY SUPPLY -
Supply and pulling in place of galvanized steel conic pool
201 | (Bmzheight = 10m and 100mm = @ = 300mm) including any u
suggestion of lype
Supply and putling in place of a block of automatic solar
streel lighting system comprising: a polychrystaline solar
panel of atleast 100w, a lamp or a sel of LED lamps 100 w

| e | model B, aLitlium ballery of at least 12v, a Charge

[ ~ controller, transistors, resistors, 2 light dependent device,

Q cables and connection devices, fillings and all the elements
’ | suitable for it funclioning as prescribed in the technical
specifications or any olher suggestion

COMBANY s
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QUANTITATIVE AND COST ESTIMATES FOR THE SUPPLY AND INSTALLATION OF
TWENTY THREE (23) PUBLIC LIGHTING BASED ON SOLAR PANNEL POV/ER IN NKOR
URBAN SPACE (KOCHI, KIBAVUKE, ASHA, NYALEN, ETAKUM); NONI SUBDIVISION,
BUI DIVISION, NORTHWEST REGION

PRICE | DESCRIPTION OF WORKS | U | QTy | UNITPRICE | AMOUNTWT
100 | SERIES 100: INSTALLATIONS
101 | Site's Installation Is 1
Siiidies, execilion programming and "As realised As® : S ==
102 Studies, execution programming and "As realised As Is 1
documents S e "
TOTAL SERIES 100
200 SERIES 200: CLEANING-EARTHWORKS-BASEMENT WORKS
201 | General cleaning including rubble cut and culling of trees Is 1
202 | Excavation of the foundation pit m! 2 B
203 | Core conerele dosed at 200 kg/m? m 3
200 | Reinforced concrele dosed at 350 kgim*or the foundation m? 18
205 Mass (.:Ul wciete dosed al 400 kg/m*or the cradle including i 9
anchorage
TOTAL SERIES 200 _ -
400 SERIES 300: RENEWABLE ENERGY SUPPLY
Supply and putling in place of galvanized steel conic pool
01| (Bmeheight = 10m and 100mm = @ = 300mm) including any 1l 30
suggestion of type o
Supply and putling in place of a block of automatic solar
streetlighting system comprising: a polychrystaline solar
panel of al least 100w, a lamp or a set of LED lamps 100 w
— model B, a Litlium batlery of al least 12v, a Charge
302 . ; ; ; u 30
controller, ransistors, 1esistors, a light dependent device,
cables and conneclion devices, fitlings and all the elements
stilable Tor it functioning as prescribed in the technical
specifications or any olher suggestion B o o
TOTAL SERIES 300 o
TOTAL AMOUNT WITHOUT TAXES a B B
AMOUNT OF VAT = 19,25% )
TOTAL AMOUNT ALL TAXES INCLUSIVE .
ALR=55% B -
TOTAL AMOUNT ALL TAXES INCLUSIVE - o -
Stop the present cost estimate at the sum of i francs CFA with all taxes inclusive.
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UNIT PRICE BREAKDOWN

7ask .
I- LABOUR COST
Designation Unit | Qty | Duration (h) Rate. (F/h) Amount
TOTALI
II- INSTALLATION ACCESSORIES - s ‘
Designation Unit | Qty |Duration (h)  |Rate. (F/h) Amount
TOTALIL ————
- MATERIAL, - S
Designation Unit | Quantity | UP (FCFA) Amount
TotALTIL

- % _|Formular Amount

IV- DIRECT COST
V- GENERAL SITE LEVIES

VI-HEADQUATER LEVIES

VII- RETURN COST
VITI- RISK + PROFIT

UNITY COST

IHITHIIL

IVX%o

Clvx%
|Ivavavi
| VIIX% -

il NIREONE
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MODEL OF UNDERTAKING

Undertaking by the Bidder
I the undersigned (name and first name of the signatory)

acting as
o (quality of the signatory with
respect to the company), of Nationality , and residence in

te huvunq rcad and taken n()u of all the parts of the OPEN NATIONAL INVITATICON

_» -MDER MC:04/0ONIT/MINDDETE 7/?"’” NMCITB/ 2026 OF 25 TH FRBRUARY

CNREON: oemyeare: TESn et reeriace paievRses R RN T AN AT mRAATIIAS AT mmars M e

~ - R AR = AT 7

ZON RTINATR il {11 o Vi A O N i A KV W L UL I EL S I B | I s T .\C \
B e e e N el e =l e T L
(SLORVNICH §EF LU o 2 R T H VM B O WU e R 3ttt 5 i "J W

I submit and commil myself to carry out the aforementioned Contract in
accordance with the conditions of the Special regulations of the Invitation to tender, the
special Technical specifications and the special Administrative Clauses, in particular the
Guanititative and qualitative confitination of work, the respect of the deadlines, the
guarantees and the insurance.

I commit myself morcover Lo ensure the registration and paying the forwarding
costs of the contractual parts.

[ declare 1o have perfect knowledge of the decree n® 33/CAB/PM of February 1
2007 pulling the general Administrative clauses applicable to the Contracts of |)ub;xc
works and supplies.

[ confirm my aqrvmwnt on the terms of the Particular /\dm*nistra’cive Clauses
(Urait contract) and atlached the initialed copy of the aforesaid document to my offer.

I doclare moicover that T reinain commitied by the present tendeir during a one
hund (90) days deadline as from the date of opening of the bids.

\

Done N onthe ..ol

The CONTRACTOR (Signature and seal)




MODEL BID BOND | ]

BID BOND
Reference of the guarantee: N°
Invitation to tender N° _

We understand that (hereinafter called “the bidder”), has
submitted his bid on _for OPEN NATIONAL FRVITEYTION TO
TEKSER NO:04/ONIY /MINDDEVEL JINC/NCITR ) 28726 C=ZE T F22RUL A HE
FOR THE SUPPLY AND INSTALLATION CF SOLAR SYSTEI! 0 THZ NXC
COURCIL, BUX DIVISION NORTH WEST REGION ....

We, o (Bank) of ) , (country), with cur
head quarter in _hereby declare to guaranice payment to ine
contracting authority of the sum of , (n, letters and in

figures), that the Bank is committed to pay comph‘r( ly to the contrac ting auchority,
bidding itself, its successors and assignees.

Signec and authenticated by the aforementioned Bank this (day) of (month), and (year).
The conditions of this commitment are as follows:

1. If after the opening of the bids, the bidder withdraws his Offer during the validity
period

specified by himself in his tender, or

2. If the bidder, having been notified of the award of the contract by the
contracting authority :

during the period of bid validity:
¢ Fails or refuses to sign the contract even though required to do so:

e Fails or refuses to furnish the final bond for the contract as provided for by th
contract.

We undertake to pay the contracting authority an amount up fo the maximum of th
sum rcf’“ red to above upon receipt of his written demand, without the contracting
authority having to substantiate his demand, provided that in its demand the coniracting

authomy shall note that the amount claimed by him is due, because on or the other or
both of the above condition(s) has (have) been fulfilled and he shall specify which
condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by
the contracting authority for the submission of tenders. It shall remain valid up till the
thirtieth day inclusive following the end of the deadline for the validity of tenders. Any
request by the contracting authority to cause it to take effect should reach the bank by

registered mail with an acknowledgement of receipt before the end of this period of
validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon
law.

Signature and stamp of the Guarantors
Date
Address




- -]

MODEL PERFORMANCE GUARANTEE

PERFORMANCE GUARANTEE

JOBBING ORDER N°___ /JO/ ONIT/MINDDEVELNC/NCITB/2026

We understand that _ (hereinafter called “the contractor”), has engage
pursuant to contract N° JOBBING ORDER
N?  /JO/ONIT/MINDDEVEL/EC/ECITB/PIB/2022 awarded after an OPEN NATION/L
INVITATION TO TENDER N®:007/ONIT/KC/KCITB/PIB-MINPROF 2024 OF 1iTH APRIL
2024 FOR THE SUPPLY AND INS]/\I«L/\'Tl’(‘n’\l OF SOLAR SYSTEM AT THE NKOR COUNCIL,
BUL DIVISION NORTH WEST REGION in emergency procedure

A that you stipulated in the aforementioned contiact that the Contractor will give you a
bailking guaranice cinanating froni @ bank installed in Cameroun and approved by the
Midister i charge of Finances, of the amount stipulated hereafier, like guarantee of the
guod execution of his obligations, in accordance with the contract,

And that we agice to give a guaraniee Lo the Contractor,

As ol the time, we affirm by the present ones that we go guaranteeing and persons in
charge inoyour connection, in the name of the Contractor, for a maximum amount of
(amounis of the guarantce in figures and letters),

And that we commit ourselves paying you, as of reception of your first written request
iciaing us that the Contractor does not conform to the stipulations of the contract, and

withiout quarmel or discussion, all the amount, within the limits of (amounts of the
iial I, sapuiaiod above), without YOU Gaving o prove or give the reascns or the

’

reason of youi request of the amount indicated above.

The present guarantee s valid undil the provisional acceplance of work object of the
contract.

Signature and seals of the Guarantors
Date
Address




[ MODEL GUARANTEE FOR ADVANCE PAYMENT

Guarantee Advance Payment
Bank
Reference of the guarantee: N°
Contract N °
To the (Contracting Authority),
Company

We, Bank ) , o were inform 1ed that the

MAYOR OF KUMBO Council acting as the contracting :.’riQE‘.'.‘vf""
......................... aCUng as a C()nuam or, have concluded a contract

A A A— = il SRt P

A e SRy Sl i . Py /
-_l'--_'\_/u - — ._Ab ..4...-‘.-__\,“..5 - -—...-\~_ —uN - - 4 \/--.—.»l - —_—— —— — ! —
M p Vol B [ of K | IS T ANe R = o L T o ok {1 M W Y TS ST
_/.'J./_’/.' 4 _.._ul.u J&J\J_;__ _f‘_\,._“' o 8D O ouJ 8 RN N U3 e e e e e M Nt
Y~ I "~y 1 RICT oIl STON NORTH WEST REGIO!
SYSTE AT THE NKOR COUNCI B T DVISION NORTH WEST RECYIOHN

In confirmity with the provisions of article 29 of Contract N°
the Centractor is obliged to submit to the contracting authority, a bank caution to
guarantee the advance payment granted to the company for an amounts cqual o
___francs CFA.

We, Bank we
engage irrevocably and without benefit of [ discus sion, by the present one, to pay in favor
of the contracting authority, at his first written request and within 4 (mu weck maximum
, the amount of this guarantee, that is to say due
by the Contractor to the contracting authority owing to the fact that the Contractor could!
not fulfill one or more of his obligations envisaged with the contract.

The request for partial or total mobilization of this guarantee will be the subject of o
justifying letter recommended with acknowledgement of delivery with a copy to the
Contractor starting clearly and the completely the reasons of its request.

The present bank guarantee will come into effect on the date of the payment of the
advance to start work.

The original of this guarantee will be preserved by the contracting authority.

This guarantee will be released when the amount of the advance is completely
reimbursed.

After this date, the guarantee will become null and void and will have to be returned to us
without any express request of our share.

The law as well as the jurisdiction applicable to the guarantee is those of
Cameroun.

Signature and seals of the Guarantors

Date
Address .




TENDER SPECIMEN FORM

TENDER SPECIMEN FORM

I undersigned acting as , of Nationality

CAMEROONIAN, and residence in

After having rcad and taken note of all Lh(_ parts of the OPEN NATIONAL INVITATION

TO TENDER MN°:007 /ONIT/KC/KCITB/PIB-MINPROF 2024 OF 11TH APRJL 2024
He SUPPLY ANMD INSTALL ‘r""-f“ M OF SOLAR SYSTEM AT THE NKCR

UL DIVISIOM NORTH WEST REGION

. Inthe case where our offer would be accepted, T subject myself and engaged to:

"a;'s'y out the aforementioned contract in accordance with the conditions of the
Special regulations of the Invitation to tender, the special Technical specifications

aindd the spedial Administrative Clauses, at the prices indicated in the schedule of

Unit. Prices, quantitative estimate, for the total amounts of the bid in francs CFA :

~ In Letier and figure (including all taxes):
o In Letter and figure (VAT 19, 25%):
o In Letter and figure (HT):

To pay the forwarding costs of the contractual parts;
Begin work in seven (7) days maximum and to carry out the contract in three (3)
months as from the date of notification of service order to start work.
The contraciing authority shall pay the sums due for this contract by crediting account n®
opened in _ ~branch.

I declare w have perfect knowledge of the decree n® 33/CAB/PM of February 13 2007
puiting the general Administrative clauses applicable to the Contracts of public works and
supplies.

[ contirm omy agrecment on the terms of the Particular Administrative Clauses (Draft
contract) and attached the initalled copy of the aforesaid document to my offer.

i dedare morcover that I reinained committed by the present tender during a ninety (90)
days deadline as from the date of opening of the bids.

The CONTRACTOR (Signature and seal)
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PLANNING OF WORK EXECUTION

OPEN NATIONAL INVITATION YO TENDZR:
N°______ /ONIT/MINDDEVEL/ _ / __CITB/PIB/20260F __ /__ ./ 2026

FIRST SECOND MONTH THIRD MONTH | FOURTH
N© DESCRIP | Durati MONTH MONTH
TON — jon ST ST A g e[ Zl8 920 |23 | 15|16 |1
. o R .
Lot | PRELIM ‘
10 | INARY
0 | WORKS
10
|
10

S



OTHER DOCUMENTS
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EVALUATION SHEET

GRLDING SCHEME — TECHNICAL FILE

ENTERPRISE: S - L. PERSONNEL

o N - ' . EXISTENCE - |
N DESIGNATION No 1 vES OBSFRVATIONS
A | WORKS DIRECTOR

1,'_‘, Attestation of presentation of original of (Ii|>lgnm and Cerlified '

| true copy of National Identity Card if not no notation of N°A

2 Certified true copy of diploma , C V daled and  signed and

Attestation of availability dated and signed

B SITE FOREMAN
71 Attestation bf'prcsénlalion of ofiginal of (Iimea and Cerlified
. true copy of National Identity Card if not no notation of N°B

2 Certified true copy of diploma , C V dated and signed and
- Attestation of availability dated and signed

C TEAM LEADER : Building

1 Attestation of presentation of original of diploma and Certified I

true copy of National Identity Card.
2 Certified true copy of dipléma
3 C V dated and signed and Attestation of availability dated and




signed
D TEAM LEADER : Electrician
1 Attestation of presentation of original of diploma and Certified
true copy of National Identity Card.
2 Certified true copy of diploma
3 | CVdated and signed and Altestation of availability dated and
7 signed E. .
E TEAM LEADER : Electucutyworks
1 Attestation of prcscntation ol original of diplorim and Cerlified o
true copy of National Identity Card.
9) Certified true copy of diploma - ] o
3 C V daled and signed and Altestation of availability dated and V A

NO

signed o - | R -
TOTAL /05
S US| S YES
NB: one item lacking or irregular means NO to the point in question.
II - REFERENCES
DESIGNATION B EXISTENjE OBSERVATIONS
YES

A

III

N 0

N

TV

N

all taxes inclusive) for the past 03 years.
First project
Second project

one jtenn lacking or irregular mieans NO fo the point in gquestion.

e wet of end tool vedll nel De sccepted and must reflect

METHODOLOGY OF INTERVENTION AND Y/ORK EXECUTION

‘ EXISTENCE B
DISTGRATION NO | YES
ACKMOWIEDGEMENT OF SITE AMD PRESENTATION OF THE COMPANY

i /\"w.l:nu»n of site visit mul site visit I(!DDIl with relevant
[ images
| Project site layout plan with comments’
| lustration of the map of the arca with kcy

Crganizational chart of the enterprise with comments
Organizational chart of the building construction site with
| comments?

MICAL 5PEC

AWOWLEDGEMERNT OF TECH

CilICATIONS

TOTAL -/
B . ) 02YES
-EQUIPMENT
""" - EXISTENCE |
DESIGNATION NO YES
Proof of ownership or rental of a vehicle (Pick up 4 x 4 e
or YAR) in good operating condition with a current visite
lechnique and a carte grise certified by the services of
MINTRANSPORTProof  of  ownership  of  electrical
installation equipment, and of Hand tools (building,
clectricity, carpentiy)' in good operating condition.
TOTAL - / O1 YES

02 References in the eloctrical works tJi5FL|I}Ii(: works with juslification (amount at least 12,200 000

| OBSERVATIONS

AND PLANNING OF W

CAccording to the existing site proposed during site visit and must carried the project’s name.
Freve iv the existing clements on the spot and sonie other ones all round including voads and miust he well materialized.

"Aecording to the project to be carvied onf

i OBSERVATIONS

ihe nature of work te be c=rifer’ ouf.

J‘IOPKS AND |




=

“EXECUTION DATE LINE
A copy of CCTP (Special Technical Specification).duly
initialed on each page, signed by the enterprise and daled
. on the last page.
Planning of work execution with comments*
Installation: Origin of malerials
“Description of depk.)ymenl of team

[T STAL -TYON TESTS & I-ETHODOLOGY Gi* EXZCUTION OF

Desc 'puon of lu.l on battery, panel, cement and charge
| controller. (inverters, cables)
Description of lests on panel, other clectrical mcu rials
Proper description of the methodology of execution of
Description  of health  /safely  /socio-economic — and
_environmental measures at the work site
Description of the application of the HIMO approz oach
Description of maintenance measures  during  the
guarantee period

TMSTALLATION -
ElectrICIty Descupllou of inspection and tests, protection
of cables, installation of conduits and cables, installation of
accessories. - -

Fixing: General guncILllm_s for cable placumnt

TOTAL

NB: one item lacking or irregular means NO to the point in question.

V- SELF FINANCING CAPACITY

N®

DESIGMNATION

An attestation ol financial credibility issued by the same Bank
as for the bid bond (access to a credit or of other financial
facilities to ensure the gross margin of self-financing necessary
for the duration of the contract.)The available amount must be
at least equal to 25% of the projected amount of the project.

TCTAL

VI- GENERAL PRESENTATION OF THE BIDS

NO

DESIGNATION

document.

TOTAL

7 TOTAL : GENZRAL GLOBAL TECHNICAL NOTIZ

Presence, clearness of all documents, presentation of
document in the order given in ths tender and properly
bound, Table of contents, pages numbered and
separators in a colour apart from white, quality of

/ 4YEs
EXISTENCL
NO YES
/ 0 1YES
EXISTENCE
NO YES
/ 1
- . YES

VERIFICATION OF THE ADMINISTRATIVE DOCUMENTS

ENTREPRISE :

“See the model of planning of work execution attached.
See the model for sumumary of logical sequence attached.

"It must be accepted only if it tukes into consideration all the aspect of the work to carry out and the relationship

OBSERVATIONS

OBSERVATIONS

/14 YES

YES

between them for a better analyzing and understanding of the project (according to the estimates).

*A clear and proper description in the domain of wiring of dwelling, including the quality of materials to be used are

needed.

NO

] BN O e o ms e o e B B E @R B
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01 Undertaking by bidder stamped, signed and dated in conformity with the model
attached
02 Attestation of non-bankruptcy dating less than 3 months, issued by the Competent
| jurisdiction
03 Altestation of domiciliation of Bank account of the bidder issued by a bank or any
other first-order credit institution approved by the Ministry in charge of finance.
01 Bank guarantee(of the same bank) on the list of banking institutions of first order
Capproved by the Ministiy in charge of finance, for an amount in francs CFA of
| 140,040 FCFA, . B N
a4 | Ticasury Receipt of purchase of the tender file, as stipulated in the notice of call for
tender.
06 Aliestation of C.N.P.S, valid and for the tender concern
A non exclusion cerlificate attesting that the bidder is not the subject of a
0/ temporary or permanent exclusion from public contracts, dated at most 3 months |
} and issued by ARMP B ) B
(08 An altestation of the bidder’s fiscal obligations signed by the compelent Taxation
f authority dated at most 3 mionths.
09 An altestation of non-indehtedness r,i«_juucr?r by the Director or the head of the tax
centre. - .
1o A Cerlified copy of taxpayer card valid, dated at most 3 months
I | Altestation of site (visit with at least three (03) pictures)
| = — WO ELS S e i
(% Plan and atiestaiion of localization signed by the taxation authorilies.
13 CCAP completed and initialed on all the pages
| General observation
|
|
s o -
.




MODEL ATTESTATION SITE VISIT

ATTESTATION OF SITE VISIT

I undersigned ~_ acting
as -, of Nationality U\M[ROONIA!\J and residence in
, bearerof NICN®
After v’Z. g read and taken note of Jll the parts he OPER RATYIO VA oM 1O
TENDER u\] 607 JONIYT /v "\"&“.E-C.',A,’L‘QC;'.CC:,'.':,'/‘ :LNC OF IEJO%] 202
SUPPLY AND INSTALLATION OF SOLAR SYSTEM AT THE RKC COUNCEL, BUX

DIVISION NORTH WEST REGION

I visited, inspected and gathered all relevant information concerning the project
site,declare to have appreciated and under my responsibility, the project site configuration,
the various difficulties related to the execution of the works.

I undertake and engage to exccute the works on the site indicated/inspected withoul
any claims as concern the site configuration in conformity to contractual clauses and
construction norms/techniques and further technical instructions that shall be given for the
quality physical execution of the works of which I present my offer.

En foi de quoi, la présente attestation de visite de site estétablie pour valoir et servir ce
que de droit.

IN TESTIMONY WHEREOF, this present site visit attestation is established by the enterprise to
serve wherever and whenever necessary.

Date

Signature

]




PERSONNEL FORM
POST Nunber | NAMES AGE | FORMATION | DATE OF | EXPERIENCE OBSERVATIONS
SURNAMES RECRUITEMENT IN THE
BUILDING
SECTOR (AT
LEAST 5
. YEARS)
Works
DIrector
Site
foreman
Team
leaders




EQUIPMENT

N° | Designation | Marque | Capacity

Age

Présént
state

T’_rrc-)prietovr—

Localisation

1

Annexe pﬁotocopies d’immatriculation




REFERENCES

(Join copies of PV of reception)

CONTRACT

N° | INFORMATION ON CONTRACT CONTRACT CONTRACT CONTRACT
DATE DATE DATE DATE DATE

1 ContractingAuthority

2 §lei)j—ect of the project

3 | Localisation of theproject .

4 | SERVICES o - B

5 [Amountof the contract | |

6 | Executiondead line & C-

/ Date of [)I'&/isiolﬁly?‘i(:!]]li(ﬁ T T

E‘ 7 .D.'JIE ‘()l lﬁuﬁl]l“c&c"pwg i I ) )

9 |Calificat  de bonne fin| o ik .

(AnexeN°) | B S | E— |

10 | Number of technical staff

11 | Number of workers | -
i 12 'E(V|VnAip‘nirnt used o e o
References of the enterprise/Annual turnover

Enterprise : Siege social : N°
statistique : Registre de commerce :

l
- |Building hydraulics roads | Divers TOTAL

TURN OVER 2012 MioCFA MioCFA MioCFA | MioCFA MioCFA

principal works - - B o o
TURN OVER 2013 MioCFA MioCFA MioCFA | MioCFA MioCFA
_ Principal Worles - ) o S
[ TURN OVER 2014 MioCFA MioCFA MioCFA MioCFA | MioCFA o
principalworks | o




/REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROY

1
PEACE -WORK = FATHERLAND PAIX - TRAVAILL - PATRIL

MINISTRY OF DECENTRALISATION MINISTERE DE DECENTRAL i
AND LOCAL DEVELOPMENT ET DU LEVELOPPEMENY LOUAL
NORTH WliS‘l“ REGION '(Up‘\ REGION DU HORD OUEST
BUI DIVISION }: i DEPARTEMENY DE UL
» Koy -
NKOR COUNCII, Al COMMUNE DENEOR
PSS /|
P.0 Box 73 Kumbo N 7 Email: nkorcouncilgiailco
Tel: (237) 654947254 6063040403 My A 2 Website: www.nkorcowcil.com

REI.N® MINDDEVEL/NWR/BU/NSD/SG/NC NKOR, TII

Sl 7 N 2 Ta I T 08 ~ e e

JOBELiE ORDER MN%:0-L/ONIT/NC/NCYYB/2028 CF 25
NATIONAL YNVITATION TO TENDER N°:__ /ONYT/NC/RCITE/DIB-MIol 4 OF P
2026 FOR THE SUPPLY AND INSTALLATION OF TWENTY THREE (23) PUBLIC LIGHTINCG BASZD

E , NYALEN,

ON SOLAR PANNEL POWER IN NKOR URBAN SPACE (KOCHY, KIBAVUKE, ASHA
ETAKUM); NONI SUBDIVISION, BUI DIVISION, NORTHWEST REGION

CONTRACTOR:

TAX PAYER'S NO.....cciiseecnenressaennnnannanannnnn
BANK ACCOUNT N°....ciciiiiinininnnnaninniea

SUBJECT:
THE SUPPLY AND INSTALLATION OF TWENTY-THREE (23) PUBLIC LYGHTING BASED G SOLAR
PANNEL POWER IN NKOR URBAN SPACE

PLACE OF EXECUTION:NKOR COUNCIL AREA

EXECUTION DEADLINE:THREE (03) Months

AMOUNT:

ALL TAXES INCLUSIVE
HTVA

VAT (19, 25%)

A.IR (5,5% or 2,2%)
NET TO BE PAID

FUNDING:PIB MIN 2026
SUBSCRIBED ON

SIGNED ON. :

NOTIFIED ON :

REGISTERED ON

AMOUNT FCFA TR T T u
i




BETWEEN: '

The Government of the Republic of Cameroon, represented by the MAYOR OF

NKORCOUNCIL, hereinafter referred to as the “The Contracting Authority”

ON THE ONE PART

AND THE:
CONTRACTOR:
BPsammummmnnemssassinsnasng

Tk s R SRRRS
PO connsusmsanusesvm e s ik

TAXPAYERS N%vivonmmansnsnmosivsasooss

BANK ACCOUNT N
Represented by wwesmsns so Hereinafter referred to as the “Contractor”

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

Page ....... And the last of the jobbing order



it @ > 104N
Fogy .."i.'—'u.a.'hi.g =i ,'—‘.FTET'\ FEY Y QPN iNA T AUN AL IINWE S8 U5 J
N°:  JONIT/NC/NCITB/2026 OF 25/02/2026 FOR THE SUPPLY

N T AT e YRR, T EE £ Y PR e YUY RIG D A SIS
INSTALLATION OF TWENT Y THREE \_/b) PUBLIC LAGHRTING DA

PANNEL POWER IN NKOR URBAN SPACE (KOCHY, KEIBAVUKE, ASHE, NVALEN

ETAKUM); NONI SUBDIVISION, BUI DIVISION, NORTHWEST REGION

CONTRACTOR:
EXECUTION DEADLINE: THREE (03) Months
AMOUNT: '

MONTANT FCFA MONTANT TOTAL
TTC

HTVA

TVA (19,25%)

A.IR (5,5% or 2,2%)
Net a Mandater

Read and approved by the contractor

NKOR, the

Signed by the Mayor of Nkor,
Contracting Authority

NKOR, the

REGISTRATION




LISTE DES ETABLISSEMENTS BANCAIRES ET ORGANISMES FINANCIERS DEFINITIF

- AUTORISES A EMETTRE DES CAUTIONS DANS LE CADRE DES LETTRE COMMANDES PUBLICS.

BANKS
Afriland First Bank (AFB)

BanqueAtliantique Cameroun (BACM)

Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank N.A. CAMEROON

Commercial Bank of Cameroon (CBC)

EcobankCameroon (EBC)

National Financial Credit Bank (NFC BANK)

Société Commercial de Banques Cameroun (CA-SCB)

2o OB o b B e

Société Geéncrale de Banque au Cameroun (SGBC)
10. Standard Chartered Bank Cameroon (SCBC)
Union Bank of Cameroon PLC (SCBC)

12, United Bank for Africa (UBA)

13. Banque Gabonaise pour le Financement Internationale(BGFI)

=
=<

II- Insurancecompanies
1. Chanas Assurances S.A. BP 109/Douala;
2. Activa Assurances S.A. BP 12970/Douala ;
3. Zenithe Insurance S.A. BP 1540/Doual.

N.B: la liste ci-dessus est egalement disponible sur le site web :www.armp.cm



PART 10
GRAPHIC PLANS




