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DOCUMENT Ne. 1:
INVITATION TO TENDER




REPUBLIC OF CAMEROON
PEACE ~-WORK - FATHERLAND

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

NORTH WEST REGION
BUI DIVISION
NKOR COUNCIL

P.0 Box 73 Kumbo
Tel.: (237) 654947254/663046403

REF.N¢ MINDDEVEL/NWR/BU/NSD/SG/NC

OPEN NATIONAL INVITATION TO TENDER

REPUBLIQUE DU CAMEROUN
PAIX - TRAVAIL - PATRIE

MINISTERE DE DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

REGION DU NORD-OUEST

DEPARTEMENT DE BUI
COMMUNE DE NKOR

Email: nkorcouncil@gmail.com
Website: www.nkorcouncil.com

NKOR, THE

N° 03/ONIT/MINDDEVEL/NKOR COUNCIL/NCITB/2026 OF 26/02/2026 FOR
THE CONSTRUCTION OF A BRIDGE LINKING ENJUNGU AND EBWEWEH,

NKOR COUNCIL AREA, BUI DIVISION, NORTH WEST REGION, NKOR
COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

1. Subject of the invitation to tender:

Within the framework of the 2026 Public Investment Budget (PIB), the Mayor of Nkor Council “Contracting

Authority” hereby launches by emergency procedure an open National Invitation to tender for the

CONSTRUCTION OF A BRIDGE LINKING ENJUNGU AND EBWEWEH, Nkor Council Area. This invitation to
tender comprises one (01) lot as follows:

|

|

Lot N° Briact Localit Amount for | Project Amount | pydget Duration
i e bid bond (FCFA) Head in months

| CONSTRUCTION OF A BRIDGE

[ 01

j LINKING ENJUNGU AND EBWEWEH | ENFUNGU 100,000 10:000 000 o4

2. Nature of services

Work to be done consists of the CONSTRUCTION OF A BRIDGE LINKING ENJUNGU AND
EBWEWEH, Nkor Council Area, Bui Division. The works include the following:

Lot 100: Site installation and preparatory works
Lot 200: Clearing and earth works

Lot 300: Foundation and concrete works
Lot 400: Bridge superstructure equipment and finishing

3. Execution deadline

The maximum execution deadline shall be four (04) calender months, including the rainy season and
other vagaries, with effect from the date of notification of the administrative order of work

commencement.

4. Participation and origin:

Participation in this invitation to tender is open to Cameroonian enterprises that are in compliance
with the fiscal laws and having a good experience in the domain concerned.

5. Financing
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The said Works shall be financed by the Public Investment Budget (PIB) of MINDDEVEL for the 2026

financial year assigned to the Mayor of Nkor Council as Delegated Authorizing officers with Budget Head:

6. Bid Bond:

Each bidder should include in his administrative document, a bid bond of 100,000 (ONE
HUNDRED THOUSAND) CFA francs issued by a first rate-bank or insurance company approved by the
Ministry in charge of Finance in conformity with COBAC conditions and backed by a receipt of payment of the
same amount at the “Caise des Depots et Consignations —CDEC".

Against the risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall
imperatively be produced in accordance with the Special Conditions of the invitation to tender. They shall
neither be older than three (03) months nor be produced before the signing of the tender notice.

Any offer not in conformity with the prescriptions of this notice and tender file shall not be
accepted, especially the absence of a bid bond issued by « first rate-bank, approved by the Ministry in
charge of Finance, or the non-respect of the model of the tender file documents, shall lead to a pure and
simple rejection of the offer without any appeal being entertained

y ¢ Consultation of tender file:

Interested eligible bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Nkor council.

8. Acquisition of tender file:

The file may be obtained at the Nkor Council, at the Service for the award of Public Contracts,
Telephone N° 679824918 as soon as this notice is published against payment of a non- refundable sum of
(15 000) Fifteen Thousand FCFA, payable at the Council Treasury Nkor representing the cost of
purchasing the tender file.

9. Submission of Bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach Nkor Council, Service for the award of Public Contracts, not later
than 27/03/2026 at 10.00 am local time. It should be labelled as follows:

““OPEN NATIONAL INVITATION TO TENDER

N° 09/ONIT/MINDDEVEL /NKOR COUNCIL/NCITB/2026 OF 26/02/2026 FOR THE CONSTRUCTION OF A BRIDGE
LINKING ENJUNGU AND EBWEWEH, NKOR COUNCIL AREA, BUI DIVISION, NORTH WEST REGION, NKOR COUNCIL
AREA, BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION

10. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service
must imperatively be produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids
or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister
in charge of Finance

11. Opening of bids




The bids shall be opened in single phase. The opening of the Administrative documents, Technical
and Financial offers shall take place on the 27/03/2026 at 11 am local time, by the Nkor Council Internal
Tenders Board in the Nkor Council Conference Hall.

Only bidders may attend or be represented by duly mandated persons of their choice.

12. Evaluation criteria
There are two types of evaluation criteria: eliminatory and essential criteria. [The aim of these
criteria is to identify and reject incomplete bids or bids not in conformity with the essential conditions laid

down in the Tender File.
i. Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according
to the essential criteria. The non-respect of these criteria leads to the rejection of the bid made by the
bidder.

They refer especially to:

e Absence of an element in the administrative file;

e Deadline for delivery higher than prescribed;

e False declaration, forged or scanned documents;

e A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder.

e Two Bids with the same personnel
o Incomplete financial file..

e Technical assessment mark lower than 80% of “Yes”.

ii. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of candidates to

execute the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following:

N General presentation of the tender files;

= References of the company in similar achievements;

. Experience of supervisory staff ;

= Logistics (Equipment);

= Methodology;

. Financial capacity;

= Attestation of site visit signed by the Contractor

= Report of site visit signed by the Contractor

- The Special Technical Clauses (STC). (Each page should be initicled and the last page
signed and stamped);

. Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped);

» Pre — Financing capacity not less than 75% of the amount required in the offer

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the
Invitation to tender (RPAO).

lii Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).
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This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
realistic amount, in conformity with the regulations of the Tender Documents and having scored 100% of
the eliminatory criteria and at least 80% of the essential criteria

13. Award of the Jobbing Order

The Jobbing Order shall be awarded to the bidder whose bid is in conformity with the dispositions
of the tender file and on the basis of the lowest realistic bid and technical quality. (See article 33 of
the public contracts code).

14. Period of validity of bids

The bidders shall remain committed to their offers during a period of (ninety) 90 days from the
deadline set for the submission of bids.

15. Complementary information
Complementary technical information may be obtained during working hours at the Nkor Council,
Service of award of Public Contracts.

16. Delivery deadline

The maximum execution deadline provided for by the Contracting Authority shall be One Hundred
and Twenty (120) days maximum, as from the date of notification of the Service Order.

Done at Nkor, the, 65/02/2026
The Lord Mayor Nkor Council

Circular Copies

- ARMP

- Public Contract Journal;

- Chairpersons of Tender Board
- Notice boards

- DD MINTP Bui

- DD MINDDEVEL Bui

- DD MINADER Bui

- DD MINMAP Bui
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REPUBLIC OF CAMEROON
PEACE -WORK - FATHERLAND

REPUBLIQUE DU CAMEROUN
PAIX - TRAVAIL - PATRIE

MINISTRY OF DECENTRALISATION MINISTERE DE DECENTRALISATION

AND LOCAL DEVELOPMENT ET DU DEVELOPPEMENT LOCAL
NORTH WEST REGION REGION DU NORD-OUEST
BT—[MION DEPARHEN—TDE BUI
NKOR COUNCIL COMMUNE DE NKOR
P.0 Box 73 Kumbo ' Email: nkorcouncil@gmail.com
Tel.: (237) 654947254/663046403 Website: www.nkorcouncil.com
REF.Ne__ MINDDEVEL/NWR/BU/NSD/SG/NC NKOR, THE

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
Ne 09/AONO/MINDDEVEL/COMMUNE DE NKOR/ CN/CIPMN/2026 DU 26/02/2026
POUR LES TRAVAUX DE CONSTRUCTION D’UNE PONT PREMANENT SUR LE
TRONCON ENJUNGU - EBWEWEH DANS LE COMMUNE DE NKOR, DEPARTEMENT
DE BUI, REGION DU NORD OUEST

1. OBJET D’AVIS D’APPEL D’OFFRES :

Dans le cadre du budget d'investissement public 2026 du MINDDEVEL, Le Mére de la commune
de Nkor lance en procédure d'urgence un Avis d’Appel d'Offres National ouvert pour les travaux de
construction du poste agricole & Lassin dans la commune de Nkor, Département de Bui.

Cet appel d'offres est constitué de un (01) lot répartis ainsi qu'il suit :

r

| CONSTRUCTION D'UNE PONT
01 | PREMANENT SUR LE TRONCON | ENJUNGU | 100,000 | 10000 000 120
ENJUNGU - EBWEWEH

2. Consistance des travaux:

Les prestations du présent marché comprennent les travaux des les travaux de construction du
poste agricole & Lassin dans I' Arrondissement de Noni, Département de Bui. Les prestations
comprennent les opérations suivantes :

Lot 100:Travaux préparatoires et études ;
Lot 200: Travaux de terrassements ;

Lot 300: Fondation ;

Lot 400: Magonnerie;

Lot 500: Menuiserie bois;

Lot 600: Menuiserie métallique;

Lot 700: Electricité;
Lot 800: Plumberire
Lot 900: Peinture
Lot 1000: V.R.D.

3. Délai d’exécution des travaux

Le délai global d’exécution des travaux est de quatre (04) mois calendaires. Ce délai comprend
les périodes des pluies, toutes les intempéries et sujétions diverses ct court a compter de la date de
notification de I’ordre de service de commencer les travaux.

£—




— =3

S |

4. Participation et origine :

La participation au présent Appel d'Offres est ouverte aux entreprises de droit camerounais
ayant une expérience avérée dans le domaine concerné et ayant réalisé des opérations similaires.

5. Financement :

Les prestations, objet du présent Appel d'Offres, sont financées par le budget d'investissement
public (BIP) - exercice 2026 du MINDDEVEL,

6. Cautionnement provisoire

Chaque soumissionnaire devra joindre a ses piéces administratives, une caution de soumission de
de FCFA 100 000 (CENT MILLE), établie par une institution bancaire de premier ordre agrée par le
Ministére en charge des Finances aux conditions de la COBAC et apuyé par un requ de paiememt du méme
montant & la “Caise des Depots et Consignations —CDEC”

Sous peine de rejet, les autres piéces administratives requises devront étre impérativement
produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité
administrative (Préfet, Sous — préfet........ ), conformément au listing prévu au Réglement Particulier de
I'Appel d'Offres (R.P.A.O). Elles devront obligatoirement étre datées de moins de trois (03) mois ou avoir
été établies postérieurement a la date de signature de I'Avis d'Appel d'Offres.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d’Appel d'Offres sera
déclarée irrecevable. Notamment, I'absence de caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances ou le non respect des modéles des piéces du
Dossier d'Appel d'Offres, entrainera le rejet pur et simple de I'offre.

7. Consultation du Dossier d’Appel d’Offres.

Le Dossier d’Appel d'Offres peut étre consulté aux heures ouvrables & la Commune de Nkor,
Service de Passation des Marchés Publics Tél. : 679824918. Dés publication du présent Avis.

8. Acquisition du Dossier d’Appel d’Offres :

Le Dossier d'Appel d'Offres peut étre obtenu & la Commune de Nkor, Service de Passation des
Marchés Publics Tél. : 679824918., dés publication du présent avis, contre présentation d'une quittance de
versement au Trésor de la commune de Nkor, de la somme non remboursable de FCFA(15.000) Quince
Mille Francs représentant les frais d’achat du dossier.

9. Remise des offres :

Chaque offre, rédigée en francais ou en anglais en Sept (07) exemplaires dont3 un (1) original et
Six (6) copies marquée comme telle, devra parvenir contre récépissé & la Commune de Nkor, Service de
Passation des Marchés Publics au plus tard 27/03/2026 a 10 heures, heure locale et devra porter la
mention suivante :

« AVIS D’APPEL D'OFFRES NATIONAL OUVERT
N° 09/AONO/MIINDDEVEL/COMMUNE DE NKOR/ CN/CIPMN/2026 DU 65/02/2026

POUR LES TRAVAUX DE CONSTRUCTION D’'UNE PONT PREMANENT SUR LE TRONCON
ENJUNGU - EBWEWEH DANS LE COMMUNE DE NKOR, DEPARTEMENT DE BUI, REGION DU
NORD OUEST
A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

10 Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes par le service émetteur conformément aux stipulations du Réglement
Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou
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avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

11. Ouverture des offres :

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives, des offres
techniques et financiéres aura lieu 27/03/2026 a 11 heures, heure locale, par la Commission interne de
Passation des Marchés de la commune de Nkor, siégeant en présence des soumissionnaires ou de leurs
représentants diment mandatés et ayant une parfaite connaissance du dossier, dans la salle de
Conférence de Commune de Nkor.

12. Criteres d’évaluation :

Les critéres d'évaluation sont constitués de deux types: les critéres éliminatoires et les critéres
essentiels. Ces critéres ont pour objet d'identifier et de rejeter les offres incomplétes ou non conformes
pour I'essentiel aux conditions fixées dans le Dossier d'Appel d'Offres

i Critéres éliminatoires

Les critéres éliminatoires fixent les conditions minimales & remplir pour étre admis & I'évaluation
suivant les citernes essentielles. Le non-respect de ces critéres entraine le rejet de l'offre du
soumissionnaire.

Il s'agit notamment:
o Absence d'une piéce administrative ;
e Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;
e Fausses déclarations ou pieces falsifiées;
e Absence ou insuffisance de la caution provisoire de soumission;
e Deux Entreprises avec le méme personnel ;
o Offres dont I'enveloppe extérieure porte des mentions permettant [l'identification du

Soumissionnaire;

ii Criteres essentiels

Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité
technico-financiére des candidats & exécuter les travaux, objet de I'appel d'offres.

Les critéres essentiels de qualification sont tel qu'il suit ;
e Présentation générale de I'offre ;
e Références de 'entreprise dans les réalisations similaires ;
e  Qualité du personnel clé ;
e Moyens logistiques ;
e  Méthodologie ;
e Capacité financiére ;
e Attestation de visite du site signe’ par le responsable de I'Entreprise;
e Rapport de visite du site signe’ par le responsable de I'Entreprise
e Cahier des Clauses Techniques Particuliéres paraphé & chaque page, signée et cachetée d la fin ;
e Cahier des Clauses Administratives Particuliéres complété, paraphé & chaque page et signée a la
fin ;
® Attestation de surface financiére supérieure ou égale 75% du montant de I'offre

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAO).
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iii Critéres de qualification

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 80% de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme

pour l'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 80% des critéres essentiels.

13. Attribution de la lettre commande

La lettre commande sera attribuée au soumissionnaire dont I'offre est conforme pour I'essentiel aux
dispositions du Dossier d'Appel d'Offres, et qui aura présenté I'offre évaluée la moins-disante et
techniquement qualifiée, conformément & I'article 33 du Code des lettre commandes Publics.

14. Délai de validité des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de Cent vingt (120)
Jjours, a compter de la date limite fixée pour la remise des offres

15. Renseignements complémentaires :

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de la

commune de Nkor Service de Passation des Marchés Publics, Tel: 679824918
Fait @ Nkor, le 26/02/2026

Le Maire de la commune de Nkor,

Ampliations :

- ARMP

- JDM (pour publication)
- Président CPM

- DD MINMAP Bui

- DD MINTP Bui

- DD MINDDEVEL Bui

- DD MINADER Bui

- Affichage

- Chrono | Archives.
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction and /or completion of the works described in the
Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Atticle 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a

contract;

II. Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

Ill. “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

IV. “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption
or production of non-genuine documents in the bid, without prejudice to criminal proceedings that

may be brought against him
Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.
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4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (i) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the invitation to tender and all expenditure done within the context
of the contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:



(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis
& vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the invitation to tender.

Atrticle 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and
the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises

and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and

indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

.The letter of invitation to tender (for restricted invitation to tender);
. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;

Document No. 4. The Special Regulations of the invitation to tender;

Document No. 1
2
3
4
Document No. 5. The Special Administrative Conditions;
6
7
8

Document No.

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

. The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;
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f. Model of bond of start-off advance;
g. Model of guarantee in replacement of the retention fund;
h. Model contract;

Document No. 11. Models to be used by bidders;
a. Model contract;
Document No. 12. lustifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address
indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The
Contracting Authority replies in writing to any request for clarification received at least fourteen (14)
days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and

for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.



Article 12: Language of bid

The bid os well as any correspondence and any document exchanged between the bidder and
the Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents

They include:
I. All documents stating that the bidder:

> Has complied with all declarations provided for by the laws and regulations in force;

» | current with his taxes, contributions, fees or levies of any kind whatsoever;

» s not in a State of liquidation or bankruptcy;

> Is not struck by one of the prohibitions and disqualifications criteria provided for by the legislation

in force.
Il. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;

lIl. A written confirmation authorizing the signatory of the offer to engage the bidder
IV. The CCAP is duly initialed on each page and signed on the last page.

V. Localization plan is duly signed by the authority concern.

b. Volume IlI: Technical Offer

It includes:

l. References of the company (the contractor will provide contracts or Jobbing orders for similar
work carried out as well as related minutes of reception);

Il. Personnel: the contractor will present the competent technical staff and workers he intends to
employ before the beginning of the work (attach to each staff CV signed by the candidate,
certified copy of technical diploma attestation of presentation of original of the technical
diploma,and the attestation of availability signed by the candidate);

. Site equipment: The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work (providing registration certificates, invoices and certificates of
road worthiness (visit technique) of rolling equipment;

IV.  The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution
of the works, the execution plan of the expected output, provision of materials or site materials,
the potential advantages in terms of safety of the environment and the Organization of the
company,

V.  Attestation of site visit and the site visit report;

Vi The CCTP duly initialed on each page and signed on the last page

Vii  Attestation of solvency of the contractor.
¢. Volume 3: Financial offer

It includes:
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I. The submission letter, in original drafted according to the model attached, stamped at the rate in
force, signed and dated;

Il. The unit price schedule duly completed, with an indication of the unit price excluding VAT in letters
and figures;

IIl. Detail Bill of Quantities and cost estimate of the work completed;

IV. Sub-details of the different prices according to the model attached;

In this regard, the bidders will use the documents and models provided in the Tender File, subject
to the provisions of article 17(1) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of Invitation to Tender, the
bidders present offers for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.



The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his
bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity —time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.
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17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the contract in application of article 38 of the
General Regulations;

i)  fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;

ii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the technical

specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.



Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit
the number required in the General Regulations, bearing “COPY". In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case
may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and  bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION" as specified in the Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and
24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21 (1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
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envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID” or
“MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6)
of the General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid" are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were

opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only

rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.



25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of
the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File?
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28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File

to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is @ gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are cost in a competitive manner as specified in the Special
Regulations.



¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced i relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2  If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.
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37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge "of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the

successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.



DOCUMENT Noe. 3:

SPECIAL REGULATIONS OF THE INVITATION

TO TENDER

| =

=

===

(&

| Z—



= == =

—_—d =23

_<'

3

Special regulations of the invitation to tender

1) PURPOSE OF THE TENDERS:

The purpose of this tender is the BRIDGE LINKING ENJUNGU AND EBWEWEH, Nkor Council Area,
Noni Sub Division, Launched by the Mayor of Nkor Council, Noni Sub Division Within the framework of

2025 Public Investment Budget (PIB) by emergency procedure, with Invitation to tender Reference: N°
09/ONI/TMINDDEVEL/NKOR COUNCIL/NCITB/2026 OF 65/02/2026

This invitation to tender comprises one (01) as follows:

Project Duration
N° Project Localit e Amount i
l ocaily bid bond e Budget Head g
months
BRIDGE LINKING ENJUNGU AND ENFUNGU
1
0 EBWEWEN 100,000 10 000 000 04

2) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Contracting Authority shall be One hundred
and twenty days (120) days maximum for each Lot, as from the date of notification of the service
order.

3) SOURCE OF FINANCING

The said Works shall be financed by the Public Investment Budget (PIB) of MINISTRY OF

DECENTRALISATION AND LOCAL DEVELOPMENT for the 2026 financial year assigned to the Mayor

of Nkor Council as Delegated Authorizing officer.

4) CONSISTENCY OF BIDS

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach the Nkor Council, not later than 25/03/2026 at 10.00 am, local time.
It should be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER
N° 09/ONIT/MINDDEVEL /NKOR COUNCIL/NCITB/2026 OF 25/02/2026 FOR THE BRIDGE LINKING ENJUNGU AND
EBWEWEH, NKOR COUNCIL AREA, BUI DIVISION, NORTH WEST REGION (PHASE TWO)

TO BE OPENED ONLY DURING THE BID OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.

The first internal envelope shall be labeled;
<< A: Administrative tender>> and shall contain the administrative documents of the enterprise. These

documents shall be original or copies certified by competent authorities not more than three months.




ENVELOPE A: ADMINISTRATIVE DOCUMENTS

RECHMEN DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.
A Declaration of intention to tender stamped with the tariff in force(.dated , signed And
’ stamped by the contractor)
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
‘ A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A.4 Ministry in charge of Finance or by a foreign bank of first order not more than three
months.
A5 Purchase receipt of tender file issued by public treasury
A bid bond of 100 000 FCFA per lot (One hundred thousand FCFA) issued by a first rate-
Ab bank approved by the Ministry in charge of Finance in conformity with COBAC conditions or
' an insurance company and backed by a receipt of payment of the same amount at the “Caise des |
Depots et Consignations —CDEC".
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract
' Regulatory Board (ARMP)
A8 Valid attestation for submission by the Social Insurance Fund, certifying that the bidder
' satisfied his obligations with respect to the aforementioned Social Insurance
A9 A valid Certificate of imposition certified by the chief of centre dated at most 3 months.
A10 Certified Copy of a valid taxpayers card, delivered by the chief of centre. Dated at most
’ 3 months.
A1l Plan of localization signed and stamped by the company
NB:

The above administrative documents should be forwarded in their originals or certified true copies dating

not more than three months old.

The absence or the nonconformity of one of these documents will result to the elimination of the offer
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ENVELOPE B: - VOLUME Il TECHNICAL OFFER

Doc N° DESIGNATION
General presentation of bids
» Properly bound.
B 7 Table of content.
» Separators in color apart from white
» Presentation of documents in the order given in this tender.
» Clearness of the documents
REFERENCES OF SIMILAR WORKS EXECUTED
» List of references of similar works executed. The contractor will provide
evidence of similar work carried out during the last Five (05) years.
B.2
» Show proof of similar projects executed by presenting at least two copies of
different Contracts and reception minutes (provisional reception for 2024 to
2025 projects or final reception for up to 2024 projects) and related
contracts or jobbing orders first and last pages
PERSONNEL
Bidders shall undertake to have employed or to employ, before the start of works,
competent technical staff, (attach to each staff a CV signed by the candidate, a
certified copy of the technical diploma, an attestation of availability signed by
candidate) notably.

» A works supervisor with at least the level of an Engineer in civil
engineering or Rural Engineering with at least three (03) years’
professional experience in the domain of civil construction or similar
works.

» A foreman with at least the level of a senior technician in civil
engineering or Rural Engineering with at least three (03) years' of
professional experience in the domain of civil construction or similar

B.3

works.
» Other support staff or semi-skilled workers

- 01 (one) builders with 5 years professional experience on building
construction or similar works. Only CVs signed by the candidates

- 01 (one) Carpenter with 5 years professional experience on carpentry or
similar works. Only CVs signed by the candidates

- 071 One Electrician with 5 years professional experience on Electricity or
similar works. Only CVs signed by the candidate

- 01 (one) Painters with 5 years professional experience on painting or similar
works. Only CVs signed by the candidate




Equipment and Construction Tools

The List of equipment the bidder intends to use on site
' The contractor shall justify the ownership and the State of the equipment necessary
‘for the performance of the work to be carried out.
. » Equipment :
- Legalized Registration document (pickup, vibrator and a hand Compactor etc.) or
B.4 Legalized document to hire equipment.
> Construction Tools
- List of small construction tools or assorted tools signed by the head of the
company.
- The bidder Should show justification of construction tools by producing
legalized receipts of : (Wheel barrows; Spades; Hammers; Trowels;
Tapes; Spirit levels; Squares; Lines; Buckets ;Chisels; Cutlasses, clamps
and Saws efc)
Technical notes on the methodology and the execution of works.
The bidder will produce a technical note dated and signed on the last page
providing all the following information.
B.5 - The mode of execution of the works
- The planning of intervention, the expected output
- supply of materials or site equipment
- Measures of safety and protection of the environment
- Administrative and technical organization of the enterprise
Attestation of site visit and Site visit Report
7> Attestation of site visit signed by the contractor or their representatives
B.6 » Site visits Report .The bidder shall under his responsibility visit the site and
'; gather all the information necessary for the preparation of his technical
proposals signed and stamped by the contractor (pictures of the hall to be
renovated, consistency of work and execution plans).
'Financial Capacity of the Bidder
B.7 Pre — Financing capacity from a banking institution of first order approved by the
Ministry in charge of finance, not less than 75% of the amount required in the offer.
1 B.8 The Special Technical Clauses (STC). (Each page should be initicled and the last page
‘ ' signed And stamped).
ENVELOPE C: FINANCIAL OFFER
. DocN° DESIGNATION
ci The bid itself according to the model attached, stamped at the rate in force,
' dated, signed And stamped by the contractor.
c.2 | The unit price schedule duly completed, with an indication of the unit price
1 excluding VAT in words and in figures. (signed And stamped)
€3 Detail quantities and cost estimates of works completed(signed And stamped)
C.4 The sub-details of prices according to the model attached( signed And stamped)
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5) Currency of bid and settlement

5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices,

the price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the following

manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures in other
currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the
amount of the offer required to cover the needs in foreign currencies, without exceeding a maximum of

three currencies of Member countries of the institution financing the contract.

b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate of the
day of the deposition of the bids. This exchange rate will be applied for any payment in respect of the
contract, so that no foreign exchange rate risk is supported by the successful bidder.

The contract prices are firm and no-revisable.

6) Submission of Bids :

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach the Service of Award of Nkor council not later than 25/03/2025

at 10 am local time. It should be labelled as follows

“OPEN NATIONAL INVITATION TO TENDER
N° 09/ONI7TMINDDEVEL /NKOR COUNCIL/NCITB/2026 OF 26/02/2026 FOR THE CONSTRUCTION OF PERMANENT
BRIDGE LINKING ENJUNGU AND EBWEWEH NKOR COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION”

7) EVALUATION OF TENDERS

7.1. Opening of bids

The bids shall be opened in single phase. The opening of the administrative documents and the

Technical and Financial offers shall take place on the 27/03/2026 at 11 am local time, by the Nkor Council

Internal Tenders Board at the Nkor Council Conference Hall

Only bidders or their duly mandated representatives with a perfect knowledge of their offer shall attend

this opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of tenders.

7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the offer
price shall be requested, proposed or authorized.

7.3. Examination of bids
The tenders’ board shall examine the bids to determine if they are complete, if the required
guarantees have been provided, if the documents were produced following the tender file requirements,

whether they contain calculation errors and if the bids are generally in good order. Any calculation errors
will be corrected on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit price.



- If there is a contradiction between the price in words and the price in figures, the price in word will
govern.

7.4. Evaluation and comparison of bids

The technical subcommittee shall evaluate and compare the bids which were previously found
substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and
will not take into consideration any price variation clauses included in the submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation
7.4.1. 1. Eliminatory criteria
Eliminatory criteria will focus on the following aspects:
e Absence of an element in the administrative file;
e Deadline for delivery higher than prescribed;

¢ False declaration, forged or scanned documents;

e A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder.

e Two Bids with the same personnel

e Incomplete financial information.

e Technical assessment mark lower than 80% of “Yes®.

7.4.1. 2 Essential criteria
The criteria relating to the qualification of candidates could indicatively be on the following:

. General presentation of the tender files;

L References of the company in the similar achievements;

. Experience of supervisory staff ;

= Logistics;

. Methodology;

m Financial capacity;

. Attestation of site visit signed by the company administrator or their representatives;

. Report of site visit signed by the company administrator

. The Special Technical Clauses (STC). (Each page should be initialed and the last page

signed and stamped).

= The Special Administrative Clauses (SAC); (each page should be initialed and the last page
signed And stamped);

= Pre — Financing capacity not less than 75% of the amount required in the offer

7.4.1.3 Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).
This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in account.
The contract shall be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.
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A) The company’s references:

Similar works in the last five (5) years (2020-2025). The bidder shall justify its turnover either by «
document from an expert or by submitting documents that can be used to appreciate the amounts from
the realizations and the quality of the work (certificate of completion and/or minutes of( provisional or
final) reception and related contracts, and jobbing orders).

b) Essential equipment
Essential equipment that the contractor shall make available for the contract (registration documents,
purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the transportation of personnel

and other materials such as a Vibrator or Legalized document to hire equipment.

C) The qualification of site personnel:

A works supervisor with at least the level of an engineer in civil engineering or Rural Engineering with at
least five (05) years’' professional experience in the domain of civil construction or similar works.
(Attached a certified copy of certificate, CV, an attestation of availability sign by candidate)

A foreman with at least the level of a senior technician in civil engineering or Rural Engineering with at
least five (05) years’ of professional experience in the domain of civil construction or similar works.
(Attached a certified copy of certificate, CV, an attestation of availability sign by candidate)

Other support staff or semi-skilled workers
» 01 (one) builders with 5 years professional experience on building construction or similar works.
Only CVs signed by the candidates
» 01 (one) Carpenters with 5 years professional experience on carpentry or similar works. Only CVs
signed by the candidates
» 01 (one) Electrician with 5 years professional experience on electricity or similar works. Only CVs

signed by the candidates

Y

01 (one) Painter with 5 years professional experience on painting or similar works. Only CVs
signed by the candidate

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing
information about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or
of other financial facilities to ensure the gross margin of self-financing necessary for the duration of the
contract.)

The available amount shall be at least more than or equal to amount required in the offer.

7.4.1. 3 Other criteria

7.4. 2. Financial evaluation



The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis
of the coherence of prices as well as the amounts of the totals.

Award of Contract

Subiject to the clause of article 6 of the present OMPP, the Contracting authority will award the contract to
the bidder whose offer has been recognized substantially responsive to the requirement of the Tender file
and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit

A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.

12) Performance guarantee

Within fifteen (15) days from the date of notification of the contract, the contractor shall provide a
guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation.

13) COMMENCEMENT OF WORK:
Before the commencement of work the contractor shall be installed on the site by the following:
e The Divisional Delegate of MINMAP or his representative;
e The authorizing officer;
e Control engineer,
o The Project Manager;
e The Divisional Delegate of MINEPAT or his representative;
e The Divisional Delegate of MINADER or his representative;
e The Divisional Delegate of MINDDEVEL or his representative;

e The Divisional Delegate of Environment and Nature Protection or representative
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CONDITIONS




SPECIAL ADMINISTRATIVE CLAUSES (SAC)
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CHAPTER 1: GENERAL PROVISIONS

ARTICLE 1: SUBJECT OF CONTRACT:

The Subject of the present Jobbing Order is the CONSTRUCTION OF CHIEF OF AGRIC POST OFFICE LASSIN,
NKOR COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

ARTICLE 22 AWARD PROCEDURE
The present jobbing order is concluded by open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)

3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Mayor of Nkor Council; He ensures the preservation of

originals of contract documents and the transmission of copies to ARMP through the focal point

designated to this effect.

- The authority in charge of the effective execution of the works: the Divisional Delegate of Public

Contracts for Bui
- The Control Engineer shall be. The Divisional Chief of MINTP Bui hereinafter referred to as the

Engineer

- The Project Owner shall be the Lord Mayor Nkor Council. He represents the beneficiary
administration of the works. [Authorising Officer].

- The Project Manager who carried out the preliminary studies. the Secretary General Nkor Council

- The Contract Manager shall be the CDO Nkor Council
- The contractor shall be X
3.2 Security
- The authority in charge of ordering payment shall be: The Mayor of Nkor Council.
- The authority in charge of the clearance of expenditures shall be [Divisional Controller of
Finance Bui].
- The body or official in charge of payment shall be the Nkor Council Treasury.
- The official competent to furnish information within the context of execution of this contract shall be
the Mayor of Nkor Council.
3.3 Duties of the Control Engineer, Project Manager
i Missions; To ensure the qualitative and quantitative execution according to the terms of this
contract and the respect of time limits
ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS

4.1 The language to be used shall be either English or French
4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the
signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT

The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;
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2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

3) The particular element necessary for the determination of the contract price, in order of priority are

the unit price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum
prices;
6) Plans, calculation notes, trial documents, geotechnical documents,
7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033 /CAB/PM of 13 February 2007;
8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing
order.
ARTICLE 6: GENERAL APPLICABLE TEXTS
This contract shall be governed by the following general instruments [to be adapted according to the
casel:
- Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
- The Mining Code;
- Instruments governing the various professional bodies;

- Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

- Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax
and customs system applicable to public contracts;

- The Decree N © 2018/366 of 20 June 2018 to institute the Public Contracts Code;

- Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
- Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution of
Public Contracts;

- Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

- The circular N° 0001879 /CL/MINFI of 31¢ December 2025 on instructions relating to  the

execution of the finance law, the monitoring and execution of the State Budget, Administrative,
Public Establishment, Regional and local Authorities for the 2026 financial Year;

- Unified Technical Documents (DTU) for building works;
- Applicable standards;
Other instruments specific to the domain concerned with the contract

Article 7:  COMMUNICATION
7l All notifications and written communication within the framework of this jobbing order shall be sent
to the following address:
a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in
Article 6 (1) of the GAC to make his domicile known to the Chief of Service and immediately
after completion of the works, correspondences shall be validly address to Nkor Council.

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,

Contract Manager, Contract Engineer, Project Manager and where need be, within the same

deadline



7.2

¢) In the case where the Contracting Authority is the addressee: The Divisional Delegate of Public

Contracts for Bui with copies addressed to the Chief of Service and the Engineer.

The contractor shall address all written nofifications or correspondences to the Engineer with a

copy to the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS

The various Administrative Orders shall be established and notified as follows: -

8.1

8.2

8.3

8.4

8.5

8.6

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract

Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Control
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall

possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by
the Control Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other

case of force majeure shall be signed by the Contracting Authority and notified by his services to
the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by
the Control Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the nofification must be done within @ maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

9.1

[Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an

attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.
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9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [to be specified].

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Atticle 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the contractor shall have the personnel replaced by
a staff of equal competence (qualifications and experiences).

10.2  In any case, the list of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has Seven (07) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the jobbing order as mentioned in article 45 below

or the application of penalties [to be specified where need be].

CHAPTER 2: FINANCIAL CONDITIONS
ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GACQ)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.
It is constituted and transmitted to the Contracting Authority within a maximum deadline of twenty (20)

days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional

acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond ( Guarantee Retention)

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes) upon

request.
The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry
in charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or estimates] is__ (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFA F

- Amount of VAT: ( ) CFA F.

- Amount of TSR and /or CFAF

- Net to be paid= EVAT-TSR and/or AIR
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ARTICLE 13: PLACE AND METHOD OF PAYMENT

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No._ opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)
Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractors advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price

reductions.

1.1 Price updating modalities (not applicable)

ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.
ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the
contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the contractor during the
execution of the contract according to the modalities laid down in the Special Administrative
Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works executed

Before the 30™ of each month, the contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
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Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor;

- 1.1 % paid to the public treasury as AIR due by the contractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.
The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the

date of submission of the approved detailed accounts.

17.3 Detailed account of stari-off account (if applicable).

ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Atticle 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.

19.1  The amount set for penalties for delays is set as follows:

a) One two thousandth (1/2000th) of the initial jobbing order amount all taxes inclusive per
calendar day of delay from the first (1st) to the thirtieth (30th) day beyond the contractual
time-limit.

b) One One thousandth (1/1000th) of the initial amount of the jobbing order inclusive of all
taxes per calendar day beyond the 30th day.

19.2  The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial
jobbing order inclusive of all taxes.

B. Specific penalties.

19.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. Notably:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by the
contractor.

ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GAC)

20.1 [Indicate the time-limit available to the contractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the contractor may be entitled as
a result of the execution of the whole contract.

20.2 [Indicate the time-limit available to the Contract Manager to notify the corrected and approved
draft to the Project Manager (maximum one month)].



20.3 [Indicate the time-limit available to the contractor to return the signed final detailed account

(maximum 1 month)].

ARTICLE 21: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC)
21.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed jointly
by the contractor and the Contracting Authority. This detailed account includes:

- The final detailed account,

- The balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contract or definitely
binds the two parties puts an end to the contract, except with regard to interest on overdue payments.

21.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 22: TAX AND CUSTOMS SCHEDULE

Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations
and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:

* Taxes and dues relating to industrial and commercial projects, including the AIR which is a

deduction on company taxes;

= Registration dues in accordance with the tax code;

= Dues and taxes attached to the execution of services provided for in the jobbing order;

= Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);

= Council dues and taxes;
= Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes
mean VAT included.

ARTICLE 23: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of

the contractor, in accordance with the applicable regulations.
CHAPTER Illl: EXECUTION OF THE WORKS
ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)

25.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

25.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

26.1 The time-limit for the execution of the works forming the subject of this contract shall be one hundred
and twenty (120) days.

46

e GGG GG &

F—

—

e b=

—

| ===~ —— I ——




G Gl &) & I o G & aE O G @&

=3

- |

e |

— =23 )

B G oI

26.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect, his
mission shall be to ensure its execution under the supervision of the Engineer in conformity with the
regulation and standards in force and in respect to the work schedule. The contractor shall also be
expected to carry out all the necessary calculations, chose and buy all machines, adequate materials ete.
required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is
reputed to have taken perfect cognizance of the scope of the works and the necessity for prompt action
to request irrespective of whether he has to use his own equipment or hire equipment to execute the work.
To this end, he cannot use any omission or under estimation of the works to make any claims of any nature
whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the

contractor before reception, failing which the Contracting Authority shall automatically proceed with it

soon after the expiry date, at the contractor's expense.

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate
time as the works progress.

ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (atticle 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

ARTICLE 30: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Atticle 49 of the GAC
supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)]

30.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [Fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Manager (or Project Engineer] the
execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";



- Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments.  Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the contractual

schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works

and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the contract.
30.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Confract Manager or Project
Manager] at most one month (specify the duration which must not exceed one month) prior to the
date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to examine and
make known his observations. The contractor then has a deadline of [eight days] to present a new
file including the said observations.

30.3 In case of the non observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved

ARTICLE 31: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

31.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
(01) one month after the notification of the Administrative Order to commence work.

31.2 The contractor shall respect all standard safety measures during the execution and shall clear the
site upon completion of the works

ARTICLE 32: IMPLEMENTATION OF STRUCTURES
32.1 The engineer shall within a maximum of five (05) days following the date of notification of the

service order to commence work, make himself available to the contractor for the setting out of the

structures
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Commencement of work: Before the commencement of work, the authorizing officer shall convene an
enlarged site meeting with the following in attendance:

¢ The Project Owner( authorizing officer)......covvviviiiniininnninnns Chairman

& Conttact engDNCer s i i A s s nnmen ans Secretary

¢ The Divisional Delegate of MINMAP or his representative,......... Observer

8 The Profect MaNGIEr;. cuwssmnmns s e s s s v i Member

¢ The Divisional Delegate of MINEPAT or his representative;......... Member

® The Contractor or his Representative.....cuus coveueinninninnennn.. (Member)

¢ The Divisional Delegate of MINEPDED or his representative;......... Member
¢ The Divisional Delegate of MINDDEVEL or his representative;......... Member
¢ The Contract Manager Member

During this meeting, the commission shall do the following;
e Install the project sign post;
¢ Indicate the site where the structure will be implanted;

® Verify the harmony between the plans and quantities/cost estimates, and note with
recommendations any discrepancies;

e Present the site log-book to the contractor;

* Establish and sign an on-the-spot report (minutes). All the members at the site are expected to sign
this report with or without stamps and the absence of any member should be indicated in the
report and his signatory left out.

ARTICLE 33: SUB-CONTRACTING

This jobbing order may give rise to sub-contracts or subsidiary orders with a maximum accord of
30% of the initial jobbing order amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior
authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of
subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the
said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

34.1 The worksite journal shall be systematically jointly signed by the Engineer and the Contractor’s
representative each site visit.

34.2 ltis a joint document in a single copy. Its pages shall be numbered and initialed. No page should
be removed. The erased or cancelled parts shall be mentioned on the margin for validation.

Article 35: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his

responsibility, all the necessary precautions so that the use of explosives is not dangerous to the personnel

and third parties and does not cause damage to neighbouring property and structures as well as to the
structure forming the subject of the contracting.

CHAPTER IV: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
7 Findings relative to the completion of the work
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» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.

= The Contract ENQINEer ... ciiiieiies o4 s s srsssssssssisississsisis s s asassnes (Secretary)

- A representative of the contracting AUthOFity ....euiiiieiiiiiiisinees (Member)

- The Contractor or his Representative ., veviriiiiiiiimmeii e (Member)
- A Controller from MINMAP BUi .uuureeireiiiiiniirreeiiiiistteeseeiiiiisnessssssiaacees (Observer)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.

36.2 Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for
the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to
the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the
contract Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise:

o The Project Owner( authorizing officer)......ccooieiiiiiiiiiiiiinnn. Chairman

o Contract @NGINEET, cuvisiireireeiseiniraestsieeiatitiineinaanaanesncn Secretary

o The Divisional Delegate of MINMAP or his representative,......... Observer

o The Project MaNAQer;..ccciiuiiniiriiiereienneestiiiiiinsineisanannanaes Member

o The Contractor or his Representative. i coviiiiiiiiiiiiniinn (Member))

o The Divisional Delegate of MINDDEVEL or his representative,......... (Member)
e The Contract Manager Member

e The Stores Accountant Member

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

ARTICLE 37: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
37.1  The contractor shall furnish within one (1) month after completion of the works three (3) copies of
all working documents and drawings as executed, especially those relevant to the maintenance
of the works.
37.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 34.1 above.

ARTICLE 38: GUARANTEE TIME LIMITS
The guarantee period shall be one (1) year to run from the date of the provisional reception of the works
or can be guaranteed by a caution of 100%.

ARTICLE 39: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee period in case of no guarantee.

The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)
The jobbing order may be terminated as provided for in Part lll Paragraph 2 of Decree No.
2004/275 of 24 September 2004 instituting the Public Contracts Code and equally under the conditions
laid down in Articles 74, 75 and 76 of the GAC especially in case of:
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* Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage
of more than seven (7) calendar days;
¢ Delay in work resulting in penalties of more than 10% of the amount of the works;
e Refusal to repeat poorly executed works;
e Default by the contractor;
¢ Persistent on payment for services.
ARTICLE 41: FORCE MAJEURE (Unforeseen Circumstances)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

ARTICLE 42: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in
Bui Division of the Republic of Cameroon

ARTICLE 43: DIFFERENCES AND DISPUTES
Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at a compromise,
the matter shall be referred to the competent court in Bui Division of the Republic of Cameroon.
ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The jobbing order shall be produced by the Contracting Authority and the contractor shall multiply
it in Ten (10) copies at his expenses.
ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This jobbing order shall be regarded as finally concluded after its signature by the Mayor of

NKOR- and it shall only come into force after it has been notified to the Contractor
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SPECIAL TECHNICAL SPECIFICATIONS

GENERALITIES
Lot 100: Preliminary works
Lot 200: Earthworks
Lot 300: Foundation
Lot 400: Construction of abutments
Lot 500: Bridge slab
Lot 600: External works
Lot 700: Environmental impact notice
1.1 PRELIMINARY WORKS
1.1.1 Building site installation
The contractor shall set up temporary constructions and facilities needed to execute the works, such as
- Offices of the contractor equipped with tables, chairs and lock-up cupboards:
- Building site toilet facilities (if it does not exist)
- Store house for materials;
- Setting up of temporary work (fences, field office, sheds, signs etc.)
1.1.2 Connection to Utility Network
Water
Connect to the CDE water supply network, where possible or any other solution acceptable to the
supervisor where the CDE network is not available, the contractor shall be responsible for the constant
supply of sufficient water to the project site. We shall not under any circumstances, use the excuses that
those supplying us with water or the CDE have failed in its supplies to justify in the execution of the
contract. The water used must be of an acceptable quality for the works.
1.1.3 Sanitation
The contractor shall ensure the availability and use of toilet facilities at the work site.
1.2 WORKS TO BE EXECUTED
1.2.1 Earth works
Site clearance and excavation works will be done manually and / or mechanically while responding to the
levels as indicated on the working drawings. Pits will be dug at critical points to receive pad foundation
for pillars and these shall be linked by middle and to beams. These operations will be done under the
close supervision of the site supervisor.
1.2.2 Blinding concrete
A 5cm thick lean concrete mix of 150kg/m3(cpj 42.5) will be laid under foundation pads for pillar
footings.

1.2.3 Mass concrete
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The ground floors and outdoor pavements to the building shall be o mass concrete dosage at 300kg/m3
and following the rules and regulations of pavements and done independently and with finishes as
required by design.

1.2.4 Reinforced concrete

The skeleton (framework) of this building constitutes R.C beams and pillars which must be cast in situ
designed according to the rules of and CP 110 and batching done according to trial batches or Dreux
method, by weight and or volume closely supervised by the supervisor in charge. Mixing, transportation,
placing and vibration of all concrete work shall be done manually and or mechanically. A percentage loss
due to waste mixing and seftlement has to be envisaged in the quantities which is 32%.

Load evaluation has to be limited to dead, live and service loads of the building external horizontal and
vertical loads due o wind, rain etc have not been considered which is due to the negligible atmospheric
conditions of the area.

The 10em floor has a thick mass concrete of 300kg/m3 mix APC and will be laid on 25cm layer of
hardcore spread on the bearing surface area.

The aggregates will be of class 15/25 and free from organic impurities and any substance that
adversely affect the strength and workability of the concrete. Cast concrete shall be cured as required to
achieve its maximum strength.

1.2.5 Reception for Reinforcements

Before concrete is cast, the contractor must inform the supervisor that work is completed in the assembling
of reinforcements so that they can be approved. The contracting authority shall indicate the term “Good
for concreting” on the building log book, after reception, thereby authorizing the contractor to proceed.
1.2.6 Formwork

All foundation concrete structure shall be made inside ordinary concrete forms or otherwise specified by
the supervisor and should meet the following requirements: -

a) If the concrete box is made with timber that has simply been assembled, the boards must be of the
same level and properly joined. The maximum spacing between the joints should be 2cm. the
maximum difference in level between two joints planks should be 3cm;

b) If the ordinary form is made with fiberboard or plywood, the sides must be properly joined and
be of the same level. The tolerated space between joints should be same as those between sawn
timbers;

¢) Formwork for reservations or recesses. Recesses intended for masonry fittings or other uses should
be made of appropriate forms. Such forms should be put together in such a way that parts can be
removed with ease.

Pre-casting preparations

a) Cleanliness
The form must be free from hydrocarbon products such as grease, iron rust. The stains must be
thoroughly cleaned up if need be.

b) Cleaning
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Before concreting, concrete boxes must be carefully cleaned to remove any dust and debris.
Compressed air shall be used to finish the cleaning.
c¢) Watering
Timber forms must be sufficiently watered before concreting. It should be watered several times to
make the wood as wet as possible causing it to swell and close the joints gaps. The wet surfaces
must not however, be dripping with water. Boxes shall be blown out using compressed air.
d) Coating with oil
The following shall be oiled before concreting
- Worked moulds of plywood or fibreboard and all mould for fine dressing;
- Excess oil in the moulds must be drained before concreting. The oils used shall be special stripping
oils;
- The oil used shall not touch the reinforcement rods.
Maintenance
If the moulds are to be used more than once, they shall be properly cleaned and if necessary, repaired
before being used again.
Safety of workers and others
Nails, bolts or projections shall immediately be removed from used forms if they are not to be used again.
Otherwise, the forms shall be burnt immediately or stored at a distance from the building site in a place
that is not accessible to the public.
1.2.7 Construction materials of concrete
Crushed aggregate
All crushed aggregate on the building site shall be stored in the compartment intended for this purpose.
The only aggregate authorized on the building will be the following: -
- Crushed 0/5 gravel (river sand)
- Crushed 5/15 fine gravel
- Crushed 15/25 coarse gravel
- Natural or crushed sand 0/5 (quality retained on a 5mm sieve net of less than 10%.
Crushed aggregate to the site shall be subjected to prior approval of the supervisor. The latter must
approve the origin of the aggregate. The aggregate shall have gotten from rivers, quarries or crushed
stable rocks free of foreign bodies, organic material, dust, mud and clay, whether it sticks to grit or not.
With respect to particle distribution, the following shall apply; -
- Sand (fine aggregate)
Sand shall have the characteristics specified in the tables of approved test and must be fine, clean, hard,
and sharp and must not stick to the hand. It must not be of any soil or limestone, wastes, debris and wood.
It shall, if need be, be sieved and washed. The sand shall come from approved quarries or from
approved areas. It shall not contain more than 5% weight of grit passed through a sieve with 900 meshes

per cm?2 and must not contain particles whose biggest dimensions exceed the following limits

- For mortar 0/2mm



- For reinforced concrete 0/5mm

- For non-reinforced concrete 10/5mm

Cleanliness: The sand must have sand equivalent (SE) higher than 75
Cement: Cement shall be true Portland of standard brand i.e. CPA45 or CPJ 42.5 type or equivalent.

The cement used shall be artificial Portland cement 215.325P.15.302 standard. It shall be supplied to the
building site in six ply paper bags. Any humid cement shall be rejected and immediately remove from the
building site.

The contractor shall inform the supervisor that he has received supplies.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR
P.15.301 standard at the contractor’s expense.

The lots that do not meet the standard must be removed from the stock and taken away from the building
site.The bags must be in good shape at the time they reach the site and shall be stored in a covered and
completely dry place and on the raised plank surface that is at least 10cm above the ground.

1.2.8 Reinforcements

All reinforcement or meshes must comply with BAEL 91 specifications and Iron rods that have French
AFNOR 35.001 standard characteristics or similar. All reinforcement of the construction project must be of
the F e E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rod must be cut with
shears.

The rod should be bent cold, either manually or mechanically. Hot bending may bend for high adhesive
rods of a diameter equal to a larger than 32mm on condition that the control apparatus is used to avoid
overheating and on the approval of the project manager’s representative.

The diameter of the tube benders used for bending must comply with BAEL 91 approval records. Anchor
tabs shall be normal 45 degree elbows at right angle for knee anchoring. The metal used shall be clean
and free from calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile
strength shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings provided
by the consulting firm or the contractor.

Reinforcements must be assembled in the workshop at the construction site. This must never be assembled
inside the form box if the cheek boards have already been prepared.

The space between the walls of the formwork and reinforcement should be least 2cm for elevation
concrete and 4cm for foundation concrete. These spaces should be obtained using prefabricated concrete
or plastic shims whose dimensions should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be
enough shims and mounting bars to prevent the reinforcement from being deformed during handling and
concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could ask for tensile strength tests on the samples taken from the batch. Such tests would be

done at the contractor’s expenses. The tests shall be carried out by an approved body.
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For floor beam frames, all measures shall be taken to keep the bars raised and properly positioned
around the supports. Enough vertical stirrup rods shall be used to prevent any deformation. All overlaps
shall comply with BAEL 91 prescription.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the
forms. The reinforcement, whether assembled or not, should be stored on boards and not on bare ground.
The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed and
stamped production quality. The 6mm diameter iron rods could be used for circles with diameter of 200:
%)

The iron rods supplied must be at least 11m long

1.4.9 Placing concrete

The concrete should be placed before is initial setting time, and never after it has contained its water
content for more than thirty minutes. Storing it in containers for subsequent use after adding water is
strictly prohibited. All concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods shall be placed in such a way that concrete can be poured from the top of the
structure in question. The contractor shall take all measures to trim and position the reinforcements to
prevent them from being displaced during concreting. We shall also add braces (sleeves, tubes, pipes,
angles block, pre-frames, etc) to keep the structure set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
wheelbarrows or head pans.

Before concreting construction joints, the old concrete must be thoroughly cleaned and rubbed using
compressed air, and repeated to reveal gravel and eliminate deposited on the surfaces should then be
washed and scrubbed with an iron brush and thoroughly soaked. If necessary admixtures for construction
joints can be used, but these must comply with producer’s instruction. No concreting of construction joints
shall be done on the dirty parts of structures.

The formwork should be removed only after the concrete has acquired enough strength.

1.5 The foundation walls shall be done in black stone shaped or unshaped where need be and cement
hollow block of 20x20x40cm filled with concrete mixed 150kg3 and cement mortar while the walls shall
be erected in cement hollow blocks of 15x20x40cm as shown on the working drawings. Locally produced
bricks must respect the following conditions

The bricks must be laid using cement mortar as specified

1.6 PLASTERING

Two coats of plaster of 2cm thick and two coats of (stucco) rendering 2.5cm thick shall be applied on the
walls respectively in cement mortar of 400kg/m3 mix.

1.7 PAINTING

The contractor must carefully examine the surface to be painted before work starts. The external wall
surface shall be done in advancing hues while the internal surface shall be done in receding hues. Color
pigments and lighting systems and their intensities shall enhance the value and intensity of colours. The first
or primary coat shall be done in weak glue (white wash) and should be applied to receive the final or

finishing coat. Metallic surfaces should be carefully brushed or washed clean before applying paint.



1.8 MITIGATING THE RISK ON THE ENVIRONMENT

These standard clauses constitute the Environmental Regulations relating to the construction works to be
carried out by the contractor in the realization of this project. The contractor shall have to implement not
only measures aimed at mitigating the socio-environmental impacts of the project but also environmental
and social clauses outlined below. It should be stressed that these clauses apply to all types of projects,
the main contractor as well as all sub-contractors or dealers if need be.

These measures include:

e A reduction in the raising of dust particles at the work site in order to protect the health of the
beneficiary population and site workers, by regular watering of the site or the adoption of an
appropriate calendar.

e A reduction in sound (noise) effects due to the movement of the equipment and machines within the
construction site.

e Non obstruction of the existing natural drainage ways, or the deposit of waste in the stream
channels;

e Putting in place @ management plan for oils, fuel, lubricants and other dangerous products during
construction and running of the project. This plan will have to include the recuperation of the above
mentioned products and their transfer to specialized companies for treatment

e Automatic stop of works in the event of discovery of an archaeological or historical artefact, and
to report immediately to the local service of the Ministry of culture

e Prohibition of transport or drive out game, hunting and non-timber forest products by the
personnel working on the site;

e Put the disposal of the personnel working on the site adequate equipment for portable water and
use of domestic water

e Priority for recruitment of local labour, as well as the use of local materials;

e Putting of warning signs (sign boards) at building site during and after work. Putting speed limits
warning signs as well in order to promote the safety and health of the resident population on
health risks, risks of accidents, and on the impact of poaching.

1.8.1 STARTING OF WORKS AND SENSITIZATION OF STAKEHOLDERS
Before the effective start of execution of works, the contractor will prepare an environmental action
plan specifying all the environmental measures to be implemented, as well as rules of procedures
mentioning in a specific way the safety requirements and in particular, the wearing of appropriate
equipment (work cloths) and speed limit warning signs. Furthermore, these internal rules and
regulations will have to prescribe the prohibition of alcohol consumption during working hours, to
transport or hunt game, to abusively use wood for fuel, as well as the sensitization of the personnel on
the dangers of the STI/AIDS, the respect of the customs anh habits of the people of Noni area and
environs. These rules must be pasted at visible locations within the construction site.

On the other hand, an information and sensitization campaign of the personnel and residents will have

thus to be organized beforehand and their attention will have to be drawn to all these aspects,
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including the calendar of execution and the employment opportunities. In particular, these stakeholders
should be informed on the reasons for the choice of the site for the | implantation of the project as well
as the environmental action plan. This sensitization campaign will have to continue during the execution
phase of the works.
1.8.2 SETTING UP THE CONSTRUCTION SITE
a) Localization
The importance of setting up a site is determined by the volume and the nature of works to be
realized, the number of workmen or labourers, the number and the type of machines. The plan of
setting up a building site will have to take into account management and protection measures.
In this regards, the selected site must be located at a distance of at least
e 50m off the road
e 100m off a lake or river
¢ 100m off habitation (dwelling).
The selected site should be such that limits clearing, the pulling up of shrubs or bush and the demolition
of the trees the valuable trees will be preserved and protected. The site must be selected away from
sensitive zones particularly the marsh zones or wetlands, sacred zones and steep hillsides. Lastly, the
site should envisage adequate water drainage on the whole of its surface.
b) Equipment
The area for the office must be equipped with sanitary facilities (latrines, septic tanks, absorbing wells
and wash-hand basins) in accordance with the work force. The water tanks (reservoir) shall be installed
and the quantity of water must be adequate to the need. Adequate drainage shall be provided to the
installations.
¢) Management of solid waste and liquids
Receptacles (containers) to receive waste are to be installed near the various installations. These
receptacles are to be emptied periodically and the waste deposited in a garbage tank for recuperation
by the council or in a dump pit. This pit must be located at least 100m from the installation and in case of
a river at least 150m away.at the end of work the pit will be filled (restored) with soil up to the level of
the original soil.
The pads (apartment) for servicing and washing of the machines will have to be concreted and equipped
with @ sump (container into which a liquid that is not needed can flow) for recuperation of oils and
greases. Worn oils or drainage oils are to be stored in barrels and depth in a secured place while
waiting to be moved to a specialized centre for treatment. It is the same process for oil filters, batteries
and other toxic waste.
1.8.3 RECRUITMENT OF THE SITE WORKER, HEALTH AND SAFETY OF SITE PERSONEL
The contractor shall make use (in the most part) of the local labour force except for skilled labour, when
not locally available then shall labour be brought from outside of the area. Apart for the training and
information for personnel on the aspects mentioned above (point 1) the contractor must provide his
workmen with the adequate safety equipment in conformity with the assigned duties. —masks to protect

against dust particles and noise, helmet, safety shoes, boots, gloves, goggles etc
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During the work, mobile and fixed signs or notices shall be installed at strategic location to ensure the
safety of staff and the resident population. The contractor shall carry out routine watering of the site in
order to limit airOborn dust particles. We shall also take care to limit the speed of the various vehicles
and machines to at most 40km/h. in the same way, we shall ensure that the temporary deviations are
identified in collaboration with the resident population and that they done not affect the sensitive zones.
1.8.4 OPENING UP AND EXPLOITATION OF QUARRIES AND BORROWED PITES

a) opening up and exploitation

the opening up and the exploitation of quarries shall be regulated by:

Law No 64/LF/3 of Aprilé, 1964

o Decree No 64//LF-163 of May 26,1964

o Ordinance No 74/2 of July 6, 1974

o Law NO 76/14 of July 8, 1988 modified by Decree No 89.674 of April 199

e Decree No 90/1477 of November 9, 1990

Quarries opened and exploited on public lands are subject to authorization.

Quarries opened and exploited on private lands are subjected to declaration.

The contractor shall obtain the authorization envisaged by the text and effect the payments in force

and shall take responsibility for all related expenses including for an eventual compensation of the

owner or proprietor.

The contractor will have to present a programme (plan) for exploitation of the quarry in conformity

with the quantity /volume to be extracted for the works and reserves. If the exploitation of the quarry

generates noise (sound, blast), the residents shall control the exploitation schedules and the generated

noise shall not exceed 90decibels at the interest of the residents.

The spot for quarry deposits shall have to be selected so as not to obstruct the run-off water and shall

have to be protected from erosion. The contractor shall obtain controller approval for the quarry

deposit spot.

b) Bringing back the site to initial or original state (restoration of the site) and withdrawal from the site

at the end of the works. The site shall be restored to its initial or original state. In this regard,

installations not necessary thereafter shall have to be taken off the site

e The adjusting of opening materials then the levelling of the site and in particular levelling of the
top soils in order to facilitate the infiltration of water, replanting of grasses and trees as the case
may be;

e Restoration of the natural flows.

e Removal of the dilapidated aspects of the site

e Filling up (either through re-filling) of pits in order to avoid the erosion of the degraded soil;

o Restoration of the pit and recuperation of surface water and conservation of the slope if the

quarry of the borrow pit can be used for other uses such as livestock, playground for the

inhabitants, etc.
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The contractor shall remove all his materials and machines. We will not abandon any equipment nor

materials on the site, or the surroundings without prior consent of the controller. Restoration of the site

includes all the deviations and contours (e.g. foot parts etc) set up during the works.

1.8.5 Management of water resources
The contractor will avoid any conflict which can result from the use of water resources. Thus, for these
water needs or requirement (watering of area around the works) the taking away, will have to be done
after obtaining the necessary authorization from the campaign service (water management committee).
1.8.6 Compensation for the damages caused to third patrties
It can happen that the company hurts an individual in a deliberate or accidental manner (destruction of
crops, habitat, etc). if this wrong is not taken into account by the project owner or contracting authority, it
shall be absorbed by the contractor to the satisfaction of the injured parry. On the other hand, we shall
issue a certificate of compensation to the beneficiary, to avoid any subsequent complaints.
SITE SECURITY
For the administration of the first medical care in case of any accident on the site, we will have a
pharmacy box (first aid) on the site.
The site facilities that are complaint to norms of security will distributed to workers (like helmets, gloves,
boots etc) arrangements will be made to maintain good circulation  at all time on the site. All underlying
of materials will be kept in places that will help to prevent failing from a height while working. Two day
guards shall be employed to take guard of the site during and after work hours thus. Worker shall be
sensitized on the danger of electricity
Two night watchmen shall be employed to take guard on the site after working hours. Sign posts shall be
prepared and mounted at entrances to indicate that work is underway. They shall contain information as
indicated in the CCT.
We shall do everything possible to ensure that traffic is not obstructed by providing deviations and in
places where this is inevitable; we will seek the opinion of the local authorities for the traffic obstruction
for a given period.
SECURITY OF PERSONNEL ON SITE
Personnel on site shall be protected from accident through:

® Vigorous respect of construction norms on the site;

¢ The provision of helmets;

¢ The provision of steel cap shoes;

® The provision of rain coats

® The provision of gloves for those doing concreting and metal works;

¢ Keeping of underlying materials like off cuts in place

* Scaffoldings will be well fixed to avoid falling from a height;

* Astandby vehicle shall be on the site to evacuate workers to a nearby hospital in case of an

accident;

® Provision of sign post to indicate that work is underway;
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Education of workers on the dangers of HIV/AIDS and means of prevention

SANTITATION ON SITE

Our enterprise will put and implement sanitation by improving cleanliness in and around the
project site by observing the following;

Dig a pit toilet for the workers to be using when at work so that they will not be littering the site
and making it uncomfortable for people as well as the neighbourhood.

To always have health educational talks with the workers and also teaching them what they need
to do in order to avoid cholera and other diseases;

To connect a good potable water as for the workers to be drinking;

To always keep the project site clean and free from standing water that can lead to; mosquito
breeding grounds;

Paste notice of warning to those dirtying the site;

1.8.6 ABUTMENTS/WING WALLS

Abutments and wing walls shall be constructed in stone masonry as on the plans here attached. They shll

be finished by pointing.

6.7.7
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DOCUMENT N©°. 6

SCHEDULE OF UNIT PRICES




UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BRIDGE LINKING
ENJUNGU AND EBWEWEH, IN NONI SUBDIVISION, BUI DIVISION OF THE

NORTH WEST REGION.
S/N | DESCRIPTION OF TASK UNIT tLE I UP IN WORDS
: FIGURES
Series 000 - INSTALLATION
I Site installation, bringing and folding up of LS i
equipments and security
Geotechnical studies (Penetrometer, concrete
2 | mix design and Environmental studics LS -
inclusive)
3 | Execution program and as built plan LS .
Series 100 - SITE PREPARATION
101 | Site cleaning m’ -
102 | Cleaning of the river bed m* -
103 | Setting out s -
104 | Traffic flow diversion Is -
Series 200 - EARTH WORKS
201 | Excavation of foundation m’ -
20 Backﬁllmg of abutment with draining soil D i
material
Fill of the accesses of the bridge to raise the
203 | right of way 30m wide on both sides of the m’ -
bridge and molding of the road to 6m wide
Series 300 FOUNDATION, ABUTMENT,
WINGWALLS, SLAB
301 | Hard core m’ -
302 | Lean concrete dosed at 150kg/m’ m’ -
Reinforced concrete dosed at 400 kg/m” for
303 | footing, abutment, wing walls, beam and slab m’ -
(including transition slab)
304 | Anchor of rods HA25 to a rock ML -
Series 400 PAINTING
, Painting of abutments and wing walls with >
401 ; - = m -
bitumen
‘ 402 Pai.nting of hand rails with oil paint and with 5l i
antirust primer
EQUIPMENT -
501 | Hand rails in galvanized pipe 43/49 ML =
502 | Concrete balusters L] -
503 | Vertical and horizontal drainage pipes U -
504 | Wheep holes U -
Series 600 ENVIRONMENTAL AND
SOCIAL SAFEGUARD MEASURES
601 | Production of code of conduct for workers LS -

| &
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Sensitization and training of communities and

Gy works on Gender based violence and HIV/AIDS =
603 | Restoration of borrow pits and planting of grass LS
604 | Provision of Deviation boards and signboards LS
605 | Provision of first AID box LS
606 | Personal Protective equipment for workers L8
607 Installation of Metallic funders information U

plate
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DOCUMENT Ne. 7

BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF A
BRIDGE LINKING ENJUNGU AND EBWEWEH, IN NONI SUBDIVISION, BUI
DIVISION OF THE NORTH WEST REGION.

S/N | DESCRIPTION OF TASK UNIT | QTY ur TOTAL

Series 000 - INSTALLATION

Site installation, bringing and folding up of

1 . ? LS 1
equipments and security -
Geotechnical studies (Penetrometer, concrete
2 ; ; ; e A LS 1
mix design and Environmental studies inclusive) -
3 | Execution program and as built plan LS 0 )
Sub- Total Installation i
Series 100 - SITE PREPARATION
101 | Site cleaning m’ 130 i
102 | Cleaning of the river bed m® | 875 )
103 | Setting out Is 1 "
104 | Traffic flow diversion Is 1 )
Sub- Total Site Preparation )
Series 200 - EARTH WORKS
201 | Excavation of foundation m’ 80 )
202 Backfilling of abutment with draining soil s 4055

material -

Fill of the accesses of the bridge to raise the )
203 | right of way 30m wide on both sides of the m” 66.83
bridge and molding of the road to 6m wide

Sub- total Earth works

Series 300 FOUNDATION, ABUTMENT,

WINGWALLS, SLAB
301 | Hard core m’ 50 i
302 | Lean concrete dosed at 150kg/m’ m’ 2.5

Reinforced concrete dosed at 400 kg/m” for
303 | footing, abutment, wing walls, beam and slab m’ 12.75
(including transition slab)

304 | Anchor of rods HA25 to a rock ML 12

Sub-total Foundation

Series 400 PAINTING

401 | Painting of abutments and wing walls with m” 50




bitumen
402 Paxptmg of hand rails with oil paint and with TP 175

antirust primer

Sub-total Painting

Series 500 EQUIPMENT
501 | Hand rails in galvanized pipe 43/49 ML 8
502 | Concrete balusters U 8
503 | Vertical and horizontal drainage pipes U B
504 | Wheep holes U 50

Sub-total Equipment

Series 600 ENVIRONMENTAL AND

SOCIAL SAFEGUARD MEASURES
601 | Production of code of conduct for workers LS 1
602 Sensitization and training of communities and LS |

works on Gender based violence and HIV/AIDS
603 | Restoration of borrow pits and planting of grass LS 1
604 | Provision of Deviation boards and signboards LS 1
605 | Provision of first AID box LS 1
606 | Pcrsonal Protective equipment for workers LS 1
607 Installation of Metallic funders information U |

plate

SUB TOTAL

GENERAL TOTAL WITHOUT TAXES

VAT(19.25%)

AIR (2.2% or 5.5% )

TOTAL ALL TAXES

NET TO BE PAID

This estimate is closed at the total sum of: FCFA TTC

]
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UNIT PRICE BREAKDOWN

DESIGNATION :Studies and site installation

; Total . Duration of
No Daily out put . Unit activity
No Daily Days
Category — btealeup Amount
o
= =
wv
Z
<
=
b4
o
(@)
=
TOTAL A
n % Days
2 Type No Daily rate Fredbeon Amount
u
O
Ll
=
S~
-
4
w
=
o
=2
¢]
w TOTALB
3 Type Unit Unit cost Quantity | Amount
o
z
<
=1
L
O
L
=
Q
Z
<
<
4
w
<
s TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\" UNIT COST (HT) P/Q'TY
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DOCUMENT N° 9
MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN
PAIX - TRAVAIL - PATRIE

REPUBLIC OF CAMEROON
PEACE -WORK - FATHERLAND

MINISTERE DE DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

NORTH WEST REGION REGION DU NORD-OUEST

BUI DIVISION DEPARTEMENT DE BUI
NKOR COUNCIL COMMUNE DE NKOR
P.0 Box 73 Kumbo AN Email: nkorcouncil@gmail.com
Tel.: (237) 654947254/663046403 Website: www.nkorcouncil.com
REF.N2 MINDDEVEL/NWR/BU/NSD/SG/NC NKOR, THE

NKOR COUNCIL INTERNAL TENDERS BOARD.

JOBBING ORDER N° 09/JO/NKOR COUNCIL/NCITB/2026 OF 02/04/2026 FOR THE CONSTRUCTION
OF PERMANENT BRIDGE LINKING ENJUNGU AND EBWEWEH NONI SUB DIVISION, BUI DIVISION OF
THE NORTH WEST REGION

Awarded after an Open National Invitation to Tender

N° 09/ONIT/MINDDEVEL/NKOR COUNCIL/NCITB/2026 OF 26/02/2026 FOR THE CONSTRUCTION OF
PERMANENT BRIDGE LINKING ENJUNGU AND EBWEWEH, NKOR COUNCIL AREA, BUI DIVISION, NORTH
WEST REGION, NKOR COUNCIL AREA, BUI DIVISION, NORTH WEST REGION
HOLDER (ETS ADDRESS): +ivviviiiiiiiiiiiiiiiiiiiiiiiiiieiienin
P.OBOX ......... TEL....ccciiivisasensiissinisanave FAX: cicoeievnrecnnconnes
TRADE REGISTER NP(N® R.C.)t tiviinieiiiiniiniiiiiiiiciiiiiiannesnisinn
TAX PAYER N oooininiiiiiiiiiinencnnnicananenanans
BANK ACCOUNT N®: ..iiiiiieniernensacnrccisnenss AT iccinaaniivsesiasisssassss (BANK)
AGENCY OF: tiiiiviiiiiiiieiiiinieinieesiiinisinnnaeenn

SUBIECT? 1:ivnnunimusisaasivs s ensesmmmunssas s s si s s as s A e e sssasmanis
EXECUTION DEADLINE: .vtiitteiueeeiittiniersseiinssaitsiuntiisteaissainaasttoiisitioiuaanneesee:
AMOUNT IN FCFA:

Amount tax inclusive ‘

Amount without Taxes
VAT (19.25)
A.LR. (2.2 or 5.5 %)
| Net Payable | J
FINANCING: ...ccvviiiiiiiiiiieiiiiiiiiiienns
BUDGET HEAD: ....coiviiiiiiiiiiiiieniiiiiieeens
LOCATION: . iiiiiiiiiiiiiiiiiiiieeneiiiiaaaaaes
ENTERED ON:
SIGNED ON:

NOTIFIED ON:
REGISTERED ON:
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BETWEEN:

The Government of the Republic of Cameroon, represented by the Mayor of Nkor Council hereinafter

referred to as the “The Contracting Authority”

ON THE ONE PART,

AND

Enferprise ------------------ IR St esaeass e
Whose head office is at ve.vvvvivnrrniiniininnnnen...

Hereinafter referred to as the “Contractor”

Represented by its DIirector, Mr./Ms ..uuuiiuuiiuiieseie e e e ses e se e,
Address: PiO: BOmidinit vensensansnnsammmanssmmnss - JPR—— FéaX oummsawnnnies
Business Registry NO ...ivviiiiiiiriiniiriineeneeneenenns
Tax Payers’ Card NO ...cvvviiiieiiiiiieiiiiieeeeeeeeeeeeanans,

ON THE OTHER PART

IT1S HEREBY AGREED AND ORDERED AS FOLLOWS:




SUMMARY

Part I: Special Administrative Clause (SAC)

Part ll: Special technical Clauses (STC)

Part lll: Schedule of Unit Prices

Part IV: Details or Estimates

|



(.7 U — and last of JOBBING ORDER N° 03/JO/NC/ NCITB/2026 awarded after an Open

National Invitation to Tender N® 03/ONIT/ NKOR COUNCIL/NCITB/2026

FOR THE CONSTRUCTION OF A PERMANENT BRIDGE LINKING ENJUNGU AND EBWEWEH, NONI
SUB DIVISION, BUI DIVISION OF THE NORTH WEST REGION

EXECUTION DEADLINE: FOUR (04) MONTHS

AMOUNT OF CONTRACT IN FCFA:

Amount tax inclusive

Amount without Taxes

VAT (19.25)

A.LR. (2.2 or 5.5%)

Net Payable

Read and accepted by the Contractor

Signed by the LORD MAYOR NKOR COUNCIL

Registration
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TABLE OF MODELS

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model No. 4: Model of start-off advance bond
Model No. 5: Model retention fund

Annex No. 6: Schedule framework




Annex Ne. 1: Model tender

|, the undersigned lindicate the name and capacity of signatory]
Representing the company or enterprise or group' with head office at
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File:

[recall the subject of the invitation to tender]

o After having personally taking account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;

e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.

o Submit and commit myself to execute the works in accordance with the Tender File, in return for
the prices which | myself establish for each type of structure which prices reveal the amount of the
tender for lot No. at [in figures and words] CFA francs exclusive of
VAT and at CFA francs Inclusive of all Taxes. [In figures and words].

o | pledge to execute the works within a deadline (o) AR months.

e | pledge to maintain my offer for [indicate duration of validity, in principle 90 days from the
deadline of submission of tenders.

e Rebates and the modalities of application the said rebates shall be the following (in case of the
possibility of award of several lots).

The Project owner shall pay the sums due for this contract by crediting account No...ooiiiiiiiiiiiiennne.
opened Mo BaANK.eiiineeeeiiiiiiiiieeeeaan Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Signature of ceuveiiiiiiiiiiiiin in the
capacity’ ofvsssiuiimnas duly authorised to
sign the tenders on behalf
T e

' Delete where necessary
= Attach the Power of Attorney

78




ANNEX Ne. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his

tender on for [recall the subject of the invitation to tender], hereinafter referred to as “the
tender” and to which shall be attached a bid bond equivalent to [indicate the amount] CFA francs.
We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby declare to guarantee payment to the Contracting Authority
of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.
The conditions of this commitment are as follows:
If the bidder retires his tender during the validity period specified by him in the tender; or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the
validity period:

* Fails or refuses to sign the contract, even though required to do so;

* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract;

We pledge to pay to the Contracting Authority an amount up to the maximum of the sum referred to
above upon reception of his first written request, without the Contracting Authority having to justify his
request, given, however, that in his request the Contracting Authority shall note that he is due the amount
he is claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he
shall specify which condition(s) took effect.
This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the end
of this period of validity.
This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at , on

[Bank’s signature]
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ANNEX Ne. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf

of [the holder] to the benefit of the Contracting

Authority [address of the Contracting Authority] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring

that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-off

advance according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitation to tender and

the lot, if possible] of the total sum corresponding to the advance of [twenty (20) %] of the amount

inclusive of all taxes of contract No. , payable upon notification of the corresponding

Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this

advance into the accounts of [the holder] opened in the bank under

No.

This bond shall remain in force up fill the reimbursement of the advance in accordance with the SAC.
However, the amount of the guarantee shall be proportionately reduced on the progressive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

Signature of the bank
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ATTACHMENT No. 5: MODEL OF PERFORMANCE BOND (RETENTION FUND)
Bank:

Reference of the bond: No

Addressed to [Indicate the Contracting Authority]
[Address of Contracting Authority]

Hereinafter referred to as “the Contracting Authority”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged, in

execution of the contract, to carry out the works of [indicate the subject of the work]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of

the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting

Authority for a maximum amount of

[in figures and letters] corresponding to [ percentage below 10 % to be specified] of the contract price3.

And we pledge to pay to the Contracting Authority within @ maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the final
detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment,
addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final
acceptance of the works and upon release issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on
[Signature of the bank]

* In the case where the bond is established once upon start of the works and covers the full bond, that is, 10 % of the amount
of the contract
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ANNEX Ne. 6: Schedule framework

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due

interruptions shall be clearly brought out in the schedules.

The financial schedule resulting from the schedule of works shall indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence

of rainy seasons for the basic solution and possibly variant solution.

[Signature of the bank]
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[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to the
respect of rules governing the award, execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
to commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that
draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

2.1.  The date studies were carried out;
2.2. The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;
2.4. |f maintenance works

1.4.1 Description of the studies;
1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 COMPLETION or new works
1.5.1 Are quantities in the quotations the same as those of the studies?
1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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DOCUMENT N° 12
LIST OF COMMERCIAL BANKS AND FINANCIAL
INSTITUTIONS




LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS
AUTHORIZED TO ISSUE BONDS FOR PUBLIC CONTRACTS

BANKS

1. Afriland First Bank

2 Banque Atlantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)

4, Banque International du Cameroun pour 'Epargne et le Crédit

5 CITI Bank

6. Commercial Bank of Cameroon

1 Ecobank

8. National Financial Credit Bank

9, Société Camerounaise de Banque au Cameroun

10. Société Générale de Banque au Cameroun

1. Standard Chartered Bank Cameroon

12.  Union Bank of Cameroon

13. United Bank for Africa.

14, Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12962 Yaoundé ;
15.  Bank Of Africa Cameroun (BOA Cameroun), B.P. 4593 Douala

16.  BANGE BANK CAMEROUN (BANGE CMR);

17 Crédit Communautaire d'Afrique — Bank (CCA - Bank), BP :30 388, Yaoundé ;
18. La régionale Bank, BP : 30 145 Yaoundé, Tél : (+237) 222 22 02 39

F Insurance Companies

Chanas assurances ;

Activa Assurances

Atlantique Assurances S.A., B.P. 2933 Douala ;
Zénithe Insurance S.A. ;

Pro-Assur S.A ;

Aréa Assurances S.A, B.P :1531 Douala ;
Bénéficial General Insurance S.A., B.P. 2328 Douala ;
CPA S.A., B.BP. 54Douala ;

NSIA Assurances S.A., B.P. 2759 Douala ;
SAARS.A., B.P. 1011 Douala ;

Saham Assurances S.A., B.P. 11315 Douala
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DOCUMENT N° 13
OTHER DOCUMENTS
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REPUBLIC OF CAMEROON
PEACE -WORK - FATHERLAND

MINISTRY OF DECENTRALISATION

REPUBLIQUE DU CAMEROUN
PAIX - TRAVAIL - PATRIE

MINISTERE DE DECENTRALISATION

AND LOCAL DEVELOPMENT ET DU DEVELOPPEMENT LOCAL
NORTH WEST REGION REGION DU NORD-OUEST
BUI DIVISION DEPARTEMENT DE BUI
NKOR COUNCIL COMMUNE DE NKOR

REF.N2

N° 09/ONIT/MINDDEVEL/NKOR COUNCIL/NCITB/2026 OF 26/02/2026 FOR THE CONSTRUCTION OF

P.0 Box 73 Kumbo
Tel.: (237) 654947254/663046403

MINDDEVEL/NWR/BU/NSD/NC NKOR, THE

EVALUATION GRID

BRIDGE LINKING ENJUNGU AND EBWEWEH, NONI SUB DIVISION, BUI DIVISION OF THE NORTH WEST

Email: nkorcouncil@gmail.com
Website: www.nkorcouncil.com

REGION
EVALUATION GRID FOR ELIMINATORY CRITERIA
DOC N° DESCRIPTION YES NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of infention to tender stamped with the tariff in force(.dated ,
= signed And stamped by the contractor)
Certificate of non-bankruptcy established by the Court of 1st instance or the
A.3 Chamber of Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A.4 approved by the Ministry in charge of Finance or by a foreign bank of
first order not more than three months.
A Purchase receipt of tender file issued by public treasury
A bid bond of 100 000FCFA per lot (One hundred thousand FCFA) issued by
Rl o first rate-bank or insurance company approved by the Ministry in charge of
' Finance in conformity with COBAC conditions and backed by a receipt of
payment of the same amount at the “Caise des Depots et Consignations —CDEC”
A7 An attestation of non-exclusion from Public Contracts issued by the Public
b contract Regulatory Board (ARMP)
Valid attestation for submission by the Social Insurance Fund, certifying that
A.8 the bidder satisfied his obligations with respect to the aforementioned Social
Insurance
A9 A valid Certificate of imposition certified by the chief of centre
A10 Business License (photocopy certified by the chief of centre, not more than
' | three months).
Al Certified Copy of a valid taxpayers card, delivered by the chief of centre.
| A.12 | Plan of localization signed and stamped by the company
A.13 Deadline for delivery higher than prescribed
A.14 False declaration or falsified documents
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. Absence or insufficient amount on bid bond;

. Incomplete financial file.

. Two Bids with the sume personnel

. A bid with the external envelope carrying o sign or mark leading to the identification of the bidder

B/ Essential criteria
The criteria relating to the qualification of candidates are based on the following:

. General presentation of the tender files;

. References of the company in the similar achievements;

- Experience of supervisory staff

= Logistics (Equipment);

= Methodology;

= Financial capacity;

= Attestation of site visit signed by the contractor

" Report of site visit signed by the Contractor

L] The Special Technical Clauses (STC). (Each page should be initialed and the last page signed and
stamped);

. Special Administrative Clauses completed (each page should be initialed and the last page signed and
stamped);

. Pre — Financing capacity greater or equal to the amount required in the offer

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the Invitation to
tender (RPAO).

C/ Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).
This evaluation will be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in account.
The contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.
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works. (Only CVs signed by the candidate)

B.4 TECHNICAL PROPOSALS
B.4.1 - The mode of execution of the works
.\ B.4.2 - The planning of intervention, the expected output
|
| B.4.3 - supply of materials or site equipment
B.4.4 - Measures of safety and protection of the environment
| B.4.5 - Administrative and technical organization of the enterprise
{f B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership of a pickup, or show proof of ability to hire
B.5.3 Proof of ownership of a Concrete vibrator, or show proof of ability to hire
B.5.4 | Proof of ownership of a Hand compactor or show proof of ability to hire
Masonry Kit : Wheelbarrows, masonry clamps, masonry hammer 300g, shovel, dig
| B.55 |9xe building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
e
B.6 FINANCIAL CAPACITY
B.6.1 Pre — Financing capacity from banking or institutions of first order approved by the
e Ministry in charge of finance, not less than 75 % to the amount required in the offer.
B.7 ATTESTATION OF SITE VISIT AND SITE VISIT REPORT
Bl Attestation of site visit signed by the contractor
Site visit Report of (The bidder shall under his responsibility visit the site and gather
| B.7.2 | all the information necessary for the preparation of his technical proposals signed
| by the contractor and justified by pictures
!- The Special Technical Clauses (STC). (Each page should be initialed and the last
. B.S8 :
| ' page signed And stamped).
EVALUATION GRID OF FINANCIAL OFFER
c The bid itself according to the model attached, shall be stamped at the rate in
’ force, dated, signed And stamped by the contractor
c.2 Unit price schedule duly completed, with an indication of the unit price excluding
; VAT in words and in figures. (signed And stamped)
C.3 Detail quantities and cost estimated (signed And stamped)
C.4 The sub-details of prices( signed And stamped)

NB: The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis of the coherence of

prices as well as the amounts of the totals

Main Evaluation criteria’s

The bids shall be evaluated according to the main criteria as follows:
A/ Eliminatory criteria

Absence of an element in the administrative file;
Deadline for delivery higher than prescribed;

False declaration or falsified documents;
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SITE VISIT REPORT

1. CONTEXT OF THE PROJECT

2. GEOGRAPHICAL SITUATION

3. STATE OF THE SITE

4. PHOTOGRAPHS OF THE SITE (access to the site, structure to be completed etc.)

--------------------------------

Name of Enterprise: v.vuveviiiiininininen.

Stamp and signature of enterprise
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MODEL ATTESTATION OF SITE VISIT

| the undersigned ...couvviieeniiiiiiiiiaiiiiien

Engineer of the COMPANY: wevuuuirrrneerunsssermmsrniinterreestaatnenenees (Name of Enterprise),

Has actually visited the site which is going to receive the structure relative
TENDER N° 03/ONIT/NKOR COUNCIL/NCITB/2026 OF 25/02/2026 FOR THE CONSTRUCTION OF

BRIDGE LINKING ENJUNGU AND EBWEWEH, NONI SUB DIVISION, BUI DIVISION OF THE NORTH
WEST REGION

The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints relative

to the execution of job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall in no condition claim the Delegated Contracting Authorityfor any

increase of unit price.

In Testimony Whereof, this present attestation of site visit is established and issued to serve the

purpose it deserves.

DO veviennnnassreeessannnsesssssesnnnssaaasses
Stamp of enterprise

Signature and Names of the Contractor.
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DOCUMENT N° 14
GRAPHIC PLANS
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