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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N2 006/ONIT/N /AC/ACITB/2026 OF
04/03/2026 FOR THE CONSTRUCTION OF A MARKET HANGER WITH 24 SALE SLABS IN
AKO CENTRAL MARKET, AKO COUNCIL AREA, DONGA MANTUNG DIV ISION, NORTH
WEST REGION,
(THROUGH EMERGENCY PROCEDURE)

SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2026 state budget, the State of Cameroon
represented by the Mayor AKO Council hereby launches an open national invitation to tender for the THE CONSTRUCTION OF A
MARKET HANGER WITH 24 SALE SLABS IN AKO CENTRAL MARKET, AKO COUNCIL AREA, DONGA
MANTUNG DIVISION, NORTH WEST REGION. {8y Emergency Procedure)

1) NATURE OF SERVICE: Work to be done consists of:
TmmwmhmudimdammmﬂaGthmmw.akosub-division
and the detailed information is provided in the technical specifications.

2)nwmwmmmmmmmmmmmcmmwmmm
mmammmmmammammmmmhmm.

3) LOTS:Theworkisinone(1)btesbﬂows;-ilneonmaiouofamarke(hang«with%salcslabsinakoccmra!matket, Ako
Sub-Division, Donga Mantung Division, North West Region.

4) ESTIMATED COST; mmmmmumhfmmﬁmm.ow.mfm

Subject ‘“”“W"""'"" Vots of charge N° Expenditurs authorization N°
The construction of a market hanger
with 24 sale siabs in ako central | 42,000,000 FCFA 1802176 6021 241 0 34000001 0471464241
merket, Ako Sub-Division.

5) mexmmm:mhmmmmhmmwmmmum“m
mmmmmwmmmmmmmmmmmy,mu&m
uncompleted project in Donga Mantung.

nmmzmmmmumapummmwdhmmmwmm&)mm
Rmdmmmmmmmmmmmdmocm.

by the Ministry in charge of financs - the fist of which is found in document No, 12 of the Tender File, and backed by CDEC receipt in the
MMMWMMMM,M)WGFA.NWMM@O)MWhmdmdbﬂ&

§) CONSULTATION OF TENDER FILE: The Tender documents mey be consulied immedistely after publicalion of this invitation 1o tender
from the Servicss of the Contracting Authority (Servioe In cherge of the award of contracts of AKO Councl, et the Divisional Delegation of
Public Contracts DONGA-MANTUNG and the the Regglonal Office of the Publio Contracts Regulatory Agency (ARMP) for the North West
during working hours.




Subject Locaiity Bid Bond Tender fee

the construction of a market hanger with 24 sale siabs in ako central 84,000
market, Ako Sub-Division. Divislon / fefa

10) ACQUISITION OF TENDER FILE: The Tender file may be oblained from the Fremisés of the:Gontfacting Al {Service of Contracts
award) of AKO Council as soon as this notice is published against payment of 4|iBirafu 4EbIgA of Eighty-fou thousand (84,000F cfa),
CFA francs, and payable at Minicipal Treasury of AKO or any other siate freasuy & 24

11) SUBMISSION OF BIDS IN BOTH HARD AND SOFT COPIES: Each bid writibsFEndlish, of Frenat 'signedbymemorby

shall be submitted in one extemal envelope - sealed, containing three (3) interal envelbpad thatiss BiVelo A: Administrative Documents,
snveiope zar no information about the company and
shall reach the Service of contracts award of AKO Council not later than the 02/0472028 at 10am local fime and note should be taken that in
mﬁmmammmmwmmmmmmﬁmmmmmmm
foliowing inscriptions:
MMMMAMNTWR&.WWWAQAWOFNWMW
CONSTRWTMOFAHAWHMGERWHﬂMWMMOC&IMMET,MOSU&W,W
MANTUNG DIVISION, NORTH WEST REGION.
{To be opened only during the bids opening session)

12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified frue copies by the issuing service of administrative
M(WMW,MM)MWWW%W%MWMWNM
kwiiaﬁmtoTender.Theymastm(bemoreﬁranﬁwmemm#soldasatmdatedmwondbidsummmmm
the signature of the tender nofice. Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

13)OPENMGOFBDS:Theti&shaﬂbeopenedhamﬂ!ase.inmewmumhaloﬂkoc“mdmMatﬂ:m.Oniy
mwmmm.mamwammmmmmmm,mmmm
not comply with the requirements of the Tender File shall be rejected.

14} Evaluation criteria, The evaluation of bids shall be carred out in three stages:
» 1% Stage : verification of the conformity of each administrafive document :
> 2 Stage : Evaluation of technical bids ;
» 3 Siage: Analyses of Financial bids.
The criteria of evaluation shall be as follows:
14.1-Eliminatory criteria
- Absence of a document in the administrative file that cannot be provided within 48 hours:
-  Bids submitted after the deadiine for submission;
- Deadline of execution more than the prescribed;
- False declaration or faisified documents;
-  Bxternal envelope bearing identification marks of the Bidder;
- Absence df, or insufficient bid bond;
- Omission of a quantified task on the bill of quantiies and cost esfimates
- Enterprise with an abandoned or averdue coniract beyond contractual deadiine,
- Failure o obiain at least 80% in the evaiuation of the Technical proposal.

14.2. Main Qualification criteria: The criteria refating to the quaiification of candidates could indicatively be on the foliowing:
o oot it

Experience

Personnel

Equipment.

Methodology/organization of the sife

Proof of certificate of categorisation

Proof of CDEC receipt

15} Award: The evaluation will be done in a purely binary manner - (yes) or {no}. The contract shall be awarded 1o the bidder who would
have obtained a minimum fechnical score of 80% In the essential criteria and 100% in the eliminatory criteria, taken in consideration and
who would have proposed a bid with the lowest amount, in conformity with the reguiations of the tender documents

® O 9 ¢ 0 9




is)mmuormvm:mmmmwmmuawdmmmmmwmo{
fhe submission of tenders, that is, the tenders shall be valid for 50 {ninety) days with effect from their submission deadiine.

17) FURTHER INFORMATION: Addifional {supplementary) technical information may be obtained during working hours from the service for
the award of coniracs at the Ako Council, Tel, § 74 6149 48

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracling Authority reserves the right, if need be, lo subsequently amend this
invitation to tender in comformity with the Public Contracts Code.

AKO, the 04/03/2026
THE MAYOR

{Contracting Authority)

Authorizing Officer
Chairperson of ACITB

Notice Boards
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REPUBLIC OF CAMEROON R REPUBIIQUE DI CAMEROUN
Peace - Work — Fatherland & . Paix-Travail-Patrie

AKO SUB DIVISION
ARO COUNCIL

AKU COUNCIL INTERNAL TENDERS
BOARD

AVIS D'APPEL D'OFFRES NATIONAL OUVERT No. 008/AONO/NWR/DMD/AC/ACITBI2026 DU 04/03/2626 POUR LES TRAVAUX DE
CONSTRUCTION D'UN HANGAR AU MARCHE AVEC 24 DALLES DE VENTE AU MARCHE CENTRAL D'AKO DANSLE
DEPARTEMENT DU DONGA-MANTUNG, REGION DU NORD-OUEST. (PROCEDURE D'URGENCE)

1} OBJET DE L'APPEL D'OFFRES: Dans ko cadre das {'sxécution du Budget d'Investissement Public 2026, I'Elat de Cameroun
représente par, le Maire d'Ako lance un Appel &'Offres national ocuvert pour les ravaux de POUR LES TRAVAUX DE
CONSTRUCTION D'UN HANGAR AU MARCHE AVEC 24 DALLES DE VENTE AU MARCHE CENTRAL D'AKO DANS LE
DEPARTEMENT DU DONGA-MANTUNG, REGION DU NORD-OUEST

{PROCEDURE D'URGENCE),

2} Consistance des travaux : Les ravaux comprennent notamment :
Le service soliicite est fes Travaux de construction d'un hangar avec 24 dafles de vente au marche central d'ako dont les détails se
trouvent dans le CCTP.

3) DELAI D'EXECUTION : Le délai prévu pour {'achévement dss fravaux du présent appe! d'offre est de quartoze-vignt dix jours continus
{03 mois) a partir du jour de la nofification de l'ordre de service de demarrage des fravaux.

Aliotissement : L es iravaux soni en un {81} iot ci-aprés définis : fes Travaux de construction &'un hangar au marche avec 24 dalles de
vente su marche ceniral d'sko, Depariement du Donga-Mantung, Region du Nord-Ouast

4) Colit prévisionns! : Le colf prévisionne! de 'opération 4 lissue des études préalables estde ;

Projet ‘ Localith colt prévisionnel At
Travaux de construction d’'un hangar au marche avec 23 | Ville d'Ako, dans
daifes de vente au marche ceniral d'ako famondissement d'Ako, §40.000kcte 84.000kcta

5 Participation et origine : La parlicipation & celle consultation est suverte aux enfreprises de droit camarounals ayant une expérience
avérée dans ie domaine concemné ef ayant réafisées des opérations similaires.

6) FINANCEMENT : Les travaux, objet du présent appel d'offres sont financés par le Budget d'investissement Public de la République du
Cameroun, Budget du MINCOMMCER au titre de I'exercice 2026 assigné au Maire d'Ako, sur la ligne d'imputation budgétaire.

Objet coltprivisionnsl | e go1 mputation “‘*;w

Travaux de Construction Deux Haii au Marche Quvert
24 Dalles de Vente Chacune au Marche Central D'ako 42,005,000 FCFA JB02178 80 21 241 0 34000001 0474484211

7). CAUTIONNEMENT PROVISOIRE : Chaque soumissionnaire doit pour chaque lof inciure dans ses documents administralifs, une
garantie de soumission qui respecte le model prescrites dans le DAO élabii par un élablissement bancaire agrée par le Ministére en charge
des Finances d'un moniant égal & 840,000 francs CFA. Les caulionnements provisoires seront fibérés au pius tard frente (30) jours aprés le
délai de validité des offres pour les soumissionnaires n'ayant pas éi8 refenus. Pour le soumissionnaite atiributaire du marché, le
cautionnement provisoire sera libéré aprés constitution du cautionnement définilif. Pour éviter les rejets, fous les documents doivent &ire Jes
originaux ou des copies ceriifiées conformes issus des autorités adminisiralives compétentes (Préfet, Sous Préfet ou Services Emitieur)
pour une durée n'excédant pas trols mois et présentss selon ies régisments spéciaux de oat appel d'offre. Les copies certifiées qui seront
ceriifies pour la deuxiéme fois ou des copies falsifides ne seront pas accepiées. Les chapitres seront séparés par format en couleur. Les
offres qui ne seront pas en conformité avec les prescriptions de cet appel d'offre seront déciarés inadmissibles.



8) CONSULTATION DU DOSSIER D'APPEL D'OFFRES : Le dossler d'appel d'offres peut étre cop:

d'appel d'offre aux services de I'Autorité Contraciant {Service de passation des marchés
des Marchees Publics du Donga Mantung et au Bureau Regional de 'Agence de Requilz
pendant les heures ouvrables.

g W 2 - R
%) ACQUISITION DU DOSSIER D'APPEL D'OFFRES: Le dossier dappel doffres peut &ire aiffen iés B fésent avis d'appel
dlofires aux services de FAutorité Contractant (Service de passation des marchés de i Mari, 386 s contre
versement dune somme non remboursabie de 84,000 fcfa rancs cfa, payable & la Recette des Niynicpal Al o /5
<¢ 4”-;\/‘“- ’r /

10) REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept {07) e Liad

marqués comme tels sera remise au Service de Passation des Marchés de ta marie d'Ako, au plus : ' & 10heures. {f doit
éhedammpaqudmnmmmswvdopmmmquéesmmhmmaﬁ,B:mledossieriedw&weet(;:mie
dossier financier. Ce paguet devra porter ia mention

AVIS D'APPEL D'OFFRES NATIONAL OUVERT No. 008/AONO/NWR/DMDIAC/ACITR/2026 DU 04/03/2026 POUR LES TRAVAUX DE
CONSTRUCTION D'UN HANGAR AU MARCHE AVEC 24 DALLES DE VENTE AU MARCHE CENTRAL D'AKO DANS LE
DEPARTEMENT DU DONGA-MANTUNG, REGION DU NORD-OUES.T «A N'OUVRIR QUEN SEANCE DE DEPOUILLEMENT>

11)R£cEVAsa.ntnesms:mmawmmmmwmwmtmmm@mmw
en copies cerlifiées conformes par Je service émetteur ou une autorité administrative (Préfet, Sous-préfet,...), conformément aux
swmmRégmpaswﬁades'mdm.%mwwmmmmmmnmmum&
mmmmewmmmmahmuﬁgmde;‘ma’wsmTmmmmwmmm
Wmmwwdemm.mm«hmammwm
bamdemadraagr&ewb&ms&edwgémﬂwm

e

12)0uvahmdsplis:L‘wwmdespﬁssefaahwmi11hmo,MeMmumﬁmewhmm0mmw
lmernederaﬁmd&staeianmmD’AKo,(S&&wﬂm&hmﬁ)mwmammmm
sedémwmmmmammmmmmmaahm.mmmw

oﬂmre«ise,saﬂeouenmmmise.Losoﬁresqﬁnevaﬂpasnwmmwmsdubmmre;eﬁes.
L'ouverture des plis sera faite en une phase.

-xmmmaummmmmwmmubmmmm

Pmm&m.mmn'MmMmmmmmdehmw des dossiers administratifs et
b ¢ &limindes,

13)EVALUATMDESOFFRES:L‘év&a§ondesoﬁesseMenMs(03)étap§:
» 1% étape ; Vérification de I conformits Gy dossier administratif de chaque soumissionnaire ©
» 2% @tape : Evaluation des offres techniques :
» 3= étape: Anglyse des offres financidres.
Les critéres d'évaluation des offres sont les suivants:
13.1-Critéres éliminatoires
- Absence ou non-conformité d'une piéce administrative
- Undépdt aprés Is date fimite
- Délai d'exécution supérieur & celui prescrit {supérieur 3 trois mois) ;
- B facieralions ou pldces faliles:
- Ueneloppe avec les signes d'identification du soumissionnaire :
- Absence ou insuffisance de la caution provisoire de soumission;
- Omission d'un prix guantifié dans le devis
- Enfreprise avec un chentier abandones ou avec un chanfier incomplet au dele de delai contractusiie.
- Non salisfaclion ¢'au moins 80% des criteres d'exsperiences requis.
13.2-Critéres essentiels
L‘Mmm!&ewhb&ed&d&aﬁdw@mpﬁ%mmmma1mmCesuiémméh?gmupéspar
e  Copaciki fnanciie :
»  Références de f'entreprise;
e Qualité du personne! postulé;
= Moyens logistiquesiequipment ;
= Méthodalogie/Organisation des travaux ;



14) Attribution : Cette évaluation sera binaire (OUI ou NON). Le marché sera atiribué au soumissionnaire qui aura proposé Foffre (a
moins disante, ayant satisfait & 100% des critdres dliminatoires et au moins 80% des critdres assentiels.

mwmoevmoams:mwmmmmpmmmmmmmmbm
de la date limite fixde pour ia remise des offres.

mmmm:mmmmcmmmmwwmwm
ouvrables au Service de Passation des Marchés de de marie D'AKO, Tel. 6 71 61 48 43

i WQ!‘WD‘M:L’MM&M!eMmm&M, d'apporier foule aulre modification ultérieure
utile au préssnt apps! d'offres.

- MINMAP

- ARMP ;

= mm&wwuamec‘wwm;
- Présidents CPM ;

- Chrono

- Affichage,




REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace — Work — Fatherland Paix-Travail-Patrie
NORTH WEST REGION REGION DU NORD-OUEST
DONGA ._7\-4-1:1-]\7“7-‘ -[}}\-I:G-"D-I VISION DEPARTEME}\_/:Y—:I_)-}-E: 55}\}571 MANTUNG
AKO COUNCIL COMMUNE D'AKO

AKO COUNCIL INTERNAL TENDERS
BOARD

COMMISSION INTERNE DE PASSATION DE
MARCHES DE LA COMMUNE D’AKO

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N2 006/ONIT/NWR/DMD/AC/ACITB/2026 OF
04/03/2026 FOR THE CONSTRUCTION OF A MARKET HANGER WITH 24 SALE SLABS IN
AKO CENTRAL MARKET, AKO COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH
WEST REGION.
(THROUGH EMERGENCY PROCEDURE)

SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2026 state budget, the State of Cameroon
represented by the Mayor AKO Council hereby launches an open national invitation to tender for the THE CONSTRUCTION OF A
MARKET HANGER WITH 24 SALE SLABS IN AKO CENTRAL MARKET, AKO COUNCIL AREA, DONGA
MANTUNG DIVISION, NORTH WEST REGION. (By Emergency Procedure)

1) NATURE OF SERVICE: Work to be done consists of:
The services solicited comprise the construction of a market hanger with 24 sale slabs in ako central market, ako sub-division
and the detailed information is provided in the technical specifications.

2) DURATION OF EXECUTION: The maximum deadline for the execution provided for by the Contracting Authority shall be three months
(90 calendar days) with effect from date of notification of the Administrative Service Order to start works.

3) LOTS: The work is in one (1) lot as follows; - the construction of a market hanger with 24 sale slabs in ako central market, Ako
Sub-Division, Donga Mantung Division, North West Region.

4) ESTIMATED COST: The estimated cost after preliminary studies is Forty-two million (42. 000 .000) fcfa

Amount for the

Subject Project

Vote of charge N° Expenditure authorization N°

The construction of a market hanger
with 24 sale slabs in ako central | 42,000,000 FCFA JB02176 60 21 241 0 34000001 0471464211
market, Ako Sub-Division. '

5) PARTICIPATION AND ORIGIN: Participation in this invitation to tender is open to competent Cameroonian enterprises that are in
compliance with the fiscal laws and who are not currently excluded from public procurement. Must importantly, companies with no
uncompleted project in Donga Mantung.

7) FINANCING: The said works shall be financed as per the programmed budget of the 2026 Public Investment Budget (PIB 2026) of the
Republic of Cameroon under MINCOMMERCE assinged to the Mayor of AKO Council.

8)-BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment approved
by the Ministry in charge of finance - the list of which is found in document No. 12 of the Tender File, and backed by CDEC receipt in the
amount of Eight hundred and fourty thousand (840, 000) francs CFA, and valid for ninety (90) days beyond the deadline of validity of bids.

9) CONSULTATION OF TENDER FILE: The Tender documents may be consulted immediately after publication of this invitation to tgnder
from the Services of the Contracting Authority (Service in charge of the award of contracts of AKO Council), at the Divisional Delegation of

3



DOCUMENT No 2:
General Regulations of the Invitation to Tender

CONTENTS

A. General

C. Preparation of Bids
Article 11: Tender fees...............o.vveeveeeeerereeooeoeooooooo

E. Opening and evaluation of bids ....................................
Article 25: Opening Of bidS................coeeeeoeooeo
Article 26: Confidential nature of the procedure...............ococvoiivi
Article 27: Clarifications on the bid and contact with Contracting Authority.......
Article 28: Determination of their compliance...............ooovoooooo
Article 29: Qualification of the bidder.................coovoooooioo
Atticle 30: Correction of MTOrS.............v.veveieeeeereseeeeeoeoooooooo
Article 31: Conversion into @ single GUITENCY...........o..ovvvvooeeoooo
Article 32: Evaluation of financial bids.....................cocoviiooi
Article 33: National preference.................ccooevverermoeooooooo

F. Award of the contract...................cocoovevvoeoeoooooooo
ATHEID 342 AWBIR «.susvvssiuesss o s iiisiessainsspasmensmmessasmaseassesmes s srmem eomeses
Article 35: Right of the Contracting Authority to declare an invitation to tender unsuccessful or to cancel a procedure...............
Article 36: Publication of results
Article 37: Notification of the award of the contract........................c.........
Article 38: Signature of the CONtract..............oovveeveveeooooo
Article 39: Final DONG............ccovuoiuiiieiiieeeeeeeseeee oo




5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, produced,
manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 Asanintegral part of their bid, bidders must;

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which may have changed in the
case where the candidates took part in pre-qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded:

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished
by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

¢ The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture
agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis & vis the Project Owner and
Contracting Authority with regard to the execution of the Contract:

e.In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On
the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and
execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the
eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the
information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the visit of the site
shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the land for the said visit but only
on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in
article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the
terms of the contract. Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the invitation
to tender, it includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender:
Document No. 4. The Special Regulations of the invitation to tender;

11



a. Volume 1: Administrative file: It includes:

a.1 All documents attesting that the bidder:

Has subscribed to all declarations provided for by the laws and regulations in force;
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

- Is not winding up or bankrupt;

Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the
General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the bidders
especially: a methodological statement on an analysis of the works and specifying the organization and programme which the bidder intends
to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the
site, where necessary, efc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialed copies of the administrative and technical
documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

- The duly filled Unit Price Schedule;

- The duly filled detailed estimates;

- The sub-details of prices and/or breakdown of all-in prices;

- The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the
General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders present bids for several lots of the
same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General
Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the
bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and
fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price
revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one
(1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option A or Option B below,
the applicable option being that retained in the Special Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA
francs in the following manner:
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18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the Secondary solution
of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs
for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the Secondary solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the
works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in
accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take partin a preparatory meeting which will hold at
the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week
before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the
meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in
article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting
Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes
of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly
indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General Regulations, bearing “COPY". In case of
discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and
shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General
Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the signatory (ies) of the bid.
D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes
‘ORIGINAL" and “COPY", as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE
OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return
the sealed bid if it is late in accordance with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting Authority shall not
be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than
the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in
accordance with the provisions of article 10 of the General Regulations. In this case, all the rights and obligations of the Contracting
Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with
article 22 of the General Regulations shall be declared late and consequently rejected.
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26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its
award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes
to enter into contact with the Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give
clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or
content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-
committee for questions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required
guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based
on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender
File, without substantial divergence or reservation. A substantial divergence or reservation is that:

- Which substantially limits the scope, quality or realization of the works:
- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the
Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in
compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences,
variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special
Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible
calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price
being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the
unit price in which case the total price as presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total
corrected.

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic,
unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall
prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure
above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid
bond may be seized.
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Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a

maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes of the
award session of the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for
compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

374 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of
public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned. It must take place within a maximum
deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract
38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board for examination
and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the draft contract examined
by the competent Tenders Board and subscribed by the successful bidder and where applicable, the endorsement of the Minister in charge
of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond,
to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all taxes, may be replaced by a
guarantee from a banking establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee,
provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the
instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid
down in the General Administrative Conditions.
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N.B: All documents shall be originals as requested or certified true copies legalised by competent services or that which issued them and
must not be more than three (03) months old. The documents shall be arranged in the order listed below and separated from each other by
colour separators. Any document with double certification shall not be accepted.

Envelope B: TECHNICAL PROPOSAL

It shall contain the documents cited below and placed in the following order:

No DOCUMENT OPERATION REQUESTED AUTHENTICATION
Attach certified copies of lease
: : agreements, receipts, etc. These
B1 Equipment list Ictasr?al(l)ie;ﬁgyos: c()l‘i';tﬂ;?:i?nr::;ttgﬁ:g%?:)al of the enterprise fo equipments and tools must be
y J uip present at the site before and
during each phase
Attach for each person a CV
signed and dated, as well as a
certified copy of certificate.
; . . (all key personnel must present a
B2 | Personnel list - ?fg}:'crf ggﬁf&?iﬁ!;& ?]%Z?_ for the execution of works forming commitment of availability duly
signed and must present a
certified copy of a valid National
Identity Card bearing 03
signatures of the bearer)
Organisation of In conformity with article 7 below, it shall clearly show the :
B3 | works/ organisation of the enterprise (methodology of execution, work gzt(;aérsgr:ﬁ;u;:r;? c?nt)imgrfn
methodology schedule, supply of materials, etc)
Information on the sub-contractor (equipment, personnel Rateandsnaniis tot-
B4 | Sub-contracting references, etc) ' ' contractor. (only 30% of the
) contract may be sub-contracted)
B5 Attestation of Site | Attestation of Visit to the Site where the works are to be carried out. | Dated and signed on honour by
Visit A Site Visit Report signed by the Contractor. ( see attached format) | the contractor
Amount of works, copies of (1t
. N . and last pages) and minutes of
o | Reonces e | 5 s kol e it tves 094 % | FirlRaopon vl i
enterprise. ' works executed before 2020 and
attached format) " N ]
minutes of Provisional Reception
for 2020 projects.
; ; . Attestation of pre-financing delivered by a banking institution Date and signature of bank
87 | Financial capabllity recognised bprINFI/COBgAC g : Manager in%:harge.
; Initialled on every page and
B8 Technical Provided in Tender File. signed and stamr);l)é)d %n the last

specifications

page

ENVELOPE C: FINANCIAL PROPOSAL

No DOCUMENT OPERATION REQUESTED AUTHENTICATION
1 The tender Format to be completed and tender amount | Signature, date and stamp of bidder.
(Application letter) inserted. A Fiscal stamp of 1500 FCFA.
c2 | Unit Price Schedule Format to be completed showing detail lr)ntaals on each page, all pages stamped, last page
breakdown of prices. signed and stamped.
Bill of Quantities and Initials on each page, dated, signature on the last
= Cost Estimates Format to be completed. page, all pages stamped.
c4 Sub detail of Unit Format to be completed showing the unit Initials on each page and signature on last page, all
Prices prices. pages stamped with enterprise function stamp.

All these documents are to be arranged in the above order and separated with colour separators other than white.

Note: Plans supplied with Tender File should not be submitted.

Materials, supplies equipment and authorised services: The taxes and duties on the importation of materials for execution of works shall
be in conformity with the legislation of the Republic of Cameroon.

Article 5: Main qualification criteria of bidders:
5.1 The criteria relating to the qualification of candidates could indicatively be on the following:
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The prices on the UPS in words shall have priority over those of the BQCE and DUP. They shall serve as the bases of calculation
of the bidding amount.

The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered if necessary, without
any complaints from the bidder.

ARTICALE 10: PRESENTATION OF BIDS

a. Signature of bids = Power of Attorney

10. a.1 All the signatures and initials needed for the tender and indicated in thisarticle must be those of the bidder himself or his/her/her
representative duly mandated.

10. a.2 If the bidder is a group of enterprises, each group member or representative must sign the bidding documents such that the result
shall be a joint offer. The group shall choose a common representative who shall receive Service Orders and carry out all transactions in the
name of the group.

b. Presentation of bids: The bid shall be presented in seven (07) copies (one (01) original and six (06) copies) marked as such and put
inside three (03) sealed internal envelopes.

All these documents are to be arranged in the above order and separated with colour separators.
Note: Plans supplied with Tender File should not be submitted.

c.  Submission and opening of bids: Envelopes A, B, and C are to be sealed, and each envelope shall be marked “ADMINISTRATIVE
DOCUMENTS, TECHNICAL FILE or FINANCIAL FILE” as the case may be. The three envelopes shall be placed in a fourth envelope,
sealed and shall carry the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER N°. 006/ONIT/NWR/DMD/AC/ACITB/2026 of 04/03/2026 FOR THE THE CONSTRUCTION
OF A MARKET HANGER WITH 24 SALE SLABS IN AKO CENTRAL MARKET, AKO COUNCIL AREA, DONGA MANTUNG DIVISION,

NORTH WEST REGION (BY EMERGENCY PROCEDURE).
(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION)

All bids shall be deposited at the Service of Contracts award of the Ako Council, against a receipt according to the schedule in the Tender
Notice. In the case where the envelope shall not be sealed or without the inscription on it, the administration shall decline all responsibility for
misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the bidder. The bids shall be submitted in a
sealed external envelop latest the 02/04/2026 at 10:00am, with acknowledgement of delivery at the following address:

MINISTRY OF DECENTRALISATION AND LOCAL DEVELOPMENT
AKO COUNCIL
SERVICE OF AWARD OF PUBLIC CONTRACTS

No bids shall be accepted, beyond the above stated date and time.

ARTICLE 11: TECHNICAL PROPOSALS: Proposals for different variants can be accepted from the bidder but the bidder has the
obligation of costing the variant in the tender file.

ARTICLE 11: BID BOND: The bidder shall furnish a bid bond (provisional caution) of eight hundred and forty thousand (840,000 FCFA)
from a banking institution of the first order accredited by the Ministry in charge of Finance according to the criteria of COBAC.

ARTICLE 11: TENDER: Each bidder shall tender following the conditions laid down in this Tender File.
ARTICLE 12: CURRENCY: The unit prices shall be calculated in Francs CFA, and furnish in figures and words without taxes, while the total

amount shall be calculated without taxes and then with taxes according to the BQCE. The currency that shall be used for payment shall be
the FCFA.

ARTICLE 13: PAYMENT MODALITIES: The contractor shall be paid upon presentation of monthly instalments “Décomptes” established
from attachments signed by Project Manager and visa by the Contracting Authority showing the work progress, presented by the Contract
Engineer and countersigned by the Contract Manager and the Contractor.

ARTICLE 14: IMPORTATION OF MATERIALS: The taxes and duties on the importation of materials for execution of works shall be in
conformity with the legislation of the Republic of Cameroon.
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A | B | ¢
a. General presentation of bids EVALUATION (Yes or No)
al | Presence of all documents
a2 | Properly bound
a3 | Separators in colour apart from white
a4 | Order prescribed respected
TOTAL a 14 14 /4
b. The company references EVALUATION (Yes or No)
References of the company in civil construction of similar works for the past 03
years
b1 Atleast 02 copies of similar contracts equal to or above the cost of the project (1t and
last page).
b2 minutes of Provisional Reception for projects executed within the last three yrs (pluri
annual projects accepted)
b3 | Proof of having constructed a structure similar nature
TOTAL b 13 I3 13
c. Equipment EVALUATION (Yes or No)
c1_| Proof of ownership or hire of a liason vehicle (Pick up 4 x 4 or van) (Hired or owned)
c2_| Proof of ownership or hire of a truck of at least 20 tonnes capacity
C3 | Proof of ownership or hire of a manual compactor in good condition
C4 | Proof of ownership of a carpentry kit
C5 | Prof of ownership of a masonery kit
TOTAL 2 /5 15 15
d. Personnel of the Enterprise EVALUATION (Yes or No)
Works Engineer: Senior Civil Engineering Technician with at least 03yrs of
experience
d1 | Certified copy of valid National Identity Card
d2 | Diploma of Works Engineer certified
d3 | CVsigned and dated by the Works Engineer
D4 | Attestation of availability dully signed by bearer and dated
Site foreman: Civil Engineering Technician or HND with at least 03yrs experience
d5 | Certified copy of valid National Identity Card
d6 | Certified copy of certificate of Foreman
d7 | CV signed and dated by Site Foreman
d8 | Attestation of availability dully signed by bearer and dated
Chief builder: BAC F4, at least 03yrs of experience
d9 | Certified copy of valid National Identity Card
d10 | Certified copy of diploma
d11 | Cvsigned and dated
d12 | Attestation of availability dully signed by bearer and dated
Chief carpenter: Atleast CAP in woodwork/joinery at least three years
d13 | Certified copy of valid National Identity Card
d14 | Certified copy of diploma
d15 | Cvsigned and dated
d16 | Attestation of availability dully signed by bearer and dated
Chief electrician: BAC in electricity/house lighting at least 3 years
d17 | Certified copy of valid National Identity Card
d18 | Certified copy of diploma
d19 | Cv signed and dated
d20 | Attestation of availability dully signed by bearer and dated
Chief Plumber; At least Probatoir in plumbing/sanitation at least three years
d21 | Certified copy of valid National Identity Card
d22 | Certified copy of diploma
d23 | Cv signed and dated
d24 | Attestation of availability dully signed by bearer and dated
TOTALd| /24 124 124
e) Technical Proposals EVALUATION (Yes or No)
el | Attestation of Site Visit
e2 | Site Visit report with pictures duely signed by presenter
e3 | Detailed technical note and proposals
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DOCUMENT No. 4.

SPECIAL ADMINISTRATIVE CONDITIONS (SAC

Table of contents
Chapter I: General
Article 1 - Subject of the contract
Article 2 - Award procedure
Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations
Article 5 - Constituent documents of the contract (article 4 of GAC)
Article 6 - General applicable instruments
Article 7 - Communication (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders (article 8 of GAC supplemented)
Article 9 - Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor’s personnel (article 15 of GAC supplemented)
Chapter II: Financial conditions
Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)
Article 13 - Place and method of payment
Article 14 - Price variation (article 20 of GAC)
Article 15 - Price revision formulas
Article 16 - Price updating formulas (article 21 of GAC)
Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)
Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)
Article 20 - Advances (article 28 of GAC)
Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)
Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)
Article 26 - General detailed account (article 35 of GAC)
Article 27 - Tax and customs schedule (article 36 of GAC)
Article 28 - Stamp duty and registration (article 37 of GAC)
Chapter lIIl: Execution of the works
Article 29 - Nature of works
Article 30 - Obligations of the Project Owner (GAC supplemented)
Article 31 - Duration of Execution of contract (article 38 of GAC)
Article 32 - Roles and responsibilities of the contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)
Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)
Article 37 - Implantation of structures (commencement of work) (article 52 of GAC)
Article 38 - setting out of the structure (article 54 of GAC)
Article 39 - sub contracting (article 55 of GAC)
Article 40 - Site laboratory and trials (article 56 of GAC supplemented)
Article 41 - site logbook (article 60 of GAC)
Article 42 -use of explosives
Chapter IV: Acceptance
Article 43 - Pre-Acceptance
Article 44 - Provisional acceptance (article 67 of GAC)
Article 45 - Final Acceptance (article 68 of GAC)
Article 46 - Guarantee time-limit (article 70 of GAC)
Article 47 - Termination of contract (article 72 of GAC)
Chapter V: Miscellaneous provisions
Article 48 - Force majeure (article 75 of GAC)
Article 49 - Differences and disputes (article 79 of GAC)
Article 50 - Drafting and dissemination of this contract
Article 51 -Entry into force of the contract
Article 52 -Information to be posted
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Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system applicable to

public contracts;

Decree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code;

Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders Boards amended and

supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;

10. Letter No; 00024/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road maintenance;

11. Circular Letter N° 0001879/CL/MINFI of 31st December 2025 relating to the execution, Monitoring and Control of the execution of
the Budgets of Regional and Local Authorities for 2026 financial year.

12. (DTU) for Donga-Mantung works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the contract.

Article 7: Communication
1.1 All communications within the framework of this contract shall be written and notifications sent to the following address:

a) Inthe case where the contractor is the addressee: SirfMadam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and Contract Manager,
correspondences shall be validly addressed to Nwa Council;

b) Inthe case where the Project Owner is the addressee: Sir The Mayor of AKO with a copy addressed to the Contract Manager, Contract
Engineer, Project Manager and where need be, within the same deadline.

¢) Inthe case where the Contracting Authority is: Sir The Mayor of AKO with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

1.2 The contractor shall address all written notifications or correspondences to the Contract Engineer with a copy to the Contracting
Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the
Project Manager with a copy to the Contract Manager, Contract Engineer, the Project owner and the Paying Body, where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and duration of execution
shall be signed by Contracting Authority and notified by the Project Manager to the Contractor with a copy to the Contracting Authority, the
Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed

directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
the Contracting Authority and Contract Manager.

1.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the Contract Manager
with a copy to the Contracting Authority, the Contract Engineer and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of force majeure shall be
signed by the Contracting Authority and nofified by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures during the guarantee period
and not related to normal usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and notified to the
contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall
not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification must be done
within a maximum of 30 days from the date of transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:
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- The quantities considered shall be the hours used or the quantities of building materials and materials used that was the subject of joint
job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40%) to take account of social
benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by ten percent for loss,
stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account
the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.
Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one
hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to the contractor during the execution of the
contract according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of the works reaches eighty
(80) percent of the amount of the contract.

204 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the
express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File.

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30" of each month, the contractor and the Project Manager shall jointly establish a job
cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and capable
of giving entitiement to payment.

21.2 Monthly detailed account: No later than the fifth (5%) of the month following the month of the services, the contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other
inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the
execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be the
subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [1-2.2andlor - (7.5 or 15%)] paid directly into the account of the contractor:
- 2.2%o0r 5.5 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has approved. The
Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved such that they are in his
possession not later than the twelfth of the month. The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the date of submission of the
approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties:
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Chapter lll: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special Technical Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to
guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation
of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:
31.1 The time-limit for the execution of the works forming the subject of this contract shall be three (03) months - ninety (90) days.
31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the works shall be communicated to
the Project Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File shall be submitted by the
Contract Manager. The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works
progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within the scope of this contract in
the minimum amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor:
354 Programme of works, Quality Assurance Plan and others.

a) Within @ minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to commence execution, the
contractor shall submit in six (6) copies for the approval of Contract Manager after the endorsement of the Contract Engineer the execution
programme of the works, his work calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of receipt with:

- Either the indication “GOOD FOR EXECUTION”;
- Orthe indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager then have a deadline of five (5)
days each to give his approval or possibly make comments. Delay in approving the draft execution schedule shall stay the execution
deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved
schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may
only be made on the contractual programme upon receiving the approval of the Project Manager. After approval of the execution schedule
by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and Secondary life, conditions of
the backfill of the extraction sites and conditions for reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends to
employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the contractor with

regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the

contract..
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During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the corresponding works to be effected
before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing Officer in writing, to schedule and call for the provisional
acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the said request. The Authorizing officer shall
then fix the date of acceptance in collaboration with the contract Engineer and call for the task by a letter of invitation. The Acceptance
Commission shall comprise the following;

- The authorizing officer (Contracting Authority) ...............ccoevevvreverennnne. (Chairperson)
«+ Contract Engineer or his representative ................cocooveeveeeoeeeerereernnn (Secretary)
<+ The Divisional Delegate of MINMAP or his representative.................co......... (Member)
% The RrOeCtMaNage st s s e s o e e (Member)
< Arepresentative of the Control Brigade, DD MINMAP..............ccoovvvrvrveriennns (Member)
o o0 T ST e S (Member)
< The Stores Accountant, AKO COUNCIT ........c.ooveeveeeeoeeeeeeeeee o (Member)
«%+  The Divisional Delegate, MINDDEVEL ............ccooveeeverreeseeeeeeeon, (Member)
%+ The Divisional Chief of Local Development, SDOS office ........veovvveveevenn, (Member)
« The contracting partener or duely authorized representative ......................... (Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional Acceptance if satisfied with the works
executed. An acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and signed by all the commission
members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of
the period of guarantee. The commission and procedure for final acceptance shall be the same as for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for six months (06) from the date of the provisional acceptance.

Chapter V: SUNDRY PROVISIONS
Article 47: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part Il Paragraph IV of Decree No. 2004/275 of 24 September 2004 and equally under
the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than seven (7)
calendar days;
Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non payment for services.

Article 48: Case of force majeure (article 75 of the GAC): If the contractor were to raise the issue of force majeure, the thresholds below
which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 49: Disagreements and disputes (article 79 of the GAC): Disagreements and disputes resulting from the execution of this contract
may be settled amicably. Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
jurisdiction.

Article 50: Production and dissemination of this contract: Ten (11) copies of this contract shall be produced at the cost of the contractor
and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the Contracting Authority. It shall enter
into force as soon as it is notified to the contractor by the Contracting Authority.

Article 52 and last: INFORMATION TO BE POSTED: Not applicable
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The minimal depth of the excavation trenches shall be of 60cm, and depending on the bearing capacity of the soil. Where there is black
cotton soil or soil with low bearing capacity at the bottom of the trench, the contractor shall continue excavation up to a depth as will be
approved by the Contractt Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the bottom of the
trench without the acceptance of the trench bottom of excavation by the Contract Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of contradictions between the plans and the
descriptive notice, the project team shall be contacted for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in accordance with the plans and
according to technical norms for the construction of classroom buildings.

3 - FOUNDATION: A layer of blinding concrete of 10cm thick, batched at 150 kg/m? of firm consistency shall be laid at the bottom of the
trench, on which the footings shall rest. The foundation peripheral walls will be of stone masonry or frog filled foundation blocks 20x20x40,
laid with cement mortar, on which shall lay a continuous beam of 20 x 20cm in reinforced concrete batched at 350 kg/m? of concrete.

The foundation will be filled with earth of good quality in successive compacted layers of 20cm where the fill depth exceeds 30cm. An over-
site concrete of thickness 12cm batched at 350kg/m? shall be laid over the entire compacted surface of the foundation area.

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3mm thick.

4 - ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x 40cm with a good crushing resistance. The
mix for block moulding should give at most 32 blocks per bag of cement for blocks of 15x20x40 cm. They shall be cured for at least 21days
before lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350 kg/m?3 will be cast as one raises the
agglomerated hollow blocks walls and this is to permit good adhesion. The characteristic strength of concrete at 28 days should not be less
than 16Mpa. For the maximal spacing of the pillars see building plans. The lintels 15 x 20 in reinforced concrete at 350 kg/m?® will be levelled
to +2,10m above the level of the finished foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m? will be laid above the finished level of the agglomerated hollow blocks
walls with fixing wires so as to receive the wooden roof truss.

5- ROOF TRUSS AND THE COVERING: The work of the roof truss shall commence 14 days after the concreting of the wall plate, ie after
the concreting of the wall plate, works shall halt for 14 days to allow the structure gain strength before the roof truss is constructed.

- Trusses: shall be of locally sawn and treated hard wood (eucalyptus inclusive), shall compose of single frame rafters of 5cmx15cmx4m
and spaced at 1.50m interval with a king-post of 200cm high. These rafters will be solidly attached to the wall plate with the help of standby
beam iron rods also spaced at 1.50m spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from hard wood (eucalyptus inclusive). Al structural timber shall be
treated with carbonyl. The timber for the roof work will be of good quality, with the straight grain and free of any defect.

-Roofing sheets: shall be in high rib aluminum sheets (Téle Bac) of type 4/10mm. The sheets shall be fixed onto the purlins using twisted
zinc nails 90mm, equipped with bituminous rubbers caps.

-Facial board shall be 30cm wide and of high rib aluminum sheets (tole Bac) of 3.5/10mm thickness, including a lining.

-Ceiling- shall be in 4mm thick (red plywood on both sides), fastened in sheets of 60x120 to noggins of 4cm thick or 5x8 and treated with
carbonyl. The noggins shall be spaced 60cm center to center and braced appropriately. Eaves shall be equipped with ventilated pre-cast
blocks. An access shall be provided into the loft (ceiling of each classroom). The external ceiling shall be in smooth aluminum sheets (tole
lisse) nailed to noggins and fastened with wooden ceiling battens.

6 - JOINERY
Doors and Windows:

- Door shutters (400X300)cm, (200X300)cm and (90X220)cm shall be made of double metallic panels fixed on metallic angle bars
(35x35)mm securely anchored to the walls. The door shutter of the office shall open to the inside while the doors of the magazins shall open
to the outside.

-The window openings (150 X 120)cm shall be fitted with sliding aluminum glazed panel shutters internally and fixed external window
protectors (150 X 220)cm of vertical striped metallic tubes (30mm) welded to a frame of angle bar (35x35)mm

7 - ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be executed according to the norms and the
rules concerning electrical installations at the time of the over-site concrete or as the agglomerated hollow blocks walls are being raised.
Accessories and luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be joined to a general earth
hold.

8 - RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm on both sides of the walls) will be of
cement mortar at 400 kg/m3. There will be an under-coat layer and a finish layer floated and foamed to finish. They must be well cut
horizontally and vertically using a straight edge. All walls shall receive a base coat of spatadash before plastering is done.

9 - PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as priming layer. The interior walls wi}l be
painted in water paint (pantex 800). The external walls will be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be
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- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions laid down by regulation in force.
It will be type CPA325 Portland cement and shall not show any trace of uneven mixture. Storage on the building site shall be done on a dry
and ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel shall be perfectly clean
without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete, the effect of vibration and
weight of workers involved in setting it up.

- MASONRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for load bearing walls of PC300 Kg/m? (at
most 32 blocks per bag of cement). Blocks should show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. Cement mortar mix in a proportion of
400kg/m?3 will be used to plaster all previously rejoined areas on all masonry and concrete works, and then thinly floated. The final thickness
of the plastering shall not be less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash before plastering is
done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/md (1:2) finish shall be spread on the 8cm thick concrete floor and the screed
shall be 3cm thick.

13 GUTTERS: To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the frontage and the two
ends of the building as the topography of the terrain is relatively flat. The walls of gutters are to be constructed in concrete and the floor will
be rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level surfaces.

15- Wood - Material: The wood must be pure and should not have nodes, foreign bodies or fractures due to sawing. This shall be locally
sawn hard wood (eucalyptus inclusive).
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Supply and fixing of ceiling boards of 4mm, including noggings and all

o0 other charges L
Supply and fixing eave or external ceiling with the smooth aluminium of
604 ; : . m?
0.35 including noggings all other charges
605 | Supply and fixing hard aluminium roofing sheets (tole bac 5/10mm) m?
606 Supply and fixing Fascia board sheet (tole bac 3.5/10mm of 30cm height) -
including linning
607 | Angle sheets of 50cm large ml
608 | Supply and fixing aliminium sheet for ridge cap ml
609 | Ventilation of roof with (pre-fabricated) at eaves U
Sl - SUBTOTAL 600
700: METALLIC/WOOD WORKS
702 | Complete Wooden doors of 70x220 U
703 Metal doors of 150x220 fixed to wooden frames(with PACO and two pad U
locks) complete
SUBTOTAL 700
800: PLUMBING WORKS
801 | All plumbing works in wet rooms, PVC 100 for rain water from the roof LS
802 | Flexible showers, mirror and all complete accessories, with floor drain U
803 | Complete wash hand basin 50x50 U
804 | Toilet paper holder U
805 | Septic tank for 80 users V]
806 | Soak away pit for 80 users U
807 | Toilet pot U
808 | Inspection chambers U
809 | Tiling of toilet floor and walls with 5x5 cm ceramic tiles, height 1.8m m2
SUBTOTAL 800
900: ELECTRICAL INSTALLATIONS/ SOLAR ELECTRIFICATION
901 | Supply and fixing flexible pipes ml
902 | Supply and fixing cables V.G.V 1.5mm?2 ml
903 | Supply and fixing cables of TH 2.5mm?2 ml
Supply and fixing complete flourescent bulbs 1.20 including charges
904 U
complete (4ft)
905 | Supply and fixing embeded Switches U
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DOCUMENT Ne. 07

BILL OF QUANTITIES AND COST ESTIMATES

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A MARKET HANGER WITH 24 SALE
SLABS IN AKO CENTRAL MARKET, AKO COUNCIL AREA DONGA MANTUNG DIVISION OF NORTH WEST REGION

SIN DESCRIPTION OF TASK UNIT | QTY upP AMOUNT
100: PRELIMINARY WORKS
101 | Clearing of site m2 | 200.00
102 | environmental impact notice Is 1.00
103 | Studies and site Installation, and as-built plan ff 1.00
104 | Settingout of the building LS 1.00
105 | Execution program and Report of execution etc) ff 1.00
106 | Builfing Permit (1% of total without tax) ff 1.00
' SUBTOTAL 100 "
200: EARTHWORKS
201 | Levelling of platform m? 67.54
202 | Digging of foundation trenches and footings m3 121.00
203 | Backfilling with selected Laterite soil m?3 85.60
- SUBTOTAL 200
300: FOUNDATION
301 | Blinding Concrete md 7.56
302 | Foundation of block 20x20x40cm m? 87.65
303 | R.C. for, foundation pillars and ground beams md 16.20
304 | Mass Concrete floor (12cm thick ) m3 4.56
SUBTOTAL 300
500: MASONRY WORKS/ELEVATIONS
501 | Blocks of 15x20x40 for wall elevation m? 96.70
502 | Plastering of walls with cement mortar dosed at 350kg/m3 m? 121.45
503 | R.C. for pillars, columns, lintels slabs and chain beam dosed at 350kg/m3 | m3 78.78
506 | Access ramps for handicaps of 2m wild U 2.00
- SUBTOTAL 500 '
600: ROOF
601 | Supply and assembling roof trusses including all charges U 18.00
602 | Supply and assembling of Purlins and fascia laths for gables m3 3.56
603 Supply and fixing of ceiling boards of 4mm, including noggings and all m2 36.65

other charges
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1003 | Application of two coats of acrylic paint of type pantex 1300 external wall m2 | 231.00
1004 agﬁlication of two coats of acrylic paint of type pantex 800 for internal m2 78.78
1005 Application of two coats of glycero-rophtalic or oil paint skirting 30cm from m2 65.67
the floor
i _ ~ SUBTOTAL1000 |
1100: EXTERNAL WORKS
1101 | Rain water gutters for drainage 30cmx40cm ml 96.00
1102 | Concreting of External veranda m2 60.00
1103 | Supply and laying of drain slabs or covers of 60cm (thickness = 12cm) u 20.00
SUBTOTAL 1100
1200: HYGIENE AND ENVIRONMENTAL PROTECTION
provision of ten(10) trash cans, one incerating pit(2x2x1.5)m and planting
1 . LS 1.00
of ten trees well protectd with wire mesh
SUBTOTAL 1200
TOTAL WITHOUT TAXES
VAT (19.25%)

TOTAL AIR (2.2%) o (5.5%)

TOTAL WITH TAXE INCLUSIVE (ATI)

NET PAYMENT
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Oo,wmentNo 9

REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace — Work — Fatherland Paix-Travail-Patrie
NORTH WEST REGION REGION DU NORD-OUEST
DONGA }\-4-1-1:1;7-7-' “U}V“G-“D-IVISI ON DEPAR TEMEX/:T-'-]:)-E 551-\-75/1 MANTUNG
AKO COUNCIL COMMUNE D'AKO

AKO COUNCIL INTERNAL TENDERS
BOARD

COMMISSION INTERNE DE PASSATION DE
MARCHES DE LA COMMUNE D’AKO

CONTRACT or JOBBING ORDER No .../JO/NWR/DMD/AC/ACITB/2026 OF ........oovvvvrrrrenes 2026
Awarded following OPEN NATIONAL INVITATION TO TENDER No. 00../ONIT/NWR/DMD/AC/ACITB/2026 of the 0../0../2026 FOR THE
CONSTRUCTION OF A MARKET HANGER WITH 24 SALE SLABS IN AKO CENTRAL MARKET, AKO COUNCIL AREA,
DONGA MANTUNG DIVISION, NORTH WEST REGION

Project Owner: THE MAYOR OF AKO

HOLDER : [indicate name and full address of holder]
P.0. Box , Tel: Fax:

Business Registration Ne. at

Taxpayer's Ne.

SUBJECT : Execution of Works;

Lot No. ; Network

PLACE: AKO TWON, AKO Subdivision Region: NORTH WEST
DURATION OF EXECUTION: One Hundred and twenty days (04) months
AMOUNT IN CFAF:

THT
TTTC
VAT (19.25%)
AIR (Income tax) (5.5% or 2.2%)
NET PAYABLE
FINANCING : MINCOMMCERCE: BIP 2026
BUDGET HEAD :
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
Between:
The Government of the Republic of Cameroon, represented by hereinafter referred to the
“Contracting Authority”

On the one hand,

And
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DOCUMENT No. 10
MODE) FORMS APPLICABL

FORMN° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

I, the undersigned Mr, . .........cocooevvevieeieiiierien,

Nationality

Function ..

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

1500

In my capacity as General Manager of ..............c..c.o....... PO BOX s TEL e

Hereby acknowledge receipt of the file for Tender Notice

And hereby declare my intention to tender for the said project.

Done at ...

General Manager
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FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee: NO. ..............c.ccovveernenn..
To the Mayor of AKO Council, Donga Mantung Division, North West Region, Republic of Cameroon.
Invitation to Tender No. ..................

BID BOND FOR THE CONSTRUCTION OF A MARKET HANGER WITH 24 SALE SLABS IN AKO CENTRAL MARKET, AKO COUNCIL
AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION.

B3 - T ) ——————— hereby submits on ...........c.co......... to the Mayor of AKO a bid
relating FOR THE CONSTRUCTION OF A MARKET HANGER WITH 24 SALE SLABS IN AKO CENTRAL MARKET, AKO COUNCIL
AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION.

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the Mayor of AKO Council
acting in the capacity of Contracting Authority, a bid bond amounting to CFA Francs .........ccueevuvevveeerieeeeeeeeeee oo

(6)-

By this guarantee, we the undersigned,(7)............cocorveeeeeeeenn with our registered office in ...........cc..coovveveenennn, ,
are committed towards the Mayor of AKO Council , through the bidder for the sum of CFA Francs ............cccoevn... (in
11117} —————————————————— (in words).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account indicated by the
Mayor of AKO Council, the amount of the guarantee at the first written request, as soon as the latter shall inform us in writing
that the bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of AKO Council. This guarantee shall be released
latest thirty (30) days after the expiration of the validity of the tender or, in case the company shall be the successful bidder,
after presentation of the performance bond which shall be kept by the Mayor of AKO Council

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.

Mr (MESSTS)..eeeeeeeee e

Signatiiee(s) & stamps ... s
(5) Bidder

(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION BOND)

Reference of guarantee: NO. .......ooovvveeiiiiiiiiiiecenns

To: THE MAYOR OF AKO COUNCIL
REPUBLIC OF CAMEROON
Invitation to Tender No. ..............e....

PERFORMANCE BOND FOR THE CONSTRUCTION OF A MARKET HANGER WITH 24 SALE SLABS IN AKO CENTRAL MARKET,
AKO COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION.

We.ooiiiieiec (Bank) have been informed that a contract has been signed between the Mayor of AKO
Council acting in the capacity of the Contracting Authority, and............. .ccoiviiiiiiiiiinn , acting as FOR THE
CONSTRUCTION OF A MARKET HANGER WITH 24 SALE SLABS IN AKO CENTRAL MARKET, AKO COUNCIL AREA, DONGA
MANTUNG DIVISION, NORTH WEST REGION.

In compliance with the provisions of Contract N°. ............. , the contractor is bound to present to the Mayor of AKO Council,
Contracting Authority, a performance bond for the execution of work, covering security, commitments and other obligations
incumbent on the contractor under the contract, worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

L —— (bank) do hereby commit ourselves irrevocably and without arguing to pay to the Mayor of
AKO, at his first written request, and for three (03) months the amount of this bond, that is to say.
......................................... , all the amounts that the contractor may owe the Contracting Authority for failing to fulfil one or
more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with confirmation of
receipt and a copy to the contractor clearly stating and supplementing the reasons for his request. This letter shall be
countersigned by the Mayor of AKO Council. The bank guarantee shall take effect as from the date of notification of the
contract. The original of this guarantee shall be kept by the Mayor of AKO Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance. After this date, the
guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.
DONE AL oo 0noessssisivissmiassmns SO s

ME (MESSIS). .o
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FORM N° 07

THE MODEL UNDERTAKING BY THE BIDDER

| (We) the undersigned (8) ..........cvvervviininiiiiiiiiiniiie s

Acting in the capacity of (9) ............... in the name and on behalf of (10)................ Al s (] | [ ———————— by virtue of the
power vested in me (us), domiciled at P.O.Box................ (TOWN) wossssmsumsnns ; telephone No: sucucvwmssimmsmisens , after having studied
all the documents of the tender file relating to the Invitation to Tender No. .......ccooveiiiiiiiiiininnnn, , and after having assessed in my (our)

point of view and under my (our) responsibility the nature and difficulties entailed with the execution of the job, | (we) do hereby tender and
commit myself (ourselves) to carry out works FOR THE CONSTRUCTION OF A MARKET HANGER WITH 24 SALE SLABS IN AKO
CENTRAL MARKET, AKO COUNCIL AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION.in keeping with the terms and
conditions of the tender file.

| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within .................. (S——— )
months as from the date of notification of award of the contract.

| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60) days with effect
from the deadline for submission of bids.

Doneat ...ocovvvveeviiiiiieiieecin, LON s
SIGNAtUIE(S)....vvevveeriiiieiieieieis
BIdABHS)sesmsnminememursmumssimmsssssassnams
For companies, indicate:
The company (company or trade name, form, nationality and registered office)
« represented by the undersigned ...........ccceeveiiiiiiininnn » (name, first name and status)

For companies without a legal status, indicate:

« We, the UNdErsigned, ........coveviiiiiiiiiiiici i »

(For each person: name, first name, company name, nationality, location of the registered office) « Constituted in a group of companies for
the execution of this contract, jointly commit ourselves ........ »

(8) Name, first name, profession, residence
(9) Position in the company

(10) Company name
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Name & First name :

DOCUMENT N°11: ANNEXES

ANNEX N° 01
THE MODEL CURRICULUM VITAE

Date of birth :

Nationality

Level of education

Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE OF | Written
Spoken
Training school:
Date of admission :
Date of graduation:
Diploma obtained: Date

Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:
Number of years of service

Number of years in the company
Date of start of service in the company :

WORK EXPERIENCE (*)

() = Work attestations issued by the various employers shall be enclosed with this curriculum vitae which shall be

signed.

- The curriculum vitae shall highlight the importance of projects in which the personnel has worked and the
position he actually held in the said projects.
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| the undersigned, holder of National Identity Card Ne

issued on at being Managing Director of this

Company called testifies that the above information is correct and commit

myself to present any of the above equipments and tools at any given time requested. As well any of them
must be present at the site before and during each phase at any given moment required or requested by the
Authorities in charge of the project | am tendering for.

Remark- For equipment | will take on hire | hereby attached to this form certified attestations (lease

documents) of commitment between | and the Owner(s) of the equipment(s).

DON€ oM. val
Signed
ANNEX N° 04
KEY STAFF
DESCRIPTION NAME QUALIFICATION EXPERIENCE FUNCTION
ADMINISTRATIVE
AND TECHNICAL
STAFF ON SITE
SUPPORT STAFF
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ANNEX N° 06
MODEL OF SITE VISIT REPORT

[not more than five (05) pages]

I) INTRODUCTION
TENDER N° (with projecttitle)..............cccveennne..

[l) COMMENTARY:
[I-1) Nature of the project site

...........................................................................

[1-2) Accessibility to the project Site: .........cccveeeiiiiiiiiicccieecce e
II-3) Vegetation (trees, shrubs etc)

I-4) Topography of the site...........ccceevvrininn

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO JUSTIFY MY
COMMENTARY ABOVE

1) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)

V) DIFFICULTIES: ...,

......................................................................................................................
......................................................................................................................
.................................................................................................

SIGNATURES:

Signature, Name and Stamp of Contractor's Engineer
Or
Technical Director, of Entreprise
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b2 minutes of Provisional Reception for projects executed within the last three yrs (pluri
annual projects accepted)
b3 | Proof of having constructed a structure similar nature
TOTAL b I3 I3 I3
c. Equipment EVALUATION (Yes or No
¢1 | Proof of ownership or hire of a liason vehicle (Pick up 4 x 4 or van) (Hired or owned)
c2 | Proof of ownership or hire of a truck of at least 20 tonnes capacity
C3 | Proof of ownership or hire of a manual compactor in good condition
C4 | Proof of ownership of a carpentry kit
C5 | Prof of ownership of a masonery kit
TOTAL 2 15 15 15
d. Personnel of the Enterprise EVALUATION (Yes or No)
Works Engineer: Senior Civil Engineering Technician with at least 03 yrs of
experience
d1 | Certified copy of valid National Identity Card
d2 | Diploma of senior civil engineering technician,ncertified
d3 | CV signed and dated by the Works Engineer
D4 | Attestation of availability dully signed by bearer and dated
Site foreman: Civil Engineering Technician or HND with at least 3 yrs
experience
d5 | Certified copy of valid National Identity Card
d6 | Certified copy of certificate of Foreman
d7 | CV signed and dated by Site Foreman
d8 | Attestation of availability dully signed by bearer and dated
Chief builder: BAC F4, at least 3 yrs of experience
d9 | Certified copy of valid National Identity Card
d10 | Certified copy of diploma
d11 | Cv signed and dated
d12 | Attestation of availability dully signed by bearer and dated
Chief carpenter: Atleast CAP in wood work/joinery at least three years
d13 | Certified copy of valid National Identity Card
d14 | Certified copy of diploma
d15 | Cv signed and dated
d16 | Attestation of availability dully signed by bearer and dated
Chief electrician: BAC in electricity/house lighting at least 3 years
d17 | Certified copy of valid National Identity Card
d18 | Certified copy of diploma
d19 | Cv signed and dated
d20 | Attestation of availability dully signed by bearer and dated
Chief Plumber; At least Probatoir in plumbing/sanitation at least three years
d21 | Certified copy of valid National Identity Card
d22 | Certified copy of diploma
d23 | Cv signed and dated
d24 | Attestation of availability dully signed by bearer and dated
TOTALd| /24 124 124
e) Technical Proposals EVALUATION (Yes or No)
el | Attestation of Site Visit
e2 | Site Visit report with pictures duely signed by presenter
e3 | Detailed technical note and proposals
TOTALe I3 I3 13
f) The methodology of intervention and execution of work EVALUATION (Yes or No
f1 | Site organisation in teams or options
2 | Description of the socio - environment measures for site protection
f3 | Dispositions previwed for the securisation of personnel and other ussers
f4 | Use of local manpower
f5 | CCTP dully initialled and dated on each page and signed on the last page
TOTALf| /5 15 15
g. Planning of execution of works EVALUATION (Yes or No)
g1 | Coherent planning with respect to tasks
g2 | Manpower deployment plan
g3 | Material deployment plan
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ANNEX 8: MODELE ATTESTATION OF SITE VISIT

| the undersigned Mr/Mrs/MiSS oo [Surname and Name) The Director of
...................................................................... [Name of Company] do testify on my honour that, | Mr./Mrs/Miss
................................................................................................. (Surname and Name) Director or Engineer of the Company:
.................................................................... (Name of Enterprise) have actually visited the site which is going to receive the
structure relative to OPEN NATIONAL INVITATION TO TENDER No...../ONIT/NWR/DMD/AC/ACITB/2026 OF ................... 2026
FOR THE CONSTRUCTION OF A MARKET HANGER WITH 24 SALE SLABS IN AKO CENTRAL MARKET, AKO COUNCIL
AREA, DONGA MANTUNG DIVISION, NORTH WEST REGION.

| declare;

- To have carried out a thorough study of the site taking into consideration all the constraints relative to the execution of the job
with respect to norms.

- To establishe a unit price schedules taking into account the difficulties of the site relative to the execution of the works and

shall on no condition claim the Delegated Contracting Authority for any increase of unit price.
In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve the purpose it

deserves.

Stamp of enterprise

Signature and Names of the Director
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DOCUMENT N°13:
WORKING PLANS

67



