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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
Ne _O1__/ONIT/BC/BCITB/2026 OF _13__/_03_ /2026 FOR THE BOREHOLE EQUIPPED WITH SOLAR
SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH
WEST REGION.

Financing: Public Investment Budget - 2026

1. Subject of the invitation to tender:

The Mayor of BALI Council, Contracting Authority, on behalf of the Republic of Cameroon, hereby
launches an Open National Invitation to tender for THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT
YOUTH CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION.

2. Nature of work:
Work to be done consists of the following activities:

e Site installation;

e Execution plan

o Site office;
Structure and electrical pump installation;
Training on maintenance and operation.
Technical report of completed project

3. Execution Deadline of work

The maximum deadline provided for by the Contracting Authority for the execution of the works forming
the subject of this Invitation to Tender is Ninety (90) days from the date of the notification of the service order
for work to start.

4. Lots
The work is in one lot.

5. Estimated cost
The estimated cost after preliminary studies is Ten Million (10,000,000) Francs CFA:

6. Participation and origin

Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance with the
Cameroon laws.

7. Financing
Works which form the subject of this invitation to tender shall be financed by the 2026 Public

Investment Budget of the Ministry of Decentralization and Rural Development.
8.Bid Bond






Each bidder must include in his administrative document, a bid bond issued by a first rate-bank
establishment approved by the Ministry in charge of Finance in conformity with COBAC conditions, whose list is
found in document No. 12 of the tender file of an amount of FCFA 200,000 (two hundred thousand CFA francs)
and valid for thirty (30) days beyond the date of validity of bids.

9. Consultation of tender file:
The file may be consulted during working hours at the BALI Council office, Tel No. as
soon as this notice is published.

10. Acquisition of files:

The tender file may be acquired from the BALI Council office upon presentation of a non-refundable
treasury receipt of eighteen thousand (18,000) CFA. Such a receipt shall identify the payer as representing the
company that wants to participate in the tender.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six) copies marked
as such in accordance with the prescriptions of the tender file should be submitted against a receipt at the BALI
Tender Board Service Award (SIGAMP), Tel , not later than

14/04/2026 at 10:00 a.m local time and should carry the inscription.

<< OPEN NATIONAL INVITATION TO TENDER FILE Ne ___ /ONIT/BC/BCITB/2026 OF __/ /2026 FOR THE
BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN I[N BALI SUB DIVISION,
MEZAM DIVISION IN THE NORTH WEST REGION >>
“To be opened only during the bid-opening session”

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, and Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be
established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to the
absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

13. Opening of bids 2 ] MR ZBLb
The bids shall be opened in a singlg phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the ' égm.:OOam local time, in the conference hall of the BALI

Tenders’ Board, by its competent Members. Only bidders may attend or be represented by duly mandated
persons of their choice and having a good knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. _Eliminatory criteria
Absence of bid bond in the administrative file;
Deadline for delivery higher than prescribed;
False declaration of falsified documents;
A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file,
Change of quantity or unit;
Non respect of 33/44 (75%) of essential criteria;
Suspended companies by ARMP.
. Companies not categories
10. Companies presenting categorization equivalent to the projects applied for.
11. CDEC receipt signed by competent authority
B. Essential criteria

CINDU AWM R

1- General presentation of the Tender Files;

2- Financial capacity;



3- References of the company in similar achievements visa by the competent authority;
4- Quality of the personnel per lot requested:;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses completed and initialed in all the pages;

15. Award
This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 33/44 (75%) of
the essential criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 33/44 (75%) of the essential criteria.

16. Validity of offers:
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the submission
of tenders.

17. Complementary information:
Complementary technical information may be obtained during working hours from the Divisional
Delegation for Water Resources and Energy for Mezam

Done at Bamenda on
-The Mayor of BALI Council -

~{TheLontracting Authority)
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AVIS D’APPEL D'OFFRES
VIS D’APPEL D'OFFRES NATIONAL OUVERT N°__01_/AONO/ BC/BCITB/2026 DU __13__/_03__/2026
POUR LES TRAVAUX DE CONSTRUCTION D’UN FORAGE BRANCHE SUR LE RESEAU ENEO A L’'ECOLE
PUBLIQUE DE NTENEFOR DE LA COMMUNE DE L’ARRONDISSEMENT DE BALI, DEPARTEMENT DE
MEZAM DANS LE NORD OUEST.

Financement : BUDGET D’INVESTISSEMENT PUBLIC 2026

1. Objet de I’Appel d’Offre
La Marie de Commune de BALI, Autorité Contractante, relance pour le compte de la République du

Cameroun, un appel d’offres national ouvert pour les travaux de construction d’un forage branche sur le réseau
ENEO 2 I'école publique de Ntenefor de la commune de I'arrondissement de BALI, Département de Mezam dans
le Nord-Ouest.

2. Consistance des prestations :
Les prestations du présent marché comprennent les activités suivantes :
e |Installation de chantier;
e Projet d’executon;
e Bureau de site;
e Structure et installation d’'une pompe électrique ;
e Formation sur l'entretien et |'opération.

3. Délais d’exécution
Le délai maximum prévu par le Maitre d’Ouvrage pour la réalisation des travaux objet du présent appel
d’offres est de trois (03) mois.

4. Allotissement
Les travaux sont dans un lot

5. Colt prévisionnel
Les couts prévisionnels de I'opération sont arrété a Dix Million (10,000,000) Francs CFA

6. Participation et origine:
La participation au présent Appel d'Offres est ouverte aux Entreprises Camerounaises qui sont
conformément aux lois du Cameroun

7. Financement :
Les prestations, objet du présent Appel d’Offres, est financée par le Budget d'Investissement
Public (BIP) = exercice 2026 du Ministére De La Décentralisation Et Du Développement Local.



8. Cautionnement provisoire

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission établie par
une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piéce
12 du DAO, d’'un montant de deux cent mille FCFA (200,000 FCFA) et valable pendant trente (30) jours au-dela
de la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Mairie de BALI
Service de Passation des Marchés Publics dés Publication du présent avis.

10. Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables 3 la Mairie de BALI, Service de Passation des
Marchés Publics des Publication du présent avis, contre présentation d’une quittance de versement a la Trésor
Public de la somme non remboursable de dix-huit mille (18,000) F CFA.

11. Remise des offres

Chaque offre rédigée en Frangais ou en anglais en sept (07) exemplaires dont un (01) original et six
(06) copies marquées comme telles, conformes aux prescriptions du Dossier d’Appel d’Offre, devra étre
déposée contre un récépissé sous plis fermé, a la Marie de Bamenda Il au plus tard le 14/04/2026 4 10 h 00
heures, heure locale et feront porter la mention :

(AVIS D’APPEL D'OFFRES NATIONAL OUVERT N° ___ /AONO/BC/BCITB/2026 DU ____/ /2026 POUR LES
TRAVAUX DE CONSTRUCTION D’'UN FORAGE BRANCHE SUR LE RESEAU ENEO A L’ECOLE PUBLIQUE DE NTENEFOR
DE LA COMMUNE DE L’ARRONDISSEMENT DE BALI, DEPARTEMENT DE MEZAM DANS LE NORD-OUEST.>>

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»
L’enveloppe extérieure ne devra comporter aucune mention pouvant permettre I'identification du
soumissionnaire.

12. Recevabilité des offres :

Sous peine de rejet, les pieces du dossier administratives requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous —
préfet........ ), conformément aux stipulations du Réglement Particulier de I’Appel d'Offres. Elles doivent dater de
moins de trois (03) mois précédant la date originale de dépdt des offres ou avoir été établies postérieurement
@ la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment ['absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

13. Ouverture des offres :| 2 1 t\\m TQLB

L’ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres techniques
et financieres aura lieu le -14/84/2826 & 11h00, heure locale, dans la salle de conférence de la Mairie de
Bamenda I, par la Commission de Passation de Marchés siégeant en présence des soumissionnaires ou de leurs
représentants dOment mandatés et ayant une parfaite connaissance du dossier

14. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment:

1- Absence de la caution provisoire de soumission dans le dossier administrative ;

2- Délai d'exécution supérieur & celui prescrit (supérieur & quatre mois) ;

3- Fausses déclarations ou piéces falsifiées ;

4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnditre le
Soumissionnaire ;

5- Offres financiére incompléte,



6- Le changement d'une unité ou d'une quantité dans 'offre financiere ;

7- Le non-respect de 33/44(75%) des critéres essentiels ;

8- Suspendu par le MINMAP en 2025.

9- L' entreprise suspendu

10- L'entreprise non categorize no son pas authorisea depose I'ouvre

11- Le certificate de categorization d'ouvre edoreconfur aavec I'ouvre depoire

B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront a titre indicatif sur :

1- Présentation générale de I'offre ;

2- Capacité financiére ;

3- Références de I'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestation de visite de site signée sur I'honneur par le soumissionnaire. accompagnée d'un rapport de
visite du site avec des photos du site ;

9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;

10- Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAQ).

i P Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum acceptable
d’au moins 33/44(75%) de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disant, conforme pour I'essentiel aux
prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et au moins
33/44(75%) des critéres essentiels.
16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la date limite fixée
pour la remise des offres.

17. Renseignements compiémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de la Mairie de BALI

Bamendaq, le
Le Maire de la Co
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ARMP (pour publication et archivage)
DDMINEE and MINMAP MEZAM
Président BCITB (pour information)
Affichage.

Chrono/archive

Wandum Bunga Ernest
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Mayor, Contracting Authority hereby launches an Opened National Invitation to Tender
N° /ONIT/BC/BCITB/2026 OF ___/__ /2026 for THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM
PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST
REGION.

1.2 The bidder retained or the successful bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle

a) defines, within the context of this clause, the following expressions in the following manner:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a public official during the award or execution of a contract;

ii) is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a contract;

iii) “collusive practices” mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of
offers at levels not corresponding with those which will result from the forces of competition;

iv) Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.
b) Will reject any award proposal if it determines that the proposed successful bidder is directly or through the
intermediary of an agent, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive
practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a decision
of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence
peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in

the bid, without prejudice to criminal proceedings that may be brought against him.

Article 4: Candidates allowed to compete

12



4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must
be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in
a situation of conflict of interest if he:

A bidder shall be judged to be in a situation of conflict of interest if he:

i) is associated or was associated in the past with an enterprise (or a subsidiary of this enterprise)
which provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one offer within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is
legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the
direct supervisory authority of the Contracting Authority or Project Owner.

A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
(i) Legally and financially autonomous,
(ii) Managed according to commercial laws and
(iii) Not under the direct supervisory authority of the Contracting Authority.

Article 5: Building materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment (Motorised drilling rig capable of
drilling up to 250m) and services forming the subject of this contract must originate from countries
meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all
expenditure done within the context of the contract shall be limited to the said building materials,
supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.
Article 6: Qualification of bidder
6.1 Asan integral part of their offer, bidders must:
(a) submita power of attorney making the signatory of the offer bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of

13



bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification
to execute the Contract.

Where necessary, bidders should update the information relating to the following points:

(i) Access to a credit line or availability of other sources of funding; considering the scope of the services,
the production of recent balance sheets and turnovers may be required;

(i) Orders acquired and contracts awarded;

(iii) Pending litigations; and

(iv) Availability of indispensable equipment (Motorised drilling rig capable of drilling up to 250m).

6.2 Bids presented by two or more associated undertakings (Joint-Contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member
of the group;

(c) The bid and the Contract must be signed in a way that is binding on all members of the group;

(d) The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form;

(e) The member of the group designated as the representative will represent all the undertakings vis a vis
the Project Owner and Contracting Authority with regard to the execution of the Contract;

(f) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by the
Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation to
Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the

land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure of
Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in
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accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the following
documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

Sm o a0 oo

Document N°. 10. Models to be used by bidders;
a. Model Contract;
Document N°. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document N°. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by the
Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of
the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the
Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the
submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a complaint
to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender

File by publishing an addendum.
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without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified
by the bidder in an annex to the bid in compliance with the specifications of the Special Regulations.
These rates shall be applied for any payment within the framework of the Contract so that the
retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country specified
in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency
of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take
account of any modification in the foreign currency needs within the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the
bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for
a shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not
being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A
bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is extended
by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of
the related formula featuring in the request for extension that the Contracting Authority addressed to
bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bifi bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior z?pprova! of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity time-limit requested by the
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Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the
General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid
bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after Publication of
the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the Contract
and furnished the required final bond.

17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General Regulations;
i) fails in his obligation to furnish the required final bond in application of article 38 of the
General Regulations;
iii) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as
not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all
the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction

methods and all other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including

questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations
which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting
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Authority by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered
as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in
the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in
accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the
bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding the
identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the Special
Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the
initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
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prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of
bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The BAMENDA I Council Tenders Board shall opened the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un opened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. Only bids which were opened and announced to the hearing of everyone during the opening of
bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other
details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids
announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid- opening session for whatever
reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over to the
focal point designated by the body in charge of regulation of Public Contract an initialled copy of the bids
presented by bidders.
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25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly
by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any
person not concerned with the said procedure as long as the preferred bidder has not been made Public,
subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the
domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with
his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and
the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the
award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed
in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented

bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.
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28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender
File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to

correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b)
above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices
of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under
the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations,
shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;
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d)By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from the
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject
the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as provided
for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots, the
lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by taking
into account the rebates offered by the bidders in the case of more than one lot.

34.3  Anyaward of Contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation

of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to

declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims
being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the
preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This
letter will indicate the amount the Project Owner will pay the Contractor to execute the works and the execution
time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the Independent
Observer’s report as well as the minutes of the award session of the related Contract to which shall be attached
the evaluation report of the bids.
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37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge
of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge
of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception of
the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and where
applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments in force
with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in

lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial

institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administrative Conditions.






Special regulations of the Invitation to Tender

References of the
General

General —‘

regulations

i Definition of works:
THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH
CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH
WEST REGION.
Name and address of the Contracting Authority: The Lord Mayor, Bamenda Il council
Reference of Invitation to Tender: N° /ONIT/BC/BCITB/2026 OF / /2026

1.2 Execution deadline: Ninety (90) days

2.1 Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the 2026
Public Investment Budget of MINDDEVEL.

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment (Motorised drilling rig capable of drilling up to

250m), materials, supplies and equipment: The materials will generally be from natural

sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

1.

B Wi

©wNo W,

10.

-Absence or non-conformity of a document in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 33/44(75%) of essential criteria;

Suspended companies

Companies not categorized

Companies presenting categorization certificate not equivalent to the preject applied for

D. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements visa by the competent administrative authority;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;
8- Attestation of sites visit duly signed on honour by the bidder and report of site visit with site
pictures;

9- Special Technical Clauses initialed in all the pages and signed at the last page;

10- Special Administrative Clauses completed and initialed in all the pages and signed at the last page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).
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This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum
from at least 33/44(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 33/44(75%) of the essential criteria.

ARTICLE 6: Language of the bids:
The offer like any correspondence and all documents concerning the tender, exchanged between the

renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of
the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies
marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

541 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be
written.

<< OPEN NATIONAL INVITATION TO TENDER FILE Ne /ONIT/BC/BCITB/2026 OF
/ /2026 FOR THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH
CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION >>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”
N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than three
months.

ADMINISTRATIVE DOCUMENTS.

. DOCUMENT DESCRIPTION
NU
Al Certified Copy of the Business Registration, not more than three months old.
A.2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A.3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
A4 : ; :
charge of Finance or by a foreign bank the first order not more than three months.
A.5 Purchase receipt of Tender File of eighteen thousand (18,000) FCFA issued by Public treasury
AG A bid bond of 200 000 FCFA (Two Hundred thousand FCFA) issued by a first rate-bank approved
' by the Ministry in charge of Finance in conformity with COBAC conditions
[ A.7 An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory
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Board (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his

s obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the
statutory declarations in issues of taxes in the current financial year; this certificate should be
less than three months old.

A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes

A1l Plan and attestation of location of the Company signed by the Chief of Taxation

A2 Power of attorney if necessary

A.13 Special Technical Clauses initialed in all the pages and signed at the last page

A.l4 Special Administrative Clauses completed and initialed in all the pages and signed at the last page

The absence or the nonconformity of the one of these documents will result to the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the

following:

EVALUATION GRID OF TECHNICAL BID

N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO

B) ESSENTIAL CRITERIA

B.1 General presentation of the tender files

-Document spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed certified
contracts (first and last pages) and certified minutes of reception or attestation of

B.2.1 clearances of works executed.
Minimum acceptable: 02 Contracts realized in the domain of equipped bore hole
over the past 05 years

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 Project engineer (at least Bsc in Engineering or equivalent certificate)

B.3.1.1 Qualification of the project engineer: (Engineer in Rural

o Engineering/Hydrogeology/Hydraulics/Exploration Geophysics: at least BAC + 3

B.3.1.2 Professional experience of the project engineer 2 05 years (signed CV)

B.3.2 01 Site foreman(Higher technician or equivalent certificate)

B.3.2.1 Qualification of the Site foreman: (Higher technician Rural

o Engineering/Hydrogeology/Hydraulics/Exploration Geophysics)

B.3.2.2 Professional experience of the Site foreman > 03 years (signed CV)

B.3.3 01 plumber

B.3.3.1 Qualification of 01 plumber (BAC in Plumbing) / electrician

B.3.3.2 Professional experience of the plumbers 2 03 years (signed CV)

B.4 TECHNICAL PROPOSALS

B.4.1 Organigram of the enterprise

B.4.2 Organigram of the project

B.4.3 Logical sequence for the execution of the task

B.4.4 Quality control method

B.4.5 Organization of the works / Methodology

{ B.4.6 Environmental protection measures
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B.4.7 Supply of materials

B.4.8 Security and safety at the site

B.4.9 Duration of execution in respect with the Tender file

B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 Prove of ownership or rental of a boring machine

B.5.4 Prove of ownership or rental of a Hand compactor

B.5.6 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig
axe, building level, masonry bucket , trowels, etc.

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise equal or greater than
the amount of the project all taxes inclusive, issued by a 1st class bank located in

Bi6:1 any area in Cameroon and approved by the Ministry of Finance and respect COBAC
conditions.
B.7 Attestation of site visit signed by an administrative local Authority of project area.
B.8 Comprehensive report of site visit signed by the company administrator and justified
’ by photos
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initialed in all the pages
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1l A submission letter, signed, dated and stamped. (see ANNEX 3)
C2 Completed and signed frame work of unit prices.
c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
Cc4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
e The various parts of the same file must be separated with colour guides from as well in the original as in
the copies, so as to facilitate its examination
Supply price

ARTICLE 8: Currency of payment
This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes, firm

and non-revisable for the whole of the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a
basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.
ARTICLE 10: Guarantee and retention guarantee
10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 200 000 FCFA (two hundred
thousand FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.
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10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.
10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract.
The corresponding sum will be paid or the released guarantee, with the final acceptance of work.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.
If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.
ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (0 7) copies, including one (01)
original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:
<< OPEN NATIONAL INVITATION TO TENDER FILE Ne ___/ONIT/BC/BCITB/2026 OF ___/01/2026 FOR THE
BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB DIVISION,
MEZAM DIVISION IN THE NORTH WEST REGION >>
TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest __ / /2026 at 10:AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:
THE SERVICE OF THE CONTRACTING AUTHORITY, THE MAYOR OF BALI COUNCIL

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders
The opening of the folds will be carried out in the Conference Hall of BALI Council Internal Tenders’

Board on / /2026 as from 11: AM, by the BALI Tender Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who
will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender File,
having satisfied to 100% of all the eliminatory criteria and at least 20/25 (80%) of the essential criteria taken
into account.

The decision carrying attribution of the Contract will be published by way of press release or any other
means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the real
overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise details,
any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his
offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not
obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following:
% The Authorizing Officer;
The Contract Engineer,
Project Manager,
The Divisional Delegate of MINDEVEL
The Divisional Delegate of MINMAP;

53

RS

7
0.0

7
°o

2,
0‘0

31



J

% The Contractor or representative
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract shall be FOR THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT
YOUTH CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION

Article 2: Contract award procedure
This Contract shall be awarded by Open National Invitation to Tender N°: /ONIT/ BC/BCITB/2026 OF
/01/2026

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Lord Mayor of BALI Council.
He awards the Contract, ensures the preservation of originals of said Contract documents and
the transmission of copies to Ministry in charge of Public Contracts and to the body in charge of
regulation.
- The Project Manager shall be the Council Development officer for BALI Council
- The Project Owner is the Lord Mayor of BALI Council. He represents the beneficiary
administration of the works.
He ensures respect of the administrative, technical and financial conditions and Contractual
deadlines.
- The Contract Engineer shall be the Divisional Delegate of MINEE for Mezam. He ensures the
interest of the project owner at the definition, preparation, execution and acceptance stages
- The control brigade of MINMAP shall carry out regular unannounced control visit to the site to
ensure the respect of this jobbing order.
- The Contractor shall be [to be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The Lord Mayor of BALI Council

- The authority in charge of the clearance of expenditures shall Municipal Finance controller BALI
Council

- The body or official in charge of payment shall be the BALI Municipal treasury.
-  The official competent to furnish information within the context of execution of this Contract
shall be the Lord Mayor BALI Council
3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [NOT APPLICABLE]
3.3.2 Means put at the disposal of the Control Mission [Not applicable].

Article 4: Language, applicable law and regulation
1.1 The language to be used shall be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of
the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (to be adapted to the nature of
the works).
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1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and
the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names
and references].

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract [insert and
indicate, where need be, names and references].

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the case]:

Framework Law No. 96/12 of 5" August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and Functioning of

the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the Tax and
Customs System applicable to Public Contracts;

6. Decree No. 2004/275 of 24" September 2004 to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8" March 2012 relating to the Creation, Organisation and Functioning of
Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No.2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public
Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact
of road maintenance;

11. Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of the Budget

of the State, Public Administrative Establishments and Regional and Local Authorities and other bodies

receiving government subsidies

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

= O INIE

Article 7: Communication (Articles 6 and 10 supplemented)
1.1 All communications within the framework of this Contract shall be written and notifications sent to the
following address:

a) Inthe case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to
the Project Owner and Contract Manager, correspondences shall be validly addressed to the [to
the specified] council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

¢) Inthe case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable
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12 The Contractor shall address all written notifications or correspondences to the Project Manager with a
copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and
Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
Contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and notified by his services to the
Contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the Contractor by the Contract

Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the Contract has one or several phases)
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of

the Contract Manager. In case of modification, the Contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

10.2  Inany case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner
in the days following notification of the Administrative Order to start execution. The Project Manager
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has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this
time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties [to be specified where need be).

Chapter Il: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes guaranteed at

100%) and conditions for the return of the guarantee)

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( )CFAF

- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF
- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
a. Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price

reductions.

b.  Price updating modalities (not applicable)
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Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the

Contract and its additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40
%) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the Contractor’s unforeseens.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law
or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction
of the payments on accounts to be paid to the Contractor during the execution of the Contract according to
the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.
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21.2 Monthly detailed account

No later than the fifth (5) of the month following the month of the services, the Contractor shall hand over to
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the Contract since the start of the
Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the Contractor;
- 2.20r5.5 % paid to the Public treasury as AIR due by the Contractor.
- 7.5% or 15% paid into the Public treasury as TSR due by the Contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000“" of the initial Contract amount all taxes inclusive per calendar day of
delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the Contract inclusive of all taxes per calendar day
beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. Inthe case of a group of enterprises, indicate the method of payment of co- and sub-Contractors, where
need be.
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2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager, after the
date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the Contractor may be entitled
as a result of the execution of the whole Contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

25.3 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the Contract which he has had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds the
two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract include
notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance
with the applicable regulations.
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Chapter IlI: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution
of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in five
(05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as the
works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
reception with:

- Either the indication “GOOD FOR EXECUTION”;
- Orthe indication of their rejection including the reasons for the said rejection.
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The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has
a deadline of five (S) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the Contractor of
his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of
reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility
of the Contractor with regard to the harmful consequences which their implementation may cause both
towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager)
at most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and make
known his observations. The Contractor then has a deadline of [04) four days] to present a new file
including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen
days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative Order
to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract and its
additional clauses (the ceiling is 30 %).
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Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the Contractor’s personnel and laboratory
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be
and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2  Acceptance
The acceptance commission shall comprise:

1-  The Authorizing OffiCEr ...ccciicieriie e e s b ssessrase senssassssssssnsesesssesnssssnseen (Chairman)
2-The CONTraCt ENBIMEOr . ciiiiieiiiiiiiiiiiiieaiererieeeteeeieseeeessesssssssssssssssssssssessssnsenssssnssnenssnssnns (Secretary)
3:ThE Project: MIaNABEY ..vuusicissnsisisssssssissssssissiossionsssvssssissssrssisassinmsssaviysarssimiomssnsosissasansinns (Member)
4-The control Brigade MINIMAP IMIEZAM........ccceerreervuerineesisssessseessseesseessssssssssssssssesssessnnesns (Observer)
5- The Contractor or his REPreSeNntatiVe.......cueu. wieeeereescreassessessssssseessssssssssssessssssssesesssssenses (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of
expiry of the guarantee.
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44.2 The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the Contract (article 74 of the GAC)

The Contract may be terminated as provided for in Part Ill Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this Contract
[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon
as it is notified to the Contractor by the Contracting Authority.
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TECHNICAL CONDITIONS FOR EXECUTION

TECHNICAL SPECIFICATIONS JOURNAL THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT
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INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and approved
standards, according to the documents of the Jobbing Order.

The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Jobbing Order.

The technical specifications presented herein below define the hydro-geological waterworks and
electromechanical engineering works that shall be THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT
YOUTH CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION and the
manner in which these works shall be carried out. So the Contractor is expected to read these specifications
critically and identify all the articles that are applicable to his job

CHAPTER |: GENERAL INFORMATION.

Article 1: Subject

The following Technical Specifications Journal (TSJ) concern the works to be carried out THE BOREHOLE
EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM
DIVISION IN THE NORTH WEST REGION; as well as the setting up of measures to sustain the equipped borehole.

In each case, the volume of work to be executed is indicated by the bill of quantities, network maps and/or plans
provided for the project. The various works to be executed shall conform to the relevant terms of the technical
specifications given herein below.

Article 2: Contractor’s role.

The Contractor who shall be chosen after this call for tender, shall be responsible to execute all the works
outlined here. These include all the phases from site selection, through the drilling of the borehole, the borehole
design, the cleaning and development of the borehole, the determination of the properties of the aquifer
(Aquifer or Pumping test) and the superstructure construction, to the pump installation, water analyses and the
taken of long-lasting measures to ensure the project sustainability.

It should be understood that the provision of a bill of quantities for any project does not absolve the potential
Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of
the conditions prevailing on the terrain. This knowledge shall come in handy when preparing the List of Tasks
and the Unit Price Schedule. Potential Contractors (or Bidders) shall provide a detailed and sequenced List of
Tasks to be effected on each component of the project. Within fifteen (15) days from the date of notification to
start work, the Contractor shall provide the Supervising Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time

-Detailed technical drawing of the works to be realized

-A manpower deployment plan

-A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shall engender the postponement of the reception of

project materials, which could result in a punishable overall delay in the execution of the project.
No material shall be used that has not been checked for conformity with the technical specifications by the
Supervising Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the Contractor,
which modification shall first be submitted to the Delegated Contracting Authority for approval. Under
exceptional circumstances, the Supervising Engineer may suggest modifications to the technical specifications
for any component of a project to the Delegated Contracting Authority, while making sure that the overall cost
of the project stays within the limits of the financial bid of the Contractor.

Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page book
(the project log book) shall be kept on site in which the Supervising Engineer shall write his approved
instructions. Both the Contractor, or his representative, and the Supervising Engineer shall initial every page of
the project logbook
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It is therefore obligatory for the Contractor to execute the works in conformity with:

-The Bills of Quantities and Estimates,

-The Special Administrative Clauses

-The Special Technical Clauses stated herein,

-Any other special rules and regulations that may be applicable to his job,

-The work schedule,

-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising Engineer,
the Contractor shall take note of any omission or discrepancies that may exist in the three documents
mentioned in the preceding paragraph, which omission or discrepancies could fundamentally affect the
technical or aesthetic quality of the works executed to his detriment, and call the attention of the Supervisory
Engineer who shall remain at his disposal of the Contractor for necessary information and inquiries through the
duration of the project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by citing
imprecision, omissions or discrepancies in the technical specifications or modifications thereof indicated in the

project log book by the Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the
expense of the Contractor

Article 3 - Work plan
The Contractor shall execute the work within a deadline of Four (04) months as from the date of notification of

the service order to start work.

Article 4 - Site selection and choice of Drilling Technique

4.1- Site Selection :
The site for the borehole shall be chosen after hydrogeologic and geophysical studies. These studies will start
with the interpretation of aerial photos of the area aimed at locating fractures and structural traps to retent

aquifers. Geophysical prospecting will then be carried out on these anomalies so as to confirm the hydrogeologic
results and obtain precisions on the aquifers. This geophysical surveys will be done using the Electric Method,

precisely Resistivity Profiling and Resistivity Depth Sounding.

Studies carried out on previous boreholes done in similar geological formations show that with the respect of
minimum precautions during site selection, a success rate of 90% (minimum yield of 0,7m?3/h after designing the
borehole) is expected.

The selected site will therefore depend on the results obtained after these surveys ; but the ideal site will be that
which will be easily accessible to the beneficiaries. A site selection report shall be presented indicating the
methods used in choosing the site and also outlined in a sketched plan of location.

4.2- Choice of Drilling Technique:
The hydrogeologic nature of the area is such that drilling will be done in unconsolidated and hard formations
and consequently requiring the use of a well equipped drilling rig (recommended one is a motorised drilling rig
capable of drilling up to 250m) in order to face any eventuality.

The borehole facitates the extraction of water from deep aquifers in fractured hardrocks, thereby making it
possible to prevent pollution from superficial waters. Precautions are therefore taken to isolate superficial
formations so as to avoid the vertical downward propagation of superficial pollution.

Drilling through the loose formations may need the use of a drilling fluid which can be water or muddy water ;
and of course the temporal use of PVC or metallic casing of diameter 175-195mm .

Drilling shall be done using compressed air supplied by a high pressure compressor.The tool and bit used should
be adapted both to the loose and hardrock formations.

Studies on existing boreholes in the area reveal that the depth will be between 40m and 80m (for results
average60m) therefore the drill pipes or rods should be available to attain this depth as on bill of quantties.
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The superstructure shall be of the classic type : a pump stand on a slightly inclined margelle with a ditch at the
edges that lead to a drainage system which ends up in a soak away pit at a distance of at least 8m away from the
borehole.

The borehole shall be equipped with a manual pump of the type SWN 80 or India mark Il or Vergnet. The
bodywork of the pump and its accessories should be composed of materials that are resistant to corrosive
water and cannot be oxidised.

CHAPTER Il - DRILLING WORKS.

Article 5 - Drilling of Borehole

The borehole shall be drilled respecting the technical specifications outlined here and shall be accepted as
productive (positive) if its yield is at least 0,5 m3/h (5001/h) and the water is potable after analyses.

5.1. Organization of the work-site

Considering the results obtained after previous drilling campaigns of boreholes in the area, an average depth of
seventy (70)m is proposed for the borehole.

The success of this project largely depends on the perfect coordination of the different activities by the
Contractor (the Supply and the installation of the manual pump, the drilling process respecting the appropriate
drilling technics, the appropriate borehole design, cleaning and development of the borehole, the pumping test,
the construction of the superstructure with a good drainage system, water analyses, project sustainability). This
coordination requires the strict respect of the execution plan of the borehole which contains the outlined
execution plans of the different activities.

The Enterprise shall place its Technical Director who shall be responsible to the Administration and on the
worksite, the work execution shall be supervised by a Foreman who is well qualified and experienced in the
domain of borehole drilling, manual pump installation and project sustainibility. The execution plan should be
concieved in such a way that the different phases will be done without unjustified stoppage.

The state of work progression shall be established monthly and if after two months, the progression rate is
considered low, the Contractor shall be asked to deploy additional means to the worksite so as to accelerate
work progression and meet up with the deadline.

During the work execution, the Administration has the right to modify the work.

5.2. Working Hours.

The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor’s workers in
the worksite. There shall be no work at night.

5.3. Equipments and Materials for execution

I 5.3.1 General conception of equipments and materials

The recommended equipment to be used in the drilling is a motorised drilling rig up to 250m and the materials
to be used for the execution of the borehole should take into consideration the local milieu : the state of roads
and accessibility, as well as the rate of execution stated above.

1. 5.3.2. State of the equipments and materials

The execution calendar obliges the Contractor to be in possession of a drilling rig inorder to execute this project,
immediately he is notified of having been chosen to execute the job.

The serial number, the age and the origin of the drill ought to be specified in the bid. Anyway, the proposed
equipment should be in a good state.

1. 5.3.3. Description and specifications of the drilling rig.

The drilling rig that is needed for this project will be composed of:

The Drill

A conventional rotary apparatus using compressed air and water or mud, and specially adapted to using the tool
and bit in loose formations and the down-the-hole hammer in hardrocks. Drilling through the loose formations
and to avoid frequent collapse of these formations especially when the hardrock is to be drilled, the use of
temporal casing is very obligatory. This temporal casing can be of steel or PVC nature and facilitates drilling in
both the loose and hardrock formations without any difficulty.

The drilling rig should have a capacity of attaining an average depth of 100meters with a boerhole diameter of:
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e 12%" (175-195mm) for rotary drilling with compressed air using tools and bits with water or mud,
e 6%" (165mm) for rotary destructive drilling with compressed air by using the down-the-hole hammer.

Other Equipments.
The Air Compressor :

This should be a high pressure compressor of air, of at least 5 m?/mn a 7 bars.

Sufficient Steel pipes, attaining an average depth of 100m.

Pumping tests should be done using a solar pump of diameter less than 110mm, and capable of supplying yields
of 10 m*/h at a depth of 30meters and of 6 m*/h at a depth of 80meters.

An Electric sounder for the measurements of the water levels in the borehole ought to be available.

Each drilling team should have a rapid means of communication.

V. 5.3.4 The Conformity Visit.

A conformity visit of all the equipments and materials shall be done at the beginning of the work execution

inorder to verify:

e their conformity with those proposed in the Contractor’s bid,

e the relationship between the capacities of these equipments and materials, the prescriptions in the
Technical Specifications Journal and the execution deadline.

The pronouncement of this visit shall be expressed in a Report which shall not in any way set free the
Contractor from his engagements.

5.4. Description of the Borehole.

5.4.1 The Method of execution of the Borehole.

The choice of the methods and materials to be used as well as the exact diameters of the borehole would be at

the initiative of the Contractor and under his sole responsibility.

The following specifications have been tentatively presented . Anyway, it is specified that:

o except by special derogation, drilling with the down-the-hole hammer in the hard bedrock shall never be
done without the use of the temporal PVC or steel casing, at the levels of the loose or unconsolidated
weathered formations,

e the drilling through the loose nonconsolidated sections of the weathered rocks may require the use of water
or muddy water or mud. The substances used should have a composition that would not seal the productive
layers and should be biodegradable.

V. 5.4.2 Sampling.
During drilling, the samples of the cuttings shall be taken at every change of phase (rock type) or every meter.
The samples shall be placed in small labelled (depth of sample) plastic bags and kept in the worksite at the

disposal of the Contract Engineer, who shall decide on their outcome.

VI. 5.4.3 Characteristics of the Borehole.

The principal characteristics of the borehole are summarized as follows:

Borehole in the hard bedrock:

e Drilling in the loose unconcolidated weathered rock formations by rotary drlling of minimum diameter 9"5/8

right to the contact with the hard bedrock,

e Putting in place of a colon of temporal Casing of diameter 178/195mm in PVC or in steel,

e Continuous drilling in the hard bedrock using the down-the-hole hammer, of diameter 165mm, right to a
maximum total depth of 100meters,

e Putting in place of a catchment colon using the PVC Screen of diameter 110 — 125mm with slot openings

of @ <2mm,

Putting in place of a gravel pack of a quartzeous nature and calibrated: (1 - 2mm) or (2-4mm),

Putting in place of a seal composed of alluvium or elluvium,

Withdrawal of the temporal Casing,

Putting in place of a concrete borehole cap of 2m minimum.
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5.5. Borehole Design.

If the borehole is considered exploitable, its design is carried out immediately the drilling process comes to an
end.

In all the cases, the productive borehole shall be designed all through the length of the catchment zone PVC
casing of diameter110/125 mm, of which the characteristics are specified further below in this file.

e This casing shall be armed with slot openings of @ < 2mm (Screen), which shall be placed at the levels of
water arrivals by screen fragments of length 3 or 6meters. The base of the colon shall be blocked with borehole
stopper.

The annular space between the soil formation and the PVC colon shall be filled with a quartz gravel pack of a
grain-size: (1 - 2mm) or (2-4mm) all along the length of the screen plus 3meters. The gravel shall be disinfected
being introduced into the annular space of the borehole.

The grain size of the gravel shall be 1-3mm. The gravel shall be composed of clean quartzeous and smooth
material.

On top of the gravel pack filter, a clayey seal of 1meter thick shall be put in place, it has as goal to prevent the
pollution of the borehole by superficial waters.

Above the clayey seal, the borehole shall be filled with alluvium or elluvium , in which case this substance shall
constitute material for effective back-fill, and finally the top of the borehole shall be filled with concrete for a
depth of 2meters.

The casing shall overlap the earth surface by 0,50m. This casing shall be momentarily locked  with a screwed
cork.

5.6. Development

Development is done by air-lift with double tube using the drilling rig or an independent unit.

The yield obtained after the development should not be more than 10 % less than the yield obtained at the end
of drilling.

Development shall continue until clean water with no residual sand grains nor clay particles is observed. The
Contractor should control the yield in sand grains of the water, by applying the Method of observing sand
deposit in al0litres bucket of water and of which the diameter should not be greater than 1cm at the end of
development.

The average time for development shall be 4 hours.

If technical errors occur during the drilling process or during development, the additional time beyond the
4hours, shall be under the responsibility of the Contractor and, if clean water is not obtained after development,
the borehole will not be received.

In case an independent unit was used for development, the return of the drilling rig for the partial or complete
repeat of the drilling process, shall be under the charge of the Contractor.

The yield shall be measured after every 15 minutes. The water level and the depth of the borehole shall be
measured before and after the development.
The accepted tolerance for the measurements (including those obtained during pumping test) shall be :

- 10% for the yields,

- 1cm for the water level,

- 5cm for the measurements of depth.

5.7. Pumping Tests- Superstructures - Disinfection of the Borehole and Water Analyses.

VIL. 5.7.1 Pumping Test.

These tests shall be executed using an immerged pump, of a minimal capacity of 10 m?/h at a depth of 30m or 6
m>/h at 80meters. The pumping test (type CIEH) shall be done for a time lapse of 4 hours (3 phases of an
increasing vyield). The processes shall comprise : Restoration, Pumping and Recharge. The recharge after
pumping shall be done for an hour. The mesurements of the water levels shall be effectuated using an electric
sounder, while the measurements of the yield shall be done using 200litres drums. All the measurements shall
be recorded in forms recommended by the Ministry incharge of Water.

VIIl.  5.7.2 Superstructures

The Contractor shall have to construct the following superstructures:

e A reinforced concrete corping of dimensions 1,5m x 1,5m and of height (20cm) which is compatible with
the manual pump, and situated above the reinforced concrete slab,
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e Areinforced concrete slab of minimum size 3m x 3m surrounding the reinforced concrete corping, raised
above the soil surface of minimum height 15cm and and slightly inclined with a gentle slope of about 2%
towards the evacuation outlet.

e Aditch surounding the slightly inclined reinforced concrete slab to drain water from the latter to the outlet,
through the buried PVC pipes of minimum length 8m, into the soakaway pit. The soakaway pit shall have a
dimension of 1m x 1m x 1m and filled with stones ; and shall be covered by a concrete slab of thickness
10cm.

e A protective layer against erosion of width 1meter all round the half wall and composed of lateritic gravel of

thickness 10cm, shall be put all round the half wall.

A model plan shall be available. The superstructures would, however, be constructed on the

basis of detailed plans that are convenient for the type of manual pump which shall be

accepted by the Contract Engineer. The bidder ought to enclose these detailed plans in his bid.

The concrete ought to have a composition of 350kg of cement per m® and after 28 days have a resistance of 28

kN/cmz, it shall be reinforced with welded iron rods forming a grid of 150mm (diameter of the rods being 5mm).

Provision must be made for clean aggregate, gravel and sand, as well as non corrosive water.

The set-up shall be completed by the construction of:

e A half-wall surrounding the ditch of dimension : I=3m, w=3m and h=1,2m; which shall be painted with oil
paint or covered with tiles. It shall have an entrance which shall be equipped with a metallic gate of height
1,2m and width 1m. This gate shall be painted with a different color from that on the half-wall.

e The drainage system: a plughole or drain (with a grid capable of retaining solid particles) that leads to a
concrete sewer manhole (0,5mx0,5mx0,5m) where resistant solid matter settles; and water flows into a
buried PVC pipe of @ for a distance of at least 8m and then empties itself into a soakaway pit of dimension
Im x Im x Im (completely filled with stones). This soakaway pit shall have a concrete slab as cover of
thickness 10cm.

The identification number of the borehole and the date of execution shall be carefully engraved on a non
oxidizing metallic plate permanently pasted on the concrete of the pump support; and on this plate shall also be
indicated the origin of the funding.

IX. 5.7.3 Water Analyses.

Before the borehole design, the Contractor shall carry out the following measurements: pH, conductivity,
temperature.

At the end of Development, the Contractor shall proceed to the disinfection of the borehole by the injection of
Calcium hypochlorite (or its equivalent) into it.

At the end of the Pumping test, the Contractor shall proceed to the sampling of water to carry out physico-
chemical analyses that shall be done in Laboratories recognized by the Administration.

5.8. Control of the Works.
The supervision and control of the works shall be done by a Controler or a Consulting Firm under the
coordination of the Contract Engineer.

X. 5.8.1 Worksite logbook.

Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall make available in
the worksite a logbook on which shall be recorded everything concerning work progression. This log book will
help the Controler, on arrival in the worksite, to exactly know the state of evolution of the project.

The book will be held by the "Recorder", an employee of the Enterprise, and that will be his sole task in the
worksite. The Recorder shall always put in writing all the daily activities in this book, as operations evolve.

In this book shall be recorded the following informations:

e Name of worksite (name of village),

e Serial number of borehole in the village,

¢ Dates and time of arrival and of departure of the drilling rig,

¢ Distance covered by the drilling rig from the previous site to get to the present site,

e Time used to run the compressor to execute the borehole,
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e Time used in installing the drilling rig and time that drilling started,

Drilling time for every pipe,

Diameter and method used in sinking every pipe,

Depth attained by every pipe,

Nature of rock formations cut through "driller’s cross-section",

Depth of temporal casing, time used in placing and removing the temporal casing,

Composition of the borehole design : length of casing, screen, volume of gravel pack, level of the

emplacement of the clayey seal, thickness of the concrete, etc.

¢ Duration and yields of pumping test, water quality and levels following the instructions given by the Engineer
during the Development and Pumping test operations,

e In short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of the project,
indicating the time these occurred.

The book shall be signed by the Representatives of the Administration and that of the Contractor, and shall serve
as the basis for the establissement of vouchers.

Remarks and reserves made by the Contractor and/or the Administration shall be recorded in this book.

XI. 5.8.2 Control and supervision

The control and supervision of works shall be carried out by the Representative of the Administration and shall

be based on the following items:

e Definition of the work plan and its execution calendar in agreement with the Contractor.

e Site implantation.

¢ Indicative forecasts on the geology and on the depth to be attained by the borehole.

e Decisions on whether to continue or stop drilling, its design or its abandonment.

Elaboration of the borehole design in collaboration with the Chief driller, taking into consideration the yield.

Supervision and interpretation of the Development and Pumping test results.

Choice of the configuration of the superstructures depending on the landscape (topography).

Supervision of the pump installation and the training of local pump caretakers.

Supervision of the analyses related to water quality.

* Control the effectiveness of the activities concerning the training and sensitization of the Water Management
Committee.

5.9. Origin and quality of materials

XIl. 5.9.1 General dispositions.

The Contractor shall present to the Delegation incharge of Water Resources for approval the materials he
intends using, indicating their nature and their origin. All the materials found faulty shall be evacuated by the
Contractor at his own expenses. The Contractor shall be responsible for the regular supply of materials for the
smooth running of the project.

Not withstanding the approval of the quality and origin of the materials by the Delegation incharge of Water
Resources, the Contractor remains solely responsible for the quality of the materials used for the project. It is
left for him to carry out at his own expenses all the necessary tests and analyses to be sure of the materials
used.

It is left for him to make all the necessary moves to obtain autorisations or permissions, and carry out payments
if necessary to enable him exploit quarries or other substances, and the site for the installation of the project.

XII.  5.9.2 Characteristics of the casing and screen.

The casing and screen shall be of strong PVC (types for boreholes). The diameters shall be 110/125 mm. The
origin and quality of these tubes ought to be approved before being used.

These tubes should be smooth, with solid round or square centralized fittings that can enable the tubes attain a
depth of 100meters.

The tubes should have the garanti of being resistant to all the stress manipulations during their installation and
during pumping. The PVC shall be composed of matter that cannot dissolve in water and modify its quality.

The slot openings of the screen shall be done mechanically in the manufacturer’s factory. The slot openings shall
have a diameter of less than 1mm. The percentage of openings shall not be less than 2% of the total surface area
of the PVC tube.



XIV. 5.9.3 Cement

The cement to be used shall of the type PORTLAND artificiel CPA 325. It should be obtained in bags of 50kg. Any
bag with hardened fragments shall be rejected. The recuperation of cement dust that has fallen on the ground
shall be prohibited.

XV. 5.9.4 Gravel
The gravel introduced into the annular space of the borehole shall be clean gravel composed of smooth quartz
and of grain-size 1-3mm.

5.10. Technical File.

A technical file of the borehole shall be prepared by the Contractor. This technical file shall contain:
e the location of the borehole on the plan of the village,

e the technico-geological cross-section of the borehole,

e the results of the Development and cleaning test,

e the interpretation graphs of the Pumping tests indicating the depth of pump installation.

Article 6 : Guarantee of works

The Contractor shall take an engagement to execute the borehole with the materials he proposes and to respect
all the technical norms in force.

In case of an accident leading to the abandonment of the borehole, le Contractor may be compeled to another
borehole near the previous site, except the geologic conditions are abnormally unfavorable. The Contractor shall
not be entitled to any remuneration for the abandoned borehole.

The obligations of the Contractor during the guarantee period consist of changing, or reparing the worn out
parts or those that have been damaged due an error by the manufacturer.

Article 7 - Origin and quality of materials and equipments

The Contractor shall present the materials and equipments he intends to use, with indications of their nature
and origin, to the Contracting Officer, for approval. Any material or equipment that is found faulty shall be
rejected and evacuated by the Contractor and at his sole expenses.

Not withstanding the approval of the quality and origin of the materials by the Contracting Officer, the
Contractor remains solely responsible for the quality of the materials used for the project. It is left for him to
carry out at his own expenses all the necessary tests and analyses to be sure of the materials used. It is left for
him to make all the necessary moves to obtain autorisations or permissions, and carry out payments if necessary
to enable him exploit quarries or other substances, and the site for the installation of the project.

CHAPTER 11l - SUPPLY AND INSTALLATION OF ELECTRICAL PUMP
Article 8 - Supply-Installation of the electrical pump
Characteristics of the electrical pump.
The choice of the pump shall take into consideration the government policy on the standards of hydraulic
equipements for the rural communities.

XVI. 8.1 .Diameter
The borehole shall be equipped with PVC tubes of which the usable minimum internal diameter shall be 110mm.

XVIl. 8.2 Yield

The dynamic levels in the project zone shall be situated at an average depth of around twenty meters, anyhow
the proposed model of pump shall be one that have to function without the dispensation of too much effort for
installation depths of about 50m and of dynamic levels of equivalent depths.

The yield during the normal rythmic exploitation with the solar pump should be at least

3.8m3/h at 25m and 3m3/h at 40m.

XVIIl. 8.3 Resistance to corrosion

All the parts constituting the pump ought to be resistant to water and air corrosion (in this case, the Contractor
is asked to present documents to ascertain that control tests were carried out in the factory on the supplied
materiels or their equivalents to be supplied). The Contractor shall attach to his bid the list of parts that shall be
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in contact with water and specify their component elements and the anti-corrosion process to be applied on
them.

XIX. 8.4 Fittings.

The supply of the solar pump should also include:

¢ The electrical control box, protective devices with all suggestions

* the supply of tools to fix the pump onto the base: wire mesh welded with bolts, nuts and fitting washers;

e the supply of seals.

The fittings that shall be used should have closing plates which should be put in place while waiting for the pump

to be installed. All fittings shall be approved by the Supervising Engineer before use. The performance guarantee
of work shall cover all defects in fittings, their handling and workmanship.

XX. 8.5 Maintenance

The Supplier shall fill a table describing the nature of the day-to-day maintenance operations  with as
information for each case:

e the periodic interval

e the parts concerned

* the costs of the parts in the locality

e the required set of tools

XXl. 8.6 Repair works

The Supplier shall specify the breakdowns that shall require the withdrawal of the pump from the borehole as
well as the different unit weights, notably:

e the whole fountain,

¢ the linear meter of the aspiration pipe (with the rod) with and without water,

e the pump cylinder.

For more frequent interventions, he shall specify the nature of intervention and its frequency.

XXIl. 8.7 Accessories

The Contractor should show the pump caretaker the key or keys required to help mount, dismount and replace
parts that have broken down.

XXIIl. 8.8 Spare parts

The spareparts ought to be, as from the beginning of the project, be available in the different sales points. A kit
of spare parts shall be made available and handed to the Village Water Management Committee.

XXIV. 8.9 Technical and pedagogic brochures

The Contractor ought to make available technical and pedagogic brochures on the mounting, the good
functionning, the maintenance and the repairs of the pump.

These brochures shall simultaneously contain three levels of information.

a) A level that exclusively illustrates the following themes:

* How to pump correctly (illustrations with photos or drawings).

* How to detect an abnormaly in the fonctionning of the pump.

® How to carry out minor repair works.

b) A level that gives complete informations on the assembling of the pump for use and for maintenance. All the
possible types of breakdowns that can occur should be mentionned as well as the means to remedy the
situation.

c) A complete documentary level about all the aspects of the pump: manufacture, constituent parts, materials
used, assembling, current maintenance, important repair works, list of the spare parts and their approximate
lifespan, etc.

These brochures shall be delivered with the pump, a copy shall be kept with the Supplier’s representative.
Besides, the Contractor should prepare a maintenance form for the pump (as well as extra copies), which shall
be kept in the village, and in which all repairs and maintenance works shall be recorded.



XXV. 8.10 Putting in place of the maintenance system

The Contractor shall take care of the training of two (02) to three (03) pump repairers to carry out minor
maintenance and repair works on the installed pump. The training of these pump repairers shall be a condition
for the provisional reception of the borehole.

Article 9 : Transport, Delivery and installation of pump
The Contractor shall equally take care of the transportation and installation of the pump on the site.

Article 10 : Provisional Reception

The materiels to be used ought to undergo a qualitative provisional reception, which shall be based on the
administrative and technical documents justifying the quality of the materials used are in conformity with the
technical objectives.

This reception shall be later followed by a_technical reception which shall take place in the worksite after the
installation of the pump and after observing it functioning.

The decision taken during this reception does not liberate the Contractor from his engagements with respect to
the deadline as well as the technical specifications.

Any change of material that was proposed in the bid (type, characteristics, origin, etc.) before or after the
conformity visit and during the execution of the project, is forbidden except authorized in writing by the
Contracting Authority, following the application forwarded by the Contractor.

If the works are not in conformity with the specifications, the Contracting Authority can reject them and ask for
their remplacement or necessary modifications, without any extra charge for this.

Article 11 : Conditions for the Final reception

The final reception shall be pronounced after the expiration of the guarantee date which comes one year after
the provisional reception. There shall be no specific pumping test during the final reception, but a test of the
equipments used in exploiting the groundwater and a survey among the population to confirm the good working
order of the pump during the one year guarantee period.

CHAPTER IV: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT.

Article 12: Quality and Quantity of Geomaterials.

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any
component of a project. He shall also be responsible for the excavation and backfilling of the pipeline under the
supervision of the Engineer. In that regard, it is obligatory for the potential Contractor (or bidder) to visit the
project site, at his own expense, before preparing his bids, in order to verify whether available geo-material are
of good quality and of sufficient quantity. He shall make any reservations concerning geo-materials in his bid
(Site Visit Report).

Article 13: Origin and Quality of Sand

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall be
obtained either from rivers or through crushing of rocks. The sand shall be of high quality. It shall be crunchy,
stable, clean and shall be free of dust particles, schistose, gypseous or clayey debris and organic matter. It shall
contain neither sulphur compounds no substances that can react with cement or metallic reinforcements. The
sand component shall be more than 80% and the very fine constituents, with a dimension not exceeding eighty
(80) microns that can be eliminated by settling, should be less than four percent (4%). No grain of sand should
have a dimension greater than four (4) millimeters. If deemed necessary by the Supervising Engineer, the sand
shall be sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermore, it shall
be fried in order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or fungal hyphae.

Article 14: Origin and Quality of Gravel.

Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the Supervising
Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities. Constituents that can
be eliminated through settling should be less than 2%. Its grading should be suited to its use. If deemed
necessary by the Supervising Engineer, it shall be washed before use.

Article 15: Origin and Quality of Stones
56

R




Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the Supervising
Engineer. No stone shall have a dimension less than twenty (20) centimeters. Basalts stones, commonly called
black stones, are highly recommended, or else stones of other quality, such as un-weathered granites, rhyolites,
ignimbrites, etc, duly tested and approved by the Supervising Engineer may also be used.

Article 16: Origin and Quality of Cement
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER V: CONCRETE WORKS
Article 17: Preparation of Concrete
Concrete works shall be of three (3) kinds:

i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m? of sand
and of appropriate thickness.
ii) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve chambers

and interruption chambers; it shall be a mixture of 350kg of cement per m? of sand and shall be
of appropriate thickness.

iii) Mass concrete for catchment’s works; it shall be a mixture of 400kg of cement per m? of sand.
CHAPTER VI: METHOD OF EXECUTION

Article 18: General Information
18.1 Security at the Work Site

The Contractor shall place at the entrance to work site signboards in bold letters indicating that work is
underway and prohibiting the public and unauthorized persons from entering the work site. He shall be
responsible for any accident that may occur on the work site or may be suffered by a third party, his staff and
employees or officials of the Administration as a result of their presence on the work site. Organization of work
and security on the work site shall therefore be the sole responsibility of the Contractor. Furthermore, the
Contractor shall be bound by the labour legislation in Cameroon vis-a-vis his workers and the Administration.
Moreover, his insurance policy shall cover any damages he could cause to any one during the execution of the
job.

18.2 Traffic
The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work
site throughout the period of work, right up till provisional reception. No obstruction of traffic shall be allowed
for more than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In case of any
breach of contract in this matter , the Supervising Engineer may bring in a third party to correct any
shortcomings that may be impeding the traffic flow, and related expenses shall be borne by the Contractor.
Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall be informed
of the situation at least 7 days in advance, so that he can seek the opinion of local Administrative authorities and
get everything arranged beforehand.
In case a deviation has to be used, the contractor shall submit to the Supervising Engineer for approval after
consultation with local administrative authorities, the deviation route and his plan for maintaining the deviation
throughout the duration of the works that have necessitated the deviation.

Article 19: Stone Masonry

Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

Binding mortar shall be a mixture of 400kg of cement per m? of sand, no grain of which shall have a dimension
exceeding 4mm.

Mortar containing a mixture of 450kg of cement per m* of sand shall be used for the finishing of the external
joints of non-visible walls of stone masonry

Mortar consisting of a mixture of 500kg of cement per m? of sand, to which shall be added a quantity of SIKA N¢
1 recommended by the manufacturer and approved by the Supervising Engineer, shall be used for waterproofing
the interior surfaces of water-retaining structures (storage tanks, interruption chambers, sedimentation basin,
filters, etc).

Article 20: Pointing and Plastering
20.1 Pointing
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The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them an
aesthetic look. Mortar containing 600kg of cement per m® of sand shall be used for pointing with a cement paste
(1:0) finish

20.2 Plastering
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a 1cm thick
layer of spatter dash 1:2 (m625). This shall then be followed by the application of a rendering coat of 2cm thick
1:4 (m300) mixtures and a setting coat 2cm thick 1:2 (m625).The walls shall then be finished with cement paste.
Plastering of surfaces not in contact with water, such as chambers for air valves, control valves and washouts
shall consist of 1 coat of plaster 1cm thick and a mixture of 1:3 (m400)

Article 21: Plumbing Works

By plumbing works include:
i) Laying of pipes in the trenches
ii) Construction and installation of chambers for air valves, washouts and control valves
iii) Installation of branch lines right up to the last plastic before the standpipes.

21.1 Pipe Specifications
Pipes should meet the physical characteristics presented in tablel below:
Table 1: Physical Characteristics of pipes

Internal @ & Thickness (mm) Socket Nominal Length of
external @ length service pipe (m)
(mm) Minimum | Nominal Maximum | (mm) pressure
(bars)
21x25 1.9 2.0 2.3 28 10 6
28x32 1.9 2.0 2.3 32 6 6
26.8x32 2.4 2.6 2.9 32 10 6
35x40 2.3 2:5 2.8 40 6 6
33.6x40 3.0 3.2 3.5 40 10 6
43.6x50 3.0 3.2 35 50 6 6
42x50 3.7 4.0 4.3 50 10 6
56.6x63 3.0 3.2 35 63 6 6
53x63 4.7 5.0 5.4 63 10 6
68.6x75 3.0 3.2 35 75 6 6
66.6x75 3.8 4.2 4.5 75 10 6
63.2x75 5.5 | 5.9 6.3 75 10 6
80.6x90 4.3 [ 4.7 5.0 90 6 6
Tolerances

Ovalization: £ Imm
Length of pipe: + 1% =>+6cm
Socket length: £ 0.6mm
21.1.1 Control Tests for Pipes
i) Length
The tolerance for pipe lengths shall be + 1% (+ 6¢cm). For every 100 pipes, if the number of pipes not respecting
this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise the Supervising
Engineer shall request that as many pipes as possible be tested in the lot.

ii) External Diameter

The tolerance shall be + 0.3mm for pipes of external diameters between 25mm and 50mm, and £ 0.4mm for
pipes between 63mm and 75mm in external diameter. Before reception, the Supervising Engineer shall verify
the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail to meet the tolerances prescribed
above, he shall reserve the right to reject the whole lot. If 5 pipes fail to meet the tolerance stipulated above, 15
other pipes shall be selected at random from the same lot and verified. If the same results are obtained for 5
pipes, the whole lot shall be rejected.
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iii) Thickness
Thickness verification should adhere to the specifications presented in table Il below.

Table II: Thickness Verification

No. of pipes in the lot No. of pipes randomly No of bad pipes X
selected for verification Lot accepted if Lot rejected if Xmin=
X max =
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 6
899-1300 30 6 7
1300-3200 40 8 9

The Supervising Engineer shall carry out thickness verification in accordance with table Il above

iv) Socket length

The socket length shall be verified according to agreed norms. The value obtained should have the theoretical
value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks
Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer on a 15-

30cm long sample. No shrinkage cracks should occur if the pipe is at 902 to its horizontal axis. If this occurs for 15
samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of every
five samples ruptures, another set of five shall be selected for retest. If the second set respects the specified
relation with the service pressure, the set shall be considered satisfactory. Otherwise, either necessary
adjustments shall be carried out to meet the required specifications, or the lot shall be rejected.

vii) Impact
This test shall be carried out on three samples, one from each extremity and the third, from the center, all three,

one meter long. Perpendicular masses shall be dropped from a height of one meter onto the samples as shown
in table IlI.

Table 11I: Impact Test Schedule

Pipe diameter Mass (kg)
25 1
32 1
40 1
50 3.5
63 5
75 7.5
90 7.5

The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does not exceed
40%

viii) Labels

The Contractor shall ensure that all pipes for this project are labeled <H>.The Supervising Engineer shall reject
any pipe not labeled as such

The Contractor shall furnish the Supervising Engineer with information (name, address, phone, etc) on the
factory being used to procure pipes for any project.

The Contractor shall present to the Supervising Engineer a guarantee certificate from the factory of origin
ascertaining that the pipes meet the required standards as described in the forgoing sections. The Contractor
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shall arrange for free access to the factory for the Supervising Engineer to enable him request, as required, for
all factory tests described in the aforementioned sections to be carried out by the manufacturer.
The performance guarantee of works shall cover all defects in pipes, their handling and workmanship.

Fittings Specifications

The fittings required for these works, are presented in Table IV below. Contractors are required to strictly
respect these specifications.

All fittings shall be approved by the Supervising Engineer before use. All fittings not conforming to those
specified in Table IV shall be rejected. The performance guarantee of work shall cover all defects in fittings, their
handling and workmanship.

TABLE IV: SPECIFICATIONS FOR FITTINGS

Description of Goods Description of Goods

ADAPTOR UNION 25-%" NIPPLE 2”
ADAPTOR UNION 32-1” NIPPLE 2)%”
ADAPTOR UNION 40-1 %" PVC ELBOW 63

PVC RED SOCKET 40-32
PVC RED SOCKET 50-40
PVC RED SOCKET 63-50

ADAPTOR UNION 50-1 -%"
ADAPTOR UNION 63-2”
ADAPTOR UNION 75-2%4"

AIR VALVES PVC RED SOCKET 75-50
BALL VALVE 1 %” PVC RED SOCKET 75-63
BALL VALVE 2” PVC TEE 32

DEC VALVE 0%” PVC TEE 40

DEC VALVE 1 %" PVC TEE 50

DEC VALVE 1%” PVC TEE 63

DEC VALVE 2” PVC TEE 75

DEC VALVE 2%%” PVC VALVE 32

ELBOW 0%” PVC VALVE 40

ELBOW 1 %" PVC VALVE 50

ELBOW 1 %" PVC VALVE 63

ELBOW 2” PVC VALVE 75

ELBOW 2 2" REDUCER G.I.1"-%"
FLOAT VALVE 63 PVC RED SOCKET 75-63
G.| PIPE 0%” SADLE PIECE 32-1”

G.| PIPE 1” SADLE PIECE 40-1

G.| PIPE 14" SADLE PIECE 50

G.| PIPE 1%” SADLE PIECE 50-1”

G.| PIPE 2” SADLE PIECE 63

G.| PIPE 2%” SADLE PIECE 63-1"

G.| SOCKET 0%”

SADLE PIECE 75-1"

G.| SOCKET 14"

TAP 0%”

Article 22: Piping

G.| SOCKET 1%" UNION 0%”

G.| SOCKET 2" UNION 1”

G.| TEE 1” UNION 1 %"

G.| TEE 14" UNION 1 %"

G.| TEE 14" UNION 2 “

G.| TEE 2” UNION 2%”

G.| TEE 2% NON RETURN VALVE 2”
NIPPLE 0%” GEBAJOINT
NIPPLE 1” GLUE 1 kg

NIPPLE 1%” HERM (ROLL)
NIPPLE 1%” SAND PAPER ( ml)
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22.1 Description

This item shall consist of the supply and lying of all pipes, including the installation of accessories like couplings,
tees, reducers, etc. etc. to entirely complete this item as per these specifications and plans provided.

22.2 Care/Laying of Pipes
The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic elements.

During transport, storage, and assembling of piping element care shall be taken to avoid soil and other
contamination from entering the system.

Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be executed
during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the
separate elements.

Only skilled plumbers shall be employed on any plumbing work.
Pipe joints, reducers, tees, etc shall be connected in conformity with the manufacturer’s prescriptions

CHAPTER VII: CONSTRUCTION METHODS

Article 23: Setting out of Works

The Contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points and
levels that may be required for the proper and accurate positioning of all the structures on the work site. The
works so set out shall be received by the Supervising Engineer before construction work actually begins

Article 24: Excavation of Trenches

Pipe trenches shall be excavated to a depth of at least 60cm and at most 100cm and width of 40cm.The bottom
of each trench shall be free of any stones or other materials which could damage the pipes.

Article 25: Backfill

The Contractor shall be responsible for all backfill operations. However, such operations shall only be carried out
after the dimensions of the trenches have been approved by the Supervising Engineer.

After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests
conducted, they shall be carefully covered with soil and rammed in, in soil layers of 20cm thick.

The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms. The
compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor density.
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FRAMEWORK OF UNIT PRICES

FRAMEWORK OF UNIT PRICES FOR THE BOREHOLE EQUIPPED WITH SOLAR
SYSTEM PHASE IT AT YOUTH CENTRE IN GWAN IN BALI SUB DIVISION,
MEZAM DIVISION IN THE NORTH WEST REGION

QT U.P. IN U.P. IN
WORK DESCRIPTION UNIT v FIGURES | WORDS
(FCFA) (FCFA)
Lot : :
100 General Site Installation
T
101 | Site office Is 1 PHASE |
Mobilization: transportation of materials and
5
Lz equipments Signalisation and as built plan Is l PHASEI
Sub Total 100
Lot g
200 Drilling works
20 | Installation an.d withdrawal of Motorized drilling rig " | PHASE 1
and other equipment
201 fAlr Ro-tary Drilling of @ 97/8 in unconsolidated loose Im 25 PHASE |
ormations ;
Installation and removal of temporal PVC or metallic
2
202 casing of @ 175-195mm o & GHEASE
~ | Air rotary and percussion drilling with the down the
203 hole hammer of @ 6 '/, to % in hard rock I 40 PHASE]
Sub Total 200
;4:(; Design — Cleaning And Development —Pumping Test '
- = = - -
301 Supply and installation of PVC casing of @112 - 40 PHASE
126.6mm
= Supply and installation of PVC screen @112-126.6mm
302 with slot opening of @ >>2mm Im 20 PHASE ]
202 | Supply- and putting in place of a gravel pack of a
R quartzeous nature and calibrated: (0.5-1mm) & I G
304 Puttmg_m place of borehole cap, sand, back filling and § | PHASE I
cementing
105 C[eaning and development of the borehole by the air ’ 1 PHASE I
lift method
306 | Pumping and recharge test ( aquifer test) u ] PHASE |
307 Sampling and physico-chemical analysis of water from u | PHASE I
the borehole
308 | Disinfection of the borehole u 1 PHASE |
Sub total 300
_l;g(; Superstructure,solar pump installation and Piping
Installation of a submersible Hybrid solar pump :
401 | Q:4.2m3/h, 1500w TMH100-150m with charge Is 1
controller
Installation of protective PVC Pipe 32mm/40mm for
402 . . Is 1
automatic control system with floater
~ | Construction of water point with three stand
403 R R ; ; Is 2
taps, Tilling,piping with all suggestions ]
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404 Construction of a hook to install the pump and slap |
concrete for head of borehole U
405 Supply fmd installation of cable with sectional area Im 120
>14mm?
406 Purchase and installation of charge controller with " |
automatic operation of 48A/12V or equivalence
407 Supply and installation of metal framework for solar s )
system stand
408 | Purchase and Installation of Earth switch no 1
409 Supply and Installation of Surge Arrester, AC 30 s |
A/Legrand
Supply and installation of automatic control system
410 | with a flotter and all necessary accessories for the u 1
pumping system
SUB TOTAL 400
;&; INSTALLATION OF SOLAR PANEL
501 Purchase and installation of solar panel - 6
(450/500W/36V) monocristalline
502 Purchase and installation of PV cable (panels to Is 160
controller) 4mm?2
503 | Purchase and installation of pump cable 4x2.5m2 | m 170
504 | Purchase and supply of MC4 connector Is 1
505 | Supply and installation of electrical control box u 1
506 | Solar accessories Is 1
SUB TOTAL 500
2(‘))(; ELEVATED TANK AND PIPING NETWORK ( 10m?)
Construction of 2x2x12m height vertical pillars
(25X25¢cm) chained at every 2m with cross beams
601 (25x25cm) and the top slap 15¢m in reinforced Is |
concrete PC 350kg concrete tower with embedded
protected metallic ladder and a roof made up of racks
for the installation of solar modules. .
Purchase and installation of 5m? polyethylene vertical
602 | water storage tank with drainage and overflow Is 1
provisions inclusive.
[nstallation of a metalic ladder (12m) with protective
603 | device surrounding it embedded on the ground and Is 1
walls of the cross beams
Construction of a control room at the ground floor of
the water tower (2x2x2.5)m with 15x20x40cm cement
604 | blocks, with Installation of a metallic door of Is 1
90x210cm with a padlock. Rendering and Painting of
the walls with blue Pantex oil paint
605 | Purchase and installation panaflexe @32 Im 200
SUB TOTAL 600
= PROJECT SUSTAINABILITY
Training and putting in place of a water management :
e committee + training of two (02) pump caretakers session 2
702 | Supply of tool box with spare part u 1
703 | Environmental impact notice [ u 1
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SUB TOTAL 700

TVA (19.25%*D)

IR (2.2%%*E)

TOTAL OF EXONORED MATERIALS (400+500)

TOTAL OF NON EXONORED MATERIALS (600+700)

TOTAL WITHOUT TAXES (C+D)

NET PAYABLE (E-B)

6 Mmoo @ >

TOTAL WITH TAXES (E+A)
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BILL OF QUANTITIES AND ESTIMATES FOR THE BOREHOLE EQUIPPED WITH
SOLAR SYSTEM PHASE II AT YOUTH CENTRE IN GWAN IN BALI SUB

DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION
|

QT U.P.
WORK DESCRIPTION UNIT Y (FCFA) T.P. (FCFA)
Lot 3 .
100 General Site Installation
101 | Execution plan Is 1 PHASE |
102 | Site office Is I PHASE I
Sub Total 100
Lot Drilli 5
200 rilling wor
201 Installation aqd withdrawal of Motorized drilling rig 5 | PHASE |
and other equipment
201 for Ro.tary Drilling of @ 977/8 in unconsolidated loose | - ’5 PHASE I
ormations
Installation and removal of temporal PVC or metallic
2 2
202 casing of @ 175-195mm I 25 PHASE ]
. | Airrotary and percussion drilling with the down the |
ol hole hammer of @ 6™ '/, to % in hard rock koo H l FHASE]
Sub Total 200
;J&; Design — Cleaning And Development —Pumping Test
301 Supply and installation of PVC casing of ©112- Im 40 PHASE |
126.6mm
= Supply and installation of PVC screen ©112-126.6mm
o) J
- with slot opening of @ >>2mm i 20 PHASE]
~n~ | Supply- and putting in place of a gravel pack of a
39 quartzeous nature and calibrated: (0.5-1mm) 4 L PHASE]
304 Puttmg'm place of borehole cap. sand, back filling and " | PHASE |
cementing
305 C.leanmg and development of the borehole by the air . | PHASE ]
lift method
306 | Pumping and recharge test ( aquifer test) u 1 PHASE 1
307 Sampling and physico-chemical analysis of water from L | PHASE |
the borehole |
308 | Disinfection of the borehole | u 1 PHASE |
Sub total 300
};&: Superstructure, solar pump installation and Piping
Installation of a submersible Hybrid solar pump :
401 | Q:4.2m3/h. 1500w TMH100-150m with charge Is 1
controller
402 Installation of protective PVC Pipe 32mm/40mm for Is |
~ | automatic control system with floater
. | Construction of water point with three stand taps.
403 B S : : Is 2
Tilling, piping with all suggestions
404 Construction of a hook to install the pump and slap i |
concrete for head of borehole
405 | Supply and installation of cable with sectional area Im 120
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>14mm?
406 Purchase and installation of charge controller with " |
automatic operation of 48A/12V or equivalence
407 Supply and installation of metal framework for solar - )
system stand ‘
408 | Purchase and Installation of Earth switch no 1
Supply and Installation of Surge Arrester, AC 30
409 no 1
A/Legrand
Supply and installation of automatic control system
410 | with a flotter and all necessary accessories for the u |
pumping system
SUB TOTAL 400
;‘&; INSTALLATION OF SOLAR PANEL
501 Purchase and installation of solar panel ” 6
(450/500W/36V) monocristalline
502 Purchase and installation of PV cable (panels to Is 160
controller) 4mm?2
503 | Purchase and installation of pump cable 4x2.5m2 m 170
504 | Purchase and supply of MC4 connector Is 1
505 | Supply and installation of electrical control box u |
506 | Solar accessories Is 1
SUB TOTAL 500
:&; ELEVATED TANK AND PIPING NETWORK ( 10m?)
Construction of 2x2x12m height vertical pillars
(25X25cm) chained at every 2m with cross beams
601 (25x25cm) and the top slap 15¢m in reinforced Is |
concrete PC 350kg concrete tower with embedded
protected metallic ladder and a roof made up of racks
for the installation of solar modules. .
Purchase and installation of Sm? polyethylene vertical
602 | water storage tank with drainage and overflow Is 1
provisions inclusive.
Installation of a metalic ladder (12m) with protective
603 | device surrounding it embedded on the ground and Is 1
walls of the cross beams
Construction of a control room at the ground floor of
the water tower (2x2x2.5)m with 15x20x40cm cement
604 | blocks, with Installation of a metallic door of Is 1
90x210cm with a padlock. Rendering and Painting of
the walls with blue Pantex oil paint
605 | Purchase and installation panaflexe @32 Im 200
SUB TOTAL 600
;’&; PROJECT SUSTAINABILITY
Training and putting in place of a water management .
0l committee + training of two (02) pump caretakers Session &
702 | Supply of tool box with spare part u 1
703 | Environmental impact notice u 1

SUB TOTAL 700

TVA (19.25%%*D)
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IR (2.2%*E)

TOTAL OF EXONORED MATERIALS (400+500)

TOTAL OF NON EXONORED MATERIALS (600+700)

TOTAL WITHOUT TAXES (C+D)

NET PAYABLE (E-B)

6 MmO 0O @

TOTAL WITH TAXES (E+A)
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FRAMEWORK OF SUB-DETAIL OF PRICES

URIE sauvunnssnomomonssnmssninssssssssisssssssiiuussssssinsmnensnnnnsnnsosonnseens snsmessss ss sessmesssssssss

................................................................................................

SUB-DETAIL PRICES
DESIGNATION :
. Duration of
No Daily out put Total i i
y p otal quantity Unit activity
No 2
Category Daily wage Days break up | Amount
&
T
(%]
2
<
S
~
o
o
s
TOTALA
Type No Daily rate Days break up | Amount
T
o
w
g
[
2
w
=
a
o
- TOTALB
Type Unit Unit cost Quantity Amount
835
< O
iy
g S
o =
Wk
g 3
s S
TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\" UNIT COST (HT) P/Q'TY
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MINISTERE DE LA DECENTRALISATION ET DU

REPUBLIQUE DU CAMEROUN

Paix - Travail - Patrie
FEF Rk kokkkokok

REPUBLIC OF CAMEROON
Peace - Work - Fatherland
Aok ok okokok ok ok

MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPPEMENT LOCAL ¢ DEVELOPMENT
AR an g FdA KRR
REGION DU NORD OUEST NORTH WEST REGION
SRRk KAk Aok Rk K
DEPARTEMENT DE MEZAM MEZAM DIVISION
B e e SRR R KRR ANk
ARRONDISSEMENT DE BALI BALI SUB DIVISION
B L Fk kR kKRR
COMMUNE DE BALI BALI COUNCIL
JOBBING ORDER NO: BIIIC/BINICITB/2023 OF /2023

Awarded after OPENED NATIONAL INVITATION TO TENDER FILE Ne /ONIT/BC/BCITB/2026 OF
/01/2026 FOR THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE || AT YOUTH CENTRE IN GWAN IN BALI
SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION.

HOLDER : [indicate name and full address of holder]
P.O. Box Tel: Fax:
Business Registry No . at

Taxpayer’s No.

SUBIJECT: Execution of works THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN
GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION

Lot No. ; Network

PLACE : Region

EXECUTION DEADLINE: THREE (03) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) (2.2%)
Net to be paid

FINANCING : PIB 2023

BUDGET HEAD : AUTHORIZATION NUMBER:
IMPUTATION

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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BETWEEN

The Government of the Republic of Cameroon, represented by the Mayor BALI Council hereinafter
referred to the “Contracting Authority”

ON THE ONE HAND

AND
THE COMPANY: cisisaisiammnmmimmnniimimm

P.O. Box Tel: Fax:
Business Registry No.
Taxpayer’s No.

Represented by the General Manager .......cocovveveevcininecneceiseee e
Hereafter known as << The Contractor >>

ON THE OTHER HAND

THE FOLLOWING AGREEMENT HAS BEEN ENTERED INTO.

Summary

Partl: Special Administrative Conditions (SAC)

Part Il: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

Page and last of JOBBING ORDER NO: BC/BCITB/2026 OF /2026
Awarded after OPENED NATIONAL INVITATION TO TENDER FILE Ne /ONIT/BC/BCITB/2026 OF
/01/2026 FOR THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN

GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION.

For the execution of THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN
GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION

EXECUTIION DEADLINE: THREE (03) months
Amount of contract in CFAF

IAT

EVAT

VAT

AIR (Income tax)
Net to be paid
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Read and accepted by the contractor

(place of signature) (date)
Signature of Contracting Authority
(place of signature) (date)

Registration
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Document No. 10

FORMS AND MODELS TO BE USED BY
BIDDERS




Annex N° 1:
Annex N° 2:
Annex N° 3:
Annex N° 4:
Annex N° 5:
Annex N° 6:
Annex N° 7:
Annex N° 8:
Annex N° 9:
Annex N° 10:

TABLE OF MODELS

Model of declaration to Tender
Model Bid
Model Bid Bond
Model Final Bond
Model Retention fund (Guarantee Retention)
Schedule framework
Model attestation of site visit
Model site visit report
Model table of reference

Model table of equipment
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Annex N°1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I'the Uindersigned; sansnammnmsmmasimmsaimunnnmss (indicate the name and capacity of signatory),

Nationality .o
Representing the ..., company or enterprise or group with head office at

IN My Capacity @S ...covivierererienennnns Of e e PO DOX..ooveerrrircrenrnnn , hereby
acknowledge receipt of the file for Open National Invitation to Tender N cmmnmuses for the

And hereby declare my intention to tender for the said contract.

512052 | 48] <] ETTRuERm——
In the capacity of ...cccooeveevvvvernnn
Duly authorized to sign the tenders on behalf of

...................................
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Annex N°2: MODEL BID

Addressed to the Mayor, Bamenda Il Council “The contracting Authority”

| the undersigned, ........ocoovverrerveronnn.. (indicate the name and capacity of signatory)
Representing the ................... company or enterprise or group with head office at
..... registered in the trade register of ...................... Under the number

..................

Having taken cognizance of all the documents featured or mentioned in the OPEN NATIONAL
INVITATION TO TENDER FILE Ne __/0NIT/BC/BCITB/2026 OF ___/01/2026 FOR THE BOREHOLE
EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB DIVISION,
MEZAM DIVISION IN THE NORTH WEST REGION.
After having personally taking account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;
* Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
e Submit and commit myself to execute the works in accordance with the Tender File, in return
for the prices which | myself establish for each type of structure which prices reveal the amount

ofFthe tender 8 .ceeswmms ( in figures and words) FCFA exclusive of VAT and at
....................... (in figures and in words) FCFA inclusive of all taxes.

* | pledge to execute the works within a deadline of ................. months.

* | pledge to maintain my offer for a duration of NINETY (90) days from the deadline of
submission of tenders;

The Contracting Authority shall pay the sums due for this Contract by crediting Account N°:............
Opened in ..........ccoun..... Bank ..o Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between
us.

Signature of ..........cccccoververenenn..
In-theicapacity of .o
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

BaNK: o e cereseese e sraenn et aranenne
Reference of the Bond NO. swnsmmnsnisisimisssiimss

Addressed to the Mayor, Bamenda Il Council “The contracting Authority”

Whereas the undertaking ........ccccccoceveiiniinnnns Hereinafter referred to as the “bidder” has submitted his
OPEN NATIONAL INVITATION TO TENDER FILE Ne ___/ONIT//BC/BCITB/2026 OF ___J/01/2026 FOR
THE BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB
DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION

., hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to

..................... FCFA.

We: s (name and address of the bank), represented by ... (names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the
Contracting Authority of the maximum sum of ... , that the bank pledges to pay in

full to the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:
e Fails or refuses to sign the contract, even though required to do so;
e Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the
contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to
above upon receipt of his first written demand, without the Contracting Authority having to

substantiate his demand, provided that in its demand the Contracting Authority shall note that the
amount claimed by him is due, because one or the other or both of the above condition(s) has (have)
been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following
the end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it
to take effect should reach the bank by registered mail with an acknowledgement of receipt before the
end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

Abesavasannnsniy ON sismmanamams
(Bank’s signature
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Annex N° 4: MODEL FINAL BOND

Bahks cvommnnannains
Reference of the Bond N®: .....oovveeeeioeeoeooeoe

Addressed to The Lord Mayor Bamenda Il “Contracting Authority”

Whereas ......ccccoevvrvnnnn.. (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of THE BOREHOLE EQUIPPED WITH SOLAR
SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE
NORTH WEST REGION.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a
final bond of two percent (2%) of the amount of the Contract as security for compliance with the
Contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

W6, s e e i s (name and address of bank),

Represented By wiousnewarmmanmsssag (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within a
maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor
has not fulfilled his contractual obligations, without being able to defer the payment nor raise any
contest for whatever reason, the SUM Of ....ccccocoeiceiies oo (in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on
our part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be
done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..................... (o] 3 LIS
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Banks cnwnvsainsamss
Reference of the Bond NO: ..vecovevvieenevveviiieciiiinne s

Addressed to The Mayor
Hereinafter referred to as “The Contracting Authority”

WHhereas ......ccovneiusunennns (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of THE BOREHOLE EQUIPPED WITH SOLAR
SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB DIVISION, MEZAM DIVISION IN THE
NORTH WEST REGION.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

3 w5 RS AR T A S A S KOOI (name and address of bank),
Represented by ..., (name of signatories) and hereinafter referred to as “the
Bank”;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of ... (in figures and in letters)
corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks
upon his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Contracting Authority within the meaning of the contract, amended
where need be, by its additional clauses, without being able to defer the payment nor raise any contest
for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the total
amount of the works featuring in the final detailed account, without the Contracting Authority having
to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be
done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .................... (0] IUUURURRRPPN
[signature of the bank]
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ANNEX 1: EVALUATION GRID

OPEN NATIONAL INVITATION TO TENDER FILE Ne ___/ONIT/BC/BCITB/2026 OF /01/2026 FOR THE

BOREHOLE EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB

DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION.

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES NO
A.1 | Certified Copy of the Business Registration, not more than three months old.
A.2_| Declaration of intention to tender stamped with the tariff in force.

Certificate of non-bankruptcy established by the Court of 1st instance or the

A.3 | Chamber Commerce, Industry and Trade of the place of residence of the

bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved

A.4 | by the Ministry in charge of Finance or by a foreign bank the first order not

more than three months.

A.5 | Purchase receipt of tender file issued by public treasury
A6 A bid bond issued by a first rate-bank approved by the Ministry in charge of

' Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public
: contract Regulatory Board (ARMP)
An Attestation signed by the National Social Insurance Fund stating that the

A.8 | bidder has met all his obligations vis a vis the Fund; the attestation should be

less than three months old.

A.9 | Avalid Certificate of imposition certified by the chief of tax Centre.

A10 Business License (photocopy certified by the chief of tax Centre, not more
) than three months).

A.11 | Certified Copy of a valid taxpayers card, delivered by the chief of tax Centre.

A Clearance Certificate signed by the chief of tax Centre stating that the bidder

A.12 | has met all the statutory declarations in issues of taxes in the current financial

year; this certificate should be less than three months old.
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EVALUATION GRID OF TECHNICAL BID

N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO
B) ESSENTIAL CRITERIA
B.1 General presentation of the tender files
-Document spirally bound
-Table of content page
-Colour sheets separation
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts
(first and last pages) and minutes of reception or attestation of clearances of
B.2.1 | works executed.
Minimum acceptable: 02 Contracts realized in the domain of equipped bore
hole over the past 05 years
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 Project engineer (at least Bsc in Engineering or equivalent certificate)
B311 Qualification of the projgct engi‘neer: (Er.mgineer in Rural \
Engineering/Hydrogeology/Hydraulics/Exploration Geophysics: at least BAC + 3
B.3.1.2 | Professional experience of the project engineer 2 05 years (signed CV) [
B.3.2 01 Site foreman (Higher technician or equivalent certificate)
B.3.2.1 Qualification of the Site foreman: (Higher technician Rural
Engineering/Hydrogeology/Hydraulics/Exploration Geophysics)
B.3.2.2 | Professional experience of the Site foreman > 03 years (sighed CV)
B3.3 01 plumber
B.3.3.1 | Qualification of 01 plumber (BAC in Plumbing)
B.3.3.2 | Professional experience of the plumbers > 03 years (signed CV)
B.4 TECHNICAL PROPOSALS
B.4.1 | Organigram of the enterprise
B.4.2 | Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.4 | Quality control method
B.4.5 Organization of the works / Methodology
B.4.6 Environmental protection measures
B.4.7 | Supply of materials
B.4.8 | Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 | Prove of ownership or rental of a boring machine 1
B.5.4 | Prove of ownership or rental of a Hand compactor
B.S.6 Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g, shovel,
dig axe, building level, masonry bucket, trowels, etc.
B.6 FINANCIAL CAPACITY
B.6.1 An attestation of financial capacity (solvency) of the enterprise equal or greater
than the amount of the project all taxes inclusive, issued by a 1st class bank
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located in any area in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions.

B.7 ] Attestation of site visit signed by an administrative local Authority of project area.

: Comprehensive report of site visit signed by the company administrator and

BB | justified by photos

B.9 Special Technical Clauses initialed in all the pages

B.10 | Special Administrative Clauses completed and initialed in all the pages

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 20/25 (80%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 20/25 (80%) of the essential criteria.

A. Eliminatory criteria
1- Absence or non-conformity of an element in the administrative file;
2- False declaration or falsified documents;
3- Absence or insufficient bid bond:
4- Incomplete financial file.
5- Non-respect of 20/25 (80%) of essential criteria
6- Change of quantity or unit

B. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel ;
5- Technical organization of the works;
6- Logistics;
7- Attestation and report of site visit;
8- Special Technical Clauses initialed in all the pages;
9- Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 20/25 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 20/25 (80%) of the essential criteria.
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ANNEX 4: MODELE ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs./MiSS i, [Surname and Name of Authority JThe
PrinCipal Of ..o [Name of school] confirm that

RS IR s O 0t (Surname and Name)

Engineer of the COMPANY:....csesmsssssiasissssassasassssssasensasssnsnsnasassssss (Name of Enterprise),

has actually visited the site which is going to receive the structure relative OPEN NATIONAL
INVITATION TO TENDER FILE Ne ___/ONIT/BC/BCITB/2026 OF __ /01/2026 FOR THE BOREHOLE
EQUIPPED WITH SOLAR SYSTEM PHASE Il AT YOUTH CENTRE IN GWAN IN BALI SUB DIVISION,
MEZAM DIVISION IN THE NORTH WEST REGION.

The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall in no condition claim the Contracting Authority for any increase

of unit price.

In Testimony Where of, this present ATTESTATION OF SITE VISIT is established and issued to

serve the purpose it deserves.

D=} (= RO VPO, Date:: s R RS eRRES
Local Administrative Authority Stamp of enterprise
Signature and Names Signature and Names of the Engineer
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ANNEX 7: SITE VISIT REPORT

Narne OF PEOJBEE wuwwsanasmnmsimmaamais e

T O B D08 it s i3 smnssmsemssnatssasansmsssvassens eemsomsnotas
1. CONTEXT OF THE PROJECT
2. GEOGRAPHICAL SITUATION
3. STATE OF THE SITE

4. PHOTOGRAPHS OF THE SITE (including that of company engineer at the site)

Name of Enterprise: .........cccceeue...

Stamp and signature of enterprise

87



Document No. 11:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to the
respect of rules governing the award, execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
prior to commencing the procedure to award contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.
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Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

2.1.  The date studies were carried out;
2.2, The name of the public or private Project Manager

2.3.  References of the contract, if Private Manager carried it out;

2.4. If maintenance works

i. Description of the studies;

ii. Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

b.  Rehabilitation or new works
i. Are quantities in the quotations the same as those of the studies?
ii. Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

iii. Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the
quality of the studies.
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LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES AUTHORISED TO ISSUE BONDS FOR
PUBLIC CONTRACTS

I. BANKS

AFRILAND FIRST BANK

BANQUE ATLANTIQUE DU CAMEROON (BACM)

BNAQUE GABONAISE POUR LE FINANCEMENT INTERNATIONAL (BGFI BANK)
BANQUE INTERNATIONALE DU CAMEROUN POUR L’EPARGNE ET LE CREDIT (BICEC)
CITIBANK CAMEROON (CITIGROUP)

COMMERCIAL BANK OF CAMEROON (CBC)

ECOBANK CAMEROUN

NATIONAL FINANCIAL CREDIT BANK (NFC BANK)

9 Qo B Ow it b 0 NG e

SOCIETE COMMERCIALE DE BANQUE CAMEROUN (CA-SCB)

=
o

. SOCIETE GENERALE DE BANQUE AU CAMEROUN (SGBC)

[y
=

. STANDARD CHARTERED BANK CAMEROON

=
N

. UNION BANK OF CAMEROON PLC (UBC)

[N
w

. UNITED BANK FOR AFRICA (UBA)

Il. INSURANCE COMPANIES

1. CHANAS INSURANCE

2. ACTIVA INSURANCE

3. ZENITHE INSURANCE SA BP DOUALA
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ANNEX 8: REPORT ON THE CROSS SECTION OF BOREHOLE

YOUTH CENTRE IN GWAN- NORTH-WEST - PIB 2026

CONTRACTOR: ..ccxivminssvaimsinssasssiss CROSS - SECT'ON OF BOREHOLE
BP Phone N° Locality: Borehole with solar pump.
BOREHOLE CONSTRUCTION MICROPROJECT
DEPTH DESIGN Date: to Region:
Drilled: Nature: Bivision;
Designed: Binternal: Councll
Hardrock: Pexternal:
Yield at the end of drilling: Length of Casing: GPS Coordinates of locality: x= y= z=
Length of screen: Geophysics:
Slot opening: Development: Yield: Duration:
Quantity of gravel pack: Type of joining: Date of Provisional Reception: Casing Length above the
surface:
Nature of casing:
OBSERVATIONS: Direction of Nature of gravel pack: Type of relief:
Fractures: Grain size:
¢ (mm) | Depth Technical C.S. Water level & Yield Drilling | Depth Geological Geological Nature
(m) Speed (m) CS. description of
(m/h) Aquifer:

92

L



|

|

DRILLING: R=Rotary using: a=air, m=mud. H: Percussion Rotary using the down-the-hole hammer. CONTROLER:
F — Fracture AW*=Arrival of Water WL= Water level o )=Water yield measured
BOREHOLE DESIGN:  PVC: tc=Temporal casing, c=Casing, s=Screen with slot openings.
p=Packer. al. =Alluvium. c*=Concrete
CONTRACTOR: | e, MINDDEVEL/ PIB 2026 SITE SELECTION
BP PHONE N° FORM
SITE SELECTION OF BOREHOLE Village:

H : Hydro-geologic site and serial n° Region:

*: Geophysical site and serial n° Division:

e: Existent Borehole.  + = Existent Well. —=8tream or River Council:

S =Spring {ﬁ?- Trees (Forest) ___——=Road Code N°:

[] =Habitat

HYDRO-GEOLOGIC SITE SELECTION : Date :

Resource persons met with:
GEOPHYSICAL SITE SELECTION : Date:

Resource persons met with:
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ANNEX 9: REPORT ON BOREHOLE CLEANING

MINDDEVEL/ PIB 2026 NORTH-

REPORT ON BOREHOLE CLEANING AND
DEVELOPMENT

CONTRACTOR:
BP
PHONE N°

LOCALITY:
COUNCIL:
DIVISION:

REGION:

DATE

Depth Drilled:.......
1% Arrival of Water-.....

. M/Surface
..M. Yield measured at the end of Drilling:.......

Designed Depth:
....m3/h Static Water level: wree.M/Surface

S o N emmmma m/surface

TIME DURATION MESURED WATER QUALITY

(in minutes) WATER YIELD

OBSERVATIONS

|

0

5

10

15

30

45

60

90

120

150

180

210

240

270

300

330

360

390

420

450

480

510

540

570

600

630

660

690

720

“SAND GRAIN TEST”

i

: Sediments at the bottom of the container have a @ <1cm.
Sediments at the bottom of the container have a @>1cm.

NAME AND SIGNATURE OF THE OPERATOR:

NAME AND SIGNATURE OF THE CONTROLER:
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ANNEX 10: REPORT ON PUMPING TEST

........................... MINDDEVEL/ PIB 2026 NORTH- REPORT ON AQUIFER (PUMPING) TEST
WEST
CONTRACTOR: LOCALITY:
BP COUNCIL:
PHONE N° DIVISION: REGION:
Date:.eiereeeiieeeereenns Depth of Pump installation: t....o.oooeovovvon m/surface
Static Water level: ..........m/surface Measuring Reference point:
TIME DURATION WATER YIELD Dynamic Water Water Recharge (m) OBSERVATIONS
(in minutes) | (in minutes) (m3/h) Level (m)
1 1
2 1
3 1
4 1
5 1
6 1
7 1
8 1
9 1
10 1
11 1
12 1
13 1
14 1
15 1
20 5
25 5
30 5
35 5
40 5
45 5
60 15
75 15
90 15
105 15
120 15
135 15
150 15
165 15
180 15
195 15
210 15
225 15
240 15
255 15
270 15
285 15
300 15
315 15
330 15
345 15
360 15
CONTROLER: OPERATOR:
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