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NOTICE FOR CONSULTATION

REQUEST FOR QUOTATION
TO TENDER

N° 02/RQ/ BC/BCITB/2026
OF 17/03/2026 FOR THE RENOVATION OF BALI MAIN MARKET IN BALI
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

Financing: Public Investment Budget of 2026

1. Subject of the Invitation to Tender:

Within the framework of 2026 Public Investment Budget, the Lord Mayor of Bali coundil,
Contracting Authority hereby launches, a REQUEST FOR QUOTATION N°02./RQ/ BC/BCITB/ BIP/ 2026
OF 17/02026 FOR THE RENOVATION OF BALI MAIN MARKET IN BALI SUBDIVISION, MEZAM DIVISION
OF THE NORTH WEST REGION.

2. Nature of work:
The Works to be done consists of:

PRELIMINARY WORKS

WALL MASONRY AND CONCRETING
CHANGING OF ROOF IN AREAS THAT ARE BAD
METAL AND JOINERY WORKS

REPAINTING OF THE BUILDING

EXTERNAL WORKS

3.  Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Consultation is 90 Days

4. Lot
The lot is divided into One Lot as follows:

LOT No 1: Rehabilitation of Bali Main Market in Bali Sub-Division,
Mezam Division of the North West Region



5; Estimated cost

The estimated cost after preliminary studies for This lot is 41.000.000FCFA (Forty One million FCFA)

Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance

with the Cameroon laws.

6. Financing
Works which form the subject of this Consultation shall be financed by the 2026 Public Investment Budget
of the wssvwsisevsinsas budget head No ...cvviviiinniiiiiiinnneen.

7. Bid bond

Each bidder must include in the administrative file, a bid bond (caution) issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document No. 12
of the Tender File, of an amount of 820,000 FCFA (Eight hundred and twenty thousand francs CFA)
valid for thirty (30) days beyond the date of validity of bids. Retention restitutions and deconsigment of
bonds on public contract

The said guarantee must be accompanied by a receipt issued by CDEC in accordance with circular letter
no. 000/19/L/MINMAP of 05 June 2024 relating to deposit.

8. Consultation of Tender File:
The file may be consulted during working hours at the SIGAMP office of Bali council, as soon as this

notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the SIGAMP office of Bali council upon presentation of a non-
refundable treasury receipt of 50,000CFA francs (Fifty thousand francs CFA) bearing the name of the
company.

11. Submission of bids:

Each offer drafted in English or French in 06 (Six) copies including 0] (one) original and 05 (five)
copies marked as such, should reach the Bali council not later thcn.n.g..il.‘ili.lﬁ 10:00 AM local time
and should carry the inscription:

<< REQUEST FOR QUOTATIO N° 02/RQ/BC/BCITB/BIP/ 2026 OF 17/03/2026 FOR THE
RENOVATION OF BALI MAIN MARKET IN BALI SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST

REGION. >>
“To be opened only during the bid-opening session”

12. Admissibility of bids

Under penalty of being rejected, only originals or true certified copies, certified by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the Consultation.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the Notice of consultation.
Any bid not in compliance with the prescriptions of the Tender File shall be penalised or rejected. This
refers especially to the absence or insufficient bid bond (caution) issued by a first-rate bank approved
by the Minister in charge of Finance, as well as absence of any administrative document. A certificate of
categorization under the competent sub section and a valid copy of the CDEC receipt

13. Opening of bids:

The bids shall be opened in a single ahg:se,\,'[-!'le ning of the administrative file, the Technical and
Financial files will take place on the }"“Zﬁﬁ at11:00 AM local time, in the conference hall of
the Bali council, by the Internal Tenders Board. Only bidders may attend or be represented by duly

mandated persons of their choice.

14. Evaluation criteria
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The bids shall be evaluated according to the main criteric as follows:

A. Panelised and/or Eliminatory criteria

1. Absence of or insufficient Bid Bond;

2. Incomplete or non -compliant administrative file at the end of the 48hrs period granted by the
procurement Commission to comply.

. False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

Non-compliance with model bid

Absence of a quantified unit price;

. Non respect of 75% of essential criteriq;

. Absence of CDEC receipt issued by competent authority

. Change of quantity or unit price in the financial offer;

10. Absence of quantities or unit price

11. Absence of a quantified unit price.;

12. Absence of a certificate of categorisation under the competent sector

§ iR

0 ®NO W

B. Essential criteria
1- General presentation of the Tender Files;
2- References of the company in similar achievements;
3- Quality of the personnel;
4- Technical organization of the works;
5- Safety measures on the site;
6- Logistics;
7- Attestation and report of site visit signed by the Contractor;
8- Special Technical Clauses initialed in all the pages and signed at the last page;

9- Special Administrative Clauses completed and initialed in all the pages and signed at the last
page
15.Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 75%
of the essential criteria taken into account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest

feasible amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the panelised/eliminatory criteria and at least 75%of the essential criteria.

16.Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the SIGAMP
Office of Bali council.

Copies:
- MINMAP
- ARMP

LORD MAYOR

- Chairperson of TB BALI COUNCIL

- The project owner
- Notice Boards
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DEMANDE DE DEVIS

N° 02/RQ/ BC/BCITB/ BIP/ 2026 DU 17/03/2026 POUR LES TRAVAUX DE REHABILITATION DU
MARCHE PRINCIPAL DE BALI, L' ARRONDISSEMENT DE BALI, DEPARTEMENT DE LA MEZAM,
REGION DU NORD-OUEST

Financement : Budget d’Investissement Public - exercice 2026

1. Objet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2026, le Maire de la Commune de Bali, Autorité Contractante
lance pour le compte des Maitres d'Ouvrage AVIS D’APPEL D'OFFRES NATIONAL OUVERT N°
02/RQ/ BC/BCITB/ BIP/ 2026 DU 17/03/2026 POUR LES TRAVAUX DE REHABILITATION DU
MARCHE PRINCIPAL DE BALI, L'ARRONDISSEMENT DE BALI, DEPARTEMENT DE LA MEZAM,
REGION DU NORD-OUEST

2. Consistance des travaux

Les travaux comprennent notamment :
. TRAVAUX PREPARATOIRES

MAGCONNERIE DE MUR

TRAVAUX DE TOITURE

TRAVAUX METALLIQUES

PEINTURE ET DECORATION

TRAVAUX D'ASSAINISSEMENT

3. Délais d’exécution
Le délai maximum prévu par le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet
du présent appel d'offres est de Quatre-vingt-dix (120) jours.

4. Allotissement
Le travail est ci-aprés défini :
- REHABILITATION DU MARCHE PRINCIPAL DE BALI,
5 Coit prévisionnel
Le colt prévisionnel de I'opération & I'issue des études préalables est de
41, 000,000(quarante-un million) FCFA

6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7 Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement
Publics du Cameroun de I'exercice 2026axla ligne d’'imputation budgétaire n® c.oovviiiiiiiiiiiiiiiinnnnnn

8. Cautionnement provisoire
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Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la piéce12 du DAO, d'un montant de Huit cent vingt mille (820.000 FCFA) valable
pendant trente(30)jours au-deld de la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut &tre consulté et obtenu aux heures ouvrables & la Commune de
Bali, dés publication du présent avis.

10. Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables & la Commune de Bali, dés publication du
présent avis, contre présentation d'une quittance de versement au Trésor Public de la somme non
remboursable de F CFA 50 000 (Cinquante mille Francs CFA) pourtant le nom de I’entreprise.

11.  Remise des offres

Chaque offre rédigée en Frangais ou en Anglais en six (06) exemplaires, dont un (01) original et
cinq(OSl}:qpiqs: margyees comme telles, devra parvenir contre récépissé & la Commune de Bali au plus
tard lewi./otl B.a10h 00, heure locale et devra porter la mention suivante :

(AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° ........ ....../RQ/ BC/BCITB/ BIP/ 2026 DU
....... [+..../2026 POUR LES TRAVAUX DE REHABILITATION DU MARCHE PRINCIPAL DE BALI,
L'ARRONDISSEMENT DE BALI, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST»

12.  Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes parle service émetierou une autorité adminsiraive (Préfet, Sous-
préfet,), conformément aux stipulations du Réglement Particulier de I'Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux presaipiors du Dossier d'Appel d'Offres sera déclarée
irrecevable, notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministere chargé des Finances. Certificate de categorisation dans le domain concern.
Copy valable de recepise de CDEC

13.  Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu Ie[]g/hh‘ﬁq a 11h0O, heure locale, dans la salle de conférence
de la Commune de Bali, par la Commission Interne de Passation de Marchés de la Commune siégeant en
présence des soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite
connaissance du dossier.

14. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres Pénale/éliminatoires
Il s'agit notamment:

1- Absence ou caution de soumission insufisante;

2- Dossier administrative incomplet ou non conforme a L'issue du délai de 48h
accorde par la Commission,

3- Fausses déclarations ou piéces falsifiées ;
4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire
i

5- Absence de recipise de CDEC signe par |'authorite competant



2

Conformité du model de soumission

)

Absence d'un prix unitaire quantifié ;
8- Le non-respect de 75% des critéres essentiels ;
9- Changement de cantile

10-Absence de certificate de categorization dan le domain de competence

B - Critéres essentiels
Les criteres relatifs & la qualification des candidats porteront & titre indicatif sur:

1- Présentation générale de I'offre ;

2- Références de I'entreprise dans les réalisations similaires ;

3- Qualité du personnel ;

4- Organisation technique des travaux ;

5- Sécurité au chantier ;

6- Moyens logistiques ;

7- Attestation et rapport de visite du site signé par I'entrepreneur ;

8- Cahier des Clauses Techniques Particuliéres paraphé a chaque page ;

9- Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque
page.
les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement

Particulier de I'Appel d’Offres (RPAQ).

15.  Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 75%de I'ensemble des critéres pénale/essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé I'offre faisable la moins disant, conforme
pour I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.

16.  Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite

fixée pour la remise des offres.

17. Renseignements complémentaires
Les renseignements complémentaires d’ordre technique peuvent étre obtenus aupres de SIGAMP
a la Commune de Bali

Fait & Bali, le

s Le:Maire, Commune de Bali
7 S ¢ ,\': \:\\
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Copie :

- MINMAP

- ARMP;

- Maitre d'Ouvrage
- Présidents CPM;

- Affichage.
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the Invitation to Tender hereby
launches an Invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

Q) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a Contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two(2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption
or production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him

Article 4: Candidates allowed to compete

11



4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) @ bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as
to compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(c) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that
it is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the Invitation to Tender and all expenditure done within the
context of the Contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order
to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
(iv)Pending litigations;
(v) Availability of indispensable equipment.
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6.2  Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis
& vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation
to Tender.

6.4 Bidders requesting to benefit from the margin of preference must fumish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and
the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting
to establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the Invitation to
Tender, it includes the following documents:

. The tender notice;
. The General Regulations of the Invitation to Tender;
. The Special Regulations of the Invitation to Tender;
. The Special Administrative Conditions;
. The Special Technical Conditions;
Document No. é. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;

Document No.
Document No.
Document No.
Document No.
Document No.
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Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

@ ™o oo

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for Public Contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may
lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the Invitation to Tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of

their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs
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The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that @ precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
= has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-Contracting,
attestation of visit of the site, where necessary, etc.).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the Contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
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1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

b o ol

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions
of either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.
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The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within the
context of the Contract.

Article 16: Validity of bids

16.1

16.2

16.3

Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special
Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or
Delegated Contracting Authority as not being in compliance.

Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify
his bid nor shall he be authorised to do so.

Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the Contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into account
for purposes of evaluation of bids.

Article 17: Bid bond

17

17.2

17,3

In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other validity
time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with
the provisions of article 16 (2) of the General Regulations.

Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in

conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.
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17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) Fails in his obligation to register the Contract in application of article 38 of the General

Regulations;

ii) Fails in his obligation to furnish the required final bond in application of article 38 of the
General Regulations;

iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought
the Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of
article 10 of the General Regulations and not through the minutes of the preparatory meeting.
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19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit
the number required in the General Regulations, bearing “COPY". In case of discrepancy, the
original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or é(2c) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are
initialled by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations.
b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority to return the sealed bid if it is late in accordance with article 23
and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids
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24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the
time-limit prescribed for the submission of the bids. The said notification must be signed by an
authorised representative in application of article 20(2) of the General Regulations. The modification
or the corresponding replacement bid must be attached to the written nofification. As the case may
be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or
“MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not be
posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The Bali Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the
hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced to
the hearing of everyone and the new corresponding bid substituted for the preceding one which will
be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The
modification of the bid shall only be allowed if the corresponding nofification contains a valid
empowerment of the signatory requesting the modification and read to the hearing of everyone.
Only bids which were opened and announced to the hearing of everyone during the opening of bids
shall then be evaluated.

25.3 All envelopes shall be opened successively, and the name of the bidder announced aloud as well as
the possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.
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25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over
to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of Public Contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copy to the body in charge of the regulation
of Public Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of
the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or
the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought,
offered or authorised, except it is necessary to confirm the correction of calculation errors discovered
by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article
30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.
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28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless
the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in
which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.
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32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations.

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

c) By converting into a single currency, the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations.

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations.

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more
than one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC, and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the
Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.
Article 34: Award
34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacities to
execute the Contract satisfactorily and whose bid was evaluated as the lowest by including,
where necessary, proposed rebates

34.2  If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case of
more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as the
lowest.

Aricle 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
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been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to
which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the Contract

38.1  After publication of the results, the draft Contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2  The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
acceptance of the draft Contract examined by the competent Tenders Board and subscribed by
the successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate shall be 2 of the amount of the Contract inclusive of all taxes may be
replaced by a guarantee from a banking establishment approved according to the instruments in
force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first-rate financial institution approved in accordance with the instruments in
force.
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DOCUMENT No. 3: SPECIAL REGULATION OF THE
INVITATION TO TENDER (SRIT)



Special regulations of the Invitation to Tender

References of General
the General
regulations

1.1

Definition of works:
Rehabilitation of Bali main Market, BALl Subdivision, Mezam Division, North West

Region.
Name and address of the Contracting Authority: , The Lord Mayor, BALI Council
Reference of Invitation to Tender:Ne........ /RQ/TC/TCITB/2026 OF ..../....../2026
1:2 Execution deadline: Ninety (90) days
Source of financing
Works which form the subject of this Invitation to Tender is financed by the 2026 Public
2.1 Investment Budget of the Ministry of ..........ceen. , budget head No. and
4.1 List of pre-qualified candidates, not applicable
5:1 Origin of building materials, equipment, materials and supplies: The materials will

enerally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C.

13.

14.
15.

16.
17.
18.
19.
20.
1.

Eliminatory criteria

1. Absence of or insufficient Bid Bond;

2. Incomplete or non -compliant administrative file at the end of the 48hrs period
granted by the procurement Commission to comply.

. False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the

identification of the bidder;

Non-compliance with model bid

Absence of a quantified unit price;

Non respect of 75% of essential criteriq;

Absence of CDEC receipt issued by competent authority

. Change of quantity or unit price in the financial offer;

10. Absence of quantities or unit price

11. Absence of a quantified unit price.;

12. Absence of a certificate of categorisation under the competent sector

hw

0 ®N o O

Incomplete or non -compliant administrative file at the end of the 48hrs period granted by the
procurement Commission to comply.

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Non-compliance with model bid

Absence of a quantified unit price;

Non respect of 75% of essential criteria;

Absence of CDEC receipt issued by competent authority

Change of quantity or unit price in the financial offer;

Absence of quantities or unit price

22. Absence of a quantified unit price.;
23. Absence of a certificate of categorisation under the competent sector

Essential criteria

1- General presentation of the Tender Files.
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2- Financial capacity.

3- References of the company in similar achievements.

4- Quality of the personnel.

5- Technical organization of the works.

6- Safety measures on the site.

7- Logistics.

8- Attestation and report of site visit.

9- Special Technical Clauses initialed in all the pages and signed at the last page.

10-Special Administrative Clauses completed and initialed in all the pages and signed at the
last page

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely binary way (yes) or (no) with an acceptable minimum
from at least 75% of the essential criteria taken into account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria
ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the Tenderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language in
condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE BID
The bids prepared in English or French and in (06) copies with one (01) original and (05) copies
marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.
<< OPEN NATIONAL INVITATION TO TENDER
| LSS /RQ/BC/BCITB/2026 OF ......... — /2026 FOR THE REHABILITATION OF BALI MAIN
MARKET.>>
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ENVELOPE A- ADMINISTRATIVE FILE

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A.3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.
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Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in

Ao charge of Finance not more than three months. J
A.5 Purchase receipt of Tender File issued by public treasury of 50,000FCFA
Kb A bid bond of 820,000 (eight hundred and twenty thousand FCFA) issued by a first rate-bank
) approved by the Ministry in charge of Finance in conformity with COBAC conditions
An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory
A7
Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his |
' obligations vis a vis the Fund; the attestation should be less than three months old.
A9 Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes. ;
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the ]
A.10 statutory declarations in issues of taxes in the current financial year; this certificate should be less
than three months old. 1
All plan and attestation of site location of the enterprise |
A2 Power of attorney if necessary
A.13 Group agreement if need be ‘
The Absence of a certificate of categorization signed by a competent authority and the non 1
A. 14 respect of 48 hours or absence and non conformity of document in the administrative file. Absence

or insufficient bid bond. A valid copy of CDEC receipt

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

E=

General presentation of the Tender Files

-Document spirally bound or slotted

-Table of content page

-Color sheets separation

-page numbering

- neatness and clarity of documents

- Presentation of documents in the order given in this tender

B =

B.2

==

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by signed Contracts (first and last
pages) and minutes of acceptance or attestation of clearances of works executed. (minutes of
final acceptance for up to 2025 projects)

Minimum acceptable: 03 Contracts realized in the domain of building rehabilitation works

1st Reference

2nd reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1

01 works supervisor (at least HND or equivalent cerfificate) in civil or rural Engineering

Qualification of the works supervisor: (Senior Technician certificate in Civil
or Rural Engineering (BAC +2)

Professional experience of the project engineer > 05 years (signed CV)
» CV signed by the candidate,
» A certified copy of the technical diploma
»  An attestation of availability signed by the candidate

=

B.3.2

01 Site foreman(Civil Engineering Technician) h

Qualification of the Site foreman: (Technician certificate in Civil Engineering
(BAC F4 or equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV) 1
A certified copy of -
» CV signed by the candidate,
> A certified copy of the technical diploma




> An attestation of availability signed by the candidate
B.3.3 | Other personnel
» 01 two bricklayers with 3 years professional experience in building construction
or similar works
» 01 Two Carpenters with 3 years professional experience on carpentry or similar
works.
» 01 One Electrician with 3 years professional experience on Electricity or similar
works.
( Only CVs signed by the candidate)
B.4 TECHNICAL PROPOSALS
B.4.2 | Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 | Security and safety at the site
B.4.9 | Duration of execution in respect with the Tender File
B.4.10 | Attestation of site visit signed by the Mayor
B.4.11 | Comprehensive report of site visit signed by the company administrator
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 | Prove of ownership or rental of a dump truck
B.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 | Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise of at least
B.6.1 80% of the total amount of the contract all tax inclusive issued by a 1st
o class bank located in any area in Cameroon and approved by the Ministry
of Finance and respect COBAC conditions.
B.7 Special Technical Clauses initialed in all the pages and last page signed
B.8 Special Administrative Clauses completed and initialed in all the pages and
y last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped

C2 Completed and signed framework of unit prices.

c3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to the

provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.
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e The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will precede
and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in

Republic of Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at (Not applicable)

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.
10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the nofification of the signature of
the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or released with the final acceptance of work and upon
demand by the contractor.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of

the offers.
If at the end of this period, the Contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: The_number of copies of the offer which must be filled and sent
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The tender, as all the parts accompanying it will have to be given in seven (0 7) copies, including
one (01) original and six (06) copies. The bidder will present his file inside a sealed outer jacket being
marked:

<< OPEN NATIONAL INVITATION TO TENDER
Ne...../RQ/BC/BCITB/2026 OF ..../....... /2026 FOR THE REHABILITATION OF BALI MAIN MARKET,
BALI SUB DIVISION, MEZAM DIVISION, NORTH WEST REGION.>>
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest ..../...... /2026 at 10: AM, by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:
BALI COUNCIL, MAYOR'S SECRETARIAT

Beyond this time no offer will be received or accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference Hall of the Santa Council Internal
Tender’s board on .../...../2026 as from 11 AM, by the Internal Tender Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder

who will have presented the offer with the lowest offer, essentially conforming to the regulations the
Tender File, having satisfied to100% of all the eliminatory criteria and at least 75% of the essential
criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or
any other means of publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence
of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action
on his offer.

The Contracting authority reserves the right not to take action on an Invitation to Tender, if it did

not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following:

)

** The Authorizing Officer;

7

*%* The Divisional Delegate of MINMAP or his representative;
¢ The Divisional Delegate of MINEPAT;
% Contract Manager

o,

%* Council follow-up Engineer
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Article 31 - Execution deadline of Contract (article 38 of GAC)

Article 32 - Roles and responsibilities of the Contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)
Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the Contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)

Article 37 - Implantation of structures (article 52 of GAC)

Article 38 - Sub-Contracting (article 54 of GAC)

Article 39 - Site laboratory and trials (article 55 of GAC)

Article 40 - Site logbook (article 56 of GAC supplemented)

Article 41 - Use of explosives (article 60 of GAC)

Chapter IV: Acceptance

Article 42 - Provisional acceptance (article 67 of GAC)

Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)

Article 45 - Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 45 - Termination of the Contract (article 74 of GAC)

Article 46 - Force majeure (article 75 of GAC)

Article 47 - Differences and disputes (article 79 of GAC)

Article 48 - Drafting and dissemination of this Contract

Article 49 and last: Entry into force of the Contract

Chapter I: General

Article 1: Subject of Contract

The subject of this Contract shall be the REHABILITATION OF BALI MAIN MARKET IN BALI
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
Article 2: Contract award procedure

This Contract shall be awarded by Open National Invitation to  Tender
Ne...../RQ/BC/BCITB/2026 of .../...../2026

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

3.2 General definitions (cf. Code)
1. The Contracting Authority shall be the Mayor of Bali council

i. -He awards the Contract, ensures the preservation of originals of The said
Contract documents and the transmission of copies to Ministry in charge of Public
Contracts and to the body in charge of regulation.

2. The Contract Engineer shall be the Divisional Chief of Service for State Property for Mezam,
hereinafter referred to as the state Engineer.

i. -He follows up and control the proper execution of the contract in conformity with
the technical specifications and bill of estimate. Approve executed jobs and
prepare reports concerning the execution of the project.

3. The Contract Manager shall be the Divisional Delegate of Commerce Mezam,: He ensures
respect of the administrative, technical and financial conditions and contractual deadlines.

4. The Project Owner is The Mayor of Bali council.
i. -He represents the beneficiary administration of the project.
ii. -He ensures respect of the administrative, technical and financial conditions and
Contractual deadlines.
iii. -He ensures the interest of the project owner at the definition, preparation,
execution and acceptance stages

5. The Council Follow-up Engineer shall be the C.D.O, Bali Council follows up the execution of
the project for proper execution.
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6. The Contractor shall be [to be specified].

3.3 Security
This Contract may use security subject to any form of transfer of the debt.
In this case:

i).The authority in charge of ordering payment shall be the Mayor of Bali council.
ii).The authority in charge of the clearance of expenditures shall be the MT Bali council
iii).The body or official in charge of payment shall be the Bali Municipal treasury
iv).The official competent to furnish information within the context of execution of this Contract shall be the

Divisional Delegate of Public Contracts.

3.4 Duties of the Control Mission, Project Manager
3.4.1 Missions [to be completed, where need be]

3.4.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or
loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (fo be adapted to the

nature of the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, names and references].

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [fo be adapted according to the
case]:

Framework Law No. 96/12 of 5t August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16™ April 2003 to lay down the procedure for implementing the tax
and customs system applicable to Public Contracts;

ANWdh =

35



8.
9

Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code;

Decree No. 2012/07 4 of 8" March 2012 relating to the creation, organisation and functioning of
Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

Decree No. 2012/075 of 8% March 2012 to organise the Ministry in charge of Public Contracts;
Circular No. 001/CAB/PR of 19% June 2012 relating to the award and control of execution of
Public Contracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental

impact of road maintenance;

11.Circular [to be indicated as applicable] relating to the execution, and control of execution of the

budget of the State, Public Administrative Establishments and Regional and Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. Other instruments specific to the domain concerned with the Contract.

Article 7:Communication (Articles 6 and 10 supplemented)

1.1

All communications within the framework of this Contract shall be written and notifications sent to the following
address:

a) In the case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [to the specified] council, chief town of the
region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the

same deadline.

¢) Inthe case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner, Contract
Manager, Contract Engineer and Project Manager, where applicable

The Contractor shall address all written notifications or correspondences to the Project Manger with a copy
to the Contract Manager.

Aricle 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the
ContractManager, Contract Engineer, the Paying Body and the Project Manager, where
applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager,
the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on
the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor
by the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.
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8.4

8.5

8.6

8.7

8.8

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the Contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by
the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the nofification must be done within @ maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him and
carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9:1

R:2

[Specify if the Contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue
an attestation of proper execution to the Contractor. This attestation shall condition the start of
the following conditional phase.

The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article

10.1

10.2

10.3

Article

1L

10:Contractor’s equipment and personnel (Article 15 of GAC supplemented)
Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The
Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the Contract as mentioned in article 45 below or
the application of penalties [fo be specified where need be].

Chapter ll: Financial conditions

11 Guarantees and bonds (Articles 29 and 41 of GAC)

1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.
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V).
vi).
vii).

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes

guaranteed at 100%) and conditions for the return of the guarantee]

Aricle 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is______ (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

Amount exclusive of VAT: ( ) CFAF

Amount of VAT: ( ) CFAF.

Amount of TSR and/or CFAF

viii).  Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of faxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit
to account No. opened in the name of the Contractor in bank.

Article 14: Price variation (Aricle 20 of GAC)

a. Prices shall be firm.

i).  Payments on account made to the Contractor as advances shall not be revisable.
ii).  Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.

b. Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of
the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following conditions:

ix). The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;
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x).  The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

xi).  The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail
of prices;

xii).  Building materials and materials shall be reimbursed at cost price duly justified at the place of
use, marked up by ten percent for loss, stocking and handling;

xiii).  The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5t) of the month following the month of the services, the Contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing
the total amount of the sums to which he may lay claim as o result of the execution of the Contract since the
start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:
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xiv).[100-1.1 and/or = (7.5 or 15%)] paid directly into the account of the Contractor;
xv).2.5% or 5.5 % paid to the public treasury as AIR due by the Contractor.
xvi).7.5% or 15% paid into the Public Treasury as TSR due by the Contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays is as follows:

a) One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable
for the following special penalties for the non-observation of the provisions of the Contract,
especially:

xvii). Late submission of final bond;
xviii).  Late submission of insurances;
xix). Late submission of the draft execution schedule if the lateness is caused by the Contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)
1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager,

after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the Contractor
may be entitled as a result of the execution of the whole Contract.
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25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.

25.3 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Contracting Authority. This detailed account includes:

the final detailed account,

xxi).the balance
xxii).the summary of monthly payments on account.

l,«iii).
Il(xiv).

XXV).

The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the
tax regulations and customs procedures applicable to Public Contracts. The taxes applicable to this
Contract include notably:

Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company faxes;

Registration dues in accordance with the Tax Code;

Dues and taxes aftached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter llI: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.
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riii).

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of
his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one

hundred and twenty(120) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified)].

Article 32: Role and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager
in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager

The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

xxvi). Liability insurance, business manager.
Comprehensive insurance of the site;
Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons fo be
designated]

35.1Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of nofification of the
Administrative Order to commence execution, the Contractor shall submit in [six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Engineer] the execution programme
of the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management
Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of acceptance with:

xxix).Either the indication “GOOD FOR EXECUTION";
xxx).Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule.
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The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within
fifteen (15) days of the date of acceptance.

b) The Environment Management Plan should bring out notably the choice technical conditions of the

site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works

and installation sites

¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most fifteen (15) days prior to the date provided for the commencement of
execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and
make known his observations. The Contractor then has a deadline of [04) four days] to present
new file including the said observations.

35.3  In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline
of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of nofification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract and
its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for
in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.
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40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should
be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]
Chapter IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to

organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present Jobbing Order.
» Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,

- Contractor.

During this pre-acceptance, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the acceptance. The Engineer shall fix the acceptance date
in collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer or Representative.....coiiiiiiiiiiiiiiiiiiiii
(Chairman)

2- DD MINMARP or his Representative....ccvvviiiiinieiiiiiiiiieieieiiniennee (Observer)

3- The Contract MANAQGET «eeeeererecrereseesrsaranensoncasnsossssosoncesssorsecsscasaes (Member)

4- The Contract ENGIN@er..msissssssissss so oo srsmmsensorsorsssesssrsssssassassassssasassosss so0sess (Secretary)

5- The Council Follow-up Engineer....ccceeeiieirienneireeiieinecreneiiiiceccansenes (Member)

6- The Contractor or his Representative ... coeverieiiniiarainenieeseennann... (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is zero (06 months) from the date of the provisional acceptance for the
section of new civil Engineering works.

Arlicle 44: Article 45: Final acceptance (article 72 of the GAC)
44.1  Final acceptance shall take place within @ maximum deadline of [fifteen (15) days] from
the date of expiry of the guarantee.

44.2 The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 45: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of

24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:
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xxxi).Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;
xxii).Delay in work resulting in penalties of more than 10 % of the amount of the works;
xxxiii).Refusal to repeat poorly executed works;
n(xiv).Defauh‘ by the Contractor;
xxv).Persistent non-payment for services.

II Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

nxxvi).RcinfoH: 200 millimetres in 24 hours;
xxxvii).Wind: 40 metres per second;
nxviii).Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [fo be filled, where need be].

Article 48: Production and dissemination of this Contract
08 copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract
Manager.

Article 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document No. 5:
Special Technical Conditions (STC)

SPECIAL TECHNICAL CONDITION (STC)

GENERALITIES

These descriptive notes and technical Specifications are drawn up for the purpose of FOR THE
REHABILITATION OF BALI MAIN MARKET IN BALI SUBDIVISION, MEZAM DIVISION OF THE NORTH
WEST REGION. This descriptive note is for those to execute, supervise and the client, to direct and guide
them towards quality choice of materials, method of job execution and conditions of execution in order
to achieve this highly desired goal. Also these descriptive notes are for those to execute, supervise and
the contractor, to direct and guide them towards quality choice of materials, method of job execution
and conditions of execution in order to achieve this highly desired goal. Building materials concerned are
generally what is accepted in the construction industry and only qualified technicians are required to
transform these materials into the desire finished works.

PLANNING AND SITE ORGANIZATION

Careful forethought and planning are required for sound site organization. Consideration must be given
to the efficient use of available space at the site during building operations in order to ensure that all
building activities move smoothly with minimal interference or delay. The proper choice of suppliers and
subcontractors plays an important part in achieving desired quality and efficiency.

THE REHABILITATION PROCESS AND SUPERVISION
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Reliable standards must be maintained throughout the whole rehabilitation process in order to
ensure that the rehabilitated work is durable, is functionally sound and aesthetically satisfying. Simple
time-tested methods that have proved effective in ensuring quality can be employed to make sure that
problems do not develop later, which can be expensive and difficult to rectify. Close supervision of
craftsmen and workers employed by the main contractor on the site is essential to make certain that all
the elements that make up the building conform to acceptable standards of quality. The work of sub-
contractors too requires planning and supervision to ensure quality is maintained in all aspects of
construction, including services

CONTENT OF THE WORKS
The works to be executed will include:
LOT 100 : PREPARATORY WORKS
LOT 200: WALL MASONRY
LOT 300 : ROOF AND CEILING WORKS
LOT 400 : METAL AND JOINERY WORKS
LOT 500 PAINTING
LOT 600: EXTERNAL WORKS

The contractor in charge of this execution shall carefully study the works to be executed, visit the site and
bring up points not understood to the site supervisor for a clarification before making before works are

carried out.

He will proceed to a careful study of the project and make observations and finished modifications to
the project engineer before commencement of work. All supplementary tasks must be verified and

signed by the supervisor. Careful studies must be done before commencement of foundation.
MODE OF EXECUTION OF WORKS

1.1 PRELIMINARY WORKS
This include: -
¢ Installation and unfolding of the work site:

The contractor shall set up temporary constructions and facilities needed to execute the
works, such as:
Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility (if it does not exist)
- Store house for Materials
- Removal of temporary work (fences, field office, sheds, signs, etc.).
* Execution program and works completion program:

o

- Execution Program consists of the general site installation, building materials stating their
origin, mark and sources, personnel of all categories mobilized, equipment, small tools and
a general work schedule used for the execution of the above mentioned project
%+ Demolition of roof
- The demolition of the dilapidated portions of roof shall consist of the careful removal of the
roofing sheets, the purlins and the rafters and placing them in a well arranged manner.
These materials shall be either auction by the competent authorities which if the ministry in

charge of state property.

K/
o

Scrapping of the existing floor finished in preparation for sand cement screed on the entire floor

/7
**

Scrapping of dilapidated portions of plasters on the walls
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1.2 MASONRY AND CONCRETE WORKS
% Plastering with cement mortar
- This shall be realized with cement mortar having a mixed proportion of 400kg/m? in an
average thickness of 1.5cm. The recommended sand for this purpose is medium/soft sand
free from all impurities and salt.
1.3 ROOFING WORKS
% Roof trusses:
The trusses shall be of hard wood well treated and of section 3x15. The braces and the struts shall be
double. These rafters shall be well attached to the structure with the aid of the extension rods from the
beams/pillars.
% Purlins:
They shall be of hard wood of section 5x8 well treated with Xylamon
% Fascia board:
The fascia board used will be 25 cm wide and 3 cm thick. It will be hard wood planed on one side and
protected with aluminium tolebac 5/10em bands of 30 cm wide.
% Roofing sheets:
Sheets for roofing are of aluminium tolebac of 5/10eme thick. The length will be appreciated by the
company in accordance with the execution plan of the roof it has produced. Quality proposed: the
original production "SOCATRA" or any other recognized equivalent.
Coverage will be in single length fixed on purlins using 80 mm screws nails with accessories. An overhang
of 15 cm is made up. The ridge will be raised and covered with an aluminium ridge cap of 50 cm of
thickness 5/10th.
** Ridge sheet:
The ridge cap shall be covered with an aluminium ridging sheet of 50cm as well as the gable ends and
angle ridges.

% Ceiling works: Ceiling shall be with 4mm plywood

1.4 METALLIC WORKS
1.4.1. METALLIC WORKS
i Doors- All metallic doors will be made of iron tubes frames and metal sheets with all accessories

fitted on metallic or wooden frames and chocked with rich concrete in the wall.

> Size: scviuuns
> Frame: angle bar of 35mm
» Shutter: will be square 30mm+ black steel plated 10/10 on double faces + 3 pairs of

hinges and a canon vauchette lock and iron staple bolts.
ii.  protectors - They shall be of square tubes of 25x25x2mm framed with angle bar of 25x2mm. It
shall be treated with antirust and shall be fixed on the window frames made of hard mood and

well moulded following the dimensions.
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1.4. ALUMINIUM WORKS

All windows frames and external covers shall be of aluminium and in the frames shall be fitted glass of
approved quality.
I.5 PAINTING AND DECORATION
All the surfaces to be painted shall be cleaned, and prime with ordinary paint (universal 10000). The
painting shall be done in two coats according to the following specification:

e Internal walls with pantex 800

e External walls with pantex 1300 vinyl type

® Metallic elements with oil paints(glycerol)

e  Wooden works shall be of vanish
1.6 external works
Shall consist of steps, Verandas, gutters, ramps etc will be carried out in conformity with the rules and
instructions of norms in force.
1.7 Electrical works,
Replacement of damaged bulbs and connections(electrical connections 1.5mm for lighting and 2.5mm for

sockets, fluorescent lamps 1.2m, sockets and switches, accessories.

Document No. 6:
Schedule of unit prices
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UNIT PRICE SCHEDULE FOR THE REHABILITATION OF BALI MAIN MARKET IN BALI
SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

AMT IN AMOUNT IN
ITEM DESCRIPTION OF WORKS U QTY FIGURES WORDS
100: PRIMINARY WORKS
101 | Construction or renting of the site office ff 1.00
102 | Execution, planning report of execution ff 1.00
103 | Demolition of the roof LS 1.00
SUB TOTAL 100
LOT 200: WALLS MASONARY AND
CONCRETING
201 i
0 Reconstruction of damage walls M2 89.00
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202 | Concreting of frontage of the shed m3 4237
Plastering of the reconstructed area and hair
203 cracks with cement mortar dosed at 400kg M2
/m3 and 35 kgs /m3 for spatadash and final
coat respectively 38.35
SUB TOTAL 200
LOT 300: CHANGING OF THE ROOF IN
AREAS THAT ARE BAD
301 | Assembled wooden Rafters U 14.00
300 Purlins S5em x 8cm fixed to rafter to receive M3
roofing 0.97
303 | Ceiling boards of 4cm thick plywood M2 272.98
304 | Ceiling at eaves with smooth zinc (tole lisse) | m2 60.10
305 | Roofing sheets 6m long TOLE BAC 4/10e M2 237.60
Facial board (tolebac 5/10mm of 30cm
306 : : e Ml
height) including lining 60.10
307 | Angle sheets Ml 24.00
308 | Aluminium ridge cap 50cm large ML 20.00
SUB TOTAL 300
400-METAL WORK AND JOINERY
Metal door 90 x 210cm fitted with solid locks U
for the back door 2.00
Metal door 120 x 210cm fitted with solid ,
hed U
locks for the she 6.00
401 | Replaced gate 5x3m fitted with solid locks U 200
402 | Replaced gate 5.3x3m fitted with solid locks 8] 1.00
403 | Replaced gate 2x3m fitted with solid locks U 200
SUB TOTAL 400
LOT 500- REPLACING OF DAMAGE
BULBS AND CONNECTIONS
501 | Conduit pipes roll 1.00
502 | Cables V.G.V 1,5mm2 for lighting roll 1.00
503 | Cables T.H. 2,5mm2 for power sockets roll 200
704 | Fluorescent lamps (1,2m) complete U 14.00
505 | Two way one gang switches U 200
506 | Two way two gang switches U 200
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507

Three pin English power sockets

12.00
SUB TOTAL 500
600 - REPAINTING OF THE BUILDING
Priming coat in ordinary paint (National
601 | pyint) m2 | 42443
602 Twp coat of water based paint (pantexx800) M2
on internal walls 245.60
602 Two c.o.at of water based paint (pantexx800) M2
on Ceiling 182.98
Two coats of water resistance paint (paint
603 M2
x1300) on external walls 188.84
Oil pints on metallic doors, protectors and
604 | skirting (coffee brown 20cm from floor level | M2
internally and externally) 64.67
SUB TOTAL 600
LOT 700 - EXTETRNAL WORKS
701 Rain water (run-off) gutters 30x40cm with ML
offshoots of 1,5m of mass concrete 400.0
702 Concreting from veranda to gutter (dosed at m3
300kg/m3) 8cm 28.0
Prefabricated concrete slabs and /or stairs on
703 | gutter at entrances and exit of building U
(1,2mwide) 5.0
704 Construction of stone masonry steps to access ML
the shed 120.0
705 Concrete ramps by the sides of the staircase U
(2m wide) of reinforced dosed at 350kg / m3 12.0

SUB TOTAL 1000
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Document No. 7:
Bill of quantities and estimates

BILL OF QUANTITIES AND COST ESTIMATES FOR THE RENOVATION OF BALI MAIN MARKET
IN BALI SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

ITEM DESCRIPTION OF WORKS U QTY UP TOTAL
100: PRIMINARY WORKS
101 | Construction or renting of the site office ff 1.00
102 | Execution, planning report of execution ff 1.00
103 | Demolition of the roof LS 1.00
SUB TOTAL 100
LOT 200: WALLS MASONARY AND
CONCRETING
201 | Reconstruction of damage walls M2 29,00
202 | Concreting of frontage of the shed m3 4237
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Plastering of the reconstructed area and hair cracks with

SUB TOTAL 500

cement mortar dosed at 400kg /m3 and 35 kgs /m3 for | M2 E
spatadash and final coat respectively
38.35 .
SUB TOTAL 200 K
LOT 300: CHANGING OF THE ROOF IN AREAS
THAT ARE BAD }
301 | Assembled wooden Rafters U 14.00
302 | Purlins Sem x 8cm fixed to rafter to receive roofing M3 0.97 ﬂ
303 | Ceiling boards of 4cm thick plywood M2 17298
304 | Ceiling at eaves with smooth zinc (tole lisse) m2 60.10 H
305 | Roofing sheets 6m long TOLE BAC 5/10e M2 237.60 j
Facial board (tolebac 5/10mm of 30cm height)
306 |. S Ml ;
including lining 60.10 u
307 | Angle sheets MI 24.00
308 | Aluminium ridge cap 50cm large ML 20.00 '
SUB TOTAL 300 '
400-METAL WORK AND JOINERY
Metal door 90 x 210cm fitted with solid locks for the U
back door 2.00 l
Metal door 120 x 210cm fitted with solid locks for the U
401 | Replaced gate 5x3m fitted with solid locks U 2.00
402 | Replaced gate 5.3x3m fitted with solid locks U 1.00 '
403 | Replaced gate 2x3m fitted with solid locks U 200 I
SUB TOTAL 400
LOT 500- REPLACING OF DAMAGE BULBS
AND CONNECTIONS l
501 | Conduit pipes roll 1.00
502 | Cables V.G.V 1,5mm?2 for lighting roll 1.00 I
503 | Cables T.H. 2,5mm?2 for power sockets roll 200 '
704 | Fluorescent lamps (1,2m) complete U 14.00
505 | Two way one gang switches U l
2.00
506 | T tw i
wo way two gang switches 200 I
507 | Three pin English power sockets 12.00
b
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600 - REPAINTING OF THE BUILDING
601 | Priming coat in ordinary paint (National Paint) m2 | 45443
602 Two coat of water based paint (pantexx800) on internal M2
walls 245.60
602 | Two coat of water based paint (pantexx800) on Ceiling | M2 182.98
603 Two coats of water resistance paint (paint x1300) on M2
external walls 188.84
Oil pints on metallic doors, protectors and skirting
604 | (coffee brown 20cm from floor level internally and M2
externally) 64.67
SUB TOTAL 600
LOT 700 - EXTETRNAL WORKS
Rain water (run-off) gutters 30x40cm with offshoots of
701 ML
1,5m of mass concrete 400.0
Concreting from veranda to gutter (dosed at 300kg/m3)
702 m3
8em 28.0
703 Prefabricated concrete slabs and /or stairs on gutter at U
entrances and exit of building (1,2mwide) 5.0
704 | Construction of stone masonry steps to access the shed | ML 1200
705 Concrete ramps by the sides of the staircase (2m wide) U
of reinforced dosed at 350kg / m3 12.0
SUB TOTAL 1000
Total Without VAT
VAT 19.25%
AIR 2.2%
Total including TTC
NET TO BE PAID
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Document No. 9:
Model Contract

REPUBLIQUE DU CAMEROUN
PAIX-TRAVAIL-PATRIE
'MINISTERE
DE LA DECENTRALIZATION ET
LE DEVELOPMENT LOCALE
REGION DU NORD OUEST
DEPARTEMENT DE MEZAM

......................

......................

COMMUNE DE BALI

TRAVAIL
wiin

REPUBLIC OF CAMEROON

PEACE-WORK-FATHERLAND

...................

MINISTRY OF DECENTRALISATION

AND LOCAL DEVELOPMENT

...................

NORTH WEST REGION
MEZAM DIVISION

......................

......................

BALI COUNCIL
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JOBBING ORDER
JOBBING ORDER N° /JO/BC/BCITB/ BIP/ 2026

AWARDED AFTER BALI COUNCIL INTERNAL TENDERS BOARD

REQUEST FOR QUOTATION N° /RQ/ BC/BCITB/ BIP/ 2026 OF .........cc00cnnseencnns FOR THE
REHABILITATION OF BALI MAIN MARKET, BALI SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION

Project Owner [Indicate name and full address]

HOLDER: [indicate name and full address of holder]
P.O. Box , Tel: Fax:

Business Registry No. at

Taxpayer’s No.
SUBJECT :Execution of works;
Lot No. ; Network

PLACE:
EXECUTION DEADLINE : ( ) months
AMOUNT IN CFA F:

IAT

EVAT

VAT

AIR (Income tax)
Net to be paid

FINANCING : [indicate the source of financing]
BUDGET HEAD : [to be completed]
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:

REGISTERED ON:

BETWEEN:

The Government of the Republic of Cameroon, represented by The Mayor of Bali Council, hereinafter

referred to the “Contracting Authority”

On the one hand,

AND

(enterprise)
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P.O. Box Tel:

Fax:

Business Registry No.

Taxpayer's No.

Represented by

, its General Manager,

hereinafter referred to as the “Contractor”

Agree on the following:

On the other hand,
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ANNEX

Forms and models to be used by
bidders

Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model No. 4: Model of start-off advance bond

Model No. 5: Model retention fund
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Annex No. 6: Evaluation grid

Annex No. 7: Attestation of site visit

Annex No. 8; Model Declaration of Intention to Tender
Annex No. 9; Model Sub Details of Prizes

Annex No. 10; Model Qualities of Equipment

Annex No. 1: Model tender

|, the undersigned [indicate the name and capacity of signatory]
Representing the company or enterprise or group with head office at
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the

addendum (addenda): the Invitation to Tender [recall the subject of the Invitation to Tender]

e After having personally taken account of the situation of the site and evaluated from my point of

view and under my responsibility, the nature and difficulty of the works to be carried out;
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Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, in return for
the prices which | myself establish for each type of structure which prices reveal the amount of

the tender for lot No. at [in figures and words] CFA francs exclusive

of VAT and at CFA francs Inclusive of all Taxes. [In figures and words].

| pledge to execute the works within a deadline of ............... months.

| pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations to tender 120 days for international invitations to tender] from the deadline of
submission of bids.

Rebates and the modalities of application of the said rebates shall be the following (in case of

the possibility of award of several lots).

The Project Owner shall pay the sums due for this Contract by crediting account No.......ceveervvnrnnnnn.

opened

Prior to

us.

Done at

Nswessssvsienesassssaas Bankssiciiasses conensasmsmnanens Branch

the signing of the Contract, this tender accepted by you shall constitute an agreement between

on

SIGNATUTE of ovsmusunsssvrasnvons

in the capacity of....ccvvvuennnn... duly authorised to sign the bids on behalf of.....c.cvvviuinennnin.n.

Address

ANNEX No. 2: MODEL BID BOND

ed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his bid

on
to which

We

for [recall the subject of the Invitation to Tender], hereinafter referred to as “the bid” and
must be attached a bid bond equivalent to [indicate the amount] CFA francs.

[name and address of the bank], represented by [names of signatories],

hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting
Authority, binding itself, its successors and assignees.
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The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the Contract by the Contracting Authority during the
validity period:
" Fails or refuses to sign the Contract, even though required to do so;
" Fails or refuses to furnish the final bond for the Contract (final bond) as provided for by the
Contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify
his request, given, however, that in his request the Contracting Authority shall note that he is due the
amount he is claiming because one or the other or both of the above condition(s) has (have) been
fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up fill the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take
effect should reach the bank by registered mail with an acknowledgement of receipt before the end of
this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at , on

[Bank’s signature]

Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the Contract referred to as “the Contract”, to carry
out [indicate the nature of the works].
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Whereas it is stated in the Contract that the Contractor shall entrust to the Project Owner a final bond of
an amount equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding
portion of the Contract, as guarantee of the execution of his full obligations in accordance with the terms
of the Contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his Contractual commitments within the meaning of the Contract, without being able to defer the
payment nor raise any contests for whatever reason, any sum up to the sum of [in
figures and words] .

We agree that no change or addendum or any other amendment to the Contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upon signature and notification of the Contract. It shall be released
within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the Project
Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-

off advance according to the terms of Contract No. of relating to
works [indicate the subject of the works, the references of the Invitation to Tender and
the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of the amount
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inclusive of all taxes of Contract No. , payable upon nofification of the corresponding
Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the holder] opened in the bank under
No.

This bond shall remain in force up fill the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of
the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the Contractor”,
pledged, in execution of the Contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the Contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the Contract may be replaced by a joint guarantee,
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Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as
“the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of

[in figures and letters] corresponding to [percentage below 10 % to be specified]of the Contract price.
g pe P

And we pledge to pay to the Project Owner within @ maximum deadline of eight (8) weeks upon his
simple written request declaring that the Contractor has not fulfilled his Contractual obligations or is
indebted to the Project Owner within the meaning of the Contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total
amount of the works featuring in the final detailed account, without the Project Owner having to prove or
give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification
of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date
of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

Annex No. 9; Model Sub Details of Prizes

N° Dail ‘ Activities
Pri Description of activities b '°u Total Quantity: Unit Duration
rice pu (days)
- Category number Daily Salary Pa:’d i Amount
] ays
Z
4
(o]
0
o
w
o
1
<
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Total A
Type number daily rate Days billed Amount

E
w
=
o
=
(¢
ERS]
0

Total B

Type unit Unit price Quantity Amount

|
<
o
7]
-
<
=
&)

Total C
D TOTAL Direct cost A+B+C
E General site expenses 10.00% D x 10%
F General head office expenses 5.00% D x 05%
G Cost price D+E+F
H Risk and profit 10.00% G x 10%
| Total cost excluding taxes G+H
J UNIT PRICE WITHOUT TAX 1/QTY

List of banking establishments and financial bodies

authorised to issue bonds for public Contracts

I- BANKS

o A N

Afriland First Bank

BanqueAtlantique

Banque Gabonaise pour le Financement International (BGFI BANK)

Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
CITI Bank
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Commercial Bank-Cameroon
Commercial Bank of Cameroon (CBC)
Credit Communautaire D’Afrique Bank

Ecobank

© o N o

10.  National Financial Credit Bank

11.  Société Camerounaise de Banque au Cameroun

12.  Société Générale de Banque au Cameroun

13. Standard Chartered Bank Cameroon
14.  Union Bank of Cameroon

15.  United Bank for Africa.

II- Insurance companies
1. Chanas Insurance;

o

Activa Insurance

AREA Asurances

> G

Atlantique Assurances
CPAS.A

NSIA Assurances
PRO ASSUR

Prudential Beneficial General Insurance

o P XN o A

ROYAL ONYX Insurance
10. SAAR

11. SANLAM Assurances

12. ZENITHE Insurance

REPUBLQUE DU CAMEROUN
PAIX-TRAVAIL-PATRIE

MINISTERE DES DOMAINES DU CADASTRE
ET DES AFFAIRES FONCIERES

DELEGATION REGIONALE DU NORD-OUEST

DELEGATION DEPARTEMENTALE DE LA MEZAM

SERVICE DEPARTEMENTALE DU PATRIMOINE
DE L’ETAT

Ref No /M.1/MINDCAF/7/T300

REPUBLIC OF CAMEROON
PEACE-WORK-FATHERLAND
MINISTRY OF STATE PROPERTY, SURVEYS
AND LAND TENURE

REGIONAL DELEGATION FOR THE NORTH WEST

DIVISIONAL DELEGATION FOR MEZAM

DIVISIONAL SERVICE OF STATE PROPERTY

Bamenda, the

BILL OF QUANTITIES AND COST ESTIMATES FOR THE RENOVATION OF BALI MAIN
MARKET IN BALI SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
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ITEM DESCRIPTION OF WORKS U QTY UP TOTAL
100: PRIMINARY WORKS
101  |Construction or renting of the site office ff 1.00 450,000 450,000
102 |Execution, planning report of execution ff 1.00 330,000 330,000
103 |Demolition of the roof LS 1.00 870,024 870,024
SUB TOTAL 100 1,650,024
LOT 200: WALLS MASONARY AND CONCRETING
201 |Reconstruction of damage walls M2 89.00 11,000 979,000
202 |Concreting of frontage of the shed with thickness 8cm m3 42.37 112,000 4,745,178
203 |Plastering of the reconstructed area and hair cracks with | M2 38.35 11,000 421,850
cement mortar dosed at 400kg /m3 and 35 kgs /m3 for
spatadash and final coat respectively
SUB TOTAL 200 6,146,028
LOT 300: CHANGING OF THE ROOF IN AREAS THAT ARE BAD
301 [Assembled wooden Rafters U 14.00 95,000 1,330,000
302 |Purlins 5cm x 8cm fixed to rafter to receive roofing M3 0.97 120,000 116,400
303 |Ceiling boards of 4cm thick plywood M2 272.98 7,000 1,910,860
304 |Ceiling at eaves with smooth zinc (tolelisse) m2 60.10 4,500 270,450
305 |Roofing sheets 6m long TOLE BAC 5/10e M2 237.60 12,000 2,851,200
306 |Facial board (tolebac 5/10mm of 30cm height) Ml 60.10 4,500 270,450
including lining
307 |Angle sheets Ml 24.00 4,500 108,000
308 |Aluminium ridge cap 50cm large ML 20.00 4,500 90,000
SUB TOTAL 300 6,947,360
400-METAL WORK AND JOINERY
Metal door 90 x 210cm fitted with solid locks for the U 2.00 120,000 240,000
back door
Metal door 120 x 210cm fitted with solid locks for the U 6.00 150,000 900,000
shed
401 |Replace metalic gate 5x3m fitted with solid locks U 2.00 1.200,000 2,400,000
402 |Replace metalic gate 5.3x3m fitted with solid locks U 1.00 1,500,000 1,500,000
403 |Replaced gate 2x3m fitted with solid locks U 2.00 1,100,000 2,200,000
SUB TOTAL 400 7,240,000
LOT 500- REPLACING OF DAMAGE BULBS AND CONNECTIONS
501 |Conduit pipes roll 1.00 12,000 12,000
502 |Cables V.G.V 1,5mm?2 for lighting roll 1.00 14,000 14,000
503 |Cables T.H. 2,5mm2 for power sockets roll 2.00 16,000 32,000
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704  |Fluorescent lamps (1,2m) complete U 14.00 6,000 84,000
505 |Two way one gang switches U 2.00 1.000 2,000
506 |Two way two gang switches U 2.00 1,000 2,000
507 |Three pin English power sockets U 12.00 1,200 14,400
SUB TOTAL 500 160,400
600 - REPAINTING OF THE BUILDING
601 |Priming coat in ordinary paint (National Paint) m2 42443 1,200 509,316
602 |Two coat of water based paint (pantexx800) on internal | M2 245.60 1,500 368,400
walls
602 Two coat of water based paint (pantexx800) on Ceiling | M2 182.98 1,500 274,470
603 |Two coats of water resistance paint (paint x1300) on M2 188.84 3,000 566,520
external walls
604 |Oil pints on metalic doors, protectors and skirting M2 64.67 3,990 258,033
(coffee brown 20cm from floor level internally and
externally)
SUB TOTAL 600 1,976,739
LOT 700 - EXTETRNAL WORKS
701 |Rain water (run-off) gutters 30x40cm with offshuts of ML 400.0 7,000 2,800,000
1,5m of mass concrete
702 |Concreting from veranda to gutter (dosed at 300kg/m3) | m3 28.0 112,000 3,136,000
8cm
703  |Prefabricated concrete slabs and /or stairs on gutter at U 5.0 25,000 125,000
entrances and exit of building (1,2mwide)
704 |Construction of stone masonry steps to access the shed ML 120.0 25,000 3,000,000
705 |Concrete ramps by the sides of the staircase (2m wide) U 12.0 100,000 1,200,000
of reinforced dosed at 350kg / m3
SUB TOTAL 1000 10,261,000
Total Without VAT 34,381,551
VAT 19.25% 6,618,449
AIR 2.2% 756,394
Total including TTC 41,000,000
NET TO BE PAID 33,625,157
69






