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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER N°08/ONIT/ MINDDEVEL/BIC /BICITB/
MEZAM/NWR/2026 OF 08/04/2026 FOR THE CONSTRUCTION OF BAMENDANKWE
COMMUNITY HALL PHASE 1 BY EMERGENCY PROCEDURE IN BAMENDA 1 COUNCIL
AREA, MEZAM DIVISION OF THE NORTH WEST
Financing: MINADER Public Investment Budget of 2026
1. Subject of the Invitation to Tender:

Within the framework of 2026 Public Investment Budget, the Lord Mayor Bamenda 1
Council, the Contracting Authority /the Project Owner, hereby launches an Open National
Invitation to tender for FOR THE CONSTRUCTION OF BAMENDANKWE COMMUNITY HALL
PHASE 1 BY EMERGENCY PROCEDUREIN BAMENDA 1 COUNCIL AREA. MEZAM DIVISION OF
THE NORTH WEST REGION. .

2. Nature of work:

Works to be done consist of

- Preparatory work
- Earth works
- Foundation works
- Elevation works
- Plumbing
- Drainage works
-  Roof
3. Execution deadline

The maximum deadline provided by the Delegated Contracting Authority for the
execution of the works forming the subject of this Invitation fo tender is 120 Days
4. Lot

The works consist of a unique lot as follows:
THE CONSTRUCTION OF BAMENDANKWE COMMUNITY HALL IN BAMENDA 1 COUNCIL AREA, MEZAM
DIVISION OF THE NORTH WEST REGION.
Estimated Cost
The estimated cost after preliminary studies is 20,000,000 (Twenty millions) FCFA.
5. Participation and origin

Participation to this Invitation to Tender is opened to Cameroonian enterprises that are

in compliance with the fiscal laws.

6. Financing

Works which form the subject of this Invitation to Tender shall be financed by the 2026
Public Investment Budget of MINADER, budget heads NO....c.oeeuirermiannnneenenenen
7 Bid bond




Each bidder must include in his administrative documents, a bid bond issued in line with
the prescripions of the Caisse des Depts Et Consignations-CDEC by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in
document No. 12 of the Tender File, of an amount of FOUR HUNDRED THOUSAND FCFA
(400,000FCFA) and valid for thirty (30) days beyond the date of validity of bids
8. Consultation of Tender File:

The file may be consulted online in MINMAP COLEPS platform www.publiccontracts.cm or
during working hours at the Bamenda | Council (SIGAMP OFFICE) as soon as this nofice is
published.

10.  Acquisition of Tender File:

The file will be obtained solely online in MINMAP COLEPS platform
www.publiccontracts.cm as soon as this Notice is published against payment of the non-
refundable sum of 30,000 CFA francs (Thirty thousand Francs CFA), payable at the Bamenda
| Council Treasury, representing the cost of purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French will solely be submitted online in MINMAP

COLEPS platform www.publiccontracts.cm not later than 30/04/2026 at 10:00 AM local time

and back up copy should be submitted at the time of opening of bids. There should all carry
the inscription:

<< OPEN NATIONAL INVITATION TO TENDER
NC08/ONIT/ MINDDEVEL/BIC/BICITB/MEZAM/NWR/2026 OF 08/04/2026 FOR THE
CONSTRUCTION OF BAMENDANKWE COMMUNITY HALL PHASE 1BY EMERGENCY
PROCEDUREIN BAMENDA 1 COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST
REGION. >>
“To be opened only during the bid-opening session”

12.  Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must
imperatively be produced in accordance with the Special Regulations of the Invitation to
Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of
bids or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance.
13. Opening of bids:
The bids shall be opened in a single phase online in MINMAP COLEPS platform
www.publiccontracts.cm. The opening of the administrative documents, the Technical and
Financial offers will take place online on the 30/04/2026 at 11:00 AM local time, in the
conference hall of the Bamenda 1 Council, by the Bamenda 1 Council internal tenders board.
Only bidders may attend or be represented by duly mandated persons of their choice who
have knowledge about the bids.
14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. Absence or insufficient Bid Bond and purchase receipt;

2. Absence of CDEC Receipt

3. Non respeCt of 48 hours given for non Conformity of an element in the Administrative File

4. False declaration or falsified documents or misrepresentation;

5. A bid with the external envelope carrying a sign or crack leading to the identification of the
bidder;

6. Absence of Certified True Copy of Attestation or Certificate of Categorization Certified by

the Authority in Charge of Public Contracts in their domain of Competency




7. Non-Compliance with model bid

8. Incomplete Bids

9. Absence of a quantified unit price;

10.Non respect of 75% of essential Criteria;
11.Financial Capacity below 50% of the esticted Cost
12.Change of a quantity in the Financial File

B. Essential criteria
As per the Circular Letter NO 000005 /LC/INMAP/CAB of 26/12/2023 on Implementation of
Categorization of Enterprises, only Categorized Enterprises who submit certified true copy of
Attestation of Categorization are exempted from submitting in their Technical Files, related supporting
documents on the turnover, the references, own minimum technical and logistical means,
permanent staff and head office location.

1- General presentation of tenders

2- Financial capacity

3. References of the company in similar achievements;

4- Quality of the personnel;

5. Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit signed by the Contractor;

9- Special Technical Clauses initialed in all the pages and signed at the last page;
Special Administrative Clauses completed and initialed in all the pages and signed ot the last page
15. Award

This evaluation will be done in a purely positive way (yes) or negative (no) with an

acceptable minimum of 75% of the essential criteria taken into account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17.  Complementary information. Complementary technical information may be obtained during
working hours from the Bamenda 1 Council, Service de SIGAMP.

Bamenda 1Council the 08/04/2026
The Lord Mayor

THE MV OR

Copies:
. MINMAP

- ARMP

- Chairperson of B1CITB
- MINDDEVEL

- Notice Board

- File
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AVIS D'APPEL D’OFFRES

N°08/AONO/M|NDDEVEL/BIC/BICITB/MEZAM/2026 DU 08/04/2026 POUR LA
CONSTRUCTION DE LA SALLE COMMUNAUTAIRE DE BAMENDANKWE PHASE 1 DANS LA
COMMUNE DE BAMENDA 1, DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST PHASE 1
PAR PROCEDURE D’URGENCE

Financement : BUDGET D’INVESTISSEMENT PUBLIC MINADER (BIP) - EXERCICE 2026

1. Obijet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2026, le maire de la Commune de Bamendal,
Autorité Contractante lance, un Appel d’Offres National Ouvert POUR LA CONSTRUCTION DE
LA SALLE COMMUNAUTAIRE DE BAMENDANKWE PHASE 1 DANS LA COMMUNE DE BAMENDA 1,
DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST PAR PROCEDURE D'URGENCE.,

2. Consistance des travaux
Les travaux comprennent notamment :
Travaux préparatoires
Trassement et foundation
Elevation
Dranage
Ellectricite

» torture
3. Délais d’exécution
Le délai maximum prévu par le Maitre d'Ouvrage Délégué pour la réalisation des
fravaux objet du présent appel d’offres est de cent vingt (120) jours
4. Allotissement
Les travaux sont constitués en un (01) lot ci-apres défini :

POUR LA CONSTRUCTION DE LA SALLE COMMUNAUTAIRE DE BAMENDANKWE PHASE 1 DANS LA
COMMUNE DE BAMENDA 1, DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST PAR
PROCEDURE D'URGENCE.

‘Y'Y VYV

5.Co0t prévisionnel

Le colt prévisionnel de I'opération & I'issue des études préalables est de Vingt millions (20,
000,000) FCFA

6. Participation et origine




| .

Lo participation & cette consultation est ouverte aux entreprises de droit camerounais
7. Financement

les travaux objet du présent appel d'offres sont financés par le Budget
d'Investissement Publics de MINADER de l'exercice 2026 sur la ligne d'imputation
budgétaires NO .....coiiiiiiiinniii.

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de
soumission établie en respectant les prescription de Caisse des Depots Et Consignations-CDEC
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la
liste figure dans la piéce 12 du DAO, d'un montant de Quatre cent mille (400,000) FCFA et
valable pendant trente 30 jours au-deld de la date originale de validité des offres.
9. Consultation du Dossier d'Appel d'Offres

le Dossier d'Appel d'Offres peut étre consulté dans le platform de COLEPS
www.publiccontracts.cm ou aux heures ouvrables & la Commune de Bamenda |, Service de
SIGAMP
10.  Acquisition du Dossier d'Appel d'Offres

Le dossier doit &tre obtenu dans le platform de COLEPS www.publiccontracts.cm
contre présentation d’une quittance de versement au Trésor de la commune de Bamenda | de
la somme non remboursable de Trente mille (30,000) CFA
11. Remise des offres

Chaque offre rédigée en frangais ou en anglais devra parvenir au platform de
COLEPS www.publiccontracts.cm au plus tard  le 30/04/2026 & 10HOO, heure locale et un
back up devra remir au temps de L'ouverture des plis. Les offres et le Back Up Copy devront
porter la mention suivante :

<<AVIS D'APPEL D'OFFRES NATIONAL OUVERT
N°08/AONO/MINDDEVEL/BIC/BICIT B/MEZAM/2026 DU 08/04/2026 POUR LA
CONSTRUCTION DE LA SALLE COMMUNAUTAIRE DE BAMENDANKWE PHASE 1 DANS LA
COMMUNE DE BAMENDA 1, DEPARTEMENT DE LA MEZAM, REGION DU NORD QUEST PAR
PROCEDURE D'URGENCE>>

A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT
12. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites
en originaux ou en copies certifiées conformes par le service émetfteur ou une autorité
administrative (Préfet, Sous-préfet,...), conformément aux stipulations du Réglement
Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépbt
des offres ou avoir été établies postérieurement & la date de signature de I'Avis d'Appel
d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres
sera déclarée irrecevable. Notamment I'absence de la caution de soumission délivrée par
une banque de premier ordre agréée par le Ministére chargé des Finances.

13.  Ouverture des plis

U'ouverture des plis se fera en un temps dans le platform de COLEPS
www.publiccontracts.cm. L'ouverture des piéces administratives et des offres techniques et
financiéres aura lieu le 30/04/2026 & 11h00, heure locale, dans la salle de conférence de la
commune de Bamenda | par la Commission Interne de la Commune de Bamenda |, siégeant
en présence des soumissionnaires ou de leurs représentants dOment mandatés et ayant une
parfaite connaissance du dossier.




14. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires

Il s'agit notamment:

1- Absence ou insuffisant d’'une Caution de soumission et d'une quittance de
versement;

2- Absence de recu de la CDEC

3- Non respect de 48hrs pour non Conformite'd’'un dossier Aministratif

4- Absence de Copie Certifiee Conforme de I'Attestation de Certificat de
Categorisation delivree par I'Autorite Chargee des marches PubliCs
dans leur domaiine de CompetenCe

S- Fausses déClarations ou pieCes falsifiées;

6- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire;

7- Non-Conformité du model de la Caution de soumission

8- Offres inCompléte,

9- Absence d'un prix unitaire quantifié ;

10-Le non-respeCt de 75% des Critéres essentiels ;

11-Changement d'une quantite’ dans les offres fiCnCiers

12-CapaCité finanCiére inferieur au 50% du Cout prévisionnel.

B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront a titre indicatif sur :
Suivant Lettre Circulaire NO. 000005/LC/MINMA /CAB du 26/12/2023 relative o’ la mise en
ceuvre de la dispense, les soumissionnaires catégorisés de la production dans leurs
dossiers techniques, des piéces justificative relative a’ chiffre d'affaires, aux références,
aux moyens techniques et logistiques propres minima, au personnel permanent et a’ la
localisation du siége.
1- Présentation générale de I'offre ;
2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation et rapport de visite du site signe par |, entreprise;
9- Cahier des Clauses Techniques Particuliéres paraphé a chaque page et
signé a la derniére page ;
10-Cahier des Clauses Administratives Particulieres complété et paraphé &
chaque page et signé & la derniere page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le
Réglement Particulier de I'Appel d'Offres (RPAO).

15. Attribution

Cette évaluation se fera de maniere purement positive (oui) ou négative (non) avec un
minimum acceptable d'au moins 75% de I'ensemble des criteres essentiels pris en compte.




Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disant, conforme
pour I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait @ 100% des
criteres éliminatoires et au moins 75% des critéres essentiels.

16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la
date limite fixée pour la remise des offres.

17.  Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de
la Commune de Bamenda 1, Service de SIGAMP. :

Fait & la Commune de Bamenda 1, le 08/04/2024
LE MAIRE

SuPeE o THE MAYOR
g

- MINMAP

= ARMP ;

. MINDDEVEL;

- Président B1CITB;
- Affichage.

- Chrono/Archive
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A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the Invitation to Tender
hereby launches an Invitation to tender for the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification
of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules
of professional ethics during the award and execution of Public Contracts. By virtue of this
principle:

a)  The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a Contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in
order to influence the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at
artificially maintaining the prices of bids at levels not corresponding to those
resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their
property or threats against them in order to influence their action during the award
or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this
Contract.

3:2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding
two (2) years against any bidder found guilty of influence peddling, of conflicts of
interest, insider trading, fraud, corruption or production of non-genuine documents in
the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates are allowed to compete



4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates
retained after a pre-qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the
following provisions:

(a) a bidder (including all members of a group of enterprises and all sub-Contractors to
the bidder) must be from an eligible country, in accordance with the funding
agreement.

(b) a bidder (including all members of a group of enterprises and all sub-Contractors to
the bidder) must not be in a situation of conflict of interest, subject to disqualification.
A bidder shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this
enterprise) which provided consultancy services for the conception, preparation of
specifications and other documents used within the scope of Contracts awarded
for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except
authorised variants according to article 17, where need be; meanwhile, this does
not prevent the participation of sub-Contractors in more than one bid.

i) The Contracting Authority or Project Owner has financial interests in the capital in
@ way as fo compromise the transparency of the procedures of award of
Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

() A Cameroonian public enterprise may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (if) managed according
to commercial laws and (iii) not under the direct supervisory authority of the
Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services
forming the subject of this Contract must originate from countries meeting the
criteria of origin defined in the Special Regulations of the Invitation to tender and
all expenditure done within the context of the Contract shall be limited to the said
building materials, materials, supplies, equipment and services.

3.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place
where the goods are extracted, cultivated, produced, manufactured and from

where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) provide all information (complete or update information included in their request for

pre-qualification which may have changed in the case where the candidates took part
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in pre-qualification) requested of bidders in the Special Regulations of the Invitation to
Tender, in order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must
satisfy the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and that
to be furnished by each member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of
the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations
and justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to
the execution of the Confract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid
by the Project Owner into a single account. On the other hand, each undertaking is
paid into its own account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
comply with the technical specifications and execution time-limits set in the Special
Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the
necessary information to prove that they satisfy the eligibility criteria set in article 33 of
the General Regulations of the Invitation to Tender.

Atticle 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by
himself and under his own responsibility, all the information which may be necessary for the
preparation of the bid and the execution of the works. The related cost of the visit of the
site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder,
his employees and agents free the Project Owner, his employees and agents of any
responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatfory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
Invitation to Tender.




B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the
consultation procedure of Contractors and specifies the terms of the Contract. Besides
the addendum (addenda) published in accordance with article 10 of the General
Regulations of the Invitation to Tender, it includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the Invitation to Tender;

Document No. 3. The Special Regulations of the Invitation to Tender;

Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

. Model final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;

Model Contract;

JQ 0 00 o a

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner
or Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions
approved by the Minister in charge of Finance authorised to issue bonds for
Public Contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained
in the Tender File. It is up to him to furnish all the information requested and prepare a bid in
compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from
the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting
Authority’s address indicated in the Special Regulations of the Invitation to Tender and send a
copy to the Project Owner. The Contracting Authority replies in writing to any request for
clarification received at least fourteen (14) days prior to the deadline for the submission of
bids.

A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of

candidates and the opening of bids, any bidder who feels aggrieved in the Public Contracts
award procedure may lodge a complaint to the Minister in charge of Public Contracts.
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9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body
in charge of the regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior fo the deadline for the submission
of bids and for any reason, be it at his initiative or in reply to a request for clarification
formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with
article 8.1 of the General Regulations of the Invitation to Tender and must be communicated in
writing or made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the
preparation of their bids, the Contracting Authority may postpone as is necessary, the
deadline for the submission of bids, in accordance with provisions of article 22 of the General
Regulations of the Invitation to Tender.

10.4

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and
the Contracting Authority and the Project Owner shall in no case be responsible for these costs
nor pay for them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder
and the Contracting Authority shall be written in English or French. Complementary documents
and the forms provided by the bidder may be written in another language on condition that a
precise translation into either English or French of the passages concerning the bid is included;
in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the Invitation to Tender, duly filled and put together in three volumes:

o. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in
force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in
force;

i) The bid bond established in accordance with the provisions of article 17 of the
General Regulations of the Invitation to Tender;
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iii) the written confirmation empowering the signatory of the bid to commit the
bidder, in accordance with the provisions of article 6(1) the General Regulations
of Invitation to Tender.

b. Volume 2: Technical bid

B.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the

qualification criteria mentioned in article 6(1) of the Special Regulations of the Invitation
to Tender.

B.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in
place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP),
sub-Contracting, attestation of visit of the site, where necessary, etc).

B.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical
documents relating to the Contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

B.4 Commentaries (optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works,
namely:

1. The signed and dated original bid prepared according to the attached model,
stamped at the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

Showp

In this regard, the bidders will use the documents and models provided in the Tender File,
subject to the provisions of article 17(2) of the General Regulations of the Invitation to tender
concerning the other possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to
Tender, the bidders present bids for several lots of the same Invitation to Tender,
they could indicate rebates offered in case of award of more than one |oft.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all
the works described in article 1.1 of the General Regulations of the Invitation to
Tender, on the basis of the price schedule and the detailed bill of quantities and
estimates presented by the bidder .

17




14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the
Special Administrative Conditions, all dues, taxes and fees payable by the bidder on
grounds of the Contract or on any other ground, thirty (30) days prior to the
submission of the bids, shall be included in the prices and in the total amount of the
bid presented by the bidder.

14.4 If o price revision/updating clause is provided for in the Contract, the date of
establishment of the initial price, as well as the price revision /updating conditions
for the said price must be specified. This is with the understanding that any Contract
of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the
structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that
retained in the Special Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of
quantities and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shall indicate
in the annex to the bid the percentage(s) of the amount of the bid necessary to
cover the needs in foreign currencies, without exceeding the maximum of the three
currencies of member countries of the funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency
shall be specified by the bidder in an annex to the bid in compliance with the
specifications of the Special Regulations. These rates shall be applied for any
payment within the framework of the Contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
quantities and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to
procure in the Contracting Authority’s country shall be in currency of the
Contracting Authority’s country specified in the Special Regulations and called
“national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of
the Contracting Authority’s country shall be in the currency of the country of origin
of the bidder or of the currency of an eligible member country widely used in
international trade.

15.4 The Contracting Authority may request the bidders to explain the bidder shall
furnish the needs in national and foreign currencies and to justify that the amounts
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included in the unit and total prices and indicated in annex to the bids are reasonable;
to this end, a detailed statement of their needs in foreign currencies.

15.5 During the execution of the works, most of the foreign currency to be paid as part
of Contract may be revised by mutual agreement between the Contracting Authority
and the entrepreneur in a way as take account of any modification in the foreign
currency needs within the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of
the Special Regulations. A bid valid for a shorter period shall be rejected by the
Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given
shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of
the General Regulations shall equally be extended for a corresponding duration. A
bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder
who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity
of bids is extended by more than sixty (60) days, the amounts payable to the bidder
retained shall be updated by application of the related formula featuring in the request
for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
nofification of the Contract or the Administrative Order for start of execution of works by the
retained bidder, as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid
bond of the amount specified in the Special Regulations and which bid bond shall be a
full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may
be authorised subject to the prior approval of the Contracting Authority. The bid bond
will remain valid for thirty (30) days beyond the original date set for the validity of
bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of article 16 (2) of the
General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of
the group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have
signed the Contract and furnished the required final bond.
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17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation fo register the Contract in application of article
38 of the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of
article 38 of the General Regulations;

iii) Refuses to receive nofification of the Administrative Order to commence
execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations
shall specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the basic solution of the Contracting Authority as described in the
Tender File and furnish in addition all the information which the Contracting Authority needs
for a complete evaluation of the proposed variant, including the plans, calculations, technical
specifications, sub-details of prices and proposed construction methods and all other useful
information. If necessary, the Contracting Authority will examine only the technical variants of
the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest
bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit
the technical variants for certain parts of the works, these parts of the works must be described
in the technical specifications. Such variants shall be evaluated on their own merit in accordance
with the provisions of article 31(2) (g) of the General Regulations.

Aricle 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take
part in a preparatory meeting which will hold at the date and place indicated in the
Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach
the Contracting Authority at least one week before the meeting The Contracting
Authority may not reply to questions received too late. In this case, the questions and
answers shall be transmitted according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies
given, including questions prepared after the meeting, shall be forwarded immediately
to everyone who bought the Tender File. Any modification of documents of the Tender
File listed in article 8 of the General Regulations which may prove fo be necessary at
the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of article 10 of the General
Regulations and not through the minutes of the preparatory meeting.




notification must be signed by an authorised representative in application of article 20(2)
of the General Regulations. The modification or the corresponding replacement bid must
be attached to the written notification. As the case may be, the envelopes must bear the
inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, scaled, marked and forwarded in accordance with the provisions of article 21
of the General Regulations. Withdrawal may equally be notified by telex but should in
this cose be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit sot for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the
expiry of the validity of bids specified by the model tender. The withdrawal of o bid by
@ bidder during this interval may lead to the confiscation of the bid bond in accordance
with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Artticle 25: Opening of envelopes and petitions

25.1 The Bamenda | Council Internal Tenders Board shall open the envelopes in single or double
phases and in the presence of the representatives of bidders who wish to attend at the
date, time ond address specified in the Special Regulations. Representatives of bidders
shall sign @ register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to
the hearing of everyone, while the envelope containing the corresponding bid shall be
returned to ‘he bidder unopened. Withdrawal shall be allowed only if the corresponding
nofification contains a valid empowerment of the signatory to request this withdrawal and
if this notification is read to the hearing of cveryone. Then the envelopes marked
"Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding onc which will be sent to the bidder
concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly, the envelopes marked
“modification” shall be opened and their contents read to the hearing of everyone with
the corresponding  bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
modification ond read to the hcaring of everyone. Only bids which were opened and
announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud
as well as the possible modification mentioned, the price offered, including any rebates [in
cose of opening of financial bids] and any variant, where necessary, the existence of o
guarantee of the bid if it is required and any other details which the Contracting Authority
deems useful to be mentioned. Only rebates and variants of bids announced to the
hearing of averyone during the opening of bids shall be submitted for evaluation.

25.4 Bids {and modificotions received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during
the bid-opening session for whatever reason, shall not be submitted for evaluation.
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19.5 The foct that a bidder does not atiend o preparatory meeting for the establishment of
bids shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents descrited in article 13
of the General Regulations in a volume clearly indicated “ORIGINAL". In addition, the
bidder shall submit the number required in the General Regulations, becring “COPY™. In
case of discrepancy, the original shall be considered as auvthentic.

20.2 The original copies of the bid must be typed or written in indelible ink and shall be signed
by the person(s) duly empowered to sign on behalf of the bidder, in accordance with
article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the
bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections
are initialled by the signatory (ics) of the bid.

D. SUBMISSION OF BIDS

Ariicle 21: Sealing and marking of bids

21.1 The bidder shall seal the original copy of the bids in scparate envelopoes by marking on
these envelopes “ORIGINAL. but which will nof give any indication regarding the identity
of the bidder.

21.2 The envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the
Special Regulations;
b) should bear the name and identification number of the project as indicated in the
Special Regulations and bear the inscription “TO BE OPENED ONLY DURING THE
BID-OPENING SESSION” as specified in the Special Regulations.
21.3 If the envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the bids shall be liable for rejection or disqualification.
Article 22: Date and time-limit for submission of bids
921 The bids must be received by the Contracting Authority ot the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deaodline set for the
submission of the bids by publishing an addendum in accordance with the provisions of
article 10 of the General Regulations. In this case, all the rights and obligations of the
Contracting Authority and bidders previously governed by the initial date will henceforth
be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be dedarec lete and
consequently rejected.

Article 24: Modification, substitution and withdrawal of bids g

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority
prior to the end of the time-limit prescribed for the submission of the bids. The said
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25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well os the cemposition of the
Evaluation sub-committec. A copy of the said minutes to which is attached ‘he attendance
sheet is handed over to all the participants at the end of the session.

25.5 At the end of cach bid-opening session, the chairperson of the Tenders Board immediately
hands over to the focal point designated by the body in charge of regulation of Public
Contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to
the Minister Delegate in charge of Public Contracts with a copies to the bady in charge of
the regulation of Public Contracts, the head of structure to which is attached the Tenders
Board concerned.

It must reach within @ maximum deadline of three (3) working days afic- the o yening of
bids in the form of a letier to which is obligatorily attached o sheet of he petition form
duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him,
including any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of
bids and verification of the qualification of the bidders and the recommandation for the

award shall be given to bidders or to any person not concerned with the said orocedure

as long as the preferred bidder has not been made public, subject to the disqualification

of the bid of the bidder and suspension of the authors from all activities in the domain of

Public Contracts. 5

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committec
of bids or the Contracting Authority in its award decision may lead to the rejection of his
bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids
and the award of the Contract, if a bidder wishes to enter into contact with the
Contracting Authority for reasons having to with his bid may do so in writir o

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tender: Board may, if it
so desires, request any bidder to give clarifications on his bid. This request for clarification
and the response thereto are formulated in writing but no change on the amount or content
of the bid is sought, offered or authorised, except it is necessary to confirm the correction
of calculation errors discovered by the Evaluation Sub-committce during the evaluation in
accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact membars of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids,
between the opening of envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine
if they are complete, if the required guarantees are furnished, if the documents were
correctly signed and if generally the bids are in proper order.




28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse 1o external
elements of proof.

78.3 A bid that complies with the Tender File shall essentially be a bid that respects all the
terms, conditions and specifications of the Tender File, without substantial divergence or
reservation. A substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender Ffile, the rights of the
Contracting Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders
who presented bids that essentially complied with the Tender File?

28.4 If a bid is cssentially not in compliance, it shall be rejected by the competent Tenders
Board and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification,
divergence or reservation. Modifications, divergences, variants and other factors which
arc beyond the requirements of the Tender File shall not be considered during the
evoluation of bids.

Adticle 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted o bid substantially in compliance with the provisions of the Tender File, fulfils
the gualilicotion criteria stipulated in article 6 of the Special Regulations. It is essential to
avoid any arbitrariness in determining qualification.

Article 30: Correciion of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the
Tender File to correct the possible caleulation errors. The Evaluation sub-committee shall
correct the errors in the following manner: - )

(a) where there is an incohercnce between the unit price and the total obtained by

multiplying the unit price by the quantity, the unit price being authentic, the total price

<hall be corrected, unless the Evaluation sub-committee judges that it is a gross error of
decimal noint in the unit price in which case the total price as presented shall be
authentic and the unit price corrected.

If the 1otal obtained by addition or subtraction of the totals is not exact, the sub tofals

shall be considered authentic and the fotal corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic, unless the amount s linked to an
arithmetical error confirmed by the sub-detail of the said price, in which case the
amount in figures shall prevail subject fo paragraphs (a) and (b) above.

:é:

30.2 The amourt featuring in the bid shall be corrected by the Evaluation sub-commitiee, in
accordancs with the error correction procedure above and with confirmation by the
bidder, the said amount shall be deemed to commit him.




30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-commitice shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs. '

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-
committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for cach bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of
the General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen
occyrrences featuring in the bill of quantities and estimates but by adding the
amount of works done under State supervision where they are cosled in o
competitive manner as specified in the Special Regulations.

¢) By converting into « single currency the amount resulting from the recifications (a)
and (b) above, in accordonce with the provisions of article 31(2) of the General
Regulations;

d) By appropriately adjusting any other modification, divergence or quontifiable
reservation on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders,
if they are authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General
Regulations and the Speciol Regulations by applying the rebatos oifered by the
bidder for the award of more than one lot, if this Invitation tfo Tender is launched
simultancously for several lots.

g) If neced be, in accordance with the provisions of article 18(3) of the Speciol
Regulations and the Technical Specifications, the proposed technical variants, if they
are permitied, shall be evaluated on their own merit and independently of the fact
that the bidder offered or not a price for the technical solution specificd by the
Contracting Authority in the Specicd Regulations.

32.3 The estimated cffect of price revision formulae featuring in the GAC and SAC applied
during the period of cxccution of the Contract shall not be considored during the
evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this
Contract, the Tenders Board may, from the sub-details of prices furnished by the bidder
for any element or all the elements of the bill of quantities and estimates, verify if these
prices are compatible with the construction methods and proposed calendar. In the case
where the justifications presented by the bidder are not satisfactory, the Contracting
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Authority may reject the bid after the technical opinion of the Public Contracts
Regulatery Agency.

Article 33: Preference granted national bidders . :
National Contractors shall benefit from a margin of national preference during the
evaluation of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 he Coniracting Authority shall award the Contract to the bidder whose bid was judged
assentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the Contract satisfaciorily and whose bid was
avaluated as the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender
compriscs several lots, the lowest bid shall be determined by evaluating this Contract
with other lots to be awarded concurrently, by taking into account the rebates offered
by the bidders in the case of more than onc lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and
financial capacitics required resulting from the evaluation criteric and presenting the
bid evaluated as the lowest.

Article 35: The right by the Contracting Avuthority to declare on Invitation to Tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation fo Tender after

the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where

the bids have been opened or to declare an Invitation to Tender unsuccessful after the advice

of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulotions, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner will
pay the Contracior to execute the works and the execution time-limit.

Atticle 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned,
upon request addressed to it within @ maximum deadline of five (5) days after publication of
the award results, the Independent Observer's report as well as the minutes of the award
sassion of the related Contract io which shall be aftached the evaluation report of the bids.

37.2 The Contraciing Authority is bound to communicate the reasons for the rejection of bids of
the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without any claims for compensation being entertained. Only the copy
destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed fo the Public Contracts Authority, with copies fo

the body in charge of the regulation of Public Contracts, the Contracting Authority and the
chairperson of the Tenders Board concerned.
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It must take place within o moximum deadline of five (5) working days after the publication of
the results.

Article 38: Signing of the Contract

38.1  After publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Boerd for examination and where applicable, to the Minister in
charge of Public Contracts for prior endorsement.

38.2  The Contracting Authority has a deadline of seven (7) days to sign the Contract from the
date of acceptance of the draft Contract examined by the competent Tenders Board
and subscribed by the successful bidder and where applicable, the endorsement of the
Minister in charge of Public Contracts.

38.3  The Contract must be notified to the successful bidder within five (5) days of iis date of
signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the nofification by the Contracting Authority, the Coniractor
shall furnish the Project Owner with a final bond, to guaranice the complete execution
of the works.

39.2  The bond whose rate varics between 2 and 5 percent of the amount of the Contracl
inclusive of all taxes, may be replaced by o guarantee from a banking establishment
approved according to the instruments in force with the Project Owner’ as bencficiary
or by a joint or several guarantee.

39.3  Small and medivm-sized enterprises (SME) constituted of national capital and managed
by nationals may, in licu of the guarantee, provide a statutory lien ¢ o bond issued
by a banking estoblishment or first rate financial institution approved in accordance
with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative

Conditions.
DOCUMENT No. 3: SPECIAL REGULATION OF THE INVITATION TO TENDER
(SRIT)
| References | General
of the
General
regulations |
1.1 ; Definition of works: ‘
- OPEN NATIONAL IFIVITATION 70 TENDER , NeOS/ONIT/
MINI)I)I'ZVEI./Bl(.'/lil('_'l'l’B/Ml“.'/,/\I\’I/N\VR/Z(lZﬁ OF  08/04/2026 FOR THE
i(f()NS'I'RUC'l’I()N OF BAMENDANKWE COMMUNITY HALL PHASE 1BY
EMERGENCY PROCEDUREIN BAMENDA 1 COUNCIL. ARFEA. W‘]lil.-"\Mf
DIVISION OF THE NORTH WEST REGION.
| Nome and address of the Contracting Authority: , The lord Mayor of |
; Bamendal Council, !
| Reference of Invitation to Tender: NPOS/ONIT/MINDDEV L, BIC/ BICITB/
MEZAM /INWR/2026 OF -—/-[2026 “
1.2 | Execution deadline: 120 days ,’
2.1 | Source of financing

Works which form the subject of this Invitation to Tender is financed by the 2026
| Public Investment Budget of the MINADER, budget head No. .......ooooveiiiii.
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4.

I | Lict of pre-qualified candidates, not applicable

1 ; Origin of building materials, equipment, materials and supplies: The materials will

| generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. Absence or insuffiCient Bid Bond and purchase®receipt;

2. Absence of CDEC Receipt

3. Non respeCt of 48 hours given for non Conformity of an clement in the Administrative File

A. False deClaration or falsified doCuments or misrepresentation;

5. A bid with the external envelope Carrying a sign or Crk leading to the identifiCation of the

bidder;
6. Absence of Certified True Copy of Attestation of CertifiCate of Categorization by the
Authority in Charge of PubliC Contracts in their domain of CompetenCy

7. Non-ComplianCe with model bid

8. InComplete Bids

9. Absence of a quantified unit priCe;

10. Non respeCt of 75% of essential Criteria;

11. FinanCial CapaCity below 50% of the estiCted Cost

172, Change of o quantity in the FinanCial File

B. Essential criteria

As per the Circular Letter NO 000005 /LC/MINMAP /CAB of 26/ 2/2023 on

Implementation of Categorization of Enterprises, only Categorized Enterprises who submit
certified true copy of Attestation of Categorization are exempted from submitting in their
Technical Files, related supporting documents relative to the turnover, the references, own
minimum iechnical and logistical means, permanent staff and head office location.

10-General presentation of tenders
11-Financial capacity
19 Raferences of the company in similar achievements;
| 3- Quality of the personnel;
| 4- Technical organization of the works;
15-Safety measures on the site;
16-Logistics;
17-Attestation and report of site visit signed by the Contractor;
1 8-Special Technical Clauses initialed in all the pages and signed at the last page;
19-Spacial Administrative Clauses completed and initialed in all the pages and
signed at the last page.
The eriteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation will be done in @ purely positive way (yes) or negative (no) with-an acceptable
minimum from af least 75% of the essential criteria taken into account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the climinatory criteria and at least 75% of the essential criteria

ARTICLE 6: Language of the bids:

lhe offer like any correspondence and all documents concerning the tender, exchanged
hetweoen the Tenderer and the Project Owner will be written in French or Inglish. The complementary
documents and The printed papers form provided by the Bidder can be writlen in another language in
condition of being accompanied by o precise translation in French o English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

“Q
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DOCN°®
Al
A.2

A.3

A.4
AL
A6
A7
A.8

PRESENTATION OF THE BID
The bids prepared in English or French, shall be presented in three (03) volumes s follows:
A) Administrative Documents
B) Technical Documents<< As per the Circular Letter NO 000005 /LC/MINMAP /CAB of
26/12/2023 on Implementation of Categorization of Enterpriscs, only Categorized
Enterprises who submit cortified true copy of Attestation of Categorization are ¢x empted from
submitting in their Technical Files, related supporting documents relative to the turnaver, the
references, own minimum fechnical and logistical means, permanent staff and head office
location>>
C) Financial Documents
951 External envelope.
Each bidder shall seal each in envelope A, B and C which shall be writien in coach.
<< OPEN NATIONA}. INVITATION TO TENDER
NCOS/ONIT/ MINDDEVEL/BIC/BICITB/M EZAM/NWR/2026 OF 08/04/2676 FOR T
CONSTRUCTION OF BAM ENDANKWE COMMUNITY HALL PHASE 1BY EMERGENCY
PROCEDUREIN BAMENDA | COUNCIHL AREA, MEZAM DIVISION OF FHE NOR'TH
WEST REGION.
“TO BE OPENED ONLY DURING THE BID OPENING SESSION™
8.2 Internal envelopes

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise.  These documents shall be original or copics certified by
competent authoritics  not more than three months.

ADMINISTRATIVE DOCUMENTS

N-O8'ONT1 MINDDEVELBIC BICTTB/MEZAM/NWR /2026 OF OS0L2026 FOR T
CONSTRUCTION OF BAMENDANKWI: COMMUNITY HALL PHASE 1BY EMERGENCY
PROCEDUREIN BAMENDA | COUNCIL. AREA. MEZAM DIVISION OF THI: NOR'T WIS
REGION,

I ' . DESCRIPTION |

| Certified Copy of the Business Registration, not older than three months.

!Decloroﬁon of intention to tender stamped with the tariff in force (sce somple document).
Certificate of nen-bankruptey established by the Court of Tst insionce or the Chambar
Commerce, Industry and Trade of the place of residence of the bidder, not older thar

(three (03) months,

| Attestation of bank account of the bidder, issued by a first rote-bank approved by the Ministry i

Echcrgc of Finance or by a foreign bank the first order not older than three months.

i‘Purchcse receipt of Tender File issued by Bamenda | council treasury of 30,000 FCFA !‘

' A bid bond of 400,000 FCFA (Four hundred thousands FCFA) issued by a first rate-bank approved by |

| the Ministry in charge of Finance in conformity with COBAC conditions J

| Presentation of an original CDEC Receipt from the rightful competent issuing Institution
| A Certified True Copy of Attestation of Categorization by the Authority in Charge of Public Contracts

A9
A0

A
A2
A13
ATA

|An altestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board (ARMP}

f/\n Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations
vis a vis the Fund; the attestation should be valid within the specified time

j/\ valid Certificate of imposition certified b the chief of center for taxation

{ Business License (photocopy certified by the chief of center of Taxes, not more than three months), '
Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes. f

‘A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the |
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|statutory declarations in issucs of taxes in the current financial year; this certificate should not be more
)lrhon three menths old.

| ALS | Plan and attestation of site location of the enterprise stamped with the tariff in force

| A6 I_Powcr of attorncy if nccessary

. A 17 |Group agreement if need be

The second Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT FOR THE
CONSTRUCTION OF BAMENDANKWE COMMUNITY HALL PUASE 1BY
EMERGENCY PROCEDUREIN BAMENDA 1 COUNCIL AREA, MEZAM
DIVISION OF THE NORTH WEST REGION.>> and shall contain the following: << As
per the Circular Letter NO 000005 /LC/MINMAP /CAB of 26/1 2/2023 on Implementation of
Categorization of Enterprises, only Categorized Enterprises who submit certified true copy of
Attestation of Categorization are exempted from submitting in their Technical Files, related
supporting documents relative to the turnover, the references, own minimum technical and

logistical means, permanent staff and head office location>>

B.1 Genera! presentation of the Tender Files ‘:
_ Document spirally hound [
- Table of content page 1

- Colour sheets separation
page numbering
- neatness and clarity of documents

| B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS _ _
List of references of the enterprise in similar jobs justified by certified Contracts (first and last |
pages) ond certified minutes of acceptance or attestation of clearances of works executed. ‘
Minimum acceptable: 02 Contracts realized in the domain of building construction works over the

1
‘ _ Presentation of documents in the order given in this tender file o ]
\
l

B.2.1

past 05 years ‘
15" Reference ' |
20 roference e ' l \
.[ B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY S1:AFF ,

: B.3.1 works supervisor (at least Bachelor Dear;ae or équivalenfv'ceriiﬁcaie) in civil or rural
" Engineering

’ Qualification of the works supervisor: (Bachelor Degree certificate in Civil
Engincering (BAC +3)

Profassional experience of the project engineer = 03 years

‘,

CV signed by the candidate,
A certified copy of the technical diploma
An attestation of availability signed by the candidate -

Certified copy of ID card
B.3.2 Site foreman(Civil Engineering Senior Technician)

Quclification of the Site foreman: (Senior Technician certificate in Civil
Engincering (BAC +2 or equivalent certificate)

Professional experience of the Site foreman > 02 years (signed CV)
CV signed by the candidate,

A certified copy of the technical diploma

An attestaiion of availability signed by the candidate




| Q1

\
- Certified copy of ID card ‘ ]

|
B:3.3 Other personnel
B.4 I| TECHNICAL PROPOSALS
8.4.1 | Signed Organigram of the project (Specify names of the personnel handling the
e various functions) '
B.4.2 Signed Logical sequence for the exccution of the task A
B.4.3 Signed Quality control method
B.4.4 Signed.Environmental protection measures
B.4.5 Signed Security and safety at the site |
B.4.6 Signed Duration of execution in respect with the Tender File {
B.4.7 | Attestation of site visit signed by the Contractor [
4
B.4.8 | Comprehensive report of site visit signed by the company adminisirator and '
o justified by photos
B.5 LOGISTICS (Equipment put aside for this project)
- - f
B.5.1 Prove of ownership or rental of pick-up or other vans ‘
B.5.2 ' Prove of ownership or rental of a dump truck “
B.5.3 Prove of ownership or rental of a Concrote mixer
B.5.4 Prove of ownership or rental of a concrete Vibrator
B.5.5 Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300, shovel, dig '
o | axe, building level, masonry bucket trowels, cte. i
B.6 FINANCIAL CAPACITY 1
An attestation of financial capacity (solvency) of the enterprise issued by a 1st class j
B.6.1 bank located in any area in Cameroon end approved by the Ministry of Finange
and respect COBAC conditions. ‘ 1
B.7 Special Technical Clauses initialed in all the pages and last page signed ‘
3.8 Special Administrative Clauses completed and initialed in ol the pages and lust ‘
' page signed ‘
ENVELOPE C- FINANCIAL FILE
| DESIGNATION.
1 A submission letier, signed, dated and franked
Q| Completed and signed frame work of unit prices. ‘
Cill Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with |
taxes (TTC)
Clv Sub details of unit prices initialed in all pages and last page signed

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum of at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have propescd the offer with
the lowest amount, in conformity with the “egulations of the Tender Documants and having
satisfied to 100% of the eliminatory criteria and at least 75% of the essential criteria.

* The bidders will use for this purpose the documents and models envisaged in the
Tender Documents, subject to the provisions of Article 19.2 of the RGAO concerning the
other possible forms of bid bond.

® The various parts of the same file must be separated with colour guides from as well in
the original as in the copics, so as to facilitate its examination
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Supply price
ARTICLE 8: Currency of payment
This Netional Invitation to tender is awarded on total and Contractual price, inclusive
of all taxes, firm and non-revisable for the whole of the works and the equipment defined in
the present Invitation fo Tender.

The carresponding amount will be caleulated inclusive of all taxes and the prices will
be obligatorily cxpressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies
will be joined to the offer. In the event of error between the prices in figures and letters, the
latter will precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into
force in Republic of Comeroon at the handover date of the offers.
ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging
whether by air,‘railway or road according as the case may be. The conditions of storage must
be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisiona! guarantee
The amount of the provisional guarantee or guarantec of tender is fixed at
(FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the
offers.
10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services
envisaged in the country.

It could ko replaced by o guarantee personal and interdependent of a banking housc
approved by the Ministry of Finances following COBAC conditions.

Il will have to be made up in the twenty (20) days following the notification of the
signature of the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantec Retention ‘ :
Guarantce Retention of ten percent (10%) will be operated on amount including all
taxes of the Contract. The corresponding sum will be paid or released with the final
acceptance of work and upon demand by the contractor.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover
date of the ofiers.

if at the =nd of this period, the Contract were not notified to him, the bidder will be
able, cither to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: The number of copies of the offer which must be filled and sent
The tender, will have to be online in MINMAP COLEPS platform
. The bidder will present his file inside sealed jacket being marked:
<< OPEN NATIONAL INVITATION TO TENDER  N°O8/ONFT/ MINDDEVEL/BIC/BICITB/
MEZAM/NWR/2026 OF 08/04/2026 FOR THE CONSTRUCTION OF BAM ENDANKWE
COMMUNITY HALL PHASE | BY EMERGENCY PROCEDURE IN BAMENDA |
COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST REGION.>>




TO BE OPENED ONLY DURING THE BID OPENING SESSION)
ARTICLE 13: Date and latest time of deposit of offers
* The offers will have to arrive online in MINMAP COLEPS platform .
under closed fold and seal latest —/~-/2026 at 10: AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following
address:

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out online in MINMAP COLEPS platform
www.publiccontracts.cm in the conference room of the Bamenda | Council on —/-/2026 as from
11:00 AM, by the Bamenda | Council internal tenders board sitting in the presence of the duly
clected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Coniract
The Tenders Board will propose to the Contracting Authority 1o award the

Contract to the bidder who will have presented the offer with the lowest offer, essentially
conforming to the regulations the Tender File, having satisfied to 100% of all the eliminatory
criteria and at least 75% of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of
press release or any other means of publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder,
the Contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due 1o an alternative
will be inadmissible.

To this end, it is specified that @ bidder cannot claim to be compensated, if it is
not taken action on his offer.

The Contracting authority reserves the right not to take action on an lnvitation
to Tender, if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMNMENCEMENT OF WORK: i
Before the commencement of work the Contractor must be installed on the site by the
following:

Se
'+

the Contracting Authority or his rep
Contract Engineer or his rep
DDMINMAP MEZAM or rep
PROJECT MANAGER or Rep
DDMINEPAT or his rep -
CTS BAMENDA 1 OR HIS REP
Contractor or his rep

.
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS (SAC)

Chapter I: General

Article 1 - Subject of the Contract

Article 2 - Award procedure

Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations

Article 5 Constituent documents of the Contract (article 4 of CACQ)
Article 6 General applicable instruments

Article 7 - Communication (GAC articles 6 and 10 supplemented)

(%)
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Article 8 - Administrative Orders (article 8 of GAC supplemented)

Article 9 - Contracts with conditional phases (article 15 of GAC)

Article 10 - Contractor’s persennel (article 15 of GAC supplemented)
Chapter li: Financiel conditions

Article 11 Guarontees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of Contract (articles 18 and 19 supplemented)

Article 13 - Place and method of payment

Article 14 - Price variation {article 20 of GAC)

Article 15 - Price revision formulas -

Article 16 - Price updating formulas (article 21 of GAC)

Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)

Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)

Article 20 - Advences (article 28 of GAQ)

Article 21 Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 Interosts on overdue payments {article 31 of GAC supplemented]
Atticle 23 - Panclties for delay (article 32 of GAC supplemented)

Article 24 - Peyment in case of a group of enferprises (article 33 of GAC)
Article 25 - Final detailed account (article 35 of GAC)

Article 26 - General detailed account (article 35 of GAC)

Article 27 - Tax and customs schedule (article 36 of GACQ)

Article 28 - Stamp duty and registration (article 37 of GAC)

Chapter lll: Execution of the works

Article 29 - Nature of works

Article 30 Obligations of the Project Owner (GAC supplemented)

Article 31 Execution deadline of Contract (article 38 of GACQ)

Article 32 - Roles and responsibilities of the Contractor (article 40 of GAC)
Article 33~ Making available documents and site {article 42 of GACQ)

Article 34 Insurance of structures and civil responsibility (article 30 of GAC)
Article 35 Documents to be furnished by the Contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)

Article 37 - Implantation of structures (article 52 of GAQ)

Article 38 - Sub-Contracting (article 54 of GAC)

Article 39 - Site laboratory and trials (article 55 of GAC)

Article 40 - Site loghook (article 56 of GAC supplemented)

Article 41 - Use of explosives (article 60 of GAC)

Chapter IV: Acceptance

Article 42 - Provisional acceptance (article 67 of GAC)

Article 43 Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-fimit (article 70 of GAC)

Article 45 - Final acceptance (article 72 of GAC)

Chapter V: Miscellancous provisions

Article 46 lermination of the Contract {article 74 of GAC)

Article 4/ - Force majeure {article 75 of GAC)

Article 48 - Differences and disputes (article 79 of GAC)

Article 49 - Drafting and dissemination of this Contract

Article 50 and last: intry into force of the Contract

|

|
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Chapter I: General
Article 1: Subject of Contract

The subject of this Contract is NY08/ONII MINDDEVEL/BIC/BICITB/MEZAM/NWR 2026 OF
08/04/2026 FOR THE CONSTRUCTION OF BAMENDANKWE COMMUNITY HALL PHASE IBY
EMERGENCY PROCEDUREIN BAMENDA I COUNCIL AREA. MEZAM DIVISION OF THE NORTH
WEST REGION.




Article 2: Contract award procedure
This Contract shall be awarded by Open National Invitation to Tender N° 02/ONIT/MINDDEVEL /
BIC/ BICITB/MEZAM /NWR /2026 OF -/-[2026
Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions
= The Contracting Authority is the Lord Mayor of Bamenda 1 Council
He/she awards the Contract, ensures the preservation of originals of said
Contract documents and the transmission of copies to Minisiry in charge of
Public Contracts and to the body in charge of regulation.
- The Coniract Engincer is the Divisional Delegate of MINADER for Mezam
hereinafter referred to as the Engincer.
-+ The Project Owner is the L=ard Mayor of Bamendal Council. He represents
the beneficiary administration of the works.
He ensures respect of the administrative, technical and financial conditions and
Contractual deadlines.
- The Project Manager is the CDO of the Bamende 1 Council
He cnsures the interest of the project owner af the definition, preparation,
execution ang acceptance stages
= The Authority in charge of regular control fo ensure the respect of this Jobbing
Order is the DDMINMAP for Mezam
= The Contractor shall be [to be specified).

3.2 Security
This Contract may use security subject o any form of transfer of the debt.
In this case:
The authority in charge of ordering payment is the Lord Mayor of Bamendal
Council
- The authority in charge of the clearance of expenditures is the Specialised
Finance Coniroller Bamenda City Council
The body or official in chorg.c of payment is the MT Bamenda !
The official competent to furnish information within the context of exccution of
this Contract is the MINMAP /BAMENDA |

3.3 Dutics of the Control Mission, Project Manager
3.3.1  Missions [to be completed, where need be]
3.3.2 Mecans put af the disposal of the Control Mission [to be completed where need be .

Ariicle 4: Language, applicable law and regulation
1.2 The language to be used shall be [Fnglish and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the exccution of the Contract.

If the laws and regulations in force at the date of signature of this Contract arc amended
after the signature of the Contract, the possible direct resulting costs shall be taken into
account without gain or loss for cither party.
Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract arc in order of priority: (to be adapted
to the nature of the works).

1} The tender or commiiment letter;




2) The bidder's tender and its annexes in all provisions not contrary to the Special
Administretive Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Speccial Administrative Conditions (SAC);

4) The Special Tochnical Conditions (STC);

5) The particular clements necessary for the determination of the Contract price, such as, in
order of priority: the unit price schedule, the statement of all-in prices, detailed estimates,
the breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculotion notes, trial documents, geotechnical documents [insert and indicate, where
need be, names and references].

7) The General Administrative Conditions applicable on public works Contracts that went into
cffect by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the

Contract [inserts and indicales, where need be,=names and references].

Adticle 6: General instruments in force
This Contract shall be governed by the following gencral instruments [to be adapted according

to the case]:

Framework Law No. 96/12 of 5" August 1996 on the management of the environment;

The Mining Code;

Instruments govcming the various profcssionof bodies;

Decrce No. 2002/058 of 234 February 2002 relating fo the setting up, organization

and functioning of the Public Confracts Regulatory Agency

Dacree No. 2003/651/PM of 16 April 2003 to lay down the procedure for

implemeniing the fax and customs system applicable to Public Contracts;

6. Decree No. ?O78/366 of 20t June 2018 to institute the Public Confracts Code;

7. Decree No. 2022/074 of 8" March 2022 relating to the creation, organisafion and
functioning of Tenders Boards amended and supplemented by Decree No. 2023/271 of
5 August 2023;

8. Decree No. 2022/075 of 8% March 2022 to organise the Ministry in charge of Public
Contracts; S '

9. Circular No. 002/CAB/PR of 19" June 2022 relating to the award and control of
exccution of Public Contracts;

10. Lotter No; 00908 /MINJEC/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

11.Circular [{o be indicated as opplicable] relating to the execution, and control of execution
of the budget of the State, Public Administrative Establishments and Regional and local
Authorilios and other bodies receiving government subsidies

19, Unified Technical Documents (DTU) for building works;

13. Applicable standards;

1 4.Other instruments specific fo the domain concerned with the Confract.

B Qorh
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Article 7: Communication (Articles 6 and 10 supplemented)
1.1 All communications within the framework of this Contract shall be written and
notifications sent to the following address:

a) In the case where the Contractor is the addressee: Sir/Madam..........
Reyond the fime-limit of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, correspondences
shall be validly addressed to the [fo the specified] council, chicf town of the
Region in which the work was done;
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b) In the case where the Project Owner is the addressee:
Sir/Madam [fo be specified] with a copy addressed 1o the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where
need be, within the same deadline.

¢} In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline 1o
the Project Owner, Contract Manager, Controct Engineer and Project Manager,
where applicable

12 The Contractor shall address all written notifications or correspondences to the Project

© Manger with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start exccution of works shall be signed by the
Contracting Authority and notified to the Contractor by the Project Owner with a copy
to the Contracting Authority, the Contract Manager, Contract Engincer, the Paying
Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Conlracting Authority
and notified by the Project Owner to the Contractor with a copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required
before the signature of those that have on incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work
and without financial incidence shall be signed directly by Contract Manager and
notified to the Contractor by the Contract Engincer or Project Manager  (where
applicable) with a copy to the Contracting Authority and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the Contractor by the Contract Manager with a copy 1e the Contracting
Authority, the Contract Engineer and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather
or any other case of force majeure shall be signed by the Contracting Authority and
notified by his services to the Contractor with a copy to the Project Owner, Contract
Manager, Contract Enginecr and Project Manager

8.6 Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage
shall be signed by the Contract Manager upon the proposal of the Contract Engincer
and notified to the Contractor by the Contract Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue rescrvations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders *eceived.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by
the Project Owner, the notification must be done within ¢ maximum of 30 days from
the dote of transmission by the Contracting Authority to the Project Manager. Beyond
this deadline, the Contracting Authority shall establish the defouit of the Praject
Owner, take ever from him and carry out the said notification.

Article 9: Contracis with conditional phases (Article 9 of GACQ)




9.1 [Specify if the Contract has one or severol Qhoses] ;
At the end of a phase, the Project Owner shall carry out the acceptance of the works
and issue an attestation of proper execution to the Contractor. This attestation shall
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of @
conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the
written approval of the Contract Manager. In case of modification, the Contractor shall
have himself replaced by a member of staff of equal competence (qualifications and

experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of
the Project Owner in the days following nofification of the Administrative Order to
start exccution. The Project Manager has 5 (five) days to notify his opinion in writing
with @ copy sent to the Contract Manager. Beyond this time-limit, the staif list shall be
considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to
and during the works shall be a reason for fermination of the Contract as mentioned in
article 30 below or the application of penalties [fo be specified where need bel.

Chapter li: Financial conditions

Article 11 Guorantees and bonds (Articles 29 and 41 of GAC)

11.7 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constiluted and transmitted to the Contract Manager within a maximum deadline of twenty
(20) days of the nofification of the Contract.

The bond shall 5e returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a“release issued by the Contracting Authority
upon request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after
final acceptance by release issued by the Contracting Authority upon request by the
Contractor.

11.3 Guaroniec of start-off advance
[Spacify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all
faxes guarantead af 100%) ond conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)
The amount of this Contract as indicated by the attached [detail or esfimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:



- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFA F.

= Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Ariicle 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of toxes) by
credit to account No. opened in the name of the Coniracior in the
bank.

b. For paymenis in foreign currencies (amount in figures and letters exclusive of taxes)
by credit to account No. opened in the name of the Contractor in
bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limi, except in the
case of price reductions.

14.2 Price updating modalities (not cnp;;liccblc) ;

Article 15: Price revision formulae (article 21 of GACQ)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Warks under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the
amount of the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision,
the submitted and duly justified expenditures shall be reimbursed to him under the
following conditions:

The quantities considered shall be the hours used or the quantitics of building
materials and materials used that was the subject of joint job cost sheots;

- The remunerations and salaries offectively paid to local labour shall be increased by
forty percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted af the rate featuring in the
sub-detail of prices;

Building materials and materials shall be reimbursed at cost price duly justified at the
place of use, marked up by ten percent for loss, stocking and handling;




The amount for services thus calculated, including the hours put by heavy cquipment
shall be marked up by 25 % to take into account the overheads, profits and the
Contractor’s unforeseen.

Article 18: Evc:lyaﬁon of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluotion of supplies (article 24 of the GAC supplemented)
19.1  [Indicale, where applicable, the modalities for payment of supplies].

19.2  No security shall be requested for payments on account on supplics.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of
the Contraci.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount
inclusive of oll taxes shall be guaranteed at one hundred (100) percent by a banking
establishment  governed by Cameroon law or a first-rate financial institution in
accordance with the instruments in force and reimbursed by deduction of the payments on
accounts to be paid to the Contractor during the execution of the Contract according to
the modalitics laid down in the Special Administrative Conditions.

20.3 The total ‘amount of the advance must be raimbursed not later than when the value in
basic price of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corrasponding part of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a
job cost sheet which summarises and fixes the quantities exccuted and established for each item
on the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detuiled account

No later than the fifth (5") of the month following the month of the services, the Contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies
(one detailed account exclusive of VAT and the other inclusive of toxes), according to the agreed
model and establishing the fotal amount of the sums to which he may loy cloim as a result of the
execution of the Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account
of the amount of the faxes shall be the subject of an entry info the budgets of the Ministry in
charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the
Contractor;
2.5% or 5.5 % paid to the public treasury as AIR due by the Contractor.

- 7.5% or 15% paid into the Public Treasury as TSR due by the Contractor.
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The Project Manager has a time-limit of seven (7) days to forward to the Contrac Manager
the detailed accounts he has approved.

The Contract Engincer has @ maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelfth of
the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts,

Payments shall be done by within @ maximum decdline of calendar days
from the date of submission of the approved detailed accounts.

21.3Detailed account of stari-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GACQ)

Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decrce No. 2018/366 of 20th June 2018 to institute the Public Contracts Code.
Article 23: Penalties (Article 32 of the GAC supplemented)

A. Pcnulfies for delay
23.1The amount set for penalties for delays is as follows:

a) Onc two thousandth (1/2000" of ihe initial Contract amount all taxes inclusive
per calendar day of delay from the first to the 30 day beyond the Contractual
time-limit;

D) One thousandth (1/1000M of the initial amount of the Contract inclusive of all
taxes per calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of
the initial Contract inclusive of all taxes.

B. Specific penaliies [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall
be liable for the following special penalties for the non-observation of the provisions
of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances;

Late submission of the draft execution schedule if the lateness is causad by the
Contrauctor.,

Article 24: Payment in case of o group of enterprises (article 33 of the GAC)

1. In the case of a group of cnterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GACQ)
25.1  [Indicote the time-limit avoilable to the Contractor to forward the draft to the Project
Manager, offer the date of provisional acceptance of the works (maximum | month)].

After completion of the works and within @ maximum time-limit of fourfeen (14) days after the
date of provisional acceptance, the Contractor shall establish, based on joint reports, the draft
final detailed account of works exccuted and which detailed account summarises the total




sums to which the Contractor may be entitled as a result of the execution of the whole
Contract.

25.2  The Contract Manager has up to thirty (30) days to notify the corrected and opproved
droft to the Project Manager.

25.3  The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the
Contract Mancger draws up the general and final detailed accounts of the Contract which he
has had signed jointly by the Contractor and the Contracting Authority. This detailed account
includes:

the final detailed account,

the balance

The summary of monthly payments on account.

The signing of the gencral and final detailed account without reservation by the Contractor
definitely binds the two parties, puts an end to the Contract, except with regard to interest on
overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and cusioms regulations (article 36 of the GAC) Decree No. 2003/651/PM
of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to Public Contracts. The taxes applicable
to this Contract include notably:

Taxes and dues relating to industrial and commercial profits, including the IAR which is @
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the Contract;
Dutics and taxes of cntry into Cameroonian territory (customs dutics, VAT,
computer tax);
Council dues and taxes
Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs
and constitute one of the clements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the
Contractor, in accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)
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Article 30: Role and responsibilities of the Project Owner (GAC supplemenied)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary
for the execution of his mission and to guarantee, at the cost of the Contractor, access to sites
of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults,
violence, assault and battery, slander or defamation of which he could be victim by reason of
or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be
ninety (90) days.

=
*

31.2  This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works [or that fixed in this Adminisirative Order- to be specified)].

Article 32: Role and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of cach.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the
Contract Manager.
The Project Owner shall make available the site and access ways to the Confractor at the
appropriate time as the works progress.
Article 34: Insurance of structures and civil liabilities (article 30 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum
amounts indicated hercafter within fifteen (15) days of the nofification of the Contract (fo be
adapted):

- Liability insurance, business monager;

Comprehensive insurance of the site;

- Insurance covering iis ten-year obligation, where applicable,
Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC

supplemented)
[Specify the deodlines for the transmission of documents as well as those of approval by persons
to be designated)]
35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notificatien of the
Administrative Order to commence execution, the Contractor shall submit in [four (4)] copies
for the approval of [Contract Fngineer after the endorsement of the Project manager] the
exccution programme of the works, his supply calendar, his draft Quality Assurence Plan and
the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15)
days from the date of acceptance with:

Either the indication “GOOD_FOR EXECUTION™;

Or the indication of their rejection including the reasons for the said rejection.
The Contractor has cight (8) days to present a new draft. The Contract Manager or the Project
Manager then has @ deadline of five (5) days to give his approval or possibly make
comments.  Delay in approving the draft execution schedule shall stay the exccution deadline.




The approval given by the Contract Manager or Project Manager does not in any way
release the Contractor of his responsibilities. Meanwhile, works executed before the approval
of the programme shall neither be ascertained nor paid for. The updated and approved
schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real
progress of the site. Significant medifications may only be made on the Contfractual
programme upon receiving the approval of the Project Manager. After approval of the
execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to
the Contracting Authority without staying its execution. However, if important modifications
alter the objective of the Contract or the nature of the works, the Contracting Authority shall
rofurn the exccution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of acceptance.

b) The ECnvirenment Management Plan should bring out notably the choice technical

conditions of the site and basic life, conditions of the backfill of the extraction sites and

conditions for reinstating the works and installation sites

¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to
use as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way
diminish the responsibility of the Contractor with regard to the harmful consequences which
their implementation may cause both towards third parties and the respect of clauses of the
Contract.

35.2 Execution draft
a) The exccution plan documents (calculations and drawings) necessary for the realisation

of all the parts of the structure must be submitted for the endorsement of the [Contract
Manager or Project Manager] at most fifteen (15) days prior to the date provided for
the commencement of exccution of the corresponding part of the structure.

b) The [Contract Manoger or Project Manager] has a deadline of [five (05) days] to
examine and make known his observations. The Contractor then has a deadline of [05)
four davs| to present a new file including the said observations.

353 In case of the non-observance of the approval deadlines of the above documents by

the Administration, these documents shall be deemed to have been approved.

Article 36: Orgonisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of cach section must be placed within @ maximum
deadline of fifteen days after the notificatign of the Administrative Order.to commence
work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary:
[To be specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided
for in the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the

Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the

Contract and its additional clauses (the ceiling is 30 %).

Article 39: Site luboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s

personnel and laboratory as soon as the request is made.
Anticle 40: Site loghook (article 56 of the GAC sypplemented)



40.1 The Site logbook must be systematically jointly signed by the Project Manager or
Engineer, where need be and the Contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No
page should be removed. The erased or cancelled parts must be mentioned on the
margin for validation.

Article 41: Use of explosives (article 60 of the GACQ)

[Specify the possible restrictions or bans]

Chapter IV: ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE ~ *® .

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the control

Engincer, to organize o technical visit for pre-acceptance. This visit shall include the following

opcerations.

~ Qualitative and quantitative evaluations of the different works that have been
executed.
~ Findings and statement of the unexecuted task enviseged in the present Jobbing
Order.
» Findings relative to the completion of the work
»  Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the
following.
- Contract Engincer,
- Project Manager,
- Contractor.

During this pre-acceptance, the engincer shall eventually specify the reserves to be
liffed and the corresponding works to be effected before the acceptance. The Contract
Engincer shall fix the acceptance date in coliaboration with the Project Manager.

42.2 Acceptance

The acceptance commission shall comprise:

The acceptance commission shall comprise:

1 The Authorizing Officer (CONTRACTING Authority.......coeieiiniin (Chairman))

2- The Contract Engineer (DD MINADFR MEZAM .o oo (repporteur)
3= Project ManQQOr ..c.u.euneiuneeiniee e e s e (Member)

4= DD MINMAP MEZOM ittt e, (ebserver)
5- Chief of technical service BIC. ... (member)
L . Lo T o T e TN (member)
/- The contractor or his representative. ..o .o, (Member)

The commission shall examine the report of the pre-acceptance and shall proceed 16 the acceptance.
An acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and
sign by all the commission members.
Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance for
the section of new civil Engincering works.
Article 44: Article 30: Final acceptance (article 72 of the GACQC)

44.1 . Final acceptance shall take place within @ maximum deadline of [fifteen (15)

days] from the date of expiry of the guarantee.

44.2  The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 30: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Decree No. 201 8/366 of 20" Junc 2018
and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:




Delay of more than fifteen (15) calendar days in the exccution of an
Administrative Order or unjustified stoppage of more than seven (7) calendar
days; N
Delay in work resulting in penalties of more than 10 % of the amount of the
works;
Refusal to repeat poorly executed works;
Default by the Contractor;
- Persistent non-payment for services.
Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims
shall not be admitted are:
Rainfall: 200 millimetres in 24 hours;
Wind: 40 metres per second;
[ lood: decennial flood frequency.
Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements ond disputes resulting from the execution of this Contract may be settled
amicably.
Where no amicable solution can be found for a disagreement, it is brought before the
competent Cameroonian jurisdiction, subject to the following provisions: [to be filled, where
need be]. ' - :
Article 48: Production and dissemination of this Contract
08 copics of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.
Article 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter
into force as soon as it is notified to the Contractor by the Contracting Authority.

Document No. 5:
Special Technical Conditions

GENERALITIES

This descriptive notes and technical specifications are drawn up for the purpose of exccution of
construction Projects. This handbook is for those to execute, supervise and the client, to direct and
guide them towards quality choice of materials, method of job execution and ‘conditions of
execution in order to achieve this highly desired goal. Building materials concerned are generally
what is accepted in the construction industry and only qualified technicians are required to
transform these materials into structure clearly shown on the working drawings as its aesthetics is
also very much dependent on the manipulation of the carefully chosen materials. The selected site
has been found favourable to the envisaged structure in terms of geotechnical cross-section,
atmospheric conditions, topography, sewage disposal, and automobile and pedestrian accessibility.

Content of the structure

Lot 100: preparatory works and studies
Lot 200: Farth Works

| ot 300: foundation

Lot 400: Block work in clevation

Lot 500: Carpentry works

Lot 600: Metallic works
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Lot 700: Electricity

LOT 800: Painting

Lot 900: Drainage works and pavements )
The contractor in charge of this execution must make careful studies of the working drawings. Visit
the site and bring up points not understood to the site supervisor for a clarification before making
shop drawings and before setting out is carried out.

He will proceed to a careful study of the project and make observations and finished modifications
to the Architect before commencement of work. All supplementary tasks must be verified and
signed by the supervisor. Careful studies must be done before commencement of foundation.

PRELIMINARY WORKS

Building Site Installations

Ihe contractor shall sot up temporary constructions and facilities needed to execute the works, such
as:
Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility(if it does not exist)
- Store house for materials
Removal of temporary work (fences, field office, sheds, signs, otc.):
- Connection to Utility Networks '

Water:
Connect to the Community water network, where possible or any other solution acceptable to the
supervisor, where the Community water notwork is not available. The Contractor shall be
responsible for the constant supply of sufficient water to the project site. He shall not, under any
circumstance, use the excuse that those supplying him with water or that Community water notwork
have failed in its supplies to justify delays in the execution of the contract. The water used must be
of an acceptable quality for the works.

Sanitation

The contractor shall ensure the availability and use of toilet facilitics at the works site.
WORKS TO BE EXECUTED

Earth Works

Site clearance and excavation works will be done manually and /or mechanically while responding to
the levels as indicated on the working drawings. Pits will be dug at critical points to roeceive pad
foundation and pillars linked by ground beams. These operations will be done ‘under the close
supervision of the Project engincer.

Ihe foundation width and depth will be done strictly as followed on the detailed structural drawings
and calculation table specifically for that purpose.

Blinding Concrete.

A 5em thick lean concrete mix of 150kg/m3 - (CPJ 325) will be laid under  foundation pads for pillar

footings.
Viass Concrete

The ground floors and outdoor pavements of this building  will be of mass concrete of dosage
300kg/m3 and following the rules and regulations of pavements and done independently and with
finishes as required by design.




Reinforced concrete

The skeleton (framework) of — this building constitutes R.C beams and pillars, which must be cast in
situ designed according to the rules of and CP 110 and batching done according to trial batches or
Dreux method, by weight and or volume, closely supervised by the supervisor in charge. Mixing,
transportation, placing and vibration of all concrete works shall be done manually and or
mechanically. A percentage loss due to waste, mixing and settlement has been envisage in the
quantities which is 32%

Load evaluation has been limited to dead, live and service loads of the building exteinal horizontal
and vertical charges duc to wind; rain etc have not been considered which is due to the negligible
atmospheric conditions of the area.

The floors have a  thick mass concrete of 300kg/m3 mix APC and will be laid on 8cm layer of
hardcore spread on the bearing surface area.

The aggregates will be of class 15/25 and  free from organic impurities and - any substance that may
adversely affect the strength and workability of the concrete. Cast concrete shall be cured as
required Lo achicve its maximum strength

Acceptance for Reinforcements

Before concrete is cast, the Contractor must inform the supervisor that work has been completed in
the assembling of reinforcements so that they can be approved. The Project engineer shall indicate
the term “Good for concreting” on the building site log, after reception, thereby authorizing the
Contractor to proceed.

Formwork

All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise
specified by the supervisor and should meet the following requirements:

4) If the concrete box is made with timber that has simply been assembled, the boards must be
of the same level and properly joined.

b) If the ordinary form is made with fibreboard or plywood, the sides must be properly joined
and be of the same level. The tolerated space between joints should be same as those
between sawn timbers.

¢) Formwork for Reservations or recesses: Recesses intended for masonry fittings or other uses
should be made using appropriate forms. Such forms should be put together in such a way
that its parts can be removed with case.

Pre-casting Preparations

a) Cieanliness
The form must be free from hydrocarbon products such as grease, etc or by rust. The stains must be
thoroughly cleanad up, if need be.

b) Cleaning

Before concreting, the concrete boxes must be carefully cleaned to remove all
dust and debris. Compressed air should be used to finish the cleaning.

¢) Watering
Timber forms must be sufficiently watered before concreting. It should be
watered several times to makethe wood as wet as possible, causing it to swell
and close the joint gaps.
The wet surfaces must not, however, be dripping with water. Excess water
shall be blown out using compressed air.
d) Coating with oil
The following shall be oiled before concreting:
- Worked moulds of plywood or fibreboard and all moulds for fine dressing
- Excess oil in the moulds must be drained before concreting. The oils used
should be special stripping oils
The oil used must not touch the reinforcemaent rods.




Maintenance
If the moulds  are to be used more than once they should be properly cleaned, and if necossary,
repaired before being used again,
Safety of Workers and Others

Nails, bolts or projections should immediately be removed from used forms if they are 10 be used
again. Otherwise, the forms should be burnt immediately or stored at a distance from the building
site, in a place that is not accessible to the public.

Constituent Materials of Concrete

¢ Crushed Aggregate
All crushed aggregate on the building site should be stored in the compartments intended for this
purpose. The only aggregate authorized on the building site is the following:
Crushed 0/5 gravel (river sand)
Crushed 5/15 fine gravel N
Crushed 15/25 coarse gravel
Natural or crushed sand 0/5 (the quantity retained on a 5 mm sieve must be less than 10 %.
Crushed aggregate to the site shall be subject to prior approval of the supervisor. The latter must
approve the origin of the aggregate. The aggregate should come from rivers, quarries or crushed
stable rocks, free of foreign bedies, organic material, dust, mud and clay, whether it sticks to grit or
not.
With respect to particle distribution, the following shall apply:

e Sand (Fine Aggregate)

Sand shall have the characteristics specified in the tables of approved tests. Sand must be fine, clean,
hard, and sharp and must not stick to the hand. It must be free of any soil or limestone, wastes,
debris and wood.

It should, if need be, be sicved and washed. The sand must come from approved quarries or from
nvors It must not contain more than 5% weight of grit passing through a sicve with 900 meshoes per
¢cm’ and must not contain particles, whose biggest dimensions exceed the following limits:
bor mortar  0/2 mm

- Forreinforced concrete  0/5 mm

- For non-reinforced concrete  10/5 mm
Cleanness: The sand must have sand equivalent (St) higher than 75.

e Cement
Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or
equivalent.
The cement used should be artificial Portland cement 215.325 P.15.302 Standard. It should be
supplied to the building site in six ply paper bags. Any humid cement shall be rejected and
immediately removed from the building site.
The Contractor must inform the supervisor that he has received his supplies.
Random samples could be taken from each lot and tested in an approved laboratory using the
AEFNOR P.15.301 Standard, at the contractor’s expense.
The lots that do not meet the standards must be removed from the stock and taken away from the
building site.
I'he bags must be in good shape, at the time they reach the site, and should be stored in a covered
and completely dry place, and on a raised plank surface that is at least 10 cm above the ground.

e Reinforcements
All reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French
AFNOR 35.001 standard characteristics or similar. All reinforcements used in the construction
project must be of the Fe £240 grade for smooth bars and the Fe F400 grade for high bond rods. The

rods must be cut with shears.
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The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high
adhesive rods of a diameter equal to or larger than 32 mm, on condition that a control apparatus is
used to avoid overheating, and on the approval of the Project Manager's representative.
Ihe diameter of the tube benders used for bending must comply with BAEL 91 rules and approval
rocords. Anchor tabs shall be normal 45-degree elbows at right angle or double knee anchoring. The
metal used shall be clean and free from calamine. Bars with defects such as blisters, cracks or
hairlines that can affect tensile strength shall be rejected.
Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings
provided by the consulting firm or the Contractor.
Reinforcements must be assembled in the workshop at the building site. They should never be
assembled inside the form box if the cheek boards have already been put in place.
Ihe space betwoen the walls of the formwork and reinforcements should be at least 2.3 cm for
elevation concrete and 4 ¢cm for foundation concrete. These spaces should be o.btaincd using
prefabricated concrete or plastic shims, whose dimension should match the results to be obtained.
Ihe concrete shims should have wires to be used in tying them to the reinforcements. There should
be enough shims and mounting bars to prevent the reinforcements from being deformed during
handling and concreting.
If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor
or his representative could, ask for tensile strength tests on the samples taken from the batch. Such
tests would be done at the contractor’s expense. The tests should be carried out by an approved
body.
For floor beam frames, all measures should be taken to keep the bars raised and properly positioned
around the supports. Enough vertical stirrup rods should be used to prevent any deformation. All
overlaps should comply with BALL 91 prescriptions.
Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the
forms. The reinforcements, whether assembled or not, should be stored on boards and not on bare
ground.
The iron rods us’(:d must be supplied by a reputablé and approved manufacturer with guaranteed
and stamped production quality. The 6 mm diameter iron rods could be used for circles with
diameters of 200: (.
Iheiron rods supplied must be at least 11 m long

NOTE: Reinforced Rod Tables.

» PBlacing concrete

No TRUCTURE SIZE'S MAIN :\:::I'OR(:’ STIRRUP CONCRETT MIX 1YP1
No ) Torsd Spacing

1 Damp proof course 4 8mm 7 ) 6mm 26cm 7300kgr/m3 | Fe-E-40
2 | Lintel (15%20) 4 | 8mm 6mm 20cm | 350kg/m3 | Fe-E-40
3 VerandaPillars 30x 15 6 8mm 6mm 20cm 350kg/m3 fe-E-40
4 | Wall pillars 15x15 A 8mm 6mm 20cm 350kg/m3 | Fe-E-40
5 | wall plate 15%20 4 gmm 6mm 20cm 350kg/m3 | Fe £-40
6 | Beams 15x20 4 8mm 6mm 20cm 350kg/m3 Fe-E-40

The concrete should be placed before its initial setting time, and never after it has contained its
water content for more than thirty minutes; storing it in containers for subsequent use after adding
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water is strictly prohibited. All concrete should always be thoroughly vibrated using mechanical
vibrators.

Ali reinforcing rods should be placed in such a way that concrete can be poured from the top of the
structure in question. The Contractor shall take all measures to trim and position the reinforcements
to prevent them from being displaced during concreting. He should also add braces (sleeves, tubes,
pipes, angle blocks, pre-frames, ote) to keep the structures set up.

Concrete should be transported from the place where it is made to the place of use with concrete
buckets, wheelbarrows or head pans. )

Before concreting construction joints, the old concrete must be thoroughly cleantd of any rubble
using compressed air, and repeated to reveal gravel and eliminate deposits of dirt; this surface
should then be washed and scrubbed with an iron brush and thoroughly soaked. |f necessary,
admixtures for construction joints can be used, but these must comply with producers’ instructions
Concreting of construction joints should not be done on the visible parts of structures.

Ihe formwork should be removed only after the concrete has acquired enough strength,

MASONRY

I'he foundation walls shall be done in black stone shaped or unshaped where need be or coment
hollow block of 20x20x40cm filled with concrete mixed 150kg/m3 and cement mortar while the
partition walls shall be erected in coment hollow blocks of 15%x20x40cm and 10x20x20cm for toilet
walls as shown in the working diagrams

The locally produced blocks must be laid using cement mortar as specified.

PLASTERING

Iwo coats of plaster of 2em thick and two coats of (stucco) rendering 2.5cm thick shall be applied on
the walls respectively in cement mortar of 400kg/m3 mix.

CARPENTRY AND JOINERY 2 .

limber will be gotten locally, well-seasoned and shall be free from shakes, defects, insects attack
and dry rods. All doorframes are of hardwood panel timber

OPENINGS

Metallic Doors

All the doors and windows at sensitive arcas shall be of high metal quality properly finished
respecting the dimensions on the working drawings. They shall be received on site by the supervisor
before fitting is carried out.

Cluster Windows

All the window openings shall be constructed as shown on the working drawings.

Painting

Ihe contractor must carefully examine the surface to be painted before work starts. The external wall
surfaces shall be done in advancing hues while the internal surfaces shall be done in receding hues.
Colour pigments and lighting systems and theirsintensitios shall enhance the value apd intensity of
colours. The first or TECHNICAL coat shall be done in weak glue (white wash) and should be applied to
receive the final or finishing coat. Metallic surfaces should be carefully brushed or washed clean before
applying paint.

Internal  surface shall be done in pantex type 800 and pantex 1300 on external walls. Paints shall be in
water and oil base for walls, ceilings, frames etc.

ROOF COVERING

All the timber for the roof trusses shall be cucalyptus or any hardwood obtained locally, well scasoned
and shall be of straight grains, without defects and treated against insect  attack with carbonyl most of
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the roof trusses shall be triangular. The rafters shall be of 2”x6” (3x12cm) and the purlins2”x4” (4x8cm.)
Oblique, horizondal and vertical wind braces shall be QOne to secure the truss from possible up heave duc
to wind pressures. The roof shall be tied to the building by diameter 6mm extended reinforcemaent bars.
The roof slope, fall direction ete. is chosen in accordance with the manufacturers (AUBAC) specification,
atmospheric conditions aesthetic and longevity. The sheathing shall be semi-circular corrugated three (3)
m long aluminium sheets of 0.35, from SCATRAL or AUBAC Douala. It shall be screwed or nailed to the
purlins by carefully chosen qualified and skilled technicians under the close supervision of the architect.
The facial boards shall be of metal sheets with a finish hue to be determined by the architect in close
collaboration with the client. CEILING

The ceiling shall be executed with 4mm hard plywood fixed on solidly nailed noggins and painted as
mentionedabove.

ELECTRICITY

Since most of the classrooms are located in the rural arcas where there is no clectricity the
contractor is expected to install all the electrical fittings on the building as stated on the bill of
guantitics. The final connection to the main supply shall not be the responsibility of the contractor.
SIMPLIFIED ENVIRONMENT CLAUSES

lhese standard clauses constitute the Environmental Regulations relating to the construction works
contracts within the framework of the PIB.

Thus, every enterprise pre-selected for a works contract will have to implement not only measures
aimed at mitigat'ing the socio-environmental impacts of the micro-projects but also environmental
and social clauses outlined below. It should be stressed that these clauses apply to all types of micro
projects, the enterprise as well as all sub-contractors or dealers.

These measures include:

- Areduction in the raising of dust particles at the work site in order to protect the health
of the surrounding population and site workers, by regular watering of the site, or the
adoption of an appropriate calendar;

A Reduction in sound (noise) effects due to the movements of the equipment and
machines within the construction site;

- Non obstruction of the existing rivers by works, or the deposit of waste in the river
channcl

- Pputting in place an environmental management plan for oils, fuel, lubricants and other
dangerous products. This plan will have to include the recuperation of the above
mentioned products and their transfer to specialized companies for treatment;

Automatic stop of works in the event of discovering of an archacological or historical
artefact, then report immediately to the services of the Ministry of Culture;
Prohibition to transport or drive out game, hunting and non-timber forest products by
the personncl of the building site; . .

- Put at the disposal of the working site adequate equipment for potable water and
domeastic use water;

- Priority recruitment for local labour, as well as the use of local materials;

- putting of warning Signs ( sign boards) at building sitc during and after work; putting
speed limits warning signs as well in order to protect the safety and health of the
resident population and of site workers;

The wearing of appropriate equipment & attire (e.g. work clothes) by site workers.

- Restoring (putting back to its original nature) gradually installations at building site at
the end of works;

- Organizing information and sensitizing campaigns for site workers and the beneficiary
populations, on medical risks, risks of accidents, and on the impacts of poaching.

-Risk of accidents
Starting of works and sensitization of stakeholders
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Before the effective start of works, the company or enterprise must prepare an environmental
action plan specifying the whole of environmental measures to be implemented, as well as rules of
procedures mentioning in a specific way the safoly requirements and in particular the wearing of
appropriate equipment ( work clothes) and spu'd limit warning signs. Furthermore, these internal
rules and regulations will have to prescribe the prohibition of alcohol consumption during working
hours, to transport or hunt game, to abusively use wood for fuel, as well as the sensitization of the
personnel on the dangers of the STI/HIV AIDS, the respect of the customs and habits of the
populations of the area. These rules must be pasted within the company.
On the other hand, an information and sensitization campaign of the personnel and residents will
have thus to be organized beforchand and their attention will have to be drawn Lo 2l these aspocts,
including the calendar of execution, the employment opportunitics. In particular, these stakenolders
should be informed on the reasons for the choice of the site for the localization of the micro project
as well as the environmental action plan. This sensitization campaign will have to be re-lunched
during the execution of the work. SETTING UP OF THE BUILDING SITE
a) Localization
The importance of setting up a site is determined by the volume and the nature of work to be
realized, the number of workmen or labourers, the number and the type of machines. The plan of
setting up a building site will have to take into account management and protection measures.
In this regard, the selected site must be at a distance from at least:

50 m off the road.

100m off a lake or river »

100m off habitation (dwelling);
fhe site will have to be selected in order to limit clearing, the pulling up of shrubs or bushes and the
demolition of the trees. The valuable trees will be preserved and protected.
The site must be selected away from sensitive zones particularly the marshy zonoes, the wetlands,
sacred zones and the hillsides. 1astly, the site should envisage an adequate Water drainage on the
whole of its surface

b) Equipment
Ihe office and housing area in the working site for the personnel must be equipped with sanitary
facilities (latrines, septic tanks, absorbing wells, wash-hand basins and showers) according to the
number of the work ferce. The water tanks (reservoir) will have to be installed and the guantity of
water must be adequate with the needs. Adequate drainage must protect the installations.

c) Management of solid waste and liquids
Receptacles (containers) to receive waste are to be installed near the various installations. These
receptacles are to be emptied periodically and the waste deposited in a garbage can for
recuperation by the Council or in a dumping pit. This pit must be located at least 100m from the
installations and in case of a river at least 150m away. At the end of the work the pn is to be filled
(restored) with soil up to the level of the original soil.
he pads (apartment) for servicing and washing of the machines will have to be concreted and
equipped with a sump - container into which a liquid that is not needed can flow) for rocuperation of
oils and greases. Worn oils or drainage oil are to be stored in barrels and kepl in 2 secured place
while waiting to be moved to a specialized centres for treatment. It is the same process for oil filters,
batteries and other toxic waste.

Recruitment of the site workers, health and safety

The contractor is expected to make use in the most possible way of a local labour in the arca or zone
where work is to be realized or executed. Failing to find the qualified personnel on the spot, he is
authorized to recruit labour in the wider working area.




Apart from the training and information for the personnel on the aspects mentioned above (point
1), the contractor must provide his workmen with the necessary safety and adequate equipment,
according to the duty post - anti-dust to prevent dust particles, anti-noise helmet, safety shoes,
boots, gloves, glasses otc.

During the works, mobile and fixed signs or notice will be put in place in order to ensure the safety
of the staff and resident population. The company or enterprise will carry out routine watering of
the site in order to limit dust particles. He will also take care of the speed limits of the various
vehicles and machines (less than 40 Km/h). In the same way, he will have to take care that all the
temporary deviations are identified in collaboration with the resident population, and the deviations
do not affect the sensitive zones.

Opening up and exploitation of quarries and borrowed zones
a) Opening up and exploitation:
The opening up and the use of quarries are regulated by:
Law 64/1F/3 of April 6, 1964;
Decree 64711163 of May 26, 1964,
Ordinance /74/2 of July 6, 1974,
law /6/14 of July 8, 1976 modified and supplemented by that of NO 90/021 of August
10, 1990,
Decree 88/772 of May 16, 1988 modified by decree 89/674 of April 13, 1989,
Decree 90/1477 of November 9, 1990.
The quarries exploited on the public lands are subjected to authorization.
The quarries exploited on private lands are subjected to declaration.
The contractor will have to ask the authorizations envisaged by the texts and for payments in force
and will take responsibility for all his related expenses, including the expenses for an eventual
compensation of the owner or proprietor.

The contractor will have to present a program (Plan) for exploitation of the quarry according to the
volume to be extracted for works and the reserves.
If the exploitation of the quarry requires noise (sound, blast), the residents should consult the
exploitation schedules, and the generated noise will not have to exceed 90 decibels at the level of
the residents.
lhe spot for quarry deposits will have to be selected so as not to obstruct the run-off water and will
have Lo be protected from erosion. The contractor will have to obtain controller’s approval for the
quarry deposits spol.
b) Bringing back the site to initial or original state (Restoration of the site) & withdrawal
from the site
At the end of works, the site will have to be brought back to its initial or original state. In this regard,
installations necessary hercafter will have to be carried out:
- The adjusting of opening materials, then the leveling of the site and in particular leveling of
the top soils in order to facilitate the infiltration of water, re-planting of grass and trees as
the case may be,

Restoration of the former natural flows,
-Removal of the dilapidated aspect of the site,

Fitting up (either through re-filling) of pits in order to avoid the erosion of the degraded
soil,

Restoration of the pit and recuperation of surface waters and conservation of the slope, if
the quarry or the borrowed zone can be used for other uses - livestock, playgrounds for the
inhabitants, etc.

As regards the working site, the contractor will complete all necessary work to restore the site
(bringing the site to its original state). The contractor will have to take away all his material &
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machines. He is not supposed to abandon any cquipment nor materials on the site, or at the
surroundings. This restoration of the site relates to all its deviations and contours {e.g. foot paths
ete) set up during the works.

it is  desirable that the sites should be restored  in a progressive  way.
Clearing of undergrowth and pruning

Clearing of undergrowth and pruning of the immediate surroundings of the work in order to improve
on the exposure of sunlight and to improve on the visibility.

As regards pruning, all the branches overhanging the platform will be cut vertically passing by the

clearing limit. All the trees will be cut down overhanging the immediate surroundings and

threatening to fall on the work or to impede circulation after a tornado.

The question on clearing of the undergrowth consists of cutting at ground level without uprooting

the vegetation.

All trees and shrubs at the entrance and exit of the works (bridges, etc.) will be uprooted so as to

facilitate the running of water and to facilitate the regular inspections of the works.

Lastly, it is requested from the contractor to id&ntify as from the start of works, the buyers
(middlemen) of the aforementioned waste among the residents (fodder for the cattle, for
construction, fuel wood, etc).

Document No. 6:
Schedule of unit prices

n
N




No BESCRIPTION U

A | PRELIMINARY WORKS

101 | Project information sign post I.S

02 Sludic§ (execeution planning. report of s
execution ¢te)

103 | moblisation and demobilisation I.S

B | FARTHWORKS AND FOUNDATION

SUB-TQTAL A

SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF BAMENDANKWE
COMMUNITY HALL, PHASE 1 IN BAMENDA I COUNCIL ARFA, MEZAM DIVISION,
NORTH WEST REGION

UNIT PRICE IN
FIGURES

INIT PRICE IN
WORDS

201 | Leveling of platform m2
00 l:..\c;.n ating, of foundation trenches and m3
footings '
203 Back filling of the foundation with selected m3
= lateritice soil ’
204 | Blinding concrete batching 150kg/m3 m3
205 Reinforced conerete for footings. pillars m3
" | and ground beams dosed at 350kg/m3 '
06 FFoundation walls with frog filled block of o
' 20x20x40cm l
3 SUB-TOTAL B

— e ————————

| Document No. 7: |
Bill of quantities and cost estimate

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF

BAMENDANKWE COMMUNITY HALL, PHASE BAMENDA 1 COUNCIL AREA, MEZAM
DIVISION, NORTH WEST REGION

No DESCRIPTION

!
|
A " PRELIMINARY WORKS

101 | Project information sign post
102 | Studics (exccution planning. report of exccution ete)
103 | moblisation and demobilisation

; SUB-TOTAL A
B | EARTHWORKS AND FOUNDATION
201 | Leveling of platform .

202 | Excavating of foundation trenches and footings

203 | Back filling of the foundation with sclected lateritic soil

U Q'Y
1S ik
1.S |
.S |
m2 100
m3 235
m3 220

l_

‘ UP | AMOUNT
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Blinding conerete batching 130kg/m3

Reinforced conerete for footings. pillars and ground

beams dosed at 350kg/m3

| Foundation walls with frog filled block of 20x20x40em

SUB-TOTAL B

GRAND TOTAL WITHOUT TAXES

VA'T: 19.25%

AIR: 2.2 0r'5.5%

NET PAYMENT

! TOTAL TAXES INCLUSIVE(TTC)

mj
m3

m2

39
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THIS ESTIMATES IS CLOSED AT THE SUM OF:

Document No. 8 Schedule of sub-detail of

prices

DESIGNATION :Studies and site installation
. ; ; ; Duration of
No Daily out put lotal quantity | Unit adivity
-
No g
Category Daily wage :):YS brsak Amount
T
w
2
< e — ——
s S S —
¥
s i g SIS —— i
= TOTAL A :
Type No Daily rate S:YS bireak Amount
i
Z
= D
9]
w
=
=,
-
Z
w —
=
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= - =
(¢] TOTAL B
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fypc Unit® Unit cost Quantity | Amount
.,, -
o
O -
z
<
—
T
9]
= S
=
= .
2 ‘
< AEPERNN |
e )
< =
oz
(S8 )
<
- TOTALC
D DIRECT TOTAL COST A4B4C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST DHE+HF
H RISK + BENEFIIS . Gx%
P TOTAL COST (HT) GtH
Vv UNIT COST (HT) P/Q'TY

Document No. 9: Model Contract

REPUBLIC OF CAMEROON

REPUBLIQUE DU CAMEROUN BasceWork-Fatherland

Paix-Travail-Patrie

s——— MINISTRY OF
el DECENTRALISATION AND LOC AL
DECENTRALISATION ET DU ey
DEVELOPMENT LOCALE
REGION DU NORD-QUEST ; NORTH WEST REGION
DEPARTMENT DE LA MEZAM i i

COMMUNE DE BAMENDA | e LT S

Tel 677 1779741699298369 o aa o .
P.O BOX 4152 Tel: 677 177 974 /16 99 28 83 69

P.O BOX 4152
Webhsite:bda1council.org
Email : infobdatcouncil@gmail com

support@bdatcouncil.conj

Website:bda1council.org
F-mail : infohdaTcouncil@gmail.com
suppori@bdaicouncil.com

CONTRACT No JO/MINDDEVEL/BIC/BICITB/2026
Awarded after OPEN NATIONAL INVITATION TO TENDER N°
02/ONIT/MINDDEVEL/BIC/BICITB
/MEZAM/NWR /2026 OF / /2026
Project Owner [Indicate name and full address]

HOLDER . [indicate name and full address of holder]



P.O Box el

o ——— -

Business Registry No._ ~~ at

Taxpayer's No. ) o

SUBJECT . Execution of WOrks:;
lotNo. . Network

PLACE ‘Region

EXECUTION DEADLINE - (_ )ymonths

AMOUNT IN CFA F:

IAT

EVAT

VAl

AIR (Income tax)
Net to be paid

FINANCING [indicate the source of financing]

BUDGET HEAD - [to be completed]
SUBSCRIBEDON. -
SIGNED ON: -
NOTIFIED ON:

REGISTERED ON.
Between:

The Government of the Republic of Cameroon, represented by
hereinafter referred to the “Contracting Authority”

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No

Taxpayer's No.

Represented by M * . its General Manager, hereinafter referred
to as the “Contractor”

On the other hand,
Agree on the following:

Summary

Part I:  Special Administrative Conditions (SAC)

Part Il: Special Technical Conditions (STC)




Part Il Schedule of Unit Prices (SUP)
Part I\V: Details or Estimates

Page and last of Contract No.

C or JO/CA/TB/0000

Awarded after Invitation to Tender [specify references of Invitation to Tender]

with
For the exccution of works
[ ot No. ;

| Section No. Road No. | ltinerary

EXECUTION DEADLINE (

) months

Amount of Contract in CFA F:

LIAT
EVAT
VAT (
AIR (2.2 or 5.5 %)
Net to be paid ‘

Read and accepted by the Contractor

(place of signature)

Signature of Contracting Authority

(place of signature)

Registration

(date)

(date)

_Network

Length (km)
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Document No. 10:
Models to be used by bidders

TABLE OF MODELS
1: Model Tender (Bid Letter)
2: Model bid bond !
3: Model final bond
4; Model of Performance Bond (Model retention fund)
5: Model‘of start-off advance bond
6: Attestation of site visit
/; Model Declaration of Intention to Tender
8: Model Commitment of Availability of Personnel '

9. Model Table of Equipment

10 Model Report of site visit

1: Model tender (bid letter)

I, the undersigned [indcate the name and Capacity of signatory|
Representing  the company or enterprisc or group with hecad office
at registered in the frade register of under the number (No)

Having tcken cognisance of all the documents featured or mentioned in the Tender File
including the addendum (addenda): the Invitation to Tender [recall the subject of the Invitation
to Tender |
. After having personally taken account of the situation of the site and
evaluated from my point of view and under my responsibility, the nature and difficulty

of the works to be carried out;
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° Hereby submit, bearing my signature, the schedule of unit prices as well
as the quotations in accordance with the structure featuring in the Tender File.

o Submit and commit mysclf to execute the works in accordance with the
Tender File, in return for the prices which | myself established for cach type of
structure  which prices reveal the amount of the Tender No. at

[in figures and words| CFA francs exclusive of VAT and at
CFA francs Inclusive of all Taxes. [In figures and words].

° . | pledge to execute the works within a deadline of
............... months. ) .

® | pledge to maintain my bid for [indcate duration of validity, in
principle 90 days for national invitations to tender 120 days for international invitations
to tender| from the deadline of submission of bids.

" Rebates and the modalitics of application of the said rebates

shall be the following (in Case of the possibility of award of several lots).

The Project Owner shall pay the sums due for this Contract by crediting account o Lo Su—
opened i, ..o Bankaicmsasssmwen Branch
Prior to the signing of the Contract, this tender accepted by me shall constitute an agreement

between us.

2: MODEL BID BOND

Addressed to [indcate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hercinafter referred to as the “bidder” has
submitted his bid on for [recall the subject of the Invitation to Tender], hereinafter
referred to as “the bid” and to which must be attached a bid bond equivalent to [indicate the
amount] CFA francs.

We [name and address of the bank], represented by [names of
signatories], hereinafter referred to as “the bank™ hereby guarantee payment to the
Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the bank
pledges to pay in full to the Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:
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If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the Contract by the Contracting Authority
during the validity period:
= Fails or refuses to sign the Contract, even though required to do so;
*  Fails or refuses to furnish the final bond for the Contract (final bond) as provided for
by the Contraci;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum
referred to above upon reception of the shis first written request, without the Contracting
Authority having to justify his request, given, however, that in his request the Contracting
Authority shall note that he is due the amount he is claiming because one or the other or both
of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took
effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day
inclusive following the end of the deadline for the validity of bids. Any request by the
Contracting Authority to CAuse it to take effect should reach the bank by registered mail with
an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cemeroon courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

Signed and authentiC Ated by the bonk at , on

[Bank’s signature |

3: Model final bond

Bonk:
Reference of the bond: No

Addressed to [Indcate the Project Owner and his address) Cameroon, hereinafier referred to as
the “Project Owner™

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has commitied himself, in execution of the Contract referred to as “the Contract”,
to Carry out [indicate the nature of the works].

Whereas it is stated in the Contract that the Contractor shall entrust to the Project Owner o
final bond of an amount equal fo [indicate the percentage between 2 and 5% of the amount
of the corresponding portion of the Contract, as guarantee of the excculion of his full
obligations in accordance with the terms of the Contract,




Whercas we hove agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hercinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a
maximum deadline of eight (8) weeks, upon the simple written request declaring that the
Contractor has not satisfied his Contractual commitments within the meaning of the Contract,
without being able to defer the payment nor raise any contests for whatever reason, any sum
up to the sum of [in figures and words].

We agree that no change or addendum or any other amendment to the Contract shall free us
of any obligation incumbent on us by virtue of this final bond and we hercby incline to any
notification, addendum or change.

This final bond shall enter into force upon signature and notification of the Contract. It shall be
released within a deadline of [indcate the deadline] from the date of the provisional
acceptance of the works.

-

After this date, the bond shall be bascless and should be returned to us without the express
request on our part,

Any request for payment made by the Project Owner by virtue of this guarantee should be
done by registered mail with acknowledgement of receipt to reach the bank during the period

of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank ot on
[Signature of the bank]

4: Model of performance bond (Retention fund)

Bank: b
Reference of the bond: No

Addressed to [Indcate the Project Owner |
[Address of Coniracting Authority]

Hereinaftar referred to as “the Project Owner”
Whereas nome and address of Supplier] hereinafter referred to “the

Contractor”, pledged, in exccution of the Contract, to Carry out the works of [indicate the
subject of the works]

Whereas it is stipulated in the Contract that the retention fund fixed at [percentage below 10
% to be specified ] of the amount of the Contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,



We, [name and address of the hank],
Represented by [nomes of signatories| and hereinafter
referred to as “the bank”,

. v .
Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible
to the Project Owner for @ maximum amount of [in figures
and letters] corresponding to [percentage below 10 % to be specified] of the Contract price.

And we pledge to pay to the Project Owner within @ maximum deadiine of cight (8) weeks
upon his simple written request declaring that the Contractor has not fulfilled his Contractual
obligations or is indebted to the Project Owner within the meaning of the Contract, amended
where need be, by its additional clauses, without being able to defer the payment nor raise
any contest for whatever reason, any sum(s) within the limits of the amount coual to
[percentage below 10 % to be specified] of the total amount of the works featuring in the final
detailed account, without the Project Owner having to prove or give the recasons nor the
motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of
any obligation incumbent on us by virtue of this bond and we hereby incline by the present to
the noftification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty, (30) days from
the date of the final acceptance of the works and upon release issued by the Projeci Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done
by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank af on
[Signature of the bank]

5: Model of start-off advance bond

Bank: reference,
address

We, the undersigned, (bank, address) hereby declare by the present to

guarantee on behalf
of [the holder] to the

benefit of the Project Owner [oddress of the Project Owner]
(the beneficiary)

(R




The payment, without contest and upon receipt of the first written request by the

beneficiary, declaring that [the holder] has not fulfilled his
obligations relating to the reimbursement of the start-off advance according to
the terms of Contract No. of relating to

works [indcate the subject of the works, the references of the
Invitation to Tender and the lot, if possible] of the total sum corresponding to to
the advance of [twenty (20) %] of the amount inclusive of all taxes of Contract
No. , payable upon notification of the corresponding
Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the
respective parts of this advance into the accounts of [the holder]
opened in the bank under No.

This bond shall remain in force up ftill the reimbursement of the advance in
accordance with the SAC. However, the amount of the bond shall be
proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at . on

[Signature of the bank]

6: MODEL ATTESTATION OF SITE VISIT

I R  (Gndersighed  MAF IS IMIER s s s e e S R Y R AR
(Name)

Enterprise),

Confirm having actually visited the site for the structure relative to the;

OPEN NATIONAL INVITATION TO TENDER
NTOSONTT MINDDEVEL/BIC/BICITB/MEZAM/NWR/2026 OF 08/04/2026 FOR THIE CONSTRUCTTON
OF BAMENDANKWE COMMUNITY HALL PHASE IBY EMERGENCY PROCEDUREIN BAMENDA |
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COUNCIL AREA. MEZAM DIVISION OF THE NORTH WEST REGION.
I, the interested contractor declare:
To have carricd out o thorough study of the site taking into consideration all the

constraints relative to the execution of job with respect to norms.

- To establish my unit price schedules taking into account the difficulties of the site relative
to the execution of the works and shall in no account ask the Contracting Authority for

any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is ostablished and

issued to serve the purpose it deserves.

THE CONTRACTOR
SIGN
DATE

(COMPANY STAMP)

. 7: Model Declaration of Intention to Tender

I the under signed

(name)

Nationality Function (manager or director
etc) of the
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(enterprise) acknowledged having received

the o
o (Tender File or Request for Quotation) No-
: o (reference) of
(date)
For The

(subject)

And hereby declare my intention to tender for the aforementioned
project.

DONE

SIGN__

8: MODEL COMMITMENT OF AVAILABILITY

SUBJECT: COMMITMENT OF AVAILABILITY

[, the
undersigned ¢

IRE R R R R R R R EERR R R R R R R R R R R R R R R R R R R R R R R R R R R R R R EE R R R RN

HOLDER OF A!’ll!1!11?!71”"111)1’11|l!l7||"l)l)l"17 AND NAT|ONAL
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R

IDENTITY CARD NO.,,,,000i0s0mmm0smssmsmnms, ISSUED
ON}’!!’)’!’I’!)I?!Y’?)! A_]_'l7)71!)1l|11!l7l1171171!)11 TEL

TITITININNTNNNNININNNIININIINIINYY i

IS COMMITTED AND AVAILABLE TO WORK AS

JIIINIINNNNINTIILIININY

WITH, .10, COMPANY IF AWARDED

THE CONTRACT FOR .11 THIS IS IN
RESPONSE TO TENDER NO,,.,.....mOF . FOR

THE

17)171Il)1)113)’,)’)l)117111)111)1!71117)1!))’l1)li)))’))l)!’l)l!)l!l)l!!)))!‘1!1)!711))11)17

DONE IN jimiiimmm ON

TIP3 0999900999199y i

BY

IR R R R R R R R R E R R RN

bd

SIGN

TIYINI9 33 003909000990 3919391939933 333372)

9: MODEL TABLE OF EQUIPMENT:
LIST OF EQUIPMENT AND MATERIAL AVAILABLE FOR THE WORK

| SN | DESIGNATION |  MARK REGISTRATION | QUANTITY | STATUS | |
‘ Description & frame | &(Horse Power | NUMBER (Hired or |

| (chassis)number | ifvehicle) | (if vehicle) owned)

; | ‘

—n

J_

l
1

SO~ DO S W
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10
"
12
13

14

16
17

18
19

20
ele

| tho' undersigned, holder of

National Identity Card No ,. issued on N ‘ o at
being Managing Director of this Company called

testifies that the above information is correct and commit myself to present any of the above
equipment and tools at any given time requested.
As well any of them must be present at the site before and during each phase at any given
moment required or requested by the Authorities in charge of the project | am tendering for.
NOTE: For equipment, whether owned or hired, the justified documents (leased,

cartegresse etc) must be certified by the service concern with the Tariff in force as

spelt-out in the Tender File

Signature of Manéging Director, name, date and Enterprise stamp
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I-INTRODUCTION

TENDER N®(with project :
11 S
NAME
M BNY o000 20w s s R RO 5505
D51 | = A—————— TIME:
i) COMMENTARY:

11-1) Nature of the

1) TE——————————————ee—————

[1-2) Accessibility to the project

1-3) Vegetation (trees

BIC). oo

I1-4) Topography of the site.........................

10-Model Report of site visit

i) AVAILABILITY OF SERVICES (water, electricity, etc)

project

site:

shrubs

IV) AVAILABILITY OF CONSTRUCTIONAL MATERIAL (stones, sand, gravel,
wood etc)

.....................................................................................

Signature of Managing Director, name, date and Enterprise stamp
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ANNEX No. 6: Framework

of schedule

DESIGNATION :Studies and site installation

UNIT COST (HT)

P/QTY

; Total : Duration
NO DOIIY out pr quanfify Un" Of OCﬁV“Y
No Daily Days
Category . brealkiup Amount
" o
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(< 4 -
O
=
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(28]
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b= TOTALC
D DIRECT TOTAL COST A+B+C
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F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
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P TOTAL COST (HT) GtH
v

7




ANNEX 7: E;IALUATION GRID '
FOR THE CONSTRUCTION OF BAMENDANKWIE COMMUNITY HALL PHASE | BY
EMERGENCY PROCEDUREIN BAMENDA 1 COUNCIL AREA. MEZAM DIVISION

OF THE NORTTHE WEST REGION.
o ADMINISTRATIVE DOCUMENTS
DOC N° | ! DESCRIPTION
Al I Certified Copy of the Business Registration, not older than three months.

A.2 lDecloronon of intention to tender stamped with the tariff in force (sce sample document). ‘
‘Cernflcotc of non-bankruptcy established by the Court of 1st instance or the Chamber
A.3  Commerce, Industry and Trade of the place of residence of the bidder, not older than

'three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in

|

A.4

Echorgc! of Finance or by a foreign bank the first order not older than three months.
A.5 | Purchase receipt of Tender File issued by Bamenda | council treasury of 30,000 FCFA

Sl ./\ bid bond of 400,000 FCFA (Four hundrcd thousands FCFA) issued by a furst rate-bank approved by
’ ;thc Ministry in charge of Finance in conformny with COBAC conditions J
A.7 Presentation of an original CDEC Receipt from the rightful competent issuing Institution }

A.8 | A Certified True Copy of Attestation of Categorization by the Authority in Charge of Public Conlracts

A.Q | An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board (ARMP)
A10 f/\n Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations
vis @ vis the Fund; the attestation should be valid within the specified time
A.11 | Avalid Certificate of imposition certified by the chief of center for taxation
A.12 | Business License (photocopy certified by the chief of center of Taxes, not more than three months).
A3 | Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
'A Clearance Certificate signed by the chief of Centre of Taxcs that the bidder has met all thc
A4 .smtutory declarations in issues of taxes in the current financial year; this certificate should not be more
'thon three months old. |
A 15 Plan and attestation of site location of the enterprise stamped with the tariff in force
A16 | Power of attorney if necessary 1
A 17 | Group agreement if nced be

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNIGCAL DOCUMENT
FOR THE CONSTRUCTION OF BAMENDANKWE COMMUNITY HALL PHASE 1
BY EMERGENCY PROCEDUREIN BAMENDA 1 COUNCIL. ARKEA, MEZAM
DIVISION OF THE NORTH WEST REGION.

>> and shall contain the following:

<< As per the Circular Letter NO 000005 /LC/MINMAP /CAB of 26/12/2023 on
Implementation of Categorization of Enterprises, only Categorized Enterprises who submit
certified true copy of Attestation of Categorization arc exempted from submilting in their
lechnical Files, related supporting documents relative to the turnover, the references, own
minimum technical and logistical means, permanent staff and head office location>>

B.1 General presentation of the Tender Files |

- Document spirally bound {

- Table of content page .
- Colour sheets separation

-page numbcring

- necatness and clarity of documents




- Presentation of documents in the order given in this tender file

B.2

B.2.1

8.3

B.3.1

B.3.2

B.4
B.4.1

B.4.2

B.4.3

B.4.4
B.4.5

B.4.6
B.4.7
B.4.8
B.5
B.5.1
B:5:2
B.5.3

B.5.5

B.&6

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS 7
List of references of the enterprise in similar jobs justified by certified Contracts (first and last
pages) and certified minutes of acceptance or attestation of clearances of works executed.
Minimum acceptable: 02 Contracts realized in the domain of building construction works over the
| past 05 years

| 1% Reference

2" reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

. . s g P S
works supervisor (ot least Bachelor Degree or equivalent certificate) in civil or rural

Engineering
Qualification of the works supervisor: (Bachelor Degree certificate in Civil
Engincering (BAC +3)
Professional experience of the project engincer > 03 years
- CVsigned by the candidate,
A certified copy of the technical diploma
An attestation of availability signed by the candidate

Certified copy of ID card

Site foreman(Civil Engineering Senior Technician)
Qualification of the Site foremon;_(Scnior Technician certificate in Civil
Engineering (BAC | 2 or equivalent certificate)
Professional experience of the Site foreman > 02 years (signed CV)
CV signed by the candidate,
A certified copy of the technical diploma
, An attestation of availability sigr:cd by the candidate

Certified copy of ID card
TECHNICAL PROPOSALS

Signed Organigram of the project (Specify names of the personnel handling the
various functions)

Signed Logical sequence for the execution of the task
Signed Quality control method

Signed Environmental protection measures

| Signed Sccurity and safety at the site

Signed Duration of execution in respect with the Tender File

Attestation of site visit signed by the Contractor

Comprehensive report of site visit signed by the company administrator and
justified by photos

LOGISTICS (Equipment put aside for this project)
Prove of ownership or rental of a pick-up or other vans
Prove of' ownership or rental of a dump truck «
Prove of ownership or rental of a Concrete mixer

Prove of ownership or rental of a concrete Vibrator

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig
axe, building level, masonry bucket , trowels, etc.

FINANCIAL CAPACITY

|

|
|

|
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An attestation of financial capacity (solvency) of the enterprise issued by o st class
B.6.1 bank located in any arca in Cameroon and approved by the Ministry of Finance
[ and respect COBAC conditions.

B.7 Special Technical Clauses initialed in all the pages and last page signed

Special Administrative Clauses completed and initicled in all the pages and last

B.8 :
page signed
‘ ENVELOPE C- FINANCIAL FILE
! DESIGNATION.
1 al | A submission letter, signed, dated and franked
Cll | Completed and signed frame work of unit prices.
Cli Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with

| taxes (TTC) &
IV | Sub details of unit prices initialed in all pages and last page signed
|

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from ot least 75% of the essential criteria taken into account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteric

Document No.11:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to
be executed and according to the specifications of Point 5a of Circular No.
003/CAB/PM of 18" April 2008 relating,to the respect of rules governing the award.
execution and control of Public Contracis] '

Note on preliminary studies
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In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner
must, prior to commencing the procedure to award Contracts or refer to the competent
Tenders Board, ensure that draft Tender Files are prepared based on preliminary studies.
These studics must be required during the examination of the Tender File (TF) by the Tenders
Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications
of the said studics.

Justification of preliminary studies
1. Attach the preliminary studies.

2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

-

2.4. 1If maintenance works
2.4.1  Description of the studies;
2.4.2  Attach the outline of the itinerary bringing out readings of degradations as well
as the approved programming documents.
2.4.3
2.5 Opening and Grading or new works
2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.
N.B. For services of less scope, the Project Owner may furnish o justification of calculation of

quantities of the Tender File.

- The chairperson of the Tenders Board may, befose foking a decision, seek expert advice on the
quality of the studies.

Document No. 12:
List of banking establishments and financial bodies authorised
to issue bonds for Public Contracts

I- BANKS

1. Afriland First Bank

2. Banque Atlantique

3. Bangue Camerounaise des petites et moyennes entreprises (BC-PME)
4. Bangue Gabonaise pour le Financement International (BGFI BANK)

3. Bangue International du Comeroun pour 'Epargne et le Crédit (BICEC)



e PN B

11.
12,
13-
14.
15:

16.
17.
18.
19.
20.
2.
22.
23.
24,
25,
26.

Bank of Africa Cameroon (BOA Cameroun)
CITI Bank Cameroun
Commercial Bank of Cameroon (CBC)
Ecobank Cameroun (ECOBANK)
National Financial Credit Bank (NFC)
Sociét‘é Camerounaise de Bonq;e au Cameroun (SCB—Comcrc‘mn)
Société Générale de Banque au Cameroun(SGC)
Standard Chartered Bank Cameroon (SCBC)
Union Bank of Cameroon(UBC)
United Bank for Africa(UBA)
Insurance companies
Activa Insurance
Zenithe Insurance SA BP Douala
Aréa Assurances S.A
Atlantique Asssurances S.A
Beneficial General Insurance S.A
Chanas Assurances S.A
CPA S.A
Nsia Assurancs S.A
Pro Assur S.A
SAAR S.A

Saham Assurances S.A
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