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TENDER FILE

PROJECT OWNER:   THE MAYOR OF MENJI COUNCIL 

DELEGATED CONTRACTING AUTHORITY: THE MAYOR, MENJI COUNCIL 
TENDER BOARD: MENJI COUNCIL INTERNAL TENDER’S BOARD

OPEN NATIONAL INVITATION TO TENDER                                                                               N° 04/ONIT/SWR/LD/MC/MCTB/2026 OF 07/04/2026
 FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI, MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION.










FUNDING (FINANCING): Public Investment Budget (PIB) MINEDUB  2026

	LOT No.
	LOCATIONS
	AMOUNTS

	

1
	Rehabilitation of Two (02) Blocks Of Classrooms In Government Nursery School Menji,  Menji Municipality, Fontem Subdivision, Lebialem Division
	11,000, 000 CFA Francs

	
	BUDGET LINE (IMPUTATION): 50 15 180 1 33000001 0911464211
RECORD (Expenditure Authorization) NUMBER:  JB01550
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       MENJI COUNCIL                                                                           COMMISSION INTERNE                            
                                                                                                        DE  PASSATION DES MARCHES INTERNAL TENDERS BOARD                                                DE LA COMMUNE DE MENJI

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N° 04/ONIT/SWR/LD/MC/MCITB/2026 OF 07/04/2026 FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTHWEST REGION.
(BY EMERGENCY PROCEDURE)

1. Subject of the invitation to tender:

Within the framework of the Public Investment Budget of 2025, The Mayor of MENJI COUNCIL hereby launches an Open National Invitation to Tender for the rehabilitation of two (02) blocks of classrooms in Government Nursery School Menji within Menji Municipality, Fontem Subdivision, Lebialem Division, Southwest Region, in a single lot.
 (BY EMERGENCY PROCEDURE) 
2. Nature of works
The works comprise the output of the preliminary studies carried out and the detailed information provide in the technical specifications and the quantitative estimates.

3. Execution time frame
The maximum execution time frame provided by the Project Owner for the execution of the works forming the subject of this invitation to tender is three (03) Months, with effect from the date of notification of the service order to commence works.

4. Estimated cost
The works which are subject of this invitation to tender are grouped into a unique lot and the 
estimated cost after preliminary studies is eleven million (11,000,000 ) CFA Francs all taxes inclusive.
5. Participation 
Participation is opened to all duly registered Cameroonian enterprises with the necessary technical and financial capacities who are not under suspension by the authority in charge of public contracts.

6. Financing
Works which form the subject of this Tender File shall be financed by the public investment Budget 2026 financial year
	LOCATIONS
	AMOUNTS

	FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI
	11,000,000 CFA Francs

	BUDGET LINE (IMPUTATION): 50 15 180 1 33000001 0911464211
RECORD (Expenditure Authorization) NUMBER: JB01550


7. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate financial establishment approved by the Ministry in charge of finance and whose list is found in document No. 11 of the Tender File and Each bid shall be accompanied by a bid security worth of            220 000 CFA Francs (2% of the project amount) which is valid for thirty (30) days beyond the date of validity of bids. 
Bid bonds for unsuccessful bidders shall be withdrawn not later than fifteen (15) days after the award of the contract and that of the successful bidder shall be retained until the required performance guarantee for good execution is provided. The receipt most be available from CDEC

8. Consultation of tender file:
The file can be consulted during working hours at the MENJI COUNCIL office as soon as this notice is published. 
9. Acquisition of tender file:
The tender file may be acquired from the MENJI COUNCIL office as soon as this notice is published and upon presentation of a non-refundable treasury receipt (payable at the Menji Council Treasury) bearing the amount of Fifty thousand (50 000) CFA Francs. Such a receipt shall identify the concerned bidder.
10. Submission of bids:
Each bid drafted in English or French in seven (07) copies comprising one (01) original and six (06) copies marked as such, should be submitted to the MENJI COUNCIL Secretariat not later than 30/04/2026  at 10.00 a.m., local time in three (03) distinct envelopes which shall be labelled as follows:
· Envelope A: Administrative documents;
· Envelope B: Technical offer;
· Envelope C: Financial offer. 
These three (03) envelops will be put in a fourth one which shall be sealed and labelled imperatively as follows:
OPEN NATIONAL INVITATION TO TENDER

N°04/ONIT/SWR/LD/MC/MCITB/2026 OF 07/04/2026 FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTHWEST REGION.
(BY EMERGENCY PROCEDURE)


“To be opened only during the bid-opening session”

11. Admissibility of bids:
Under penalty of being rejected, only originals or true copies certified by the issuing service or administrative authorities must imperatively be produced in accordance with the Special Regulations of the invitation to tender. 
They must obligatorily be not older than three (3) months preceding the date of submission of bids or may be established after the signature of the tender notice.
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

12. Opening of bids:
The offers shall be opened in a single phase.  The administrative, technical and financial bids shall be opened on, the 30/04/2026 at 11.00 a.m., local time by the MENJI COUNCIL Internal Tender’s Board in the conference hall, in the presence of the bidders or duly authorized representatives having full knowledge of the file (power of attorney). 

13. Evaluation of Bids
The evaluation of bids shall be carried out in three stages:
· 1st stage: verification of the presence and conformity of each administrative document.
· 2nd stage: Evaluation of the technical bids.
· 3rd stage: Analysis of the financial bids.
The criteria of evaluation shall be as follows:
I.  Eliminatory criteria
They are especially:
· Absence of bid bond, 
· False declaration or forged document,
· A technical score of less than 70%,
· Absence of quantified unit price
II. Essential (main qualification) criteria
The criteria (assessed in a binary format) relating to the qualification of bidders shall indicatively be on the following:
· Experience of the enterprise (enterprise’s references in similar classroom rehabilitation works); 
· Key personnel/staff to be mobilised;
· Methodological note/organisation of the work site;
· Equipment put at the disposal of the project;
· Financial capacity (6 000 000 CFA Francs)
· Execution deadline
· Company turnover of 15 000 000 CFA Francs

14.  Award:
The jobbing order shall be awarded to the bidder whose bid is in conformity with the dispositions of the tender file and based on the lowest bid and technically qualified, in accordance with article 99(a) of the public contracts code. That is, it shall be awarded to the bidder with a satisfactory technical score and the lowest financial offer.
15. Validity of bids:
Bidders will remain committed to their bids for 90 days from the deadline set for the submission of bids.
16. Complementary information:
Complementary technical information may be obtained during working hours from the secretariat of the Mayor of Menji Council.  Tel: 675 00 71 66

DONE AT MENJI, 07 APRIL 2026


            
   The Mayor MENJI COUNCIL 
Delegated Contracting AuthorityCopies:
· SDO-Lebialem
· CA/ARMP (for publication and archiving)
· DD/MINMAP-Lebialem
· Chair-Person/MCITB
· Notice Board (For information)
· Chrono/file
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MENJI COUNCIL                                                                    COMMISSION INTERNE DE
                                                                                                           PASSATION DES MARCHES 
 INTERNAL TENDERS BOARD                                                   DE LA COMMUNE DE MENJI

AVIS D’APPEL D’OFFRES
AVIS D’APPEL D’OFFRES NATIONAL OUVERT
No. 04/ONIT/SWR/LD/MC/MCITB/2026 DU 07 AVRIL  2026.
[bookmark: _Hlk165271066]POUR L’EXECUTION DES TRAVAUX DE RÉHABILITATION DE DEUX (02) BLOC DE CLASSE A ECOLE MATERNELLE DE MENJI, DANS LA COMMUNE DE MENJI, ARRONDISSEMENT DE FONTEM, DEPARTMENT DU LEBIALEM
1. Objet de l'Appel d'Offres :
[bookmark: _Hlk165271591]		POUR L’EXECUTION DES TRAVAUX DE RÉHABILITATION DE DEUX (02) BLOC DE CLASSE 		A ECOLE MATERNELLE DE MENJI, DANS LA COMMUNE DE MENJI, ARRONDISSEMENT DE 		FONTEM, DEPARTMENT DU LEBIALEM
2. Consistance des travaux:
Les travaux et le service requis sont détaillés des descriptions mentionnées dans cadre du détail estimatif.

3. Délais d’exécution :
Le délai maximum d’exécution des travaux est fixé à trois (03) mois
4. Lotissement
Les travaux sont regroupés en un lot.
5. Coût prévisionnel :
Le coût prévisionnel de l’opération à l’issue des études préalables est de 11 000 000 FCFA, toutes taxes compris.

6. Participation:
La participation est ouverte à toutes les entreprises camerounaises dument enregistrées avec les capacités techniques et financières nécessaires et qui ne sont pas en période de suspension par l’autorité en charge de marches publiques. 

7. Financement:
Les travaux objet du présent appel d'offres sont financés par le Budget d’investissement de Investment publique 2025 du MINEDUB. 
	LOCATIONS
	AMOUNTS

	POUR L’EXECUTION DES TRAVAUX DE RÉHABILITATION DE DEUX (02) BLOC DE CLASSE A ECOLE MATERNELLE DE MENJI, DANS LA COMMUNE DE MENJI, ARRONDISSEMENT DE FONTEM, DEPARTMENT DU LEBIALEM
	11,000,000 FCFA 

	BUDGET LINE (IMPUTATION):  60 15 180 1 33000001 0911464211
RECORD (Expenditure Authorization) NUMBER: JB01550





8. Caution de soumission
Chaque soumissionnaire devra joindre à ses pièces administratives, un cautionnement provisoire délivré par un établissement bancaire de premier ordre parmi les établissements bancaires listé dans le document numéro 11 du dossier d’appel d’offres et chaque offre doit être accompagnée d’une caution de soumission d’un montant de 220 000 FCFA (soit 2% du montant du projet) valable pendant trente (30) jour au-delà de la date de validité des offres.  
Le cautionnement provisoire sera libéré d'office au plus tard quinze (15) jours à compter de la date d’attribution du marché pour les soumissionnaires n'ayant pas été retenus. Dans le cas où le soumissionnaire est attributaire du contrat, le cautionnement provisoire sera libéré après constitution du cautionnement définitif.

9. Consultation du Dossier d'Appel d'Offres
Le dossier peut être consulté aux heures ouvrables au Mairie de Menji, dès publication du présent avis.

10. Acquisition du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres devra être obtenu au cabinet du président du conseil exécutif Régionale premier étage du bâtiment de l’assemblée régionale sur présentation d’une quittance de versement de la somme non remboursable de cinquante milles (50 000)  FCFA à la Receveur de la Commune de Menji.
11. Remise des offres
Chaque offre rédigée en Français ou en Anglais en sept (07) exemplaires dont un (01) original et six (06) copies marquées comme telles, devra parvenir, au secrétariat de la commune de Menji, au plus tard xxxx avril 2026 à 10H00, heure locale, dans trois (03) enveloppes internes et distinctes identifiant : 
· Enveloppe A : Pièces administratives ;
· Enveloppe B : Offre technique ;
· Enveloppe C : Offre financière.
Ces trois (03) enveloppes seront contenues dans une quatrième qui devra porter impérativement la seule et unique mention suivante :
AVIS D’APPEL D’OFFRES NATIONAL OUVERT 
No. 04/ONIT/SWR/LD/MC/MCITB/2026 DU  07 AVRIL 2026,
POUR L’EXECUTION DES TRAVAUX DE RÉHABILITATION DE DEUX (02) BLOC DE CLASSE A ECOLE MATERNELLE DE MENJI, DANS LA COMMUNE DE MENJI, ARRONDISSEMENT DE FONTEM, DEPARTMENT DU LEBIALEM

À n'ouvrir qu'en séance de dépouillement"
12. Recevabilité des offres
Sous peine de rejet, les autres pièces administratives requises devront être impérativement produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative conformément aux stipulations du Règlement Particulier de l’Appel d’Offres. Elles doivent être dater de moins de trois (03) mois précédant la date originale de dépôt des offres ou avoir été établies postérieurement à la date de signature de l’Avis d’Appel d’Offres.
Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment l’absence de la caution de soumission. 
13. Ouverture des plis
L’ouverture des plis se fera en un temps. L’ouverture des pièces administratives et des offres techniques et financières aura lieu le 30th Avril 2026 à 11 heures, heure locale par la Commission interne de passation des marches de la commune de Menji dans la salle de Conférence.
Seuls les soumissionnaires peuvent assister à cette séance d'ouverture ou se faire représenter par une personne de leur choix, ayant parfaite connaissance du dossier et dument mandater
14. Évaluation des Offres:
L’évaluation des offres se fera en trois (03) étapes:
· 1ère étape : Vérification de la présence et conformité du dossier administratif de chaque soumissionnaire ;
· 2ème étape : Évaluation des offres techniques ;
· 3ème étape : Analyse des offres financières.
Les critères d’évaluation des offres sont les suivants :
I. Les critères éliminatoires 	
Il s'agit notamment :
· Absence de la caution de soumission, 
· Fausse déclaration ou pièce falsifiée ;
· Le non atteint de la note technique d’au moins 70%.
· Absence d’un prix unitaire quantifié dans le bordereau des prix unitaire ;
II. Critères essentiels
Les critères (qui seront évalués de façon binaire) relatifs à la qualification des candidats porteront à titre indicatif sur :
· Présentation de l’offre ;
· Référence de l'entreprise (expérience) dans le domaine des travaux de salle des classes;
· Le personnel clé a mobilisé ;
· La note méthodologique, organisation du chantier et planning;
· Moyens logistiques et matériels ;
· La capacité financière de six million (6 000 000) FCFA
· Délais d’exécution.
· Chiffres d’affaire de 15 000 000
15. Attribution
La lettre commande sera attribué au soumissionnaire dont l’offre est conforme pour l’essentiel aux dispositions du Dossier d’Appel d’Offres, et qui a présenté l’offre évaluée la moins-disant et techniquement qualifiée, conformément à l’article 99(a) du Code des Marches   Publics.
16. Durée de validité des offres
Les soumissionnaires restent engagés par leurs offres pendant une période de quatre-vingt-dix (90) jours, à compter de la date limite fixée pour leur remise.
17. Renseignements complémentaires
Les renseignements complémentaires peuvent être obtenus aux heures ouvrables au secrétariat de la maire de Menji No. Tel : Tel: 675 00 71 66
	
         FAIT À MENJI, LE  07 Avril 2026 
           


          LE MAIRE DE MENJI
							       AUTORITÉ CONTRACTANTE

Copies:
· SDO-Lebialem
· CA/ARMP (for publication and archiving)
· DD/MINMAP-Lebialem
· Chair-Person/MCITB
· Notice Board (For information)
· Chrono/file
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GENERAL RULES OF THE INVITATION TO TENDER
A. General
Article 1: Scope of the tender
The Mayor of Menji Council launches an 
OPEN NATIONAL INVITATION TO TENDER
NO 04/ONIT/SWR/LD/MC/MCITB/2026 OF 07/04/2026
FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTHWEST REGION

· In this Tender File, the term “contracting authority” shall imply the Mayor of Menji Council and the term “day” means a calendar day.
· The execution deadline is three (3) months

Article 2: Financing
The source of financing of the works forming the subject of this invitation to tender is the 2026 Public Investment Budget.

Article 3: Fraud and corruption
3.1  The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award and execution of public contracts. By virtue of this principle:
a) The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or acceptance advantage in view of influencing the action of a public official during the award or execution of a contract.
ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts to influence the award or execution of a contract;
iii) “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not corresponding to those resulting from competition.
iv) “Coercive practices” shall mean any form of harm against persons or their property or threats against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of this contract. 
3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence peddling of conflicts of interest insider trading, fraud, corruption or production of non-genuine documents in the bid without prejudice to criminal proceedings that may be brought against him.

Article 4: Candidates allowed to compete
4 
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-qualification procedure.
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:
(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from an eligible country, in accordance with the funding agreement.
(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict of interest if he:
i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of contracts awarded for this invitation to tender; or 
ii) Presents more than one bid within the context of invitation to tender, except authorised variants according to article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.
iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to compromise the transparency of the procedures of award of public contracts.
(c) The bidder must not have been excluded from bidding for public contracts.
(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, Contractor’s materials, supplies, equipment and authorised services
5 
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of this contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the context of the contract shall be limited to the said building materials, materials, supplies, equipment and services.
5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6 
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) Provide all information (complete or update information included in their request for                           pre-qualification which may have changed in the case where the candidates took part in                        pre-qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.
	Where necessary, bidders should provide information relating to the following points:
i) The production of certified balance sheets and recent turnovers;
ii) Access to a line of credit or availability of other financial resources;
iii) Orders acquired and contracts awarded;
iv) Pending litigation; and
v) Availability of indispensable equipment.
6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:
(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the information to be furnished by the group and that to be furnished by each member of the group;
(b) The bid and the contract must be signed in a way that is binding on all members of the group;
(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with the production of a joint venture agreement in due form;
(d) The member of the group designated as the representative will represent all the undertakings vis-à- vis the Project Owner and Contracting Authority with regard to the execution of the Contract;
(e)  In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner where it is joint co-contracting.
6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.
6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site
7 
7.1 The bidder is requested to visit and inspect the site and its environs and obtain by himself and under his own responsibility, all the information which may be necessary for the preparation of the bid and the execution of the works. The related cost of the site visit shall be borne by the bidder.
7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.
7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File
8 
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the terms of the contract.  Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the invitation to tender, it includes the following documents:
	Document No. 1. The tender notice;
	Document No. 2. The General Regulations of the invitation to tender;
	Document No. 3. The Special Regulations of the invitation to tender;
	Document No. 4. The Special Administrative Clauses;
	Document No. 5. The Special Technical Clauses;
	Document No. 6. The schedule of unit prices;
	Document No. 7. The bill of quantities and estimates;
	Document No. 8. The sub details of unit prices;
	Document No. 9. Model documents of the contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
c. Model bidding letter;
d. Model bid bond;
e. Model final bond;
f. Model of bond of start-off advance;
g. Model of guarantee in replacement of the retention fund;
h. Model Jobbing Order;
Document No. 10. Models to be used by bidders; 
i. Model Jobbing Order;
         Document No. 11. List of first grade banking establishments or financial institutions approved by the Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by the Contracting Authority.
         Document No. 12. Justifications of preliminary studies; to be filled by the Divisional Chief  of State Property,  MINDCAF Lebialem.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said file. 

Article 9: Clarifications on the Tender File and complaints
9 
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of bids.
 A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.
9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint to the Minister in charge of Public Contracts.
9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the regulation of public contracts and the chairperson of the Tenders Board.
9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MENJI COUNCIL and the body in charge of the regulation of public contracts.

Article 10:  Amendment of the Tender File
10 
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the invitation to tender and must be communicated in writing or made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.
C. Preparation of bids
Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bids and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the invitation to tender procedure. 

Article 12: Language of bids
The bid as well as any correspondence and any document exchanged between the bidder and the Contracting Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be written in another language on condition that a precise translation into either English or French of the passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
11 
12 
13 
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filled and put together in three volumes:
(a) Volume 1:  Administrative file
It includes:
i) all documents attesting that the bidder:
· has subscribed to all declarations provided for by the laws and regulations in force.
· paid all taxes, duties, contributions, fees or deductions of whatever nature.
· is not winding up or bankrupt.
· is not the subject of an exclusion order or forfeiture provided for by the law in force. 
ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender.
iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the provisions of article 6(1) the General Regulations of invitation to tender.

(b) Volume 2: Technical bid
i) Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.
ii) Methodology
The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying the organisation and programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc).
iii) Proof of acceptance of conditions of the contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to the contract, namely:
1. The Special Administrative Clauses (SAC);
2. The Special Technical Clauses (STC).
iv) Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.
(c) Volume 3: Financial bid
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model stamped at the prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

Article 14:  Bid price 
14 
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General Regulations of the invitation to tender, based on the price schedule and the detailed bill of quantities and estimates presented by the bidder.
14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.
14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the bid presented by the bidder.
14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one (1) year shall not be subject to price revision.
14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15 
15.1 The amount of the bids shall be in the national currency. The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in CFA Francs.

Article 16: Validity of bids
16 
16.1 Bids must remain valid for ninety (90) days as stated in the Special Regulations from the date of submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in compliance.
16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity time-limit.  The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid and shall he be authorised to do so.
16.3 Where the contract does not include a price revision clause and that the period of validity of bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the related formula featuring in the request for extension that the Contracting Authority addressed to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond
17 
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.
17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping.
17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.
17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished the required final bond.
17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
(c) fails in his obligation to register the contract in application of article 38 of the General Regulations;
(d) fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
(e) Refuses to receive notification of the Administrative Order to commence execution.



Article 18: Varying proposals of bidders
18 
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below bidders wishing to offer technical variants must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution and which has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19 
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated in the Special Regulations.
19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at this stage.
19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least one week before the meeting The Contracting Authority may not reply to questions received too late. In this case, the questions and answers shall be transmitted according to the methods set in article 19(4) below. 
19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.
19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for disqualification.

Article 20: Form and signature of bid
20 
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as authentic.
20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the bid.
20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialed by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS
Article 21:  Sealing and marking of bids
21 
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
         a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) Should bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Contracting Authority return the sealed bid if it is late in accordance with article 23and 24 of the General Regulations. 
21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the bids shall be eliminated. 

Article 22: Date and time-limit for submission of bids
22 
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.
22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.  In this case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
23 
23.1 Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids
24 
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for the submission of the bids. The said notification must be signed by an authorised representative in application of article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”.
24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21of the General Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.
24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.
24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
25 
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.
25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the new corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.
25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.
25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.
25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.
25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by the body in charge of regulation of public contract an initialed copy of the bids presented by bidders.
25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public contracts, the head of structure to which is attached the Tenders Board concerned. 
It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.
The Independent Observer attaches to his report the sheet that was handed to him, including any related commentaries or observations.

Article 26: Confidential nature of the procedure
26 
26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the qualification of the bidders and the commendation for the award shall be given to bidders or to any person not concerned with the said procedure as long as the preferred bidder has not been made public, subject to the disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of public contracts.
26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting Authority in its award decision may lead to the rejection of his bid.
26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to do with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27 
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28 
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper order.
28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.
28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation.  A substantial divergence or reservationist that:
i) which substantially limits the scope, quality or realisation of the works;
ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations in relation to the contract; 
iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that essentially complied with the Tender File.
28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not subsequently be rendered in compliance.
28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfills the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.
Article 30: Correction of errors
29 
30 
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:
(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected.
(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total corrected.
(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.
30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.
30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall be rejected and the bid bond may be seized.
Article 31: Conversion into a single currency (N/A)

Article 32: Evaluation and comparison of financial bids
31 
32 
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall be evaluated and compared by the Evaluation sub-committee.
32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid by rectifying the amount as follows:
a) By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;
b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner as specified in the Special Regulations.
c) By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of article 31(2) of the General Regulations;
d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.
e) By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by the Special Regulations;
f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to tender is launched simultaneously for several lots.
g)  If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special Regulations.
32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract shall not be considered during the evaluation of bids.
32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.	
Article 33: Preference granted national bidders (N/A)

Article 34: Award 
33 
34 
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in compliance with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates
34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot. 
34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required resulting from the evaluation criteria and presenting the bid evaluated as the lowest. 

Article 35:  The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the jobbing
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions
35 
36 
37 
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the bids.
37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so request.
37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.
37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.
It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the jobbing order
38 
38.1 After publication of the results, the draft contract subscribed by the successful bidders is submitted to The Contracting Authority who has a deadline of seven (7) days to sign the contract.
38.2 The contract must be notified to the successful bidder five (5) days of its date of signature.

Article 39:  Final Bond 
39 
39.1 Within THIRTEEN (13) days of the notification by the Contracting Authority, the contractor shall furnish the Project Owner with a final bond, to guarantee the complete execution of the works. 
39.2 The bond whose rate varies between 2% and 5% of the amount of the contract inclusive of all taxes, may be replaced by a guarantee from a financial establishment approved according to the instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.
39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a financial establishment or first-rate financial institution approved in accordance with the instruments in force.
39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER
Preamble:   DEFINITIONS AND DUTIES UNDER THE INVITATION TO TENDER
· [bookmark: _Hlk78383510]CONTRACTING AUTHORITY: THE MAYOR OF MENJI COUNCIL.
· CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER 
· CONTRACT ENGINEER: THE DIVISIONAL CHIEF OF STATE PROPERTY LEBIALEM
· OFFICIALS RESPONSIBLE FOR THE EXTERNAL CONTROLS: THE CONTROL BRIGADE OF DDMINMAP LEBIALEM
· PROJECT MANAGER: DD MINEDUB
· CONTRACTOR: TO BE SELECTED THROUGH THIS ONIT.
ARTICLE 1: DEFINITION OF WORKS
FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION
Nature of works
The works comprise of the PRELIMINARY studies defined in the technical specification and bill of quantities.
ARTICLE 2: EXECUTION TIME FRAME
The maximum completion period of the works to the state of provisional reception is three (03) months from the date of notification of the service order to start works.

ARTICLE 3: SOURCE OF FUNDING
Public investment Budget for the 2024 financial year.
ARTICLE 4: CONTENT OF THE BID
The bid shall include a file for:
Envelope A: Administrative documents (spiral bound)
It shall consist of the following documents, stapled and arranged in the following order.
1. Declaration to tender, stamped (fiscal), dated and signed by the bidder or group representative in conformity with the model attached.
2. Group agreement where applicable;
3. Power of attorney signed by a notary, where need be;
4. certified true copy of national identity card of the General manager;
5. An attestation of non-bankruptcy not older than 03 months preceding the date of submission of bids, issued by the court of competent jurisdiction of the place of residence of the bidder.
6. An attestation of bank Account: Bank account in the name of the enterprise issued by a bank or any first-order credit institution approved by the Minster in charge of finance.
7. Bid bond (bank guarantee/caution) of 260,000 CFA Francs from a bank or insurance company accredited by MINFI and recognized by COBAC.
8. Treasury Receipt of fifty thousand (50 000) CFA Francs showing the payment of the tender fee as stipulated in the tender notice.
9. An attestation of CNPS: current certificate for bidding purposes from the National Social Insurance Fund (CNPS) certifying that the bidder has effectively paid his/her social contributions and destined for this tender;
10. Certificate of non-exclusion issued by ARMP, attesting that the bidder is not the subject of a temporary or permanent exclusion from Public Contracts and should not be older than three (03) months;
11. A tax compliance certificate of not more than three (3) months old signed by the director or the head of tax centre, certifying that the bidder owes no taxes; 
12. Tax matriculation certificate stamped.
13. Current business registration papers in conformity; 
14. Plan and attestation of localization of enterprise; stamped
15. Attestation of site visit and Report signed by the bidder on honour with photos

N.B: 
- In case of a group of companies each member of the group must present a complete administrative file with documents 1, 4, 6, 7, 8 and 14 being presented only by the representative of the group.

N.B: 
All documents shall be originals as requested or certified true copies legalized by competent services or that which issued them and must not be more than three (03) months old.
The documents shall be arranged in the order listed above and separated from each other by color separators different from white.  Any document with double certification shall not be accepted.

Envelope B: TECHNICAL FILE (spiral bound)
It shall contain the documents cited below and arranged in the following order:
	No
	SECTION
	OPERATION REQUESTED
	AUTHENTICATION

	B1
	Equipment list
	It shall show clearly the means at the disposal of the enterprise to carry out the works (list of equipment and tools)
	Attach certified copies of title deeds, receipts (for small tools), etc. or proof of hiring. These equipment and tools must be present at the site as per the various works schedules 

	B2
	Personnel   
	Personnel document shall contain a list of workers required for the execution of the project comprising the following:
· Works Supervisor: at least a holder of Civil or Rural Engineering certificate with at least 5 years’ experience in the field of construction or rehabilitation of buildings
· Foreman: at least a holder of senior technician or equivalent (in civil engineering) with at least 3 years’ experience in the domain of construction.
· Masons at least a holder of CAP
	Attach for each person a:
· CV signed and dated, as well as a 
· Certified copy of certificate
· Availability signed and dated
· Certified copy of national identity card



	B3
	Organisation of works/ methodology
	Bidders shall study the technical specifications and establish a suitable methodology and work plan for the execution of the works. It shall show clearly: the organization of the enterprise for the execution of the project, methodology of execution, work schedule/plan, site installation, supply/source of materials, security arrangements, environmental considerations, measures relating to the use of local manpower, etc
	Date, signature and stamp of bidder at the end of each document

	B4
	Sub-Contracting (where need be)
	Information on the sub-Contract (equipment, personnel, references, etc)
	Date and signature of sub-Contract (only 30% of the contract may be sub-Contracted)

	B5
	References of the enterprise.
	List of similar projects executed in the last five (05) years by the enterprise and or other construction or rehabilitation works realized. (See attached format)
	Amount of works, certified copies of contracts (1st and last pages) and minutes of reception or attestation of effective realization.

	B6
	
Proof of acceptance of the contract conditions.

	Bidders must sign as proof of acceptance of contract conditions the following documents: 
-Special Administrative Clauses and Specimen contract
-Technical specifications
	Initialled on every page, signed and stamped on the last page.

	B7
	Financial capability, Attestation of solvency or pre-financing capacity
	Attestation of pre-financing of at least six million (6 000 000) FCFA delivered by a banking institution recognized by MINFI/COBAC
Company turnover of 10 000 000 fcfa
	Date and signature of bank Manager in charge

	B8
	Site visit attestation
	Attestation of site visit signed by the contractor
	





ENVELOPE C: FINANCIAL OFFER (spiral bound)

	No
	DOCUMENT
	OPERATION REQUESTED
	AUTHENTICATION

	C1
	The tender (Bid letter)
	Format to be completed (see attached model Bid letter) and tender amount inserted.
	Signature, date and stamp of bidder.
A Fiscal stamp of 1500 FCFA.

	C2
	Unit price schedule
	Format to be completed showing detail breakdown of unit prices.
	Initialed and stamped on each page, and signature on last page

	C3
	Bill of Quantities and Cost Estimates
	Format to be completed.
	Initialed and stamped on each page, and signature on last page

	C4
	Sub details or breakdown of unit prices
	Format to be completed showing the unit prices.
	Initialed and stamped on each page, and signature on last page



ARTICLE 5: ELIMINATORY AND ESSENTIAL CRITERIA 
5.1 Eliminatory criteria
· Absence of bid bond;
· False declaration or falsified documents;
· Omission of a quantified task on the bill of quantities and cost estimates;
· Non satisfaction of at least 70% of the main qualification criteria.
5.2 Essential criteria: The criteria relating to the qualification of candidates could indicatively be on the following:
· General Presentation, compliance with the model bid;
· Financial capacity;
· Experience (references) of the enterprise;
· Personnel to be mobilized
· Material and essential equipment put at the disposal of the project;
· Methodology, organization of the site and relevance of proposed solutions
· Execution deadline;        

ARTICLE 6: OBLIGATIONS AND CONDITIONS TO TENDER
6.1 The bidders shall submit seven (07) copies with one (01) original and six (06) copies (indicated on them as such) of his/her bids drafted in English or French at the secretariat of the MAYOR OF MENJI COUNCIL, on or before the XX/04/2026 at 10:00 a.m. prompt. No bid shall be received after this time and date.
6.2  After submission no bids shall be withdrawn, modified or corrected for any reason. This condition shall apply before and after the submission date.

ARTICLE 7: THE BIDDING DOCUMENTS
	The documents that make up this tender are as follows:
Document NO: 1: Tender notice.
Document NO: 2: The General Tender Regulation 
Document NO: 3: The Special Tender Regulation 
Document NO: 4: The Special Administrative Clauses (SAC/CCAG)
Document NO: 5: Special Technical Clauses (STC/CCTP)
Document NO: 6: Form for Bill of Quantities and Cost Estimates (BQCE)
Document NO: 7: Form for Unit Prices (PES) 
Document NO: 8: Model Forms
· General information Form
· Submission Form
· Bank Guarantee Forms (Bid bond, Guarantee retentions)
· Form for Price Elaboration (Detail Pricing) (PE)
Document NO: 9: Execution plans.
Document No 10: Model Jobbing Order.

ARTICLE 8: AMENDMENT OF TENDER DOCUMENTS
8.1 At any time prior to the deadline for submission of bids, the Internal Tenders Board, may modify the tender documents for any reasons, whether at its own initiative, at the request of the Contracting Authority or in response to a clarification requested by a prospective bidder.
8.2 All prospective bidders that have received the tender documents will be notified of all amendments in writing and all such modifications will be considered as an integral part of their bidding documents.
8.3 In order to allow prospective bidders reasonable time in which to take the amendment into account in preparing their bids, the Internal Tenders Board at its discretion, or the Contracting Authority may extend the deadline for the submission of bids if there were any such amendments.

ARTICLE 9: CALCULATION OF PRICES
9.1 The amount shall be calculated on the bases of official prices. The bidder shall fill, in letters and in figures, the unit prices in the price enclosure slip and the unit prices are to be multiplied by the quantities given in order to obtain the amount of his/her offer for each item.
9.2 The unit price slip must be completed. Any price lacking on this form shall be considered as follows:
· The corresponding price on the bill of quantities and costs estimates;
· The highest corresponding price furnished by the bidder technically qualified, if it exists in the same lot,
· The average of all the prices of bidders in the same lot if the bidder is the only qualified one. 
9.3 The bidder shall express the prices in the PES and BQCE in francs CFA excluding taxes before adding the taxes to the BQCE only. The prices on the PES shall have priority over those of the BQCE and PE. They shall serve as the bases of calculation of the bidding amount. The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered, if necessary, without any complaints from the bidder. 

ARTICLE 10: PRESENTATION OF BIDS
10 
10.1 Signature of bids – Power of Attorney
10.1.A - All the signatures and initials needed for the tender and indicated in this article must be those of the bidder himself or his/her representative duly mandated.
10.1.B - If the bidder is a group of enterprises, each group member or representative must sign the bidding documents such that the result shall be a joint offer.
The group shall choose a common representative who shall receive Service Orders and carry out all transactions in the name of the group.
10.2 Presentation of bids
The bid shall be presented in seven (07) copies, one (01) original and six (06) copies):
All these documents are to be arranged in the above order and separated with colour separators.
Note: Plans supplied with tender file should not be submitted.
10.3 Submission of offers and opening of bids
Envelopes A, B, and C are to be sealed and each envelope shall be marked “ADMINISTRATIVE DOCUMENTS, TECHNICAL OFFER or FINANCIAL OFFER” as the case may be. The three envelopes shall be placed in a fourth envelope, sealed and shall carry the following inscriptions:
FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION
 (TO BE OPENED ONLY DURING THE BIDS OPENING SESSION)
All bids shall be deposited at the secretariat of the Mayor of Menji council, according to the schedule in the tender notice. In the case where the envelope shall not be sealed or without the inscription on it, the administration shall decline all responsibility for misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the bidder.
ARTICLE 11:  TECHNICAL PROPOSALS
Proposals for different variants can be accepted from the bidder but the bidder has the obligation of costing the variant in the tender file.
ARTICLE 12: BID BOND
The bidder shall furnish a bid bond (provisional caution) of 260,000 CFA Francs from a banking institution of the first order accredited by the Ministry in charge of Finance according to the criteria of COBAC.
ARTICLE 13: TENDER
Each bidder shall tender following the conditions laid down in this tender file.
ARTICLE 14: CURRENCY
The unit prices shall be calculated in Francs CFA, and furnish in figures and words without taxes, while the total amount shall be calculated without taxes and then with taxes according to the BQCE. The currency that shall be used for payment shall be the FCFA.
ARTICLE 15: PAYMENT MODALITIES
The CONTRACT shall be paid upon presentation of instalments “Decomptes” established from attachments signed by Engineer showing the work progress, presented by the CONTRACT Engineer and countersigned by the Contract Manager and the Authorizing Officer.
ARTICLE 16: IMPORTATION OF MATERIALS
The taxes and duties on the importation of materials for execution of works shall be in conformity with the legislation of the Republic of Cameroon.

ARTICLE 17: VERIFICATION OF BIDS
17.1 The administration has a period of one (01) month to examine the bids and make its choice. It shall eventually rectify, as indicated in article 5.3, the bidding amount without any objection from the bidder.
At the request of the internal tender board, the bidder shall furnish in writing, within seven (07) calendar days, any information necessary for the examination of his/her bid or concerning errors and omissions noted.
The internal tender board reserves the right to summon the bidder at his/her expenditure for complementary explanations. Any errors discovered by the tender board shall be rectified as follows:
Where there exists a difference between the amount in figures and the amount in letters, the amount in letters shall be taken as correct;
Where there exists a difference between a unit price and the amount obtained by the product of unit price and the quantity, the unit price shall be taken, except the tender board estimates that it is an error of decimal point, in which case the amount is taken and the unit price corrected.
17.2 The sub-committee for the evaluation of bids shall be constituted during the bid opening session

ARTICLE 18: VALIDITY OF BIDS
The bidder shall be bound by his/her bid for a period of ninety (90) days from the day of submission of bids. If at the end of this period the CONTRACT is not notified to the bidder, he can withdraw his/her bid or accept the extension of duration on the written request of the administration.

ARTICLE 19: OPENING/EVALUATION OF BIDS AND CHOICE OF CONTRACT:
The opening of bids shall take place on the date and place prescribed in the tender file. Envelopes received from prospective bidders shall be opened at once and evaluated in two stages.
1) OPENING OF ENVELOPES (A), (B) and (C) (FIRST STAGE)
· OPENING/EXAMINATION OF ENVELOPE (A):
[bookmark: _Hlk165273130][bookmark: _Hlk78385666](Administrative documents) shall be opened in presence of the bidder.
· OPENING/EXAMINATION OF ENVELOPE (B) 
(Technical Offer) shall be opened in presence of the bidder.

· OPENING/EXAMINATION OF ENVELOPE (C)
(Financial Offer) shall be opened in presence of the bidder.

Bids amounts shall be read out in public as inscribed in the financial offer of the bidder.

NB: Copies of the financial offer shall alongside the Administrative and Technical offers, be handed to a Sub-Technical committee for verification and evaluation of the Technical and Financial Offers.
The bidder shall do everything to facilitate the work of the Sub-Technical committee for Analysis by using coloured separators, Title pages and summaries where necessary and presentation of documents according to the order given in the tender file.

ARTICLE 20: EVALUATION AND COMPARISON OF BIDS
20	EVALUATIONS OF TECHNICAL OFFER
	A. General presentation of bids
	

	- Presence of all documents ………….………….
	yes/no

	- Properly bound and Separators in colour apart from white ……………........
	yes/no

	-Is the Table of content coherent and documents arranged in the prescribed order
	yes/no

	-legibility of document  ………………………………….
	yes/no

	Total A
	4 pts


	B. The company references and financial capacity
	

	Summary table of references (with cost of jobbing orders) ……. 
	yes/no

	Company turnover of 10 000 000 for the last three years from the references presented
	

	-Turnover of the company for 2021 
	yes/no

	-  Turnover of the company for 2022
	yes/no

	Turnover of the company for 2023
	yes/no

	-attestation of pre-financing of 6 million FCFA……. 
	yes/no

	TOTAL B
	5pts

	C. COMPANY REFRENCES
	

	At least 03 copy of similar jobbing orders of amount from 5 
Million (1st and last pages with works acceptance report) for the past five years
	

	Job one first and last page 
	yes/no

	acceptance report
	yes/no

	Job two first and last page 
	yes/no

	acceptance report
	yes/no

	Job three first and last page
	yes/no

	acceptance report
	yes/no

	Total C
	/6pts

	C. Equipment
	

	- Proof of ownership or hire of a vehicle (pick-up 4*4) (Hired or owned) ……
	yes/no

	· Proof of ownership of electrical tools
	yes/no

	· Proof of ownership or hiring of a concrete mixer
	yes/no

	· Proof of ownership or hiring of concrete vibrator
	Yes/no

	· Proof of ownership of essential masonry tools/equipment
	Yes/no

	Total C
	/05

	D. Qualification of site personnel
	

	Works Director: Holder of at least civil/rural Engineering certificate
	

	Certified copy of diploma, 
	yes/no

	CV signed and dated with at least five years of experience of Works 
	yes/no

	Certified copy of identity card 
	yes/no

	Commitment of availability duly signed and dated
	yes/no

	Site foreman: civil/rural Engineering senior technician with at least BAC F4
	

	 Certified copy of diploma, 
	yes/no

	Professional experience of site foreman at least three years ………………
	yes/no

	Certified copy of identity card
	yes/no

	Commitment of availability duly signed and dated
	yes/no

	Chief mason with at least CAP in Building and Construction
	

	Certify copy of diploma
	yes/no

	CV signed and dated with at least three year of experience
	yes/no

	Certified copy of identity card
	yes/no

	Total D
	/11

	E. The methodology of intervention and site organization
	

	Organizational Chart of the enterprise for the execution of the project………
	yes/no

	Coherent pertinent detailed technical note on organization of work
	yes/no

	Coherent pertinent detailed technical planning on execution of work
	yes/no

	Coherent detailed manpower development plan including labour intensive methods
	yes/no

	Plan of supply of construction materials and storage conditions……
	yes/no

	                                                                                                            TOTAL
	/05


20.2 Evaluation of Financial Offer:
Careful study shall be carried out on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at his/her final contract amount. The prices on the PES shall have priority over those of the BQCE and PE. They shall serve as the bases of calculation of the bidding amount.
The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered, if necessary, without any complaints from the bidder. Any laxity noticed at the study of prices shall lead to the disqualification of the bid.

20.3 CHOICE OF CONTRACTOR (CRITERIA OF AWARDING JOBBING ORDER):
According to article 99(a) of the Public Contract Code, the contract shall be awarded to the meritorious and lowest bidder, careful study must be carried out on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at his/her final contract amount.

ARTICLE 21: PROCEDURE OF AWARD OF JOBBING ORDER
The results from this tender shall be prepared, awarded and executed according to the rules and procedures defined by the legislation in force for public contracts.
21.1 The winner shall be notified through his/her official address or public media. He shall in five (05) days fulfil the formalities related to the awards, especially to submit seven (07) copies of the proposed contract that he/she has completed and signed, to the office of the Delegated Contracting Authority for final signature.
21.2 In the case where the enterprise does not fulfil these conditions, his/her choice shall simply be annulled without further notice and the next contender shall be called in for replacement.
Once the Contracting Authority has signed the contract, the contractor shall be notified with immediate effect. He has three (03) days to contact the Authorizing Officer for the beginning of execution of works following notification of the Service Order to start work by the contract Engineer. Failure to respect the date line shall call for withdrawal and eventual cancellation of contract.

21.3 The present jobbing order can be cancelled outright in the cases provided for by Decree NO.:2018/275 of 20th June 2018 in the Public Contracts Code.
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CHAPTER I: GENERAL

ARTICLE 1: SUBJECT OF THE JOBBING ORDER
The subject of this contract is:  
FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION
ARTICLE 2:  JOBBING ORDER AWARD PROCEDURE
The present Contract shall be awarded after an OPEN NATIONAL INVITATION TO TENDER.

ARTICLE 3:  DEFINITIONS AND DUTIES
3.1 -
a) The Contracting Authority shall be the Mayor of Menji Council. In this respect he preserves the original documents relating to the Contract and transmits copies to the Public Contract Regulatory Agency (ARMP). 
b) The Contract Manager shall be the council development officer in this capacity; he shall ensure the respect of the administrative, technical and financial clauses of this Contract.
c) The Engineer shall be The Divisional chief of state property, Lebialem, 
d) The contractor shall be the enterprise that will be selected
e) The body in charge of external control of execution of works shall be the Control Brigade of DD MINMAP Lebialem
f) the project manager shall be the Divisional Delegate of Basic education Lebialem.

3.2 -The authority in charge of ordering payment shall be: The Mayor of Menji Council.
3.3 – The body to approve payment shall be the Mayor of Menji council and the Divisional controller of finance who shall append their signature on this contract.
	-The body or official in charge of payment shall be the Municipal Treasurer for Menji Council
	-The official competent to furnish information within the context of execution of this contract shall be the Control Engineer.

3.3 SITE INSTALLATION COMMISSION
The contractor shall be installed on the site by the site installation committee comprising the following:
-The Contracting Authority ……………………………………. (Chairman)
-The Contract Engineer…………………………………………. (Secretary)
-The Contract Manager…………………………………………... (Member)
-The Representative of MINMAP ………………………………. (Observer)
- The Representative of MINEDUB………………………………(Member)
-The Contractor……………………………………………………(Member)
The commission shall examine the entire site and makes necessary recommendation before declaring the Contractor Installed on the site.
ARTICLE4: LANGUAGE, APPLICABLE LAW AND REGULATIONS: 
4.1  The language to be used shall be English or French.
4.2  The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and in the execution of the contract.
If the laws and regulations in force at the date of signature of this contract are amended after the signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

ARTICLE 5: CONSTITUENT DOCUMENTS OF THE JOBBING ORDER (ARTICLE 4 OF GAC)
The Contractual documents, which form part of this Contract, are, in order of priority, the following: 
1. The bid letter or commitment letter
1. The bidder’s tender and its appendices in all provisions not contrary to the Special Administrative Clauses (SAC) and the Technical Specifications (STC) referred to above
1. The Special administrative clauses (SAC)
1. Special technical clauses (STC) 
1. The particular elements necessary for the determination of the Contract price, such as in order of priority: the unit price schedule, the detailed of lump sum prices, detailed estimates, the breakdown of the lump sum prices and the sub-details of unit prices;
1. Plans/sketches. 
1. The General Administrative Clauses applicable to public works contracts that went into effect by Order Nº 033/CAB/PM of 13th February 2007;
1. The General Technical Conditions applicable on the services forming the subject of the contract
ARTICLE 6: GENERAL INSTRUMENTS IN FORCE
1. Law N° 2019/024 of 24th December 2019 on the General Code of Local and Regional Authorities;
2. Decree No. 2018/355 of 12 June 2018 to institute Public Contracts Code applicable to public establishments;
3. Decree No. 2018/365 of 20th June 2018 to institute Public Contracts Code;
4. Decree No 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency;
5. Law No. 2007/006/ of 26 December 2007 relating to the Fiscal Regime of the State of Cameroon;
6. Decree No. 2001/651/PM of 16th April 2003 to lay down the procedure for implementing the Tax and customs system applicable to public contracts;
7. Decree No. 95/024/PM of 19th June 1995 fixing modalities of application of the fiscal regime of public contracts in Cameroon;
8. Decree No 2003/651/PM of 19th April 2003 to lay down the procedure for implementing the Tax and customs system applicable to public contracts;
9. Order No 03/CAB/PM of 17 February 2007 enforcing the General Administrative clause applicable to public works, supplies and services contract;
10. Circular No 0005/LC/MINMAP/CAB of 03 July 2018 specifying the transitional measures to observe following the signing and publication of Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code;
11. Law no 2025/012 of 17/12/2025 instituting the 2024 finance law of the republic of Cameroon.
12. Circular No 0001877/C/MINFI 0f 17th DEC. 2025   on the instruction relating to the execution of the finance low, the monitoring and control of the execution of the budget at the state and other public entities for 2026 fiscal year

ARTICLE 7: COMMUNICATION (ARTICLES 6 AND 10 SUPPLEMENTED)
7.1 All communications within the framework of this contract shall be written and notifications sent to the following address:
a) In the case where the contractor is the addressee: Sir:
1. 
1. Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and Contract Manager and immediately after completion of the works, correspondences shall be validly addressed to: ___________________
b) 
c) In the case where the Contracting Authority is the addressee:
The Mayor of Menji Council. TEL: _____________ with a copy addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer and Project Manager.
7.2 The contractor shall address all written notifications or correspondences to the Contracting Authority with a copy to the Contract Engineer and contract manager.

ARTICLE 8:  SERVICE (ADMINISTRATIVE) ORDERS (ARTICLE 8 OF GAC)
The various Service Orders shall be established and notified as follows:  
8 
8.1 The service orders to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the Project owner with a copy, the Contract Manager, Contract Engineer, the Paying Body and the Project Manager.
8.2 Upon proposal by the Contract manager, service orders with an incidence on the objective, the amount and execution time frame shall be signed by Contracting Authority and notified by the contract manager to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the amount.
8.3 Service Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed directly by the Contract Manager and notified to the contractor by the Project Manager with a copy to the Contracting Authority, Contract Manager, and the Contract Engineer.
8.4 Service Orders serving as warnings shall be signed by the Contracting Authority and notified to the contractor by the contract manager with a copy to the Contract Manager, the Contract Engineer and the Project Manager.
8.5 Service Orders for suspension or resumption of work because of the weather or any other case of Major Impediment shall be signed by the Contracting Authority and notified by contract manager to the contractor with a copy to the Contract Engineer.
8.6 Service Orders prescribing works necessary to remedy defects which could appear on structures during the guarantee period and not related to normal usage shall be signed by the Project Owner upon the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer, with copies to the Contracting Authority and DD MINMAP Lebialem.
8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any service order received. Having these reservations shall not exempt the enterprise from executing the service orders received.
8.8 The contractor will strictly conform himself to these service orders which will be notified to him. He however has the obligation to verify all the documents submitted to him and to signal the contract manager, before any execution, the errors, omissions or contradictions that may be included and which are detectable by person of the art.
8.9 Concerning Service Orders signed by the Contracting Authority and notified by the Project Owner, the notification must be done within a maximum of 15 days from the date of transmission by the Contracting Authority to the Project Owner. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner, take over from him and carry out the said notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)
NOT APPLICABLE

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (ARTICLE 15 OF GAC SUPPLEMENTED)
5 
6 
7 
8 
9 
10 
10.1 Any modification, even partial, made to the technical offer shall only occur after the written approval of the Project Owner. In case of modification in staff list, the contractor will have to propose another member of staff of equal competence (qualifications and experiences).
10.2 In any case, the list of supervisory staff to be used shall be subject to the approval of the engineer within fifteen (15) days following notification of the service order to start work. The Project Manager has eight (08) days to notify his opinion in writing with a copy sent to the Engineer and the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.
10.3 Any unilateral modification on the supervisory staff made in the technical offer prior to and during the works shall be a reason for Termination of the Contract or the application of penalties as mentioned in Article 39 below.

CHAPTER II: FINANCIAL CLAUSES

ARTICLE 11: GUARANTEES AND BONDS (ARTICLES 29 AND 41 OF GAC)
11.1	 Final bond:
The final bond shall be fixed at 2% of the amount of the Contract, inclusive of all taxes. It is constituted and transmitted to the Contract Manager and the Project Owner within a maximum deadline of THIRTEEN (13) days of the notification of the contract.
The bond shall be returned or the guarantee released within one month after the date of provisional acceptance of the works, following a release issued by the Contracting Authority upon request by the contractor.
11.2	Performance bond (Retention Guarantee):
The retention fund (guarantee) is fixed at 10% of the amount of the contract, inclusive of all taxes. The return or release of the retention fund or security shall be done within one (01) month after final acceptance by release issued by the Contracting Authority or Project owner upon request by the contractor.

11.3	Guarantee of start off advance:
The contractor may be granted a start off advance of up to 20% of the contract amount (inclusive of taxes) upon request. The start-off advance shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT (ARTICLES 18 AND 19 OF GAC SUPPLEMENTED):
The amount of this contract as indicated by the attached detail estimates is _______________ CFA francs Inclusive of All Taxes; that is: 
1. Amount Exclusive of VAT (EVAT): ______________________ CFA Francs
1. Amount of VAT (19.25%): _____________________________ CFA Francs.
1. Amount of AIR (2.2) or (5.5): ___________________________ CFA Francs
1. Net to be paid (EVAT-AIR): ____________________________ CFA Francs
The present estimate is closed at the sum of __________________________ CFA francs Inclusive of All Taxes; that is:
· Amount of contract without taxes: _______________________________ CFA francs.
· Amount of VAT: ____________________________________________ CFA Francs.

ARTICLE 13: PLACE AND METHOD OF PAYMENT 
The contractor shall be paid upon certification by the Project Manager of the various completed phases of work. These payments shall be signed in seven (07) copies by the Project Manager and the contractor, and then forwarded to the contract Engineer. The Engineer shall transmit after verification the said part payment to the Project Owner and the Contracting Authority for visa before its liquidation by the Mayor of Menji Council through the treasury.
All sums due to the payment vouchers in instalments shall be paid into Account No: _________________________________________, opened in the name of the contractor at _____________________________________________________(bank name and address)

ARTICLE 14: PRICE VARIATION:
Prices shall be firm and not subject to any price revision.
    a. Payments on account made to the contractor as advances shall not be revisable.
    b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.
11 
12 
13 
14 
14.1 Price updating modalities (Not Applicable)

ARTICLE 15: PRICE REVISION FORMULAE (ARTICLE 21 OF GAC)
NOT APPLICABLE

ARTICLE 16: PRICE UPDATING FORMULAE (ARTICLE 21 OF THE GAC)
NOT APPLICABLE

ARTICLE 17: WORKS UNDER STATE SUPERVISION (ARTICLE 22 OF GAC SUPPLEMENTED)
NOT APPLICABLE

ARTICLE 18: METHOD OF EVALUATION OF WORK DONE (ARTICLE 23 OF THE GAC)
The work done shall be evaluated using the unit price.

ARTICLE 19: EVALUATION OF MATERIALS (OR SUPPLIES) ON SITE:
15 
16 
17 
18 
19 
19.1 The contractor shall be paid for usable materials intended for the execution of the works mobilized on site in the event where the contract is prematurely terminated as provided for by the Regulations in force especially the Public Contracts Code.

19.2 No security shall be requested for payments on account on supplies or materials which are already on site.

ARTICLE 20: START OFF PAYMENT (ADVANCE)
On a written request by the contractor and in accordance with regulations of the public contracts, he may be granted a start-off payment of 20% (tax inclusive) of the AMOUNT OF THE CONTRACT without justification. This sum should be guaranteed 100% by a financial establishment recognized by MINFI according to the COBAC conditions. All payments will be made through the contractor’s bank Account No: ________________________________, opened by the contractor at _______________________________ (Bank name and address)
The start-off payment shall be reimbursed when the work progress is at 40% and must be complete the moment the work is executed at 80% of the value of the contract or at least one (01) month before the end of the contractual time. 
The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches eighty (80) percent of the amount of the contract.

As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the express request by the contractor. All bills ("decomptes") shall be verified and approved by the Project Manager, Contract engineer and the Divisional Delegate of Public Contracts for conformity visa before submission to the Controller of Finance of Lebialem Division for payment procedure. 

ARTICLE 21: PAYMENT ON ACCOUNT FOR WORKS:
0. Establishment of works executed
Before the 30th of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and capable of giving entitlement to payment.

0. Monthly detailed account
No later than the fifth (5th) of the month following the month of the works, the contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the execution of the work since the start of the contract.
Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:
9. (100- 2.2) % paid directly into the account of the contractor;
9. 2.2 /5.5% paid to the public treasury as AIR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Engineer the detailed accounts he has approved.
The Contract Engineer has a maximum time-limit of seven (7) days to forward the detailed accounts or the approved partial invoices to the Contract Manager.
The Contract Manager has a maximum time-limit of seven (7) days to sign the detailed accounts.
The Project Owner and the Contracting Authority have a maximum time-limit of fourteen (14) days to sign the partial invoice or detailed accounts and to produce the documents giving entitlement to payment on account and transmit same to the competent accounting officer.
The amount of payment on account shall not exceed the value of the technical execution phases carried out.
Payment on account may be spread over the duration of the execution of the contract according to technical execution phases as defined in the contract.

ARTICLE 22: INTEREST ON OVERDUE PAYMENTS (ARTICLE 31 OF THE GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.
20 
21 
22 
22.1 Where the delay in payment fixed in Article 21 above is attributed to the Contracting Authority or accounting officer, the contractor shall be duly entitled to interest on overdue payments calculated from the day of issue of the payment voucher by the accounting officer
22.2 The interest rate on overdue payments referred to in Article 22(1) above shall be the intervention rate of the Bank of Central African States (BEAC) on invitation to tender with a surcharge of one (01) point.
22.3 The amount of the interest on overdue payments shall be calculated according to the formula: I = M x (n/360) x (i)
		Where: M = Amount, all taxes inclusive, due the contractor
		 n = Number of calendar days of delay
		 i = The BEAC intervention rate concerning invitation to tender with a surcharge of one (01) point.
22.4 Interest of overdue payments shall not be applied on amounts already including compensations for delayed payments.
22.5 Interest on overdue payments shall be liable to taxes.

ARTICLE 23: PENALTIES FOR DELAY (ARTICLE 32 OF THE GAC SUPPLEMENTED)
23 
23.1 Failure to finish the complete work within the time frame by the contractor will attract the following penalties for lateness. 
· One two thousandth (1/2000th) of the initial contract amount all taxes inclusive per day of delay from the 1st to the 30th day beyond the contractual time-limit;
· One thousandth (1/1000th) of the initial amount of the contract inclusive of all taxes per calendar day beyond the 30th day.
Penalties will be applied automatically without notice and for every single day after the appointed time except to legally defined circumstances of major impediments. It is specified that no bonus is foreseen in case of anticipated delivery. 
23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10%) of the initial contract inclusive of all taxes. 
23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the following special penalties for the non-observation of the provisions of the contract, especially:
9. Late submission of final bond: 50 000 CFA Francs
9. Late submission of insurances: 25 000 CFA Francs
9. Late submission of the draft execution schedule if the lateness is caused by the contractor: 25 000 CFA Francs.

ARTICLE 24: PAYMENT IN CASE OF A GROUP OF ENTERPRISES (ARTICLE 33 OF THE GAC)
NOT APPLICABLE



ARTICLE 25: FINAL DETAILED ACCOUNT (INVOICE):
24 
25 
25.1 The contractor shall forward within a maximum time-limit of 30 days after the date of provisional acceptance, the draft final detailed account to the Project Manager.
After completion of the works and within a maximum time-limit of 30 days after the date of provisional acceptance, the contractor shall establish, based on joint reports, the draft final detail invoice of works executed and which detailed account (invoice) summarizes the total sums to which the contractor may be entitled as a result of the execution of the whole Contract.
The Contract Engineer and then the Contract Manager have a maximum time limit of fourteen days (14) days to notify the corrected and approved draft to the Project Manager.
The contractor as a maximum time limit of seven (07) days to return the signed final detailed account.

25.2 The project owner and the contracting authority have thirty (30) days to forward the corrected and approved invoice to the competent accounting officer.
ARTICLE 26: GENERAL AND FINAL DETAILED ACCOUNT (INVOICE):
26 
26.1 The Contract Engineer has a maximum time limit of one (1) month to establish the general detailed account and forward to the contractor after final acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the Contract Engineer draws up the general and final detailed accounts of the contract which he has had signed jointly by the contractor and the Contracting Authority. This detailed account includes:
9. the final detailed account, 
9. the balance
9. The summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has a maximum time limit of fourteen (14) days to return the signed final detailed account.

ARTICLE 27: TAX AND CUSTOMS REGULATIONS (ARTICLE 36 OF THE GAC)
Decree Nº 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax regulations and customs procedures applicable to public contracts, The taxes applicable to this contract include notably: 
· Taxes and dues relating to industrial and commercial projects, including the IAR which is a deduction on company taxes;
· Registration dues in accordance with the tax code;
· Dues and taxes attached to the execution of services provided for in the Contract;
· Duties and taxes of entry into Cameroon territory (customs duties, VAT, computer tax);
· Council taxes and dues
· Dues and taxes relating to the extraction of building materials and water;
	
These elements must be included in the costs which the enterprise inputs on its running costs and constitute one of the elements of the sub-details of prices excusive of taxes.
All taxes inclusive prices mean VAT included.

ARTICLE 28: STAMP DUTY AND REGISTRATION OF CONTRACTS (ARTICLE 37 OF GAC)
Seven (7) original copies of the present contract shall be stamped and registered at the expense of the contractor, in accordance with the applicable regulations.
Registration shall hence forth be done at the relevant taxation centre of the taxpayer, with the exception of government orders whose registration falls under the competence of the special registration.
CHAPTER III: EXECUTION OF WORKS

ARTICLE 29:  NATURE OF WORKS:
The works comprise of the preliminary studies carried out as prescribed in the technical specification and bill of quantities.

ARTICLE 30: ROLE AND RESPONSIBILITIES OF THE CONTRACTING AUTHORITY OR PROJECT OWNER
The Contracting Authority shall make the site available for the works without interruption. The Contracting Authority shall authorize the contractor to install a site of the work and allocate any necessary installation for the use of the contractor.
The Project Owner or Contracting Authority shall within 20 days of notification to commence works provide the contractor with necessary plans and documents relating to the works.

The Contracting Authority or Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

The Contracting Authority or Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

ARTICLE 31: EXECUTION TIME LIMIT OF THE JOBBING ORDER (ARTICLE 38 OF THE GAC)
27 
28 
31.1   The time limit for the execution of the works forming the subject of this contract shall be Three (03) months.
31.2 This time limit shall run from the date of notification of the service order to commence execution of the works.

ARTICLE 32: ROLE AND RESPONSIBILITIES OF THE CONTRACTOR (ARTICLE 40 OF THE CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in three (03) copies at the beginning of each week.

The contractor shall be responsible for the works for which he has been chosen. To this effect, his mission shall be to ensure its execution under the supervision of the Project Manager in conformity with the regulation and standards in force and in respect to the work schedule. The contractor shall also be expected to carry out all the necessary calculations, choose and buy all machines, adequate materials, etc. required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of works to be executed and that he is reputed to have taken perfect cognizance of the scope of the work and the necessary prompt action to request irrespective of whether he has to use his own equipment or hire equipment to execute the work. To this end, he cannot use any omission or under estimation of the works to make any claims of any nature whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the contractor before acceptance, failing to which the Contracting Authority shall automatically proceed with it soon after the expiry date, at the contractor’s expense.

ARTICLE 33: PROVISION OF DOCUMENTS AND SITE (ARTICLE 42 OF THE GAC)
A reproducible copy of the plans featuring in the Consultation File shall be submitted by Project Manager.
The Contracting Authority or Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works progress.

ARTICLE 34: TRANSPORTATION, INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (ARTICLE 45 OF GAC):
The contractor shall take out a third-party risk insurance concerning persons, property, or liabilities from an insurance company governed by the CIMA Insurance Code.
This Insurance will be submitted to the Contracting Authority within thirty (30) days of the notification of the contract for approval and will have to cover the total period of execution.
The following insurance policies are required within the scope of this contract in the minimum amounts indicated hereafter within thirty (30) days of the notification of the contract: 
9. Liability insurance, business manager;
9. Comprehensive insurance of the site;
No payment, except for the start off advance will be made without the presentation of the insurance certificate.

ARTICLE 35: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR:

35.1 Program of works and Quality Assurance Plan
Within a maximum deadline of thirty (30) days from the date of notification of the service order to commence execution, the contractor shall submit in SIX (06) copies for the approval of the Engineer and the contract manager after the endorsement of the Project Manager, the execution program or plan of the works, his supply calendar, his draft Quality Assurance Plan and the Environmental Management Plan.
This program or plan will be exclusively presented according to the furnished models.
Two (02) copies of these documents will be returned to him within a deadline between eight and fifteen days from the date of acceptance with:
Either the indication “GOOD FOR EXECUTION” Or, the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new one.
The project manager then has a deadline of five (05) days to give his approval or possibly make remarks. In this case, the procedure is started all over without this affecting the contractual time-limit.
The approval given by the project manager does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the program shall neither be ascertained nor paid for. The updated and approved schedule will become the contractual schedule.
The contractor shall constantly update on site, a schedule that will take into account of the real progress of the site. Significant modifications may only be made on the contractual program upon receiving the approval of the project manager. After approval of the execution schedule by the Contract Engineer, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter the objective of the contractor the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.
1. The contractor shall indicate in his program the equipment and methods he intends to use as well as the personnel he intends to employ
1. The approval granted by the Contracting Authority shall in no way diminish the responsibility of the contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution Plan
a) The execution plan documents (relevant calculations and drawings) necessary for the installation of all parts of the electrical overhead lines must be submitted for the endorsement of the Project Manager at least one month prior to the date provided for the commencement of execution of the corresponding part of the structure.
b) The Project Manager has a deadline of eight (08) days to examine and make known his observations. The contractor then has a deadline of eight (8) days to present a new file including the said observations.

32 
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35.1 
35.2 
35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these documents shall be deemed to have been approved. 

ARTICLE 36: ORGANIZATION AND SAFETY ON SITE (ARTICLE 50 OF THE GAC)

36 
36.1 The sign board and other signs of work site must be placed within a maximum deadline of one (01) month after the notification of the service order to commence work.
36.2 The contractor shall respect all relevant standards of hygiene and safety measures during the execution. He shall clear the site upon completion of the works.

ARTICLE 37: SETTING OUT OF STRUCTURES:

The Project Manager and the Engineer shall within a maximum of fifteen (15) days following the date of notification of the service order to commence work, make themselves available to the contractor for the setting out of the various installations. They shall also specify the basic points and levels of the project and update the location of works to be executed.

ARTICLE 38: SUB-CONTRACTING (ARTICLE 54 OF THE GAC):
This contract may give rise to sub-contracts or subsidiary orders with a maximum accord of 30% of the initial contract amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of subsidiary orders, the contracting partner shall be responsible for the execution of all the obligations of the said Contract.

ARTICLE 39: SITE LABORATORY AND TRIALS (ARTICLE 55 OF GAC)
37 
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39.1 The contractor shall be bound to execute all the electrical trials, controls and tests necessary for the proper functioning of the structure as defined in the contract. The inherent costs of these trials shall be borne by the contractor.
39.2 If the project Manager prescribes trials or controls of the same nature for the structure, after the prior approval of the Contract Manager and/or the Contract Engineer, their costs shall be borne by the contractor if the trials/tests reveal that the quality of the work or materials is not in conformity with the requirements of the contract. In the contrary case, they shall be borne by the Contracting Authority.


ARTICLE 40: SITE LOGBOOK OR WORK SITE JOURNAL (ARTICLE 56 OF THE GAC SUPPLEMENTED)
40 
40.1 The Site logbook (worksite journal) must be systematically jointly signed by the Project manager and the Contractor’s representative during site meetings and at each site visit.
40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or cancelled parts must be mentioned on the margin for validation.

ARTICLE 41: USE OF EXPLOSIVES (ARTICLE 60 OF THE GAC)
NOT APPLICABLE

CHAPTER IV: ACCEPTANCE

ARTICLE 42: PROVISIONAL ACCEPTANCE (ARTICLE 67 OF THE GAC)
41 
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42.1 Before the provisional acceptance, the contractor shall request in writing to the Project Manager or Contract Engineer with a copy to the Contracting Authority, the Project owner, the Engineer and MINMAP, suggesting a date for the organization of a technical visit and acceptance prior to the provisional acceptance, that shall amongst others ascertain those tests and checks are carried out;
The preliminary operations to acceptance shall notably be:
1. recognition of the executed works;
1. trials or tests and checks;
1. the possible establishment of non-execution of the services provided in the contract, imperfections or bad workmanship;
1. Reports relating to the completion of the works and possible ascertainment of the folding up of the site installations and the restitution of the site.

42.2 The acceptance commission shall comprise the following members:
· The Mayor of Menji Council (Contracting Authority)		President                                                       
· The divisional chief of state properties, Lebialem                         Secretary 
· The Project Manager			                                   CDO/Menji Council
· Store accountant                                                                             Member 
· The Representative of MINMAP				          Observer
· The Divisional Delegate of Basic Education Lebialem                Member
· The Contractor					                      Member
The acceptance will be done at the project site and in the presence of the Contractor.
The contractor shall be bound to inform the Contract Manager in writing not later than fifteen (15) days before the expiry of the contractual time-limit of the execution of works or the projected date of completion of the works, the date on which he hopes that the structure will be accepted.
The contractor shall be convened to the acceptance by mail at least 3 days prior to the acceptance. He is bound to attend (or be represented).
He takes part in the acceptance commission as an observer. His absence is equivalent to acceptance without reservations of the conclusions of the acceptance commission. 
After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the acceptance and shall proceed to provisional acceptance of the works if there is need.
The acceptance commission will verify the quality and the conformity of execution of works, as per the terms of the contract and will decide whether or not the job can be received.
In case of non-conformity of the works done, the contractor will be invited to redo the works. In case of conformity, the commission will receive the job and will write a report that will be signed by all its members and the contractor in situ.
The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the spot by all the members of the Commission.
The minutes of the provisional acceptance report shall specify or set the date of completion of the works.

42.3 The guarantee period commences from the date of provisional acceptance. 
ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER THE EXECUTION:
43 
43.1 The contractor shall submit within 30 days after provisional acceptance, five (5) copies of the post-construction record file (as-built lay-outs and other documents relevant to the maintenance of the works) in conformity with the final execution of the water reservoir and extended water network, including one reproducible copy. He shall also submit proof of origin of materials used. All these should be submitted before the last payment on account.
43.2 A penalty of 30% of the retention guarantee shall be retained in the event where the contractor fails to comply with Article 43.1 above.
ARTICLE 44: GUARANTEE PERIOD (ARTICLE 70 OF THE GAC)
The guarantee period shall be one (01) year to run from the date of provisional acceptance of the works.
ARTICLE 45: FINAL ACCEPTANCE (ARTICLE 72 OF THE GAC)
44 
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45.1 Upon expiry of the guarantee period and subject to the execution by the contractor of all the obligations binding on him by virtue of the contract, a final detailed account shall be established according to the modalities provided in articles 25 and 26 above.
45.2 Final acceptance shall take place within a maximum deadline of sixty (60) days from the date of expiry of the guarantee.
45.3 The Project Manager shall not be member of the commission.
45.4 The procedure for final acceptance shall be the same as for provisional acceptance, except the presence of the Project Manager.
45.5 The Contracting Authority has Thirty (30) days after final acceptance to release the 10% retention guarantee (bond).

CHAPTER V: SUNDRY (MISCELLANEOUS) PROVISIONS.
ARTICLE 46: TERMINATION OF THE JOBBING ORDER
The contract may be terminated as provided for in Part III Paragraph 2 of Decree No. 2018/366 of 20 June 2018 instituting the Public Contracts Code and equally under the conditions laid down in Articles 74, 75 and 76 of the GAC especially in case of:
· Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage of more than seven (7) calendar days;
· Delay in work resulting in penalties of more than 10% of the amount of the works;
· Refusal to repeat poorly executed works;
· Default by the contractor;
ARTICLE 47: CASE OF MAJOR IMPEDIMENT:
If the contractor were to raise the issue of major impediment after the signature of the contract by the South West Regional Delegate of Public Contracts, Contracting Authority, it may only come into force after its notification to the contractor by the latter. The thresholds below which claims shall not be admitted are:
9. Rainfall:	200mm in 24 hours
9. Wind:		40m/s
9. Flood:	decennial flood frequency
In the event of circumstances beyond his control hindering the progress of the works, the contractor shall only be relieved of his responsibilities if he notifies the Administration in writing of his intention to invoke these circumstances of major impediment within fifteen (15) days of the occurrence of the event. 
However, the Administration still reserves the right to appreciate the circumstances of the major impediment.

ARTICLE 48: DISAGREEMENTS AND DISPUTES (LITIGATION)
Disagreements and disputes resulting from the execution of this contract shall be settled amicably. 
Where no amicable solution can be found for a disagreement, the matter shall be referred to the competent court in Lebialem Division of the South West Region, Republic of Cameroon.
ARTICLE 49: PRODUCTION AND DISSEMINATION OF THE JOBBING ORDER:
Seven (07) copies of this contract shall be produced and registered at the expense of the contractor and given to the Project Manager, Contract Engineer, Contract Manager and Project Owner after registration.

ARTICLE 50 AND LAST: VALIDITY (ENTRY INTO FORCE) OF THE JOBBING ORDER:
This contract shall be regarded as finally concluded only after its signature by the Mayor of Menji Council, Contracting Authority. 
Also, it shall enter into force as soon as it is notified to the contractor by the Contracting Authority.
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SPECIAL TECHNICAL CLAUSES (STC)SPECIAL TECHNICAL CLAUSES (STC) 


FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION
CONTENT
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Article 03:   Putting in place personnel and materials
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Article 05:   Submission of reports
CHAPTER II QUALITY AND PREPARATION OF MATERIALS
Article 06:    Quality of materials
CHAPTER III MODE OF EXECUTION OF WORKS
Article 07:    Structures of the building site
Article 08:    Construction works. 
CHAPTER I GENERAL PROVISIONS
Article 01:   WORK DESCRIPTION
The purpose of this open invitation to tender is the execution of the rehabilitation of classrooms
Article 03: GENERAL OBLIGATIONS OF THE CONTRACTOR
The contractor shall execute the works in compliance with the special technical provisions.
Control missions shall be carried out by the Project Manager and shall comprise: 
a) Technical Control:
Before execution of works 
· Examination of the general proposals made by the contractor concerning the structures of the construction site, work planning and possible sub-contractors;
· Verification of the bills of quantities drawn by the contractor;
· Verification of execution plans for approval, technical conditions and all the documents relating to the modifications that shall be necessary for a proper execution of works;
· Reception of materials and equipment required for a proper execution of works;
· Control of the putting in place of activities aimed at sensitizing the beneficiary populations. 
During or after execution of works
· Control of the characteristics of the materials used and their compliance with the prescribed norms: rip-rap irons, aggregate for concrete, duct mold, etc.
· Control of the execution of works, notably:
· Clearing and maintenance of the area where the structure will be put up, that is weeding and felling of trees, if necessary;
· Repairing and cleaning the entrances to the structure; 
· Earthworks for the other structures;
· Making of reinforced concrete, ordinary concrete, stonework, brickwork and others.
b)	Environmental control 
It shall consist in checking that the contractor executes the works specified in the Special technical conditions, and in the tender file as a whole, in compliance with the provisions relating to environment protection or the laws and ministerial instructions referred to in article 22 of the Special administrative conditions.
Article 03: PUTTING IN PLACE PERSONNEL AND MATERIALS
To ensure a proper execution of works, the contractor shall put in place teams made up as follows, for information only: 
· A seasoned technician in civil or rural engineering, having more than five years of work experience and who shall also be in charge of the administrative, technical and financial follow-up of works. He shall be the correspondent of the Project Manager;
· The foreman who shall control the works and shall have at least three years of work experience in the execution of building construction works, public works;
· Specialized personnel: bricklayers, bar benders, topographers, specialized workers, and decorators.
Article 04: START AND DURATION OF WORKS
The duration of works shall be three (03) months with effect from the date of notification by the project owner of the service order to start work.



Article 05:    SUBMISSION OF REPORTS
For each structure, the contractor shall draw a report comprising inter alia:
· The summary schedule for the execution of works; 
· Designs of the structures; 
· The description of conditions for execution of works; 
· Possible technical proposals; 
· The level of understanding of the structures by users and members of the management committees responsible for the running and maintenance of the structure. 
The As-built plan shall be given within fifteen days before the date of provisional acceptance of the works. Each As-built plan shall be given in three (3) copies.
The report shall be considered approved if one month after submission of the final report, the Contracting Authority has not notified the contractor of his observations. 
CHAPTER II TECHNICAL CONDITIONS
This technical description of estimates is intended to define the content of works for the construction of a Block of two classrooms 
. It specifies the quality of materials and the mode of execution in keeping with the rules and in compliance with the constituent documents of the contract.  
Description of tasks
The main tasks to be carried out shall be the following:
· earthworks
· foundations
· elevation and reinforced concrete
· plastering
· roofing and roof cladding
· wood and metal works
· electricity
· coatings (Painting)
· External works
Reference documents
In the study and execution of the contract, bidders shall comply with the following: 
· Statutory and regulatory instruments (laws, ordinances, decrees, orders)
· Unified technical documents (requirements, special conditions, designing rules)
· French norms approved by AFNOR
· Security rules and norms relating to public protection 
· Agreements, technical opinion and recommendations of the CSTB applicable to works relating to this invitation to tender in force on the date of signature of this contract.
NB: The above-mentioned documents shall not be enclosed with the documents of the tender file, shall not be appended to the contract and shall not be signed by the contracting parties which shall however acknowledge that they have read and understood them.  
· The contractor shall carry out the works under the control of the Council and the Project Manager.
· He shall be bound to inform the Contract Engineer of the progress of works and any difficulty encountered in the fulfilment of his missions.
· He shall also keep a project report in which all the observations shall be recorded.
· In this report, he shall also carry out an inventory of all the events that may influence the execution of works, such as those relating to the climate.
· This report shall become the property of the Contracting Authority who shall be given it during the final acceptance of works. 
· To carry out the general control of works, the Contract Engineer may make regular or unexpected visits to the site. 
The description of estimates is intended to spell out the technical requirements for a proper construction works of a Block of two classrooms. 
· Any successful bidder shall strictly comply with the description of estimates in keeping with rules and norms prescribed in the DTU, the AFNOR norm…

Article 06:   QUALITY AND PREPARATION OF MATERIALS
Every material used and supplies shall be of high quality and put up in keeping with the rules and with great care.  
They shall meet the general specifications and the general requirements set out by the CSTB.
Reference of manufactured goods
The contractor shall be bound to provide all the justification, invoices and references of manufactured goods to be used. 
Equivalent supplies 
In case the materials referred to in the description of estimates are to be replaced by approved equivalent materials and supplies, the latter shall be at least of equal or higher quality and any justification may be requested from the contractor before use. 
Every material and supplies used shall be of high quality and put up in keeping with the rules and with great care. They shall meet the general specifications and the general requirements set out by the CSTB

SAND
All the sand supplied by the contractor or put at his disposal shall be subject to the approval of the Control Engineer.
The granulometry shall vary between 0.80 mm and 2.5 mm for mortar sand toppings, between 0.16 mm and 5 mm for concrete structures.
FINE GRAVELS
All the fine gravels supplied by the contractor or put at his disposal shall be subject to the approval of the Control Engineer.
Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed materials. The films of the gravels must have been blown or washed away.  

MIXING WATER
Water meant for the production of concretes shall be supplied by the contractor at his expense. In general, water may be obtained near the building site from water points or rivers, provided its quality meets the conditions stated below. Water may also be obtained from other sources (boreholes, wells, etc.)
Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs. 
BINDERS
The cements used for concretes and mortars shall meet the general conditions set out by the laws in force. They shall be of type CPJ 35 or similar and shall bear no trace of damp. Therefore, storing on the site shall be done on a dry and ventilated floor.
REINFORCEMENTS
Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or grease. 
They shall be formed and put up in accordance with the bar bending plan submitted by the contractor to the approval of the Project Manager before the start of works. 
WOOD
The wood chosen for the construction of the structures and form-work shall be free from any trace of rot, hard rot, decayed knot, splits or shake and treated against all kinds of defects. 
FORMWORK  
Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall be tight enough so as to prevent extra water from washing cement away.
TECHNICAL REQUIREMENTS
The contractor shall comply with the laws in force concerning fire protection, thermal insulation, acoustical insulation and ventilation; even if provisions have not been made in the plans and written documents.
It should be noted that all the works to be carried out or modified following amendments brought in keeping with the rules, shall be charged to the contractor. 
Fire protection
Application of the instruments in force relating to protection against the risks of fire and panic in Establishments open to the public (EOP).
Classification of the establishment:  category 5 EOP;
Behaviour of building components in fire;
FR: fire resistant;
FB: firebreak;
FC: fire check;
½ h FR components supporting the shell of the building; 
1h FC Floor;
½ FB internal partitions. 
Highly inflammable materials shall be avoided. 
Smoke clearing
In case of fire, all the premises open to the public shall be cleared by openings having direct access to the outside. 
Emergency means
Instructions on what to do in case of fire shall be posted in the corridor …
CHAPTER III MODE OF EXECUTION OF WORKS
Article 07:   STRUCTURES OF THE BUILDING SITE
The contractor shall be in charge of setting up operations which shall include:
· Development of access roads and platforms for the structures of the building site (raising of buildings, etc.), premises for the storing of materials and parking of equipment and vehicles, including the necessary coatings and their maintenance; 
· An identification board and a notice board of the building site; 
· Putting up a structure containing a storehouse and an office equipped with a table and chairs where the project record and graphic documents shall be available on a permanent basis. 
· Supplying water and guarding;
· Any other measure for the proper running of the building site; 
· Conveyance and folding up of any material needed on the building site;
· Dismantling and folding up of structures; 
· Their possible transfer;
· Development and maintenance of premises for setting up and execution of work;
· Putting in place means which are essential for the safety of personnel and users, especially putting signals on the building site;
· Cleaning of premises after execution of work.   
The plan relating to setting up operations shall give all the details on the following points: 
· In addition, setting up operations shall include the actual mobilization of supervisory staff, the foreman, and the charge hands among others. 
Signals, safety, miscellaneous
The contractor shall plan to put in place temporary signals essential for the safety of users and personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the contractor at the start of work. 

Article 08:   CONSTRUCTION WORKS 
I- Plan of execution:
It shall be made up as follows:
· construction drawing and details at the appropriate scales;
· work planning; 
· method and technical approach to execution;
· organization of the building site;
Knowledge of the soils
The contractor shall be supposed to have perfect knowledge of the nature and consistency of the soils. No complaint shall be accepted in the course of work; differences in the nature of soils noticed during the execution of work shall not give rise to an increase in the price of the contract.
Acceptation of the difficulties of the field
The contractor shall be supposed to have accepted all the difficulties that he may encounter and relating to the configuration of the sites, the nature of the soils, the stone and brick works, and solids existing in the site. 
Moreover, the contractor shall take note of the location of the old networks: telephone, water, electricity or other that may be found in the field. Therefore, he shall not remove any existing meter or pipe without informing the Project Manager of their presence. 
It shall be the contractor’s responsibility to follow the required procedures to obtain from public services the authorization to remove these networks. 
It shall also be his responsibility to have an affidavit of the party walls drawn up by a bailiff who shall enclose copies of these walls with his report. 
Site survey
The contractor shall take over the site as he shall find it. He shall therefore be supposed to have perceived all the difficulties that he may encounter and relating to the configuration of the site, the nature of the soils, neighbouring constructions, etc…
Fencing of the building site
A temporal fence shall be put up around the building site in due time by the contractor for the duration of work. The contractor shall also maintain it.
Exits from and access to the site shall be signalled and marked out in keeping with the rules and regulations in force and the requirements of public institutions and the Project Manager. 
Construction drawing
The contractor shall draw a complete set of designs to be executed (general design, formwork design, bar bending design, form of pitch, partition, etc…) and all the designs that may be requested by the Project Manager in the course of work. 
These designs shall be submitted to the approval of the Project Manager in due time. This approval shall not relieve the contractor of any of his responsibilities. 
Before acceptance, the contractor shall give to the Contracting Authority one (01) blueprint and three (03) design draughts in compliance with execution.

REINFORCED CONCRETE – FOUNDATIONS
· Foundations
Foundation bearing walls shall be built with filled cement blocks measuring 20x20x40 as indicated in the designs on 5 cm with coarse-aggregate concrete. The height shall depend on the level of perfect soil.
· Reinforced concrete works
Reinforced concrete footings shall be built on 5 cm Lean concrete. There shall be a reinforced concrete beam beneath all windows. The reinforced concrete shall be batched at 350 kg/m³.
· Floor slab
Slabs shall be made on levelled and properly rammed earth platforms. The foundation shall be drained and well compacted. 
Insulation from moisture shall be done with a polystyrene sheet placed directly beneath the concrete under-coat and raised on the periphery. Building of a concrete under-coat reinforced with a middle-welded wire fabric. The thickness of this under-coat shall vary according to the load to be borne. A slab with ordinary concrete batched at 350 kg/m3 measuring 08 cm thick shall be put on the floor. 

BLOCKWORK - ELEVATION
1- Bearing walls:
Bearing walls shall be built with hollow cement blocks measuring 15x20x40 as indicated in the designs. These blocks shall conform to the regulations. They shall be supplied by the contractor and approved by the control engineer. 
2- Open-work windows:
To ensure light and ventilation, parts of windows shall be made of open-work windows. They shall conform to all the prescribed norms and be approved by the control engineer.  
3- Coating:  
•	The bearing surface shall be clean, free from any trace of dust or product resulting from the removal of the formwork. It shall enable the coating to stick firmly; otherwise, it shall be treated by wire brushing, staking out or bush-hammering.  
•	The bearing surface shall be watered to make it deeply wet but then cleaned on the surface during the application of the coating. 
•	After roofing-in, coating shall start only on block works that have been completed for at least two weeks.   
•	Coating shall comprise three coats.  
· Bond coat or dash bond coat
Batching of the dash bond coat shall be 350 kg/m3; the mortar shall be batched so as to obtain proper workability. A dash bond coat measuring 1 cm thick shall evenly cover the surface to be coated. 
· Second coat
It shall be put on the bond coat three days after. The capacity of this coat shall be obtained by close and even tightening of mortar with a steel float. The surface shall be rough and obtained by applying a ruler to it. It shall be 1.0 cm thick.
· Finishing coat  
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.  
4- Fine joints:
Whenever block works are astride an expansion joint, a fine joint shall be drawn with wire in order to make the edge clean. 
5- Topping:
It shall be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing and polishing shall be made with cement grout. 

ROOFING FRAMEWORK
Content of works
1- Framework:
Trusses:
Trusses shall be made with solid wood treated with wood preservative (creosote) or carbonyl section 3x15. The tie beam and principal rafter shall be doubled. 
Joints shall be nailed.
Ridge poles:
They shall be made with solid wood treated with carbonyl, section 8x8 and fixed to the trusses by steel staples, diameter 6; they shall be fixed to the gables and partition walls by steel, diameter 6. 
2- Roofing:
It shall be made with (tôlebac), 6/10th fixed to ridge poles by lag screws, 8x80 with accessories
· The ridge of the roof shall be raised and covered with ridge sheet, 50
· Gables shall be constructed with blocks
· Rainwater shall be collected into a heavy metal gutter and shall flow into rainwater pipes. 
3- Fascia board:
Front and back sides 
The fascia board shall be 30 cm large and 6/10emm thick. It shall be made with tôlebac
4- Ceiling
The external ceiling shall be of smooth zinc (“tôlelise 6/10e".).  The inner ceiling shall be made of white ply wood divided into four and placed decoratively. they shall be separated one from the other by a hollow joint of 5 mm.
· Peripheral over strips, inside and outside
· Cellar flap to be put in easily accessible places
· Vent holes perforated on the external boards on the right side of each board.  
WOOD/METAL WORKS
1- Wooden doors 
Doors complying with specific designs with one or two ventails of 2.10 m high 
ELECTRICITY
1- Cable sleeves:
With insulation orange tubes, diameter of 16 mm embedded into the block work. 
2- Cable:
VGV or TH cables shall be used. As a general rule, the following sections shall be taken:
· 1.5 mm² for lighting circuits 
· 2.5 mm² for outlets circuits.
Each circuit shall comprise at most 08 appliances and shall be protected by 10A fuses for lighting circuits and 16A for outlets circuits.

PAINT:
Painting works shall include priming, flatting and filling-in the paint coating. The painting shall be on a coat of whitewash.     
1- Primer:
· Walls: pantex 1300
· Ceilings: pantex 800
2- Finishing:
Walls and ceilings:
˚ Ceilings: water paint white 800: 03 coats 
˚ External walls: Pantex 1300: 03 coats 
˚ Internal walls: Pantex 1300: 03 coats 
· Wall base or skirting: 15cm of oil paint: 03 coats
· Doors and windows: oil paint: 03 coats
As well as the supply, fitting and joining of plumbing fixtures.  
Land scarping/VRD
Construction of concrete drains round the structure and construction of 1200mm*1200mm access ramp with mass concrete dosed at 350kg/m3. 
Planting of flowers around the building and paving the paths into the building 
NB: Errors or omissions resulting from the exploitation of the constituent documents of the contract shall not be taken into consideration.
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SCHEDULE OF UNIT PRICES











	












	FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION

	ITEM  
	DESCRIPTION  
	U  
	UNIT PRICE IN FIGURE
	   UNIT PRICE IN WORDS  

	  
	Lot 100: PREPARATORY WORKS  
	  
	  
	  

	101
	Site Installation   
	FF  
	
	

	102
	Site preparation (Cleaning), Conveyance and removal of equipment  
	FF  
	
	

	  
	SUB TOTAL Lot 100 
	  
	
	

	  
	Lot 200: EARTH WORKS  
	  
	
	

	201
	Excavation and evacuation of soils and debris  
	FF  
	
	

	203
	Demolition of spoiled ceiling and wood  
	FF  
	
	

	  
	SUB TOTAL Lot 200 
	  
	
	

	  
	Lot 300: FOUNDATIONS  
	  
	
	

	304
	Repair of Concrete floors (8 cm thick)  
	m²  
	
	

	  
	SUB TOTAL Lot 300 
	  
	
	

	  
	Lot 400: MASONRY WORK  
	  
	
	

	401
	Wall repairs 
	ls  
	
	

	403
	Plastering with cement mortar on internal and external walls
	ls
	
	

	406
	Floor screed  
	m²  
	
	

	  
	SUB TOTAL Lot 400 
	  
	
	

	  
	Lot 500: ROOF WORK  
	  
	
	

	503
	Ceiling complete 4mm plywood including reinforcement of noggings
	ls
	
	

	505
	Roof repairs including all suggestions  
	FF  
	
	

	  
	SUB TOTAL Lot 500 
	  
	
	

	  
	Lot 600: METAL WORK/WOOD WORK  
	  
	
	

	601
	Repairs of Metal doors 200 x 100 including new locks  
	U  
	
	

	604
	Repairs of window / shutters  
	U  
	
	

	  
	SUB TOTAL Lot 600 
	  
	
	

	  
	Lot 700: ELECTRICITY  
	  
	
	

	702
	V.G.V Cable 1.5 mm2 for lighting  
	roll  
	
	

	703
	2.5 mm2 Cable for sockets  
	roll  
	
	

	704
	Philips LED Lamp 20W  
	U  
	
	

	705
	Bulk head lamp complete  
	U  
	
	

	706
	Wall switches & Sockets  
	U  
	
	

	707
	Accessories   
	ff  
	
	

	  
	SUB TOTAL Lot 700 
	  
	
	

	  
	Lot 800: PAINTING   
	  
	
	

	801
	Ceiling  
	m²  
	
	

	802
	External walls  
	m²  
	
	

	803
	Internal walls  
	m²  
	
	

	804
	Supplying and applying vinyl type A enamel paint or similar paint to wood, metal and Skirting on  H=1,1m  
	m²  
	
	

	805
	Supplying and applying ardoisine (black or green) on blackboards in two layers  
	m²  
	
	

	  
	SUB TOTAL Lot 800 
	   
	
	

	  
	Lot 900: SURFACE DRAINAGE  
	  
	
	

	901
	R.C. Gutter round the building  
	ml 
	
	

	902
	Concrete pavement round the building  
	m²  
	
	

	  
	SUB TOTAL Lot 900 
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BILL OF QUANTITIES AND COST ESTIMATES
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        Name of Bidder:

                    Signature:
           
                  Date:
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SUB DETAIL OF PRICES









SUB DETAIL OF UNIT PRICES
MODEL UNIT PRICE BREAKDOWN
	Price No:
	Description

	
	Daily output:
	Total quantity:
	Unit:
	Activity duration:

	A. Personnel
	
	
	
	

	
	Category
	Daily salary
	Paid man days
	Amount

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total A: Personnel
	

	B. Equipment/Tools
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total B: Equipment/Tools
	

	C. Materials and others
	Type
	Unit Price
	Consumption
	Amount

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total C: Materials and others
	

	D
	Total direct cost (A+B+C)
	

	E
	General site expenses (......% of D)
	

	F
	General head office expenses (….% of D)
	

	G
	Cost Price (D+E+F)
	

	H
	Risk and profit (.......% of G)
	

	I
	Bid Price (G+H)
	

	J
	Unit Bid Price (I/H)
	





[bookmark: RANGE!A1:E47]
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MODEL JOBBING ORDER











	RÉPUBLIQUE DU CAMEROUN
PAIX – TRAVAIL – PATRIE
-----------------------
	

	REPUBLIC OF CAMEROON
Peace – Work – Fatherland
----------------------

	RÉGION DU SUD-OUEST
	  ----------------------

	
	SOUTH WEST REGION
----------------------

	-------------------
	
	……………….



Jobbing order No_______ awarded after OPEN NATIONAL INVITATION TO TENDER N°__04/ONIT/SWR/LD/MC/MCITB/2026 OF_______________,

 FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION

PROJECT OWNER: THE MAYOR OF MENJI COUNCIL

HOLDER: [indicate name and full address of holder]
P.O. Box_________,Tel:_________Fax: ____________

SUBJECT: FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION

PLACE: MENJI			:

EXECUTION TIME FRAME: THREE MONTHS (3) months

AMOUNT IN CFA Francs:			
	IAT
	

	EVAT
	

	VAT 
	

	AIR (Income tax)
	

	Net to be paid
	



FINANCING		: PIB 2024

BUDGET HEAD	: No ……………………….
					
SUBSCRIBED ON: ___________________________
SIGNED ON: ________________________________
NOTIFIED ON: ______________________________
REGISTERED ON: ___________________________

Summary

Part I:	   Special Administrative Clauses (SAC)
Part II:   Special Technical Clauses (STC)
Part III:  Schedule of Unit Prices (SUP)
Part IV:  Details or Estimates



[bookmark: _Hlk165279700]Page_______ and last of JOBBING ORDER N° ----/ONIT/SWR/…………./2026
Awarded after an open invitation to tender with __________, ONIT/SWR/……………./2026

For the execution of _______________________________________works			
EXECUTION TIMEFRAME____________ (______) months
Amount of contract in CFA F:

	IAT
	

	EVAT
	

	VAT (19.25%)
	

	AIR (2.2 or 5.5%)
	

	Net to be paid
	



Read and accepted by the contractor
(Place of signature)__________(date)


Signature_____________________________
…………………………..


Registration
(Place)…………………………………………(date)
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FORMS AND MODELS TO BE USED BY BIDDERS
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Appendix No. 1:
MODEL DECLARATION OF INTENTION TO TENDER

I the undersigned, ……………………………..(indicate the name and capacity of signatory)
Representing the ……………….. company or enterprise or group with head office at ………..
….. registered in the trade register of ………………………. Under the number ………………

Having taken cognizance of all the documents featured or mentioned in the Tender file:
FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION
Tender N°...../ ONIT/SWR/……………./2026 OF_______________,

Haven evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;
Hereby declare my intension to tender for the project.
Done at …………………………..

							Signature of ………………………….
In the capacity of ……………………
Duly authorized to sign the tenders on behalf of ……………………………..

Appendix No. 2: Model tender
I, the undersigned______________[indicate the name and capacity of  signatory]
Representing the ______________company or enterprise or group with head office at_____________registered in the trade register of____________ under the number No_________
Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]
· After having personally taken account of the situation of the site and evaluated from my point of view and under my responsibility, the nature and difficulty of the works to be carried out;
· Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance with the structure featuring in the Tender File.
· Submit and commit myself to execute the works in accordance with the Tender File, in return for  the prices which I myself establish for each type of structure which prices reveal the amount of the tender for lot No. ________at _______________[in figures and words] CFA francs exclusive of VAT and at ________________CFA francs Inclusive of all Taxes. [In figures and words].
· I pledge to execute the works within a deadline of ……………months.
·  I pledge to maintain my bid for 90days from the deadline of submission of bids.
· Rebates and the modalities of application. The said rebates shall be the following (in case of the possibility of award of several lots).
The Project Owner shall pay the sums due for this jobbing order by crediting account No…………………… opened in………………………Bank………………………..Branch
Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.
Done at....................................... on.....................................
Signature of………………………..
In the capacity of………………duly authorised to sign the bids on behalf of………………………


Appendix No. 3: MODEL BID BOND
Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”
Whereas the undertaking_____________ hereinafter referred to as the “bidder” has submitted his bid on __________for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We___________ [name and address of the bank], represented by _________[names of signatories], hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity period:
· Fails or refuses to sign the contract, even though required to do so;
· Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above upon reception of his first written request, without the Contracting Authority having to justify his request, given, however, that in his request the Contracting Authority shall note that he is due the amount he is claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at____________, on____________

[Bank’s signature]




Appendix No. 4: Model final bond
Bank:
Reference of the bond: No_____________________

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the “Project Owner”

Whereas ________________ [name and address of Contractor], hereafter referred to as “the Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of an amount equal to [indicate the percentage between 2 and 5%] of the amount of the corresponding portion of the contract, as guarantee of the execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, __________________________   [name and address of bank]
represented by______________________ [name of signatories],
hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied his contractual commitments within the meaning of the contract, without being able to defer the payment nor raise any contests for whatever reason, any sum up to the sum of _____________  [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any obligation incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change. 

This final bond shall enter into force upon signature and notification of the contract. It shall be released within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at _________ on __________________
[Signature of the bank]

Appendix No. 5: Model of start-off advance bond
Bank: reference, address________________________________________________

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf of______________________________________________[the holder] to the benefit of the Project Owner [address of the Project Owner]
(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring that____________[the holder] has not fulfilled his obligations relating to the reimbursement of the start-off advance according to the terms of contract No._________ of _____________ relating to ________________ works [indicate the subject of the works, the references of the invitation to tender and the lot, if possible] of the total sum corresponding to to the advance of [THIRTEEN (13) %] of the amount inclusive of all taxes of contract No. _____________, payable upon notification of the corresponding Administrative Order that is, _____________CFA francs.
This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into the accounts of____________ [the holder] opened in the_________________ bank under No. ___________________.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC. However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.
Signed and authenticated by the bank at______________ on _____________

[Signature of the bank]


Appendix No. 6: Model of performance bond (Retention fund)
Bank: ____________
Reference of the bond: No________________

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas________________ name and address of Supplier] hereinafter referred to “the contractor”, pledged, in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We,____________________________________[name and address of the bank],
Represented by _________________________[names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project Owner for a maximum amount of______________________________
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the final detailed account, without the Project Owner having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

  Signed and authenticated by the bank at__________ on _______

[Signature of the bank]











APPENDIX N° 7:
ATTESTATION OF SITE VISIT 

I, the undersigned, _______________________ representing the Enterprise…………………………..……………...attest to have visited the respective sites or localities to be electrified within the framework of tender 
N°...../ONIT/………………./2026 OF_______________,
FOR THE REHABILITATION OF TWO (02) BLOCKS OF CLASSROOMS IN GOVERNMENT NURSERY SCHOOL MENJI WITHIN MENJI MUNICIPALITY, FONTEM SUBDIVISION, LEBIALEM DIVISION, SOUTH WEST REGION



                                        Done at…………………………… the …………………….




Signature of the Enterprise

SITE VISIT REPORT [not more than five (05) pages]

1. INTRODUCTION
TENDER Nº (with project title) …………………………………………………………………
NAME OF ENTERPRISE ……………………………………………………………………..
DATE: ……………………………………………… TIME: ……………………………………….
II) COMMENTARY:
II-1) Nature of the project site …………………………………………………….
II-2) Accessibility to the project site: ……………………………………………………
II-3) Vegetation (trees, shrubs etc) ………………………………………………………
II-4) Topography of the site ……………………..

III) AVAILABILITY OF SERVICES (water, electricity, etc)
IV) AVAILABILITY OF CONSTRUCTIONAL MATERIAL (stones, sand, gravel, wood etc) 

V) DIFFICULTIES : ……………………………………………………………………………………
…………………………………………………………………………………………………………………….…………………………………………………………………………………………………..……………………………………………………………………………………………………………
VI) CONCLUSION …………………………………………………………………………………….
……………………………….…………………………………………………………………………..……………………………………………………………………………………………………………

SIGNATURES :

	
Contractor’s Engineer







APPENDIX No. 8:   MODEL REFERENCES OF THE ENTERPRISE

The most representative services and similar to those described in the Special technical conditions above over the last FIVE years

	N°
	Year
	Contract
	Purpose
	Funding
	Amount (ATI) (CFAF)
	Acceptance date

	1
	
	
	
	
	
	

	2
	
	
	
	
	
	

	3
	
	
	
	
	
	

	4
	
	
	
	
	
	

	5
	
	
	
	
	
	

	6
	
	
	
	
	
	

	7
	
	
	
	
	
	




NB: for each contract named in the above table, please attach a: 
· Photocopy of first and last pages of the contract, 
· Photocopy of provisional (or final) acceptance report. 


Done on ..……………………, at ………………………….
Mr/Mrs ..……………………………………………….
Signature(s)…………………………………………………
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LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS












	N°
	List of BANKS

	Sigle

	01
	Afriland First Bank (FIRST BANK) B.P. 11 834, Yaoundé
	FIRST BANK

	02
	Banque Atlantique Cameroun (BACM) B.P. 2 933, Douala
	BACM

	03
	Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME) B.P. 12 962, Yaoundé
	BC-PME

	04
	Banque Gabonaise pour le Financement International (BGFIBANK) B.P. 600, Douala
	BGFIBANK

	05
	Banque Internationale du Cameroun pour l’Epargne et le Crédit (BICEC) B.P. 1 925, Douala
	BICEC

	06
	Bank Of Africa Cameroun (BOA Cameroun) B.P. 4 593, Douala
	BOA Cameroun

	07
	Citibank Cameroun (CITIGROUP) B.P. 4 571, Douala
	CITIGROUP 

	08
	Commercial Bank-Cameroun (CBC) B.P. 4 004, Douala
	CBC

	09
	Crédit Communautaire d'Afrique - Bank (CCA-BANK) B.P. 30 388, Yaoundé
	CCA-BANK

	10
	Ecobank Cameroun (ECOBANK) B.P. 582, Douala
	ECOBANK

	11
	National Financial Credit-Bank (NFC-Bank) B.P. 6 578, Yaoundé
	NFC-Bank

	12
	Société Commerciale de Banques-Cameroun (SCB-Cameroun) B.P. 300, Douala
	SCB-Cameroun

	13
	Société Générale Cameroun (SGC) B.P. 4 042, Douala
	SGC

	14
	Standard Chartered Bank Cameroon (SCBC) B.P. 1 784, Douala
	SCBC

	15
	Union Bank of Cameroon (UBC) B.P. 15 569, Douala
	UBC

	16
	United Bank for Africa (UBA) B.P. 2 088, Douala
	UBA




	List of Insurance Companies

	Activa Assurances, B.P. 12 970, Douala

	Area Assurances S.A, B.P. 1 531, Douala

	Atlantique Assurances S.A, B.P. 2 933, Douala

	Beneficial General Insurance S.A, B.P. 2 328, Douala

	Chanas Assurances S.A, B.P. 109, Douala

	CPA S.A, B.P. 54, Douala

	Nsia Assurances S.A, B.P. 2 759, Douala

	Pro Assur S.A, B.P. 5 963, Douala

	SAAR S.A, B.P. 1 011, Douala

	Saham Assurances S.A, B.P. 11 315, Douala

	Zenithe Insurance S.A, B.P. 1 540, Douala
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