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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER N°:008/ONIT/KC/KCITB/PIB-MINDDEVEL-
2026 OF 02ND APRIL 2026 FOR THE REHABILITATION TOBIN MUNICIPAL STADIUM
IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH-WEST REGION

Financing: PIB MINTP 2026 FINANVIAL YEAR

1. Subject of the Invitation to Tender:

Within the framework of 2026 Public Investment Budget, the Lord Mayor Kumbo Council, the
Contracting Authority /the Project Owner, hereby launches an Open National Invitation to tender for the
rehabilitation of the Tobin Municipal Stadium in Kumbo Municipality, Bui Division of the North West
Region
Nature of Work: Work to be done consists of

- Preliminary works;

- Excavation and earth work;

- Foundation works;

- Construction of the pitch surface;

- Drainages

- Environmental mitigation measures.

2.  Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works forming
the subject of this Invitation to tender is 120 Days
3. Lot
The works consist of @ unique lot as follows: the rehabilitation of the Tobin Municipal Stadium in Kumbo
Municipality, Bui Division of the North-West Region

4. Estimated cost: The estimated cost after preliminary studies is 50,000,000 (fifty Million) FCFA.

5.  Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance with
the fiscal laws.

6. Financing
Works which form the subject of this Invitation to tender shall be financed by the 2026 Public Investment
Budget of MINDDEVEL

Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document No. 12 of
the Tender File, of an amount of 250,000 CFA (two hundred and fifty thousand CFA) accompanied by a
receipt of payment 250,000 CFA (two hundred and fifty thousand CFA at CEDEC and valid for thirty (30)
days beyond the date of validity of bids




7 A Consultation of Tender File:

The file may be consulted during working hours at the Kumbo Council, SIGAMP UNIT as soon as this notice
is published.

8.  Acquisition of Tender File:

The tender file shall be obtained from the Kumbo Council, SIGAMP UNIT as soon as this Notice is
published against payment of the non-refundable sum of 75 000 CFA francs (seventy five thousand Francs
CFA), payable at the Kumbo Council Treasury, representing the cost of purchasing the Tender File.

9. Submission of bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach the Kumbo Council not later than 29/04/2026 at 10:00 AM local time
and should carry the inscription:

<<OPEN NATIONAL INVITATION TO TENDER FILE N°:008/ONIT/KC/KCITB/PIB-MINDDEVEL- 2026
OF 02ND APRIL 2026 FOR THE REHABILITATION TOBIN MUNICIPAL STADIUM IN KUMBO
MUNICIPALITY, BUI DIVISION OF THE NORTH-WEST REGION

“To be opened only during the bid-opening session
10. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers
especially to the absence of o bid bond issued by a first-rate bank approved by the Minister in charge of
Finance. .

11. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the 29/04/2026 at 11:00 AM local time, in the conference hall of the
Kumbo Council. Only bidders may attend or be represented by duly mandated persons of their choice who
have knowledge about the bids

12. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

Absence or insufficient bid bond

. Absence of a document in the administrative file not regularised after 48hrs of opening;

- False declaration or falsified documents;

A bid with the external envelope carrying sign or mark leading to the identification of the bidder;
Non-compliance with model bid

Incomplete financial file;

Absence of a quantified unit price;

Non respect of 75% of essential criteriq;

Name of company suspended by MINMAP

CINDOHWN

B. Essential criteria

1- General presentation of the Tender;

2-  Financial capacity;

3- References of the company in similar achievements;
4- Quality of the personnel;

5- Technical organization of the works;
6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit signed by the Contractor;

9- Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.




13. Award
This evaluation will be done in a purely binary way yes or no with an acceptable minimum of 75%

of the essential criteria taken into account.
The Contract will be awarded to the bidders who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

14. Validity of bids
Bidders will remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders.

15. Complementary information
Complementary technical information may be obtained during working hours at the Kumbo Council, Office
of Award of Public Contracts or contact +237 67000 3577

Done at.Kumbo THE .....ooovvieeennns
7. =" MAYOR OF KUMBO COUNCIL
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AVIS D'APPEL D'OFFRES MATIONAL OUVERT

N° :008/AONO/KC/CIPM/MINDDEVEL-2026 DU 02/04/2026 POUR LA REHABILITATION DU STADE
MUNICIPAL TOBIN DANS L'’ARRONDISSEMENT DE KUMBO, DEPARTEMENT DE LA BUI, REGION DU
NORD OUEST EN PROCEDURE D'URGENCE.

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2026

Objetdel'Appeld'Offre: Dans le cadre de I'exercice budgétaire 2026, le maire de la Commune de Kumbo
Autorité Contractante lance, un Appel d'Offres National Pour La Réhabilitation Du Stade Municipal Tobin
Dans L'arrondiss=ment De Kumbo, Département De La Bui, Region Du Nord-Ouest En Procédure D'urgence.

1. Consistance des travaux
Les travaux comprennent notamment :
» Travaux préparatoires

~ Terrassement
» Le reprofilage simple
» Drainage

2: Délais d'axécution

Le délai maximum prévu par le Maitre d'Ouvraye Délégué pour la réalisation des travaux objet du
présent appel d'offres est de cent-vingt (120) jours

3. Allotissement : Les travaux sont constitués en un (O1) lot ci-aprés défini : Pour La Réhabilitation Du
Stade Municipal Tobin  Dans L'arrondissement De Kumbo, Departement De La Bui, Region Du Nord-
Ouest En Procedure D'urgence.

4. Colt prévisionnel : Le coit estimé aprés les études préliminaires est de 50 000 000 (Cent Millions)
FCFA.

5. Participation =t origine : La participation & cette consuliation est ouverte aux entreprises de droit camerounais
6. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics de
MINDDEVEL de I'exercice 2026
7. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie par
une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la
piecel2 du DAO, d'un montant de 250 000 CFA (Deux cent cinquante CFA) accompagné d'un recu de
paiement de 250 000 CFA & ZEDEC et valable pendant trente 30jours au-deld de la date originale de
validité des offres.
8. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Mairie de Kumbo, Bureau
de SIGAMP dés publication du présent avis

9. Acquisition du Dossier d'Appel d'Offres
Le dossier peut étre obtenu aux heures ouvrables & la Mairie de Kumbo, contre présentation d’'une

quittance de versement au Trésor de la Commune de Kumbo de la somme non remboursable de 75.000F
CFA




10. Remise des offres

Chaque offre rédigée en frangais ou en anglais en (07) exemplaires dont un (01) original et (06)
copies marquées comme felles, devra parvenir confre récépissé & la Marie de Kumbo au plus tard le
29/04/2026 & 10H0Q, heure locale et devra porter la mention suivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° :008/AONO/KC/CIPM/MINDDEVEL-2026 DU
02/04/2026 POUR LA REHABILITATION DU STADE MUNICIPAL TOBIN DANS L’ARRONDISSEMENT
DE KUMBO, DEPARTEMENT DE LA BUI, REGION DU NORD OUEST EN PROCEDURE D'URGENCE.

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT?

11: Recevabilité des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent &tre produites en originaux
ou en copies certifiées conformes parle service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des offres
ou avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment |'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

12.  Ouverture des plis

U'ouverture des plis se fera en un temps. L'cuverture des pieces administratives et des offres
techniques et financiéres aura lieu le 29/04/2026 a 11h00, heure locale, dans la salle cle conférence de la
Mairie de Kumbo en présence des soumissionnaires ou de leurs représentants dOment mandatés et ayant
une parfaite connaissance du dossier.

13. Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires
Il s'agit notamment:

1- Absence d'une caution de soumission
2- Absence d'une piéce administrafive;

3- Fausses déclarations ou piéces falsifiées ;

4- Offres dont 'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire ;
5- Non-conformité du model de soumission

6- Offres financiére incomplete,

7- Absence d’'un prix unitaire quantifié ;
8- Le non-respect de 75% des critéres essentiels ;
9- Entreprise suspendue par le MINMAP

10-
B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur:

1- Présentation générale de I'offre ;

2- Capacité financiere ;

3- Références de I'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Aftestation et rapport de visite du site signe par |, entreprise;

9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et signé & la
derniére page ;

10-Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page et
signé a la derniére page.

Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de I'Appel d’Offres (RPAO).




14. Attrikutian

Cette évaluation se fero ¢'e meniere puremeni binair= oui ou non avec ur minimum acceptable d’au moins
75%de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui cura proposé l'offre la moins disante, conforme pour
l'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires
et au moins 75% des critéres essentiels.
15.  Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 90 jours & partir de la date limite fixée
pour la remise ¢« s offres.
16. Renseiccrenis comn!imentairas

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de la commune
de KUMBO - Service de Passation des Marchés Publics (Bureau de SIGAMP), Tel : 67000 3577
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Document No. 3: General Regulations of the Invitation
to Tender
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GENERAL RULES OF THE INVITATION TO TENDER
A. Generalities

Article 1: Scope of the tender

1.1. The Contracting Authority as defined in the Special Regulations of the invitatici to tender hereby
launches an invitation to tender for the execution of the works of construction of multi-purpose pitch
and four (4) playgrounds in Bamenda in four (4) lots under the emergency procedure within the
framework of the execution of the PIB 2026

1.2. The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations and which fime-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.3. In this Tender File, the term “day"” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts, By virfue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
contract;

i) Isinvolved in “fraudulent manoeuvres” whoever deforms or distorts facts in o der to influence
the award or execution of a confract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3.2  The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take
o decision of exclusion from bidding for @ period not exceeding three (3) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought agcinst him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is RESTRICTED, consultation is addressed to all candidates retained after a
pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:



(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including cll members of a group of enterprises and all sub-contractors to the bidder)
must net be in a situat’on of conflict of interest, subject to disqualification. A bidder shall be judged
to be in o situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-zontractors in rore than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct sunervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Withii the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracte, cultivated, produced, manufactured and from where the services originate.
Article 6: Qualiiication of bidder

6.1 As anintegral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b] Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested: of biciders in the Special Regulations of the invitation to tender, in order to

establish thair qualification to execute the contract.
Where necessary, bidders should provide information relating to ihe following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availahility of indisy: =nsable equipment.

6.2 Bids presented by two or mere associated undertakings (joint contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid cnd the contrai=t must be signed it o way that is binding on all members of the group;
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(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-confracting, the co-coniractors shall share the sums, which cre paid by the Project
Owner into a single account. On the other hand, the Project Cuvoner pays eac undertaking into its
own account where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in arficle 33 of the General Regulc!’ons of the invitation
to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its surroundings and obtain by himself and
under his own responsibility, all the information that may be necessary for the preparation of the bid
and the execution of the works. The related cost of the visit of the site shall be borne by the bidder. After
this site visit, the bidder establishes a site visit attestation which is therefore signed by the project engineer.

7.2 The Project Owner shall authorise the bidder and his employees cr agents to enfer the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the invitation to tender, it includes the
following documents:

Document No. 1. The letter of invitation to tender (for OPEN invitation to tender);

Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;

Document No. 4. The Special Regulations of the invitation to tender;

Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

Document No. 11. Models to be used by bidders;

Model of declaration of intention to bid

Tender Model

Model of Bid Bond

Model of final bond

Model of start-up advance bond

Model of guarantee retention bond

: Provisional planning of works

Document No. 12. Justifications of preliminary studies; to be filled by the Contracting Authority or

Delegated Project Owner;

@m0 o0uTo
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Document No. 13. List of first grade banking establiskments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complairts

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) ot the Contracting Authority’s address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contrac's and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing ¢ addendum.

10.2 Any published addendum shall be on integrai part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take cccount of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparrition of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the invitation to tender procedure.

Article 12: Lancuage of bid

The bid as well as any correspondence and any document exchanged beilween the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided
by the bidder may be written in another language on condition that a precise translation into either English
or French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered authentic.




Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents det:iled in the S,

the invitation to tender, duly filled and put together in three volumes:
a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidde::

- has subscribed to all declarations provided for by the |- ws and regul

~cial Regulations of

ations in force;

- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article
Regulations of the invitation to tender;

iii) the written confirmation empowering *he signatory of the bid o commit the ©

17 of the General

icider, in accordance

with the provisions of article 6(1) the General Regulations <f invitation to render.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

where necessary, etc).

b.3 Proof of acceptance of condiiions of the contract

the contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)

A commentary on the technical choices or the project and possibi« proposals.
c. Volume 3: Financial bid

prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breckdown of all-in prices;
The projected schedule of payments, where need be.

9 BN

forms of guarantees.
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The Special Conditions of the invitation to tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,

The bidder shall submit duly initialled copies of the administrative and technical documents relating to

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible




13.2  If in zccordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bics for several lots of the same invitation to tender, they could indicate rebates
offerca in case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2  The bid:!ar shall fill th. unit prices and totals of all items on the schedule and bill of quantities and
estimea s

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be included
in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well - s the price revision updating conditions for the said price must be specified.
This ir with the understancing that any contract of duration less than one (1) year shall not be
subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of internationa! invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

c) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the exccution of the works shall indicate in the annex to the
bid the percentage/:, of the amount of the bid necessary fo cover the needs in foreign currencies,
withou! exceeding the maximum of the three currencies of member countries of the funding
institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special

Regulations. These rates shall be applied for any payment within the framework of the contract
so that the retained bidder does not bear any change in the exchange rate.

15.3 Option 2: The amount of the bid shall be irectly made in the national and foreign currency at the
rates fixed ir he Special Re-ulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(@)  The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the
Special Regulations and called “nationai currency”;

(@)  The orices of inputs necessary for works which bidder intends to procure out of the Contracting
Autherity’s country nall be in the currency of the country of origin of the bidder or of the currency
of ¢ eiigible member country widely used in international trade.




15.4 The Contracting Authority may request the bidders to explcin the bidder shall furnish the needs
in national and foreign currencies and to justify that the amounts included in the unit and total prices
and indicated in annex to the bids are reasonable; to this end, @ detailed statement of their needs in
foreign currencies.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement berween the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumsiances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided fer in ariicle 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Adminisirative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the Genercl Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bend shall be ¢ full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of tha croup submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General
Regulations;




i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

iii) refuses to receive notification of the Administrative Order to commence execution.
Article 18: Varyir proposals o' hidders

18.1 Where the works can be executed within variable deadlines, the Specic Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the hasic solution of the Contracting Authority as described in the Tender File and furnish in
addition cll th= i formation whi h the Contracting Authority needs for o complete evaluation of the proposed
variant, including the plans, caleulations, technica! specifications, sub-details of prices and proposed
construction methods and all othier useful information. If recessary, the Contracting Authority will examine
only the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated
as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these paris of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the Goneral Regulc “ons,

Article 19: Prepaictory meeting ‘o the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3  Asmuch as rossible, the birider is requested to subiit any question in « way as to reach the Contracting
Authority i least one week before the meeling The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked cnd the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove te be necesscry at the end of the preparatory meeting shall be done

by the Con'racting Autheilty by publishing an adJendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparctory meeting.

19.5 The fact that @ bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder snall prepare cn criginal of the constituent documents described in article 13 of the General
Regulations 1 a volume cleorly indicated “CRIGINAL™. In addition, the bidcer shall submit the number
required in ihe General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the
bidder, in accordance with article 6(1a) or 6{2c) of the General Regulations, as the case may be. All
the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.




20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBM!SSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) Should be addressed to the Contraciing Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION"
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with arficie 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deacline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached io the written norification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT OF BID" or
“MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior o the time-
limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders incl! be returned to
them unopened.
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24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Op~ning of envelojes and evaluation of hids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Bocrd shall open the envelopes in single phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the enve'spe containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shull be allowed anly il the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the correspondinreg notification contcins o valid empowerment of the signatory requesting the
modificutior and read to 11 hearing of eveivone. Only bids which were opened and announced to the
hearing of evaryone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in cose of opening of financial
bids] and any variant, where necessary, the existence of « guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants
of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids (and odifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end cf the session.

25.6 At the end ¢ each bid-opening session, the chairperson of the Tenders Bocrd immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copy to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must recck vithin @ maxii um deadline of three (3) working days after the opening of bids in the form
of a leiter 12 which is obligctorily cttached a sheet of the petition form duly signed by the petitioner

and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure




26.1 No information relating to the examination, clarification, evaluation and compurison of bids and
verification of the qualification of the bidders and e recommendat <n for the awrd shall be given to
bidders or to any person not concerned with the said procedure cs long as the preferred bidder has
not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter contact with the Contraciing Authority for reasons having to
with his bid may do so in wrifing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluction in accordance with ihe provisions 5f article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are fumished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shal! essentially be a bid thct respects cil the terms, conditions
and specifications of the Tender File, without substanticl divergei.ce or reservciion. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) whose correction would unjustly cffect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered curing the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that ine successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

Pis)




stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualificetion,

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluaticn cub-committce judges that i is a gross error of decimal point in the unit price in which
case the totel price as presented shall be cuthentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detc’l of the said | “ice, in which case ihe amount in figures shall prevail subject to paragraphs
{a) and ') above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated os the lowest refuses the correction thus carried out, his
bid shall be rejected, and the bid bond may be seized.
Article 31: Convearsion into a cingle currency

31.1 To facilitale the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAQC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1  Only bicls considered <= being in compliance, ~s pear the provisions of article 28 of the General
Regulations, shall be evaluated und compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where nacessary provisions for unforeseen occurrences featuring
in the il of guantit =5 and estimates but bv acdding the amount of works done under State
supervion where they are costed in a competitive manner as speacified in the Special Regulations.

c) By converting into a single currency, the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other medification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Specia! Regulations v+ applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for severcl lots.

g) If need be, in accordunce with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated



on their own merit and independently of the fact that the biader offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalancad in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any eleinent or all the elements of the bill
of quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the jusiifications presented by the bidder are not satisfactory,
the Contracting Authority may reject the bid after the technical opinion of the Public Contracts
Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preferznce during il evaluation of bids
as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities fo
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Pegulations, the inviiation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by raking into account the rebates offered by the bidders in the case of more than one
lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authorilv io declare an invitation to tender vncuccessful or cancel
a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender afier the authorisation

of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened

or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without

any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or -/ any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the contractor ic execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within ¢ maximum deadline cf five (5) days after publication of the award results, the
Independent Observer's report as wel!l as the minures of the award session of the relat=d contract to which
shall be attached the evaluation repert of the bias.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.




37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of peition, it shouli be addressed to ihe Public Contracts Authority, with copies to the body in
charge of the reruiation of public contracts, the Contraciing Authority and the chairperson of the Tenders
Board concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the results.
Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for exc mination and where applicable, to the Minister in charge of Public Contracts
for prioi en-'cisement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final "ond

39.1  Within twenty (20) days of the nofification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from « banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized ~nterprises (SME) constituted of national capital and managed by nationals
may. in "2u of the guaruntee, provide o statutey lien or @ bond issued by a banking establishment
or first-rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.

J
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Special Regulations of the invitation to tender
This project has as aim the construction of o multi-purpose pitch and four (4) playgrounds in Bamenda in four
(4) lots under the emergency procedure.
The Contractor shall acquire the materials, mobilize the human resources anc! ecuipment and all other
subjections necessary for the realization of the said works. The works shall be carried out in the framework

of the developnont of regionc! and local authorit:=s and shall be executed on behalf of the Bamenda City
Council.

' References ‘
of the ‘
General \

I regulations |
1.1

General

Definition of works
| Project for the execution for the rehabilitation Tobin Municipal Stadium in Kumbo
! Municipality, Bi' Division of the North-West Region under the emergency procedure
civen in the luble helow:

| Name and address of the Contracting Authority: The Mayor, Kumbo Council,
P.O. Box 03 Kumbo, Tel./Fax: 675 13 04 43

Reference of Invitation to tender:

l ' OPEN NATIONAL INVITATION TO TENDER FILE N°:008/ONIT/KC/KCITB/PIB-MINDDEVEL-
2026 OF 02ND APRIL 2026 FOR THE REHABILITATION TOBIN MUNICIPAL STADIUM IN

L [JMBOMUNICI ALITY, BUI DIVISION OF THE NCRTH-WEST REGION
1 1.2 "cecution deadline: The execution timefiame is fixad at: 4 months
| 2.1 | Source of fundi_ng: This project is funded by BIP MINDDEVEL 2026

5:1 Origin of building materials, equipment, materials, supplies and equipment:
Building materials will be acquired locally (Sand, gravel, rods...). For cement,

| CIMENCAM or all other locally produced cement is recommended. Any imported

cement will only be used after the approval of the Contract Engineer. Either

wxcavation of trenches shall be dene maauclly or mechanically in which case an |

i . excavator will Lz used.

6.1 Evaluation criteria

Evaluation criteria
The evaluation criteria consist of two types: the qualifying criteria and essential criteria. These criteria are
designed to identify and reject bids incomplete or non-compliant to the essenticl conditions established in
the Bidding Documents relating to Offers including the admissibility of administrative documents, compliance
of the technical «fer to the CAD specifications and! qualification of candidates.

Eliminalory criteria

These criteria are designed to identify and reject bids incomplete or non-complicant to essential conditions
established in the Bidding Documents relating to Offers including the admissibility of administrative
documents and technical qualification of candidates.
These criteria are:

1. Absence or insufficient bid bond
Absence of a document in the administrative file not regularised after 48hrs of opening;
False declaration or folsified documents;
A bid vt the externc! 2nvelope carrying o sign or mark leading to the identification of the bidder;
Non-compliance with model bid
Incomplete financial file;
Absence of a quantified unit price;
Non respect of 75% of essential criteric;
Name of company suspended by MINMAP

il vl 2

Essential criteria




The evaluation of the technical offers will be made following the binary (yes / no) based on the essenfial
qualification criterict below:

1- General presentation of the Tender;

2-  Financial capacity;

3. References of the company in similar achievements;
4- Quality of the personnel;

5- Technical organization of the works;
6- Safety measures on the site;

7- Logistics;

8- Attesiation and report of site visit signed! by the Contractor;

9- Special Technical Clauses initicled n all the pages and sign=d at the last page;

10-Special Administrative Clauses compieted and initialed in cll the pages and signed at the last
page.

References should be recent enough (under 05 years) and justified with extracts of contract
The details of these essential criteria are specified in the evaluation matrix contained in the Supplementary
Regulations of the Bid (Section 4).

T o = |

[7.3 Visit of fhe—s_ivf;o? work:

1. It is important for the Bidder to visit and inspect the work sires and its sur sundings and
obtain for himself and under his own responsibility all information that may be necessary for
the preparation of the bid and the execution of work. The Bidder shall support the cost of the
site visit.

2. The Contracting Authority will allow the Bidder and its employees or agents fo enter its |
premises and on its land for purposes of that visit, but only on the express condition that the
Bidder, its employees and agents free the Contracting Authority, its employees and agents
from any liability that may arise and compensation necessary, and they remain responsible
| for fatal accidents or corpore!, loss or damage, costs and expenc=s incurred as o result of this

| visit. ‘

3. The Contracting Authority may arrange a tour of the work site at the preparatory meeting
for the preparation of tenders referred to in Article 19 of GRIT.

12 Language of the bid

The offer and all correspondences and documents exchanged between the Bidder and the |
Contracting Authority will re written in English or French.

13.1 - CONTENT OF THE BIDDING DOCUMENTS

ENVELOPE A: ADMINISTRATIVE DOCUMENTS

a)
b)
c)
d)
e)
f)
9)

h)

Declaration of infention to tender, stamped for local bidders (according to the attached model);

Certified copy of business registration;

A certificate of non-bankruptcy astablished by the Court of First Instaice dated not nors than three (3)
months preceding the date of submission of bids;

An attestation of the bidder’s domiciliary bank issued by a bank approved by the Ministry in charge of
finance of Cameroon, except otherwise provided by the provisions of o funding agreement;

An aftestation of the bidder’s domiciliary bank issued by o bank approved by the Ministry in charge of
finance of Cameroon, except otherwise provided by the provisions of a funding agreement;

Receipt of purchase of the Tender File;

The bid bond (according to the attached model) of an amount indicated in the table above in the tender
notice and o validity of 90 days established by a first-rate bank approved by the Ministry in charge of
Finance of Cameroon, except otherwise provided by the provisions of « funding agreciaent.

Certified copy of fiscal conformity

Certified copy of Tax Payers Card;
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n)

o)

In

An Attestatior of Non-exclusian from public confracts delivered by the authority competent for the regulation
of public zan' arts:

An attestation less than three (3) months old sigied by the Director General of the National Social Insurance
Fund certifying that the bidder has fulfilled his obligations towards the fund;

The group agreement, where need be;

The power of attorney where need be;

Certified copy of plan and attestation of localization;

The decloration of integrity, eligibility, environmental and social responsibility signed on honor to abstain
from any corruption practices and to work with the community while respecting the constraints of the social
environment,

case of ¢ groun of compar s ecch member of the group must present o complefe administrative file,

documents h, i, | shall be being presented only by the representative of the group.

ENVELOPE B: TECHNICAL DOCUMENTS

It shall contain the documents cited and placed in the following order;

NO

DOCUMENTS } OPERATION | AUTHENTIFICATION |

' BI1

| The enterprise must list all the equipment | Enclosed certified copies of car

List of equinment  [to be used including site mcchines,‘regisfrcﬁion document for all
g equipment and smaii tools t5 be used. site equipment and  vehicles
‘and receipt of purchase for

small tools  and  lease

‘ agreements for hired

' equipment including certified
carte grise of the lease

i | vehicles or equipment, vehicles

‘ and tools.

B2

| List of persor.nel

'The main personnel shell comprise the
follzwing:

- Works Director: o civil engineer holder
of at least a BSC in civil engineering |
i with at least 7years of experience in'
building construction works and must be
enrolled in the National Order of Civil |Enclose for each personnel,
Engineers and must present an | Signed & dated cv,
attestation of presentation of originals attestation of presentation of
“ diploma ‘originals of diploma and a
copy of certified copy of
A - 2 Site foremen: 02 site foremen with 01 | diploma as well as a certified
l for main works and 01 for secondary copy of the national identity
works respectively and being holders of | card  of  each  personnel
| atleast BAC+2 in civil engineering and | bearing at least 03 signatures
; at least 5 years of experience in | of the concerned
| building  construction  works.  Must |
| present attestations of presentation of |
‘ riginals of diplomas.

B3 |

This includes:
- Organisational chat of the Enterprise
‘and for the execution of tha project. Signed and dated by the
- Methodology of execution proposed. bidder at the end of each
- Synchronized Planning of execution of document
works.
- Individual Protection Plan (IPP).-
- Socio environment| protection plan,
- -ae plan of supply of matarials end
‘, mekilization of equipmant;
\,- Internal quality control;

' Technical Proposal and
methodology

29




Furnish all relevant informaiion about the signed and dated by the

B4 | Sub-contracting and list | sub-contractors if applicable (material, bidder at the erd of each
of sub-contractors 'human and financial means of the sub- | document
contractor). |
B5 | Attestation and report  Attestation and report of site visit |Dated and signed by the
of site visit contractor on honour with site
| photos.
References of the bicdder in the domain of  Amount of the works, copies of
building construction wiihin the past five ' contracts (1st, 2% and last |
years. (siges) and fincl reception j
B6 ! minutes of the works. 1
References of the }
enterprise {
| Visa on all pages and at the
B7 | CCTP visa on each Special Technical Clauses (STC) end of the document, the
page and signed and } date, signature and stamp of
dated on the last page 'the bidder.
B8 | Financial cop(;;iry An attestation c::.ln*_if;rwg;_mc bidder's | Lelivered by o bank
capacity to pre-finance the works at per recognise by the ministry of
i lot \ finance where the account of
‘ 1the contract is opened.
B9 | Declaration of | Contracts in building constructions  Signed by the bidder on
references received or ongoing within the past five | honour.
years irrespective of their amount ‘
recapitulated in the table below. -

- These documents must be arranged in the above-cited order and scparated betvveen each other by
color separators.

ENVELOPE C: FINANCIAL DOCUMENTS

It shall contain the documents cited and placed in the following order;

: — ,
N° DOCUMENT OPERATION TO BE REALIZED AUTHENTIFICATION

| Model of the submission lctter to be Date, signature, name and stamp of
Cl1 SUBMISSION filled and completed as well as|the bidder and stamped at the rate
LETTER lindicating the total cost of the i in force

proposal \

Model of the bordereau of unit prices | Visa on each page and signed and
Cc2 BORDEREAU OF to be dully filled and completed in|dated on the last page by the
UNIT PRICES figures and in words bidder

Decomposition of the unit prices of Visa on each page and signed and
c3 SUB DETAILS OF elementary tasks dated on the last page by the|
UNIT PRICES bidde:

"Model of the detailed bill of quantities | Visa on each page and signed and
C4 DETAILED BILL OF  and cost estimates to be dully filled | dated on the last page by the
QUANTITIES and completed | bidder

AND COosT ‘

ESTIMATES

EVALUATION GRID OF THE TECHNICAL FILE

(*) the bidder must be able to justify:

His references by copies of the contract pages presenting the subject, the amount of ihe services and the
signatures. The nature of the supporting documents for this experience must be assessed objectively (a final
reception report or o certificate of completion).

Its equipment by copies of the registration cards for rolling stock and Copies of invoices for other equipment or
legalized rental agreement.
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Stoff references by CVs signed by them accompaniad by a certified copy of the diploma and an attestation of
availability signed and dated by the staff.

CONSTRUCTION OF A MULTI-PURPOSE PITCH AND FOUR (4) PLAYGROUNDS
Bidder: ]
N° Criteria and sub criteria of evaluation () Binary notation Observations
YES NO
1 EXPERIENCE OF THE COMPANY IN SIMILAR WORKS (validate if 2 yes / 3, 2 2
obligatorily sub-criterion 1.1) / /
. Experience in public contracts of at least 25 000 000 FCFA e O s
" | without tax Rrelec
Experience in constructions of engineering structures in public ;
L] [ ——— 25,000,000 FCFA without tax = 01 project
2 |HUMAN RESOURCES (validat: if 4 yes /7, obligatoi'ly sub-criterion 2.1) 17 17
2.1 | Work Supervicar (validate if Fyes /3) /3 /3
Civil Engineer i2gistered in the order | > A level+3
| =7 years of general axperience
Experience as a supervisor of building construction project works :
50,000,000 FCFA =] Froten
Participation in works including Civil engineering structures :
> .
[Public buildings) >25,000,000 FCFA =01 Project
2.2 | 1¢ Site Foreman (validate if 1 yes / 2) /2 /2
Senior Civil Engineering Technician = Alevel+2
= 5 years of genaral 2xperience
oerience in Cuilding constructizn of ot least 0] FA '
fxu.,xum. ileling constr . ef ot least 25,000,000 CFA > 01 Project
rancs
2.3 | 2 Site Foreman (validate if 1 yes / 2) /2 /2
Senior Civil Engineering Technicicn > A level+2
= 5 years of general experience
; in buildi ;
Experience in building construction of at least 50,000,000 CFA > 01 Project
francs
3 | EQUIPMENT (velidate if 5 yes / 8) /7 17
3.1 | dump truck "o ned or hired" 4202 Pee|
3.2 | Backhoe or loc ler exccxvc:ro.[:: ~ned or hired"_”» =0 |
3.3 | Grader "owned or hired" =2 01 ‘[
3.5 | Concrete mixer (350 liters) "owned" > 01
3.6 | Concrete vibrator "owned" | =01
3.7 | Compactor (cylinder) = 01
3.8 | Hand compactor =01
4 METHODOLOGY (validate if 4yes /6) Obligatorily sub- ' /3
criterion 4.6 %
Site visit report (photos, investigation on the ave'lebility of | Pertinent
resources, accaosibility of the ¢ ) and relevant suggactions on |
4.1 N . o e AL G
the Technical o secifications, Unit Price Schedule and quantiiciive
and cost estimate
4.2 | Organization of the site (organizational design per, division of | Pertinent
tasks and roles, support of the headquarters) and also clearly
shows the orgenisation and menagement of multiple sites at once.
43 Planning of the execution of works "bar chart" per site, the working Ej;:;:inr:tcnd
days, and the supply of materials per site. '

NB: The enternri
works. The justif

: must justify ‘he ownership and stote of the equipment necessary for the execution of the
eiion documenis of the equipment include the certified copies of vehicle licenses (cartes

grise) (certified ct the Regiona! Delegation of Transport! or attestation of custom duties dating not more
than three (3) months for rolling equipment and photocopies of receipts for the other equipment or tools.

The commission will declare inadmissible the bid that after the evaluation of the documents has a technical
score of less than seventy percent (70%) that is 17 yes /24.

Amount and currency of the offer
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[1 4.3. All duties, taxes and charges payable by the Bidder under the future contract or otherwise,
thirty (30) days before the deadline for submission of bids will be included in the price
" and the total amount of its bid.
|
14.4.  [The prices of the contract are nct revisable. 1
15.1.  Not relevant
15.2.  (Currency reserved for the conversion to a single currency: The franc CFA.
and Source of exchange rate: The Bank of Central African States (BEAC).
15.3 Date of exchange rate:
Preparation and submission of bids
i Pand it B ]
The period of validity of bids shall be 90 days from the date of submission of bids
Amount of the bid bond: Each bidder must include in his administrative documents, a bid
17.1. bond issued by a first-rate banking establishment approved by the Ministry in charge of
finance and whose list is found in document No. 12 of the Tender File, of an amount of
250,000 CFA (two hundred and fifty thousand CFA) accompanied by a receipt of
payment 250,000 CFA (two hundred and fifty thousand CFA at CEDEC and valid for
thirty (30) days beyond the date of validity of bids S— |
19.1.  Venue, date and time of preparatcry meeting to the establisi ment of bids: 1
A preparatory meeting is previewed on the at 10am precisely ‘n the office of
the Local Coordinator of the program. (not applicable)
Number of copies of the bid which must be filled and sent:
20.1.  Seven (7) including one original and six (6) copies. !
Address of the Contracting Authority 1o be used for the submission of bids:
21.2.  The Mayor, Kumbo Council.
Number of the invitation to tender:
OPEN NATIONAL INVITATION TO TENDER FILE N°:008/ONIT/KC/KCITB/PIB-MINDDEVEL- 2026 OF
02ND APRIL 2026 FOR THE REHABILITATION TOBIN MUNICIPAL STADIUM IN KUMBO
MUNICIPALITY, BUI DIVISION OF THE NORTH-WEST REGION
Date and time-limit for submission of bids:
22.1.  On the 29/04/2026 at 10:00 pm local time precisely.
Venue, date and time of opening of bids: Bamenda City Council library; On the
25.1 29/04/2026 at 11:00 pm, local time.
[The opening of bids must take place within one hour of the deadline for the submission of bids]
Evaluation and comparison of bids -
Currency retained for the conversion into a single currency: the CFA franc ;
31:2: Source of exchange rate: Bank of Central African States ‘
Date of exchange rate: :
The execution time-limit will be evaluated as follows: The execution timeframe is is set at 4:
32.2. (e) months I
The method of evaluation of technical variants shall be following: Not relevant. ‘
32.2 (g).} l

(%]
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National bidders shall [not] benefit from a margin of preference during evaluation.

Not relevant.
!

Award of the contract

34.1 andThe contract shall he awarded the hidder whose bid has been judged essentially in

|34.2 comp'iance with the t2nder file and is evalucted the lowest.
.~ Finalbond : -
39.1  The final bond is 3% of the Contract and will be established according fo the model provided

i39.2

in this Invitation to Tender.

INDICATIVE MCDEL FOR TECHN!CAL PROPOSAL

{The following is a suggested structure of the Technical Proposal}

A — General preseniotion of the enterprise

{Indicate here @ brief description of your company and how it is orgenized, and in the case of @ group - of each partner to participate
in the works, including an organizational chart, the list of members of the management committee, shareholding.}

B — Contractor references

Indicate similar worl's executed and successfully completed in the last ten [10] years.

a)

)

a)

b)

<)

d)

|

Domain Title of the projcct!

— . -

| Start - End of

Summary Deseripfior. |
ummary Descriptior ARG |

Owner

Bt B S S | b ; IR IO works
|
:, R -
i |
C - Mobilisation
Organisation of personnel. {describe the structure, the composition of your teams.}
| 1 Name? [ Post Attributions
ITechni:n‘ Persornel /. B i - R
:of the site i -
Support  Personnel - P=IN Rii= ] B
(heed quarter and| | N
|base) | N -
Equipment and software. {describe the equipment to be used “or the works.}
N° Designation® ‘ Company Age ] Attributions

I

C

T

D = Desciiption of the opproach, the methodology and the work program

Comment on the site of the works and the technical specifications (STC, UPS and bill of quantities ond cost estimate). By eventually
making proposals for a technicol variant and the methodology for implementation

Work program. {Work program. {Please indicate the work program. The quantities, the deily cutput, the duration of the works
and the slowdowns, even the interruptions due to the bad weather, will have to be clear from the on the planning.}

PAQ. {Plecse indicate your quality insurance plan.)

ESSH methoclology. {Please pronose the Environment, Socicl, Safety and Hygiene methodology during the works to be put in
place}

£ - Summary sheets of proposed personnei, meterial, equipment and subcontreclors proposed

{Indicate here a brief description of proposed personnel, materials, equipment cnd subcontractors comparing to the technical

requirements (CCTP), normative standards, ...}

'Indicate only the works for which the Consultant had w contract as @ contractor or partner of a contracting zroup. The references will be

accompanied by supporting documents such as reception reports.

“CVs will he accomp.ied by supportine documents stch as certified diploraas.
I t !
“The eguipment v secompanied by = oporting documents wuch s prirghase invoice. certitied remistration certificate.
"
b ¥




As an indication, the consultant can draw inspiration from the following rables:

per unit of supply

PERSONNEL ) I ]
Post Name and Surname | Higner diploma Number of years of [ Ohe.ovation |
L BN & S ER—
1 |
EQUIPMENT
Equipment | Made - Type and | Supplier / | Principal Observetion
number Registration characteristics |
; ]
Materials
Material | Supplier Place of supply Duration of supply ’ Observation

SUB - CONTRACTING

Sub-contractor

| Name and Surname

Prestation and sub-
contracted

Formula for
remunerction (by
task, all-in, direct

payment, ...}

Observetion
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Chapter I: Generalities
Article 1: Subjcrt of the cont: - ¢t

The subject of this contract is the execution of the works of construction of a multi-purpose pitch and four (4)
playgrounds in Bamenda in four (4) lots.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code) 2

- The Contractine: Authority is the Lord Mayor of Kumbo Council
'z/she award: the Contract, ensures the preservation of originals of said Contract
ciocuments and the transmission of copies to Ministry in charge of Public Contracts and to the
body in charge of regulation.

- The Contract Engineer is the Divisional Delegate of Public Works for BUI hereinafter
referred to as the Engineer.

- The Project Owner is the Lord Mayor of Kumbo Council. She represents the beneficiary
rddministration of the works,

rle ensures respzct of the administrative, technical and financial conditions and Contractual
deadlines.

- Project Manager shall be the Council Develcpment Kumbo Council

- The Contractor shall be [to be specified].

3.2 Security

This Con*ract may use security subject to any form of transfer of the debt.
In this caza:

- The auth:vity in charge of ordering payment shail be: The Mayor Kumbe Council.

- The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller
Bui.

- The body or official in charge of payment shall be the Kumbo Council Municipal Treasury.

- The official competent to furnish information within the context of execution of this contract shall be
the Project Officer Kumho Council.

Article 4: Languvage, applicable law and regulation
4.1 The languac - to be used shall be Fnglish and/or French.

4.2 The service provider shall be bound to observe the laws, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are emended after the signature
of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.
Article 5: Const'uont documeits of the Contract (Article 8 of GAC)

The constituent contractual documents of this Contract are in order of priority:

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(SAC) and the finalized Technical Specifications or description of services;

3) The Special Administrative Conditions (SAC);

4) The Technical Specifications or description of services;

5) The particula: elements nec--sary for the deteriination of the Contract price, such as, in order of priority:
the unit ric sthedule, the statement of all-in prices, delailed estimates, the breakdown of all-in prices
and the sub-details of unit nrices;

6) The execution schedule or plan of action etc.
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- Net to be paid= EVAT-TSR and/or AIR
Article 13: Place and method of payment
The Contracting Authority shall release the sums due in the following marser:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit o account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

Article 14: Variation of Prices
Prices are fixed and not subject to revision.

Article 15: Formula for the revision of Prices
Not necessary.

Article 16: Formula for actualization of Prices
Not necessary.

Atticle 17: Works pre-financed by the Delegated Centracting Authority “Travaux en ragie”
Not relevant.

Article 18: Valorisation of the works
This contract is of unit and all-in prices.

Article 19: Valorisation of supply
Not necessary.

Article 20: Advances (crticle 28 of the GAC)
20.1 The Contracting Authority may grant a start-up advance twenty (20 %) of the cmount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modcilities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must b= reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Coniracting Authority shall issue the release of the corresponding
part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-up advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30th of each month, the Contractor and the Engineer of the contract will establish a contradictory
attachment, which recapitulates and fixes the quantities of works realised for each list of work that gives
right to payment. This payment could equally be done per site or/and per lot. Payment per site shall be
preceded by a technical reception of works executed on the said site.

21.2Monthly detailed cccount

No later than the fifth (5%) of the month following the month of the services, the contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (“ne cetailed account
exclusive of VAT and the other inclusive of tuxes), according to the agre | model and -stublishing the total
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amount of the suins to which he may lay claim as o result of the cxecution of the contract since the start of
the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance.

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- 00-2.2 paid :iirectly into the cccount of tha contractor;
- 2.2 % paid to the public treasury as AIR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Engineer the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of two (2) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.
The Contract Menager has a deadline of fourteen (1 4) days maximum to sign the detailed accounts.

Payments shall 1.~ done by the Kumbo Council Treasury within @ maximum decdline of 30 calendar days
maximum from the date of submission of the approved detailed accounts.

Article 22: Interest on overdue payments (Article 31 of the GACQ)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 166
of Decree n°2018/366 of 20th June 2018 instituting the public contracts code.

Article 23: Penc!'ties (Article 22 of the GAC sunplemented)
A. Penaltie: for delay
23.1The amount set for pencilties for delays shall be set as follows:
d. One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30" day beyond the contractual time-limit;
b. One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30" day.
23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.
B. Specific i-enalties [am:unt to he indicated]
23.3Indepen-iently of pencities for overrun of contractucl time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:
- Late submission of final bond (50 000 F cfa);
- Late submission of insurances (50 000 F cfa);
- Late submission of the draft execution schedule if the lateness is caused by the contractor
(50 000 F cfa).
- Late submission of the As-Built drawing plans if the lateness is caused by the contractor (50
D00 F cfa);
‘e changing ¢ work jzersonnel’s without informing the Contract Engineer (50 000 F cfa per
otk personnel).
Article 24: Payment in case of a group of enterprises (article 33 of the GACQ)
Co-contractors will distribute the funds, which are paid by the Contracting Authority in a single account.

Article 25: Final detailed account (article 34 of the GACQ)

25.1  After completion of the works and within @ maximum time-limit of fourtean (14) days after the date
of provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed
account of v orks executed =nd which detailad aecount summarises the total sums to which the contractor
may be ent"=d as o result of the execution of the whole contract.

25.2 The Contract Manager has at their disposal o decdline of seven (7) days to notify the corrected
project and accepted by the Engineer.

25.3 The Contractor has at his disposal a deadline of fourteen (14) days to resubmit the final detail
account bearing his signature.

Article 26: General and final detailed account (article 35 of the GACQ)
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26.1 At the end of the guarantee period which results in the final reception of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which Lo has signed jointly
by the contractor and the Contracting Authority. This detailed accou it includes:

- the final detailed account,
- the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor binds the two
parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2The Contractor has at his dispcsal a deadline of fourteen (14) days 1o resubmit (he final deteail account
bearing his signature
Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/451 /PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract
include notably:
- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company ftaxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the confraci;
o Duties and taxes of entry into Cameroonian ferritory (custoni. duties, VAT, computer tax);
o Council dues and taxes;
5 Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs, which the undertaking imputes on its running costs, and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mean VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contraci shall be stamped by and at the cost of the contiactor, in accordance
with the applicable regulations.

Chapter lll: Execution of services

Article 29: Nature of the works (article 46 of GAC)

Preliminary works;

Excavation and earth work;

Foundation works;

Construction of the pitch surface;

Drainages

Environmental mitigation measures.

In addition, all other subjections necessary for the good execution of the works according to the specifications of the STC.

Atrticle 30: Role and responsibilities of the Contracting Authority (GAC supplemented)

30.1 The Contracting Authority shall b e bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at ihe cosi of the contractor, cccess to sites of projects.

30.2 The Contracting Authority shall ensure the contractor of protectior against thre ais, insults, violence,
assault and battery, slander or defamation of which he could be victim because of or during the exercise of
his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time limit for the execution of the works forming the subject of this contract shall be: four(4( months
per lot.

31.2 This time limit shail run from the dcte of notificarion of the Administritive Order to commence execution
of the works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project Manager in
in five (5) copies at the beginning of the execution of the works.
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Article 33: Provision of documents and site (article 42 of the GAC)
The Contract Mcnager shall submit o reproducible copy cf the plans featuring in the Tender File.

The Contracting Authority shall make available the site cind access ways to the contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GACQ)

The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Lirilit s insurance, bu:iness manager;
- Comprohensive insurcnee of ithe site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within ¢ minimum deadline of twenty-one (21) days from the date of notification of the Administrative
Order to comineice execution, ihe contractor shcli submit in five (5) copies for the approval of the Contract
Manager ofter i1+ endorsement of the Project Manager and Project Engineer the execution programme of the
works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, where
applicable.

This programme shall be exclusively presented according to the furnished models.
Three (3) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Cither the indication “GOOD FOR EXECUTION™,

- “the indication of their rejection inclucing the reasons for the said rejection.

The contractor has eight (8) days to present a new draft, The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for, The upcated and approved schadule will become the contractual schedule.

The contractor si-ali constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the confractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date
of reception.

b) The Envircament Manac sment Plan should Lring out notably the choice technical conditions of the site
and basic life, condlitions of thi: backfill of the extraction sites and conditions for reinstating the works and
installation sites

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both tcwards third pcties and the resvet of clauses of the contract.

I~
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35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the reclisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most one month (specify the duration which must not exceed one month) prior to the date
provided for the commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [fifteen (15) days] to examine and
make known his observations. The contractor then has a deadline of eight (8) duys to present @ new
file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administrction, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (atticle 50 of the GAC)

36.1Signboards at the beginning and end of each section must be placed within a maximum deadline of
one month after the notification of the Administrafive Order to commence work.

36.2The services to inform in case of interruption of saffic or along lhe deviated iinerary: The Senior
Divisional Officer for Mezam in accordance with article 50(2) of the GAC].

36.3Indicate the special measures demanded of the contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within seven (7) days following the date of notification of the

Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be 20% of the initicl amount of ine contract and its
additional clauses (the ceiling is 30 %).

Article 39: Site laboralery and tests (article 55 of GAC)

39.1 Indicate if necessary, the modalities for carrying out the tests and geotechnical studies provided for in
the Special Technical Conditions.

39.2The Contract Manager has a deadline of fourteen (14) days tc approve the contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the contractor’s representative each day.

40.2lt is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for valiciation.

Article 41: Use of explosives (article 60 of the GACQ)

The use of explosives is forbidden.

Chapter IV: Acceptance
Article 42: Acceptance Commission (article 36 of GACQ)
Before the provisional reception, the contractor shall request in writing t > the Project Cwner with a copy fo
the Contract Manager, the Engineer and Paying Bedy the organisation of a technical visit prior fo the
provisional acceptance.

The Acceptance Commission shall comprise the following members indicatively:

The AUthorizing OFfiCEr .umimereraeneniiiei i (Chairman)
= The Contract ENGINEE o iirireiieiee s e st cee e (rapporteur)




- Council Development Officer Kumbo Council vvvieiiiiiiiiiiieea (Member)
- The DD MINDDEVEL BUI r or his RePresentative. . .uuuuuuniiieeeeseeeeeeeeeooeee (Member)
- The DD /AINEPDED BUI r or kis o L —— (Member

- Contracter, Observer;

The contractor shall be convene to the acceptance by mail at least 10 days prior to the acceptance. He is
bound to attend (or be represented).

He takes part in the reception as an observer. His absence is equivalent to acceptance without reservation
of the conclusion of the Reception Commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the
acceptance and “hall proceed ‘5 provisional recej.tion of the works if there is need.

The visit for provisional reception shell be the subject of minutes of provisional reception signed on the spot
by all the members of the Commission.

The minutes of the provisional reception report shall specify or set the date of completion of the works.
42.1Partial receptions are not previewed in the framework of this contract.

The guarantee period begins “rom the date of provisiona reception

Article 43: Documents to be furnished after execuiion (article 68 of the GACQ)

43.1 Within 30 days after the provisional reception of all the work, the Contractor will submit a dossier of verification
with a plan to 1/100e and a report describing the worl done.

43.2 The bond of the good execution of work will be released only after the submission of the dossier of verification.
Article 44: Gua-~ntee period " irticle 70 of the GACQ)
The guarantee period shall be one year to run from the deate of the provisional reception of the works.

Article 45: Final acceptance (article 72 of the GAC)

45.1 Final acceptance shall take place within a maximum deadline of twenty-one (21) days from the date
of expiry of the guarantee,

45.2 The Project Manager shc'! be member of the commission.

The procedure for final acceptance chall be the sume as for provisional accepteance.
P P

Chapter V: Sundry provisions
Article 46: Termination of the contract (article 74 of the GAC)

The contract me:; ke terminated as provided for in Port V Section |! of Decree n°2018/366 of 20th June
2018 instituting the Public Contracts Code and equally undler the conditions laid down in articles 74,75 and
76 especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties cf more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Dafault by the _ontractor;

- *irsistent non-payment for services.
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Article 47: Case of unforeseen circumstances (article 75 of the GAC)

If the contractor were to raise the issue of unforeseen circumstances, the
not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 mefres per second;
- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract
Where no amicable solution can bhe found for « disagreement, it
Cameroonian jurisdiction.

Article 49: Formatting and reproduction of the contiact

thresholds below which claims shall

may be settled amicably.
is brought before the competent

Seven (7) copies of the contract shall be edited at charges of the contractor and submitted to the Contract

Manager.
Article 50 and last: Entry into force of the contract

This contact shall be final only upon its signature by the Contracting A
soon as the Contracting Authority notifies it to the contractor.
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CHAPTER I: GENERAL PROVISIONS|

Article 01: WORK DESCRIPTION
The works consist of:

REHABILITATION OF TOBIN MUNICIPAL STADIUM IN KUMBO COUNCIL AREA phase 1lot 1:
- Preliminary works;

- Excavation and earth work;

- Foundation works;

- Construction of the pitch surface;

- Drainages

- Environmental mifigation meusures.

DESCRIPTION OF THE WORKS:

The works include the preparation of the surface by clearing the site of all vegetation and debris, levelling
and earth works. The earthworks comprise of cut and £l and the evacuation of excess soil to a place of
disposal indicated by the Contract Engineer. The surface shall receive a coat of selected material (laterite)
from a borrow pit and well ccmpacted on which will be concreted the surface slab.

This is an existing football pitch which is not up 1o standard. The state of this playground is not really very
bad and it does not have the normal dimensions. The works to be done will consist of rehabilitating the
playing surface as seen in the drawings and consiruction of drainages on the whole piica and surroundings.
The works to be carried out will include the preparation of the platform, -onstruction of drainage structures,

a) Technical control:

Before works execution
- Examination of the general proposals made by the contractor concerning the structures of the
construction site, work planning and possible sub-contractors;
- Verification of the bills of quantities drawn by the contractor,
- Verification of execution plans for approval, fechnical conditions and all the documents relating
to the modifications that shall be necessary ror a proper exe ition of work:;

- Reception of matericls and equipment required for a proper execution of works;
Control of the putting in place of activities aimed at sensitizing the beneficiary populations.

During or after works execution
- Control of the characteristics of the materials used and their compliance with the prescribed
norms: irons rods, aggregate (sand and gravel) for concrete, duct mould, efc.

- Contro!l of the execution of works, notably:
e Clearing and maintenance of the area where the struciures will be pur up, that is grass
clearing and felling of trees, if necessary;
e Maintaining and cleaning of the entrances fo the structure; Earthworks for the structures;
¢ Consiruction of retaining walls;
e Realization of the pitch surface;
b) Environmental and social control
It shall consist in the verification that the contractor executes the works as specified in the Special
technical conditions, and in the tencer file as a whole, in compliance with the provisions relating to
environment protection or the laws and ministerial instructions referred to in article 22 of the Special
administrative conditions. The Environmental and Social linpact Notice report shall be put ai the disposal of
the contractor for execution.

Article 03: PERSONNEL AND MATERIALS

To ensure the proper execution of works, the contractor shall put in place the personnel made up as

follows which list is not exhaustive:

*  Works Director: a civil engineer holder of at least a BSC in civil engineering with at least 7 years of
experience in building construction works and must be enrolled in the National Order of Civil
Engineers and must present an attesfction of presentation of originals of diploma. He shall be the
direct representative of the contractor on the site;

= Site foremen: 01 site foremen with 01 for main works and 01 for secondary we ks respectively and
being holders of at least HND in civil engineering and at least 5 years of exj.erience in building
construction works. Must present attestations of presentation of originals of diplomas.
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Article 05: SU"//ISSION OF REPCRTS

For each structure, the contractor shall produce a report comprising inter alia:
- The summary schedule for the execution of works;

- Designs of the structures;

- The description of conditions for execution of works;

- Possible technical proposals;

- The i-vel of understunding of the struciures by users and members of the management committees
responsible for the running and maintenance of the structure.
The As-Built report shall be submitted within fifteen days before the date of provisional acceptance

of the works.

Each As-Built report shall be submitted in three (3) hard copies and soft copy.
The report shall be considered approved if one month after submission of the final report, the Project

owner has not notified the contractor of his observations.

0.9

0.12

Methoc' of Constructi- n and Work Plan

The Con'ractor shall sutumit to the Enginecr not later than 28 days from the date of award of the
Contract o general description of his proposed installations and methods for the execution of the
Works, including temporary offices, buildings, access roads, deviations, Contractor’s Equipment and
its intended production output, working shift arrangements, strengths of work force of skilled and
unskilled labor, supervision arrangements, power supply arrangements, supply of materials, stone
crushing, aggregate production and storage, cement handling, concrete mixing and handling,
methods of excavation, dealing with water, testing methods and facilities.

During the execution of the Works, the Centractor shall also submit to the Engineer complete and
detailed of any propos=d amendments to the ins'allations and methods submitted in accordance with

the foregoing.

The Engineer’s normal working hours shall be defined as 7.30 am to 5.30 pm on weekdays with
Saturdays and Sundays set aside for rest. If the Contractor wishes to execute Permanent Works
outside these hours, or, public holidays he shall obtain the written permission of the Administration as
required, and the Engineer at least one full working day in advance to enable the Engineer to make
provision for supervision of such work.

Other " 2ntractors
The Contiactor is advised that other Contractors employed by the Project Owner and employees of
the Project Owner may be working in connection with the Project on and around the Site.

Pursuant to the Conditions of the Contract the Contractor shall not interfere in any way with any
works, or property belonging to the Project Owner or a third party, irrespective of whether the
position of such works is indicated to the Contractor by the engineer or not. The Contractor shall
respect any works executed by others and articles supplied or installed by others and shall be held
responsible for any loss or damage thereto if caused by him, his employees or his Subcontractors.

Displacement of Existing Networks
The Contractor shall request the services concerned to reroute any services network (water, electricity,
telephone, ...) crossing the project site. The Contractor shall also take all necessary measures to
channel off any natural water flowing through the project site.

Construction Photographs and Videos

The Contractor shall be responsible to produce Construction Photographs and Videos as provided
herein.

Photocraphs and Video: of the entire Site, or pertinent features thereof, shall be taken before the
commenc -ment of Weiks and promptly submitted to the Engineer. The same views shall be re-
photographed upon corpletion of ali the construction activities and « complete edited video shall
be submitted with the Contractor's application for final payment. Additional photographs and videos
shall be made each month throughout the progress of the Works at such times as requested by the
Engineer and submitted with the Contractor’s application for partial payment.
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Section 1: Site Installation, Complementary Studies, Preparatory Works and Impiantation works

1.1

1.4

1.5

1.6

1.7

1.8

1.9

General Site Installation

The Contractor shall ensure the bringing to site of all installations, equipment and materials necessary
for the execution and internal control of the works, as well as their withdrawal from the various sites
at the end of the project.

After the Contract is installed and before work commences the Contractor shall submit to the Engineer
drawings showing the general arrangement of his Temporary Warks with diagr=ms and descriptions
showing how he proposes to execute such Temporary Works ¢nd how they 7ir into his program,
pursuant to the Conditions of the Contract, for the execution of the totality of ih.e Works, all to be
subject to the consent of the Control Engineer. The whole of the Temporary Works and the equipment
and appliances used, shall be the liability of the Contractor in regard to their construction, safety,
maintenance and removal on completion of the Confract and consent by the Engineer shall in no way
relieve the Contractor of his duties or responsibilities under the Contract.

Hoarding
The Contractor shall, immediately upon the date for site possession and at his ovn expense, supply,
erect and enclose the whole of the site within a hoarding nor less than 2.4 meters high using

materials of his choice, in order to screen off the work area. The hoarding shall be uniform in
appearance and constitute sufficient obstacle to prevent intruding of unauthorized persons or
children, and be complete including all necessary padiocked gates, fans and screens to ensure the
safety of the public, adjoining owners, and the works. The hoarding shall be adjustable during the
works as required and shall be maintained till the end of the project.

Surveillance and Guarding

The Contractor shall deploy all necessary human and material means to ensure surveillance and
guarding of the site by day and by night, threughout the entire duration of the project up fill
provisional Taking-Over.

Site Clearing and Maintenance of Access Roads

During the execution of the works the Contractor shall keep the site reasonably free from all
unnecessary obstruction and shall store or dispose of any Contractor’s Equipment and surplus
materials and clear away and remove from the site any wreckage, rubbish or temporary works no
longer required.

Access roads leading to the site within the project area shall always be kept accessible. The portions
of the roads to be maintained shall be those directly linked with the execution of the works, from
the exit point of their intersection with the principal road of the project.

Site Office and Meeting Room
The Contractor shall provide site office for his own use, for his site laboratory, and for site meetings.

Temporary Service Connections
The Contractor shall make all necessary arrangements to ensure connection of the site to water,
electricity, telephone and other sundry services networks required in connection with the execution
of the works.
The Contractor shall provide a clean, encugh and continuous supply of fresh water, both for
construction of the Works and for all offices, laboratories and workshops. He shall undertake all
arrangements including pipelines and meters for connecting to |-cal water ma.is and the provision
of pumps, storage tanks or water conveyance where necessary, payment for all fees and water
charges and the satisfactory removal of all such arrangements and provisions on completion of the
Works.
The water shall be clear of suspended solids and free from any matter in quantities considered by
the Engineer to be deleterious to the work. Water supplied to all the offices, laboratories and
houses shall be wholesome and potable to the satisfaction of the public health authorities in the
area of the Site.
Health, Safety, and Accidents
The Contractor shall ensure, as far as is considered by the Engi zer fo be rec sonably practicable
and to the Engineer’s satisfaction, the health, safety and weifare at work of his cmployees including
those of his Subcontractors and of all other persons on the Site. His responsibilities shall include:
a) The provision and maintenance of the Contractor’s equipment and the adoption of methods
of work that are safe and without risk to health,
b) The execution of suitable arrangements for ensuring safety and absence of risks to health in
connection with the use, handling, storage, transport and disposal of articles and substances,
a0




c) The provision of protective sectioning and equipment, with such personnel and equipment and
such information, instruction, training and supervision as are necassary to ensure the health
cnd safety at work of all persons employed on the Works all in accordance with the laws of
Cr:meroon,

d) The provision aid maintenance of svitably equipped and staffed first aid stations throughout
the extent of the Works to the satisfaction of the Engineer. The Contractor shall allow in his
prices and be responsible for the cost of all such site welfare arrangements and requirements,

e) Designation as Safety Officer of one of his senior staff who shall have specific knowledge of
safety regulations, and experience of safety precautions on similar works and who shall
cdvise on all matters affecting the safety of workmen and on measures to be taken to
promote such safety,

f)  The provision and maintenance of access to all places on the Site in @ condition that is safe

coel without risl: of injury,

The provision o/ adequate waterborne scnitation, refuse collection and disposal, complying
with the Laws of Cameroon and cll local Bye-laws and to the satisfaction of the engineer, for
all houses, offices, workshops and laboratories erected on the Site,

h)  The provision of an adequate number of suitable latrines and other sanitary arrangements
at sites where work is in progress to the satisfaction of the health Authorities and the
Engineers.

2 4

1.10 DRAWINGS AND DOCUMENTS
1.10.1  Standard Size of Drevings and Documc nts
(1) Drawings, whether tc be supplied by the Engineer or the Contractor shall only be prepared
iccording to Standard sizes DIMN Al (594 x 841mm) or DIN AO (841 x 1189 mm) or
otherwise stipulated by the Engineer.
(2) Documents, whether to be supplied by the Engineer or the Contractor shall be prepared on
Standard size DIN A4 (210 x 297mm), except where particularly agreed otherwise with
the Engineer.
1.10.2 Exhibited Drawings
The Exhibited Drawings show the work to be done under the Contract, subject to the provisions for
variations in the Conditions of the Contraict, but they shall not be used for construction purposes
unless «>acific instructicns for such use are giver by the Engineer as the work proceeds. In general,
the Exhibited Drawings are intended to indicate the scope and complexity of the Work.

1.10.3 Working Drawings
Working drawings are the drawings to be prepared by the Contractor and shall show enough
dimensions, specific and typical details to define the various features of the Works, thus enabling
the Contractor to perform the relevant works or to prepare the shop drawings.

1.10.4 Documonts to be supnlied by Contractor

(1) The Contractor is - bliged to supply drawinas and documents for the Permanent and Temporary
we ks as stated in the present specifications or as may otherwise be requested by the Control
Engineer.

(2) The drawings and documents to be provided by the Contractor include, but are not limited to,
the following,

a) Site layout and installation drawings.

b)  Work and construction programs inclusive of revisions, if required;

¢) Drawings and calculations for all Temporary Works and construction stages planned by
the Contractor.

d4)  Bar bending chedules for reirforcad concrete structures.

€] Reports and records of all tests and material tests to be carriad out by the Contractor or
his suppliers.

f)  Drawings, records and reports on specific construction measures to be supplied by the
Contractor in accordance with other provisions of the contract.

g) As-built drawings, incorporating all changes or amendments made in the course of the
construction works, for all Permanent Works, including those for which the Engineer has
prepared the working drawings.

h)  As-built drawings shall be supplied to the Engineer immediately after completion of the
part of the V' orks.

i} Brochures and technical literature of all equipment items and fixtures, which are to be
permanently installaed in the Works.
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1.10.5

1.10.6.

i) All instructions (in the form of lists, manuals and the like), which are  required by
the Project Engineer for proper operation, as well as for expert maintenance and repairs
of the structures and facilities.

The time limit for approval of working drawings and issuance of other clearances is 10 days. The
Contractor shall therefore take all necessary pre-emptive measures when submitting documents for
approvel to avoid any eventual delays on the overall time schedule of the works.

As-built Documents

The Contractor shall establish as-built drawings and plans as the work progresses. These drawings
and plans shall incorporate all the changes and modifications that have been made and approved
by the Engineer in the course of the project.

All the Drawings and plans shall be done on AutoCAD. The Contractor shall hand over all the as-
built drawings and plans to the Project Engineer in the number of hard copies agreed by the
Engineer and an electronic copy of the AutoCAD files.

Setting Out

The Contractor shall satisfy himself as to the accuracy in line, level and dimension of any basic survey
information provided by the Project Owner. He shall set out the works from all the Project Owner's
established benchmarks as indicated to him by the Control Engineer and shall be responsible for all
measurements in connection with the setting out. The Contractor shall furnish, install and maintain all
markers.

Before commencing construction work, the Control Engineer and he Contactor shall jointly check all
survey stations and benchmarks to be used, to ensure that oll survey stations wne. benchmarks are in
their original positions.

In agreement with the Control Engineer, the Contractor shall establish reference points to define the
building at fixed locations and temporal benchmarks. These reference points and temporal
benchmarks shall be maintained by the Contractor until the taking-over of the works. The Contractor
shall provide the Engineer with a schedule of the levels and the location of all such benchmarks and
shall ensure that such information provided to the Engineer is always kept up to date.

The Contractor shall not remove, damage, cirer or destroy any benchmarks or curvey stations. Any
additional setting out required as ¢ result of erroneous survey ork on the part of the Contractor
and any abortive works executed arising there from shall be rectified at the expense of the
Contractor.

Section 2: EARTHWORKS AND CONCRETE WORKS.

2.1

2.1.1

2.1.2

Earthworks for Foundation

General

The Contractor shall set out all pertinent lines, grades and levels as shown on 12 drawings and/or
as otherwise required for the proper and accurate definition of the works of ¢xcavation and fills
and shall be responsible for maintaining the accuracy of lines and grade stakes during construction.
All discrepancies in levels or setting out will be entirely the responsibility of the Contractor and he
shall be liable to make good such discrepancies to the complete satisfaction of the Project Owner.

Excavation

Excavation shall be made to depths and dimensions indicated on the plans or otherwise required by
the work, plus enough space as directed by the supervising officer fo permit erection of forms, shoring
and inspection of foundations. Slopes shall be straight lines to ninimize the qguantity of fill material
required. The Contractor shall remove all boulders, stumps and ofner obstruction: encountered in the
course of excavation. The bottom of all foundations shall be hand trimmed, level, and free from all
loose and/or organic material.

Channels shall be dug where required to facilitate the laying of underground pipework and earth-
cabling. Channels bearing pipework shall be carefully filled and rammed to maintain slopes of pipes
after laying and protection against damage with lean concrete mix. All excavation shall be tfimbered,
where necessary to the satisfaction of the Project Owner.




Should any water accumulate in the trenches or other excavation, the Contractor shall execute such
works as may be necessary to drain away the accumulated water and shall install pumps as may be
required to keep the trenches and excavations dry.

All latrine construction sites must be securec! by hoarding in order to prevent children from
accidentlly falling inte the pits.

The contractor shall take all necessary methods necded to protect excavation pits and trenches from
the population.

2.2.  Concrete Works

2.2.1 Materials: Origin, quality and preparation of materials

The fine and coarse aggregates may either be from the river or quarry crushec and must be approved by
the control engireer before any use on the site. The sand (0/5) shall have very fine clements settlement of
less than 4%. The gravels (5/1. or 15,25) shall e clean end well graded with very fine elements settlement
of less than 2%.

The cement shall be CPA 325 ciass from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement steel
rods and round smooth RL E235 for the stirrup rings.

Any fill material for the foundation and the surroundings structures shall have no particle dimension above
50mm and with plasticity index of less than 35.

Fill materials shell also be free from organic elements and shall have a good granularity grading. No black
vegetable soil sl be accept: « for backfilling, cnd the source shall be approved by the Project Engineer.
Stones for muso +y works shall be of basalt, gneiss or granite type, be esthetica! and should be gotten from
the quarry or deposits approved by the control engineer with dimension sizes of not lass than 20cm.

2.2.2. Concrete
-Ordinary concrete specifically lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone /block work is carried out and dosed at 150kg/m?.
- Over-site concrete shall be 8cm thick laid over the entire floors and paved area between walls and
gutters at 350kg /m?2.
NB: The external veranda “hall be Scm below the level of the internal floor with 2% slope.

-Reinforc=d conzrete shall be specifically for footings, pillars, beams damp proof course (DPQ), lintels
and ring beams and their mixture shall be in @ proportion of 350kg/m3.
NB:
e All concrete works should be properly cured and vibrated (i.e. water three times a day for seven
days)

* Concrete should not be more from 1m above, that is to avoid segregations.

NOTE: Reinforcement Schedule.

NB: in casc the lower <“ameters are not udmissible by the geotechnical results and structural
analysis frame -~ oik, those o' ‘he siructural andlyses iramework chall he apnlicable
‘N | o - | SIZES | RCDS  RODS | STIRRUP !
N | stRucTurE 2 R i e (N DOSAGE | TYPE
o Nos Lo Torsd . Spacings
1 | 5:::;295 & ‘Bamp-proof 6 ‘ 12mm némm ‘ 15ecm 400kg/m? Fe-E-40
2 | gutters 4 10mm nébmm 15em | 350kg/m?® | Fe-E-40
3 | dranages 6 | 8mm | nébmm 15cm | 350kg/m? | Fe-E-40 |
NB: All rods must be imported
- Water: To be usad for tlie mixture mortar, concrete and washing of aggregates. Shall be clean and

free from impurities; meaning potable water, and the source shall be approved by the Project Engineer.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not show any
trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock
presenting an unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel
shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.
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Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete,

the effect of vibration and weight of workers involved in setting it up.

2.2.3

2.2.4

Sand and coarse aggregate.

All aggregate for concrete and mortar ¢hall consist of naturally cccurring sand =nd crushed rock. All
sand shall be perfectly clean, uncoated grains free from injuricus amounts of clusts, lumps, soft or
flaky particles, shale, alkali, organic matter, loam or other deleterious substances, and the source
shall be approved by the Project Engineer.

Sand and aggregate shall meet the following grading requirements:
‘ ‘ Total percentage of weight

Sieve Number Retained Passing
4 10-5 195-100
8 10-120 '80-90
16 20 - 40 60 - 80 |
30 1 40-70 ‘30—60 ‘
50 |70 -88 112-30
100 92 - 98 '2-30
Sand for mortar shall meet the following grading requirements:

Sieve Number Total % by weight

4 0

3 @=35

16 0-5

30 2550

50 65 -80

100 85-95

The coarse aggregate shall be clean and angular in shape and shall have granular, crystalline or
smooth (but not glossy) non-powder surfaces. As far as possible, only crushed stone shall be used as
the coarse aggregate for the reinforced concrete part of the work. Crushed stones and gravel shall
meet the following grading requirements:

Sieve Number Total % by weight retained
25 mm 00
20 mm 00-10
10 mm 45 -80
04 mm 90 -100

The maximum nominal size of stones for reinforced concrete shall be 2.5 cm and for mass concrete 4
cm.

The sources of aggregates shall be approved by the Project Engineer and approval for change of
the source of supply of an aggregate shall only be granted if it can be shown that the new material
is sufficiently similar in all respects to the one previously approved to produce concrete of the
required finish, colour, and strength.

The grading, once approved, shall be achered to throughout the works and may not be varied
without the approval of the Project Owner.

Storage of aggregate
The aggregate shall be stored on site separated in its various types and grading, on a hard, dry,
clean surface.

Proportion of Concrete Aggregates
Concrete mixes shall be of the class showa on the drawings and ¢/=scribed in the Bill of Quantities or
Engineer’s Specifications or details. The proportions of dry aggregates and cemeni in different
classes of concrete are as follows

a) Class A — Concrete: for foundations, columns, beams and all other reinforced concrete structural
elements.
Cement = 350 kg/m?®
Fine aggregate = 400 litres
Coarse aggregate = 800 litres
b) Class B — Concrete: for all grade slabs and all non-reinforced concrete elements.
Cement = 300 kg/m?
Fine aggregate = 400 litres
Coarse aggregate = 800 litres
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2.2.5

2.2.6

2: 2

c) “iss € = Concre ' 2: for blinding or iean

Cement = 150 g /m?
Fine aggregate = 450 litres
Coarse aggregate = 900 litres

The proportions given above are for guidance only, and the actual proportions shall be determined
according to the types of aggregates available on site.

Mixing of Concrete.

A machire mixer of the revolving drum type shall be used for all concrete except that where only a
smali amount is requirct/, the mixing may be drne by hand in a manner approved by the Project
Engineer. Competent and experienced foremen shall be in direct charge of the mixing and placing
of all concrete. All ingredients shall be thoroughly mixed until they are uniformly distributed
throughout the mass, with the amount of water added to produce the concrete of proper consistency.
The mixing equipment shall be capable of combining the aggregates, cement and water within the
specified time limit into o thoroughly mixed and uniform mass, and of discharging the mixture without
segregation. A mixture which has been out of use for more than 20 minutes shall be thoroughly
cleaned out before fresh concrete is mixed. The Contractor shall provide mixers of enough size and
number, cdequate to deal with the volume of concrete to be piaced in order that the face of the
concre'e vill not be morred by joinad !ines due to one layer having set before another layer is
placed.

The size of each batch of concrete shall not exceec! the rated capacity of the mixer as stated by the
manufacturer. Concrete shall not be mixed in greater quantity than required for work in hand.

Placing of Concrete.

Before placing concrete, all equipment for mixing and transporting the concrete shall be cleaned
and all debris removed from the piaces to be occupied by the concrete. Wood forms shall be
thoroughly wetted and masonry units that will be in contact with concrete shall be well drenched.
Water s-all be remov_d from the place of deposit before concrete is placed, unless otherwise
permitte ! by the Projeci Engineer

Concrete shall be conveyed from mixer to forms e rapidly as practiceble and by methods, which
will prevent segregation or loss of ingredients. It shall be deposited as neatly as practicable in its
final position.

Concrete shall be placed before initial set has occurred, and in no event after it has contained its
water content for more than thirty (30) minutes. Unless otherwise specified, all concrete shall be
placed upon clean, damp surfaces, free frem water, or dry porous ecrth. The concrete shall be
compacted and worked in an approved manner into all corners and angles of the forms and around
reinforcement in such ¢ manner as to prevent segregation of the coarse aggregate.

Concreting of any unit or seclions of work shall be carried out in one continuous operation and no
interruption of the concrating will be allowed without the approval of the Project Owner.

The concrete shall be placed layer by layer as directed by the Project Owner, over the whole area
to be concreted, until the required height is obtcined. Care shall be taken that segregation of the
aggregates by rolling down the exposed working surface of the placed concrete does not occur.
Should cany accidental segregation occur within the formwork, the affected area shall be thoroughly
turned over by hand until @ homogenous mix has been obtained. Under no circumstance shall concrete
that is portially hardened be rapidly deposited in the formwork.

All structu-al concrete shall be compacted ith the aid of mechanical vibrators. The vibrator shall be
of a typ: ond design ruproved by the Project Dwner. Enough vibrators shall be used to cause all
concrete ‘o flow or settle readily to the forins and not through the forms, except in sections too thin
to permit the insertion of the internal type, in which case form vibrators may well be employed if
approved by the Project Owner.

Foundations shall be placed over their full depth in one operation and the top surface carefully
levelled. Concrete placed in timbered excavations shall be well rammed close against the
excavation face as the timber is withdrawn. After the concrete has taken its initial set, care shall be
exercised to avoid jarring the forms.

In joining fresh concrete to concrete that has already set, the concrete already in place shall have its
surface cut over thorous iy with a suitable teol te remove all loose and foreign materials. The surface
shall then be washed and scrubbed with wire broom and thoroughly drenched. It shall remain moist
when the new concrete is placed. Immediately prior to the placing of the new concrete, the old
surface of concrete already in place shall be thoroughly coated with cement slurry.

Curing of Concrete.

N
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2.2.8

2:2.9

2.2.10

2.2.11

2.2.12

2.2.13

2.2.14

2.2.15

2.2.16

Concrete, after it is placed and until the expiration of the curing period herain provided for, shall
not be allowed 1o dry out. Water curing shall be accomplishad by | zeping the sui ace of the concrete
continuously wet by covering with water, or with an approved water saturaizd covering, or by
spraying. All water used for curing shall be fresh water. Curing by other method shall be subject to
the approval of the Project Owner. Curing shall be on for at least seven (7) days.

Protection.

All exposed fresh concrete surfaces shall be protected to prevent damage. Sufficient covering shall
be provided and kept on hand for this purpose. All concrete shall be adequately protected from
injurious action of the sun in @ manner satisfactory to the Project Owner.

Embedded Items.
Before pouring any concrete, care should be taken fo determine that all embedded items indicated
on the drawings or otherwise specified are firmly secured and fastened in place.

Approval before concreting

Whenever so required by the Project Owner, concrete shall not be placed in any part of the works
until the preparations (reinforcement, formwork, embedded items, etc.) have been inspected and
approved by the Project Engineer and his authorization to concrete that specific part has been
obtained.

Steel Reinforcement
Steel for normal reinforced concrete shall be deformed bars FE 400.

Bending and Fixing of Steel Reinforcement
Steel reinforcement shall be bent cold accurately to the shapes and dimensions shown on the

drawings.
Reinforcement shall be fixed rigidly and cccurately in the forms i accordance with the details shown
on the drawings so that the specified emount of cover to the bars is everywho e maintained. For

concrete members in contact with wet earth or moisiure, minimun: cover is 3cm. Minimum cover for
beams and columns above ground level 2.5cm and for slab above same is 1.5an

Approved spacers and chairs may be used. Reinforcement temporarily left projecting from the
concrete at construction or other joints, shall not be bent out of position during the period in which
concreting is suspended, except with the approval of the Project Owner.

The steel shall be free from oil, grease, dirt, paint and rust. Bars, generally shall be of the required
lengths; welding of main bars will not be permitted.

Form work

Timber forms shall be constructed of sound, well-seasoned timbe: of such quality and strength as will
ensure rigidity throughout the placing, ramming, vibration and setting of the conrrete without visible
deflection. They shall be so constructed that they can be removed without shock or vibration to the
concrete. All joints shall be tongued and grooved, unless otherwise required, and shall be made
sufficiently tight to prevent any leakage of grout. All form work shall be inspected and approved
by the Project Engineer before concrete is placed within it.

The use of steel forms or forms made of other materials may be permitted provided the requirements
for strength, joint, etc., are met and they are to the satisfaction of the Project Engineer

Forms for all permanently visible concrete surfaces shall be planed smooth so that the internal faces
are perfecily true and free from irregulcrities. “Where the finish=d surfaces of e concrete are not
to be permanently exposed, the forms may be constructed of pain butt-jointed swan fimber.

Preparation of Forins before Concreting

Before the concrete is deposited, the forms shall be thoroughly cleared and freed from sawdust,
shavings, dust, mud or other debris by flushing with water. The inside surfaces of the form shall be
coated with lime wash or approved Mold oil, care being taken to keep the reinforcement free from
any such coating material.

Formwork for Vibrated Concrete
When concrete is to be vibrated, special care shall be taken by .he Contracter to maintain rigidity

of the formwork and supports against the action of the vibration of the concrete

Removal of Forms




Forms shall be removed in such & manner os will not injure the concrete, and no formwork shall be
removed before the concrete has sufficiently set and hardened. The table below gives minimum
periods t>~fore striking “ormwaorks.

Type of formwork Minimum period before striking
1. Vertical formwork to columns 12 hours
2. Soffit formwork to beams and slabs 14 days
3. Propsto beams 21 days

The provision of suitable curing methods should immediately follow the removal of the formwork.

2.2.17 Tolerances
The maximum tolerance within which concrate work shall be constructed are as follows;
All setiin:: out dimensi s £ 5mm
Section of concrete members + 3mm
Any rectification of work not constructed within the tolerances set out above shall be entirely the
responsibility and at the expense of the Contractor.

Section 3: Execution of the play ground

3.1. Preliminary works

This consist of earthworks to ensure a level surface after the top soil has been cleared. It may include cut
and fill or necessitate material from borrew pit. The level surface is then compcacted.

3.2. Drainage

The drainage is done with PVC perforated pipes of diameter 100mm. They placed at a spacing of 4m in
trench of 40cm by 85cm dug across the pitch. The trench is filled with gravel to a level of 80cm and
completed by a sand layer of 5cm. Water from these pipes is collected in reinforced concrete chambers of
60x60x65 and further channelled PVC diameter 200mm along the length of the pitch to a discharge.
Also, a reinforced concrete gutter of 0.5x0.4m deep shall be constructed all round the pitch to collect the
discharges from the perforated pipes to its suitable evacuation point at its lowest level identified by the
surveyor,

3.3. Laterite.

A layer of Laterites of 15cm shall then be spread over all ihe surface of the pitch. The laterite should contain
a small percentage of silt in order to ensure a certain degree of cohzsion. This layer of sand is retained at
the edges by P2 kurbs.

Section 4: Playground equipment

NB: Any technical specification needed for the good execution of this project which are not elaborated
in these technical clauses must have the written approval of the Engineer before application. Failure to
do so, the task: axecuted shall not be paid.

~1
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SCHEDULE OF UNIT PRICES FOR REHABILITATION OF TOBIN MUNICIPAL
STADIUM IN KUMBO COUNCIL AREA
Item ’ Designation Unit PN FIGURE | IN WORD
| 100 PREL' IINARY WORK3 |
101 | Site installation works Ls
Work execution program Drawings, Geotechnical
102 | studies, As-Built drawing plans, hard and soft copies in Ls
hard and soft copies (3 each respectively)
103 Implantation and levelling of he pitch surface with a U
| suffisticated survey equipments.
| 103 _ Site Clezring S S L m2 |
TOTAL 00
200 EXCAVATION & EARTH WORKS
Excavation and leveling of the entire platform (cut and 3
201 | iy o
202 Laterite from borrowed pit including putting in place and o
compaction
|
He o RO i S
203 Elxca.va ?n of Erenche for RC gutters and drainage i
| pipes o: the pitch ,
TOTAL 200 - , |
300 CONSTRUCTION OF DRAINAGE STRUCTURES
301 | Lean concrete for the construction of inspection i
chambers dose at 150 kg/m3
30 Reinforced concrete for the construction of idrainage MI
| gutters dose at 350 kg/m3 -
303 | Reinforced concrete {7 construction of inspection -
| chambe s and slabs dose at 350kg/m?
TOTAL 300
400 | CONSTRUCTION OF THE PITCH SURFACE
304 Supply and installation of perforated drainage pipes -
PVC 100
305 | Backfill on PVC pipes 1 Gravel (5/10) Iom?d |
306 | Preparation of the pitch surface in filtration laterires m? |
Gravel(031.5) for the filtration and drainage on the s
| entire pitch.
TOTAL 400
I - - - - -
Sar | Environmental and social mitigation
‘ e e !119_2!511£§L pp— - .
| 501 | Provisic:. of First Aid tox - U Il___
502 | Personal protective equipments for workers. U l




Document No. 8:
Bill of quantities and estimates
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COST ES: MATE FOR RFHABILIT ’\T‘ON OF TOBIN MUNICIPAL STADIUM
IN KUMBO COUNCIL AREA
ltem Designation " Unit Unit price | Total
100 PRELIMINARY WORKS
| 101 | Site ins =llation works | Ls
Work e »rition 'progr m Dra w?g; a,o[e"hnual _I_
102 studies, As-Built drawing plans, hard and soft conies in | Ls
! hard and soft copies (3 each respectively) ,
Implantation and levelling of he pitch surface with a
103 i i U
suffisticated survey equipments.
103 | Site Clearing o m2
TOTAL 100
200 EXCAVAT ON & EARTH WOR !
201 | IfElr)cavu or and levelii \g of the entire platfo m (L,ut and 3
202 | Laterite from borrowed pit including putting in place and -
| compaction
Excavation of trenches for RC gutters and drainage 3
203 m
pipes on the pitch .
TOTAL 200 -
300 | CONSTRUCTION ©F DRAINAGE STRUCTURES !
301 | Lean concrete for the construction of inspection ] -
chambers dose at 150 kg/m3
" 301 Reinforced concrete for the construction of idrainage M
| gutters dose at 350 kg/m3
303 Reinforced concrete for construction of inspection g
| chambers and slabs dose at 350kg/m? ,
| TOTAL 200 [
- D T = e HR = e | [
400 | CUNSTRUCTION OF THE PITCH SURFACE
304 Supply and installation of perforated dramage plpes ol
PVC 100
305 | Backfill on PVC pipes in Gravel (5/10) m?
306 | Preparation of the pitch surface in filtration laterires m?
Gravei(031.5) f 5) for the /i ration and mauigﬂ on the o T
entire p:.ch. I _—
| TOTAL 400
- ~ Environmental and social mitigation |
| measures
501 | Provision of First Aidbox - U iy
| 502  Personnl protective equinments for workers, ’ U
'TOT«-- w0
- G. TOTAL (Tax exclusive) ] L
| B- VAT (19,25%) ‘
| C-IR (2,2 %)
| D- NET PAYMENT (A-C)
! E- TOTAL Tax inclusive (A+B)
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_SUB-DETAIL OF UNIT PRICE

| Designation of ‘i:e Price: - o T—
N°® Price ! Dailv output .—_Tofal quantity _h_‘m“ D(';':’;is")"
CATEGORY | Number Daily salary | Days paid Amount
|
z I- i e o o o o
2 - SN | -
0 .
.
-t |
Total A
N ‘ T
E - N _TYRE __Quantity | Daily rate  Days paid | Amount
Lu i
z s
2 !
(¢} 1
w | |
& | |
(@] i x
wv | |
W | |
Z f i
T — |
(U] I
< B > o . - 1
= [TotaiB T |
| TYPE unit | Unit Price  Consumpt. | Amount
< ., | |
c |
v o
=5 | |
gy — —— ————— :
Ea | A = |
= F |
Total C }
D ’TOTAL DRY PRICE A+B+C | A+B+C
B [
E Sife expenses % D-X%
|
| F } Runiing expenses . B % DY%
¢ lcorrericE T | D+E+F
| H RlS'(s + benefits - % G-Z%
| | |
[ P | SELLING PRICE WITHOUT TAXES o } G+H
| |
Vv 'UNIT SELLING PRICE WITHOUT TAXES | P/QTE
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Document No. 10:
Model contract




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIN-TRAVAIL- PATRIE PEACE- WORK-FAHERLAND
MINISTERE DE I.A DECENTRALISATION ET e T MINISTRY OF DECENTRALISATION
DEVELOPPEMENT LOCATLE / ' AND LOCAL DEVELOPMENT
REGIC® DL NORD Gi EST Ly k3 ) NORTH WEST REGION
DEPARTEMENT DE LUI 'l., : ; BUI DIVISION
LR
COMNMUNE DE KUMB0 KUMBO COUNCIL
B.P.3 KUMBO/Tel: 3348 10 11 P.O. BOX 3 KUMBO/Tel: 3348 10 11
E mail:kuc_tobin@ yahoo.com E-mail:kuc_tobin@yahoo.com

Site

CONTRACT M°® _ N°:0C, ONIT/KC/KCITB/PIB-M!i"DDEVEL- 2025 of

Awarded through N®:008/ONIT/KC/KCITB/PIB-MINDDEVEL- 2026 OF O2ND APRIL 2026 FOR THE
REHABILITATION OF TOBIN MUNICIPAL STADIUM IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH -
WEST REGIONUNDER THE EMERGENCY PROCEDURE:

R N T ——

- Tel_ e Fax :

Business Registry N~y T ixpayer’s No_ RIB : .

SUBJECT : REHABILITATION OF TOBIN MUNICIPAL STADIUM IN KUMBO COUNCIL AREA UNDER THE

EMERGENCY PROCEDURE:

AMOUNT IN FCFA

L__'T_')?qIAexclusive_ofAc_vl_thci W - —|
V&:T {19.25_'”_6_}__ EE— e
L= {2.2%)

_TOTAL inclusive of all laxes

FINANCING PIB MINDDEVEL 2026
EXPENDITURE AUTHORISATION.........ceovivnniinnn..,
RERCORD NUMBER o5 iseusssssinses 56655555 anemmpne

DURATION OF EXECUTION:

SUBSCRIBED ON

SIGNED ON

NOTIFIED ON_
REGISTERED ON

BETWEEN:

THE KUMBO COUNCIL,

represented by the Mayor, Kumbo Council, herein referred to as

“the Contraciir © Authority”,




ON THE ONE HAND,

And:
THE ENTERPRISE

P.O. Box at Tel Fax:

Business Registry Ne.
Taxpayer’s N°.

Represented by its General Director, , herein referred to as

“The Contractor

On the other hand,

It has been agreed and settled as follows:

SUMMARY

Part | : Special Administrative Conditions (SAC)
Part Il : Special Technical Clauses (STC)

Part Il : Schedule of Unit Prices (SUP)

Part IV : Details or Estimates (DE)

66




1o T — and the last

CONTRACT N° __ /C/BCC/LCU-CR2/2019 of

Awarded through Open National Invitation to Tender FOR THE REHABILITATION OF TOBIN MUNICIPAL
STADIUM IN KUMBO MUNICIPALITY, BUI DIVISION OF THE NORTH-WEST under the emergency procedure:
lotsssummnen

AWARDED TO: — B ..
B.P: , Tel Fax :

Business RegisfryﬁNG : : Taxpayer's N°o RIB :

DURATION OF EXECUTION:

AMOUNT OF CC™TRACT IN FCTA;

[Tolal axclusivesolall il
VAT (19.25%) ‘

uR (2.2%) |

| TOTAL inclusive of all taxes

__Net Payment (Total exclusive taxes — IR) [

VISA AND SIGNATURES

M - Fi_e&;i;m;cc—ebf-;fa lEConfrd_cAtior a

Bamenda; 1the ) ..coommmasons

Egmd by the Mayor, Kumbo Council
Coniracting Authority

Kumbioythe wmmmmsasanss

Registration
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Document No. 11:
Forms and models to be used by hidders
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Table of models

Annex 1: Model of declaration of intention to bid

Annexe 2: Eligibility Criteria and Environmental and Social Responsibility

Annexe 3: Declaration of integrity, eligibility, and environmental and social
responsibility

Annex 4: Terder Model

Annex 5: Mo-'el of Bid B-~d

Annex 6: Model of final bond

Annex 7: Model of start-up advance bond

Annex 8: Model of guarantee retention bond

Annex 9: List of banking establishments and financial bodies
Annex 10: Architectural Drawings
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Annex 1: MODEL OF DECLARATION OF INTENTION TO £:D

| the UNAErsigNed. ..ot

NP LIS 1T 1113 2SR R

Resident s i ivoie o iissississssensomsessssessssssassanssnssmsrssssosssass

T FiEl @O T s sivessssasssassatssuiineonssvsnssssssestnssssasissess sesviasassnsasnssmns 0888000 092y bA SRS RTS

By virtue of the power of General Director, after having had a sound knowledge of the documents
of the Open National Invitation to Tender N ..

Relating to the execution of the works for the rehabilitation of Tobin Municipal Stadium in Kumbo
Municipality, Bui Division of the North-West under the emergency procedure: lot......... ;

Declare hereby the intention of my Enterprise ..o.oooiiiiiiniiii o to submit for the
said Invitation to tender.

Drawn up at on the__
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Annex 4: Tender Model

T L B linsert name and fitle of signatory)

representing the Company, Enterprise of Group (8) ....ovuvrrevneeeeeeeeoe whose head office is
N e, Tegistered  in the registrar’s office of ............e.. under No.

..........................................

.....................................................................................................

- Submit and pl=dge to realiz= the services in cecordance with the documents of the Tender file, with the
price | have stat d on the basis of schedule prices and auantities, which prizes brings out the amount of offer
O bt er et ee e lin figures and in words] Excluding VAT

WG Lo Rp——————————————————— CFA All taxes included. [in figures
and in words]

- Promise to render the services within a time limit ofw...oooooon months
- Also promisc to maintain my offer in the time limit of........oo. days [insert duration],
after the deadl = [or submission of tenders.

The discounts offered and the provisions of applications of those discounts are as follows:

............................................................................................................................................

.........................................................................................................................................

The  Council  will liberate paymeni owed by her under this contract by crediting

Account ‘Noy wwmsnmwmant. .opened in the NAME  Of s with  the bank

Before signing the contract, the present offer accepted by you will be worth a commitment between us.

Done atswnisin. on the.eeeseiesnenn,

duly authorized to sign the offer for and

on behalf of .o,




Annex 5: Model of Bid Bond
Addressed to the Mayor, Kumbo Coundil, "the Contracting Authority"

Considering that the Contractor........ . Herein referred to as "the Bidc 2" has submitted
itsibid datedisimnmnimiii for the execution for the rehabilitation of Tobin Municipai Stadium in Kumbo
Municipality, Bui Division of the North-West lot............. , herein designated "the offer” and for which he will
join a provisional bond equivalent to [amount] CFA,

WVBL . coossnon sl SRR [nome ond address of bank], represented B [names of
signatories], herein designated "the bank" declare to guarantee the payment to the Contracting Authority
of the maximum sum of [amount] CFA francs, that the bank undertakes to pay in full to the Contracting
Authority, obliging itself, its successors and assignees.

The conditions of this obligation are:

If the Bidder withdraws the offer during the validity period specified by him in the act of submission;
or

If the Bidder having been notified of the award of the contract by the Contracting Authority during the
period of validity:

- Fails to sign or refuses to sign the contract, when he is required to do sg;
- Fails to submit or refuses to provide the definitive bond of the Contrac: ‘final bond) «: provided therein.

We undertake to pay to the Contracting Authority an amount up to the maximum sum specified above, upon
reception of his first written request, without the Contracting Authority having to substantiate his request,
provided that in his request the Contracting Authority mentioned that the amount he claims is due him because
one of the above conditions, or both, are true, and he shall specify which condition(s) is (are) concerned.

This guarantee shall enter into force upon signature and as from the deadline set by the Contracting
Authority for the submission of tenders. It will remain valid until the ninetieth day include 4 following the end
of the period of validity of tenders. Any request from ihe Contracting Authority shouls reach the bank by

registered letter with acknowledgment of receipt before the end of the period of validity.

This bond is subject to its interpretation and execution under the Cameroonian law. Cameroonian courts will
be the exclusive jurisdictions to adjudicate on all matters relating to this engagement and its aftermath.

Signed and authenticated by the bank

[Sighature of the bank]

-1
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Annexé: Model of final bond
Bank:
Reference of bond: No.....veeeeeereeeeenrnnnnn,
Addressed to the Mayor, Kumbo Council in Cameroon, hereinafter referred to as "the Contracting Authority"
CODSHERINTY TG < v st i, [rame and oddress of Contractor], herein designated "the
Contractor " has undertaken, in execution of the Contract designated "the Contract" for the rehabilitation of Tobin
Municipal Stadium in Kumbo Municipality, Bui Division of the North-Wes: lot
Considering that it is stipulated in the contract that the Contractor will submit to the Contracting Authority a final bond,
of an amount equal to 3% of the amount inclusive of all taxes to the corresponding Contract, as guarantee of good
finish of the execution of his obligations under the conditions of the Contract;
Considering that /2 have agreed to give the Contractor such cuarantee bond;
o [rame and acldress of bank]
represented BY  assssssssamsvssses S s s ssapesurmegsnsasnnsn R i [neme of signatory]
herein designated "bank", we promise to pay to the Contracting Authority, within @ maximum of four (04) weeks, upon
written request of the latter declaring that the Contractor has not met its contractual commitments under the contract,

without being able to delay payment or raise objection for any reason whatsoever, all the amount up to the sum
o] R —— [in figures and words].

We agree tha* no change or ad. 2ndum or modification to the controct will liberate us of any obligation incumbent
upon us in virtue - ih2 present firal bond and we derogate hereby to any notification cf any modifications, additions
or changes.

This final bond shall enter into force upon signature and upon notification to the Contractor by the Contracting
Authority, the approval of the contract. It will be released within a time limit of one month after the date of provisional
reception.

After that date, the bond will be of no effect and will be returned to us without explicit request from us.

Any claim made by the Contrcting Authority under this warranty must be made by registered letter with
acknowledgment ~f receipt, and “hould reach the bank cduring the period of validity of this commitment.

This final bond is subject to its interpretation and execution under the Cameroonian law. Cameroonian courts will be
the exclusive jurisdictions to adjudicate on all matters relating to this engagement and its aftermath.

Signed and  authenticated by the bank

(o] I on thess s



Annex 7: Model of siait-up advunce bond

Bank: reference; Qddress. ..o imiimmimiismmisrsssismmsistensisememmmssissssssesssnsss o ssaastnsnssssasnisnss

We, the undersigned (bank address) hereby declare by the present boud, on behalf of:
................................................................................................................ [holder], to the benefit of

Contracting Authority

The Mayor, Kumbo Council

("The beneficiary")

The payment, without any contestation, on receipt of the first beneficiary's written request, stating

theitie s [the holder] has not fulfilled its obligations relating fe reimbursement of il.e start-up advance
following the conditions of the Contract N et enee et of thermmenaassss relating to
the execution for the rehabilitation of Tobin Municipal Stadium in Kumbo Municipality, Bui Division of the
North-West under the emergency procecure: lof......... the maximum total amount corresponding to the
advance of twenty (20)% of the amount inclusive of all taxes of the Contract N ......cccvinmciiiverserenmsesssseses
payable upon notification of the corresponding service order, that is: .o, CFA. The present
bond will enter into force and take effect upon reception of respective shares of this
advance in the accounts of  wiisniniawswEaTL [owner] open in the bank

....................................................................... UREEE THE N oponemrmmsmsmmsrenssessibsssssis R

It will remain in force until the advance is repaid in accordance with the procedure luic down by the GAC.
However, the amount of the bond will be reduced proportionately 1o th reimburseme ! of the advance in
proportion as the reimbursement.

The law and jurisdiction applicable to the guarantee are those of the Republic of Cameroon.

Signed and authenticated by the bank

[Signature of the bank]
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Annex 8: Model of gudrantee retention hond
Bank:
Reference of bond: No.......oooveveeveeeerrn.,
Addressed to the Mayor, Kumbo Council, hereinafter referred to as "the Contracting Authority"

CoOnSIdBIING" THOT i e i e esrereereseasssens [name and oddress of Contractor], herein
designated "the Contractor " has undertaken, in the execution for the rehabilitation of Tobin Municipal
Stadium in Kumho Municipality, Bui Division of the North-West under the emergency procedure: lot......... ;

Considering tha' it is stipulatec in tha contract that the guarantee retention fixed at [percentage less than
10% to be specified] of the amount to the Contract can be replaced by « solidary bond,

Considering that we have agreed to give the Contractor such bond;
000 i smnaqspmess s ey e oS [name aond address of bank]

oo o R [name of signatories], and herein
referred to as “the bank”,

Consequently, v.= affirm by ti .« presant that wa stand surety for and responsible toward the Contracting
Authority, in the name of the contractor, for a maximum amount of
.................................................... lin figures und! letters], corresponding to [percentage less than

10% to be specified] of the amount of the contract.

And we guarantee the payment to the Contracting Authority, in a maximum time limit of eight (8) weeks, on
his simple written request declaring that the contractor has not honoured his contractual obligations or he is
found debtor of the Contracting Authority in the framework of the contract modified where there is by its
addendum, without deferring the payment nor bringing up contestation for whatever motive, all sum(s) in
the limit of the <:mount equal *» [percentuge less han 10% to be specified] of the accrued amount of the
works figuring ir the final bill, «ithout that the Contractii g Authority has to prove or to give reasons no motif
of his request foi the amount of the sum indiccted cbove.

We agree that no change or additive or any other modification to the contract shall relieve us of any
obligation regarding us in virtue of the present guarantee and we derogate by the present to the notification
of any modification, additive or change.

The present bond comes into effect as from its signature. It will be liberated in a time limit of thirty (30) days
as from the date of the final reception of works, and on release delivered by the Contracting Authority.

Any request for bayment fornilated by the Centracting Authority in the framework of the present bond
must be made by registered letter with acknowledzement of receipt, recching the bank during the period
of validity of the present engagement.

The present bond is subject for its interpretation and its execution under Cameroonian law. The Cameroonian
courts shall be the only competent to statue on all that which concern the following engagement and its
aftermath.

Signed and authenticated by the bank

[Signature of the bank]
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Document No. 12:
Preliminary studies




1. Attach 1l & preliminary “tudies.

2. Indicate
2.1.  The date studies were carried out;
2.2, The name of the public or private Project Manager
2.3.  References of the contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2  Attach the cuiline of the itinerary bringing out readings of degradations as well as the
approved programming documearits.

2.5. Rehabilitation or new works
2.4.3 Are quantities in the quotations the same as those of the studies?

2.4.4  Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.4.5 Attach the said studies.

N.B. For service: of less scope, 'ha Contracting Authority may furnish a justification of calculation of quantities
of the tender fil

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.



Document No. 13:
List of banking establishments and
financial bodies authorised 1o issue bonds
for public contracts



LISTS OF BANKING ESTABLISHMENTS AND FINANCIAL INSTITUTIONS DEFINATELY AUTHORISED TO ISSUE BONDS IN THE
FRAMEWORK CF " iBLIC CONTRA TS,

I- BANKS
13 Afriland First Bank

Banque Atlantique

Banque Camerounaise des petites et moyennes entreprises (BC-PME)
Banque Gabonaise pour le Financement International (BGFI BANK)
Banque internationai du Cameroun pour I'Epargne et le Crédit (BICEC)
Bank of Africa Cameroon (BOA Cameroun)

CITI Bank Cameroun

Commercial Bank of Cameroon (CBC)

Ecobank Cameroun (ECOBANK)

Nationc:! Financial € edit Bank (NFC!

Ve N 8ok R

— ol
— O

Société Camerounaise de Banque au Cameroun (SCB-Cameroun)

N

Société Générale de Banque au Cameroun(SGC)
Standard Chartered Bank Cameroon (SCBC)

Union Bank of Cameroon(UBC)

United 2ank for Africa(URA)

oo w

Insuran: e companies

16. Activa Insurance

17.  Zenithe Insurance SA BP Douala
18. Aréa Assurances S.A

19. Atlanticue Asssurances S.A

20. Beneficiul General insurance S.A
21.  Chanas Assurances S.A

22. CPAS.A

23. Nsia Assurancs S.A

24. Pro Assur S.A

25. SAAR S A

)
o

Saham Assurances

-Q




PART 13

LIST OF AUTHORISED CIVIL ENGINEERING LABORATORIES

slials,
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LIST OF AUTHORISED CIVI!. ENGINEERING LABORATORIES

E N° | Nom du laboratoire ; Catégoric = Groupes d’essai
‘ Laboratoire national du Génie Civil ; T
. Laboratoir
0 (Lahogeriie) e de j Tout type d'essais
: ' BP 349 Yaoundé sra
| Tél: 22 33 3306/ Fax : 223024 55 | "©- "¢ |
’ | Groupe | : Sols et Fondations
BAMBUIY £'/GINEERING SE~V/ICES g:::";z ::l"i’i:’n::'f;m" e e finssmss A fosae
' AND TECHNIQUES Sroupe Il i ques /Betons/Mortiers /Tuiles /Produits
’ . (Best) B ‘ Eercnmq\u/e.sR e .
5 BP : 120 Bamenda — Tél. : 33 36 23 21 G'°“’" e e o
Fox : 33 36 38 48 | Groupe V I : Auscultation des chaussées/Batiments et Quvrages
c'Art
! Groupe VII : Peintures et Produits Chimiques
| Groupe | : Sols et Fondations
BHYGRAPH GEOTECHNIQUE S.A | Groupe Il : Granulats
| Groupe Il : Liants hydrauliques, Betons/Mortiers/Tuiles/Produits
2 BP : 4 475 Ycoundé —Tél.:27 12 84 3 Céramiques
‘ 13 | Groupe V : Résines/Produits Bitumineux/ Bitumes.
~‘ /59281 66 Groupe V | : Auscultation des chaussées /Batiments et Quvrages
1 d’Art
Groupe VII : Peintures et Produits Chimiques
| Groupe | : Sols et Fondations
| Bureau de Recherches, d'Etudes et de ' Groupe Il : Granulats
Contréles Géotechniques (BRECG) ' Groupe Il : Liants hydrauliques /Bétons/Mortiers/Tuiles/Produits
[ Céramiques
| 3 BP : 7 889 Yooundé — Tél. :22 22 03 B Grounre IV : Aciers/Bois
21 Grounc V : Résines, Produits Bitumineux/ Bitumes.
Y7 0574 ' Groupe V | : Auscultation des chaussées,/ Batiments et Quvrages
| d'Art
;; | Groupe VII : Peintures et Produits Chimiques
, Groupe | : Sols et Fondations
| Bureau d'Investigations ‘ Groupe Il : Granulats
' Géotechniques (BIG) | Groupe lll : Liants hydrauligues/Bétons/Mortiers/Tuiles/Produits
4 B ‘ Céramiques
BP:4475-7T741.:22128413 ' Groupe V : Résines/Produits Bitumineux/ Bitumes.
| Yooundé 75 22 81 66 Groupe V | : Auscultation des chaussées/Bé&timents et Ouvrages
| d'Ar;
Groupe VIl : Peintures et Produits Chimiques
o o | Groupel : Sols et Fondations
} ‘ Groupe Il : Granulats
INFRA- SOL ’ Groupe Il : Liants hydrauliques/Bétons /Mortiers/Tuiles/Produits
5 B Céramiques
BP:3 256 -Tél.:22 23 85 54 | Groupe IV : Aciers/Bois
1‘ Yaoundé 99 68 87 40 ‘ Groupe V : Résines/Produits Bitumineux/ Bitumes.
| " Groupe V1 : Auscultation des choussées, Batiments et Ouvrages
i—-‘———— —— e . —— L. . S
} ‘ Groupe | : Sols et Fondations
\ GEOFOR S.A w - Groupe Il : Granulats
| , | Groupe Il : Liants hydrauliques/Eétons/ Mortiers/Tuiles/Produits
| BP: 1 883 —Tél.: 33 4396 18 ‘ . | Céramiques
Doucla 99 94 82 28 Groupe IV : Aciers/Bois
‘ Groupe V | : Auscultation des chaussées,/ Batiments et Ouvrages
| c'Art
| E ‘ Groupe VIl : Peintures et Produits Chimiques
E - Grou;?e | : Sols et Fondations o
Groune Il : Granulots
LABSARL Groupe I : Liants hydrauliques /Bétons /Mortiers /Tuiles /Produits
7 BP:15168-T6l.22102096 | B | ceromiaues
E Yooundé 672 17 10 76 | Sroupe|\Wrpislen Dol : o
Groupe V : Résines,/Produits Bitumineux,/ Bitumes.
i t ! Groupe V | : Auscultation des chaussées,/ Batiments et Ouvrages
‘ | _gi:Art o
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LE COMPETING
BP:4 475—Tel.:22 21 59 88

—(;r-;upe | : Sols et Fondations

Groupe i : Granuia's
! Groupe lll ; Liants hydrouiques/ Bétons/Martiers/Tuiles/Produits
| Céramiques

8 j ‘
Yaoundé 75 72 81 66 | | Groupe V : Résines/Produits Bitumineux/ 3itumes.
99501177 ‘ ' Groupe V | : Auscultation des chaussées, B&timents et Quvrages
\' | d'Art
Groupe VIl : Peintures et Produits Chimigues
| P
] Groupe | : Sols et Foncations ‘
Groupe Il : Granu'ats “
SOIL AND WATER INVESTIGATIONS Groupe I : Liants hydrouliques/Bétons - /v artiers Tuiles/Produits
| Céramiques
9 BP:5 640 —Tél.: 22 21 32 46 ) Groupe IV : Aciers, Bois
Yaoundé 77 70 75 01 i Groupe V : Résines/Produits Bitumineux /Bitumes
‘ | Groupe V | : Auscultation des chaussées/ Batiments et Ouvrages
‘ ‘ d'Art
l | Groupe VII : Peintures et Produits Chimiques
l | Groupe | : Sols et Fondations
| Groupe Il : Granulats |
‘ |G Il : Liants hydreuliques /Bétons, /2ortiers/Tuiles/Produits |
Sol Solution Afrique Centrale | ',wpt,: Lo l
| Céramiques
10 G IV : Aciers, Boi
BP:5983-Tél:3301 9623 | OUBRAN RSO, e o e
, ‘ Groupe V : Résines/Produits Bitumineux/ Bitumes.
Yaoundé 77 77 73 09 } ) AR
Groupe V | : Auscultation des chaussées/ Batiments et Quvrages
d'Art
' Groupe VIl : Peintures et Produits Chimiques
‘ | Groupe | : Sols et Fondations
BISMOS CAMEROUN Sarl ’ ‘ = upe e ' |
ro : Granu
& BRi1 909=Télea2 14tk G pe 11l : Liants hydreuliques/Bétons /mortiers/Tuiles/Produits |
rou : Liants reuli / ns /Mortiers/Tuiles/Pr
Yaoundé: 99 94 65 10 { B I ' '
| Céramigues
Centre d'Etude et de Contrle TGroupe | : Sols ot Fondci ons
Géotechniques (CECG) i | Groupe Il : Granuluts, & 'exception des es.ais DEVAL et LOS
12 | BP:7 859 Yaoundé — Tél.: 222 2572 ANGELES
43 / 699 517275 /699 51 86 29 Groupe Il : Liants hydrauliques/Bétons/ Mortiers/Tuiles/Produits
Email : cecg_yiba@yahoo.fr k Céramiques
G 1 : Sols et Fondati
GEO WATER ENGINEERING (GWE) B e ,
; Groupe |l : Granulats, & I'exception des essais DEVAL et LOS
13 BP: 4 865 Douala — Tél: 233 01 54 93 | ANGELES
/ 696 60 64 04 / 699 75 93 38 ‘ - . ; " S, o .
; - | Groupe 11l : Liants hydrauliques/Bétons/ /. artiers/Tuiles/Produits
Email : geowateng @yahoo.fr i GEeetoy
I Cérermiques
A-Z CONSULTING gzoupe :I: Séls et IFo'ndo:.ans
‘ roupe |l :
|5 | BP:33626 Yaoundé ~Tél: 24219 | ol e L_m"f”: i T A B T
r : ra éton ers/ roduits
49 37/ 677 63 38 61 l 'oup('-: iants hydrauliques/Bétons/Mortiers/Tuiles
Céramiques
) Groupe V : Résines/Produits Bitumineux, Bitumes
Bureau expertise Technique et | Groupe | : Sols et Fondations
16 Géotechnique ' Groupe Il : Granulats
BP : 6 429 Yaoundé — Tél.: 233 01 47 | Groupe lll : Liants hydrauliques/Bétons, Mortiers/Tuiles/Produits
17/ 677 71 67 37 Céramiques
Consulting Géotech studies and | Groupe | : Sols e1 Fondatons
Planning (C.G.S.P.) SARL Groupe Il : Granulats
17 BP : 20 298 Ycoundé = Tél. : ; Groupe Il : Liants hydrculiques/Bétons/’Morﬁers/’Tuiles/Produits
694 708 564/ 690716 810 Céramiques ‘
Groupe V : Résines/Produits Bitumineux, Bitumes ‘
PRO CIVIL SOLID SARL } Zroupe :I: Sgs et IFondcmons |
18 BP: 15 732 Yaoundé — Tél.: G'Wpe i L,"":” ,°'sd. e B o e bl |
677 075 119/ 666 317 221 ‘ hv‘oupe : Liants hydrouliques/Bétons /Mortiers /Tuiles/Produits ;
: Céramiqgues \
2 | Groupe | : Sols et Fondo! s ' -
Soil and Concrete Laboratry (5.C.L) i & G | ‘
19 SARL ’ | Geoupe Il 2 Granuiats

BP: 5 419 Douala — Tél.: 699 909 449

Groupe Il : Liants hydrauliques/Bétons/Mortiers/Tuiles/Produits
Céramiques




Document No. 14:




Architectural drawings
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R Ta1 N DE
ERCE DE REGULATIO
AG[;‘I:\LRCHES PU3LICS

I
1
[=) |
REPUBLIQUE DU CAMEROUN L : REPUBLIC OF CAMEROON
PAIX- TRAVAIL- PATRIE 5| 15 APR 2026 o PEACE- WORK-FAHERLAND
Gt ,r.;‘f
MINISTERE DE LA DECENTRALISATION ET =577 71 MINISTRY OF DECENTRALISATION

DEVELOPPEMENT LOCALE AND LOCAL DEVELOPMENT

REGION DU NORD OUEST NORTH WEST REGION

DEPARTEMENT DE BUI BUI DIVISION

COMMUNE DE KUMB0 KUMBO COUNCIL
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REQUEST FOR QUOTATION

NO:001/RQ/ KC/KCITB/PIB-MINEDUB- 2026 OF 02/04//2026 FOR THE SUPPLY OF EQUIPMENT TO
FUNCTIONAL LITERACY CENTERS IN THE KUMBO COUNCIL AREA, BUI DIVISTON NORTH WEST
REGION

1. SUBJECT OF THE REQUEST FOR QUOTATION: Within the framework of the execution of the 2026 state
budget, the State of Cameroon represented by the Mayor for Kumbo Council hereby launches under, a Request For
Quotation For The Supply Of Equipment To Functional Literacy centers in the Kumbo Council Area, Bui Division North West
Region.
2. NATURE OF SUPPLIES: The services of this Quotation shall be notably: The FOR THE SUPPLY OF EQUIPMENT TO
FUNCTIONAL LITERACY centers in the Kumbo Council Area, Bui Division North West Region.

3. DELIVERY DEADLINE: The maximum deadline provided by the Authorising Officer and Contracting Authority for the delivery of the
supplies forming the subject of this Request for Quotation is Two (02) months (sixty (60) calendar days) from the date of notification
of.the Administrative Order to start the supplies.

4. Lots: The supplies is in one (01) lot as follows;

LOT HEALTH CENTER RECORD N°: CHARGE N°
1| The Supply Of Equipment To Functional 60 15 1820 33000001 0912464211 JB01309
Literacy centers in the Kumbo Council Area.

Bui Division North West Region.

5. FINANCING: The said supplies shall be financed as per the programmed budget of the 2026 Public Investment
Budget (PIB 2026) of the Republic of Cameroon under the Ministry of Basic Education assigned to the Mayor of
Kumbo Council.

6. PARTICIPATION: Participation in this Request for Quotation is opened to all registered and qualified
companies or groups of companies based in the Republic of Cameroon, with the necessary financial
capability, technical and professional expertise in the domain.

7. CONSULTATION OF TENDER FILE: With respect to ciroular N°.OOOOO1/CL/PR/MINMAP of 15" January 2021 relating to the
issuance of Tenders File purchase receipt and making these files available to potential bidders, the Tender documents may be consulted
after publication of this invitation to Tender from the Kumbo Councii (Service in charge of the award of contracts) during working hours,
the COLEPS platforms and ARMP website.

8. AQUISITION OF THE TENDER FILE: The file can be obtained from the Kumbo Council as soon as this notice is published against
payment of a non-refundable sum of twenty-five thousand (25 000F) CFA francs, payable at the Kumbo Municipal Treasury.

9. SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly authorized representative
and presented in Seven (7) copies, that is one (01) original and six (06) copies labelled as such. These shall be submitted in one
external envelope - sealed, containing three (3) internal envelopes, that is, Envelope A: Administrative Documents, Envelope B:
Technical file and Envelope C: Financial file, an electronic version of the bids must be included in the envelope. The sealed external
envelope shall bear no information about the company and shail reach the Service of contracts award of Kumbo Council not later than
the 02/04//2026 at 10am local time and note should be taken that in case of any ambiguities or differences during opening, only the
original shall be considered authentic. The sealed pack shall bear the following inscriptions



REQUEST FOR QUOTATION
NO:001/RQ/ KC/KCITB/PIB-MINEDUB- 2026 OF 02/04//2026 FOR THE SUPPLY OF EQUIPMENT TO

FUNCTIONAL LITERACY CENTERS IN THE KUMBO COUNCIL AREA, BUI DIVISION NORTH WEST
REGION

(To be opened only during bids opening session)

10 BID BOND: Each bidder must include in his administrative documents for each lot, a bid bond issued by a first-rate banking

establishment approved by the Ministry in charge of finance and whose list is found in document Ne. 12 of the Tender File and validated

by COLEPS of an amount as on the table below, and valid for thirty (30) days from the date of validity of bids.

LOT Unit PROVISIONAL AMOUNT| BID BOND TENDER FEE
1 |Supply ofcqu.i|nvl-i_c-ﬁ‘l‘;lsﬁnctional literacy centers in the 15,000,000 FCFA 100,000 25.000FCFA

kumbo council area

For unsuccessful bidders, the BID BOND must be withdrawn within fifteen (15) days from the date of end of validity of bids. For the
successful bidder, the BID BOND shall be released immediately after the constitution of the Final Bond.

11 ADMISSIBILITY OF BIDS: Subject to being rejected, documents in the administrative file must include only originals or true copies
certified by the issuing service or competent administrative authorities in accordance with the Special Regulations of the invitation to
tender. These documents must be less than three (3) months old or established after the signing of the tender notice. Any bid not in
conformity with the prescriptions of the Tender File shall be declared inadmissible. Especially the absence of a bid bond issued by a
first-rate bank approved by the Minister in charge of Finance or the non-respect of the models of the tender file shall lead to the rejection
of the bid.

12 OPENING OF BIDS: The bids shall be opened in a single phase, in the conference hall of the Kumbo Council Internal Tenders
Board, on 29/04//2026 from 11:00 a.m. Only bidders or their authorized representatives having a perfect knowledge of the file may attend
the bid opening session. Any bid which shall not comply with the requirements of the tender file shall be rejected. Bids shall be opened
and assessed in a single (01) phase. This shall involve:

*  Opening and appraisal of validity and authenticity.
e Evaluation of the bids and Award Proposal

NB: Any bids which shall not obtain 100% validity in the administrative appraisal and at least 75% score in the essential evaluation shall
be eliminated.

12. Evaluation criteria
12.1 Eliminatory criteria
- Absence of a document in the administrative file and not submitted within 24hrs on request;

- Bids submitted after the deadline for submission;

- Deadline of execution more than the prescribed:

- False declaration or falsified documents;

- External envelope bearing identification marks of the Bidder:

- Absence of, or insufficient or non-compliance bid bond:

- Omission of a quantified task on the bill of quantities and cost estimates
- Enterprises suspended from public procurement

- Failure to obtain at least 75% in the evaluation of the technical proposal.

12.2 Essential criteria

o General presentation of the bids:

o Capacity to pre-finance:

o After-sales service:

 References of the company in similar domains:
e Quality of the personnel;

e Organizational Chart of the enterprise.

* Safety measures pertaining to the supplies;

o Logical presentation of documents;

¢ Attestation and report of site visit;



"+ 13. AWARD OF THE CONTRACT: The contract shall be awarded to the lowest feasible bidder, who fulfills the evaluation requirements.
14. VALIDITY OF BIDS: Bidders shall remain committed to their offers for 60 days from the deadline set for the submission of bids,

15. COMPLEMENTARY INFORMATION: Additional (supplementary) technical information may be obtained during working hours
from the service for the award of contracts at the Kumbo Council.

16. AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if warranted, to subsequently

amend this invitation ‘o tender. -
Kumbo, the 0 2 AVR m

.......................................

The Mayor of Kumbo Council
(Contracting Authority

o ARMP BDA

o DD/MINMAP/DM

o DMO/KUMBO

. Chairpersons of NCITB concerned
° Notice boari!s

P
-,
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LETTRE D’APPEL D’OFFRES.
DEMANDE DE DEVIS N°:001/RQ/KC/KCITB/BIP MINSANTE 2026 DU 02/04//2026 POUR LA

FOURNITURE D'EQUIPEMENTS AUX CENTRES D'ALPHABETISATION FONCTIONNELLE DANS LA
COMMUNE DE KUMBO, DEPARTEMENT DE BUI, REGION DU NORD-OUEST

1) Objet d’appel d'offres:

Dans le cadre de I'exécution du Budget d'Investissement Public 20286, I'Etat de Cameroun représenté par, le
Maire de Commune de Kumbo lance en procédure d’urgence un Appel d'Offres national ouvert pour la
fourniture d'équipements aux centres d'alphabétisation fonctionnelle Dans La Commune De Kumbo,
Departement De Bui, Region Du Nord-Ouest

2) Description des prestations : La prestation consiste la fournitura des fournitures d'équipements aux
centres d'alphabétisation fonctionnelle dans la Commune de Kumbo, Département de Bui, Région du Nord-Ouest.
Les fournitures objet de la présente demande consistent les détails des descriptions mentionnées et dans le cadre du détail estimatif.

3) Allotissement : Les prestations sont en Un (01) lots ci-apres définis :

LOT | CENTRES DE SANTE l RECORD N°: CHARGE No
1 ’ fourniture d'équipements aux centres | 6015 1820 33000001 091 2464211 IB01309
! (_l'ulplmltiﬂgniun fonctionnelle |

4) Délai d’exécution: Le délai prévu pour 'achévement des travaux du présent appel d'offre est de deux (02) mois (Soixante (60)
jours) a partir du jour de Ia notification de I'ordre de service.

5) COUT PREVISIONNEL : Le cout prévisionnel de I'opération a l'issue des études préalables est de:

SIN DESCRIPTION DES FOURNITURES COUT PREVISIONNEL | BID BOND ACHAT DAO

LOT 1 |fourniture d'équipements aux centres d'alphabétisation 15.000.000 FCFA 100.000 25000 FCFA
fonctionnelle ' .

3) PARTICIPATION: La participation au présent avis d'appel d'offres est ouverte & ggalite de conditions aux entreprises
ou groupes d'entreprises ayant une bonne réputation ainsi que expertise professionnel, technique et financier dans le domaine.

6) FINANCEMENT : La prestation, objet de la présente consultation sont finances par le Budget d'Investissement Public de la
République du Cameroun, Budget DU MINEDUB au titre de I'exercice 2026 assigné aux Maire de Kumbo, sur Ia ligne d'imputation
budgétaire

7) CAUTIONNEMENT PROVISOIRE: Chaque soumissionnaire doit inclure dans ses documents administratifs pour chaque lot, une
garantie de soumission qui respecte le modéle prescrit dans le DAO établi par un établissement bancaire agrée par le Ministére en
charge des Finances et valide par CDEC d'un montant sur la table.
SIN ~ DESCRIPTION DES FOURNITURES | COUT PREVISIONNEL [BIDBOND | ACHAT DAO
LOT 1 |fourniture d'équipements aux centres d'alphabétisation ! 15.000.000 FCFA 100.000 95.000 FCFA
fonctionnelle | ) '
Les cautionnements provisoires serontlibérés au plus tard trente (30) jours apres le délai de validité des offres pour les soumissionnaires
n‘ayant pas été retenus. Pour le soumissionnaire attributaire du marché, le cautionnement provisoire sera libéré aprés constitution du
cautionnement définitif. Pour éviter les rejets, tous les documents doivent étre les originaux ou des copies certifiées conformes issus
des autorités administratives compétentes pour une durée n'excédant pas trois mois et présentes selon les réglements spéciaux de cet
appel d'offre.




8) CONSULTATION DU DOSSIER: Selon Lettre CirculaireNo.000001/CL/PR/MINMAP of 16" Janvier 2021,le dossier d'appel d'offres
peut étre consulté dés publication du présent avis d'appel d'offre aux services de I'Autorité Contractante (Service de passation des
marchés) pendant les heures ouvrables a la Commune de Kumbo, le platform COLEPS, au le site web de L'ARMP., le Délégation
Départemental de Marches Publics du Bui, et 'Agence de Régulation de Marches Publics (ARMP) & Bamenda.

9) ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier d'appel d'offres peut étre obtenu dés publication du présent
avis d'appel d'offres aux services de I'Autorité Contractant (Service de passation des marchés) pendant les heures ouvrables 3 la
Commune de KUMBO, contre versement d'une somme non remboursable de vingt ceng mille (25 000F) franc CFA, payable 4 la Recette
Municipale de Kumho

10) REMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, c.-a-d. Un original et six copies
marques comme tels sera remise au Service de Passation des Marcheés, situé & la Commune de KUMBO, au plus tard le 29/04//2026 &
10:00 heures. Le version electronque de d'offre doit etre inclue dans un paquet common celle e A : pour le dossier Administratif, B :
pour le dossier technique et C : pour le dossier financier. Les soumissionnaires que soumission pour plusieurs lots droit constitues un
offre administrative et les offres technique et financier différent pour chaque lot. Ce paquet devra porter la mention :

DEMANDE DE DEVIS NO :001/RQ/KC/KCITB/BIP MINSANTE 2026 DU 02/04//2026 POUR LA
FOURNITURE D'EQUIPEMENTS AUX CENTRES D'ALPHABETISATION FONCTIONNELLE DANS LA

COMMUNE DE KUMBO, DEPARTEMENT DE BUI, REGION DU NORD-OUEST
"AN'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT"

11) RECEVABILITE DES OFFRES: Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-préfet,...), conformément aux
stipulations du Réglement Particulier de I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale de
dépdt des offres ou avoir été établies postérieurement a la date de signature de I'Avis d'Appel d'Offres. Toute offre incompléte
conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment I'absence de la caution de
soumission delivrée par une banque de premier ordre agréée par le Ministére chargé des Finances et valide par CDEC.

12) Ouverture des plis: L'ouverture des plis se fera le 29/04//2026 & partir de 11: 00 heures, heure locale en une phase par la
Commission Interne de Passation de Marchés Publics, (salle de conférence de cette commission) en présence de chaque
soumissionnaire qui le désire, ou son représentant diiment mandaté et ayant une parfaite connaissance des offres dont il a la charge.
Une seule personne par offre remise, seule ou en groupement, sera admise. Les offres qui ne vont pas respecter les prescriptions du
DAO seront rejetées. L'ouverture des plis sera faite en une phase.

13) EVALUATION DES OFFRES: Les offres seront évaluées selon les conditions suivantes.

A) Critéres éliminatoires
- Absence ou non-conformité d'une piéce administrative et no delivre dan 48h sur demand :
- Undeépdt aprés la date limite
- Délai d'exécution supérieur & celui prescrit (supérieur & quatre mois) ;
- Fausses déclarations ou pigces falsifiées;
- L'eneloppe avec les signes d'identification du soumissionnaire ;
- Absence ou insuffisance de la caution provisoire de soumission ou non conform;
- Omission d'un prix quantifié dans le devis
- Entreprise suspeKumbo du procurement publique.
Non satisfaction d'au moins 75% des criteres d'expériences requis
B - Critters’ Essential

. Presentation General de ['offre;

o Capacité financiére;

. Les références de I'entreprise dans le méme domaine:
. Organization Technique du travail;

° Les mesures de sécurité sur le site;

. Logistiques;

o Attestation et report du visite de site;

Remarque:

» Seules les entreprises ayant obtenu la notation de 100% sur des dossiers administratifs et au moins 80% des notation techniques
seront retenus.
o Les détails de ces critéres essentiels sont précisés dans la grille d'évaluation figurant au Réglement Particulier de I'Appel d'Offres.
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. 14) ATTRIBUTION : Le marché sera attribué au soumissionnaire présentant I'offre la moins disant et remplissant les capacités
=, techniques et administratives requises

15) DUREE DE VALIDITE DES OFFRES : Les coum: ssionna g5 reslent tenus par feurs offres nangont {65} jours & warlir de la date
limite fixée pour {a remise des oifres,

16) Les Renseignements Coniplémentaires : Les renseignements complémentaires d'ordre technique peuvent étre obtenus aux
heures ouvrables au Service de Passation des Marchés situé a la Commune de Kumbo.

17) Additif & I'appel D’offres: L'Autorité Contractante se réserve le drou a ge.q\cessne d'apporter toute autre modification
ultérieure utile au présent appel d'offres. : L \",4;\ 0 2 AVR 2026

Mune ue Kumbo
ORITE CONTRACTANTE)

%My %w J%Wﬂe )

Ampiation:




