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REPUBLIQUE DU CAMEROUN

“PUBLIC OF CAMEROON | !
REPUBLIC OF CAMERO Paix-Travail-Patrie

Peace-Work-Fatheriand

PAIN-JUSTICE-UNITE-TRAVAIL-SOLIDARITI

TENDER NOTICE
TENDER FILE N°. ) - JONIT/NWRA/ITB/2026 OF '/ 12026

o’

FOR THE REHABILITATION OF STRUCTURES IN SOME PALACES
IN THE NORTH-WEST REGION, DIVIDED INTO TWO (02) LOTS.

Financing: PPRD-2026

1. Subject of the Invitation to Tender:

Within the framework of PPRD-2026, The President of the North West Regional
assembly, contracting authority, hereby launches an open national invitation to tender FOR
THE REHABILITATION OF STRUCTURES IN SOME PALACES IN THE
NORTHWEST REGION, DIVIDED INTO TWO (02) LOTS.

2. Nature of works:

Works to be done consist of:

100: SITE PREPARATION

200: EARTH WORKS

300 MASONARY AND CONCRETE WORKS

400: FRAMING WORKS- ROOFING

500: ALUMINIUM. WOOD AND METAL JOINERY WORKS
600 FLECTRICAL WORKS

700: PAINTING WORKS

800: PLUMBING WORKS

000: F1.OOR AND WALL CLADDINGS

1000° DRAINAGES. UTILITIES AND VARIOUS NETWORKS
[100: SUPPLIES OF OFFICE FQUIPMENTS

1200° ENVIROMENTAL MITIGATION AND SUSTAINABILITY

3. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the

works subject of this Invitation to tender is Four ((4) calendar Manths.

4. Lots: this project is divided in to two lots as shown below

LOT No. DIVISION LOCALITY PROJECT

THE REHABITATION OF NKAMBE PALACE BLOCK (A)

01 DONGA-MANTUNG NKAMBE AND BLOCK (B) IN NKAMBE DONGA MANTUNG
DIVISION OF THE NORTH WEST REGION
REHABITATION OF SOME STRUCTURES IN
02 NGORKETUNIA BABUNGO | THE BABUNGO FONS PALACE AT BABESSI

SUB DIVISON

5. Estimated Cost
The estimated cost of the projects after preliminary studies is as follows:
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| | . AMOUNT

' l,\("’l DIV ISTON  LOCALTTY PROJECT 10UNT
| "THE REHABITATION OF NKAMBE PALACE BLOCK | 50.000.000 |
| 0l Ei: rE AN (A} AND BLOCK (B} IN NKAMBE DONGA
! B BT ST MANTUNG DIVISICN OF THE NORTH WEST
’ | REGION

RRIEE REIABITATION OF SOME STRUCTURES | 50.000.000
‘ 0 . Akt NGo- | IN THE BABUNGO FONS PALACE,
\ | | BABESSISUB DIVISON

0, Parvticipantion and origin

[articipation e tns Invitation to tender is opened under the same conditions to all
Camcroonnn companies and business persons that have proven experience in the field of
butldimg constinetion and provided they are in compliance with the Cameroonian laws.

7. Financing
Waorls which are the subject of this Invitation to Tender shall be financed by the
PPRD-2026 wapned (o the North-West Regional Assembly.

K. Bid bond

e bidder must include in his administrative documents, a bid bond issued by a first-
rate hancial establishiment approved by the Ministry in charge of Finance and whose list 15
found m document N 12 of the Tender File, of an amount, (See table below) valid for thirty
(30) days beyond the date of validity of bids.

1.0) AMOUNT | TENDER
3 & PROJECT AMOUNT | OF BID FILE EE

No. - BOND

THE HEHABIHATION OF NKAMBE PALACE BLOCK
01 (W) AND t‘-}l_ OCK (B) IN NKAMBE DONGA 50.606.000 1 000.000

MANTUNG DIVISION OF THE NORTH WEST DR 64.300
_ REGION

RETTABITATION O SOME STRUCTURES

02 IN THE BABUNGO FONS PALACE AT 50.000.000 1,000,000

BABESSI SUB DIVISON

9. Consultation of Tender File:

The file may be consulted during working hours at the office of the Director of
Gieneral Affairs at the North West Regional Assembly (Annex Building of Block “A™) Tel N°
2 33 36 00 92 or online using the address; www.marchespublics.cm, as soon as this notice is
published.

10.  Acquisition of Tender File:

The file may be obtained from the office of the Director of General Affairs at the
North West Regional Assembly, Tel N°2 33 36 00 92 or online using the address:
www.marchespublies.cm, as soon as this notice is published against payment of the sum of
sivty four thousand, three hundred francs(64.300frs) the cost of purchasing the Tender
le

1. Submission of bids:
The method of submission shall be online.
The Tender must be submitted by the Tenderer on the COLEPS Platform not later than
L /20265t 10:00am. A backup copy of the Tender saved in a USB key or a
CD/DVD must be sent in a sealed envelope with a clear and legible indication “backup
copy” within the time limit bearing the label:
5



OPEN NATIONATL INVITATION 1O TENDER FILE
Ne | 4 U JONIT/NWRA/I'TB/2020 ol ol /2020 1OR THE REJABITATION
OF SOME PALACES IN THE NORTH WEST REGION DINIDED INTO TWO (02)
FOVES
“To be opened only during the bid opening session”™
File Size and Format:
The maximum size of the documents that will be uploaded on the platform and constituting
the bidder’s offer shall be;
- 5 Mb for Administrative offcrs;
- 15 Mb for the Technical ofters;
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats for texts documents;
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the
issuing service or administrative authorities (Governor, Senior Divisional Officer, Divisional
Officers....) must imperatively be produced in accordance with the Special Regulations of the
Invitation to Tender.

They must obligatorily not be older than three (3) months preceding the date of submission of
bids or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance

13.  Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the ;/;/2016’32 11.00 am local time, in
the conference hall of the North West Regional Assembly Internal Tenders’ Board, by its
competent members. Only bidders may attend or be represented by duly mandated persons of

their choice and having a good knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. Absence or non-conformity of an element in the administrative file non regularized

within 48 hours after opening of bids

Execution deadline higher than prescribed in the Tender File;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign leading to the identification of the
bidder;

. Incomplete financial file;

. Non respect of 75% of essential criteria;

. Suspended by MINMAP for 2026.

Average annual turnover of at least the tendering amount (Average annual turnover
calculated as total certified payments received for contracts in progress or completed,
within the last five (5) years (from 2021). This should be justified by copies of past
contracts (completed or ongoing). Final reception minutes for all completed contracts
before 2026 and provisional reception minutes for contracts completed in 2025 should
be presented.
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T b i e comply with the format of file type and size for online submission:

FE Pl o present o CDEC receipt or proof of  deposit of the amount of the bid bond
e ctednto the Deposit and Guarantee Fund:

P2 Badire o present o certificate of categorization or receipt of deposit of file for
ciatepaiation ol the enterprise in the “Building and General Equipment” sub-
nector ol e hivities

I oanentiph erbtenia

I Gieneval presentation of the Tender Files:

ool capacity,

b Rcterences of the company in similar achievements visa by the competent authority;

A Quality of the personnel;

v Lechmeal orpimzation of the works:

G Satety measutes on the site:

/| Optisties,

R Attestation of site visit duly signed on honour by the bidder and report of site visit
with pretares,

O Special Techmeal Clauses nitialed in all the pages, signed and dated at the last page;

1O Special Admimistrative Clauses completed and initialed in all the pages, signed
and dated at the Tast page.

FE Provade o backap copy of offers saved in a USB key or a CD/DVD on time:

IS, Award

The evaluation will be done in a binary way (yes) or (no) with an acceptable
minmum score of 75% of the essential criteria taken in account. (A Bidder can bid for
more than onc Lots but can be awarded only one Lot)

The Contract will be awarded to the bidder who would have proposed the offer with
the Towest amount, in conformity with the regulations of the Tender Documents and having
satisficd (o 100% of the climinatory criteria and at least 75% of the essential criteria.

16. Validity of bids

Bidders will remain commitied to their offers for Ninety (90) days from the deadline
sct for the submission of tenders.
17.  Complementary information

Complementary technical information may be obtained during working hours from
the office of the Director of General Affairs, North West Assembly Building, Block “A”. (Tel
N"2 33 36 00 92).
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THE PRESIDENT OF THE REGIONAL
ASSEMBLY
(Contracting Authority)
Copies:

ARMP BAMENDA

RD/MINMAPNW

Chanperson of TBNWRA

Natice Board
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REPUBLIC OF CAMEROON
Peace-Work-Fatherland

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patric

AVIS D’APPEL D'OFFRES
PAR PROCEDURE D'URGENCI:

APPEL D’OFFRE NATIONAL OUVERT
%/ ONIT/NWRA/ATB/2026 DU - /2026 POUR LA REHABILITATION DE

LOTS.

Financement: PPRD 2026

1.

Objet de 1'Appel d'Offre

CRTAINS PALAIS DE LA REGION DE NORD-OUEST, DIVISE EN DEUX (02)

Dans le cadre de ’exercice budgétaire 2026, le Président de I’ Assemblée Régionale du Nord-
Ouest, Autorité Contractante lance un Appel d’Offres National Ouvert POUR LA
REHABILITATION DE CERTAINS PALAIS DE LA REGION DE NORD-OUEST.
DIVISE EN DEUX (02) LOTS.

2.Consistance des travaux

160 :

Les travauy a réaliser comprennent :

200 : FONDATION
300 : MACONNERIE ET ELEVATION
400 : CHARPENTE - COUVERTURE

S04

000 : PEINTURE
700 : FINITION(CARELE)
800 : ELECTRICITE PLOMBERIE

900 :

1060 : VITRIN
Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux
objet du présent appel d’offres est de

4. Allotissement

Le travail est ci-apres défini a 02 lots :

PREPARATION DU SITE ET TERRASSEMENT

s MENUISERIE ALUMINIUM, BOIS ET METAL

PLOMBERIE/ DRAINAGE, RESEAUX D'EAU, DE RESEAU ET DIVERS

l;\(;T ARRONDISSEMENT LOCALITE PROJET
LA REHABILITATION DE DE PALAIS DE
NKAMBE BLOCK (A) ET(B) DAN LE

01 NKAMBE CENTRAL NKAMBFE DONGA MANTUNG REGION DE NORD-
QUEST.
LA REHABILITATION DE DE PALAIS DE

02 BABESSI BABUNGO BABUNGO DAN LE NGOKETUNIHA

i REGION DE NORD- QUEST.

5.Coflt de prévisionnel
Le coiit prévisionnel de I"opération & I"issue des études préalables est de:

8
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1.OT
No.

01

02

PROJECT

| MONTANT |

s AN TEEY LOCATLTITY
' LA REHABILITATION DE DE ]
PALAIS DE NKAMBE BLOCK (A)
TR ot | ET(B) DAN LE DONGA 50.000.000
[ KEys 1t e, MANTUNG REGION DE NORD-
OUEST.

R NGO U A BAREINGO

LA REHABILITA TION DE DE
PALAIS DE BABUNGO DAN LE
NGOKETUNJIA REGION DE

| NORD- QUEST

30.000.000

O6.Parvticipation ¢t origine
(=)

i participation i cette consultation est ouverte aux entreprises de droit camerounais.

7.Financement
Les travaims objet du présent
I'excrerce 2026

8. Cautionnement provisoire

appel d'offres sont financés par le PPRD du Cameroun de

Chague soumissionnaire doit joindre a ses piéces administratives, une caution de soumission
¢tablic par une banque de premicr ordre agréce par le Ministére chargé des finances et dont la liste
figure dans la picce 12 du DAO. d un montant, (voir tableur) valable pendant trente (30) jours au-

dela de la date originale de validité des offres

MONTANT DE FRAIS DE
: g L ION DOSSIER
PROJET MONTANT | 1A C’l‘)gT o e :PSPEL
o SOUMISSION D'OFFRES
LA REHABILITATION DE DE PALAIS DE
NKAMBIL BLOCK (A) T (B) DAN LE
DONGA MANTUNG REGION DE NORD- 50,000,000 1,000,000
OUEST, ,
64.300
| A RIFHABH ITATION DE DE PALAIS DE
BABUNGO DAN LE NGOKETUNIIA REGION | 50.000.000 1,000,000
DENORD. OUEST.

9. Consultation du Dossier d'Appel d'Offres

Le Dossier d’Appel d’Offres peut étre consulté et obtenu aux heures ouvrables au

burcau du Dirccteur des Affaires Générales de I'Assemblee R
36 00 92) ou cn ligne a 'adresse: www.mar

N2'2 33

présent avis.

10. Acquisition du Dossier d'Appel d'Offres

L¢ dossier peut étre obtenu aux heures ouvrables

burcau de Mautorité contractant (Tel N° 2

egionale du Nord-Ouest (Tel
chespublics.cm dés Publication du

apres Publication du présent avis au
33 36 00 92) ou en ligne a I’adresse:

www.marchespublics.em contre présentation d’une quittance de versement au Trésor de

I’Assemblée Régionale du Nord-Ouest de la somme non remboursable de 64.

quatre mille trois cents) Francs CFA,
IT.Remise des offres
La m¢éthode de remise doit étre en ligne

9
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L offre devra étre déposce par fe sonmpepaminine s Lo platetonme COLEPS au plus tard de
le / /2026a10 h 00, Une copre de sanvepande de Pothie anvepandée sur une clé USB ou
un CD/DVD devra étre envoyee dans une e eloppe Termee aved i mention claire et lisible
« copie de sauvegarde » portant le Tibellé dans Te délal fmparti

APPEL D'OFFRES NATIONAL OUVERT,
e _-__/;_/\()N()/,\RN()/ARN()(‘n-r\uzuu. Dt S
POUR LA REHABILITATION DE CERI VINS PALALS DE T A REGION DE NORD-

QUEST, DIVISE EN DEUX (02) LOTS.

Pour le enchéres en ligne, la taille maximale de documents qui seront (¢éléchargés sur
la plateforme et constituant I'offre du soumissionnaire sera de:
- 5 Mo pour les offres administratives,
- 15Mo pour les offres Techniques,
- 5 Mo pour les offres financements.
Les formats pris en charge doivent inclure :
- Formats PDF pour documents textes,
- Formats JPEG pour les images.
Le soumissionnaire devra utiliser un logiciel de compression pour réduire la taille du fichier a
soumettre.
12. Recevabilité des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites
en originaux ou en copies certifiées conformes par le service émetteur ou une autorité
administrative (Governeur, Préfet, Sous-préfet,...), conformément aux stipulations du
Réglement Particulier de I’ Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépot
des offres ou avoir été établies postérieurement a la date de signature de I’Avis d’Appel
d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres
sera déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée par une
banque de premier ordre agréée par le Ministere chargé des Finances.

13. Ouverture des d’Offres

L’ouverture d’Offres se fera en un temps. L’ ouyerture des piéces administratives et
des offres techniques et financiéres aura licu 1¢ 577120262 11h 00, heure locale, dans la
salle de conférence du Président de 'Assemblée Régionale du Nord-Ouest siégeant en
présence des soumissionnaires ou de leurs représentants diiment mandatés et ayant une

parfaite connaissance du dossier.

14. Criteres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants:
A - Critéres ¢éliminatoires
Il s'agit notamment:
I- Absence ou non-conformité de document administratif qui ne peuvent pas ce
régulariser pendant
quarante-huit heures appris ouverture des offres
7. Délai d exécution supérieur a celui preserit dan le DAO :
3. Fausses déclarations ou piéces falsifiées ;
4- Absence ou insuffisance de la caution provisoire de soumission :
5. Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire ;
6- Offres financiére incomplete ;
10
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7- Le non-respect de 75% des critéres essentiels -
I

NMAP en 2020;

9- Chiffre d'affaires annuel moyen au moms ¢pal au montant de l'offre (chiffre d'affaires
annuel moyenne calculée comme Ie 1ol des paicments certifiés recus pour les
contrats en cours ou achevés, au cowrs du dernier cing (5) ans (a partir de 2021) a
justifier par des copies des contrats passes (achevés ou en cours. Procés-verbal de
réception définitif pour tous les marchés (erminés avant 2026 ct procés-verbal de
réception provisoire pour les contrats terminés en 2025 & présenter)

B
8- Suspendu par le M

[0-D¢faut de se conformer au foumat du type de fichicr ct de la taille pour la soumission
en ligne :

I'l. Défaut de présenter un regu du CDEC ou une preuve de dépdt du montant de la

caution de soumission exigée auprés du Fonds de dépdt et de garantie;

12. Défaut de présenter un certificat de catégorisation ou un recu de dépot du dossier de

catégorisation de I'entreprise dans le sous-sccteur d’activité « Batiment ct équipement

penéral ».

B - Criteres essentiels
Les criteres relatifs a la qualification des candidats porteront a titre indicatif sur:

[~ Présentation générale de I"offre :

2o Capacit¢ financiére ;

¥ Refrences de Pentreprise dans les réalisations similaires 4

A Qualit¢ du personnel ;

S Organisation technique des travaux ;

O- Sceurtt¢ au chantier :

7+ Moyens logistiques :

- Allestations de visite de site signée sur I’honneur par le soumissionnaire et rapport de
visite du site avee photos :

- Cahier des Clauses Techniques Particuliéres paraph¢ a chaque page,
signe ct date a la denier page ;

10-Cahier des Clauses Administratives Particuliéres complété et paraphé a
chaque page, signe et date a la deniére page.

I1-Fournir une copie de sauvegarde de I'offre sauvegardée sur une clé USB ou un
CD/DVD a temps.

les critéres essentiels sont soumis a des minima dont le détail est donné dans le
Reglement Particulier de 1" Appel d’Offies (RPAO).

IS.Atribution

Cctte ¢valuation se fera de maniére purement positive (oui) ou négative (non) avee un
mimmum aceeptable d’au moins 75% de ’ensemble des critéres essentiels pris en compte.
(Un soumissionnaire peut soumissionner pour plusicurs lots mais ne peut se voir
attribuer qu'un seul lot)

Fe marché sera attribué au soumissionnaire qui aura propos¢ Ioffre le moins disante,
conforme pour Iessentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait a
100% des criteres éliminatoires et au moins 75% des critéres essenticls. Un enchérisseur
peut soumissionner pour plus d’un lot mais ne peut se voir attribuer qu’un scul lot.

[0.Durce de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 90 jours a partir de la
Il




date limite fixée pour la rennse des olhies
17. Renseignements complémentaires

Les renseignements complémentanes ordie techingue penvent ¢re obtenus aupres
de bureau du Directeur des Affanes Generales (Vel Ne 2 43 16,00 92)

ot o Bamenda te 0 3

1o President de PAssemblée Régionale du
Nord Ouest
(Autorité Contractante)

: ARMP/NW ’f* //\.
. DR/MINMAP/NW ( '
<

- Présidents CIPM/NWRA &
- Affichage // s ) \ \/W
- Chrono/archive . w
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GENERAL RULES OF THE INVITATION TO TENDER

A. GENERAL
Article 1: Scope of the tender
The Contracting Authority. The President of the North West Regional Assembly hereby
launches an Open National Invitation to Tender N° _ /ONIT/NWRA/ITB/2026 of
_ /72026 FOR THE REHABITATION OF SOME PALACES IN THE NORTH
WEST REGION DIVIDED INTO TWO (02) L.OTS.

1.2 The bidder retained or the preferred bidder must complete the works within the time-
limit indicated in the Special Regulations which runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day™ means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this Invitation to Tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules
of professional cthics during the award and exccution of Public Contracts. By virtue of this
principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a Public official during the award
or execution of a Contract;

i)Is involved in “fraudulent manoeuvres™ whoever deforms or distorts facts in order
to influence the award or execution of a Contract;

i) “Collusive practices™ shall mean any form of agreement between two or
among scveral bidders (whether the Contracting Authority is aware or not) aimed
at artificially maintaining the prices of bids at levels not corresponding to those
resulting from competition:

V) “Coercive practices” shall mean any form of harm against persons or their
property or threats against them in order to influence their action during the award
or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manocuvres, collusive or coercive practices for the award of this
Contract.

-

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a
precaution. take a decision of exclusion from bidding for a period not exceeding two
(2) years against any bidder found guilty of influence peddling, of conflicts of interest,
insider trading, fraud. corruption or production of non-genuine documents in the bid,
without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates are allowed to compete
4.1 If the Invitation to Tender is opencd. consultation is addressed to all candidates
retained after a pre-qualification procedure.
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4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the
following provisions:
(a) A bidder (including all members of a group of enterprises and all sub-Contractors to
the bidder) must be from an eligible country. in accordance with the funding
agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to
the bidder) must not be in a situation of conflict of interest. subject to
disqualification. A bidder shall be judged to be in a situation of conflict of interest if
he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this
enterprise) which provided consultancy services for the conception, preparation
of specifications and other documents used within the scope of Contracts awarded
for this Invitation to Tender: or

ii) Presents more than one bid within the context of Invitation to Tender, except
authorised variants according to article 17, where need be; meanwhile, this does
not prevent the participation of sub-Contractors in more than one bid.

iii)The Contracting Authority or Project Owner has financial interests in the capital
in a way as to compromise the transparency of the procedures of award of
Public Contracts.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (i1) managed
according to commercial laws and (iii) not under the direct supervisory authority
of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services
forming the subject of this Contract must originate from countrics meeting the
criteria of origin defined in the Special Regulations of the Invitation to Tender and
all expenditure done within the context of the Contract shall be limited to the said
building materials, materials. supplies, equipment and services.

5.2 Within the meaning of this 3.1 above, the term “originate™ shall designate the place
where the goods are extracted, cultivated. produced, manufactured and from
where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid: and

(b) provide all information (complete or update information included in their request for
pre-qualification which may have changed in the case where the candidates took part
in pre-qualification) requested of bidders in the Special Regulations of the Invitation
to Tender, in order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers:
(i) Access to a line of credit or availability of other financial resources:
(ii1) Orders acquired and Contracts awarded;
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(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must
satisfy the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and
that to be furnished by cach member of the group;

(b) The bid and the Contract must be signed in a way that is binding on all members of
the group:

(c)The nature of the group (joint or several) must be specified in the Special
Regulations and justified with the production of a Joint venture agreement in due
form;

(d) The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to
the execution of the Contract:

(¢) In case of joint co-Contracting, the co-Contractors shall share the sums which are
paid by the Project Owner into a single account. On the other hand. each
undertaking is paid into its own account by the Project Owner where it is joint co-
Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
comply with the technical specifications and execution time-limits set in the Special
Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the
nceessary information to prove that they satisfy the cligibility criteria set in article 33 of
the General Regulations of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by
himself and under his own responsibility. all the information which may be necessary for
the preparation of the bid and the exccution of the works. The related cost of the visit of
the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder,
his employees and agents free the Project Owner. his employees and agents of any
responsibility that may ensue and indemnify them if nceessary and that they shall remain
responsible for any deadly or corporal accident. loss or material damages, costs and fees
incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
Invitation to Tender.

B. TENDER FILE
Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the
consultation procedure of Contractors and specifics the terms of the Contract. Besides
the addendum (addenda) published in accordance with article 10 of the General
Regulations of the Invitation to Tender, it includes the following documents:

Document No. 1. The Tender Notice:
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Document No.
Document No.

_The General Regulations of the Invitation to Tender:
. The Special Regulations of the Invitation to Tender:
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions:

Document No. 6. The schedule of unit prices:

Document No. 7. The bill of quantities and estimates:

Document No. 8. The sub details of unit prices:

Document No. 9. Model documents of the Contract:

B LN

h

a. The execution schedule:

b. Model of forms presenting the equipment, personnel and references:
c¢. Model bidding letter:

d. Model bid bond:

e. Model final bond:

f Model of bond of start-off advance;

g. Model of guarantee in replacement of the retention fund:

h. Model Contract:

Document N°. 10. Models to be used by bidders;
a. Model Contract:
Document N°. 11. Justifications of preliminary studies: to be filled by the Project
Owner or Delegated Project Owner:
Document N°. 12. List of first grade banking establishments or financial institutions
approved by the Minister in charge of Finance authorised to issue bonds for
Public Contracts to be inserted by the Contracting Authority.

82 The bidder must examine all the regulations, forms, conditions and specifications
contained in the Tender File. It is up to him to furnish all the information requested and
prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from
the Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting
Authority’s address indicated in the Special Regulations of the Invitation to Tender and send
a copy to the Project Owner. The Contracting Authority replics in writing to any request for
clarification rececived at least fourteen (14) days prior to the deadline for the submission of
bids.

A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

92 Between the Publication of the tender notice including the pre-qualification phase of
candidates and the opening of bids, any bidder who feels aggrieved in the Public Contracts
award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body
in charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission
of bids and for any reason, be it at his initiative or in reply to a request for clarification
formulated by a bidder, amend the Tender File by publishing an addendum.
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10.2 Any published addendum shall be an integral part of the Tender File, in accordance
with article 8.1 of the General Regulations of the Invitation to Tender and must be
communicated in writing or made known by a traceable means to all bidders who bought the
Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the
preparation of their bids, the Contracting Authority may postpone as is necessary, the
deadline for the submission of bids. in accordance with provisions of article 22 of the General
Regulations of the Invitation to Tender.

C PREPARATION OF BIDS

Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and
the Contracting Authority and the Project Owner shall in no case be responsible for these

costs nor pay for them whatever the evolution or outcome of the Invitation to Tender
procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and
the Contracting Authority shall be written in English or French. Complementary documents
and the forms provided by the bidder may be written in another language on condition that a
precise translation into either English or French of the passages concerning the bid is

included: in which case for reasons of interpretation, the translation shall be considered to be
authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in
force:

- paid all taxes. dutics, contributions, fees or deductions of whatever nature:

- is not winding up or bankrupt:

- is not the subject of an exclusion order or forfeiture provided for by the law in
force:

i1) The bid bond established in accordance with the provisions of article 17 of the
General Regulations of the Invitation to Tender:

iii) the written confirmation empowering the signatory of the bid to commit the
bidder, in accordance with the provisions of article 6(1) the General
Regulations of Invitation to Tender.

b.  Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the
Invitation to Tender.
b.2 Methodology
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The Special Conditions of the Invitation to Tender specifies the constituent elements of
the technical bid of the bidders especially: a methodological statement on an analysis of
the works and specifving the organisation and programme which the bidder intends to
put in place or usc to exccute the works (installations, schedule. Quality Assurance Plan
(QAP), sub-Contracting, attestation of visit of the site, where necessary. etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical

documents relating to the Contract, namely:

1. The Special Administrative Conditions (SAC):;
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the
works, namely:

1. The signed and dated original bid prepared according to the attached model.
stamped at the prevailing rate:
The duly filled Unit Price schedule:
The duly filled detailed estimates:
The sub-details of prices and/or breakdown of all-in prices;

5. The projected schedule of payments, where need be.
In this regard, the bidders will use the documents and models provided in the Tender File,

subject to the provisions of article 17(2) of the General Regulations of the Invitation to I

Lo oo

Tender concerning the other possible forms of guarantees.
3.2 If in accordance with the provisions of the Special Regulations of the Invitation to
Tender, the bidders present bids for several lots of the same Invitation to Tender,
they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File. the amount of the Contract shall cover all
the works described in article 1.1 of the General Regulations of the Invitation to
Tender, on the basis of the price schedule and the detailed bill of quantities and

estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the
Special Administrative Conditions, all dues, taxes and fees payable by the bidder on
grounds of the Contract or on any other ground. thirty (30) days prior to the
submission of the bids, shall be included in the prices and in the total amount of the
bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of
establishment of the initial price, as well as the price revision/updating conditions
for the said price must be specified. This is with the understanding that any
Contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the
structure proposed in document 8 of the Tender File.
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Article 15: Currency of bid and payment
15.1 In casc of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below. the applicable option being that
retained in the Special Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of
quantities and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entircly drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shall
indicate in the annex to the bid the percentage(s) of the amount of the bid necessary
to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency
shall be specified by the bidder in an annex to the bid in compliance with the
specifications of the Special Regulations. These rates shall be applied for any
payment within the framework of the Contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
quantities and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to
procure in the Contracting Authority’s country shall be in currency of the
Contracting Authority’s country specified in the Special Regulations and called
“national currency™:

(a) The prices of inputs necessary for works which bidder intends to procure out of
the Contracting Authority’s country shall be in the currency of the country of
origin of the bidder or of the currency of an eligible member country widely used
in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national

and forcign currencies and to justify that the amounts included in the unit and total

prices and indicated in anncx to the bids are rcasonable: to this end, a detailed statement
of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part
of Contract may be revised by mutual agreement between the Contracting Authority
and the entreprencur in a way as take account of any modification in the foreign
currency needs within the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date
of submission of the bids fixed by the Contracting Authority, in application of article 22
of the Special Regulations. A bid valid for a shorter period shall be rcjected by the
Contracting Authority or Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances. the Contracting Authority may scek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given
shall be in writing (or by fax). The validity of the bid bond provided for in article 17 of
the General Regulations shall equally be extended for a corresponding duration. A bidder
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may refuse to extend the validity of his bid without losing his bid bond. A bidder who
consents to an extension shall not be asked to modify his bid nor shall he be authorised to
do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity
of bids is extended by more than sixty (60) days. the amounts payable to the bidder
retained shall be updated by application of the related formula featuring in the request for
extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the Contract or the Administrative Order for start of execution of works by the
retained bidder, as specified in the Special Administrative Conditions. The effect of updating
shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond
of the amount specified in the Special Regulations and which bid bond shall be a full
part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File: other models may
be authorised subject to the prior approval of the Contracting Authority. The bid bond
will remain valid for thirty (30) days beyond the original date set for the validity of bids
or any other validity time-limit requested by the Contracting Authority and accepted by
the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

I7.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in

conformity. The bid bond of associated enterprises must be established in the name of

the group submitting the bid and mention cach member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
after Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have
signed the Contract and furnished the required final bond.

17.6  The bid bond may be scized:
(a) if the bidder withdraws his bid during the period of validity:
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations:
i) fails in his obligation to furnish the required final bond in application of article 38
of the General Regulations;
iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations
shall specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the specified deadlines. Bids that proposc
deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below. bidders wishing to offer technical
variants must first assess the basic solution of the Contracting Authority as described in the
Tender File and furnish in addition all the information which the Contracting Authority needs
for a complete cvaluation of the proposed variant, including the plans, calculations, technical
specifications, sub-details of prices and proposed construction methods and all other useful
information. If necessary, the Contracting Authority will examine only the technical variants
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of the bidder whose bid is in compliance with the basic solution has been evaluated as the
lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit
the technical variants for certain parts of the works. these parts of the works must be described
in the technical specifications. Such variants shall be evaluated on their own merit in
accordance with the provisions of article 31(2) (g) of the General Regulations.

=

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take
part in a preparatory meeting which will hold at the date and place indicated in the
Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach
the Contracting Authority at least one week before the meeting. The Contracting
Authority may not reply to questions received too late. In this case, the questions and
answers shall be transmitted according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies
given, including questions prepared after the meeting, shall be forwarded immediately
to cveryone who bought the Tender File. Any modification of documents of the Tender
File listed in article 8 of the General Regulations which may prove to be necessary at
the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of article 10 of the General
Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids
shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of
the General Regulations in a volume clearly indicated "ORIGINAL”. In addition, the
bidder shall submit the number required in the General Regulations, bearing “COPY™”. In
case of discrepancy, the original shall be considered as authentic.
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The original and copies of the bid must be typed or written in indelible ink (photocopies
shall be accepted in the case of copies) and shall be signed by the person(s) duly
empowered to sign on behalf of the bidder. in accordance with article 6(1a) or 6(2¢) of
the General Regulations, as the case may be. All the pages of the bid containing
alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are
initialled by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

The Tender must be submitted by the Tenderer on the COLEPS Platform not later than
/12026 at 10:00am. A backup copy of the Tender saved In a USB key or a CD/DVD
must be sent in a sealed envelope with a clear and legible indication “backup copy™
bearing the afore-mentioned label. within the time limit.
File Size and Format:
For online bidding. the maximum size of the documents that will be uploaded on the
platform and constituting the bidder’s offer shall be:
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- 5 Mb for Administrative offers:
- 15 Mb for the Technical offers:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats for texts documents:
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.
Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the
submission of the bids by publishing an addendum in accordance with the provisions of
article 10 of the General Regulations. In this case, all the rights and obligations of the
Contracting Authority and bidders previously governed by the initial date will henceforth
be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 22 of the General Regulations shall be declared late and

consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority
prior to the end of the time-limit prescribed for the submission of the bids. The said
notification must be signed by an authoriscd representative in application of article 20(2)
of the General Regulations. The modification or the corresponding replacement bid must
be attached to the written notification. As the case may be, the bids must bear the
inscription “WITHDRAWAL", and “REPLACEMENT BID” or
“MODIFICATION™.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, scaled. marked and forwarded in accordance with the provisions of article 21 of
the General Regulations. Withdrawal may equally be notified by telex but should in this
case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1). bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the
expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a
bidder during this interval may lead to the confiscation of the bid bond in accordance
with the provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS

Article 25: Opening and petitions
25.1 The Internal Tenders Board shall open the bids in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register
attesting to their presence.
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25.2 Firstly. bids marked “withdrawal™ shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be
returned to the bidder un opened. Withdrawal shall be allowed only if the corresponding
notification contains a valid empowerment of the signatory to request this withdrawal and
if this notification is read to the hearing of everyone. Then the bids marked
“Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder
concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly, the bids marked “modification™
shall be opened and their contents read to the hearing of everyone with the corresponding
bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to
the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All bids shall be opened successively and the name of the bidder announced aloud as
well as the possible modification mentioned. the price offered, including any rebates [in
case of opening of financial bids] and any variant, where necessary, the existence of a
guarantee of the bid if it is required and any other details which the Contracting Authority
deems useful to be mentioned. Only rebates and variants of bids announced to the hearing
of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during
the bid- opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes arc recorded on the spot mentioning the admissibility of bids,
their administrative regularity. prices, rebates and time-limits as well as the composition
of the Evaluation sub-committee. A copy of the said minutes to which is attached the
attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid- opening session. the chairperson of the Tenders Board
immediately hands over to the focal point designated by the body in charge of regulation
of Public Contracts an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed
to the Minister Delegate in charge of Public Contracts with a copies to the body in charge
of the regulation of Public Contracts, the head of structure to which is attached the
Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of
bids in the form of a letter to which is obligatorily attached a sheet of the petition form
duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him,
including any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of
bids and verification of the qualification of the bidders and the recommendation for the
award shall be given to bidders or to any person not concerned with the said procedure as
long as the preferred bidder has not been made Public, subject to the disqualification of
the bid of the bidder and suspension of the authors from all activitics in the domain of
Public Contracts.
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26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-
committee of bids or the Contracting Authority in its award decision may lead to the
rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above. between the opening of bids
and the award of the Contract. if a bidder wishes to enter into contact with the
Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if
it so desires. request any bidder to give clarifications on his bid. This request for
clarification and the response thereto are formulated in writing but no change on the
amount or content of the bid is sought, offered or authorised, except it is necessary to
confirm the correction of calculation errors discovered by the Evaluation Sub-committee
during the evaluation in accordance with the provisions of article 30 of the General

Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of
the Tenders Board and the Evaluation Sub-committee for questions related to their bids,
between the opening of bids and the award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to
determine if they are complete, if the required guarantees are furnished, if the documents

were correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance
with the conditions fixed in the Tender File based on the content without recoursc to
external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the
terms. conditions and specifications of the Tender File, without substantial divergence or
reservation. A substantial divergence or reservation is that:

i)  which substantially limits the scope, quality or realisation of the works:

ii) which substantially limits, contrary to the Tender File, the rights of the
Contracting Authority or his obligations in relation to the Contract:

1ii) Whose correction would unjustly affect the competitivencss of the other
bidders who presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders
Board and shall not subsequently be rendered in compliance.

28.5  The Contracting Authority reserves the right to accept or reject any modification,
divergence or reservation. Modifications. divergences, variants and other factors which
are beyond the requirements of the Tender File shall not be considered during the
evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for
having submitted a bid substantially in compliance with the provisions of the Tender
File, fulfils the qualification criteria stipulated in article 6 of the Special Regulations. It
is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors
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30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with

the Tender File to correct the possible calculation errors. The Evaluation sub-commitiee

shall correct the errors in the following manner:

(a) where there i1s an incoherence between the unit price and the total obtained by
multiplying the unit price by the quantity. the unit price being authentic, the total
price shall be corrected, unless the Evaluation sub-committee judges that it is a gross
error of decimal point in the unit price in which case the total price as presented shall
be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals 1s not exact, the sub totals
shall be considered authentic and the total corrected.

(¢) Where there is a difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic, unless the amount is linked to an
arithmetical crror confirmed by the sub-detail of the said price. in which case the
amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the
bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the sclling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-
committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of
the General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen
occurrences featuring in the bill of quantities and estimates but by adding the
amount of works done under State supervision where they are costed in a
competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a)
and (b) above, in accordance with the provisions of article 31(2) of the General
Regulations:

d) By appropriately adjusting any other modification, divergence or quantifiable
rescrvation on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the
bidders, if they are authorised by the Special Regulations;

f)If need be. in accordance with the provisions of article 13(2) of the General
Regulations and the Special Regulations by applying the rebates offered by the
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bidder for the award of more than one lot. if this Invitation to Tender is launched
simultaneously for several lots.

) If need be, in accordance with the provisions of article 18(3) of the Special
Regulations and the Technical Specifications, the proposed technical variants, if
they are permitted, shall be evaluated on their own merit and independently of the
fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied

during the period of execution of the Contract shall not be considered during the
evaluation of bids.

as

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this Contract,
the Tenders Board may, from the sub-details of prices furnished by the bidder for any
element or all the elements of the bill of quantities and estimates. verify if these prices are
compatible with the construction methods and proposed calendar. In the case where the
Justifications presented by the bidder are not satisfactory. the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

342 If. according to article 13(2) of the General Regulations, the Invitation to Tender
compriscs several lots, the lowest bid shall be determined by cvaluating this Contract with
other lots to be awarded concurrently, by taking into account the rebates offered by the bidders
in the case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid
cvaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after
the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts
where the bids have been opened or to declare an Invitation to Tender unsuccessful after the
advice of the competent Tenders Board, without any claims being entertained.
Article 36: Notification of award of the Contract
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner
will pay the Contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned.
upon request addressed to it within a maximum deadline of five (5) days after Publication of
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the award results. the Independent Observer’s report as well as the minutes of the award
session of the related Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids
of the bidders concerned who so request.

37.3 After Publication of the award results. bids that are not withdrawn within fifteen (15) days
shall be destroyed. without any claims for compensation being entertained. Only the copy
destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to
the body in charge of the regulation of Public Contracts, the Contracting Authority and the
chairperson of the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of
the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable. to the Minister in charge
of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the
date of reception of the draft Contract examined by the competent Tenders Board and
subscribed by the successful bidder and where applicable, the endorsement of the Minister in
charge of Public Contracts.

38.3  The Contract must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority. the Contractor
shall furnish the Project Owner with a final bond. to guarantce the complete execution of the
works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed

by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a

banking establishment or first rate financial institution approved in accordance with the

instruments in force.

394 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative
Conditions.



[:l:f__l

Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER

——

e

N N N

Al Gy I e I £

.




SPECIAL REGULATIONS OF THE INVITATION TO TENDER

- References

of the
General

regulations

‘— Description

Definition of works:
FOR THE REHABITATION OF SOMFE PALACES IN THE NORTH
WEST REGION DIVIDED INTO TWO (02) LOTS.

1 | Name and address of the Contracting Authority: The President of the North
West Regional Assembly
Reference of Invitation to Tender: N° _ /ONIT/NWRA/ITB/2026 of
/ /2026
2 _ Execution deadline: Four (04) Months per lot
Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by
the 2026 PPRD assigned to the North West Regional Assembly
4 List of pre-qualified candidate. Not applicable
< Origin of building materials, equipment, and supplies: The materials will

generally be from natural sources in Cameroon or imported.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C.Eliminatory criteria

j

oy 00 B9
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Absence or non-conformity of an element in the administrative file non
regularized within 48 hours after opening of bids

Execution deadline higher than prescribed in the Tender File;

False declaration or falsified documents;

Absence or insufficient bid bond:

A bid with the external envelope carrying a sign leading to the identification of
the bidder:

Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP for 2026.

Average annual turnover of at least the tendering amount (Average annual
turnover calculated as total certified payments received for contracts in
progress or completed. within the last five (5) years (from 2021). This should
be justified by copies of past contracts (completed or ongoing). Final reception
minutes for all completed contracts before 2026 and provisional reception
minutes for contracts completed in 2025 should be presented.

Failure to comply with the format of file type and size for online submission:
Failure to present a CDEC receipt or proof of deposit of the amount of the bid
bond requested into the Deposit and Guarantee Fund;

Failure to present a certificate of categorization or receipt of deposit of file for
categorisation of the enterprise in the “Building and General Equipment”
sub-sector of activities

D.Essential criteria

1- General presentation of the Tender Files:

;8

Financial capacity:
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3- References of the company in similar achievements visa by the competent
administrative authority;

4- Quality of the personnel:

5- Technical organization of the works:

6- Safety measures on the site:

7- Logistics:

8- Attestation of site visit duly signed on honour by the bidder and report of site visit
with pictures:

9- Special Technical Clauses initialed in all the pages, signed and dated at the last
page;

10- Special Administrative Clauses completed and initialed in all the pages, signed
and dated at the last page.

11- Provide a backup copy of offers saved in a USB key or a CD/DVD on time:

The criteria relating to the qualification of candidates could be indicative on the
following:

The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with
the lowest amount. in conformity with the regulations of the Tender Documents and having
satisfied 100% of the eliminatory criteria and at least 75% of the essential criteria. A bidder
can bid for more than one lot but can be awarded only one lot.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender,
exchanged between the tenderer and the Project Owner will be written in French or English.
The complementary documents and the printed papers form provided by the Bidder can be
written in another language on condition of being accompanied by a precise translation in
French or English; in which case and for purposes of interpretation of the offer, the
translation will be taken.

7. PRESENTATION OF THE TENDER

ENVELOPE A: ADMINISTRATIVE DOCUMENTS: 1t shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by
competent authorities not more than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION

Ne

fhel fiscal stamp.

Declaration of intention to tender stamped with the tariff in force (written by the bidder) with a

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)

months.

A4 X : : i
in charge of Finance. (See list of approved banks on page 103 of this tender file)

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry

AS Purchase receipt of Tender File issued by North West Regional Assembly Treasury
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' A bid bond issued by a first rate-financial institution approved by the Ministry in charge of

A6  Finance in conformity with COBAC conditions and a CDEC receipt or proof of deposit of the
amount of the bid bond requested into the Deposit and Guarantee Fund. N

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts

' Regulatory Board (ARMP)
A8 : An.Att.esIalio.n ofl.he National Social Insqrance Funq stating that lhe.bidder has met all his
) obligations vis a vis the Fund: the attestation valid within the given time.

A9 Tax compliance certificate or Clearance Certificate signed by the chief of Centre of Taxes that
the bidder has met all the statutory declarations in issues of taxes in the current financial year:
this certificate should be less than three months old.

A.10 Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.

A certified copy by MINMAP of the Certificate of categorization or receipt of deposit of

A.ll file for categorisation of the enterprise in the “Building and General Equipment™ sub-
sector of activities

A.12 Plan and attestation of location of the Company signed by the bidder on honour

A.13 Power of attorney if necessary

A.l4 Group agreement where applicable

ALS Special Technical Clauses initialed on all the pages and signed, dated and stamped on the last
page.

ALG Special Administrative Clauses completed and initialed on all the pages, signed. dated and
stamped on the last page.

ENVELOPE B: TECHNICAL DOCUMENT: It shall contain the following:

A. General presentation of bids

- Presence of all documents ... yes/no
- Properly bound.................ocoooii yes/mo
- Table of COMeNt ...o.uuvviiiii yes/no
- Separators in colour apart from white..................................... yes/no
- Order prescribed respected...............ccooocooii i yes/no
- Cleamness of the documents......................oooii yes/no

TOTAL 1 /6

B. The company references

References of the company in similar works for the past ten (10) vears:

- 01 certified copy of similar contract visa and legalized by a competent administrative authority

equal or above 50 million FCFA ATI (1% and last pages) and PV of final reception for works | Yes/no
realized before 2025 and provisional reception for works realized in 2025.
- 01 certified copy of similar contract visa and legalized by a competent administrative authority /
equal to or more than 25 million CFA ATI (1% and last pages) and PV of final reception for works | Y€s/no
realized before 2025 and provisional reception for works realized in 2025.
- 01 certified copy of similar contract visa and legalized by a competent administrative authority /
below 5 million (1% and last pages) and PV of final reception for works realized before 2025 and | ves/no
provisional reception for works realized in 2025.
|
TOTAL 2 B
C. Equipment
yves/no

- Proof of ownership or hire of a domp truck .........................




I
I
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ............ yes no i
f
- Proof of ownership of a vibrator in good operating condition ... ycs:“n(: '
- Proof of ownership or hire of a concrete mixer of at least 0.5m volume......cuss Yes/no
- Proof of ownership of masonry 00l Kids ........cooooierniiiiimiineiiiineieeeieeeees yes/no l
- Proof of ownership of electrical tool kid ..o yes/no
- Prof of ownership of carpentry tool Kids .................. yes/no l
- Proof of ownership or hire of plumbing tool kids ........................ yes/no I
TOTAL3| /8
D. Qualification of site personnel I
- Organizational Chart of the enterprise..................... yes/no
- Organizational Chart of site with comments ................. yes/no
Works Director: Civil Engineer with at least 05 years of working experience l
- Diploma of work Director certified........ooouuiniiierereunnnerieriniiereeneeee: oo yes/no
- Attestation of prescntation of original diploma works director ............ yes/no I
- CV signed and dated by works Director..................... yes/no
- Professional experience of works Director above five years............. yes/no I
- Attestation of availability dully signed by the works director ............ yes/no
Site foreman: Senior technician in Civil Engineering with at least 05 years of working l
experience
- Certified copy of certificate of site foreman............ ............ yes/no
- Attestation of presentation of original diploma of site foreman ......... yes/no I
- CV signed and dated by site foreman..................... yes/no
- Professional experience of site foreman above five years ......... yes/no I
- Attestation of availability of site foreman ................... yesmo
Chief builder: BAC in Civil Engineering with at least three years of working experience l
- Certified copy of diploma of chief builder.................. yes/no
- Attestation of presentation of original diploma of Chief Builder ... yes/no
- CV signed and dated by Chief Builder ...................... yes/no l
- Attestation of availability of Chief Builder ......... Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience '
- Certified copy of diploma of chief carpenter................ yes/no
- Attestation of presentation of original diploma of Chief Carpenter ... yes/no l
yes/no

- CV signed and dated by Chief Carpenter ......................

- Attestation of availability of Chief Carpenter .........

Chief Electrician: BAC in Electricity with at least three years of working experience

Yes/no_‘l
|

- Certified copy of diploma of chief electrician ................
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|

[ - Autestation of presentation of original diploma of chief electrician ... | yes/no |
| - CVsigned and dated by chief electrician ... yesno
—
- Adestation of availability of chief electrician ..... . Yesio |
Chief Plumber: CAP in plumbing with at least three vears of working experience |
- Certified copy of diploma of chief plumber.............._ yes/no
- Adlestation of presentation of original diploma of chief plumber.. yes/no
- CVsigned and dated by chiefplumber ..................._ yes/no
- Attestation of availability of chief plumber Yes/no
Chief painter: CAP/trade certificate in painting at least three years
- Certified copy of diploma of chief painter ............... yes/no
- Attestation of presentation of original diploma of chief painter ... yes/no
- CV signed and dated by chiefpainter ..................... yes/no
- Attestation of availability of I LT — Yes/no
TOTAL4 | A1
E. The methodology of intervention and execution of work
- Attestation of site visit signed by the bidder on honour. yes/no
- Site Visit report signed and dated by bidder or dully authorised representative with pictures yes/no
- Detailed technical note on the organization and cxecution of works. .. yes/no
- Coherence synchronized planning of execution of works........... yes/no
- Coherence of Individual Protection Plan (IPP) within the building site... yes/no
- Coherence of the General Sccurity and Safety Plan (GSSP) within the building site. .. yes/no
- Description of the socio - environment measures for site protection. . ... yes/no
- Coherence in the methodology of execution of works ... yes/no
- Coherence in the organization of the site.......... ... yes/no
-Plan of supply of constructional materials and storage conditions ............... yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no
TOTAL4 | /1
F-Pre-financing
_Augsta.lion of credibility shall be at least 80% of the bid price issued by a first rate banking yesmo
mstitution.............
TOTAL | /1
LIQTAL=TOTAL1+TOTAL2+TOTAL}+TOTAL4+TOTALS+TOTAL6 /60

ENVELOPE C- FINANCIAL FILE
The third internal envelope shall be labled and shall contain the following documents:

' No. DESIGNATION.

€l A submission letter, signed, dated and stamped.(see ANNEX 3)
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[C2 " Completed and signed frame work of unit prices. ._
| C3 ' Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) \
'| | and with taxes (TTC)

C4 | Sub details of unit prices |

e The bidders will use for this purpose the documents and models envisaged in the
Tender Documents, subject to the provisions of Article 12.2 of the General
Regulation of the Invitation to Tender (GRIT) concerning the other possible forms of
bid bond.

e The various parts of the same file must be separated with colour guides from as well
in the original as in the copies. s0 as to facilitate its cxamination

The Tender must be submitted by the Tenderer on the COLEPS Platform not later than
_/__/2026 at 10:00am. A backup copy of the Tender saved In a USB key or a CD/DVD
must be sent in a sealed envelope with a clear and legible indication “backup copy” within
the time limit bearing the label:

OPEN NATIONAL INVITATION TO TENDER FILE
N® JONIT/NWRA/ITB/2026OF ___/___/ FOR THE REHABITATION OF
SOME PALACES IN THE NORTH WEST REGION DIVIDED INTO TWO (02)
LOTS
“To be opened only during the bid-opening session”

File Size and Format:
For online bidding, the maximum sizez of the documents that will be uploaded on the
platform and constituting the bidder’s offer shall be:
- 5Mb for Administrative offers:
- 15 Mb for the Technical offers:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats for texts documents:
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.

CONTRACT PRICE
ARTICLE 8: Currency of pavment

This National Invitation to tender is awarded on total and Contractual price, inclusive
of all taxes. firm and non-revisable for the works defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will precede
and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging
whether by air, railway or road according as the case may be. The conditions of storage must
be of tropical type.
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ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantce or guarantee of tender is fixed as of the table below:

LOT | . ' anionnT | AMOUNTOF | TENDER
No, | EROJECT | AMOUNT /"2 i1DBOND | FILE FEE

TiiE DL T ATIA e\ £ DA oo DiNr i |
| THE REHABITATION OF NKAMBE PALACE BLOCK | \

‘ ) BLOCK (¢ KAMBE DONGA 50.000.000 '
0] ' ' DIVISION OF THE NORTH WEST 1,000,000
r REGION 64300
[ REHABITATION OF SOME STRUCTURES | |
02 | INTHE BABUNGO FONS PALACE AT | <0.000.000 1 000.000
| BABESSI SUB DIVISON

The time of validity of this guarantee is one hundred and twenty (120) days as from the date
of depositing of the offers. It must also have a CDEC receipt or proof of deposit of the
amount of the bid bond requested into the Deposit and Guarantee Fund.
10.2 Final Bond

The final Bond is fixed at two percent (2%) maximum of the initial amount of the
services envisaged in the contract.

[t could be replaced by a personal guarantee from a banking institution approved by
the Ministry of Finances, following COBAC conditions.

It will have to be made up in twenty (20) days following the notification of the
signature of the Contract from a bank approved by the Minister in charge of Finances.

It must also have a CDEC receipt or proof of deposit of the amount of the final
bond requested into the Deposit and Guarantee Fund.,
10.3 Guarantee Retention
The Guarantee Retention shall be set at ten percent (10%) of the contract amount
inclusive of all taxes. The Guarantce Retention can be deducted or cautioned. If cautioned,
the guarantee Retention is issuc by a first rate banking institution or insurance company
and must also have a CDEC receipt or proof of deposit of the amount of the guarantee
Retention requested into the Deposit and Guarantee Fund.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the
handover date of the offers.

If at the end of this period, the Contract is not notified to him. the bidder will be able.
cither to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: Number of copies to be submitted
For Online submission, see article 7 page 34.

[=

ARTICLE 13: Date and latest time of submission of bids

The backup copy of offers saved in a USB key or a CD/DVD will have to arrive under closed
fold and seal latest __/_ /2026 at 10:00am. by mail registered with acknowledgement of
delivery or by deposit against receipt to the following address: Office of the Director of
General Affairs at the North West Regional Assembly. North West (Tel N° 2 33 36 00 92) or
submitted onlinc using the address: www.marchespublics.cm. Beyond this time no offer will
be received nor accepted.

ARTICLE 14: Opening of the bids
The opening of the bids will be carried out in the conference room of The President
of the North West Regional Assembly Internal Tenders® Board on _/ /2026 as from
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11: 00am. by the Regional Assembly Internal Tenders’ Board sitting in the presence of the
bidders or their mandated representatives having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract
to the bidder who will have presented the offer with the lowest amount. essentially
conforming to the regulations of the Tender File, having satisfied 100% of all the
eliminatory criteria and at least 75% of the essential criteria taken into account. (A
Bidder can bid for more than one Lot but can be awarded only one Lot)

The decision carrying attribution of the Contract will be published by way of press
release or any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting Authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.

To this end. it is specified that a bidder cannot claim to be compensated. if it 1s not
taken action on his offer.

The Contracting Authority rescrves the right not to take action on an Invitation to Tender, if it
did not obtain a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION

Before the commencement of works, the Contractor must be installed on the site by
the following:

& The President of the North West Regional Assembly or his representative

(Chairman)
The Contract Manager (member)
The Contract Engineer (Secretary)
The Regional Delegate MINMAP North-West or his representative; (observer)
The Regional Delegate MINEPAT North-West or his representative: (member)

Contractor (obsever)
The President of the House of Chiefs NWRA (Observer).

-
0.0

*
0.0

*
0.0

.
0.0

.
0.0

o
DX
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Document N°. 4

SPECIAL ADMINISTRATIVE CONDITIONS
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CHAPTER I: GENERAL

Article 1: Subject of Contract

The subject of this Contract shall be THE REHABILITATION OF STRUCTURES IN
SOME PALACES IN THE NORTH-WEST REGION, DIVIDED INTO TWO (02)
LOTS.

Article 2: Contract award procedure

This Contract is awarded by Open National Invitation to Tender No /ONIT/NWRA
/ITB/2026 of _/ /2026.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v/ The Contracting Authority shall be The President of the North West Regional
Assembly; in this respect he preserves the original documents relating to the contract
and transmits copies to the Public Contract Regulatory Agency.

v/ The Contract Manager shall be The Director of General Affairs at the North West
Regional Assembly. In this capacity, he shall respect the administrative, technical and
financial clauses of this contract.

v The Contract Engineer shall be The Regional Delegate of MINCAF for the North-
West. He shall validate the different crucial phases of work done, from the installation of
the Contractor to the Provisional Technical Reception.

v The Regional Delegation of MINMAP North-West shall carry out unannounced
control for the execution of this project

v The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall
carryout Social Control and report to the President of the Regional Assembly.

v The Contractor shall be |70 be specified].

3.2 Security
This Contract may be used as security subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payment shall be The President of the North
West Regional Assembly.

- The body or official in charge of payment shall be The Paymaster General North-
West Region.

- The official competent to furnish information within the context of execution of this
Contract shall be The Director of General Affairs at the North West Regional
Assembly.

- The authority in charge of clearance shall be The Specialised Finance Controller of
the North West Regional Assembly.

3.3 Duties of the Control Mission, Project Manager (Not applicable)
3.3.1 Control Missions [to be specified/.

Article 4: Language, law and regulation applicable

1.1 The language to be used shall be /English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after
the signature of the Contract, the possible direct resulting costs shall be taken into account
without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority:
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1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special
Administrative Conditions (GAC) and the Special Technical Conditions (STC)
hereunder:

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price. such as, in
order of priority: the unit price schedule, the statement of all-in prices, detailed estimates,
the breakdown of all-in prices and the sub-details of unit prices:

6) Plans, calculation notes, trial documents. geotechnical documents:

7) The General Administrative Conditions applicable on Public works Contracts that went
into effect by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the
Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general instruments:
1. Law No 2018/011 of 11 July. 2018 on the Code of Transparency and Good Governance in
the management of Public Finances in Cameroon;
2. Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public

entities;

3. Law No 2019/024 of December 24, 2019 on the General code of Regional and Local
Authorities:

4. Law No. 96/12 of 53" August 1996 on the management of the environment;

3. Law No. 2025012 of 17 December. 2025 bearing on the Finance Law of the Republic of

Cameroon for the 2026 Financial Year.

6. Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial
Communities.

7. Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative
Control of Public Finances

8. Law No 2016/017 of 14 December 2016 instituting the Mining Code:

9. Decree No. 2018/366 of 20™ June 2018 to institute the Public Contracts Code and its texts of
application:

10. Decree No. 2018/4992/PM of 21 June. 2018 putting in place the General Rules regulating the
maturation of Public Investment projects;

11. Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.

12. Instruments governing the various professional bodies;

13. Decree No. 2001/048 of 23" February 2001 relating to the Setting up. Organization and
Functioning of the Public Contracts Regulatory Agency

14. Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the
Tax and Customs System applicable to Public Contracts;

15. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public
Contracts;

16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal
structures for the administrative management of Public contracts;

17. Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and
executing framework agreements

18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award
and exccution of design-build contracts;

19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the
payment documents of the Administrative co-contractors to be submitted for visa prior to the
Ministry in charge of Public Procurement
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20. Order No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Exccution of

Public Contracts:

- Letter No 00006/LC/PR'MINMAP/CAB of 17 August. 2021 clarifying the control of public

procurement and specifying the procedures for its exercise to project owners and delegated
project owners circular,

. Law N= 2023/019 of 19/DEC/2023 instituting the 2026 Financnial Law of the Republic of

Cameroon

| No. 0001877:C/MINFL of 31 December. 2025 beur

ring nstructions on the
nentation of Finance Laws. Monitoring and Control of the Execution of the Budget of

the State and Other Public Entities for the 2026 fiscal vear

- Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the

Public Procurement Code

. Press Release No. 000024 R'IMINMAP/CAB/CT2 of sV August 2025 anmouncing ihe

presentation of the catigorazation certificate in the award process of Pubiic Contract

. The MINCOMMERCE Decree setting the Price List
. Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of

contracts reserved for craftsmen, mall and medium-sized enterprises. grassroots communities
and civil society organisations. and the modalities of their application:

. Order No. 000333/O/MINMAP/CAB of 27" December 2024 to sot the schedule of the

migration 1o the exclusive award of Public Contracts™ clectronically

- Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 rclating to the continuity of

the public procurement service in the event of a sanction by a Project Owner or Delegated
Project Owners or members of a commission public procurement in accordance with the
provision of articles 195 of the code of public contracts.

- Cireular No. 000014/ C/MINMAP/CAB of 23" July 2025 on the condition for constitution.

guaranice, preservation, release. restitution. and realisation of gnarantees in Public Contract

. Unified Technical Documents (DTU) for building works:
. Applicable standards;
- Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Contract
shall be sent to the following address:

a)

b)

In the case where the contractor is the addressed: beyond the time-limit of 15 days
fixed in Article 6 (1) of the GAC to make his domicile known to the Contract
Manager and immediately after completion of the works, correspondences shall be
validly address to council where the Contractor Resides.

In case where the Contracting Authority is the addressee: correspondences shall be
addressed to: The President of the North West Regional Assembly with copies
addressed to the Contract Manager. the Engineer and the Regional Delegation of
Public Contract North West.

7.2The contractor shall address all written notifications or correspondences to the

Engineer with a copy to the Contract Manager and the Regional Delegation of Public
Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

The Administrative Order to start execution of works shall be signed by the
Contracting Authority and notified to the Contractor by the Contract Manager with a
copy to the Contracting Authority. the Regional Delegation of Public Contract North
West. the Contract Engineer and the Paying Body, where applicable.

Upon proposal by the Contract Manager, Administrative Orders with an incidence on
the objective, the amount and execution deadline shall be signed by Contracting
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8.4

8.7

3.8

Authority and notified by the Contract Manager to the Contractor with a copy to the
Contracting Authority. the Regional Delegation of Public Contract North West, the
Contract Engineer, and the Paying Body. The prior endorsement of the Paying Body
shall possibly be required before the signature of those that have an incidence on the
amount.

Administrative Orders of a technical nature linked to the normal progress of the work
and without financial incidence shall be signed directly by Contract Manager and
notified to the Contractor by the Contract Engineer or Project Manager (where
applicable) with a copy to the Contracting Authority, the Regional Delegation of
Public Contract North West and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting
Authority and notified to the Contractor by the Contract Engincer with a copy to the
Contract Manager, the Regional Delegation of Public Contract North West.

Administrative Orders for suspension or resumption of work as a result of the weather
or any other case of force majeure shall be signed by the Contracting Authority and
notified by the Contract Engineer to the Contractor with a copy to the Contract
Manager the Regional Delegation of Public Contract North West.

Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer and
notified to the Contractor by the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
exccuting the Administrative Orders reccived.

Concerning Administrative Order signed by the Contracting Authority and notified by
the Contract Manager, the notification must be done within a maximum of 30 days
from the date of transmission by the Contracting Authority to the Contract Manager.
Beyond this deadline, the Contracting Authority shall establish the default of the
Contract Manager, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC) (Not applicable)

9.1

This Contract has only one phase for 2026 financial year. At the end of phase one, the
Project Owner shall carry out the acceptance of the works and issue an attestation of
proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of

a conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

Any modification, even partial, made on the technical bid shall only occur after the
written approval of the Contract Manager. In case of modification, the personnel
replaced shall be a member of staff of equal competence (qualifications and
experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of
the Project Owner in the days following notification of the Administrative Order to
start execution. The contract Manager has 5 (five) days to notify his opinion in
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writing with a copy sent to the Contract Engineer. Beyond this time-limit, the staff list
shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to
and during the works shall be a reason for termination of the Contract as mentioned in
article 45 below or the application of penalties.

CHAPTER I1: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of
twenty (20) days of the notification of the Contract. It must also have a CDEC receipt or
proof of deposit of the amount of the final bond requested into the Deposit and Guarantee
Fund.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority
upon request by the Contractor.

11.2 Performance bond

The retention fund shall be set at /0 % of the amount of the Contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after
final acceptance by release issued by the Contracting Authority upon request by the
Contractor.

If cautioned. the Performance bond must also have a CDEC receipt or proof of deposit of the
amount of the Performance bond into the Deposit and Guarantee Fund

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of
taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the
Ministry in charge of Finance.

The Guarantee of start-off advance must have a CDEC receipt showing the deposit of the
amount of the Guarantee of start-off advance into the Deposit and Guarantee Fund.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [derail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes: that is:

- Amount exclusive of VAT: ( )CFA F

- Amount of VAT: ( Y CEAE:

- Amount of TSR and/or AIR CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the Contractor in the
bank.
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23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of
the initial Contract inclusive of all taxes.

B. Specific penalties

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall
be liable for the following special penalties for the non-observation of the provisions
of the Contract, especially:

- Late submission of final bond:
- Late submission of insurances. shall be one five thousandth (1/5000th) of the initial

Contract amount all taxes inclusive per calendar day of delay from the first to the
30th day beyond the Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor shall be one five thousandth (1/5000th) of the initial Contract amount
all taxes inclusive per calendar day of delay from the first to the 30th day beyond

the Contractual time-limit:
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-

Contractors, where need be.
2. Indicate the method of payment of sub-Contractors. where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1  After completion of the works and within a maximum time-limit of fourteen (14) days
after the date of provisional acceptance, the Contractor shall establish. based on joint
reports, the draft final detailed account of works executed and which detailed account
summarises the total sums to which the Contractor may be entitled as a result of the
execution of the whole Contract.

25.2  The Contract Engineer has up to thirty (30) days to notify the corrected and
approved draft to the Project owner.

253 The Contractor has up to thirty (30) days to return the corrected and approved final
detailed account to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the
Authorising Officer draws up the general and final detailed accounts of the Contract which he
had signed jointly by the Contractor and the Contracting Authority. This detailed account
includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor

definitely binds the two parties. puts an end to the Contract, except with regard to interest on
overdue payments.
26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for

Implementing the Tax regulations and Customs Procedures applicable to Public Contracts.

The taxes applicable to this Contract include notably:

- Taxes and dues relating to industrial and commercial profits. including the IAR which is a
deduction on company taxes:
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- Registration dues in accordance with the Tax Code:
- Dues and taxes attached 10 the execution of services provided for in the Contract:
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT,
computer tax);
o Council dues and taxes:
o Dues and taxes relating to the extraction of building materials and water.

These clements must be included in the costs which the undertaking imputes on its running
costs and constitute one of the clements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the
Contractor, in accordance with the applicable regulations.

CHAPTER III: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(cf. Special Technical C onditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary
for the execution of his mission and to guarantee. at the cost of the Contractor, access 1o sites
of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats. insults,
violence, assault and battery. slander or defamation of which he could be victim by reason of
or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall
be Four (04) Months.

31.2 This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract
Engineer in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the
Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or
liabilities from an insurance company governed by the “CIMA™ insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC
supplemented)
35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifieen (15) duays from the date of notification of the
Administrative Order to commence execution. the Contractor shall submit in six (6) copics
for the approval of project owner afier the endorsement of the Contact Engineer the
execution programme of the works. his supply calendar, his draft Quality Assurance Plan and
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the Environment Management Plan, where applicable and the electricity network pegging
map at scale 1/2500.
This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15)
days from the date of reception with:

- FEither the indication “GOOD FOR EXECUTION™

- Or the indication of their rejection including the reasons for the said rejection.
The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make
comments. Delay in approving the draft exceution schedule shall stay the exccution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his
responsibilities. Meanwhile. works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real
progress of the site. Significant modifications may only be made on the Contractual
programme upon receiving the approval of the Project engineer. After approval of the
execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to
the Contracting Authority without staying its execution. However, if important modifications
alter the objective of the Contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

a) The Environment Management Plan should bring out notably the choice technical
conditions of the site and basic life, conditions of the backfill of the extraction sites
and conditions for reinstating the works and installation sites.

b) The Contractor shall indicate in this schedule the equipment and methods which he
intends to use as well as the personnel he intends to employ.

¢) The approval granted by the Contract Engineer shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the
Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the
realisation of all the parts of the structure must be submitted for the endorsement of the
Contract Engineer at most fifteen (15) days prior to the date provided for the commencement
of exccution of the corresponding part of the structure.

b) The Contract Engineer has a deadline of five (05) days to examine and make known
his observations. The Contractor then has a deadline of (04) four days to present a new file
including the said observations.

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration. these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence
work. Tt must have the following characteristics: Height = 2.80m, width=1.20m, board
thickness=2.5cm at 1.20m above the ground level. The Contract Engineer shall put at the
Contractors’ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary:
[To be specified in accordance with article 5 0(2) of the GACJ.
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36.3 Indicate the special measures demanded of the Contractor, other than those provided for
in the GAC. for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the
Administrative Order to commence work. the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GACQ)
The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the
Contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s
personnel and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or
Engincer. where need be and the Contractor’s representative each day:.

40.2 Tt is a joint document in a single copy. Its pages must be numbered and initialled. No
page should be removed. The erased or cancelled parts must be mentioned on the margin
for validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)
CHAPTER IV : ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract
Engineer, to organize a technical visit for pre-acceptance. This visit shall include the
following operations.

# Qualitative and quantitative evaluations of the different works that have been
executed.

» Findings and statement of the unexecuted task envisaged in the present contract.

» Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the
following.

- Contract Engincer;

- The Contract Manager

- RD/MINMAP/NW (Observer):

- The Beneficiery;

- Contractor.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and
the corresponding works to be effected before the reception. The Engineer shall fix the
reception date in collaboration with the Contract Manager.

42.2  Acceptance

The acceptance commission shall comprise:

I- The President of the North West Regional Assembly or his representative
.................. (Chairman)

2- The Contract Manager or his representative. . ... (Member)
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3. Thie Contract ENGINEET. ....ovseessssmsbisisismisiimssiismemmeisumsem s raress (Secretary)
4. The Stores Accountant of North West Regional Assembly........oooii (Member)

5. The RD MINMAP/NW or his representative. . .......oooieuurmnnnimmnmeeee (Observer)
6- The Beneficiary. ... ovsimsisimsismsmoss svnsesumos soes e G DSCEYET)
7. The Contractor or his Representative. ..o (Observer)

The commission shall examine the report of the pre-acceptance including a video from
the Contractor showing the stages of works executed. This shall proceed with the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Contract Engineer and signed by at least 2/3 of the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

431 The contractor shall furnish within one (1) month after completion of the works five
(5) copies of all working documents and drawings as executed, especially those relevant to
the exploitation and maintenance of the works.

432 A penalty of 30% of the guarantee retention shall be retained in the event where the
contractor fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the
date of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GACQ)
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and
equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one
of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative

Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penaltics of more than 10 % of the amount of the works:

- Refusal to repeat poorly exccuted works:

- Default by the Contractor:

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims
shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled
amicably.

Where no amicable solution can be found for a disagreement, it is brought before the
competent court in the North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and
furnished to the Contract Manager.
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Article 50 and last: Entry into force of the Contract
This Contract shall be final only upen its signature by the Contracting Authority. It shall
enter into force as soon as it is notified to the Contractor by the Contracting Authority.
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SPECIAL TECHNICAL CONDITIONS
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TECHNICAL SPECIFICATIONS

SITE WORK
OPE (

YD YAJA DD
W WORK

Sctting out building. establishing of lines, grades and benchmarks.
All excavation work including all necessary shoring, bracing, and drainage of
storm water from site.

3. All backfilling and grading. removal of excess material site.

Protection of property. work structures, workmen, and other people from damage
injury.  LINES, GRADES AND BENCHMARKS

1. Set out accurately the line of the building and of the other structures included in the
work, and establish grade therefore, after which secure approval by engineer before
any excavation work is commenced.

2. Erect some basic batter boards and basic reference marks, at such places where
they will not be disturbed during the construction of the foundation,

2. EARTHWORKS

EXCAVATION:
Excavations shall be to the depths of safe bearing values, excavations for footings and
foundations required depths shall be filled with concrete, and bottom of such shall be
levelled. All structural excavations shall extend a sufficient distance from the walls and
footings to allow for proper erection and dismantling of forms, for installation of services and
for inspection. All excavations shall be mspected and approved before pouring any concrete,
as well as for the placing of selected fill materials,
The contractor shall control the grading in the vicinity of all excavated areas to prevent
surface drainage running into excavations. Water accumulated in executed areas shall be
removed by pumping before concrete is placed.

FILLING AND BACKFILLING
After forms have been removed from footing. piers, foundations, walls, etc and when setting
of concrete is hard enough to resist pressure resulting from fill, backfilling may then be done.
Materials excavated may be used for backfilling. all filling shall be placed in layers not
exceeding (15 cm) in thickness, each layer being thoroughly compacted and rammed by
wetting, tamping and rolling to desired density.

PLACING AND COMPACTING FILL

*  Ordinary fill shall be approved on site-and could be select approved excavated
material free from roots, stumps and other perishable or objectionable matter.

* Sclect fill-shall be placed where indicated and shall consist of crushed rock, or
a combination there of. The material shall be free from, vegetable matter and
shall be thoroughly tamped after placing.

*  Before placing fill material. the surface upon which it shall be placed shall be
cleared of all bush roots, vegetable matter and debris. scarified and optimally
wetted to insure good bonding between the two layers

DISPOSAL OF SURPLUS MATERIALS

N
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« Any excess material remaining after completion of the earthwork shall be
disposed off by hauling and spreading in nearby spoil areas designated by the
Oowner.

«  Excavated material deposited in spoil areas is graded to a uniform surface.

3.  WATER PROOFING
DAMP-PROOF COURSE:

The horizontal and vertical damp-proof course, unless otherwise specified, shall be:

(2) Of Bituminous sheeting.
(b) Of Polyethylene sheeting, surfaces 0,38 mm thick (375 microns).

The damp-proof course shall be the full thickness of walls above foundations, plus the width
of sleeper plates where these occur, and shall be laid without longitudinal joints. At end
joints, angles and intermediate junctions the sheeting shall be lapped 150 mm. Where so
specified all laps in the damp proof course shall be sealed over the whole area of laps, to an
approved method. Care shall be taken not to tear or otherwise damage the sheeting.

Similar damp-proof course, 120 mm wide. shall be laid on sleeper piers under the floor
bearers.

DAMP-PROOF MEMBRANE:

The under surface bed damp-proof membrane, unless otherwise specified shall be:

Of polyethylene sheeting, plain surfaces 0.25 mm thick (250 microns) laid in the widest
practical widths to minimize joints and shall be turned up, dressed to load bearing walls and
if applicable lapped with the damp-proof course in the walls.

4. REINFORCED CONCRETE:

GENFERAL
Unless otherwise specified herein concrete works shall conform to the standard requirements
of civil engineering practise;

MATERIALS

| Cement: Cement for the Concrete shall conform to the requirements of
specifications for the Artificial Portland cement (CPA 325) of the

L CIMENCAM S.A.

Water used in mixing compress earth and cement block work or concrete shall
be clean and free from any other injurious amounts of oils, acids, alkaline.
organic materials or other substances that may be deleterious to concrete or
steel.

L Sand: Fine aggregates shall consist of hard, tough. durable and uncoated
particles. The shape of the particles shall be generally rounded or cubicle and
reasonably free from flat or elongated particles. The stipulated percentages of
fines in the sand shall be obtained either by the processing of natural sand or
by the production of suitably graded manufactured quarry sand.

Gravel: Coarse aggregate shall consist of, crushed gravel or rock: it shall be of
hard, tough, durable, lean and uncoated particles.
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. Reinforced Bars: 1t shall conform to the requirements of standard
specifications for stee! Bars for concrete reinforcement and to specification for
minimum requirements for the deformed steel bars for concrete specifications.

All secondary ties such as stirrups, spirals and insets may be plain bars of:

NO 1. 0 6mm
The main and subsidiary reinforcing bars for beams, columns and slabs shall be as follows:

NO 1. O Smm
NO 2. O 10mm
NO 3.0 12mm

NO 4.0 I4mm

The reinforcement must be tied form using binding wire. Do not superpose more than 3 bars
by putting 1 on top of the other. Bars having the largest section must always be provided with
hooks at their extremes.

PROPORTIONING AND MIXING OF CONCRETE
* Proportions of materials in 1 m* of concrete shall be as follows
Class Cement ISand Gravel Use
‘A 1 |1 2 Retaining walls, concreting under water
450Kg/1m?
‘B’ 1 1 25 Footings, columns, beams & R.C. slabs
350Kg/1m?
e 1 |3 4 Blinding concrete, slab
250Kg/1im?
L

* All class of concrete shall have a 28-day strength of 2.5KN/m* for all concrete
work, except otherwise indicated on the plan.
* Mixing - concrete shall be machine mixed. Mixing shall begin within
30minutes after cement has been added to aggregates. In the absence of a
concrete mixer, manual mixing is allowed on a clean slab which should be at
least 3 times dry and 2 times wet and has to0 be approved by the engineer.
FORMWORK
As concerns temporary forms to accommodate concrete for the setting time of its constituents
the following must be considered:
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« Forms shall be used wherever necessary to confine the concrete and shaped it

to the required lines to avoid the concrete from contamination with materials
from the surroundings. They shall be of sufficient strength to withstand the
pressure resulting from placement and vibration of the concrete. and shall be
maintained rigidly in the correct position. They shall also be sufficiently tight
to prevent loss of mortar from the concrete. for forms exposed surfaces
against which backfill is not to be placed shall be lined with form grade
plywood.

Cleaning and oiling of forms — Before placing the concrete, the contact
surfaces of the form shall be leaned of mortar, grout or other foreign
materials, and shall be quoted with commercial form oil that will effectively
prevent bush hammering and will not stain the concrete surface.

Removal of forms —They shall be removed in the manner, which will prevent
damage to the concrete. They shall not be removed without approval. Any
repairs of surface imperfections shall be performed at once and airing shall be
started as soon as the surface is sufficiently hard.

PLACING REINFORCEMENT
« GENERAL — Steel reinforcement shall be provided as directed, together with

all necessary wire ties, chairs, spacers, supporters and other devices necessary
to install and secure the reinforcement properly. All reinforcement, when
placed shall be free form loose, flaky rust and scale oil grease. clay and
foreign substances that would reduce or destroy its bond with concrete.
Reinforcement shall be placed accurately and secured in place by use of metal
or concrete biscuits, spacers and ties. Such supports shall be of sufficient
strength to maintain the operation. The supports shall be used in such manner
that they will not be exposed or contribute in any way to the deterioration of
the concrete.

« PLACING - Concrete shall be vibrated into the corners and angles of the

forms and around all reinforcements and embedded items without permitting
the material to segregate. Concrete shall be deposited as close as possible to
its final position in the forms so that flow within the mass does not exceed
two (2) meters and consequent segregation is reduced to a minimum near
forms or embedded items or elsewhere as directed. the discharge shall be so
controlled that the concrete may be effectively compacted into horizontal
layers not exceeding 30cm in depth within the maximum, lateral movements

specified.

+ Time interval between mixing and placing concrete shall be placed before

initial set has occurred and before it has contained its water content for more
than 45mins.

Consolidation of Concrete — Concrete shall be consolidated with the aid of;
mechanical vibration equipment and supplemented by hand spading and
tamping vibrators shall not be inserted into the lower course that have
commenced initial set and reinforcement embedded in concrete beginning to
set or already set shall not be disturbed by vibrators. Consolidation around
major embedded parts shall be by hand spading and tamping and vibration
shall not be used.

Placing concrete through reinforcement — In placing concrete through
reinforcement, care shall be taken that no segregation of the coarse aggregate
occurs. On the bottom of beams and slabs. where the congestion of steel near
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the forms makes placing difficult. a layer of mortar of the same cement sand
ratios as used in concrete shall be first deposited to cover the surface.

IRINC

BN

GENERAL - All concrete shall be moist cured for a period not less than 7
consecutive days by an approved method or combination applicable to local
conditions.

Moist Curing — The surface of the concrete shall be kept continuously wet by
covering with plastic or other approved materials thoroughly saturated with
water and keeping the covering by wet spraying or intermittent hosing.

‘INISHING

Concrete surfaces shall not be plastered unless otherwise indicated. Exposed
concrete surfaces shall be formed with plywood. and after removal of forms,
the surfaces shall be smooth to line and shall present finished appearance
except for minor defects which can casily be repaired by patching with
cement mortar or can be grounded to a smooth surface to remove all joint
marks of the form work.

Concrete slabs on fill. The concrete slab on fill shall be laid on a prepared
foundation consisting of sub grade and granular fill with thickness equal to
the thickness of over laying slab except as indicated otherwise.

S BLOCK WORKS

ATERIALS

Compress earth or Cement hollow blocks shall have a minimum face wall
thickness of 20cm. Normal sizes shall be 20, 15, 10cm thick with height of
20cm and length of 40cm for foundation. load bearing, and partition walls. All
units shall be stored for a period of not less than 28days (including curing
period) and shall not be delivered to the Job site prior to that time unless the
strength equal or exceed those mention in these specification.

Sand shall be from the river, well screened. clean. hard. sharp siliceous, free

from loam. silt or other impurities, composed of grains of varying sizes within
the following limits:

Sieve N° Passing/Retain Percentage
9 Pass 100

16 Retained 5

100 Retained 7

Cement shall be Artificial Portland cement. (APC 325)

Mortar — Mix mortar from 3 — Smins in such quantities as needed for
immediate use, retampering will be permitted if mortar stiffens because of

I
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premature setting. Discard such materials as well as those. which have not
been used within 1hr after mixing.

« Proportioning: Cement mortar shall be one (1) part Portland cement and two
(2) parts sand by volume but not more than one part Portland cement and
three (3) parts sand by volume.

' Normal Proportion Maximum Proportion
Cement 1 1
Sand 2 3

ERECTION

+ All masonry shall be laid plumb, true to line, with level and accurately spaced
courses, and with each course joint coinciding with the course below. Courses
shall be kept plumb through out, corners shall be plumb and true. Units with
greater than 12% absorption shall be wet for at least 2 hrs before laying. Work
required to be built in with masonry, including anchors, wall plugs and
accessories. shall be built as the erection progresses.

+ Masonry Units — Each course shall be solidly bedded in Portland cement
mortar. All horizontal and vertical points shall be completely filled with
mortar and as laid. each course shall be bonded at corners and intersections.
No cells shall be left open in face surfaces. All cells shall be filled up with
mortar for exterior walls. Units terminating against beam or slab so fit shall be
wedged tight with mortar. Do not lay cracked. broken or detached block.

+ The block work shall be carried up in a uniform manner, no one portion being
raised more than 1, 2 m above another at one time.

« Lintels shall be of concrete and shall be reinforced as directed by the site
engineer. Lintels shall have minimum depth of 20 cm and shall extend at least
50cm on each side of opening.

MORTAR JOINTS:

+ Mortar joints to block work generally shall be between 10 and 20mm in
thickness.

+ The joints in block work receiving plaster, tiling or similar finishing, shall be
raked out whereas: the mortar is soft to form key for the plaster or mortar
backing. The depth of the raking out will depend on the condition of the
blocks: the rougher the blocks on face the shallower the raking out and the
smoother the blocks the deeper the raking out.

6. PLASTERING:

Walls shall be well wetted and spatter dashed before plastering is commenced. The rendered
surfaces shall be steel trowelled to a smooth, even and true finish. External plaster shall be
finished to a true and even surface with a wood float and formed. All plaster surfaces shall be
free from blemish and will reccive 2 coats of paint.  Plaster shall be returned into reveals and
soffits of openings, and all angles shall be true and straight with salient angles slightly
rounded. The Engineer shall approve the rendering coat of plaster in two-coat work before
the setting coat is applied, and notice shall be given to the Engineer, when it is ready for
inspection. All cracks, blisters and other defects shall be cut out and made good and the
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whole left perfect at completion. Plaster on walls shall be not less than 12 mm or more than
20 mm in thickness, and plaster on concrete cetlings and beams shall not be less than 9 mm
or more than 16 mm in thickness, unless otherwise specified.

SCAFFFOLDING

U Provide all scaffolding require for masonry work, including cleaning down
on completion removed

7. FLOORING AND TILING

SCREED FLOOR:

*  Concrete sub-floors finished with wood mosaic, vinyl sheeting and tiles, and
similar finishing shall be screed with 3:1 cement mortar, of thickness
required but in no case less then 10 mm. and steel trowel to a true and
smooth surface suitable to receive finishing’s. Concrete sub floors finished
with wood block and similar finishing. shall be screed but finished to a
true and even surface with a wooden float. The sand used in the mortar
shall be of such fineness such that it will allow the screed being trowel to a
surface suitable to receive the finishing.

*  The scrced shall be laid before the concrete sub-floors have matured otherwise
the exposed surfaces of concrete shall be thoroughly cleaned with a wire
brush, and a coat of necat cement grout applicd immediately before the
screed is laid.

* The screed shall be laid in good time to allow it perfectly dry when the
finishing is laid.

* No traffic shall pass over nor shall any building operations take place on the
sereed without proper covering being provided. VITRIFIED FLOOR TILE
INSTALLATION

* Do not start floor tiling when it involves both walls and floors, place the wall
tiles before starting those of the floors.

* Before spreading setting bed, establish borderline centre wires in both
directions to permit laying pattern with minimum of cut tiles. Lay floors
without borders from centreline outwards. Make adjustments at walls.

* Clean concrete sub floor and moisten it without soaking. Sprinkle dry cement
over surface. Spread setting bed mortar on conerete and tamp to assure
good bond over the entire area then screed to smooth level bed. Set
average setting bed thickness at 15mm but never less than 12mm. WALL
TILE FIXING

*  Scratch coat for application, as foundation coat shall be at most 12mm while
still plastic, deeply scratch coat or scratch and cross scratch. Protect
scratch coat and kecp reasonably moist within scasoning periods. Use
mortar for scratch, float coat. within 1hr after mixing. Tempering of
partially hardened mortar is not permitted. Scratch coat shall be cured for
at least 2 days before starting tilling.

*  For last coat, use one part Portland cement. one part hydrated lime.

* The tles shall alternatively be fixed directly to plastered walls with an
adhesive approved by the Engineer or the tiles shall be fixed direct to walls
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in 3:1 cement mortar with horizontal and vertical joints continuous, and
shall have all joints rubbed in solid with neat white cement grout. Tiles
shall be well soaked in water before fixing and thoroughly cleaned off
after fixing.

8. CARPENTARY AND JOINERY WORK
MATERIALS
QUALITY OF TIMBER:

Timber shall be of approved quality of the respective kind for the various parts of the works,
well seasoned. thoroughly dry, and free from large. loose. or unsound knots, saps. shakes and
other imperfections impairing its strength durability or appearance. All finishing timber to be
used shall be completely dried and shall not contain more than 14 % moisture. It may be of
the following (Doussie, Maobi, Tali, Azobe, Iroko, Bobinga, Mahogany etc)

TREATMENT OF THE TIMBER:
. All concealed timber shall be sprayed with solignum or its equivalent

« Surfaces in contact with masonry and concrete shall be coated with
creosote or cquivalent.

. All door/window sashes shall be well-seasoned. flush type or semi hollow
core or solid core, plywood veneers on both sides. Exterior door shall be of
dried panel doors KIND OF TIMBER

All unexposed timber for framing shall be of hard wood (mahogany, iroko, etc).
All window and doorjambs shall be of hard wood Balcony railings, flooring,
girder and joints shall be also of hard wood. All interior flooring shall be of well-
seasoned mahogany. Living room wood panels at the second floor shall be of
plywood. Eaves shall be of seasoned white wood or Bac

Alu. Exterior sidings shall be seasoned sun dried V-cut white wood or Bac Alu

- 8 ARCHITECTURAL FINSIHES SCHEDULE:
FLOORING

Interior flooring may be normal or of vitrified tiles of 300 x 300mm
Toilet floors shall be of mosaic tiles.

Balcony floors may be normal or of 210x210mm vitrified titles

WALLING
All interior partitions shall be of 15¢m thick block walls.

Exterior walling shall be 15cm thick block work.
Walls shall be plastered and given a good finish.

Toilet wall finish shall be of 150x150mm ceramic tiles.
CEILINGS
All interior ceiling shall be of strip block ceiling
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Outside ceiling eaves shall be of strip toll lace ceiling, with air Vents covered with screen.
QORS

All interior, doors shall be hollow core flushed door of well seasoned wood panels.

All toilet doors shall have one side using waterproofed plywood facing inside. Bring float
coat to flush with screed or temporary guide strips placed to the even surface at proper
distance from the tile-finished face.

Setting wall tiles; soak wall tiles thoroughly in clean water before setting. Set wall tile by
trowel neat Portland cement skim coat on the float coat or apply skim coat to back of each tile

unit. Immediately float tile in place. Make joints straight, leve] and perpendicular. Maintain
vertical joints plumb.

Grouting: Grout joints in wall tile with neat white cement immediately afier suitable area of
tile has been set. Tool joints slightly concave, cut excess mortar and wipe from face tile.
Roughen interstices of depressions in mortar joints after grout has been cleaned from surface.
Make joints between wall tile. plumbing and other built in fixtures with light colour caulking.
Immediately the grout has had its initial sct. give the wall surfaces protective coat of non-
corrosive soap.

All exterior doors shall be solid panel doors or of metallic panels.
WINDOWS
All windows shall be of aluminium casement.

Other windows as indicated in the plan shall be glass jalousie.

Glass and glazing: all windows shall be glazed on the outside with aluminium casement in a
neat trim line manner, with aluminium glazing chips.

Provide fanlight above the windows, doors. and wall partition of bedrooms.

FINISHING HARDWARE
Butt hinges: unless otherwise approved. use brass. polished and finely finished. mortise ball
bearing 5 knuckles. non rising loose pins. Use one and onc-half airs (3) pairs of hinges per
leaf of doors more than 1.80m high. loose pin butt for room doors, fixed pin butt for closed.
Keying and keys: locks shall be keyed in sets and sub sets to provide maximum expansion.
All sets shall be grand master and all entrance locks shall be great grand mastered keyed per
unit.

Rim bolts: Rim bolts keeper shall be chrome finished.

Door bumpers: Where wooden doors shall strike an object during opening provide door
bumper.

Cabin hinges: Ir shall be “Washington™ type or Plano hinges heavily chrome or nickel-
plated.

Cabinet and closet catches shall be plastic roller types.
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Provide Yale door closers for all swing exterior doors. (Pivoted)

Provide heavy-duty head and foot bolt for the main entrance doors

10. ROOFING

MATERIALS:
ROOF SHEATHING: shall be roofing tiles or corrugated aluminium tol bac 5/10mm
according to standard specifications

INSTALLATION WORKMANSHIP:

Sheathing — layout the roofing sheets in a manner that the side over lap faces away from the
prevailing wind. Provide adequate overlap on ends. Secure the roofing sheets to purlin by

using bolt anchors or zinc nails.

ROUH-IN

All items to be embedded in concrete shall be thoroughly clean and free from
all rust, scale and paint.

All changes in pipe sizes on soil wash and drain shall be provided with
reducing fittings or recess reducers.

Plumber shall take high corrosive nature ground within site into recount.
Protective features shall be installed to prevent corrosion of all water
pipes installed underground.

Extend piping to all fixtures, outlets and equipment, from gate valves installed
in the branch near the riser.

All pipes shall be cut accurately to measurements, and worked onto place
without springing or forcing.

Care shall be taken as not to weaken structural portions of the building.

12. ELECTRICAL WORKS
SCOPE OF WORK

«  The work consist of furnishing of all materials and Jabour. tolls and
equipment and all necessary services to complete the electrical work
ready for operation as shown in the drawings and specified as follows:

«  Supply and installation of the main and sub-feeders from electrical
panel boards up to service entrance.

«  Supply and installation of clectrical panel boards, gutters, pull box and
accessorics box as required.

«  Supply of wiring devices porcelain receptacles, outlets, switches etc.
complete with suitable cover plates as per specifications.

. Supply and installation for all branch feeders’ circuits from panel
boards up to all outlets, switches. controls other loads; wiring as show
in plan.

« Installation of all owners furnished material such as lighting fixtures
and clectrical control.

+  Grounding system as per EE Code requirements.
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The contractor shall secure that all EE standards are respected CODES

The clectrical work shall be done in accordance with all the requirements from the
latest issue Cameroon Electrical codes, with rules and regulations and ordinances of
the local enforcing authorities and Requirements of the AES SONEL Company.
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NOIAND M ECIPICATION:

All installation shall be done in a workmanlike manner and mclude all
necessary works that may not be clearly indicated in the plans or
schematic but necessary to attain the purpose or intent of the design
scheme.

The plan indicating the general lay out of the system and the location of
outlets are diagrammatic, and may be adjusted as required by the
Engineer before installation.

The contractor shall record all accomplishments as work progresses in
a sct of records plan. Three (3) sets of drawing shall be duly signed
and scaled by the supervisor-in charge of construction shall be
submitted for the owners and Engincer’s references and maintcnance
purposes.

MANSHIP.

All materials to be supplied shall be new and of high quality. Materials shall be
standard products from reputable manufactures.

ELECTRICAL SPECIFICATIONS:

Power service 220 volts, single phase, and 3 wires solid ncutral
50hertz.

Wiring methods: all power and control wiring shall be in rigid mild
steel conductor.,

Grounding: Pancl boards, race ways, gutters, metallic conduits and
other non-current carrying metal parts of equipment. heaters. motor
frames, shall be provided with effective grounding connection to a
grounded cold centre pipe.

Main and branch feeders:

Conductors and complete conduct systems shall be provided as shown
in drawing and no change, in sizes shall be made without approval by
the Engincer or his authorized representative.

Panel Board:

Fumish and installs the electrical pancl-boards as shown in plan.
Receptacles switches: Outlets:

1. Provide as indicated in drawing. the switches and receptacles with
proper cover plates: Switches shall be of the quiet-mastic type, or
approved equal.

2. Receptacles shall be duplex with proper cover plates rated 10amp.
Min 220V.

3. Lighting outlets at ceiling shall be provided with 100mm
octagonal box. Using TW wire CHB in flexible conduit makes
connection from fixture to boxes. LIGIHT FIXTURES:
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13.

14.

« Lighting fixtures shall be furnished and installed by the contractor.
Detail of fixture design when not standard shall be shown in the
Architectural Drawing.
«  Fluorescent fixtures shall be complete set with lamps and ballast of
high quality, Philips G. C. phallic or approved equal.
WIRES AND CABLES:
No wires shall be drawn into a raceway until it is complete with all necessary fitting,
boxes supports. Connections shall be sccurely fastened such as not 1o loosen under
vibration and normal strain. All connections spices shall be made with approved
methods.

APPLICATION:

Fire retardant chemicals must be applied by the fire Retardant applicator duly
authorized by the fire retardant chemical manufacturer/blender and certified by the
fire code implementing agencies. The applicator and/or his men must follow good
painting practices using paintbrush. spray or rollers. They must conform to the
following rate of application.

All wooden doors and stairs shall be treated with fire retardant at the rate of 3m? per
gallon for class a flame spread rating or the three (3) coatings.

All ceiling boards, panelling and all wooden structures of the building that are found
along corridors, lobbies and kitchen shall be treated at the rate of 13.5m? per gallon or
two (2) coating.

All interior panelling, ceiling, floors, closets, cabinets and all other wooden
components found in the interiors of the building shall be treated with fire retardant
chemicals at the rate of 18.6m for 1 gallon or one coat.

All other exterior wooden based component of the building such as sidings, fascia
boards. eaves. etc. shall be treated with fire retardant at the rate of 13.5m? per gallon
or two (2) coatings.

GUARANTEE:

The contractor shall and hereby warrants that all fire retardation work executed under
this scction shall be free from defects of materials and workmanship for a period of
five (5) years from the date of completion of application.

The contractor further agrees to that he will at his own expense repair and replace all
such defective work and all other works damage thereby which becomes defective
during the term of this warranty. He also has to allow a retention fee of 10% of total cost of
the contract for the guarantee period.
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Document N°. 6 1'
SCHEDULE OF UNIT PRICES
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UNIT PRICE SCHEDULE FOR THE REHABILITATION OF NKAMBE PALACE

' BLOCK (A) AND BLOCK (B) INNKAMBE MUNICIPALITY OF DONGA MANTUNG
DIVISION. NORTH WEST REGION (PHASE I)

DESIGNATION OF
WORKS

| UNIT

Q'T\’
(A)

Q'TY } Q'TY | PHASE

(B)

(A+B)

1

U.P. IN
FIGURES

U.P. IN
WORDS

100

LOT: 100
PREPARATORY/EA
RTH WORKS

101

Site installation

LS

102

General implantation of
works of new works

LS

103

Site clearing

5
m-

104

Excavation of
foundation trenches

m

40

35

105

Backfillin and
compaction(damping)

m

70

20

106

Demolision of damage
portions of the building

lump
sum

SUB TOTAL 100

FOUNDATION

Blinding concrete

4.2

Frog filled sand crete
blocks
20x20x40/masonary

40

50

Reinforced concrete in
foundation,footings,pila
rs. beams etc to
reinfocred the buildind

lnv‘v

273

204

Concrete floor of
thickness(8cm) dosed at
300Kg/m3

m’

26.5

17

43.5

15

SUB TOTAL 200

300

MASONARY/ELEVA
TION WORKS

301

Sand crete blocks
15x20x40 to redress the
window's , door's
openning and ome
damaged walls

60

333

59.1

302

Reinforced concrete in
elevation (pillars,

beams and chainning)
dosed at 350kg/m3 for
first and second floor.

20.4

2.5

229

Reinforced concret for
decking rib beams

m3

245

51.5
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304

i Decking of the floor
with decking blocks

T
{ m2

|

1435 i323.5 i()O
|
n

[9%]
o
N

Plastering for the walls
and decking

=
m-

130 | 6075

50

306

cément screed on the
floor

| 3
m-

158

358

50

SUB TOTAL 300

400

CAPENTRY-ROOF-
CEILING

401

Rafiers. purlins and
wood for the gable ends
to reinforced the
existing roof

m’

0.8

(59
|95}

402

Ceiling

3
m-

300

80

380

403

Tole bac roofing sheets
of 6/10e

5
m-

380

69

449

404

Ficial board of tole bac

ml

114

24

138

405

Ridge cap

ml

50

24

SUB TOTAL 400

METALLIC/\A6VOODE
RN WORKS

Massive woodern doors
(double shutters) of
1.50mx2.20m

=
m-

14.8

o
o

Massif woodern doors
of 0.90mx2.20m

3
m-

18.9

woodern doors of
0.70mx2.20m

3
m-

Metallic window
protectors

=
m-

64

Window with frames in
wood:shutters with
glass

=
m-

64

SUB TOTAL 500

600

PAINTING AND
FACING WORKS

601

Application of white
wash in elevation works

=
m-

2273.
63

2493.6

2493.6

602

Double coats painting
with pantex 1300 on
external wall

=
m-

475.8

551.8

551.8

603

Double coats painting
with pantex 800 on
interna lwall

5
m-

1575

144

1719

1719

604

Double coats painting
with oil paint on
widows protectors

2
m-

160

16

176

176

SUB TOTAL 600

700

FINISHING (TILES)
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701

Suppplying and fitting
of tiles (ceramic tiles) at
all toilets(1.7)

=
m-

45

40

ceramic tiles on floor of
30x30cm

m2

100

SUB TOTAL 700

800

ELECTRICITY

801

Flexible orange pipes
tor general installation
plus cables and all the
fixing accessories

LS

802

Supplying and fitting of
switches of S.A

14

803

Supplying and fitting of
switches of D.A

804

Supplying and fitting of
switches with tripple
phases

10

10

805

Supplying and fitting of
sockets 2P (10/16A) +
)

24

806

Supplying and fitting of
flourescent tube
(MAZDA 1.20m) with
all accessories

26

15

807

Supplying and fitting of
flourescent tube
(MAZDA.60m) with all
accessories

14

SUB TOTAL 800

900

PLUBING/SANITATI
ON WORKS

901

General canalization
and evaluation

LS

902

Construction of septic
tank and septic tank
with soakaway pit for
30 users + all
accessories

Supplying and fitting of
WC english system
(COMPLETE)

904

Supplying and fitting of
soap ditches (INOX)

905

Supplying and fitting of
hygienic paper hanger
(INOX)

906

Supplying and
fittingwash hand
basinl(COMPLETE)
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SUB TOTAL 800

| |
1100 GLASS WORKS | | '; 0 0
0 | ' ‘
100 | Aluminum glass forthe | m2 | 33 36 89 20 l‘ |
1 windows ‘ '
"SUBTOTAL900 |
TOTAL WITHOUT TAX

VAT 19.25%

AIR 2.2 OR 5.5%

TOTAL WITH ALL TAXES ENCLUSIVE

NET PAYABLE

UNIT PRICE SCHEDULE FOR THE REHABILITATION OF THREE (03) STRUCTURES|
IN THE BABUNGO FONS PALACE AT BABESSI SUB DIVISON, NGOKETUNJIA
DIVISION OF THE NORTHWEST REGION.

U.P.IN | UP.IN

ITEM DESCRIPTION UNIT | QTY FIGURES | WORDS
100: PRELIMINARY WORKS
101 | Instaliation of work site FF 1
102 | Studies (execution planning and report of execution etc) ff 1
103 | Site levelling FF 1
104 | Information site post FF 1
SUB TOTAL 100
200: EARTH WORKS
201 | Excavation of pillars footings ff 27
202 | Excavation of trenches ML 120
202 | Backfiling with selected laterite M? 24.35
SUB TOTAL 200
300: FOUNDATION WORKS
301 | Blinding concrete M3 3.591
302 | Corefilled block of (20x20x40)cm on foundation M? 183.4

R.C for footings,dwarf pillars and ground beam

303 | yosed at 350kg/ms3 W 2.6
304 | R.C floor of 10cm thick dosed at 300kg/m3 M3 22.44
SUB TOTAL 300
400: WALL MASONRY
401 Wall elevation with blocks of (15x20x40)cm (sand NG 81204
creed blocks)
R.C for pillars, lintels and tie beams dosed at 3
402 350kg/m3 M 5.82
403 | RC ramps ft 2
404 plastering and rendering in cement mortar dosed at NE 1624.08
500kg/m3

SUB TOTAL 400
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500: METALLIC/WOOD WORKS

iso planar doors of (0.70x2.10) with frames and locks

A , complete e .
502 i::mppl)lntzr doors of (0.90x2.10) with frames and locks No o4
504 Metallic window protectors. of (1 ._20x1 .20)m with a N6 6
24mm tube, well treated with anti-rust and painted
505 Metallic window protectors~ of (0.(_30x0.60)m wjth a No 6
24mm tube, well treated with anti rust and painted
507 | Metallic door of (1.20x2.20)m with a locks complete No 6
508 | Metallic door of (0.90x2.20)m with a locks complete No 6
509 | Inbuilt wardrobes and framing to completion No 6
510 | Framing of the pantry shelves area No 1
SUB TOTAL 500
600: ALLUMINIUM WORKS
601 ﬁggg;;nnséglggxrdows of (1.20x1.20)m with No 24
602 ﬁg:;ig;éﬂns;igiggrgpdows of (0.60x0.60)m with K 6
SUB TOTAL 600
700: ROOF STRUCTURE
701 | Treated roof trusses of (5x15)cm hard wood timber M? 12.807
702 | Purlins of (5x8)cm treated M3 9.444
703 | Rigid covers 50cm large ML 42
704 | Aluminum roofing sheet ( tole bac 5/10mm) M? 575.58
705 | tollelise on veranda eaves M? 65
706 | Facia board in white wood of 30cm thick ml 65
707 | facia zink tole bac 5/10mm) of 30cm height ML 65
708 j;nnr:;;}::;k plywood ceiling including noggins and M? 200.3
SUB TOTAL 700
800: TILING/PAINTING
801 | Tiling of the entire floor in tiles M:? 395.4
802 | Tiling of toilet walls to ceiling level (3m) high M? 260
803 | Priming coat with National 10000 on all walls M? 1624.08
804 | Painting of external walls with PANTEX 1300 M? 343.08
805 | Painting of internal walls with PANTEX 800 M? 1318.1
806 | Oil paint on metallic elements Mm? 22
SUB TOTAL 800
800: PLUMBING AND SANITAION
WORKS
901 | English type water closet U 6
902 | Wash hand basins U 6
903 | Shower set complete U 6
904 | Towel hangers u 6
905 | Wall mirrors U 6
906 | Septic tank/soak away pit for 10 users u 1
907 | Soap dish U 6
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908 | General piping and drainage works U
SUB TOTAL 900
1000: ELECTRICAL INSTALLATION '
1001 | General electrification ff

SUB TOTAL 1000

1200:EXTERNAL WORKS

1201 Rain water (run-off) gutters 30x40cm with 1.5m

offshoots ML

SUB TOTAL 1200

TOTAL WITHOUT TAXES

VAT 19.25%

AIR 2.2%

TOTAL WITH ALL TAXES

NET PAYABLE
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! BILL OF QUANTITES AND COST ESTIMATE FOR THE REHABILITATION OF
' NKAMBE PALACE BLOCK (A) AND BLOCK (B) IN NKAMBE MUNICIPALITY OF
DONGA MANTUNG DIVISION OF NORTH WEST REGION (PHASE 1)

N | DESIGNATION OF | UNIT | Q'TY QTY (B) | Q'TY |PHASEI | UNIT | TOTAL
WORKS (A) (A+B) PRICE | AMOUNT
100 | LOT: 100
PREPARATORY/EA
RTH WORKS
101 | Site installation LS I ] ]

102 | General implantation of | LS 1 | |
works of new works

103 | Site clearing m’ 0

104 | Excavation of m’ 40 35 75 30
foundation trenches

105 | Backfillin and m’ 70 20 90 40
compaction(damping)

106 | Demolision of damage | lump | | 1 1
portions of the building | sum

SUB TOTAL 100

200 | FOUNDATION

201 | Blinding concrete m’ 6 42 10.2 5
202 | Frog filled sand crete | m? 34 40 74 50
blocks
20x20x40/masonary
203 | Reinforced concrete in -+ | m? 382 |23 61.2 27.3

foundation,footings.pila
1s. beams etc to
reinfocred the buildind

204 | Concrete floor of m- 265 |17 435 15
thickness(8cm) dosed at
300K g/m3
SUB TOTAL 200 0 0
300 | MASONARY/ELEVA 0 0
TION WORKS
301 | Sand crete blocks m? 275 60 335 59.1

15x20x40 to redress the
window's . door's
openning and ome
damaged walls

302 | Reinforced concrete in | m° 204 |25 229 8
clevation (pillars.
beams and chainning)
dosed at 350kg/m3 for
first and second floor.
303 | Reinforced concret for | m3 27 245 1.5 15

decking rib beams




7304 | Decking of the floor [ m2 | 180 | 143.5 3235 |60
i | with decking blocks
305 | Plastering for the walls | m” 477.5 | 130 607.5 50
: Il and decking
!
1306 | cément screed on the m- 200 158 358 50
| floor
| SUBTOTAL 300
7400  CAPENTRY-ROOF-
CEILING
401 | Rafters, purlins and m’ 1.5 0.8 2.3 2.3
wood for the gable ends
to reinforced the
existing roof
402 | Ceiling m’ 300 |80 380 50
403 | Tole bac roofing sheets m- 380 69 449 200
of 6/10e
404 | Ficial board of tole bac | ml 114 24 138 50
405 | Ridge cap ml 50 24 74 40
SUB TOTAL 400 0 0
500 | METALLIC/WOODE 0 0
RN WORKS
501 | Massive woodern doors | m” 148 |22 17 8
(double shutters) of
1.50mx2.20m
502 | Massif woodern doors | m* 189 |2 20.9 10
of 0.90mx2.20m
503 | woodern doors of m” 112 |8 19.2 9
0.70mx2.20m
504 | Metallic window m” 64 8 72 20
protectors
505 | Window with frames in | m” 64 8 72 25
wood:shutters with
olass
SUB TOTAL 500
600 | PAINTING AND
FACING WORKS
601 | Application of white m”’ 2273. | 220 24936 | 2493.6
wash in elevation works 63
602 | Double coats painting m- 475.8 |76 551.8 551.8
with pantex 1300 on
external wall
603 | Double coats painting | m” 1575 | 144 1719 1719
with pantex 800 on
interna lwall
604 | Double coats painting | m” 160 16 176 176
with oil paint on
widows protectors
SUB TOTAL 600 0 0
1 700 | FINISHING (TILES) 0 0
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,’70]

| Suppplying and fitting
| of tiles (ceramic tiles) at
| all toilets(1.7)

5
m-

702

| ceramic tiles on floor of
30x30cm

m2

158

S A

SUBTOTAL700 |

800

ELECTRICITY

801

Flexible orange pipes

for general installation
plus cables and all the
fixing accessories

LS

Supplying and fitting of
switches of S.A

Supplying and fitting of
switches of D.A

Supplying and fitting of
switches with tripple
phases

Supplying and fitting of
sockets 2P (10/16A) +
T

806

Supplying and fitting of
flourcscent tube
(MAZDA 1.20m) with
all accessories

15

807

Supplying and fitting of
flourescent tube
(MAZDA.60m) with all
accessories

SUB TOTAL 800

900

PLUBING/SANITATI
ON WORKS

901

General canalization
and cvaluation

LS

902

Construction of septic
tank and septic tank
with soakaway pit for
30 users + all
accessories

[§S]

Supplying and fitting of
WC english system
(COMPLETE)

904

Supplying and fitting of
soap ditches (INOX)

905

Supplying and fitting of
hygienic paper hanger
(INOX)

906

Supplying and
fittingwash hand

basin[COMPLETE)

U

1%




; ' SUB TOTAL 800 | ‘ 0 0 1
100 | GLASS WORKS | io ‘io |
10| | | |
100 [ Aluminum glass for the | m2 ] 53 | 36 ' &9 l 20
| 1 windows | ! |
] SUB TOTAL 900 l \ 1

TOTAL WITHOUT TAX

VAT 19.25%

AIR 2.2 OR 5.5%

TOTAL WITH ALL TAXES ENCLUSIVE

NET PAYABLE

\ BILL OF QUA

NTITIES AND COST ESTIMATES FOR THE REHABILITATION OF

THREE (03) STRUCTURES IN THE BABUNGO FONS PALACE AT BABESSI suB
DIVISON, NGOKETUNJIA DIVISION OF THE NORTHWEST REGION.
ITEM DESCRIPTION unit | ary | P AMOUNT
PRICE
100: PRELIMINARY WORKS
101 | Installation of work site FF 1
102 | Studies (execution planning and report of execution etc) ff 1
103 | Site levelling FF 1
104 | Information site post FF 1
SUB TOTAL 100
200: EARTH WORKS
201 | Excavation of pillars footings ff 27
202 | Excavation of trenches ML 120
202 | Backfiling with selected laterite M? 24.35
SUB TOTAL 200
300: FOUNDATION WORKS
301 | Blinding concrete M? 3.591
302 | Corefilled block of (20x20x40)cm on foundation M? 183.4
R.C for footings,dwarf pillars and ground beam 3
apa dosed at 350kg/m3 M 216
304 | R.C floor of 10cm thick dosed at 300kg/m3 M? 22.44
SUB TOTAL 300
400: WALL MASONRY
Wall elevation with blocks of (15x20x40)cm (sand )
401 creed blocks) M 812.04
R.C for pillars, lintels and tie beams dosed at 3
402 350kg/m3 M 5.82
403 | RC ramps ff 2
plastering and rendering in cement mortar dosed at 5
404 500kg/m3 M 1624.08
SUB TOTAL 400
500: METALLIC/WOOD WORKS




l 3
501 | SO planar doors of (0.70x2.10)

with frames and locks j Kb

complete { . ‘
502 icsc?mp;'aentzr doors of (0.90x2.10) with frames and locks i No : 24 —‘
504 Metallic window protec:ors. of (1 .20x1 .20)m wfth a N6 6 ‘1
24mm tube, well treated with anti-rust and painted l
505 Metallic window protectors. of (O.§Ox0.60)m wjth a NG 6 :]
24mm tube, well treated with anti rust and painted
507 | Metallic door of (1.20%2.20)m with a locks complete No 6 ,‘
508 | Metallic door of (0.90x2.20)m with a locks complete No 6 j
508 | Inbuilt wardrobes and framing to completion No 6 —‘
510 | Framing of the pantry shelves area No 1
SUB TOTAL 500
600: ALLUMINIUM WORKS
601 nggz;sil;cr,nnséliglzgxglndows of (1.20x1.20)m with No 24
602 guojsqilr};;nnse}igi;g n\n(;ilndows of (0.60x0.60)m with No 6
SUB TOTAL 600
700: ROOF STRUCTURE
701 | Treated roof trusses of (5x15)cm hard wood timber M3 12.807
702 | Purlins of (5x8)cm treated M3 9.444
703 | Rigid covers 50cm large ML 42
704 | Aluminum roofing sheet (tole bac 5/10mm) M? 575.58
705 | tollelise on veranda eaves M? 65
706 | Facia board in white wood of 30cm thick ml 65
707 | facia zink tole bac 5/10mm) of 30cm height ML 65
208 3;7:1?;’::‘:? plywood ceiling including noggins and M? 2003
SUB TOTAL 700
800: TILING/PAINTING
801 | Tiling of the entire floor in tiles M? 3954
802 | Tiling of toilet walls to ceiling level (3m) high M? 260
803 | Priming coat with National 10000 on all walls M- 1624.08
804 | Painting of external walls with PANTEX 1300 M? 343.08
805 | Painting of internal walls with PANTEX 800 M? 1318.1
806 | Oil paint on metallic elements M? 22
SUB TOTAL 800
900: PLUMBING AND SANITAION
WORKS
901 | English type water closet U 6
802 | Wash hand basins ] 6
903 | Shower set complete U 6
904 | Towel hangers U 6
905 | Wall mirrors U 6
906 | Septic tank/soak away pit for 10 users u 1
907 | Soap dish U 6
908 | General piping and drainage works u 1
SUB TOTAL 900 |

9




1000: ELECTRICAL INSTALLATION |

!\E 1001 | General electrification tt |
. SUB TOTAL 1000 |
P 1200:EXTERNAL WORKS i
: : i
1201 Ef?;?\ (\;\;e;;er (run-off) gutters 30x40cm with 1.5m ML ‘
SUB TOTAL 1200
TOTAL WITHOUT TAXES
VAT 19.25%
AIR 2.2%
TOTAL WITH ALL TAXES
NET PAYABLE
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SUBDETAILS OF PRICES
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MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN

IR :
REPUBLICIOF CAMEROOR Paix-Travail-Patrie

Peace-Work-Fatherland

CONTRACT N° C/NWRA/ITB/2026 OF .covvnnnne 2026 AWARDED AFTER OPEN
NATIONAL INVITATION TO TENDER NO JONIT /NWRA/ITB2026 OF ___/_ /2026

FOR THE REHABILITATION OF STRUCTURES IN SOME PALACES, IN THE NORTH-
WEST REGION. DIVIDED INTO TWO (02) LOTS.

Project Owner: THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

HOLDER:

P.O. Box : Tel: Fax:

Business Registry N°. at

Taxpayer’s No.

SUBJECT: Execution of works,

PLACE

EXECUTION DEADLINE: ( ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)
AIR(Income tax)(5.5%
or 2.2%)

Net to be paid

FINANCING . [indicate the source of financing]

BUDGET HEAD  : [to be completed)]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

&4




Between:

The Government of the Republic of Cameroon. represented by The President of the North West Regional

Assembly hereinafter referred to as the “Contracting Authority”

On the one hand.

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer’s No.
Represented by M . its General Manager, hereinafter referred to as the “C ontractor”

On the other hand,

Agree on the following:
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Summary

Part I:  Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part 111: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Contract N" C/NWRA/ITB/2026 OF................... 2026
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER No __/ONIT/NWRA/ITB/2026
of _/ /2026 FOR THE REHABILITATION OF STRUCTURES IN SOME PALACES, IN THE
NORTHWEST REGION, DIVIDED INTO TWO (02) LOTK.

With
For the execution of works
EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR 220r5.5%) |
Net to be paid |

Read and accepted by the Contractor 1

(place of signature) (date)

Signature of Contracting Authority —l

(place of signature) (date)

Registration
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Dﬂocﬂument N°. 10

FORMS AND MODELS TO BE USED BY

BIDDERS
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Annex N° 1:
Annex N° 2;
Annex N° 3:
Annex N° 4:
Annex N° 5:
Annex N° 6:
Annex N° 7:
Annex N° 8:
Annex N°9:
Annex N° 10:

TABLE OF MODELS

Model of declaration to Tender

Model Bid

Model Bid Bond

Model Final Bond

Model Retention fund (Guarantee Retention)
Schedule framework

Model attestation of site visit

Model site visit report

Model table of reference

Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

[ the undersigned, ..cccoiimiiivimmsssmmmmmsvnnsrensnmnmmpnnsasesssess (indicatc the name and capacity of
signatory), Nationality .............ccoooiiiiiiin Representing the ........ccoocviieereiiinieniinanine
company or enterprise or group with head OffiCe @l ....vvvierenraneneneeotimmrensiinesmmiaeiensnsans registered in
the trade register of ........cooiiieiiiiiinenn Under the number .....covvvmmevsee

In My CapaCILy @5 ....cuovneervinimminmmnieenenn O . oonsencermmcne s 4 A S SR S R A S DR SRR A

P? (3100 G . hereby acknowledge receipt of the file for Open National Invitation to Tender
B . oo st s T FOLAIE :onnssmomsmmnmmn o nemnmamsmesah s § S AHHH VA SRR R RIS RN

And hereby declare my intention to tender for the said contract.

DONe Al v

ST k| (o) S ————
In the eapadity of wusivesvsmussmamsn:
Duly authorized to sign the tenders on behalf of

..................................
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Annex N°2: MODEL BID

I'the undersigned. ......................... ... (indicate the name and capacity of signatory)
ool (U0 1T T —————— company or enterprise or group with head office at
................ registered in the trade registerof ... Under the number ............... ..

Having taken cognizance of all the documents featured or mentioned in the Tender file: Open National
Invitation to Tender No _ /ONIT/NWRA/ITB/2026 of _/_/2026 FOR THE REHABILITATION OF
STRUCTURES IN SOME PALACES IN THE NORTH-WEST REGION. DIVIDED INTO TWO
(02) LOTS after having personally taking account of the situation of the site and evaluated from my point
of view and under my responsibility, the nature and dif ficulty of the works to be carried out;
 Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File:
* Submit and commit myself to execute the works in accordance with the Tender File, in return for
the prices which I myself establish for each type of structure which prices reveal the amount of the

tender at ....covosmmessmvereyi (in figures and words) CFAF exclusive of VAT and at
....................... (in figures and in words) CFAF inclusive of all taxes.
* Ipledge to execute the works within a deadline of ................ months.
» Ipledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;
The Contracting Authority shall pay the sums due for this Contract by crediting Account N°:............. .
o) 512170 &1 S 15 S D—— Branch.

Prior to the signing of the Contract. this tender accepted by you shall constitute an agreement between us.

DIBTE B 155551500 wemmens s

Signature of .....................
In the capacityof ........................
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Bank:
Reference NO. cueevuieureeieerauensiinnanaes
Addressed to the Contracting Authority: The President of the North West Regional Assembly

Whereas the undertaking ...........coooiiiiiniies Hereinafter referred to as the “bidder™ has submitted
his tender 0D ... for Open National Invitation to Tender No __/ONIT/NWRA/ITB/2026 of
_/_ /2026 FOR THE REHABILITATION OF STRUCTURES IN SOME PALACES IN THE
NORTHWEST REGION, DIVIDED INTO TWO (02) LOTS hereinafter referred to as “the tender” and
to which must be attached a bid bond equivalent to ..................... CFAF.

L1 (name and address of the bank), represented by .......coooeiiiii (names of
signatories), hereinafter referred to as “the Bank™ hereby declare to guarantee payment to the Contracting
Authority of the maximum sum Of ... that the bank pledges to pay in full to
the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender: or
If the Bidder, having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:

e Fails or refuses to sign the contract. even though required to do so:

« Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above
upon receipt of his first written demand. without the Contracting Authority having to substantiate his
demand, provided that in its demand the C ontracting Authority shall note that the amount claimed by him
is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date sct by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following
the end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of
this period of validity.

This bond shall, for purposes of its interpretation. be submitted to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its conscquences.

Signed and authenticated by the bank
-1 S PRI | | [IPRIRSP- oy
(Bank’s signature




Annex N°4: MODEL FINAL BOND

BafikS o essmmsonsmmmme. .

Addressed to The President of the North West Regional Assembly “Contracting Authority”

Whereas ...............oo.o .. (Name and address of Contractor) hereinafter referred to “the Contractor™,
pledge. in execution of the Contract, to carry out the works: Open National Invitation to Tender N°
___/ONIT/NWRA/ITB/2026 of _ / /2026 FOR THE REHABILITATION OF STRUCTURES IN
SOME PALACES IN THE NORTHWEST REGION. DIVIDED INTO TWO (02) LOTS Whereas it
is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final bond of two
percent (2%) of the amount of the Contract as security for compliance with the Contractor’s performance
obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantece;

I e S T ¥ a e s et e RS e (name and address of bank),
Represented by ................o..cooo (name of signatories)

hereinafier referred to as “the Bank™, and we pledge to pay to the Contracting Authority within a maximum
deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled
his contractual obligations, without being able to defer the payment nor raise any contest for whatever
T R g T ———————— (in letters and in words).

We hercby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution. be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..................... O nommnnmnsssusssmuyg
[signature of the bank]




Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Banks vocussmmssmroemmmnnesss
Reference of the Bond NO: ...oiiiiiiiiiiiiiiie

Addressed to: The President of the North West Regional Assembly
Hereinafter referred to as “The Contracting Authority”

WHELEAS ssasmmminmnnmanspmsis (name and address of Contractor) hercinafter referred to “the Contractor™,
pledge . in execution of the Contract. to cary out the FOR THE REHABILITATION OF
STRUCTURES IN SOME PALACES IN THE NORTHWEST REGION, DIVIDED INTO TWO
(02) LOTS Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%)
of the amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee:

VWVEY commmemnce S S R Do NS A (name and address of bank),
Represented b ......oovereurceniimniinminnnnireens (name of signatories) and hereinafter referred to as “the
Bank™;

Hence, we hereby affirm that on behalf of the Contractor, we guaranice and are responsible to the
Contracting Authority for a maximum amount Of somsrmwerammsasmm (in figures and in letters)
corresponding to ten percent (10%) of the Contract amount.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Contracting Authority within the meaning of the contract, amended where need be. by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any
sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works
featuring in the final detailed account. without the Contracting Authority having to prove or give the
reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be relcased within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..................... O 1opinem B GRS
[signature of the bank]
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ANNEX N°6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities. daily outputs. the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence
of rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is 10 teStEY that MI ...ieciisummicimemmemmimsrsnnssess s rnsessssssinabs s 2s s s st sbus s st s e

Manager/ Technical Director/Engineer 1 L

Has effectively visited the site for

in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.
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Annex N°8: MODEL SITE VISIT REPORT

[) INTRODUCTION

TENDER NP ssamsmmm5860 nnmmmemmn s ssesmermses

IT) COMMENTARY

I- Nature of the project site:

2- Accessibility to the project site:

3- Vegetation:

4- Topography of the site:

HT) AVAILABILITY OF SERVICES

IV)JAVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI)CONCLUSION
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF PROJECTS EXECUTED BY THE COMPANY

, NAME OF THE
. [— é‘f%@ PROJECT OWNER | CONTRACT | CONTRACT A([Z)gglfT(/iIIilC
OF THE | AND TELEPHONE | AMOUNT DURATION .
NUMBER
DONE ON oo AT oo
1= N—————e RS
O —
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project name) ..........ooceeeuueeeeeiinniii
NO DESIGNATION OF DESCRIPTION, AGE AND NUMBER OWNER OR
THE EQUIPMENT MARK STATE | AVAILABLE NOT
DONE ON 550500000 anmmsommmsenmsssessmsamss T
- ) R——————————————
ST G A EUTRE vt 08 b o s s A S S S
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ANNEX No. 6: Framework of schedules

DESIGNATION :
‘ Duration
. 2 Total : .
No Daily out put . Unit of
quaniity activity
No - Days
Category Daily wage Beak iip Amount
=
jan
7
z
<
=
\._’.
&~
o
=
TOTAL A
7 ;
= Type No Daily rate Dz_l)s Amount
3 ¢ break up
<
=
= w
Z =
h\
=
~
-
S [TOoTALB
Type Unit Unit cost Quantity | Amount
o w
=)
29
B Z
=5
=
B O
< 4
z =
TOTAL C
D | DIRECT TOTAL COST A+B+C
E | GENERAL SITE EXPENSES Dx%
F | GENERAL OFFICE EXPENSES Dx%
G |NET COST DHE+HF
H | RISK + BENEFITS Gx%
P | TOTAL COST (HT) G+H
V | UNIT COST (HT) R TN
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Document N°. 11
PRELIMINARY STUDIES

e ————— U —
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Note on preliminary studies

In accordance with the Public Contracts Code. the Project Owner or Delegated Project Owner must. prior

to commencing the procedure to award Contracts or refer to the competent Tenders Board. ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex N°. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out:
22.  The name of the Public or private Project Manager

23, References of the Contract, if Private Manager carried it out:

2.4. If maintenance works
2.4.1 Description of the studies:
742 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Arc quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study:
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the Tender File.

- The chairperson of the Tenders Board may:. before taking a decision, seek expert advice on the quality
of the studies.
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Document N°.12

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC

CONTRACTS
e ——bl e

e —————————————————




I- BANK

rJ

= W

il
16.

Aftiland First Bank (First bank). B.P 11 834, Yaoundé:
Banque Atlantique Cameroun (BACM), B.P. 2 933, Douala:

Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME). B.P. 12 962, Yaoundé:

Banque Gabonaise pour le Financement International (BGFI BANK), B.P. 600 Douala :

Banque International du Cameroun pour I"Epargne et le Crédit (BICEC) B.P. 1 925, Douala :

Bank Of Africa Cameroun (BOA Cameroun), B.P. 4 593, Douala :

CitiBank Cameroun (CITIGROUP), B.P. 4 571, Douala :

Commercial Bank - Cameroon (CBC). B.P 4 004, Douala:

Ecobank Cameroun (ECOBANK), B.P 582. Douala;

National Financial Credit Bank (NFC-Bank). B.P. 6 578, Yaoundé :

Société Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300, Douala :
Société Générale Cameroun (SGC), B.P. 4 042, Douala ;

Standard Chartered Bank Cameroon (SCBC) B.P. 1784, Douala :

Union Bank of Cameroon (UBC). B.P. 15 569, Douala:

United Bank for Africa (UBA), B.P. 2 088, Douala.

crédit communautaire d'afrique-bank (CCA — Bank)

I1- Insurance companies

17.
18.
19.
20.
21
22.
23.
24,
25
26.
217.

Activa Assurances

AREA Assurancces

Atlantique Assurances S.A.
Benefical General Insurance S.A.
Chanas assurances

CPA S.A.

NSIA Assurances SA
PRO-ASSUR S.A.

SAAR S.A.

SAHAM Assurances S.A.

Zenithe Insurance S.A.
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PLANS
PLANS FOR THE NKAMBE FON’S PALACE
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PLANS FOR THE BABUNGO FON’S PALACE
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LAYOUT PLAN OF THE

BUILDING
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FRONT ELEVATION.

REAR ELEVATION.






