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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER FILE Ne_ S DIONITINWRANTBI2026 OF [ [

2026 FOR THE DREDGING AND CONSTRUCTION OF CANAL AND GREEN SPACES ALONG
PATH BEHIND THE PRISON AT UP STATION IN BAMENDA | SUB-DIVISION MEZAM DIVISION

NORTH WEST REGION PHASE ONE

i
[ 7]
i
.

Financing: PPRD — 2026 W

1. Subject of the Invitation to Tender:

Within the framework of 2026 Public Investment Budget. The President of the North West Regional
assembly. contracting authority, hereby launches an open hational invitation to tender for the DREDGING
AND CONSTRUCTION OF CANAL AND GREEN SPACES ALONG PATH BEHIND THE PRISON
AT UP STATION IN BAMENDA I SUB-DIVISION MEZAM DIVISION NORTH WEST REGION
PHASE ONE PHASE ONE
2. Nature of works:

Works to be done consist of: W

A: INSTALLATION

13: REHABILITATION OF WATER CANAL

(- CONSTRUCTION OF RECREATIONAL FACILITY
D). SIGNAGE, SAFETY AND SECURITY

3. Exccution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works subject
of this Invitation to tender is twelve (12) calendar Months.
4. Lots: this project is in a single lot

LOT No. | DIVISION | LOCALITY | PROJECT
DREDGING AND CONSTRUCTION OF CANAL
01 MEZAM BAMENDA | |AND GREEN SPACES ALONG PATH BEHIND
THE PRISON AT UP STATION IN BAMENDA |
‘ SUB-DIVISION MEZAM DIVISION NORTH
B | WEST REGION PHASE ONE PHASE ONE |




“ S. LEstimated Cost

I he estimated cost of the projects after prelimany wudies i as follows:

v | i o | [ N 7:ﬁ;—’“—
l'”' | DIVISION | LOCALITY | PROJECT | ]

No.

| | DREDGING AND CONSTRUCTION OF |
|I MIZZAM  BAMENDA | | CANAL AND GREEN SPACES ALONG 401,122,426
| PATH BEHIND THE PRISON AT UP
STATION IN BAMENDA | SUB-
ll | DIVISION MEZAM DIVISION NORTH

I
; ) i | WEST REGION PHASE ONE |

6. Participation and origin
Participation in this Invitation to tender is opened under the same conditions to all Cameroonian
companics and business persons that have proven experience in the field of building construction and
provided they are in compliance with the Cameroonian laws.

l7 Financing
l Works which are the subject of this Invitation to Tender shall be financed by the 2026 PPRD
assigned 1o the North-West Regional Assembly.

Il{ Bid bond

The bidder must include in his administrative documents. a bid bond issued by a first-rate financial
>stablishment approved by the Ministry in charge of Finance and whose list is found in document N°. 12 of
Ilhe Tender File. of an amount, (See table below) valid for thirty (30) days beyond the date of validity of bids.

h - : o AMOUNT OF | TENDER
Iil OT No. - _I ROJECT AMOUNT BID BOND | FILE FEE
o DREDGING AND CONSTRUCTION OF
CANAL AND GREEN SPACES ALONG 401,122,426 8.022.450
I PATH BEHIND THE PRISON AT UP 175.000

STATION IN BAMENDA | SUB-DIVISION
MEZAM DIVISION NORTH WEST REGION

I PHASE ONE

Consultation of 'T'ender File:
I Fhe file may be consulted during working hours at the office of the Director of General Affairs at the
North West Repnonal Assembly (Annex Building of Block “A™) Tel N° 2 33 36 00 92 or online using the
e www.marchespublies.em. as soon as this notice is published.
II A

cquisition of Tender File:
The hile may be obtained from the office of the Director of General Affairs at the North West Regional
ssembly o Tel N2 33 30 00 92 or online using the address: www.marchespublics.em. as soon as this notice
II\ pubhished st payment of the sum of one hundred and seventy five thousand (175,000) Franes CFA,
into the North West Regional Assembly Treasury (Block B). representing the cost of purchasing the Tender
Submission of hids:

ll e,
I he method of submission shall be online. s
I I Fhe Tender must be submitted by the Tenderer on the COLEPS Platform not later than __/;_/2026at”
10:00:am. A backup copy of the Tender saved in a USB key or a CD/DVD must be sent in a sealed
' covelope with a clear and legible indication “backup copy™ within the time limit bearing the label:




OPENNATIONAL INVITATION TO TENDER LI
N° JONTT/INWRA/ITB/2026 OF /12026 FOR THE DREDGING AND
CONSTRUCTION OF CANAL AND GREEN SPACES ALONG PATH BEHIND THE PRISON
AT UP STATION IN BAMENDA 1 SUB-DIVISION MEZAM DIVISION NORTH WEST REGION
PHASE ONE
“To be opened only during the bid-opcning session™
File Size and Format:
The maximum size of the documents that will be uploaded on the platform and constituting the bidder’s
offer shall be:
- 5 Mb for Administrative offers:
- 15 Mb for the Technical offers:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats for texts documents:
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.

12.  Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Governor, Senior Divisional Officer. Divisional Officers....) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be
established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance

13.  Opening of bids:
I'he bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the 1/ /2026 at 11.00 am local time. in the conference hall of the North
West Repional Assembly Internal Tenders™ Board. by its competent members. Only bidders may attend or be
represented by duly mandated persons of their choice and having a good knowledge of their files.
14, Fovaluation eriteria
I'he bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. Abscnce or non-conformity of an element in the administrative file non regularized within 48 hours

after opening of bids
Lxecution deadline higher than prescribed in the Tender File:
I"alse declaration or falsified documents:
Absence or insufficient bid bond:
A bid with the external envelope carrying a sign leading to the identification of the bidder:
Incomplete financial file:
Non respect of 75% of essential criteria;
Suspended by MINMAP for 2026.

Average annual turnover of at least the tendering amount (Average annual turnover calculated as
total certified payments received for contracts in progress or completed. within the last five (5) years
(from 2021). This should be justified by copics of past contracts (completed or ongoing). Final
reception minutes for all completed contracts before 2026 and provisional reception minutes for
contracts completed in 2025 should be presented.
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10. Pailure to comply with the format of file type and size for online submission:

1. Pailure to present a CDEC receipt or proof of deposit of the amount of the bid bond requested into
the Deposit and Guarantee Fund:

I'ailure 1o present a certificate of categorization or receipt of deposit of file for categorisation of the
enterprise in the “Building and General Equipment” sub-sector of activities.

—
e~

BB, Fissential eriteria
I Gieneral presentation of the Tender Files:

" Fiancial capacity:
ll i Relerences of the company in similar achievements visa by the competent authority;

A4 Quality of the personnel:

S Lechnical organization of the works:
ll O Salety measures on the site;

1o Lopisties:

8 Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures:
|I 9. Special Technical Clauses initialed in all the pages. signed and dated at the last page;

10- Special Administrative Clauses completed and initialed in all the pages. signed and dated at the

l last page.
I'1- I%ai provide a backup copy of offers saved in a USB key or a CD/DVD on time:

15, Award

ll ‘The evaluation will be done in a binary way (yes) or (no) with an acceptable minimum score ol 75%
of the essential criteria taken in account.

' l The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory
criteria and at least 75% of the essential criteria.

l 16. Validity of bids
Bidders will remain committed to their offers for Ninety (90) days from the deadline set for the
I l;'uhmi.\‘.\'inn of tenders.
7. Complementary information
Complementary technical information may be obtained during working hours from the office of the
l I)iu*rl«n ol General Affairs. North West Assembly Building. Block “A™. (Tel N°2 33 36 00 92).

l Done at Bamenda on

THE PRESIDENT OF THE REGIONAL ASSEMBLY
(Contracting Authority)
ll/’lt \ ‘

RD/MINMAP/NW
Chairperson of TB/NWRA
Notice Board

I'ile/archive
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AVIS D’APPEL D'OFFRES
PAR PROCEDURE D’URGENCI

APPEL D OI‘FRE NATIONAL OUVERT
NP 4 /OMT/\‘WRA/\‘\\ RAITB/2026 DU 2026 POUR LA DRAGAGE ET CONSTRUCTION DE
CANAL ET D'ESPACES VERTS LE LONG DU CHEMIN DERRIERE LA PRISON A LA
STATION SUPERIEURE A BAMENDA 1 SOUS-PREFECTURE, DIVISION DE MEZAM,
REGION DU NORD-OUEST

Financement : Budget PPRD 2026
1 88 Objet de I'Appel d'Offre
Dans le cadre de I’exercice budgétaire 2026, le Président de I’ Assemblée Régionale du Nord-Ouest, Autorité
Contractante lance un Appel d’Offres National Ouvert POUR LA DRAGAGE ET CONSTRUCTION
DE CANAL ET D'ESPACES VERTS LE LONG DU CHEMIN DERRIERE LA PRISON A LA
STATION SUPERIEURE A BAMENDA I SOUS- PREFECTURE DIVISION DE MEZAM,
REGION DU NORD-OUEST
2. C'onsistance des travaux

Les travaux a réaliser comprennent :

Az Installation

BB : Réhabilitation du canal d'eau

"z Construction d'un complexe récréatif
D : Signalétique, séeurité et stireté

Délais dexceution
Le délai maximum  prévu le Maitre d*Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d offres est de DOUZE (12) Mois.

3. Allotissement
Ce projet se situe sur un seul lot.:
LOT No. | ARRONDISSEMENT LOCALITE PROJET
DRAGAGE ET CONSTRUCTION DE CANAL
01 MEZAM BAMENDA | | ET D'ESPACES VERTS LE LONG DU

' CHEMIN DERRIERE LA PRISON A LA
STATION SUPERIEURE A BAMENDA |

RI'GION DU NORD-OUEST PHASE 1

SOUS-PRI:FECTURE, DIVISION DE MEZAM,

‘IA‘I‘H‘E‘E%’@‘E%‘@%




Codt de prévisionnel

'
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Le cout prévisionnel de I"opération i | raie dew etude préalables est de:

LOT No. | ARRONDISSEM]|  LOCALITL ; PROJET - T MONTANT

CDRAGAGE | | CONSTRUCTIONDE
‘ BAMENDA | | CANAL | 1 ) SI’/\C_ES VERTS LE LQNG 401,122,426
| | DU CHIE MIN DI RRITRE LA PRISON A LA
|

o
~
>
=
=

STATION SUPIRIEURE A BAMENDA |
SOUS PRI ECTURE, DIVISION DE
MEZAM, RI:GION DU NORD-OUEST
- N PHASE 1

5 Participation et origine
I' La participation 4 cette consultation est ouverte aux cntreprises de droit camerounais.
¢

Financement

ll l.es travaux objet du présent appel d'offres sont financés par le Budget PPRD de I"exercice 2026.
T Cautionnement provisoire
ll Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission établic

par unc banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans Ja picce
12 du DAO. d’un montant. (voir tableur) valable pendant trente (30) jours au-dela de la date originale de
II validité des offres.

7f I MONTANT DE LA FRAISDE
- . e CAUTION DE DOSSIER
l LOT No. | PROJET MONTANT SO UNSiaN B LBPEL
| J D'OFFRES
| DRAGAGE ET CONSTRUCTION DE CANAL ET
01 D'ESPACES VERTS LE LONG DU CHEMIN 401.122.426 8.022 450
l DERRIERE LA PRISON A LA STATION | P 175.000
| SUPERIEURE A BAMENDA | SOUS-PREFECTURE,
DIVISION DE MEZAM, REGION DU NORD-OUEST
i |PHASET
8. Consultation du Dossier d'Appel d'Offres

L e Dossier d”Appel d"Offres peut étre consulté et obtenu aux heures ouvrables au bureau du Directeur
I'l'f- Alfures Gencrales de I"Assemblee Regionale du Nord-Ouest (Tel N° 2 33 36 00 92) ou en ligne a
Padresse: www.marchespublies.em dés Publication du présent avis.

ll-), Acquisition du Dossier d'Appel d'Offres
Ie dossier peut ére obtenu aux heures ouvrables aprés Publication du présent avis au bureau de
Anitonte contractant (Tel N© 2 33 36 00 92) ou en ligne a adresse: www.marchespublics.cm contre
Iu(-r.vm.almn dune quittance de versement au Trésor de I° Assemblée Régionale du Nord-Ouest de la somme
nonremboursable de 175,000 (cent soixante-quinze mille) Francs CFA.
0. Remise des offres
',u methode de remise doit ¢tre en ligne
I olhe devia ctie déposée par le soumissionnaire sur la plateforme COLEPS au plus tard de le:_L/ ~ /2026 &
(0 h 00 Uine copic de sauvegarde de I"offre sauvegardée sur une clé USB ou un CD/DVD devra étre envoycée
l'l:m-. e enveloppe fermée avee la mention claire et lisible « copie de sauvegarde » portant le libell¢ dans le
débaimpar.




APPEL D'OFFRES NATIONATL OUN | g¢

N° _ /AONO/ARNO/ARNOCIPM /026 DU
P(,)LTI{ LA DRAGAGE l"'l ('()!\'STRU(‘TI():\"Dl-'. ( :\‘\’;\.l‘ T ESPAGC TS YR |§ LIE LONG DU CHEMIN
DERRIERE LA PRISON A LA STATION SUPERIEURE A BAMIND A 1 SOUS PRIEFECTURE. DIVISION DE
MEZAM, REGION DU NORD OULFST PHAST

Taille et format du fichier :

Pour le enchéres en ligne, la taille maximale de document., quiseront (eléchargés sur la plateforme et
constituant I’offre du soumissionnaire sera de :
= 5 Mo pour les offres administratives.
- 15Mo pour les offres Techniques.
= 5 Mo pour les offres financements.

Les formats pris en charge doivent inclure :

- Formats PDF pour documents textes.
- Formats JPEG pour les images.
Le soumissionnaire devra utiliser un logiciel de compression pour réduire la taille du fichier a soumettre.
11.  Recevabilité des offres

Sous peine de rejet. les pieces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une autorité administrative (Governeur. Préfet, Sous-
préfet....). conformément aux stipulations du Reglement Particulier de I’ Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépot des offres ou avoir
¢¢ établies postérieurement 4 la date de signature de I’ Avis d’Appel d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de premier ordre agréée
par le Ministére chargé des Finances.

12. Ouverture des d’Offres
I"ouverture d’Offres se fera en un temps. L ouverture des piéces administratives et des offres
lechniques et financicres aura lieu le _/ /2026 4 11h 00. heure locale. dans la salle de conférence du Président
le I'Assemblée Régionale du Nord-Ouest siégeant en présence des soumissionnaires ou de leurs représentants
liment mandatés et ayant une parfaite connaissance du dossier.

3. Criteres d’évaluation
I.es offres seront évaluées selon les principaux critéres suivants :
A - Critéres ¢liminatoires

I s"agit notamment:

I- Absence ou non-conformité de document administratif qui ne peuvent pas ce régulariser pendant
quarante-huit heures appris ouverture des offres
2- Délai d’exéeution supérieur a celui prescrit dan le DAO ;

3- Fausses déclarations ou piéces falsifides :

4- Absence ou insuffisance de la caution provisoire de soumission :

5- Offres dont I’enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire :

6- Offres financiére incompléte ;

7- Le non-respect de 75% des critéres essentiels :

8- Suspendu par le MINMAP en 2026:

9- Chiffre d'affaires annuel moyen au moins ¢eal au montant de 1'offre (chiffre d'affaires annuel moyenne
calculée comme le total des paiements certifics recus pour les contrats en cours ou achevés. au cours
du dernier cing (5) ans (a partir de 2021) 4 justifier par des copies des contrats passés (achevés ou en
cours. Proces-verbal de réception definitil pour tous les marchés terminds avant 2026 ef procés-verbal
de réception provisoire pour les contrats termines en 2025 4 présenter)

10-Défaut de se conformer au foumat du (ype de fichier et de La taille pour la soumission en ligne :

13. Défaut de présenter un recu du CDISC on e preve de depot du montant de la caution de soumission
10
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exipde auprés du Fonds de dépot et de g

11 Défaut de présenter un certificat de cateeoneation on un regu de dépdt du dossier de catégorisation de

Ientreprise dans le sous-secteur d activite « Batiment ¢t cquipement général ».

Criteres essentiels

— —
-~

~

s eriteres relatifs @ la qualification des candidats porteront & titre indicatif sur :

I Présentation générale de Moffre ;

o Cupacité financiére :

Vo Relérences de Ientreprise dans les réalisations similaires

A4 Qualit¢ du personnel :

Organisation technique des travaux :

Séeurité au chantier :

7- Moyens logistiques ;

8- Atlestations de visite de site signée sur |"honneur par le soumissionnaire et rapport de visite du site
avee photos :

9~ Cahicr des Clauses Techniques Particuliéres paraphé a chaque page. signe et date a

la denier page ;

10-Cahicer des Clauses Administratives Particuliéres complété et paraphé a chaque page.

signe et date a la deniére page.

- Tournir unc copie de sauvegarde de I"offre sauvegardée sur une clé USB ou un CD/DVD a temps.
Les criteres essenticls sont soumis & des minima dont le détail est donné dans le Reglement
Particulier de I'Appel d”Offres (RPAO).

14. Attribution

e SRS
3 | T

Cette ¢valuation se fera de maniere purement positive (oul) ou négative (non) avec un minimum
acceptable d an moins 75% de Pensemble des eritéres essentiels pris en compte.

lll e marehe sernattiibuc au soumissionnaire qui aura proposé I”offre le moins disante, conforme pour |"essentiel
aus presenptions du Dossier d" Appel dOffres. ayant satisfait a 100% des critéres éliminatoires et au moins
A% de cnteres ensenticl Un enchérisseur peut soumissionner pour plus d’un lot mais ne peut se voir
attebver quion seul ol

18, Duvdée de vnhidité des offres
l e sommissionnaines reatent enpapds par leur offre pendant 90 jours a partir de la date limite {ixée
P crenise des ol e

Ill 6 Renseipgnements complémentaires

e renseipnements complémentaires d ordre technique peuvent étre obtenus aupres de bureau du
Divectem dew Atfes Gencrales (Tel N© 2 33 36 00 92).

" Fait a Bamenda. le
Le Président de I’ Assemblée Régionale du Nord Quest
Il (Autorité Contractante)
Capie I
ARMP/NW
ll DI/MINMAP/NW

IMrcsidents CIPM/NWRA

Alhchape
Il ClhironoZarchive
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GENERAL RULES OF THE INVITATION TO TENDER

A. GENERAL

Article I: Scope of the tender

The Contracting Authority, The President of the North West Regional Assembly hereby launches an Open
National Invitation to Tender N° _/ONIT/NWRA/ITB/2026 of /72026 FOR THE DREDGING AND
CONSTRUCTION OF CANAL AND GREEN SPACES ALONG PATH BEHIND THE PRISON AT
UP STATION IN BAMENDA 1 SUB-DIVISION MEZAM DIVISION NORTH WEST REGION
PHASE ONE

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day™ mcans a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

1) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a Public official during the award or execution of a Contract;

ii)Is involved in “fraudulent manoeuvres™ whoever deforms or distorts facts in order to influence the
award or execution of a Contract:

i) “Collusive practices™ shall mean any form of agreement between two or among several bidders
(wWhether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of
bids at levels not corresponding to those resulting from competition;

V) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres. collusive
or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against
him

Article 4: Candidates are allowed to compete
4.11f the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
qualification procedure.
4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs. subject to the following
provisions:
(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.
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(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must
not be in a situation of conflict of interest. subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

1) Isorwasassociated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used
within the scope of Contracts awarded for this Invitation to Tender: or

1) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be: meanwhile. this does not prevent the participation of sub-
Contractors in more than one bid.

i1i) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies. equipment and services forming the subject
of this Contract must originate from countrics mecting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the Contract
shall be limited to the said building materials, materials. supplies, cquipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submita power of attorney making the signatory of the bid bound by the bid; and

(b)provide all information (complete or update information included in their request for pre- qualification
which may have changed in the case where the candidates took part in pre- qualification) requested of

bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification
to execute the Contract.

Where necessary. bidders should provide information relating to the following points:

(1) The production of certified balance sheets and recent turnovers:

(1) Access to a line of credit or availability of other financial resources:
(i11) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member
of the group;

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;
(¢) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form:




(d) The member of the group designated as the representative will represent all the undertakings vis a
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand. each undertaking is paid into its own account by the
Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to

Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisty the eligibility criteria set in article 33 of the General Regulations of the Invitation
to Tender.

Article 7: Visit of works site
7 1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his cmployees and agents of any responsibility that may ensuc and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the [nvitation to Tender.

B. TENDER FILE
Article 8: Content of Tender File
% | The Tender File describes the works forming the subject of the Contract, scts the consultation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the
following documents:

Document No. I. The Tender Notice;

Document No. 2. The General Regulations of the [nvitation to Tender;
Document No. 3. The Special Regulations of the [nvitation to Tender:
Document No. 4. The Special Administrative Conditions;
5
6
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Document No. 5. The Special Technical Conditions:

Document No. 6. The schedule of unit prices:

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references:
Model bidding letter;

Model bid bond:

Model final bond:

Model of bond of start-off advance:

Model of guarantee in replacement of the retention fund:
Model Contract;

mo a0 oP

(>

= a

Document N°. 10. Models to be used by bidders:
a. Model Contract;
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Document N 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;

Document N°. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. Tt is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by clectronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s responsc, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

11.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

11.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the Invitation to Tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

11.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their bids,
the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance
with provisions of article 22 of the General Regulations of the Invitation to Tender.

C PREPARATION OF BIDS

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the
bidder may be written in another language on condition that a precise translation into either English or French
of the passages concerning the bid is included: in which casc for reasons of interpretation. the translation shall
be considered to be authentic.




Article 13: Constituent documents of the bid
I3.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
[t includes:

1) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force:

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender:

i)  the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b.  Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifics the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

I. The Special Administrative Conditions (SAC):
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
I. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;

2. The duly filled Unit Price schedule:

3. The duly filled detailed estimates:

4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible
forms of guarantees.
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13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender. they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price

4.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues. taxes and fees payable by the bidder on grounds of the Contract
or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the
prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specitied.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
cither Option A or Option B below. the applicable option being that retained in the Special Regulations
of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the bid
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies, without
exceeding the maximum of the three currencies of member countries of the funding institution of
the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified
by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the Contract so
that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency™

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency
of an cligible member country widely used in international trade.
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I5.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works. most of the foreign currency to be paid as part of Contract may
be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as
take account of any modification in the forcign currency nceds within the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not
being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for
a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond.
A bidder who consents to an extension shall not be asked to modify his bid nor shall he be authorised to
do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
cxtended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date sct for the validity of bids or any other validity time-limit requested
by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16
(2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after

Publication of the award result.

The bid bond of the successful bidder shall be released as soon as the latter would have signed the

Contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity:;
(b) if the retained bidder:
1) fails in his obligation to register the Contract in application of article 38 of the General Regulations;

17.
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i) fails in his obligation to furnish the required final bond in application of article 38 of the General

Regulations;
iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered
as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below. bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition
all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary. the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the
lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3  As much as possible. the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

194 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in article 8 of the General Regulations
which may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting
Authority by publishing an addendum in accordance with the provisions of article 10 of the General

Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

0.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL?. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the casc of copics) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder.
in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the pages of
the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (ics) of the bid.
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D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

The Tender must be submitted by the Tenderer on the COLEPS Platform not later than _/_/2026 at
10:00am. A backup copy of the Tender saved In a USB key or a CD/DVD must be sent in a sealed
envelope with a clear and legible indication “backup copy™ bearing the afore-mentioned label, within the
time limit.
File Size and Format:
For online bidding, the maximum size of the documents that will be uploaded on the platform and
constituting the bidder’s offer shall be:
- 5 Mb for Administrative offers:
- 15 Mb for the Technical offers:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF tormats for texts documents:
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.
Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In
this case, all the rights and obligations of the Contracting Authority and bidders previously governed by
the initial datc will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Moditication, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the bids
must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to
the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General
Regulations.
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E. OPENING AND EVALUATION OF BIDS

Article 25: Opening and petitions
25.1 The Internal Tenders Board shall open the bids in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, bids marked “withdrawal™ shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un opened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
bids marked “Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of cveryone. Lastly, the
bids marked “modification™ shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. Only bids which were opened and announced to the hearing of everyone during the opening of
bids shall then be evaluated.

25.3 All bids shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and
any variant, where necessary. the existence of a guarantee of the bid if it is required and any other details
which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids
announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid- opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy of

the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

[t must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him. including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
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been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract. if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

271 To ease the examination. evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thercto
are formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph | above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of bids and the
award of the Contract.

Article 28: Determination of compliance of bids

78 1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.

8.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope. quality or realisation of the works:

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the Contract:

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File.

28.4 If abid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subscquently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications. divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
tfollowing manner:
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(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

(b

~—

if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the

sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee. in accordance with

the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

ol
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By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations:

d) By appropriately adjusting any other modification, divergence or quantitiable rescrvation on
technical or financial basis.

¢)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) [f need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this
Invitation to Tender is launched simultaneously for several lots.

) If need be. in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulac featuring in the GAC and SAC applied during the period

of execution of the Contract shall not be considered during the evaluation of bids.

ac

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
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the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject
the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as

provided for in the Public Contracts Code.

Article 34: Award
34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in

compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whosc bid was cvaluated as the lowest by including, where necessary, proposcd
rebates

342 If. according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots,
the lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by
taking into account the rebates offered by the bidders in the case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation
of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to
declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any
claims being entertained.
Article 36: Notification of award of the Contract
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the Contractor to execute the works and the

exccution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related Contract to which shall

be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge
of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract



38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception
of the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable. the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its datc of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments in force
with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterpriscs (SME) constituted of national capital and managed by nationals

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate

financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

References | Description
of the
General
regulations

' Definition of works:

DREDGING AND CONSTRUCTION OF CANAL AND GREEN SPACES
\LONG PATH BEHIND THE PRISON AT UP STATION IN BAMENDA I SUB-
| DIVISION MEZAM DIVISION NORTH WEST REGION PHASE ONE .

1 ' Name and address of the Contracting Authority: The President of the North West
Regional Assembly

Reference of Invitation to Tender: N° _ /ONIT/NWRA/NWRAITB/2026 of
£ /2026

2 Execution deadline: twelve (12) Months
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the 2026
PPRD Budget assigned to the North West Regional Assembly

4 List of pre-qualified candidate. Not applicable

5  Origin of building materials, equipment, and supplies: The materials will generally be

from natural sources in Cameroon or imported.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

1. Absence or non-conformity of an element in the administrative file non regularized within 48
hours after opening of bids

2. Execution deadline higher than prescribed in the Tender File:

3. False declaration or falsified documents:

4. Absence or insufficient bid bond:

5. A bid with the external envelope carrying a sign lcading to the identification of the bidder:

6. Incomplete financial file;

7. Non respect of 75% of essential criteria:

8. Suspended by MINMAP for 2026.

9. Average annual turnover of at least the tendering amount (Average annual turnover calculated

as total certified payments received for contracts in progress or completed, within the last five
(5) years (from 2021). This should be justified by copies of past contracts (completed or
ongoing). Final reception minutes for all completed contracts before 2026 and provisional
reception minutes for contracts completed in 2025 should be presented.

10. Failure to comply with the format of file type and size for online submission:

11. Failure to present a CDEC receipt or proof of deposit of the amount of the bid bond requested
into the Deposit and Guarantee Fund:

12. Failure to present a certificate of categorization or receipt of deposit of file for categorisation
of the enterprise in the “Building and General Equipment” sub-sector of activities.

D. Essential criteria

I- General presentation of the Tender Files:

2- Financial capacity:

3- References of the company in similar achievements visa by the competent administrative
29




authority;
4- Quality of the personnel:
5- Technical organization of the works:
6- Safcty measures on the site;
7- Logistics;
8- Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures;
9- Special Technical Clauses initialed in all the pages, signed and dated at the last page:
10- Special Administrative Clauses completed and initialed in all the pages, signed and dated at the

last page.
I1- provide a backup copy of offers saved in a USB key ora CD/DVD on time;

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount,
in conformity with the regulations of the Tender Documents and having satisfied 100% of the eliminatory
criteria and at least 75% of the essential criteria. A bidder can bid for more than one lot but can be awarded

only one lot.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
tenderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language on condition of being
accompanied by a precise translation in French or English: in which case and for purposes of interpretation of
the offer, the translation will be taken.

7. PRESENTATION OF THE TENDER

ENVELOPE A: ADMINISTRATIVE DOCUMENTS: It shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities  not more than
three months.




ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Declaration of intention to tender stamped with the tariff in force (written by the bidder) with a
' fiscal stamp.

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of st instance or the Chamber

Al | Commerce. Industry and Trade of the place of residence of the bidder, not more than three (03)
months.

A4 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry

' in charge of Finance. (See list of approved banks on page 103 of this tender file)

AS Purchase receipt of Tender File issued by North West Regional Assembly Treasury
A bid bond issued by a first rate-financial institution approved by the Ministry in charge of

A6 Finance in conformity with COBAC conditions and a CDEC receipt or proof of deposit of the
amount of the bid bond requested into the Deposit and Guarantee Fund.

AT An attestation of non-exclusion from Public Contracts issued by the Public Contracts

: Regulatory Board (ARMP)
AS An Attestation of the National Social Insurance Fund stating that the bidder has met all his
' obligations vis a vis the Fund: the attestation valid within the given time.

A9 Tax compliance certificate or Clearance Certificate signed by the chief of Centre of Taxes that
the bidder has met all the statutory declarations in issucs of taxes in the current financial year;
this certificate should be less than three months old.

A.10 Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.
A certified copy by MINMAP of the Certificate of categorization or receipt of deposit of
A.ll file for categorisation of the enterprise in the “Building and General Equipment” sub-
sector of activities
A.l2 Plan and attestation of location of the Company signed by the bidder on honour
A.13 Power of attorney if nccessary
A.l4 Group agreement where applicable
ALS Special Technical Clausces initialed on all the pages and signed, dated and stamped on the last
' page.
Al6 Special Administrative Clauses completed and initialed on all the pages, signed, dated and
' stamped on the last page.
ENVELOPE B: TECHNICAL DOCUMENT: It shall contain the following:
A. General presentation of bids
- Presence of all documents ........voiviviiniiiiiiii yes/no
= Properly bound............oooovviiiiiieeeiiii e, yes/no
- Table 0f CONENT ...ttt e yes/no
- Separators in colour apart from white................cooiviiiiiiiinnn. yes/no
=Orderpreseribed respeeled. . ..coh i nmiiitssansntitasisisaioes yes/no
- Clearness of the documents. ..., yes/no

|
TOTAL1| /6

B. The compa

ny references

References of the company in similar works for the past ten (10) years:
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- 01 certified copy of similar contract visa and legalized by a competent administrative authority

equal or above 400 million FCFA ATI (1™ and last pages) and PV of final reception for works | Y¢s/no
realized before 2025 and provisional reception for works realized in 2025.

- 01 certified copy of similar contract visa and legalized by a competent administrative authority

equal to or more than 200 million CFA ATI (1* and last pages) and PV of final reception for works| Yes/no
realized before 2025 and provisional reception for works realized in 2025.

- 01 certified copy of similar contract visa and legalized by a competent administrative authority

below 200 million and above 100 million (1** and last pages) and PV of final reception for works | yes/no
realized before 2025 and provisional reception for works realized in 2025.

TOTAL2| A

C. Equipment

- Proof of ownership or hire of a domp truck ....................... yes/no
- Proof of ownership or hire of an excavator..................enee. yes/no
- Proof of ownership or hire of a front head loader ......................... yes/mo
- Proof of ownership or hire of a compactor ......................... yes/no
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ............ yes/no
- Proof of ownership of a vibrator in good operating condition ... yes/no
- Proof of ownership or hire of a concrete mixer of at least 0.5m’ volume ............ Yes/no
- Proof of ownership of masonry tool Kids ...........ooooviiiiiiiii yes/no
- Proof of ownership of electrical tool Kid ........coooviiiiiiiiiiiiii, yes/no
- Prof of ownership of carpentry tool kids .................. yes/no
- Proof of ownership or hire of plumbing tool kids ........................ yes/no

TOTAL3| /11

D. Qualification of site personnel

- Organizational Chart of the enterprise..................... yes/no
- Organizational Chart of site with comments ................. yes/no
Works Director: Architect with at least 5 years of working experience

- Diploma of work Director certified............oooiiiiiiiiiiiii e yes/no
- An attestation of inscription in to the National Order of yes/no
ATCRIECIUIE. ...t eies e

- Attestation of presentation of original diploma works director ............ yes/no
- CV signed and dated by works Director..................... yes/no
- Professional experience of works Director above five years............. yes/no

yes/no

- Attestation of availability dully signed by the works director ............

Engineer: Civil Engineer with at least 5 years of working experience

- Diploma of engineer certified...........c.ooviviiiimenemeeeeeseeeeeeeenans vans yes/no
| - An attestation of inscription in to the National Order of Civil yes/no
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- Attestation of presentation of original diploma engineer ............ yes/no
- CV signed and dated by engineer ..................... yes/no
- Professional experience of engineer above five years............. yes/no
- Attestation of availability dully signed by the engineer............ yes/no
Site foreman: Senior technician in Civil Engineering with at least 05 years of working
experience
- Certified copy of certificate of site foreman............ ............ yes/no
- Attestation of presentation of original diploma of site foreman ......... yes/no
- CV signed and dated by site foreman..................... yes/no
- Professional experience of site foreman above five years ......... yes/no
- Attestation of availability of site foreman ................. yes/no
Chief builder: BAC in Civil Engineering with at least three years of working experience
- Certified copy of diploma of chicf builder.................. yes/no
- Attestation of presentation of original diploma of Chief Builder ... yes/no
- CV signed and dated by Chief Builder ...................... yes/no
- Attestation of availability of Chief Builder ......... Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience
- Certified copy of diploma of chief carpenter................ yes/no
- Attestation of presentation of original diploma of Chief Carpenter ... yes/no
- CV signed and dated by Chief Carpenter ...................... yes/no
- Attestation of availability of Chicf Carpenter ......... Yes/no
Chief Electrician: BAC in Electricity with at least three years of working experience
- Certified copy of diploma of chief electrician ................ yes/no
- Attestation of presentation of original diploma of chief electrician ..... yes/no
- CV signed and dated by chiefelectrician ..ot yes/no
- Attestation of availability of chief clectrician ......... Yes/no
Chief Plumber: CAP in plumbing with at least three years of working experience
- Certified copy of diploma of chief plumber ................ yes/no
- Attestation of presentation of original diploma of chief plumber.. yes/no
- CVsigned and dated by chief plumber ...................... yes/no
- Attestation of availability of chicf plumber Yes/no
Chief painter: CAP/trade certificate in painting at least three years
- Certified copy of diploma of chief painter ................ yes/no
- Attestation of presentation of original diploma of chief painter ... yes/no
- CV signed and dated by chief painter .............cooeoenes yes/no
Yes/no

- Attestation of availability of chief painter ..............




TOTAL4| /39
E. The methodology of intervention and execution of work
- Attestation of site visit signed by the bidder on honour. yes/no
- Site Visit report signed and dated by bidder or dully authorised representative with pictures yes/no
- Detailed technical note on the organization and cxecution of works. .. yes/no
- Coherence synchronized planning of execution of works.................. yes/no
| - Coherence of Individual Protection Plan (IPP) within the building site. .. yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the building site... yes/no
- Description of the socio - environment measures for site protection.. ... yes/no
- Coherence in the methodology of execution of works .................. yes/no
- Coherence in the organization of the site......................ccooeiiiiiiiiiiiiii yes/no
-Plan of supply of constructional materials and storage conditions ............... yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no
TOTAL4| /11
F— Pre-financing
Attestation of credibility shall be at least 80% of the bid price issued by a first rate banking yes/no
institution............
TOTAL| /1
TOTAL = TOTALI + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTAL6 1
ENVELOPE C- FINANCIAL FILE
The third internal envelope shall be labled and shall contain the following documents:
No. DESIGNATION.
€l A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
€3 Signed Bills of quantities and cost estimates indicating the total amount without taxcs (HT)
and with taxes (TTC)
L C4 Sub details of unit prices
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e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 12.2 of the General Regulation of the Invitation to Tender (GRIT)
concerning the other possible forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the original as
in the copies, so as to facilitate its examination

The Tender must be submitted by the Tenderer on the COLEPS Platform not later than _/_/2026 at 10:00am.
A backup copy of the Tender saved In a USB key or a CD/DVD must be sent in a sealed envelope with a clear
and legible indication “backup copy™ within the time limit bearing the label:
OPEN NATIONAL INVITATION TO TENDER FILE
N° FONTT/NWRAITB/2026 OF ___ /72026 FOR THE DREDGING AND
CONSTRUCTION OF CANAL AND GREEN SPACES ALONG PATH BEHIND THE PRISON
AT UP STATION IN BAMENDA I SUB-DIVISION MEZAM DIVISION NORTH WEST REGION
PHASE ONE
"To be opened only during the bid-opening session”

File Size and Format:
For online bidding, the maximum sizez of the documents that will be uploaded on the platform and
constituting the bidder’s offer shall be;
- 5 Mb for Administrative offers;
- 15 Mb for the Technical offers:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats tfor texts documents;
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.

CONTRACT PRICE
ARTICLE 8: Currency of pavment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes. firm
and non-revisable for the works defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used as
a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee
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10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed as of the table below:

| 1 ; ‘ , AMOUNT OF | TENDER
LOT No. PROJECT AMOUNT HISAOND. | TIERERE
DREDGING AND CONSTRUCTION OF
01 CANAL AND GREEN SPACES ALONG | 401,122,426 | 8,022,450
PATH BEHIND THE PRISON AT UP : 175.000
STATION IN BAMENDA | SUB-DIVISION
MEZAM DIVISION NORTH WEST REGION

| PHASE ONE

The time of validity of this guarantee is one hundred and twenty (120) days as from the date of depositing of
the offers. It must also have a CDEC receipt or proof of deposit of the amount of the bid bond requested
into the Deposit and Guarantee Fund.

10.2 Final Bond
The final Bond is fixed at two percent (2%) maximum of the initial amount of the services envisaged

in the contract.

It could be replaced by a personal guarantee from a banking institution approved by the Ministry of
Finances, following COBAC conditions.

It will have to be made up in twenty (20) days following the notification of the signature of the
Contract from a bank approved by the Minister in charge of Finances.

It must also have a CDEC receipt or proof of deposit of the amount of the final bond requested
into the Deposit and Guarantee Fund.
10.3 Guarantee Retention
The Guarantee Retention shall be set at ten percent (10%) of the contract amount inclusive of all
taxes. The Guarantee Retention can be deducted or cautioned. If cautioned, the guarantee Retention is
issue by a first rate banking institution or insurance company and must also have a CDEC receipt or proof
of deposit of the amount of the guarantee Retention requested into the Deposit and Guarantee Fund.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the handover date of the
offers.

If at the end of this period, the Contract is not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: Number of copies to be submitted

For Online submission, see article 7 page 34.

ARTICLE 13: Date and latest time of submission of bids

The backup copy of offers saved in a USB key or a CD/DVD will have to arrive under closed fold and seal
latest _/ /2026 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against receipt
to the following address: Office of the Director of General Affairs at the North West Regional Assembly,
North West (Tel N° 2 33 36 00 92) or submitted online using the address: www.marchespublics.cm. Beyond
this time no offer will be received nor accepted.

ARTICLE 14: Opening of the bids
The opening of the bids will be carried out in the conference room of The President of the North
West Regional Assembly Internal Tenders® Board on __/_ /2026 as from 11: 00am. by the Regional




Assembly Internal Tenders’ Board sitting in the presence of the bidders or their mandated representatives
having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who
will have presented the offer with the lowest amount, essentially conforming to the regulations of the Tender
File, having satisfied 100% of all the eliminatory criteria and at least 75% of the essential criteria taken
nto account.

The decision carrying attribution of the Contract will be published by way of press relcase or any other
means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantec itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end. it is specified that a bidder cannot claim to be compensated, if it is not taken action on his
offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of works. the Contractor must be installed on the site by the following:

The President of the North West Regional Assembly or his representative (Chairman)
The Contract Manager

The Contract Engineers (Secretary)

The Regional Delegate MINMAP North-West or his representative;

The Regional Delegate MINEPAT North-West or his representative:

Contractor

The Prison Superintendent

The Commissioner in charge of Economic Development NWRA (Observer)
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CHAPTER I: GENERAL

Article 1: Subject of Contract

The subject of this Contract shall be ¥OR THE DREDGING AND CONSTRUCTION OF CANAL AND

GREEN SPACES ALONG PATH BEHIND THE PRISON AT UP STATION IN BAMENDA 1 SUB-

DIVISION MEZAM DIVISION NORTH WEST REGION PHASE ONE .

Article 2: Contract award procedure

This Contract is awarded by Open National Invitation to Tender No /ONIT/NWRA/ITB/2026 of
/__12026.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v The Contracting Authority shall be The President of the North West Regional Assembly: in this respect
he preserves the original documents relating to the contract and transmits copies to the Public Contract
Regulatory Agency.

v’ The Contract Manager shall be The Director of General Affairs at the North West Regional Assembly.
In this capacity, he shall respect the administrative, technical and financial clauses of this contract.

v’ The Contract Engincer shall be The Regional Delegate of Public Works and the Regional Delegate of
Environment and Nature Protection (MINEPDED) for the North-West. He shall validate the
different crucial phases of work done, from the installation of the Contractor to the Provisional Technical
Reception.

v/ The Regional Delegation of MINMAP North-West shall carry out unannounced control for the
execution of this project

v’ The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout Social
Control and report to the President of the Regional Assembly.

v" The Contractor shall be [to be specified].

3.2 Security
This Contract may be used as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The President of the North West Regional

Assembly.
- The body or official in charge of payment shall be PPRD/NW-SW.

- The official competent to furnish information within the context of execution of this Contract shall be
The Director of General Affairs at the North West Regional Assembly.

- The authority in charge of clearance shall be The Specialised Finance Controller of the North
West Regional Assembly.

3.3 Duties of the Control Mission, Project Manager (Not applicable)
3.3.1 Control Missions [to be specified)/.

Article 4: Language, law and regulation applicable

1.1 The language to be used shall be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of

the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority:
I) The tender or commitment letter;
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2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder:

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as. in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all- in prices
and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into cffect by
Order No. 033/CAB/PM of 13 February 2007

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force

This Contract shall be governed by the following general instruments:

1. Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the management
of Public Finances in Cameroon;

Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entitics:

Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities:

Law No. 96/12 of 5" August 1996 on the management of the environment;

Law No. 2025012 of 17 December, 2025 bearing on the Finance Law of the Republic of Cameroon for the

2026 Financial Yeur

Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial Communities.

7. Decree No. 2013/159 of 15 May. 2013 putting in place a special regime on Administrative Control of Public
Finances

8. Law No 2016/017 of 14 December 2016 instituting the Mining Code;

. Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code and its texts of application;

10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the maturation of
Public Investment projects;

11, Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.

12. Instruments governing the various professional bodies;

13. Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and Functioning of the
Public Contracts Regulatory Agency

14. Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the Tax and
Customs System applicable to Public Contracts;

15. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures for the
administrative management of Public contracts;

17. Order No. 000007/MINMAP ot 01 January..... laying down the procedures for awarding and executing
framework agreements

18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award and execution of
design-build contracts:

19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment documents
of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge of Public
Procurcment

20. Order No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public Contracts;

21. Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 clarifying the control of public procurcment and
specifying the procedures for its excercisc to project owners and delegated project owners circular.

22. Law N®2023/019 of 19/DEC/2023 instituting the 2026 Financnial Law of the Republic of Cameroon

3. Circular No. 0001877/C'MINFI of 31" December, 20235 bearing instructions on the implementation of Finance

5 : S o 3 N vl . ‘il \ETY FUT TP e Pl stit1od e thae 202
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24 Circular No. 6001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the Public Procurement

Code
23, Press Release Noo 000024 RANINMAPCABCT?2 of 3% Aucust 2023 announcing the presentation of the
cafteorazation cortificate in the award process of Public Contract




26.
20

31.
32.
33:

The MINCOMMERCE Deccree setting the Price List

Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of contracts reserved for
craftsmen, mall and medium-sized enterprises, grassroots communities and civil society organisations. and the
modalities of their application;

Order No (-n()?“w'? OMINMAP/CAB of 27% December 2024 (o set the schedule of the migranion to the exclusive

ard of Public Contracis electronict 111\

3 Cuwlm lL[lCl No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public

procurement service in the event of a sanction by a Project Owner or Delegated Project Owners or members of
a commission public procurement in accordance with the provision of articles 195 of the code of public contracts.
Circular No. G00014HCMINMAP/CAR of 23 July 2023 on the condition for constitution. guaranice.

areservation. release. restitution, and realisation of guarantecs in Public Contract
Lmﬁcd Technical Documents (DTU) for building \vorks,

Applicable standards;

Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)

7.1 All notifications and written communication within the framework of this Contract shall be sent to the
following address:

a) In the case where the contractor is the addressed: beyond the time-limit of 15 days fixed in Article 6

(1) of the GAC to make his domicile known to the Contract Manager and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

b) In case where the Contracting Authority is the addressee: correspondences shall be addressed to: The

President of the North West Regional Assembly with copies addressed to the Contract Manager, the
Engineer and the Regional Delegation of Public Contract North West.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy

to the Contract Manager and the Regional Delegation of Public Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.3

8.4

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Regional Delegation of Public Contract North West, the Contract Engineer and the Paying Body, where
applicable.

Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Contract Manager to the Contractor with a copy to the Contracting Authority, the Regional Delegation

of Public Contract North West, the Contract Engineer, and the Paying Body. The prior endorsement of

the Paying Body shall possibly be required before the signature of those that have an incidence on the
amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed dircctly by Contract Manager and notified to the Contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority,
the Regional Delegation of Public Contract North West and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Contract Manager, the Regional
Delegation of Public Contract North West.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract



Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public
Contract North West.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract

Manager upon the proposal of the Contract Engineer and notified to the Contractor by the Contract
Engineer.

8.7 The Contractor has a time-limit of fifteen (13) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of exccuting the Administrative Orders
received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Contract
Manager, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Contract Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Contract Manager, take over from him and carry out
the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC) (Not applicable)

9.1  This Contract has only one phase for 2026 financial year. At the end of phase one, the Project Owner
shall carry out the acceptance of the works and issue an attestation of proper execution to the
Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made on the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the personnel replaced shall be a member of staff of
equal competence (qualifications and experiences).

10.2 Inany case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner
in the days following notification of the Administrative Order to start execution. The contract Manager
has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Engineer. Beyond
this time-limit, the staft list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the

works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties.

CHAPTER II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

[t is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the Contract. It must also have a CDEC receipt or proof of deposit of the amount of the final
bond requested into the Deposit and Guarantee Fund.
The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.
11.2 Performance bond
The retention fund shall be set at /0 % of the amount of the Contract, inclusive of all taxes.
The return or release of the retention fund or sccurity shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.
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If cautioned. the Performance bond must also have a CDEC receipt or proof of deposit of the amount of the
Performance bond into the Deposit and Guarantee Fund

11.3 Guarantee of start-off advance
The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon

request.
The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in

charge of Finance.
The Guarantee of start-off advance must have a CDEC receipt showing the deposit of the amount of the
Guarantee of start-off advance into the Deposit and Guarantee Fund.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes: that is:

- Amount exclusive of VAT: ( )CFAF

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taves) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account N°. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
33.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen™ upon expiry of the Contractual time-limit, except in the case of price
reductions.

33.2 Price updating modalities (Not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall not exceed 2% of the amount of the Contract and
its additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted

and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits:

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling:
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The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1  [Indicate, where applicable, the modalities for pavment of supplies).
19.2  No security shall be requested for payments on account on supplics.

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a financial establishment governed by Cameroon law
or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction
of the payments on accounts to be paid to the Contractor during the execution of the Contract according
to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches cighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30™ of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2 Monthly detailed account
No later than the fifth (5) of the month following the month of the services, the Contractor shall hand over to
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the Contract since the start of the
Contract.
Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- 100-2.2 or 5.5% paid directly into the account of the Contractor;

- 2.20r 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of pavment on account shall not exceed the value of the technical execution phases carried out.
Payment on account may be spread over the duration of the execution of the Contract according to technical
execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent
accounting officer, of the documents giving entitlement to pavment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the
Jth of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of
Service.

The Chief of Service has a maximum time-limit of twentv-one (21) days to sign the partial invoice and to
produce the documents giving entitlement to payvment on account and transmit same to the competent
accounting officer.
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21.3 Detailed account of start-off account (specify).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums duc in accordance with Decree No.
2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:
a) One two thousandth (1/2000™ of the initial Contract amount all taxes inclusive per calendar day of
delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the Contract inclusive of all taxes per calendar
day beyond the 30" day.
23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of tinal bond;
- Late submission of insurances, shall be one five thousandth (1/5000th) of the initial Contract amount

all taxes inclusive per calendar day of delay from the first to the 30th day beyond the Contractual
time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor shall be
one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day of
delay tfrom the first to the 30th day beyond the Contractual time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

I. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,

where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the Contractor
may be entitled as a result of the execution of the whole Contract.

25.2The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the Project
owner.

25.3The Contractor has up to thirty (30) days to return the corrected and approved final detailed account to
the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising Ofticer
draws up the general and final detailed accounts of the Contract which he had signed jointly by the Contractor
and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties. puts an end to the Contract, except with regard to interest on overdue payments.
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26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:
- Taxces and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;
- Registration dues in accordance with the Tax Code:
- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance
with the applicable regulations.

CHAPTER III: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GAC)
The works shall include cspecially: (position or volume of works)
(¢f: Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats. insults, violence, assault and
battery. slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four (04)
Months.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (03) copices at the beginning of cach.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.
The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons. property or liabilities from an
insurance company governed by the “CIMA™ insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
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35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifieen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner
after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his
draft Quality Assurance Plan and the Environment Management Plan, where applicable and the electricity
network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

- Either the indication "GOOD FOR EXECUTION™;

- Or the indication of their rejection including the reasons for the said rejection.
The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project Owner docs not in any way release the Contractor of his responsibilitics.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant moditications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the exccution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting Authority
shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the
date of reception.

a) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

b) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

¢) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both
towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior
to the date provided for the commencement of execution of the corresponding part of the structure.

b) The Contract Engineer has a deadline of five (03) days to examine and make known his observations.
The Contractor then has a deadline of (04) four days to present a new file including the said observations.

35:3 [n case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen
days after the notification of the Administrative Order to commence work. It must have the following
characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the ground level.
The Contract Engineer shall put at the Contractors’ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GACJ.

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.
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Article 37: Implantation of structures

The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 34 of the GAC)

The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and
its additional clauses.

Article 39: Site laboratory and trials (article 35 of GAC)
39.1 Indicatc if necessary the modalitics for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2 Ttis a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (specity)
CHAPTERIV : ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

~ Qualitative and quantitative evaluations of the different works that have been executed.
~ Findings and statement of the unexecuted task envisaged in the present contract.

» Findings relative to the completion of the work

~ Findings on the quantity of works that have been cffectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineers;
- The Contract Manager
- RD/MINMAP/NW (Observer);
- The Beneficiery:
- Contractor.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the Contract Manager.

42.2  Acceptance
The acceptance commission shall comprise:

- The President of the North West Regional Assembly or his representative......................... (Chairman)
2-  The Contract Manager or his repreSentatiVe ........o.ov.vvoeeeeeecceeeeeeee e (Member)
I L o B T T (Secretary)
4- The Stores Accountant of North West Regional Assembly...........cooooveeeiciiiicicicei, (Member)

5- The RDMINMAPANW o hiSTepreseitatiVe. .. wumsnmmmmsmsmasmn s s (Observer)
6-  The Prison Superiniendent............ o R — cassamsanservinns (RADSEOVET ]
7~ The Commissioner incharge of Economic Development NWRA ... (Observer)

8- The Contractor or his REPrESENIALIVE. .........ivieieeiiicieeeceecee e e e eeeeeeeee e enanes (Observer)

The commission shall examine the report of the pre-acceptance including a video from the Contractor
showing the stages of works executed. This shall proceed with the acceptance. An acceptance report
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(process - verbal) of the works shall be prepared by the Contract Engineer and signed by at least 2/3 of the
commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works five (5) copies of all
working documents and drawings as executed. especially those relevant to the exploitation and maintenance
of the works.

432 A penalty of 30% of the guarantec retention shall be retained in the event where the contractor tails to
comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of
the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally under
the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours.

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 50 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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0. INTRODUCTION

Below is a comprehensive, single-package technical specification document

covering:

Canal dredging and deviation

Reinforced concrete (RC) drainage/gutter system
Slab crossings

Structural requirements

Landscaping and recreational development (3,600 m? site)

TECHNICAL SPECIFICATIONS PACKAGE

Wastewater Canal Rehabilitation, RC Drainage Construction and Landscaping Development

A. WASTEWATER CANAL CONSTRUCTION (330 M LENGTH)

1. GENERAL REQUIREMENTS

1.1 Scope of Works

The works include:

Surveying and setting out

Clearing, excavation, dredging, and evacuation of spoil
Formation of canal bed and slopes

Lean concrete blinding

Reinforced concrete (RC) canal construction
Construction of RC crossings

Backfilling and reinstatement

Signage and safety provisions

1.2 Applicable Standards

Works shall comply with:

Cameroon construction regulations

(93]
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o  CEMAC environmental standards
¢« NF EN standards for concrete and reinforcement

» Relevant hydraulic and sanitation engineering codes

2. DESIGN PARAMETERS

Parameter Value

Canal length 330m

Canal width (excavation) Sm

Internal RC width 2m

Depth I m minimum (variable along slope)
Longitudinal slope 1%

Lean concrete thickness 7.5cm

Lean concrete width 3mRC

thickness (slab & walls) 25 cm Number

of crossings 3 units

3. SITE PREPARATION
3.1 Setting Out
»  Establish canal alignment using survey equipment
» Benchmarks and reference levels to be approved
3.2 Clearing
o Removal of vegetation, debris. and obstructions

» Stripping of topsoil (150-300 mm) where necessary

4. EARTHWORKS

4.1 Excavation and Dredging
» Canal excavated to 5 m width

s  Depth: starting from 1 m, adjusted to maintain 1% slope

» Side slopes stabilized (recommended 1V:1.5H unless otherwisce specified)
4.2 Handling of Excavated Material

»  Unsuitable material evacuated to approved dumping site

o Suitable material may be reused for backfilling
4.3 Dewatering

« Temporal deviation of water track before start of work

»  Continuous dewatering during works using pumps

»  Maintain dry working conditions

5. SUBGRADE PREPARATION
53




o Compaction to > 95% Modified Proctor

« Removal of soft spots and replacement with suitable fill

o Final trimming to required levels and slope

6. LEAN CONCRETE (BLINDING LAYER)
¢ Width:3m

¢ Thickness: 100 mm (10 cm)
e Grade: C10/15
» Surface: levelled and smooth to receive reinforced concrete (RC) works

o Curing: minimum 3 days

7. REINFORCED CONCRETE CANAL

7.1 General Description

*  Open rectangular canal
o Internal width: 2 m

+  Wall and slab thickness: 25 em
7.2 Materials

»  Concrete: C25/30 minimum
« Reinforcement steel: High yield (=400 MPa)
»  Cement: CPA 42.5 or equivalent

e Aggregates: clean, well-graded

7.3 Reinforcement

o Designed per structural calculations
*  Minimum reinforcement:
o Slab: mesh reinforcement (e.g., ©12 @ 200 mm)

o Walls: vertical and horizontal bars
7.4 Construction Requirements

»  Proper formwork alignment and bracing

o Concrete placed continuously to avoid cold joints
»  Vibration using mechanical vibrators

= Expansion joints every 10-15 m with water stops

o Internal finish: smooth for hydraulic efficiency
7.5 Height Variation

e Canal height varies along the 1% slope
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« Contractor must ensure continuous gradient without stagnation

8. REINFORCED CONCRETE CROSSINGS (3 UNITS)

8.1 Description
«  Width:3m

o  Thickness: 25 em slab
« Located at designated entry/access points

8.2 Design Requirements

« Designed for light vehicular load (minimum)Reinforced slab supported on RC beams or canal walls

8.3 Construction

»  Proper intcgration with canal structure
o  Anti-slip surface finish
9. BACKFILLING WORKS
o Backfill material: approved selected soil
o Compaction: = 95% Modified Proctor
» Layer thickness: <200 mm

« Care taken not to damage canal walls

10. DRAINAGE AND EROSION CONTROL

o Surface runoff diverted away from canal
«  Protection of embankments with:
o Riprap or stone pitching (if required)
«  Vegctation stabilization where applicable
11.SIGNAGE AND SAFETY

11.1 Signage
»  Warning signs along canal
» Directional and hazard markings
o Reflective markers at crossings
11.2 Safety Measures
» Temporary barriers during construction
« PPE for workers mandatory

o Safe access points for maintenance




12.QUALITY CONTROL

12.1 Testing

Soil compaction tests
Concrete slump tests
Concrete compressive strength tests (7 & 28 days)

Reinforcement inspection before casting

12.2 Tolerances

Alignment deviation: £20 mm
Level deviation: £10 mm
13.ENVIRONMENTAL REQUIREMENTS
Proper disposal of dredged material
Control of wastewater discharge during construction
Dust and noise minimization
Restoration of disturbed arcas
14. TESTING & COMMISSIONING
Flow test to confirm hydraulic performance
Inspection for leakage or structural defects
Final cleaning of canal
15. OPERATION & MAINTENANCE
Regular desilting program
Inspection after heavy rainfall

Maintenance of crossings and signage

B) RECREATIONAL PLAZA DEVELOPMENT (3600 M?)

16. GENERAL REQUIREMENTS

16.1 Scope of Works

The project includes:

Earthworks and slope stabilization

Construction of recreational and commercial amenitics
Landscaping and external works

Water, electrical, and sanitation systems

Security and access control infrastructure



16.2 Applicable Standards

Works shall comply with:

» Cameroon construction regulations

o CEMAC environmental standards

¢ NF EN (French standards) for civil works

WHO safety standards (public facilities)

IEC standards for electrical systems

17.SITE CONDITIONS AND EARTHWORKS

17.1 Site Characteristics

s Total area: 3600 m?

e Average slope: 10%

17.2 Earthworks

17.3

18.1

Cut and fill to create terraces
Maximum terrace slope: 2-5% for drainage
Compaction: > 95% Modified Proctor

Retaining structures required where necessary
Retaining Walls

Reinforced concrete or stone masonry
Designed for lateral carth pressure

Include drainage weep holes

18.MASTER LAYOUT COMPONENTS

Functional Zones

Parking area

Swimming pool zone

Open event space (600 m?)

Children’s playground

Gardens and relaxation areas
Commercial area (bar/food installations)
Administrative (office + storage)

Sanitary facilitics

19. PARKING AREA




Capacity: 15-25 vehicles

Pavement: interlocking concrete blocks or reinforced concrete
Thickness: > 150 mm

Drainage slope: 2%

Markings: thermoplastic paint

Wheel stops and signage required

20.SWIMMING POOL (12m x 6m)

20.1 Structure

Reinforced concrete basin (C25/30 minimum)
Depth: 1.2 m to 1.8 m (graduated)

Waterproofing: membrane + cementitious coating

20.2 Equipment

Filtration system (sand filter)
Pump room
Skimmers and return jets

Chlorination system

20.3 Safety

Non-slip deck
Lifesaving equipment

Perimeter fencing (if required)

21. OPEN EVENT SPACE (600 m?)

Surface: decorative concrete or paving stones
Sub-base: compacted laterite (= 150 mm)
Drainage slope: 1.5-2%

Provision for temporary stage and lighting

22. CHILDREN'S PLAYGROUND

22.1 Equipment

Swings, slides, climbing frames

Materials: galvanized steel + HDPE

[y



22.2 Safety Surface

»  Rubber matting or sand base (> 300 mm thickness)

22.3 Safety Requirements

*  Rounded edges

«  Compliance with playground safety standards

23. LANDSCAPING & GARDENS
23.1 Planting

¢« Grass lawns

» Indigenous trees (shade-providing)
e Shrubs and flowering plants

23.2 Urban Furniture

¢ Concrete/wood benches
»  Waste bins
»  Pergolas or shaded seating

23.3 Irrigation

»  Manual or drip irrigation system

»  Option to reuse borchole water

24.COMMERCIAL AREA (BAR AND GASTRONOMY)

¢ Semi-open or enclosed structure

»  Kitchen space with:
o Worktops (ceramic/stainless steel)
o Ventilation system

»  Bar counter

» Food storage area

» Connection to water and clectricity

25. OFFICE & STORAGE
25.1 Oftice

e Area: 30-30 m?




 Includes workspace and control room

25.2 Storage

«  Sccure storage for equipment and maintenance tools

26. SANITARY FACILITIES (TOILETS & BATHS)

o+  Scparate male/female sections

e Water closets. urinals, washbasins

o Showers (optional)
»  Septic tank or connection to treatment system

» Ventilation and hygiene provisions

27. WATER SUPPLY SYSTEM

27.1 Borchole
»  Depth: 40-80 m (site dependent)

o Submersible pump
» Elevated storage tank (10-20 m’)

27.2 Distribution
+ PVC/HDPE piping network

+  Supply to:
o Pool
o Toilets

o Irrigation

28. ELECTRICAL AND LIGHTING SYSTEM
28.1 General
e Hybrid system (grid + solar)
28.2 External Lighting
o Solar streetlights with battery backup
»  Pole height: 6-9 m

28.3 Power Distribution

»  Underground cabling



s Distribution boards

«  Circuit protection devices
29. PERIMETER FENCE AND ACCESS CONTROL

29.1 Fence
« Length: ~400 m
o Height: 2-2.5m
*  Material:
o Block wall + metal grill or
o Chain-link with concrete posts
29.2 Gates
s 4access gates:
o Main entrance
o Service entrance
o Emergency exits

»  Steel construction with locking systems

30. INTERNAL CIRCULATION
* Paved pedestrian walkways (1.5-3 m width)

» Disabled access (ramps < 3% slope)

»  Clear directional signage

31. DRAINAGE SYSTEM

« Surface drainage channels
»  Stormwater management

»  Erosion control due to slope

32. SAFETY & SECURITY

»  Fire extinguishers (commercial arcas)
»  CCTV system (optional)
s Security lighting

o Guard post (optional)




33. SIGNAGE AND MARKINGS
Directional signage
Safety signs
Parking markings

[nformational boards

34. TESTING & COMMISSIONING

Structural integrity checks
Electrical testing
Plumbing pressure tests
Pool system testing

Full operational trial

35. OPERATION & MAINTENANCE

Maintenance manuals required
Routine inspection schedule:

o Landscaping

o Electrical systems

o Water systems

Cleaning and waste management plan
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UNIT PRICE ANALYSIS FOR WATER CA

L REHABILITATION AND RECREATIONAL FACILITY

. PRELININARIES

1. PRELIMINARY WORKS

Ttem |

Description

Unit

Qty

Unit Pricein
Figures

Unit Price in Words

Mubilization and site installation: This item covers
tfransporting personnel, equipment. and materials 1o site;
establishing offices. storage, utilities. and safety systems;
seeurmy aceess and environmental controls und preparing
work arcas for canal rehabilitwtion and recreationad
construction. It includes maintenance of temporary
facilities and final demobilization. ensunng efficient, safe,
and organized project execution

Tiem

Lot

Site clearing and access preparation: This item involves
removing vegetation, debris, and obstructions:
demalishing unsuitable structures: grading and leveling
terrain: and creating tempornary aceess roads tor

drainage. and readiness for canal rehubilitation and
recreational facility works while minimizing

envi | impact and ¢ site safety
throughout operations,

machinery and workers. It ensures <afe on V. proper Square meter

(m?)

3.800.60

Setting out: This stem involves accurately murking the
positions. levels. and boundarics of the water canal and
recreational facilities onsite. using survey instruments and
reference pomts. It ensures precise alignment, dimensions,
and elevations, gusding excavation, construgtion, and
landscaping works while preventing errors. o zrlaps, or
deviations, and laying the foundation tor quality, safe, and
cHticient project exceution

Item

LoD

Temporary facilities: This item includes include the
provision, installation, and maintenance of site oftices,
storage areas. workshops. sanitation anits, water supply,
and power connections. These facilities support staff,
equipment, and materials, ensure safety . hy giene, and
operational etficiency, and are dismantled and removed
upon project completion, leaving the site organized and
ready for permanent constraction works

ftem

1.00

HSE and supervision: This item coyers i
health. satety. and environmental protocols, vondugting
regular site inspections. and menitosing compliance with
regulations. It includes sk assessments. worker training,
emergency preparedness. and continuous oversight of
construction activities, ensuring sate, efficient, and
environmentally responstble exceution of water canal

rehabilitation and recreational facility works

item

1.00

B.REHABILITATION OF WATER CANAL

L DEWATERING WORKS

item 2

Description

Unit

Qty

Unit Price in
Figures

Unit Price in Words




Dewatering (pumping. diversion): This iten involves
removing or redirecting water from the canal and
surrounding arcas to creaste dry. stable conditions for

construction. It meludes p . temporary drainage

P
channels. and diversion structures, ensuring §
excuvation und foundation work while protecti
enviroament and muntaining water low contir

ftem

(R

3. DREDGING & EXCAVATION

Item 3

Description

Unit

Qun

Unit Price in
Figures

Unit Price in Words

Dredging of fecal studge: This stem imvolves the safe
removal of accumulated slud
the canal using speeialized equipment [t inchudes
contamnment. transport, and disposal in complianee wit
health and environmental regulations. ensuring a clean,
hystienic canal bed that facilitates rehabilitation and water
flow restoration

¢ and organic waste from

Cubic meter
(m*)

792.00

Excavation (soil): This itemanvolves the carctul removal

of' 50l to the required depth and alignme

rehabilitation foundations. It inclwdes trenching, cutting.
and shaping. proper stockpiling or disposal of excavated
material, and ensuring site stability, safety. and
accessioility for subsequent construction activities and
structural works

Cuhic meter

247500

Hauling and disposal: This item covers the transport o)
ated suil, dredged sludge, debris, und construction
waste froms the site to designated disposal areas. [Tincludes
loading, hauhng, unloading, and environmentally safe
disposal, ensuring the site remains clear, organized. and
compliant with regulations. facilituting smooth progress of
cana! rehabilitation

Cubic mter

326700

4. LEAN CONCRETE BED (BL

Item4

Description

Unit

Unit Price in
Figures

Unit Price in Words

4.1

Lean concrete (0.075 m thick): This tem imvolves

plascing wthin kayer of low-strength conercte as a stble

hedding or blinding layer for canal foundations. It

tacih

s proper alignment of structural eleme;
ensures fong-term stability and quality of subscequent
remnforeed concrete works.

Cubic meter
(m")

5. REINFORCED CONCRETE

GUTTER

Item 3

Description

Unit

Qty

Unit Price in
Figures

Unit Price in Words

o

RC base shtb (0.23 m thick): This stem invalves
casting @ reinforced concrete slab as the foun,
floor of the canal, It includes formwork, stee
rRInK it placement, concrete pouring,
compaction, and curing, providing structural strength.
durability, and stubility. ensuning proper load
distribution and long-lasting support for canal walls

dational

Cubic meter
(m")

20625

"
(¥

RC side walls: This item describes pretubricated or cast-

in-plac nforeed concrete (RCY side walls, ed for

support adjacent lands as rety Fimished with
smouth formwork, they withstand water flow

osure, i integrate se:

essly with

Cubwe meter
(m')

33000




RC top edges/stiffencrs: This item deseribes remnforced
concrete (RO dosed at 400k m? with adanxtures added
as top edges and stiffeners that strengthen canal walls.
providing rigidity against hydraulic pressure and structural
loads Precisely cast with durable conerete, they prevent
wall deformation, enhance safety for adjacent recreat
areas. and olter a smooth, finished surkuce that integrates
with pathways. railings, and landscaping elements.

Cubic meter
[{2ii8]

3000

6, REINFORCED CONCRETE CROSSINGS

Item 6

Deseription

Unit

Qw

Unit Pricein
Figures

Unit Price in Words

Reinforced concrete crossings: This ilom descnbes
robust remtoreed concrete (RC) crossings span the canal.
providing sate, durable access for pedestrians and
maintenance vehicles. Engincered for load-bearmg
strength and hydraulic clearance. they resist water flow
and environmental wear, seamlessly intsgrating with
walkways. landscaping, and recreational spaces while
ensuring long-lasting functivnality and structural stability

Cubic meter
(m")

.06

7. BACKFILLING

Item 7

Description

Unit

Unit Price in
Figures

Unit Price in Words

Backfilling and compaction: This item decribes
carctully placed and layered baek il mateniad restores
canal embankments and surrounding arcas, ensuring
stability and proper dramage. Each layer is mechamically
compacted to achieve maximum density, preventing
settlement, crosion. or voids. This process supports
structures, pathways, and landscaping, creating a durable,
level foundation for the rehabilitated canal

Cubic meter
(m")

C.CONSTRUCTION OF RECREATIONAL FACILITY

8. EARTHWORKS (SLOPE 10%)

Item §

Description

Unit

Qty

Unit Price in
Figures

Unit Price in Words

RN}

Excuvation: This item describes the systematic removad of
suil and rock to precise depths, shaping the toundation for
recreational facihitics, Excavation ensures proper wrading,
drainage. and structural support for pathways, pl
and landscaped zones. Conducted with care, it minimizes
disturbance, prepares stable subgrades, and facilitutes
subsequent construction of durable. safe, and functional
anwenitics

areas,

Cubic meter
(m’)

1.200.00

Filling and compaction: This item describes how
selected fill material is placed in controlied layers to build
nd structural

up levels lor recreational spaces. pathways
plutforms Each layer is thoroughly comp
optimal density, ensuring stability and unitorm support
This process prevents seitlement, enhances dranage, and
createsa firm, long-lasting foundation for all faciiny
components.

ed 10 achieve

Cubic meter
(m’')

Yun.u0

Disposal: This item deseribes sate and systenitic
removil of excavated materials, debris, and unsuitable
soils from the construction site. Waste is transported to
approved disposal arcas in comphiance with
environmental reguiations. This process ensures a clean.
organized site. minimizes hazards, and prepares the are,
tor subsequent constauction activities and high-g
recreational facility development

Cunie meter
(')

300,50




Retaining walls: This item desenibes the engimeered
structures constructed to support and stabilize carthworks,
preventing soil movement and erusion across varving site
levels, Bualt with reinforced concrete or masoniy, they
resist Lateral carth pressures while ensuring safety and
durability. Carefully integrated into the landscape, they
define spaces, support pathways. and enhance the
tfunctionality and aesthetics of recreational facilities

Cubie meter
(m'y

18463

9. SWIMM

ING POOL (12m

* 6m)

Item 9

Description

Unit

Qty

Unit Price in
Figures

Unit Price in Words

vl

Excavation: This item describes the precise removal of
soil and rock to form the swimming pool basin, achieving
exact dimensions, depths, and profiles, Excavation ensures
proper subgrade preparation. stability, and dramage
Carefully executed, it accommodates structural elements.
minimizes ground disturbance, and creates a clean, shaped
cavaty ready for reinforeement, formwork, und conerete
placement

Cubic meter
(m"

130.00

FYl

FY1

Reinforeed conerete dosed at 400kg/m’ with
admixtures: This item deseribes high-strength reintorced
concrete, dosed at 400 kg of cement per cubic meter,
enhanced with performance admixtures for improved
workability. durability. and water resistance. Placed and
compacted to form the pool shell, it ensures structural
integrity, crack control, and long-term watertight
pertormance under continuous hydraulic conditions

Cubic meter
(m)

0,00

FY1

FYI

9.3

Waterprooting: This item describes the application of
specialized membranes or coatings to the pool shell,
creating 2 continous, impermeable barrier against water
leakage,

Carctully applicd over prepared surfaces, it seals pores
and joints, resists chemical exposure, und enhances
durability. This luyer ensures long-term watertight
performance. protecting structural clements and
mamtainang pool integrity under constant immersion
conditions.

12060

FY1

9.4

Tiling: This item deseribes the installution of high-
quakity. water-resistunt tiles over the prepared pool
surfaces, ensuring o smooth. durable, and visually
appealing fimsh. Tiles are precisely aligned and bonded
with waterprout adhesives. then grouted to ereate o sealed
surface. This layer enh estheties, resists chemicals,
and provides a hy gienie. easy-to-maintain imterior,

Squure meter
)

120.00

FY1

FY1

Filtration system. This item deseribes the integrated
mechanical and hydraubic system designed to cireulate
filter. and purify pool witer. Comprising pumps,
filters, piping. and control units. it removes debris and
impuritics while maintainmyg water clarity and hy

gienge
sred, 1t ensuies continuous turnoer

halanced water guatity, and reliable. lo
operation of the swimming pool facility

Iemy

FY1




9.6

Pool deck: This item describes the finished surface
surrounding the swimming pool. constructed with
durable. slip-resistant materials to ensure satety and
comfor:

Carcfully sraded for drainage, it provides a stable
platform for users, scating.
Designed for aesthetics and durability. it integrates
seamlessly with lindscaping while withstunding moisture.
sunhight, and heavy foot traffic

ind recreational aehis ities

Squasre meter
(m?)

150,00

FY1

FYl

10, EVENT SPACE AND PARKING

Item 10

Description

Unit

Qty

Unit Price in
Figures

Unit Price in Words

0.1

Base preparation; This item describes the careful grading,
in, und treatment of the ground to create a stuble,
even toundation for the open event space. Unsuitable
materials are removed and repliaced with selected 1l
compacted in Jayers to achieve uniform support. This
process ensures proper drainage, load distribution, and
Jong-term durability for gatherings, installutons, und
surface fimshes,

Square meter
(m?)

60000

FYl

Y1

0.2

Interlocking pavement: This item describes durable.
aesthetically designed paving compused of precast
interlocking units. precisely laid over a prepared base, The
system ensures even load distribution, resists
and accommodates pedestrian and light vehicle tratfic. Its
patterned layout enhances visual appeal. provides slip
reststance. and integrates scamlessly with landscaping.
creatisg o functional and long-lasting event space surface.

¢

Square meter
(m?)

600,60

FYI

FYl

10.3

Drainage: This item describes an engineered network of
s. pipes. and cateh basins designed 1o efficiently

wid convey stormwater from the open event space.
Properly araded and constructed. it prevents water pooling,
and maintaing usubility

pavements and structures,
Durable materials and strategic placement ensure long
term tunctionality, safety. and seamless integration with
the landscape

Meter (m)

12000

FYl

FY1

104

Parking: This item deseribes the construction ofa 350
m parking arcu including site clearing, excinvation,
subgrade preparation, and compaction. followed by
installation of a durable pavement layer in interlocking
conerele blocks or reinforeed conerete. Works include
drainage provision, line markings, wheel stops, and
signage. ensuring safe, vrganized. and long-lasting vehicle
circutation within the recreational facility,

Square meter
(m)

s
o
=
o
S

FY1

FY1

11, LANDSCAP

ING AND GREEN ARFEAS

Item 11

Description

Unit

Qn

Unit Pricein
Figures

Unit Priccin Words

1l

Tupsoil: This item describes tertile, nutrient-rich soil
carcfully placed and feveled to form the foundation for

dscaping and green arcas.

Free of debris and contaminants, it supports healthy plant
growth. promaotes drain;
Umitorm

. and encourages root
and prepared, itenfunces
rm v itality of

develapment

s, wardens. and reereattonal greenery

Cubic meter
(m')

130,00




Grass: This ttem desenbes b

h-quathity, resilient turf
planted vver prepared topsorl 1o create lush, green

recreational and landscaped arcas. Carefully
climate and usage. it provides a soft. attract

lected for

¢ surface for
walking. play, und gatherings. Regularly installed, it
promotes soil stabilization, enbances aesthetics, improves
microclimate, and contributes to a vidrunt, sustamable
outdoor environment

Square meter
(')

1.200.00

Trees: This item desenibes strategically seleeted and
planted trees that will enhance the recreational facility's
green areas, providing shade, aesthetie appeal, and
cavironmental benelits. Each tree 1s positioned for
aptimal growth. soil stability. and landscape integration
Properly supported and cared tor, they improve air
quality, creste natural microclimates, and contribute 10 a
serene. sustainable outdoor environment

Number (No)

NLOO

114

Shrubs: This item deenbes caretully chosen and planted
shrubs that will add texture. color. and structure to
landscaping and green areas. Positioned for optimal
growth and visual appeal, they enhance puthways, borders,
and open spaces. Regularly maintained, they provide
erosion control, habitat for wildlife. and a layered. vibrant
landscape that complements the recreational facility's
overall design.

Number (No)

300000

Fluwers: This item decnibes caretully sclected and planted
flowering plants that will add vibrant color. fragrance. and
seasonal interest o landscapmg and green areas. Arranged
mbeds, borders. and focal points. they enhance acsthetic
appeal. attract pollinators. and create inviting. lively
spaces. Proper soil preparation and maintenance ensure
healthy growth and a visuully striking recreational
cnvironment

Syuire meter
(m?)

30000

LLo

Irrigation: This item desceribes an enginee

system off
pipes, sprinkless, and valves designed to deliver
controlied water supply to fawns. trees, shoubs, and Nower
beds. Ensures uniform hydration, promotes healthy
growth, und conseryes water through cllicient
distribution. Strategically imtegrated into landscaping, it
sustains vibrant greenery. supports plant health, and
enhances the recreationul facility s acsthetic and
ceologeal value

100

FYl1

FYI1

12. CHILDREN'S PARK

Ttem 12

Description

Unit

Unit Price in
Figures

Unit Price in Words

Play cquipment: This item deseribes durable. safety-
engineered structures mcluding shdes. swings. climbers,
and interactive features designed for children’s play and
physical development. Construeted with weather-
resistant materials and smooth finishes, they ensure safe,
engaging. and age-appropriate recreation. Strategically
installed on prepared surtices, they enhance th

park’s
appeal. encourage sockal interaction, and promote active,
maginative play

flem

1oo

FYI




Safety flooring: This item describes a high-quality,
impact-absorbing rubber or synthetic mats, securely
installed over o well-prepared hase to provade i soft, slip-
resistant surface. Designed o punimize injury from falls,
withstand heavy toot traf¥ic, and resist weathering, it
ensures durability. child safety, and vibrant aesthetic
appeal mreereational park enviropments.

Square meter
(m*)

200.00

12
s

Fence: This item describes durable, child-safe materials
such v powder-coated steel or treated timber. sceurely
anchored with concrete footings. Designed with smooth
finishes and appropriate height to prevent climbing or

entrapment, it provides a secure boundary. enhan
safety, and complements the park’s uesthetic w
withstanding weather and langterm use

Meter tm)

$0.00

FY1

13. PATHWAYS AND CIRCULATION

Item 13

Description

Unit

QY

Unit Pricein
Figures

Unit Price in Words

Walkways: This item describes awell-compacted sub-
base with durable finshes such as conerete, mrerlocking
pavers. or textured tiles. neatly Jaid 10 ensure smooth. safe
cireulation, Designed with gentle slopes, proper drainage,
and non-slip surfaces, they provide comfortable aceess.
guide movement. enhance aesthetics, and withstand heavy
pedestrian use in recreational environments

Syuare meter
(')

800.60

Kerbs: This stem deseribes precast conerete or stone
edging umits, accurately aligned and firmly bedded in
concrete to define and retain walkway edges. Designed to
provide structural support, guide drainage, and enhance
salety, they ereate neat boundaries. prevent surface
displacement, and contribute to the durability and visual
order of pathways

Meter (m)

1.000.00

13. BUILDINGS (OFFICE, STORAGE. GUARD HOUSE, TOILET/BATHS, ETC) (250 m)

Ttem 14

Deseription

Unit

Qty

Unit Price in
Figures

Unit Price in Words

14,1

Building works: This item describes the complete
construction o approximately 230 m* ol fucilities
spaces, guard house, und
toiletbath units. Includes foundations. structural
framework. walls, roofing, finishes, and services,
excetited with durable materials W ensure functionality,
comtort, hyeiene. and long-tesm performance within the

recreational facility

Square merer
()

250.00

15. BAR AND GASTRO AREA

Item 15

Description

Unit

Unit Pricein
Figures

Unit Price in Words

Kitchen plus fittings: This item desersbes o fully
cquipped preparatton and serviee arca with stunless sieel
worktops, sinks, s!
ventilation systems. Includes p
connections, and hvaienic fimshes, designed tor efficient
Tood undling, durability. and case of mamtenance,
Suppor e and high-

und pustro arcy

ze cabinets, cooking appliances, and

ing, clectrcal

I

uality service within the bar

lem

1.00

FY1

YL




Bar counter: This item deseribes a well-finished stnicnre
with durable countertop nusterials such as granite,
hardwood. or composite surfaces, supported by a solid

frame. Includes integrated shelving, storuge. und service

152 space, destgned for efficient operation, customer ltem 1.00 FY1 FY1L
Interaction, and awsthetic appesl. while ensuring longevity
and case of mamtenance in high-use envisonments
Seating area: This item describes approximarely 200 m?
of thoughtfully arranged space with durable tables. chars,
and benches set on stable. well-fimshad floonng. Designed
to accommodate high patron capacity. it ensures §
153 comtortable cirerlation, social interaction. and relaxation, SYuarehics 200.00 FYI FY!
while incorpurating weather-resistunt nusterials and nr)
finishes for longevity, 1 visual
appeal
16. FENCE AND GATES
Ttem 16 Deseription Unit Qty Unk Pirice 14 Unit Price in Words
A Figures
Fence (400 m): This item desenbes approximately 400
maters of contineous boundary constructed from durable
materials such as galvanized steel or trented tmber,
securely fixed 10 evenly spaced posts set in concrete
161 tuunq;umni, Designed to provide satity, aceess control, Mt i) 400.00
and site demarcation. it ensures long-term stabihity.
weather resistance, and visual integration within the
recreational tacility.
Gates: This ttem desertbes robust, well-fabricated steel or
timber struetures, securcly hinged and supported by
remforeed posts set i concrete. Inclugdes focking
mechanisms. handles. and smoeoth-operating fittings,
16.2 designed to control acess, ensure safety. and withstand Number (Noj 400
frequent use while providing durability. security, and a
visually appealing entrance to the tacility
17. ELECTRICAL AND SOLAR
Ttem 17 Descriptivn Unit Quy “M.'. g Unit Price in Words
S Figures
Solar externul lamps: This item describes energy-
cfficient LED hghting units miegrated with photovoltaic
panels, rechargeable battertes, and automatic dusk-to-
dawn sensors. Mounted on durable poles or fixtures. they
171 provide reliable tuming nrlur pathways ;}nLI vpen ) Niiinbii (NG 50.00 Fy1 Eyl
safety. visibility, and ambrance while
£y costs and ens i
maintenance operation.
Piping und cabling: This stem describes the supply and
mstallation of dursble condusts and high-quality
clectricad vablus, ne
protection and efficiency
17.2 Includes trenching. faying. jointing, and termmation, Meter (m) 108000 FYI Yl

on for solar and clectrical

ensuring sate power dists

systems, with resistance to environmental conditions and

long-term operational reliability.




Panelsinverter: This item describes the supply and
mstallation of hiy ney <ol panels and inverter
system, complete with mounting structures, wiring, and

protective components. Designed to hurness and convert
sunlight into rehiable clectrical power, cnsuring scamless
ray supply tor recreational facilities while promoting
hiry. energy independ nd rectuced

endly environment.

g

vperationul costs in a modern. eco-t

Ttem

(J0]

FYI

FY1

174

Internal lighting and sockets: This rten describes the
supply and installation of energy-ctticient meemal lighting
tixtures and durshle power sockets, complete with
conceaied wiring, switches. and protective fittings.
Designed to provide safe, uniform illumination und
convenient power access throughout the reercational
facility. enhancing user comfort, functionality. and energy
cefficiency while meeting modern eleetnical standards and

aesthetic requirements

[tem

1.00

FYl

FYl

18. BOREHOLE, WATER AND P

LUMBING

Item 18

Deseription

Unit

Qty

Unit Pricein
Figures

Unit Price in Words

Borehole: This item deseribes the drilling and
development of a reliable borehole water system,
including site investigation. casing, zravel packing, and
installation of submersible pump and piping, Designed to
access clean groundwater. ensuring a consistent water
supply for the recreational facility while supporting
sanitation, kindscaping, und longterm sustainability in u
sate and efficient manner

ftem

1.00

FYl

FYl

Tanks: This item describes the supply and instaliation of
durable water storage tanks, complete with supporting
structures. inlet and outlet connections. overflow systems,
and protective fittings, Designed to store and regulate
clean water trom the borchole, ensuring steady pressune
and reliable distribution theoughout the recreational
facility while enhancing efficiency, hygiene. and longterm

water management

Number (No)

2,00

FYI

Plumbing and fittings: This item deseribes the supply and
installation ot a complete plumbing nenwork, including
high-quality pipes. valves, joints, taps, and sanitary
fittings. Carctully integrated to ensure efticient water
tlow, leak-proof connections. and reliable drainage. the

system supports hygiene and functionality across the
recreational facility while mecting safety standards and
ensuring long-lasting performance.

ftem

1.00

FY1

Water tower: This item describes the construction and
installation of an clevated water tower, including
reinforced structural supports, scvess ladder, platform,
and seeure tank mounting. Designed o store wn
distribute water by gravity, il Cnsures consistent pressure
and reliable supply throughout the recreational facility,
enhancing etficiency. uccessibility. und long-term water
nanagement in asafe, durable system

LoD

FY1

FYI




19. DRAINAGE AND SANITATION

Item 19

Description

Unit

Qun

Unit Pricein
Figures

Unit Price in Words

19.1

Drainage: This item describes the construction of an
cfficient dranage system, including channels, pipes,
culverts. and nanholes, designed to salely colleet and
convey stormwater and wastewat

away from the
recreational facility. Ensures proper runoff man
prevents fooding and crosion, and maintains hygienic
conditions, contributing to the dutabihity, <alety, and

cnvironmental sustainability of the development

Meter (m)

30004

Tunk and evacuation to biodigester: Thisiem
duscribes the construction of o sealed wastewa!

o1 holding
tank with durable lining, complete with inlet piping and
controlled evacuation system connacted to @ bindigester
Designed 1o sately collect and chunnel waste tor
biological treutment, reducing envirann

ntal impact while
ensuring hygienie, efficient samtation for
facility in a sustainable and eco-friendly m

cereational

ner

ltem

1.00

20. FURNITURE AND EXTE

RNALS

Item 20

Description

Unit

Qty

Unit Price in
Figures

Unit Price in Wards

201

Urhan benches: This item describes the supply and
installation of robust, weather-resistant urban benches.
cratted from durable muteriuls such as treated wood and
steel. Securely anchored und ergonomically des
they provide comfortable seating throughout the
recreational facility. enhancing acsthetics and user
experience while withstanding outdoor conditions and

ensuring long-lasting functionality and nur
maintenance.

Number (No)

3000

FYI

20.2

Bins: This item describes the Supply and installation of
sturdy, weather-resistant waste bins, strategically placed
across the recreational facility, Constructed from durable
maty

with secure hds and casy-access opemngs, they

¢ proper waste disposal, mamtam cleanliness. and

enhance environmental hygiene while complemenning the
stie’s aestheties and ensuring long-term. low-maintenance
performance

prow

Number (No)

3000

FYI

2.3

Pergolas: This item decribes the des
installition of clegant pergolas constructed from treated
timber or steel, complete with secure foundations and
decorative finsshes, Positioned to provide shaded
relaxation arcas, they enhance the visual appeal and
comfort ot the recreational facility. offening durable.
weather-resistant outdoor structures that blend
tunctionality with a

. fubricanon, and

he

landscaping

Number (Nu)

[0.00

FYl

D.SIGNAGE AND SAFETY

21, VERTICAL AND HORIZONTAL SIGNAGE

ftem 21

Description

Unit

Quy

Unit Price in
Figures

Unit Price in Words

283

Warning signs: This item describes the § wd instull
dueable verticat and horizontal warming and directional

1
O

L including posts. reflective pancls,

markimgs. and symbals. Ensure clear visibility . weather
resistance, und comp

Pusition

gically o guide vsers. enhane nave

Number

FYI




Safety barriers/markings: This item describes the supply
and installation of durable satety barriers and high-
visibility vertical and horizontal signage. mcluding painted
fines, symbuls, retlective markers, and protective guard
clements. Works ensure clear circulation. hazard
demarcation. and user guidance withy the recreational

Tem 1.0 FY1

]
[

facility. using weather-resistant materials compliant with
satety stundards and designed for long-term performance.

Security camera system: This item describes the Supply
and Hation oFa comprehensive seeurity camera
system vovering the 3600 m* recreational facility,
including high-resolution CCTV cameras stra
mounted on poles und buildings, underground cabling,
213 network video recorder, monitoring sereens, and power Item L FY1
supply. System ensures continwous surveillance, night
visibility, and sccure monitoring of all key aceess points
and activity zones.

NB: FYD means " For Your Information”, No rates and amonnts siorld be attvibuted o items cariying shis g,
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H

BILL OF QUANTITIES AND ESTIMATE FORWATER CANAL REHABILITATION AND RECREATIONAL FACILITY

A. PRELIMINARIES

1. PRELIMINARY WORKS

Ttem | Description Unit Qry Rate (FCFA) Amount (FCFA)
1.1 Mobilization and site installation em 100
1.2 Site clearing and access preparation m* 3.800.00
1.3 Setting out ftem 104
14 Temporary tacilitics ftem 100
1.3 HSE and supervision ltem L)
Subtotal |
TOTAL A: PRELIMINARIES
B. REHABILITATION OF WATER CANAL
2, DEWATERING WORKS
Ttem 2 Description | Unit Qty Rate Amount
2.1 Dewatering (pumping, diversion) item 100
Subtotal 2
3. DREDGING & EXCAVATION
Item 3 Deseription Unit Qty Rate Amount
3l Dredging of fecal sludge m’ 792,00
32 Excuvation (suil) m' 247500
33 Hauling and disposal m' 3.267.00
Subtotal 3
4. LEAN CONCRETE BED (BLINDING)
[tem4 Description Unit Qty Rate Amount
4. Lean concrete (0.075 m thick) m’ 74.25
Subtotal 4
3. REINFORCED CONCRETE GUTTER
Item Description Unit Qty Rate Amount
3.1 RC basc slab (0.25 m thick) m' 206.25
5.2 RC side walls m 330.00
53 RC top cdges stitfeners m 50.00
Subtotal 5 |
6. REINFORCED CONCRETE CROSSINGS
Item 6 Description Unit Qty Rate Amount
6.1 Reinforeed concrete crossings m’ 3.06
Subtotal 6
7. BACKFILLING
Item 7 Description Unit Qty Rate Amount
7.1 Backfilling and compaction m' 1,237.50
Subtotal 7
TOTAL B: REHABILITATION OF WATER CANAL
C. CONSTRUCTION OF RECREATIONAL FACILITY
8. EARTHWORKS (SLOPE 10%,)
Item 8 Description Unit Qty Rate Amount
N Excavation m' 1,200.00
82 Filling and compaction m' 900.00
83 Disposal m 300.00
84 Retaining walls m* 184,65
Subtotal 8
9. SWIMMING POOL. (12m * 6m)
Ttem 9 Description Unit Qn Rate Amount
9.1 Excavation m' 130.00 FYI FYI
| Reinforced concrete dosed at J00kg/m’
i %2 with ;‘.L;f’;:l‘:l‘l‘u’l:\' e e o 1000 B i
| 9.3 Watcrproofing m? 120.060 FYIl FY1
| 6.4 Tiling o 120.60 FYI FY1
9.3 Filtration system item 1.00 FYI FYi
9.6 Pool deck m | 130.00 FYl FY!

Subtotal Y

t



10. EVENT SPACE AND PARKING

[tem 10

Description Unit Qty Rate Amount
101 Basc preparation m 600,00 FYl FYI
10.2 Interlocking pavement m’ 600.60 FYI FY1
10.3 Drainage m 120.00 FYI FY!
104 {Parking m? 350.00 FYl FY1
Subtotal 10 | FYI FYI
1L LANDSCAPING AND GREEN AREAS
Item 11 Description Unit Qty Rate Amount
11.1 Topsoi! m’ 150.00
112 Grass m’ 1.200.00
113 Trees No 80.00
114 Shrubs No 300.60
11.3 Flowers m 300.00
11.6 Irigation Item 100 FYI FY1
Subtotal 11
12. CHILDREN'S PARK
Ttem 12 Description Unit Qty Rate Amount
12.1 Play equipment Item 1.00 FYI FYl
12.2 Safety looring m 200.00 FYI FYI
123 Fenee m S0.00 FYI FYI
Subtotal 12
13. PATHWAYS AND CIRCULATION
Item 13 Description Unit Qty Rate Amount
13.1 Walkways m? 0000
13.2 Kerbs m 1,000.00
Subtotal 13
13. BUILDINGS (OFFICE, STORAGE, GUARD HOUSE, TOILET/BATHS, ETC) (250 m?)
Ttem 14 Desceription Unit Qty Rate Amount
14.1 Building works m 250.00
Subtotal 14
I5. BAR AND GASTRO AREA
Item 15 Description Unit Qty Rate Amount
15.1 Kitchen plus fittings tem 1.06 FY1 FYl
52 Bur counter tem 1.00 FYI FYI
133 Seating area m? 200,00 FYI FYI
Subtotal 15
16, FENCE AND GATES
[tem 16 Description Unit Qty Rate Amount
16,1 Fence (400 m) m 400.00
16.2 Gates No .00 FYI FYI
Subtotal 16
17. ELECTRICAL AND SOLAR
Item 17 Description Unit Qty Rate Amount
Solar external kimps No 30.00 | FYI FYI
Piping and cabling m 1.000.00 FY1 FYl
Panels/inverter Ttem 100 FYI FYl
17.4 Interna! lighting and sockets Item 106 FYI EY1
Subtotal 17
IS. BOREHOLE, WATER AND PLUMBING
Item 18 Description Unit Quy Rate Amount
N1 Rurehole [tem 1.00 FYI FY1
182 Tanks No 200 FYl FYI
183 Plumbing and litings Ttem 1.00 FYI FYI
184 Water tower ftem L00 FYI FYT
Subtotal 18
19. DRAINAGE AND SANITATION
[tem 19 Description Unit Qty Rate Amount
19.1 Drainage m 300.00
19.2 Tunk and evacuation to biodigester Ttem 10U
Subtotal 19
20. FURNITURE AND EXTERNALS
[tem 20 Description Unit Ot Rate Amount
2.1 Urban denches No 50.00 FYl FYI]
202 Bins No 30.00 FYl FY1
203 Pergolus No 10,00 FYI FYl
Subtotal 20 | |
TOTALC: CONSTRUCTION OF RECREATIONAL FACILITY |
1
D.SIGNAGE. SAFETY ANDSECURITY
|
21 VERTICAL AND HORIZONTAL SIGNAGE |
[tem 21 | Description l Unit I Qty Rute Amount |




2121 Warning signs No 25.00 FYI FYI

312 Safety barricrs'markings Tiem 1.00 FYI FY1

A3 Security camera system Item 1.00 FYI FYI
Subtotal 21

TOTAL D: SIGNAGE AND SAFETY

GENERAL TOTAL WITHOUT TANES

VAT (19.25%)

GENERAL TOTAL WITH ALL TAXES

REVENUE TAX(2.2%)

NET TO BE PERCEIVED

NR: EYf nieany "For Your Informazion . No ruzes and amonnts showtd be artvibuted o dems ey ing 1S g,
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SUB-DETAIL OF PRICES




Quantity

Daily output

Duration of execution

SUBDETAILS OF PRICES

DESIGNATION :

No Daily out put Total quantity | Unit Duration of activity
R No G Days
% (Zﬁ = Category Daily wage BFesk i Amount
= = @
TOTAL A
: g Days
Type No | Daily rate break i Amount
Ew
2z =
=0
= 2
==
TOTAL B
Type iLtIn Unit cost Quantity Amount
B
290
a %
< 5
2 3
< Z
==
TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G-H
Vv UNIT COST (HT) P/Q'TY

|
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REPUBLIC OF CAMEROON REPL?B&{Q};E- laljl(l;.};\l_i‘:!{ot.\'
Peace-Work-Fatherland aix-Travail-Patrie

.................

PAIN-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

JOBBING ORDER N° JO/MINDEVEL/NWRA/ITB/2026 OF........ 2026

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER NO
JONTT/NWRA/ITB/2026 OF __/ /2026 FOR THE DREDGING AND CONSTRUCTION OF
CANAL AND GREEN SPACES ALONG PATH BEHIND THE PRISON AT UP STATION IN
BAMENDA 1 SUB-DIVISION MEZAM DIVISION NORTH WEST REGION PHASE ONE

Project Owner: THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

HOLDER:

P.O. Box , Tel: Fax:

Business Registry N°. at

Taxpayer’s No.

SUBJECT: Execution of works,

PLACE

EXECUTION DEADLINE: ( ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) (2.2%)
Net to be paid

FINANCING : [indicate the source of financing|

BUDGET HEAD  : [to be completed)

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:

REGISTERED ON:




Between:

The Government of the Republic of Cameroon, represented by The President of the North West Regional
Assembly hereinafter referred to the “Contracting Authority™

On the one hand.

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer’s No.
Represented by M . 1ts General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary

PartI.  Special Administrative Conditions (SAC)
Part II: Special Technical Conditions (STC)

Part I[1I: Schedule of Unit Prices (SUP)

Part [V: Details or Estimates




REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

REPUBLIC OF CAMEROON
Peace-Work-Fatherland

.................

Page and last of Contract N C /NWRA/MTBI2026 OF icssmsiscssnsnsnsness 2026
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER No ___/ONIT/NWRA/ITB/2026 of
_/_/2026 FOR THE DREDGING AND CONSTRUCTION OF CANAL AND GREEN SPACES ALONG
PATH BEHIND THE PRISON AT UP STATION IN BAMENDA [ SUB-DIVISION MEZAM DIVISION

NORTH WEST REGION PHASE ONE

With
For the execution of works
EXECUTION DEADLINE ( ) months

Amount of Contractin CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration




—
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FORMS AND MODELS TO BE USED BY
BIDDERS




TABLE OF MODELS

Annex N° 1: Model of declaration to Tender

Annex N°2: Model Bid

Annex N° 3: Model Bid Bond

Annex N°4: Model Final Bond

Annex N° 5: Model Retention fund (Guarantee Retention)
Annex N° 6: Schedule framework

Annex N° 7:  Model attestation of site visit

Annex N° 8: Model site visit report

Annex N°9: Model table of reference

Annex N° 10: Model table of equipment



Annex N° I: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

[ the undersigned, ............cococooiiiiiiiioeeeceeeee (indicate the name and capacity of signatory),
Nationality ...........cocevviviiniianeenn.n Bepresentine: thh scesuumsmmmmmmsrnes o company or
enterprise or group with head office at ................................. registered in the trade register
) T e Under the number ..................

I Ty BDBRIR BY s cunevnrmnsmsmessesmms s T
PO DK miiiiimmsns , hereby acknowledge receipt of the file for Open National Invitation to Tender
N e, for the

And hereby declare my intention to tender for the said contract.

Doneat ........o.ooooiiiii,

STBRATE BT ovnnusimvsmnmuninimasin m s
In the capacity of ........................
Duly authorized to sign the tenders on behalf of




Annex N° 2: MODEL BID

[ the undersigned, ... (indicate the name and capacity of signatory)
Representing the ........ueeeeverreriiinnnmnnrries company or enterprise or group with head office at
................ registered in the trade register of ... Under the nUmber .o svaimmins

Having taken cognizance of all the documents featured or mentioned in the Tender file: Open National
Invitation to Tender No _ /ONIT/NWRA/ITB/2026 of _/_/2026 FOR THE DREDGING AND
CONSTRUCTION OF CANAL AND GREEN SPACES ALONG PATH BEHIND THE PRISON AT
UP STATION IN BAMENDA 1 SUB-DIVISION MEZAM DIVISION NORTH WEST REGION
PHASE ONE after having
personally taking account of the situation of the site and evaluated from my point of view and under my
responsibility, the nature and difficulty of the works to be carried out;
o Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance
with the structure featuring in the Tender File:
e Submit and commit myself to exccute the works in accordance with the Tender File, in return for the
prices which [ myself establish for each type of structure which prices reveal the amount of the tender

B oS ST (in figures and words) CFAF exclusive of VAT and at
R (in figures and in words) CFAF inclusive of all taxes.
o I pledge to execute the works within a deadling of ... months.
o I pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders:
The Contracting Authority shall pay the sums due for this Contract by crediting Account N®................
opened ity «srmavasnenass |2 171 O——— Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

PONE At v

Signature of ..........icommesaavivmne
JE1 B0 (o0 (13 Al ) R —
Duly authorized to sign the tenders on behalf of



Annex N° 3: MODEL BID BOND

Bank:

Reference No. «.coocvcviiiiiiininiiiininnn.n

Addressed to the Contracting Authority: The President of the North West Regional Asscmbly

Whereas the undertaking.........ccocoooooiiiiiiiiinnn, Hereinafter referred to as the “bidder” has submitted his
Bnder” 60 e for Open National Invitation to Tender No __ /ONIT/NWRA/ITB/2026 of

_/_/2026 FOR THE DREDGING AND CONSTRUCTION OF CANAL AND GREEN SPACES
ALONG PATH BEHIND THE PRISON AT UP STATION IN BAMENDA 1 SUB-DIVISION
MEZAM DIVISION NORTH WEST REGION PHASE ONE hereinafter referred to as “the tender”

and to which must be attached a bid bond equivalent to CFAF.

We smiisiccien (name and address of the bank), represented by ... (names of
signatories), hereinafter referred to as “the Bank™ hereby declare to guarantee payment to the Contracting

Authority of the maximum sum of ............ooooveoeooo . that the bank pledges to pay in full to the
Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

[f the Bidder withdraws his offer during the validity period specified by the Bidder in the tender: or

If the Bidder, having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:

* Fails or refuses to sign the contract, even though required to do so;

* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above
upon receipt of his first written demand, without the Contracting Authority having to substantiate his
demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is
due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specity
which condition(s) took etfect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the
deadline for the validity of tenders. Any request by the Contracting Authority to cause it to take effect should
reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
W srnmmersmvpasnsing S0} rm R
(Bank’s signature




Annex N° 4: MODEL FINAL BOND
Banks .. csmrssmamnns

Reference of the Bond N% ...vcviviiiviiiiimiiimisiiencienon
Addressed to The President of the North West Regional Assembly “Contracting Authority™

WHhEreas ....ooovvivvveeneeinnenn (Name and address of Contractor) hercinafter referred to “the Contractor™,
pledge, in execution of the Contract. to carry out the works: Open National Invitation to Tender N°
_/ONIT/NWRA/ITB/2026 of _/_/2026 FOR THE DREDGING AND CONSTRUCTION OF CANAL
AND GREEN SPACES ALONG PATH BEHIND THE PRISON AT UP STATION IN BAMENDA I
SUB-DIVISION MEZAM DIVISION NORTH WEST REGION PHASE ONE .

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final bond

of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s
performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee:
VR ... S A B SR SRR SRR SR (name and address of bank),

REprEssited. By cumasmmmmmpsmmsmamsnmonagses (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within a maximum
deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his
contractual obligations, without being able to defer the payment nor raise any contest for whatever reason, the
SUITTOE coreomsesmmsmsmmsnsmsamesesnsressasssesssmsansmseiass R R EEM RGBT B sses (in letters and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bankat ..................... Bl s
[signature of the bank]



Annex N°5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: ...
Reference of the Bond NO: .o

Addressed to: The President of the North West Regional Assembly
Hereinafter referred to as “The Contracting Authority”

WHBEEAS: soassammansesnirns (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works FOR THE DREDGING AND
CONSTRUCTION OF CANAL AND GREEN SPACES ALONG PATH BEHIND THE PRISON AT
UP STATION IN BAMENDA | SUB-DIVISION MEZAM DIVISION NORTH WEST REGION
PHASE ONE .

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) ot the
amount of the Contract may be replaced by a joint guarantec;

Whereas we have agreed to provide the Contractor with this guarantee;

L —— (name and address of bank),
Represented BY........coovveeiieieiiiiiceeeeeeee e, (name of signatories) and hereinafter referred to as “the
Bank™;

Hence. we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting
Authority for a maximum amount of ............................... (in figures and in letters) corresponding to ten
percent (10%) of the Contract amount.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted
to the Contracting Authority within the meaning of the contract, amended where need be, by its additional
clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within
the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the final
detailed account, without the Contracting Authority having to prove or give the reasons nor the motive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation

incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..................... o]
[signature of the bank]




ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of

rainy seasons for the basic solution and possibly variant solution.



Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

..................................................................................................

Manager/Technical Director/Engineer of

Has effectively visited the site for

EATRETR— in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.




Annex N° 8: MODEL SITE VISIT REPORT

[) INTRODUCTION
TENDER N, . cnnsonmamnmsommesss s siss s siangns

NAME OF THE ENTERPRISE: .....ovvvvviiiiiiiiieiiinin
| D YA )
[I) COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3- Vegetation:

4- Topography of the site:

I1) AVAILABILITY OF SERVICES

[V)AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI)CONCLUSION



n----

Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF PROJECTS EXECUTED BY THE COMPANY

NAME OF THE
) — O§A¥EE PROJECT OWNER | CONTRACT | CONTRACT A'C)?JIFTQZC
OJbCT | ANDTELEPHONE | AMOUNT | DURATION :
NUMBER
DONE ON oo N
B cnmumsmmmsmmensmas s ess sl A R e
SIGNATURE




Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project name) visnnssnnnnnssians
\O DESIGNATION OF DESCRIPTION, AGE AND NUMBER OWNER OR
THE EQUIPMENT MARK STATE AVAILABLE NOT
DONEAIN. ccoimsaessmsmanmmminsssnmcsssai AT csmsvmmmuvam
B e
SEGNATURE oot e e s



ANNEX No. 6: Framework of schedules

DESIGNATION :
Duration
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F | GENERAL OFFICE EXPENSES Dx%
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H | RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
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Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies
In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.
These studies must be required during the examination of the Tender File (TF) by the Tenders Board.
The Project Owner is bound to fill the questionnaire in annex | accompanied by justifications of the said

studies.

Annex N, 7: Justification of preliminary studies

1. Attach the preliminary studics.

2. Indicate

12

1. The date studies were carried out:

2.2, The name of the Public or private Project Manager
2.3.  References of the Contract, if Private Manager carried it out;

2.4, If maintenance works
2.4.1 Description of the studies;

2.42 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works

2.5.1 Are quantities in the quotations the same as those of the studies?

8]
N
58]

Description of studies: Draft Preliminary Study, Detailed Preliminary Study:

2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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[- BANK

1 Afriland First Bank (First bank), B.P 11 834, Yaoundé:

D) Banque Atlantique Cameroun (BACM). B.P. 2 933, Douala;

3. Banque Camerounaise des Petites ¢t Moyennes Entreprises (BC-PME), B.P. 12 962, Yaoundé;
4. Banque Gabonaise pour le Financement International (BGFI BANK). B.P. 600 Douala :

5. Banque International du Cameroun pour I'Epargne et le Crédit (BICEC) B.P. 1 925, Douala :
6. Bank Of Africa Cameroun (BOA Cameroun). B.P. 4 593. Douala -

I CitiBank Cameroun (CITIGROUP). B.P. 4 571. Douala :

8. Commercial Bank - Camcroon (CBC), B.P 4 004, Douala:

9. Ecobank Cameroun (ECOBANK), B.P 582, Douala:

10. National Financial Credit Bank (NFC-Bank), B.P. 6 578. Yaoundé :

11. Soci¢te Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300. Douala -
12. Socicte Générale Cameroun (SGC), B.P. 4 042. Douala :

13 Standard Chartered Bank Cameroon (SCBC) B.P. 1784. Douala :

14, Union Bank of Cameroon (UBC), B.P. 15 \569. Douala;

15. United Bank for Africa (UBA). B.P. 2 088. Douala.

16. crédit communautaire d'afrique-bank (CCA — Bank)

II-Insurance companies
17. Activa Assurances

18. AREA Assurances

19. Atlantique Assurances S.A.

20. Benefical General Insurance S.A.
21. Chanas assurances

22, CPA SA.

23: NSIA Assurances SA

24. PRO-ASSUR S.A.
251 SAARS.A.
26. SAHAM Assurances S.A.

27. Zenithe Insurance S.A.







