g 3. Allotissement
(‘¢ projet se situe sur un seul lot.:
“ LOT No. | ARRONDISSEMENT | 1" v ST S
T | “CONSTRUCTION D'UN BIODIGESTEUR AU |
o | MEZAM | BAMIENDAL | RESIDENT DE L'ASSEMBLLE REGIONALE |
| g ' DUNORD-OUESTPHASE1 \

4. Cofit de prévisionnel
1.¢ colt prévisionnel de I opération a Iissuc des ¢tudes préalables est de:

= B o=y T e T s ——— ’~—————’—,’_—"—’_’__—_—
u() 1" No. 1 ARRONDISSEM | LOCALITE | PROJET T MONTANT
ENT JF |

s e
\ " CONSTRUCTION D'UN BIODIGESTEU
1 MIi/ZAM | BAMENDA| | AU RI:SIDENT DE L'ASSEMBLLE 156,546,065
k 7 | | REGIONALE DU NORD-OUEST PHASE 1 _

. Participation et origine
|a participation a cette consultation est ouverte aux entreprises de droit camerounais.
0. Financement
u los travaux objet du présent appel d'offres sont financés par le Budget PPRD de I'exercice 2026.
T Cautionnement provisoire
u Chaque soumissionnaire doit joindre a ses pieces administratives. une caution de soumission ¢tablie
par unc banque de premier ordre agréée par le Ministére chargé des finances €t dont la liste figure dans la
picce 12 du DAO. d’un montant, (voir tableur) valable pendant trente (30) jours au-dela de Ja date originale
’ de validité des offres.

\ il j” ‘ MONTANT DE LA FRAIS DE
1071 No. PROJET MONTANT ‘ g(;:'\r]ll(gglgs g'(?\spsfill:}i
g | D'OFFRES |
(:ONSTRUGTION D'UN BIODIGESTEUR AU o ‘ [ |
01 RESIDENT DE HASSEMBLEE REGIONALE DU 156.546,065 114,000
| \ NORD OUE 1 PHASE 1 ' ' a0, 000 | l
‘N. Consultation du Dossier d'Appel d'Offres
! o Dossier d Appel dOffres peut étre consulté et obtenu aux heures ouvrables au burcau du

Dritectenn des Aftaires Generales de 1" Assemblee Regionale du Nord-Ouest (Tel N° 2 33 36 00 92) ou en
Hpne o Padresse: waww.marchespublics.cm dés Publication du présent avis.

0. Acquisition du Dossier d'Appel d'Offres
| ¢ dossicr peut ¢tre obtenu aux heures ouvrables apres Publication du présent avis au bureau de
I nntorité contractant (Tel N° 733 36 00 92) ou en ligne a I’adresse: www.marchespublies.cm contre
présentation drune quittance de versement au Trésor de 1" Assemblée Régionale du Nord-Ouest de la somme
“nnn rembourable de 114,000 (cent quatorze mille) Francs CFA.
10. Remise des offres
1a meéthode de remise doit &tre en ligne
I “olfie devia e déposée par le soumissionnaire sur la plateforme COLEPS au plus tard de le /o 1202647/
10 b 00 Une copie de sauveearde de I'offre sauvegardée sur une clé USB ou un CD/DVD devra cre
cnvoyce dans une enveloppe fermée avec la mention claire et lisible « copie de sauvegarde » portant le

“liln-ll(‘ dans le délai imparti.

B
L |




VEPLE D'OFEFRES NATIONAL QUVERT @
N NONOMARNO/ARNOCIPM2026 DU
POUR LA CONSTRUCTION D'UN 1O STRUR AU RESIDENT DE L'ASSEMBLEE REGIONALE DU
NORD OUEST PHASE |

2

Taille et format du fichier -
Pour e enchéres en ligne. L ulle masimale de documents qui seront téléchargés sur la plateforme et

constituant I’offre du soumissionnaire s de
= 5 Mo pour les offres administratives:.
= 15Mo pour les offres Techniques.
=5 Mo pour les offres financements.

Les formats pris en charge doivent inclure -
- Formats PDF pour documents textes.
- Formats JPEG pour les images.
Le soumissionnaire devra utiliser un logiciel de compression pour réduire 1a taille du fichier a soumettre.

11, Recevabilité des offres m
Sous peine de rejet. les pieces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une autorité administrative (Governeur. Préfet.
Sous-préfet....). conformément aux stipulations du Réglement Particulier de I’Appel d’Offres. -
Elles doivent dater de moins de trois (03) mois précédant la date originale de dépot des offres ou
avoir €té établies postérieurement 2 la date de signature de I’Avis d"Appel d’Offres.
Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée F
irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de premier ordre
agréce par le Ministére chargé des Finances. *

12. Ouverture des d’Offres
["ouverture d’Offres se fera en un temps. L ouverture des pi¢ces administratives et des offies
techniques et financiéres aura lieu le —/_/2026 a 11h 00. heure locale. dans la salle de conférence du
Président de I'Assemblée Régionale du Nord-Ouest siégeant en présence des soumissionnaires ou de Icurs
représentants dament mandatés et ayant une parfaite connaissance du dossier
13; Criteres d’évaluation *
Les offres seront évaluées selon les principaux critéres suivants
A - Criteres ¢liminatoires F
Il s'agit notamment:
1- Absence ou non-conformité de document administratif qui ne peuvent pas ce régulariser pendant
quarante-huit heures appris ouverture des offres _
2- Délai d’exéeution supérieur a celui prescrit dan le DAO :
3- TFausses déclarations ou piéces falsifides :
4- Absence ou insuffisance de la caution provisoire de soumission : _
5- Offres dont I"enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire -
6- Offres financiére incompléte :
7- Le non-respect de 75% des critéres essentiels :
8- Suspendu par le MINMAP cn 2026
9- Chiffre d'affaires annuel moyen au moins ¢gal au montant de l'offye (chiffre d'affaires annucl -
moyenne calculée comme Ie total des paicments certifiés recus pour les contrats en cours ou acheves.
au cours du dernier cing (5) ans (i partir de 2021) a justifier par des copies des contrats passcs

(achevés ou en cours. Proces-verbal de réeeption définitif pour tous les marchés terminés avant 206
et proces-verbal de réeeption provisoire pour les contrats terminés en 2025 a présenter)

10-Défaut de se conformer an fonmat du type de fichier et de la taille pour la soumission en ligne : “

T——

13. Défaut de présenter un tegu du CDEC ou une preuve de dépdt du montant de la caution
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soumission exigée aupres du Fonds de depot et de panantice:

14. Défaut de présenter un certificat de cateponeation ou un recu de dépot du dossier de catégorisation de
["entreprise dans le sous-secteur d activite « Batnment ¢t ¢quipement général ».

BB - Criteres essentiels

I.es eriteres relatifs a la qualification des candudats porteront & titre indicatif sur :

[- Présentation générale de |"offre :

2- (Cuapacité financiére :

3- Reéferences de entreprise dans les réalisations similaires :
A= Qualité¢ du personnel ;

5+ Organisation technique des travaux :

G- Scécurité au chantier :

7- Moycens logistiques :

8- Attestations de visite de site signée sur I'honneur par le soumissionnaire et rapport de visite du site
avee photos :
9- Cahier des Clauses Techniques Particulieres paraphé a chaque page, signe et date a

la denier page :

10-Cahicr des Clauses Administratives Particulieres complété et paraphé a chaque page.
signe et date a la deniere page.

11-Dé¢faut de fournir une copie de sauvegarde de 1’ offre sauvegardée sur une clé USB ou un CD/DVD a
temps.

Les critéres essentiels sont soumis @ des minima dont le détail est donné dans le Réglement
Particulier de I'Appel d’Offres (RPAO).

14. Attribution
Cette ¢valuation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d au moms 75% de 'ensemble des critéres essentiels pris en compte.

¢ nurche sera attribué au soumissionnaire qui aura proposé 'offre le moins disante. conforme pour
craentiel iy preseriptions du Dossier d”Appel d*Offres, ayant satisfait a 100% des critéres éliminatoires et
o 78% des eniteres essentiels. Un enchérisseur peut soumissionner pour plus d’un lot mais ne peut se
vour attibuer quiun seul lot.

1A, Duree de validite des offres
I e sonmissionnaires restent engagés par leur offre pendant 90 jours a partir de la date limite fixée

prov bremie des oflres.

16, lenseignements complémentaires
I enrenseipnements complémentaires d ordre technique peuvent étre obtenus aupres de bureau du
Ducctem des Aftaires Geénérales (Tel N° 2 33 36 00 92).

Fait a Bamenda. le

S0
VAR VAR

Le Président de I'Assemblée Régionale du Nord Ouest
(Autorité Contractante)

T -~

‘opic
ARMP/NW
DIR/MINMAP/NW
Présidents CIPM/NWRA
Allichage >
('hrono/archive

1
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GENERAL RULES OF THE INVITATION TO TENDER

A. GENERAL

Article 1: Scope of the tender

The Contracting Authority, The President of the North West Regional Assembly hereby launches an Open
National Invitation to Tender N° __/ONIT/N\VR.—\/ITB/2026 of __/_ /2026 FOR THE
CONSTRUCTION OF A BIO DIGESTER AT THE NORTH WEST REGIONAL ASSEMBLY
LODGE PHASE ONE

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a Public official during the award or execution of a Contract;

ii)Is involved in “fraudulent manocuvres” whoever deforms or distorts facts in order to influence the
award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the
prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this Contract.

39 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud. corruption or production of
non-genuine documents in the bid. without prejudice to criminal proceedings that may be brought
against him

Article 4: Candidates are allowed to compete
4.11f the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
qualification procedure.

42 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

14
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(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged
to be in a situation of conflict of interest if he:

1) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

i) Presents more than one bid within the context of Invitation to Tender. except authorised variants
according to article 17, where need be; meanwhile. this does not prevent the participation of sub-
Contractors in more than one bid.

i) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that itis
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplics, cquipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the Invitation to Tender and all expenditure done within the context of the
Contract shall be limited to the said building materials, materials, supplics, equipment and
services.

wn
(8]

Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b)provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(1) The production of certified balance sheets and recent turnovers:

(11) Access to a line of credit or availability of other financial resources:
(111) Orders acquired and Contracts awarded:

(1v) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member
of the group:

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;

(¢) The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;
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(d) The member of the group designated as the representative will represent all the undertakings vis a
vis the Project Owner and Contracting Authority with regard to the execution of the Contract:

(¢) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of
the Invitation to Tender.

Article 7: Visit of works site

7 1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents free
the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages. costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. TENDER FILE

Article 8: Content of Tender File

1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

Document No. 1. The Tender Notice:
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender:
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
¢. Model bidding letter;
d. Model bid bond:
e. Model final bond;
f. Model of bond of start-off advance:
g. Model of guarantee in replacement of the retention fund;
h. Model Contract;

Document N°. 10. Models to be used by bidders:
a. Model Contract;
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Document N°. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner:

Document N°. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

32 The bidder must examine all the regulations, forms. conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by clectronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the [nvitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response. indicating the question posed but not mentioning the
author. is addressed to all bidders who bought the Tender File.

92 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

11.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

11.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the Invitation to Tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

113 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids. the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C PREPARATION OF BIDS

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the
bidder may be written in another language on condition that a precise translation into either English or
French of the passages concerning the bid is included: in which case for reasons of interpretation, the
translation shall be considered to be authentic.
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Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender. duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

1) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force:

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

i)  the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b.  Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site.
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

I. The Special Administrative Conditions (SAC):
2.The Special Technical Conditions (STC);

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid
The Special Regulations specify the clements that will help in justifying the cost of the works. namely:
I. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;

2. The duly filled Unit Price schedule:
3. The duly filled detailed estimates:
4. The sub-details of prices and/or breakdown of all-in prices;

5. The projected schedule of payments, where need be.
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.




13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File. the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract. the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special Regulations
of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specificd by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the Contract
so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency™

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of the bidder or
of the currency of an eligible member country widely used in international trade.
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15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agrecement between the Contracting Authority and the entrepreneur in a way
as take account of any modification in the forcign currency nceds within the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not
being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days. the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date sct for the validity of bids or any other validity time-limit requested
by the Contracting Authority and accepted by the bidder, in accordance with the provisions of article
16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.

The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

I7.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity:
(b) if the retained bidder:

1) fails in his obligation to register the Contract in application of article 38 of the General
Regulations;
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i) fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;
i) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
I8.1 Where the works can be executed within variable deadlines. the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that proposce deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below. bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been
cvaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article § of the Genceral
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder docs not attend a preparatory meeting for the establishment of bids shall not be a
rcason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the
number required in the General Regulations, bearing “COPY™. In case of discrepancy, the original shall
be considered as authentic.
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The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of
the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the casc may be. All
the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.
20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ics) of the bid.

21




D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
The Tender must be submitted by the Tenderer on the COLEPS Platform not later than _/_/2026 at
10:00am. A backup copy of the Tender saved In a USB key or a CD/DVD must be sent in a sealed
envelope with a clear and legible indication “backup copy” bearing the afore-mentioned label, within the
time limit.
File Size and Format:
For online bidding. the maximum size of the documents that will be uploaded on the platform and
constituting the bidder’s offer shall be;
- 5 Mb for Administrative offers;
- 15 Mb for the Technical offers:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats for texts documents;
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.
Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

222 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed

by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the bids
must bear the inscription “WITHDRAWAL?, and “REPLACEMENT BID” or “MODIFICATION™.

242 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for
the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.
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E. OPENING AND EVALUATION OF BIDS

Article 25: Opening and petitions
25.1 The Internal Tenders Board shall open the bids in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, bids marked “withdrawal™ shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un opened.
Withdrawal shall be allowced only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
bids marked “Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the bids marked “modification™ shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the modification
and read to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All bids shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants
of bids announced to the hcaring of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid- opening session
for whatever reason, shall not be submitted for cvaluation.

25.5 Bid- opening minutes arc recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all
the participants at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copics to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

[t must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
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been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract. if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thercto
are formulated in writing but no change on the amount or content of the bid is sought, oftered or
authorised. except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of bids
and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or rcalisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subscquently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:
24
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(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committec Judges that it is a gross crror of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(¢) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic. unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder. the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

3L.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids. the Evaluation Sub-committee shall determine for cach bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforescen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification. divergence or quantifiable reservation on
technical or financial basis.

¢)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations:

f) If need be. in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants. if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated cffect of price revision formulac featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may. from
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the sub-details of prices furnished by the bidder for any clement or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was cvaluated as the lowest by including, where necessary, proposed
rebates

342 If. according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots. the lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently,
by taking into account the rebates offered by the bidders in the case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of [nvitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an [nvitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.
Article 36: Notification of award of the Contract
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.
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Article 38: Signing of the Contract

38,1 After Publication of the results. the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception
of the draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts.

383  The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority. the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

392 The bond whose rate varics between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in
force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate

financial institution approved in accordance with the instruments in force.

394  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

of the

References Description

General
regulations

Definition of works:

CONSTRUCTION OF A BIO DIGESTER AT THE NORTH WEST REGIONAL
ASSEMBLY LODGE PHASE ONE.

Name and address of the Contracting Authority: The President of the North West

] Regional Assembly
Reference of Invitation to Tender: N® _ /ONIT/NWRA/NWRAITB/2026 of
/ /12026
2 Exccution deadline: TWELVE (12) Months
Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the 2026
PPRD Budget assigned to the North West Regional Assembly
R List of pre-qualified candidate. Not applicable
5 Origin of building materials, equipment, and supplics: The materials will generally be

from natural sources in Cameroon or imported.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

L.

S

10.

4 3

Absence or non-contormity of an clement in the administrative file non regularized within 48
hours after opening of bids

Execution deadline higher than prescribed in the Tender File:

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign leading to the identification of the bidder:
Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP for 2026.

Average annual turnover of at lcast the tendering amount (Average annual turnover calculated
as total certified payments received for contracts in progress or completed, within the last five
(5) years (from 2021). This should be justified by copics of past contracts (completed or
ongoing). Final reception minutes for all completed contracts before 2026 and provisional
reception minutes for contracts completed in 2025 should be presented.

Failure to present a CDEC receipt or proof of deposit of the amount of the bid bond requested
into the Deposit and Guarantee Fund;

Failure to present a certificate of categorization or receipt of deposit of file for categorisation
of the enterprise in the “Building and General Equipment” sub-sector of activitics.



D. Essential criteria

|- General presentation of the Tender Files:

2- Financial capacity;

3- References of the company in similar achievements visa by the competent administrative
authority;

4- Quality of the personnel;

5- Technical organization of the works:

6- Safety measures on the site;

7- Logistics:

8- Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures;

9- Special Technical Clauses initialed in all the pages, signed and dated at the last page;

10- Special Administrative Clauses completed and initialed in all the pages. signed and dated at the
last page.

1 1- Provide a backup copy of offers saved in a USB key ora CD/DVD on time:

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satistied 100% of the
eliminatory criteria and at least 75% of the cssential criteria. A bidder can bid for more than onc lot but can
bc awarded only one lot.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
tenderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language on condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

7. PRESENTATION OF THE TENDER

ENVELOPE A: ADMINISTRATIVE DOCUMENTS: It shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.
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ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
K Declaration of intention to tender stamped with the tariff in force (written by the bidder) with a
‘ fiscal stamp.

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of Lst instance or the Chamber

A3 Commerce. Industry and Trade of the place of residence of the bidder, not more than three (03)
months.

A4 ’ Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry

’ in charge of Finance. (See list of approved banks on page 103 of this tender file)

A5 Purchase receipt of Tender File issued by North West Regional Assembly Treasury
A bid bond issued by a first rate-financial institution approved by the Ministry in charge of

A6 Finance in conformity with COBAC conditions and a CDEC receipt or proof of deposit of the
amount of the bid bond requested into the Deposit and Guarantee Fund.

A7 An attestation of non-exclusion from Public Contracts issucd by the Public Contracts

‘ Regulatory Board (ARMP)
AS An ‘Attgstatio'n of (hc National Social Insurance Funq stpting th'at thc.bidder has met all his
' obligations vis a vis the Fund: the attestation valid within the given time.

A9 Tax compliance certificate or Clearance Certificate signed by the chief of Centre of Taxes that
the bidder has met all the statutory declarations in issucs of taxes in the current financial year;
this certificate should be less than three months old.

A.10 Copy of a valid taxpayer’s card. delivered by the chief of center of Taxes.
A certified copy by MINMAP of the Certificate of categorization or receipt of deposit of

All file for categorisation of the enterprise in the ~“Building and General Equipment” sub-
sector of activities

A.12 Plan and attestation of location of the Company signed by the bidder on honour

A3 Power of attorney if necessary

A.l4 Group agreement where applicable

ALS Special Technical Clauses initialed on all the pages and signed, dated and stamped on the last
page.
Special Administrative Clauses completed and initialed on all the pages. signed, dated and

ke stamped on the last page.

ENVELOPE B: TECHNICAL DOCUMENT: It shall contain the following:

‘_\ General presentation of bids
rPresencc oball AoeuiBetis venssssswcamsnusrommesranmmno I SRR yes/no
rPropcrly bound. ... s sy s SRS yes/no
_Fableofeontent s smnmmsossmmessrsmnsscs Sl RS yes/no
- Separators in colour apart FFOM WHILE .« oveeetiieeiiniiaianceieaiaeeeees yes/no
| - Order prescribed o L L T Lkt yes/no
r- Clearness of the dOCUMENtS. ..uveeninvarenrnnnrrennrnnerse i yes/no J
l o | l

L
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B. The company references L )

| . B
| References of the company in similar works for the past ten (10) years:

- 01 certified copy of similar contract visa and legalized by a competent administrative authority
cqual or above 150 million FCFA ATI (1" and last pages) and PV of final reception for works | yes/no
realized before 2025 and provisional reception for works realized in 2025,
- 01 certified copy of similar contract visa and legalized by a competent administrative authority
equal to or more than 75 million CFA ATI (1" and last pages) and PV of final reception for works | yes/no
realized before 2023 and provisional reception for works realized in 2025.
- 01 certified copy of similar contract visa and legalized by a competent administrative authority
below 75 million and above 35 million (I and last pages) and PV of final reception for works | yes/no
realized before 2025 and provisional reception for works realized in 2025,
TOTAL2| /3
' C. Equipment
- Proof of ownership or hire ofa domptok.oommeenmmi. yes/no
- Proof of ownership or hire of an excavator.................._ | yes/no
- Proof of ownership or hire of a front head [c]: (o[ p yes/no
- Proof of ownership or hire of a (1219110151 (0) R ——— yes/no
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ............ yes/no
- Proof of ownership of a vibrator in good operating condition . .. yes/no
- Proof of ownership or hire of a concrete mixer of at least 0.5m* volume ............ Yes/no
- Proof of ownership of masonry tool Kids ... yes/no
- Proof of ownership of electrical tool kid ... . yes/no
- Prof of ownership of carpentry tool kids .................. yes/no
- Proof of ownership or hire of plumbing tool kids ................... . yes/no
TOTAL3| /11
D. Qualification of site personnel

LOrganizational Chart of the enterprise..................... yes/no

- Organizational Chart of site with comments ................. yes/no

| Works Director: Civil Engineer with at least 5 years of working experience

( - Diploma of work Director certified..................c..._. yes/no
/ - An attestation of inscription in to the National Order of Civil Engineer yes/no
L- Attestation of presentation of original diploma works director ...... . yes/no
- CV signed and dated by works Director..................._ ves/no
‘ - Professional experience of works Director above five years........ . ves/no
LAtrcstation of availability dully signed by the works director ... i yes/no

J .
' Engineer: Mechanical Engineer with at least 5 years of working experience ,

[S.
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P Diploma of engineer P a1 (T T Lt s

yes/no

- Attestation of presentation of original diploma enginecr ............ yes/no
- CV signed and dated by engineer .................e.. yesno
- Professional experience of engincer above fve e ovsesvnsw yes/no
_ Attestation of availability dully signed by the engineer............ yesno
Site foreman: Environmentalist with at least 05 years of working experience
~ Certified copy of certificate of site foreman............ ............ yes/no
_ Attestation of presentation of original diploma of site foreman ......... yes/no
- CV signed and dated by site foreman....................- yes/no
- Professional experience of site foreman above five years ... yes/no
- Attestation of availability of site forcman ................... yes/no
Chief builder: BAC in Civil Engineering with at least three years of working experience

- Certified copy of diploma of chief builder.................. yes/no

- Attestation of presentation of original diploma of Chief Builder ... yes/no

- CV signed and dated by Chief Builder ..................... yes/no

_ Attestation of availability of Chicf Builder ......... Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience

- Certified copy of diploma of chief carpenter................ yes/no

. Attestation of presentation of original diploma of Chief Carpenter ... yes/no

- CV signed and dated by Chicf Carpenter ...............o.oooo: yes/no

- Attcstation of availability of Chief Carpenter ......... Yes/no
Chief Electrician: BAC in Electricity with at least three years of working experience

- Certified copy of diploma of chief glectiitian v vimmsines yes/no

- Attestation of presentation of original diploma of chief electrician ... yes/no

- CV signed and dated by chief electrician ............ooooneeee yes/no

- Attestation of availability of chicf electrician ......... Yes/no
Chief Plumber: CAP in plumbing with at least three years of working experience

. Certificd copy of diploma of chicf plumber ................ yes/no

- Attestation of presentation of original diploma of chief plumber.. yes/no

- CV signed and dated by chief PIADEL wconsnvsmsseswansnns yes/no

. Attestation of availability of chief plumber Yes/no
TOTAL 4 -

E. The methodology of intervention and execution of work

- Attestation of site visit signed by the bidder on honour. yes/no
- Site Visit report signed and dated by bidder or dully authorised representative with pictures yes/no

- Detailed technical note on the organization and execution of works. ..

11
23

ves/no
L;____|




- Coherence synchronized planning of execution of works..................

ycsr’no—J
.

- Coherence of Individual Protection Plan (IPP) within the building site. .. yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the building site. .. yes/no
- Description of the socio - environment measures for site protection. . ... .
yes/no
- Coherence in the methodology of execution of works ............. yes/no
- Coherence in the organization of the site........................... yes/no
-Plan of supply of constructional materials and storage conditions ............... yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no
TOTAL 4 11
F— Pre-financing
Am?sta.tion of credibility shall be at least 80% of the bid price issued by a first rate banking | yes/no
institution.............
TOTAL N
TOTAL =TOTALI + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALG m

ENVELOPE C- FINANCIAL FILE
The third internal envelope shall be labled and shall contain the following documents:

No. DESIGNATION.

& A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Sub details of unit prices




o The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 12.2 of the General Regulation of the Invitation to Tender (GRIT)
concerning the other possible forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the original as
in the copies. so as to facilitate its cxamination

The Tender must be submitted by the Tenderer on the COLEPS Platform not later than _/_/2026 at
10:00am. A backup copy of the Tender saved In a USB key or a CD/DVD must be sent in a sealed envelope
with a clear and legible indication “backup copy™ within the time limit bearing the label:
OPEN NATIONAL INVITATION TO TENDER FILE
N© JONIT/NWRA/ITB/2026 OF ___ /72026 FOR THE CONSTRUCTION OF A BIO
DIGESTER AT THE NORTH WEST REGIONAL ASSEMBLY LODGE PHASE ONE
"To be opened only during the bid-opening session”

File Size and Format:
For online bidding. the maximum sizez of the documents that will be uploaded on the platform and
constituting the bidder’s offer shall be:
- 5 Mb for Administrative offers;
- 15 Mb for the Technical ofters:
- 5 Mb for the financial offers.
Supported formats shall include:
- PDF formats for texts documents;
- JPEG formats for images.
The Tenderer shall use a compression software to reduce the size of the file to be submitted.

CONTRACT PRICE
ARTICLE 8: Currency of pavment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the works defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to

the offer. In the event of error between the prices in figures and letters, the latter will precede and be used as
a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

o
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10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed as of the table below:

: ‘ ; AMOUNT OF | TENDER |
LOT No. PROJECT AMOUNT BIDBOND | FILE FEE
CONSTRUCTION OF A BIO DIGESTER AT
01 THE NORTH WEST REGIONAL 156,546,065 3,130,000 | 114,000
ASSEMBLY LODGE PHASE ONE

The time of validity of this guarantee is one hundred and twenty (120) days as from the date of depositing
of the offers. It must also have a CDEC receipt or proof of deposit of the amount of the bid bond
requested into the Deposit and Guarantee Fund.
10.2 Final Bond

The final Bond is fixed at two percent (2% ) maximum of the initial amount of the services envisaged

in the contract.

[t could be replaced by a personal guarantee from a banking institution approved by the Ministry of
Finances, following COBAC conditions.

[t will have to be made up in twenty (20) days following the notification of the signature of the
Contract from a bank approved by the Minister in charge of Finances.

it must also have a CDEC receipt or proof of deposit of the amount of the final bond requested
into the Deposit and Guarantee Fund.
10.3 Guarantee Retention
The Guarantee Retention shall be set at ten percent (10%) of the contract amount inclusive of all
taxes. The Guarantee Retention can be deducted or cautioned. If cautioned, the guarantee Retention is
issue by a first rate banking institution or insurance company and must also have a CDEC receipt or proof
of deposit of the amount of the guarantee Retention requested into the Deposit and Guarantee Fund.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the handover date of the

offers.

[f at the end of this period. the Contract is not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new necgotiation of the unit prices.

ARTICLE 12: Number of copies to be submitted

For Online submission, see article 7 page 34.

ARTICLE 13: Date and latest time of submission of bids

The backup copy of offers saved in a USB key or a CD/DVD will have to arrive under closed fold and seal
latest _/_/2026 at 10:00am. by mail registered with acknowledgement of delivery or by deposit against
receipt to the following address: Office of the Dircctor of General Affairs at the North West Regional
Assembly, North West (Tel N° 2 33 36 00 92) or submitted online using the address:
www.marchespublics.em. Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the bids
The opening of the bids will be carried out in the conference room of The President of the North
West Regional Assembly Internal Tenders® Board on __/_ /2026 as from 11: 00am. by the Regional




Assembly Internal Tenders™ Board sitting in the presence of the bidders or their mandated representatives
having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest amount, essentially conforming to the regulations of the

Tender File, having satisfied 100% of all the eliminatory criteria and at least 75% of the essential
criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder. the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.
The Contracting Authority reserves the right not to take action on an [nvitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of works, the Contractor must be installed on the site by the following:
The President of the North West Regional Assembly or his representative (Chairman)
The Contract Manager
The Contract Engineers (Secretary)
The Regional Delegate MINMAP North-West or his representative;
The Regional Delegate MINEPAT North-West or his representative;
Contractor
The Commissioner in charge of Economic Development NWRA (Observer)
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CHAPTER I: GENERAL

Article 1: Subject of Contract

The subject of this Contract shall be FOR THE CONSTRUCTION OF A BIO DIGESTER AT THE
NORTH WEST REGIONAL ASSEMBLY LODGE PHASE ONE.

Article 2: Contract award procedure

This Contract is awarded by Open National Invitation to Tender No /ONIT/NWRA/ITB/2026 of

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v’ The Contracting Authority shall be The President of the North West Regional Assembly: in this
respect he preserves the original documents relating to the contract and transmits copies to the Public
Contract Regulatory Agency.

v’ The Contract Manager shall be The Director of General Affairs at the North West Regional
Assembly. In this capacity, he shall respect the administrative, technical and financial clauses of this
contract.

v The Contract Engineer shall be The Regional Delegate of Public Works and Regional Delegate of
water and Energy (MINEE) for the North-West. He shall validate the different crucial phases of
work done, from the installation of the Contractor to the Provisional Technical Reception.

v The Regional Delegation of MINMAP North-West shall carry out unannounced control for the
execution of this project

v’ The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout Social
Control and report to the President of the Regional Assembly.

v' The Contractor shall be [to be specified].

3.2 Security
This Contract may be used as security subject to any form of transfer of the debt.
[n this case:
- The authority in charge of ordering payment shall be The President of the North West Regional
Assembly.
- The body or official in charge of payment shall be PPRD/NW-SW.
- The official competent to furnish information within the context of execution of this Contract shall be
The Director of General Affairs at the North West Regional Assembly.
- The authority in charge of clearance shall be The Specialized Finance Controller of the North
West Regional Assembly.

3.3 Duties of the Control Mission, Project Manager (Not applicable)
3.3.1 Control Missions [to be specified/.

Article 4: Language, law and regulation applicable

I.1 The language to be used shall be /English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of

the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority:

I) The tender or commitment letter;
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2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements neccessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents:

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

§) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force

This Contract shall be governed by the following general instruments:

I. Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the management
of Public Finances in Cameroon;

Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entities:

Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities;

Law No. 96/12 of 5" August 1996 on the management of the environment;

Law No. 2023012 of 17 December. 2025 bearing on the Finance Taw of the Republic of Cameroon for the

2026 Financial Year

6. Law No. 2019/024 of December. 2019 on the General Code of Decentralized Territorial Communities.

7. Decree No. 2013/159 of 15 May. 2013 putting in place a special regime on Administrative Control of Public
Finances

8. Law No 2016/017 of 14 December 2016 instituting the Mining Code;

9. Decree No. 2018/366 of 20" June 2018 to institute the Public Contracts Code and its texts of application;

10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the maturation of

Public Investment projects;

[. Decree No. 2020/375 ot 07 July, 2020 on the General Regulations of Public Accounting,

2. Instruments governing the various professional bodies;

3. Decree No. 2001/048 of 23" February 2001 relating to the Setting up. Organization and Functioning of the

Public Contracts Regulatory Agency

14. Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the Tax and
Customs System applicable to Public Contracts;

I5. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures for the
administrative management of Public contracts:

17. Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and executing
framework agrecments

18. Order No. 168/A/MINMAP of August 11, 2021 sectting the terms and conditions for the award and cxecution
of design-build contracts;

19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment documents
of the Administrative co-contractors to be submitted for visa prior to the Ministry in charge of Public
Procurement

20. Order No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public Contracts;

21. Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 claritying the control of public procurement and
specifying the procedures for its exercise to project owners and delegated project owners circular.

22. Law N 2023/019 of 19/DEC/2023 instituting the 2026 Financnial Law of the Republic of Cameroon

23. Cireutar No. O00IK77/CMINFEL of 317 December, 2025 bearing instructions on the implementation of
Finance Laws, Monitoring and Control of the Execution of the Budget of the State and Other Public Entities
for the 2026 fiscal vear:

24. Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the Public Procurement
Code

25, Press Release No. GUB024R/MINMAP CAB/CT2 of 5
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26. The MINCOMMERCE Decree setting the Price List
27. Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of contracts reserved for

craftsmen. mall and medium-sized enterprises. grassroots communities and civil society organisations, and the

modalities of their application;
Order No. 000333 O/MINMAP/CAR of 27" December 2024 1o set the schedule of the migration to the

exclusive award of Public Contracts electronically

. Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public

procurement service in the event of a sanction by a Project Owner or Delegated Project Owners or members of
a commission public procurement in accordance with the provision of articles 195 of the code of public
contracts.

30, Circular No. G0001HCMINMAP/CAB of 23" July 2023 on the condition for constitution. guarantec,

preservation, release. restitution, and realisation of guarantees in Public Contract

. Unified Technical Documents (DTU) for building works;
. Applicable standards;
. Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)

7.1

All notifications and written communication within the framework of this Contract shall be sent to

the following address:

a)

b)

In the casc where the contractor is the addressed: beyond the time-limit of 15 days fixed in Article 6
(1) of the GAC to make his domicile known to the Contract Manager and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

In case where the Contracting Authority is the addressee: correspondences shall be addressed to:
The President of the North West Regional Assembly with copies addressed to the Contract Manager,
the Engineer and the Regional Delegation of Public Contract North West.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy

to the Contract Manager and the Regional Delegation of Public Contract North West.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.3

8.4

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Regional Delegation of Public Contract North West, the Contract Engineer and the Paying Body,
where applicable.

Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Contract Manager to the Contractor with a copy to the Contracting Authority, the Regional
Delegation of Public Contract North West, the Contract Engineer, and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have an
incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority,
the Regional Delegation of Public Contract North West and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engincer with a copy to the Contract Manager. the Regional
Delegation of Public Contract North West.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
casc of force majeure shall be signed by the Contracting Authority and notified by the Contract
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Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public
Contract North West.

86  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the Contractor by the Contract
Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issuc rescrvations on any Administrative Order
received. Having rescrvations shall not frec the enterprise of executing the Administrative Orders
received.

8.8  Concerning Administrative Order signed by the Contracting Authority and notified by the Contract
Manager, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Contract Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Contract Manager, take over from him and carry
out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC) (Not applicable)

9.1 This Contract has only one phase for 2026 financial year. At the end of phase one, the Project Owner
shall carry out the acceptance of the works and issue an attestation of proper execution to the
Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (3) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made on the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the personnel replaced shall be a member of staff
of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The contract
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Engineer.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the

works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties.

CHAPTER II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the Contract. It must also have a CDEC receipt or proof of deposit of the amount of the
final bond requested into the Deposit and Guarantee Fund.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works. following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at /0 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.
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[f cautioned, the Performance bond must also have a CDEC receipt or proof of deposit of the amount of the
Performance bond into the Deposit and Guarantee Fund

11.3 Guarantee of start-off advance
The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon

request.
The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in

charge of Finance.
The Guarantee of start-off advance must have a CDEC receipt showing the deposit of the amount of the

Guarantee of start-off advance into the Deposit and Guarantee Fund.
Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes: that is:

- Amount exclusive of VAT: ( )CFA F
- Amount of VAT: ( ) CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account N, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
33.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen™ upon expiry of the Contractual time-limit, except in the case of price

reductions.
33.2 Price updating modalities (Not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall not exceed 2% of the amount of the Contract and
its additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted

and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits:

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;
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The amount for services thus calculated. including the hours put by heavy equipment shall be
marked up by 235 % to take into account the overheads, profits and the C ontractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GACQO)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [Indicate, where applicable, the modalities for payment of supplies].
192 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a financial establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract
according to the modalities laid down in the Special Administrative Conditions.

0.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches cighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

71.1 Establishment of works executed

Before the 30™ of each month, the Contractor and the Project Manager shall jointly establish a Jjob cost
sheet which summarises and fixes the quantities evecuted and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account
No later than the fifth (3") of the month following the month of the services, the Contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing
the total amount of the sums to which he may lay claim as a result of the execution of the Contract since the
start of the Contract.
Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

_100-2.2 or 5.5% paid directly into the account of the Contractor;

- 2.20r 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of pavment on account shall not exceed the value of the technical execution phases carried out.
Payment on account may be spread over the duration of the execution of the Contract according to technical
execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission (o the competent
accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the
5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) davs forward the approved partial invoices [0 the Chief of
Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to
produce the documents giving entitlement to payment on account and transmit same to the competent
accounting officer.

=
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21.3 Detailed account of start-off account (specify).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No.
2018/366 of 20 Junc 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial Contract amount all taxes inclusive per calendar day
of delay from the first to the 30 day beyond the Contractual time-limit:

b) One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxes per calendar
day beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the C ontract, especially:

- Late submission of final bond:

- Late submission of insurances, shall be one five thousandth (1/5000th) of the initial Contract
amount all taxes inclusive per calendar day of delay from the first to the 30th day beyond the
Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor shall be
one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day
of delay from the first to the 30th day beyond the Contractual time-limit:

Article 24: Payment in case of a group of enterprises (article 33 of the GAQ)

I In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,

where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1After completion of the works and within a maximum time-limit of fourtecn (14) days after the date of
provisional acceptance, the Contractor shall cstablish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.
5.2The Contract Engineer has up to thirty (30) days to notifi: the corrected and approved draft to the Project owner-
3The Contractor has up to thirty (30) days to return the corrected and approved final detailed account to

the competent accountin g officer.
Article 26: General and final detailed account (article 35 of the GAQ)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.
At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer
draws up the general and final detailed accounts of the Contract which he had signed Jjointly by the
Contractor and the Contracting Authority. This detailed account includes:
- the final detailed account.
- the balance
- the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two partics, puts an end to the Contract, except with regard to interest on overdue payments.
26.2 The Contractor has up to thirty (30) days to return the signed final detailed account,
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Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:
- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;
- Registration dues in accordance with the Tax Code:
- Dues and taxes attached to the execution of services provided for in the Contract,
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance
with the applicable regulations.

CHAPTER III: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four (04)
Months.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in

five (03) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.
The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 435 of GAC)

The Contractor shall take out a third party risk insurance concerning persons, property or liabilitics from an

insurance company governed by the “CIMA™ insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
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35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifieen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in siv (6) copies for the approval of project owner
after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar.
his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the
electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication *GOOD FOR EXECUTION™:

- Or the indication of their rejection including the reasons for the said rejection.
The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Mcanwhile, works exccuted before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

a) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

b) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

¢) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both
towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract Engineer has a deadline of five (05) days to examine and make known his observations.
The Contractor then has a deadline of (04) four days to present a new file including the said observations.

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engincer shall put at the Contractors” disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC ol

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC.
for rules of hygiene and safety and for circulation around or in the site.
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Article 37: Implantation of structures

The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and
its additional clauses.

Article 39: Site laboratory and trials (article 35 of GAC)

39.1 Indicate if nccessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)
CHAPTERIY : ACCEPTANCE

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

~ Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present contract.

~ Findings relative to the completion ot the work

~ Findings on the quantity of works that have been cftectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineers:
- The Contract Manager
- RD/MINMAP/NW (Observer);
- The Beneficiery:
- Contractor.
During this pre-reception, the Engineer shall eventually specity the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the Contract Manager.

42.2  Acceptance
The acceptance commission shall comprise:

- The President of the North West Regional Assembly or his representative......oocveeeveenenne.. (Chairman)
22 Ehe Contract Mo mer Gt DS e D ST EIN wosss sommove cvsiossmsooisie sy s A e A SRS (Member)
3= "The Cofiact BREINEerS o i O R S S e (Sceretary)
4- The Stores Accountant of North West Regional Assembly.........cc.coccovevevcvrmesencnsnsnennenne (Member)
5= Theé RD MINMAP/NW Gt hiS TEPresentative. «ouumasummssmnssnp et (Observer)
6-  The Commissioner incharge of” Economic Development NWRA L ....ooveiivivniienn (Observer)
7~ "The Contractororhis RePresentative. v nven s s s o (Observer)

The commission shall examine the report of the pre-acceptance including a video from the Contractor
showing the stages of works executed. This shall proceed with the acceptance. An acceptance report
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(process - verbal) of the works shall be prepared by the Contract Engineer and signed by at least 2/3 of the
commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works five (5) copices of all
working documents and drawings as executed, especially those relevant to the exploitation and maintenance
of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails
to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)
Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of

the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 Junc 2018 and cqually under
the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Delay of more than fifteen (13) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours,

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the

Contract Manager.

Article 50 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. [t shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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0. INTRODUCTION

The technical specification that is elaborated in this document is for a community-scale
biodigester and wastewater treatment facility designed for ~1.200 people/day. The design
assumes mixed influent (fecal sludge plus blackwater plus greywater), anaerobic digestion for
biogas production, and treated outputs for fertilizer reuse and safe discharge/irrigation.

1. GENERAL REQUIREMENTS

1.1 Scope of Works

The project includes design, supply, construction, installation, testing, and
commissioning of:

» Anaerobic biodigestion system (2 domed digesters)

» Black and grey water treatment system

» Biogas purification, compression, and storage system
» Organic fertilizer production system

« Ancillary buildings and landscaping works

1.2 Applicable Standards (Cameroon Context)

Works shall comply with:
» Cameroon building codes and environmental regulations
» CEMAC environmental guidelines
*  WHO sanitation standards
« French standards (NF EN) for civil and mechanical works
» IEC standards for electrical systems

2. DESIGN PARAMETERS

|Parameter Value

Population served 1200 persons

Wastewater generation ~ |60-80 L/person/day

Total flow ~72-96 m*/day
Digester volume 2 x 1000 m?

Hydraulic retention time  |20-30 days

|Biogas production ~0.04-0.06 m*/person/day
| Design pressure (gas) ;'20 bars (compressed stage)
|
| |
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3. BIODIGESTER SYSTEM
3.1 General Description

Two fixed-dome  anaerobic  digesters,  cylindrical with hemispherical
constructed using concrete bricks and other concrete elements.

3.2 Dimensions (Per Unit)

« Diameter: 16 m

« Volume: 1000 m*

e Wall height: ~5-6 m
« Dome height: ~2.5m

3.3 Materials

+ Concrete: Minimum grade C25/30

« Reinforcement steel: High-yield (= 400 MPa)

« Masonry: Stabilized concrete bricks (minimum 7 MPa strength)
« Mortar; Cement-sand ratio 1:3

«  Waterproofing: Cementitious plus bituminous coating
3.4 Construction Requirements

«  Watertight structure (no leakage permitted)
« Internal and external plastering with smooth finish
o Gas-tight dome with pressure resistance
« Access manholes with airtight covers
« Anti-corrosion coatings
3.5 Appurtenances

o Inlet chamber
« Outlet/overflow chamber
« Sludge discharge system
» Gas outlet pipes (HDPE)

4. WASTEWATER TREATMENT SYSTEM
4.1 Components

. Screening chamber (coarse and fine screens)
«  Grit removal unit
« Primary sedimentation tank
« Anaerobic digestion (main treatment)
« Secondary treatment:
o Planted gravel filters / sand filters
« Sludge drying beds
4.2 Design Requirements

« Minimum 2-stage treatment
« Odour control measures
«  Gravity flow wherever possible

« Effluent meeting discharge/reuse standards

h
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5. BIOGAS SYSTEM

5.1 Gas Collection

»Gas-tight piping network

sMaterial: HDPE PN 10

+Condensate traps at low points
5.2 Gas Purification

System shall include:
«Moisture removal (condensers/dryers)
*H,S removal (iron oxide or activated carbon filters)
+CO2 reduction (optional upgrading system)

5.3 Gas Compression

«Compressor capacity: sized for daily production
*Operating pressure: 20 bar
* Type: oil-free or low-contamination compressor
«Safety features:
o Pressure relief valves
o Temperature sensors
5.4 Gas Storage

*3 horizontal cylindrical tanks

»Volume: 15 m? cach

eMaterial: carbon steel, anti-corrosion coated
*Design pressure: > 25 bar

«Equipped with:

o Pressure gauges

> Safety valves
o Isolation valves

6. ORGANIC FERTILIZER PRODUCTION

*Sludge drying beds with drainage layers
+Composting area (if required)
«Final product;
o Stabilized biosolids
o Pathogen-reduced
*Storage platform for dried sludge

7. BUILDINGS ANCILLARY FACILITIES

7.1 Oftfice Building

s Area: ~60-100 m?
*Masonry construction
*Roofing: aluminum sheets or tiles
«Includes:
> Office space
> Control room




7.2 Sanitary Block

«Toilets and showers
»Connected to treatment system

8. ELECTRICAL AND ENERGY SYSTEM
8.1 General

«Hybrid system: grid plus solar
»Solar-powered outdoor lighting

8.2 Installations

»Underground cabling
s Distribution board with protection devices
Earthing system (<10 ohms resistance)

9. EXTERNAL WORKS AND LANDSCAPING

9.1 Landscaping

+Grass lawns

«Trees and shrubs (local species preferred)

oIrrigation system (optional reuse of treated water)
9.2 Paved Areas

» Walkways (interlocking paving stones)
»Access roads (laterite or concrete)
9.3 Drainage

«Surface water drainage channels

«Erosion protection measures
9.4 Lighting

«Solar outdoor lights with battery backup
+Poles: galvanized steel

10. SAFETY AND SIGNAGE

»Warning signs (gas hazard, restricted access)
«Directional signage

«Fire extinguishers near gas systems
«Explosion-proof equipment where required

11. TESTING AND COMMISSIONING

« Water tightness tests (digesters)

+Gas leak testing
«Equipment performance testing
o Trial operation (minimum 30 days)

12. OPERATION AND MAINTENANCE

)



«Operator training required
«Maintenance manuals to be provided
+Routine checks:

o Gas pressure

o Sludge levels

o Filter performance

13.ENVIRONMENTAL AND SOCIAL REQUIREMENTS

+Odour control measures

«Noise control for compressor

«Safe sludge handling

«Compliance with Cameroon environmental impact requirements
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UNIT PRICE DESCRIPTION FO BIODIGESTER AND WASTE WATER TREATMENT FACILITY

I. PRELIMINARIES

Item 1

Description

Unit

Unit Pricein
Figures

Unit Price in
Words

Site clearing: This item involves removing
vegetation, debris, and obstructions;
demolishing unsuitable structures: grading
and leveling terrain: and creating temporary
access roads for machinery and workers. It
cnsurcs safe entry, proper drainage. and
readiness for biodigester and waste water
treatment facility works while minimizing
environmental impact and maintaining site
safety throughout operations.

Square meter
(m?)

2.100.00

Mobilization and installation: This item
covers transporting personnel, equipment,
and materials to site: establishing oftices.
storage, utilities. and safety systems: securing
access and environmental controls: and
preparing work arcas for biodigester and
waste water treatment facility. It includes
maintenance of temporary facilitics and final
demobilization. ensuring efficient, safe. and
organized project execution,

Setting out: This item involves accurately
marking the positions. levels, and boundaries
of the biodigester and waste water treatment
facility on-site. using survey instruments and
reference points. It ensures precise
alignment. dimensions. and elevations,
cuiding excavation, construction, and
landscaping works while preventing errors.,
overlaps. or deviations. and laying the
foundation for quality, safe, and efficient
project execution.

1.00

Temporary facilities: This item includes
include the provision, installation, and
maintenance of site oftices. storage areas.
workshops. sanitation units, watcr supply,
and power connections. These facilitics
support staft, equipment. and materials,
ensure safety, hygiene, and operational
efficiency. and are dismantled and removed
upon project completion. leaving the site
organized and ready for permanent
construction works

ltem

1.00




HSE and supervision: This item covers
implementing health, safety, and
cavironmental protocols. conducting regular
site mspections. and monitoring compliance
with regulations. It includes risk

= assessments, worker training. emergency
preparedness, and continuous oversight of
construction activities, ensuring safe.
efficient, and environmentally responsible
execution of water canal rehabilitation and
reercational fucility works.

ftem 1.00

"~

. EARTHWORKS

Item 2 Description Unit Qty Rate Amount

Excavation (Platforms, tanks and ponds):
This item involves the caretul removal of soil
10 the required depth and alignment for
platforms. tanks and ponds. [t includes

3 trenching. cutting, and shaping. proper Cubic meter
stockpiling or disposal of excavated material. (m")
and ensuring site stability. safety. and
accessibility for subsequent construction
activities and structural works.

2.600.00

Backfilling and compaction: This item
decribes carcfully placed and layered backfill
material restores canal embankments and
surrounding areas, ensuring stability and
proper drainage. Each layer is mechanically

2 : ; Cubic meter
cumpac:cd to '.xchlc\'c maxmmum (ix}:)SIly.

(m?)

(]
[59]

1,500.00
preventing settlement. erosion. or voids. This
process supports structures, pathways, and
landscaping, creating a durable and level
foundation.

Disposal: This item describes safe and
systematic removal of excavated materials,
debris. and unsuitable soils from the
construction site. Waste is transported to
u;!p.m\’cd disposal ares in co{x!p!i;lncc with S metbr
environmental regulations. This process \ 1.100.00
ensures a clean, organized sitc. minimizes el
hazards. and prepares the area for subsequent
construction activities and high-quality

recreational facility development

12
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3. BIODIGESTERS (TWO ANAEROBIC DOME TANKS 1000 m* EACH)

Item 3

Description

Unit

Qty

Rate

Amount

e

Concrete slab dosed at 400kg/m?: This
item describes high-strength concrete,
dosed at 400 kg of cement per cubic meter,
enhanced with performance admixtures for
improved workability, durability, and water
resistance. Placed and compacted to form
the bases of the biodigesters, it ensures
structural integrity, crack control, and long-
term watertight performance under
continuous hydraulic conditions.

Cubic meter
()

R2.06

Concrete bricks cylindrical tank and
dome: This item describes the construction
of a robust cylindrical biodigester tank with a
matching domed cover using dense concrete
bricks laid in rich cement mortar. Includes
precise curvature shaping, remforced joints,
internal plastering with waterproof finish,
and smooth gas-tight scaling to ensure
durability, structural stability, and efficient
anacrobic digestion performance.

Square meter
(m?)

1,004.80

Waterproofing: This item describes the
application of high-performance
watcrproofing system to all internal and
external biodigester surfuees. including
walls, base, and dome. Comprises surface
preparation. crack sealing, and multiple
coats of cementitious or membrane-based
waterprooting to ensure complete
impermeability. prevent leakage, resist
chemical attack, and enhance long-term
durability of the structure.

Square meter
(m?)

602.88

4. PRIMARY AN

D SECONDARY TREATMENT

Sereening and Settling Tanks

Item

Description

Unit

Qty

Amount

4.1

Reinforced concrete (RC) tanks: This item
describes high-strength reinforeed concrete,
dosed at 400 kg of cement per cubic meter,
cnhanced with performance admixtures for
improved workability. durability. and water
resistance. Placed and compacted to form the
tanks, it ensures structural integrity. crack
control, and long-term watertight
performance under continuous hvdraulic
conditions.

Cubic meter
(m*)

75.00
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Constructed Wetlands

[tem

Description

Unit

Rate

Amount

43

Gravel and sand media: This item describes
the supply and placement of graded gravel
and washed sand media within constructed
wetland beds, forming layered filtration
zones for effective wastewater treatment
Includes cleaning, transport, controlled
spreading, and compaction to achieve
optimal porosity. permeabtlity, and support
for plant growth. ensuring efticient pollutant
removal and long-term system performance

Cubic meter
(m?)

44

Wetland planting: This item describes the
planting of selected wetland vegetation such
as reeds and aquatic grasses within prepared
media beds to enhance natural wastewater
treatment. Includes supply, placement.
spacing. and initial watering of healthy plant
species adapted to local conditions. ensuring
rapid cstablishment, eftective nutrient
uptake, and long-term stability of the
constructed wetland system.

Square meter
(%)

FYI

FY]

5.SLUDGE DRYING BEDS (FERTILIZER PRODUCTION)

Item 5

Description

Unit

Rate

Amount

Sand/gravel layers: This item describes
provision and placement of well-graded sand
and gravel layers within sludge drying beds
to form an efticient filtration and dra
system. Includes sourcing, w
and leveling of materials to specified
thicknesses. ensuring optimal dewatering,
prevention of clogging, and enhanced drying
performance for safe and cffective fertilizer
production.

Cubic meter
(m?)

=
¥
o

FYI

FYI

o
(3

RC base and walls: This item desceribes
theconstruction of reinforced concrete (RC)
base slab and retaining walls for sludge
drying beds., using high-strength conerete
dosed at 400 kg/m’ of cement. Includes
formwork, steel reinforeement. casting.
compaction. and curing to achieve a durable.
watertight structure capable of withstanding
moisture. load, and long-term operational

stresses.

Cubic meter
(m’)

I
O

FYI

FYIl
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6. BIOGAS SYSTEM

[tem 6 Description Unit

Rate

Amount

Biogas piping network: This item describes
the nstallation of a complete biogas piping
network using high-quality, corrosion-
resistant pipes and fittings to safely convey
yas from the digester to end-use points,
Includes trenching, laying. jointing, pressure
testing, and integration of valves and safety
devices, ensuring leak-proof operation.
optimal gas flow, and long-term system

6.1 meter (m)

rehisbility

300.00

FYI

FYI

Biogas cleaning and purification unit: This
item describes the supply and installation of
a biogas cleaning and purification unit
designed to remove moisture, hydrogen
sultide. and carbon dioxide impurities.
Includes filtration media, scrubbers,
condensate traps, and control components,
cnsuring improved gas quality, corrosion
protection of equipment, enhanced
combustion efficiency. and safe. reliable
operation of the biogas system.

ftem

1.00

FYI

FYI

Safety valves and burners: This item
describes the supply and installation of
safety valves and biogas burners designed
for controlled uas release and etticient
utilization. Includes pressure relicf valves,
6.3 flame arrestors, regulators. and durable Item
burners. ensuring safe operation. prevention
of overpressure and backflow, stable
combustion, and reliable energy use within
the biodigester system.

FYI

FYI

Biogas compressor (>=20 bars): Ths item
describes the supply and installation of a
high-pressure biogas compressor capable of
compressing gas to at least 20 bars. Includes
robust motor, cooling system, moisture

64 separation, and safety controls, ensuring ftem
cfficient gas compression, stable storage. and
reliable delivery for downstream applications
while maintaining sate and continuous
operation of the biogas system.

1.00

FYI

FYI
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Biogas storage tanks (13m? each): This
item describes the supply and installation of
flexible biogas storage tanks with 15 m*
capacity, fabricated from high-strenuth, gas-
tight reinforced membrane materials.
Includes anchoring system. inlet and outlet
connections. and safety fitting
expansion and contraction with gas volume
while ensuring leak-proot storage. pressure
stability. and reliable performance under
varying operational conditions.

allowing

ftem

3.00

FYI

FYT

7. BUILDINGS (OFFICE, TOILETS, CO

NTROL ROOM

~75 m’)

Item 7

Description

Unit

Qty

Rate

Amount

Construction works: This item describes
the execution of complete construction
works tor # ~73 m* building housing office,
toilets, and control room. Includes
foundations, masonry, reintoreed concrete
clements, roofing. plastering, flooring, doors
and windows. and finishes, ensuring a
tunctional, durable. and well-ventilated
structure suited for operational control and
staff use.

Square meter
(m?)

-
o
=

8. WATER AND PLUMBING NETWORK

Item 8

Description

Unit

Qty

Rate

Amount

AR

Pipe network: This item describes the
Installation of a comprehensive water and
plumbing pipe network using durable.
corrosion-resistant pipes and fittings.
Includes trenching. laying, jointing, and
connection to fixtures and treatment units,
with valves and inspection points, ensuring
efticient water supply. wastewater
conveyance. leak-proof performance. and
long-term reliability within the biodigester
facility.

meter (m)

100.00

FYI

FYI

Pumps: This item desenbes high-
performance pumps designed for biodigester
water and plumbing networks. ensuring
efficient transfer of influent. effluent, and
slurry. Fabricated from corrosion-resistant
materials. they deliver reliable pressure and
tflow control. Includes nstallation, testing,
and commissioning, with energy-efficient
operation. minimal maintenance
requirements. and compatibility with
variable load conditions in demanding
environments,

ltem

2.00

FYI

FYI




Valves & fittings: This item describes
durable valves and fittings engineered for
precise control. isolation. and regulation of
water and slurry flows within the biodigester
network. Constructed from corrosion-
resistant materials. they ensure leak-proof
connections and long service lite. Includes
supply. installation, scaling, and testing,
guzranteeing operational reliability. ease of
maintenance, and adaptability to varying
pressures and conditions,

Item

1.00

FYI

FYI

Y. ELECTRICAL AND SOLAR HYBRID SYSTEM

[tem 9

Description

Unit

Quy

Rate

Amount

9.1

Solar external lighting: This item describes
autonomous solar external lighting systems
providing reliable illumination across the
biodigester facility. Comprising high-
efticiency photovoltaic panels, long-life
batteries. LED luminaires, and smart
controllers for dusk-to-dawn operation.
Designed for

durability and weather resistance. they
ensure energy savings, enhanced safety. and
scamless integration within the hybrid
clectrical system, including installation and
commissioning,

Number (No)

25.00

FYI

FYI

Cabling and panels: This item describes
robust cabling and distribution panels
forming the backbone of the electrical and
solur hybrid system. ensuring safe and
cificient power transmission. Includes high-
quality insulated cables, weatherproof
conduits, control pancls. and protection
devices, Designed for optimal load
management, durability, and seamless
integration, with complete installation,
testing. labeling, and commissioning for
relinble long-term operation.

1.60

FYI

FYI

Hybrid inverter system: This item
deseribes an advanced hybrid inverter system
enabling seamless integration of solar, grid.
and backup power sources within the
biodigester tacility. Converts and regulates
encrgy flow with high ctticiency, ensuring
stable supply to critical equipment. Features
ntelligent controls, battery management, and
protection systems, including full
installation. configuration, testing, and
commissioning for reliable continuous
operation.

1.00

FYI

FYI
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10. LANDSCAPING AND EXTERNAL WORKS

Item 10

Description

Unit

Qty

Rate

Amount

10.]

Topsoil: This item describes high-quality
topsoil supplied. spread. and leveled to
support landscaping and site restoration
within the biodigester facility. Rich in
organic matter and screened for debris, 1t
promoles healthy vegetation growth, erosion
control, and aesthetic enhancement. Includes
transportation. placement. grading. and
compaction. ensuring a stable and fertile
surface for planting and external works

Cubic meter
(n?)

30.00

10.2

Grass: This item descnibes carpet grass
supplied and established to create a durable,
green landscape around the biodigester
tacility. Includes soil preparation, sceding or
turfing, watering. and initial maintenance.
Selected for loca! climate resilience, it
enhances erosion control. dust reduction.

S(]UHI'C meter
(m?)

400.00

FYI

FYl

103

Trees: This ttem describes carefully selected
and planted trees to enhance the biodigester
facility’s landscape. providing shade. wind
protection, and ccological value. Includes pit
excavation. soil improvement, staking, and
watering. Species are adapted to local
conditions, casuring healthy growth, crosion
control. and long-term environmental
integration, with initial maintenance to
quarantee successful establishment.

Number (No)

30.00

104

Shrubs/flowers: This item describes
ornamental shrubs and flowering plants
supplied and installed to enrich the
biodigester tacility's lundscape with color,
texture, and biodiversity. Includes soil
preparation, planting, mulching. and
watering. Selected for local climate
adaptability. they enhance visual appeal,
support erosion control, and promote
ecological balance, with initial care to ensure
healthy cstablishment and growth.

ftem

1.00

FYl

Paved walkways: This item describes
durable paved walkways constructed to
provide sufe, clean, and accessible
circulation throughout the biodigester
facility. Comprising compacted sub-base,
bedding layers. and high-quahty paving
materials. they ensure stability and drainage.
Includes layout, installation. jointing, and
finishing. delivering long-lasting surtaces
that enhance functionality. safety. and the
overall aesthetic of external works.

Square meter
(%)

300.00




10.6

Irrigation: This item describes an etticient
irrigation system designed 1o sustain
landscaped arcas within the biodigester
facility. ensuring optimal moisture for grass,
trees. and shrubs, Comprises pipes, emitters,
valves, and control units for uniform water
distribution. Includes installation. testing.
and calibration. promoting water
conservation, healthy plant growth, and
long-term resilience of external green
spaces.

Item

100

FYI

FY1

11.SIGNAGE AND SA

FETY

[tem

Deseription

Unit

Qty

Rate

Amount

1.1

Signage boards: This item describes high-
visibility signage boards designed to enhance
safety and navigation within the biodigester
factlity. Fabricated from durable. weather-
resistant materials with clear symbols and
reflective finishes. they provide essential
warnings, directions, and operational
information. Includes supply, installation,
and secure mounting, ensuring long-lasting
performance and compliance with safety
standards in all site conditions.

Number (No)

10.00

FYI

FYI

Safety installations: This item deseribes a
comprehensive safety installations ensuring
secure operation across the biodigester
facility. including barriers, guardrails. fire
extinguishers, emergency showers, and
hazard markings. Designed with durable,
weather-resistant materials. they protect
personnel and cquipment.

Scope covers supply. installation, and
testing, delivering compliance with safety
standards and reliable risk mitigation in all
operational conditions.

Item

1.00

FYI

FYI

NB: FYI means "For Your Information”. No vetes and amounts should be artvibuted to items carrying
this tag.
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Document N°. 7
BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND ESTIMATE FOR BIODIGESTER AND WASTE WATER
TREATMENT FACILITY

1. PRELIMINARIES

Item 1 Description Unit Qty Rate (FCFA) Amount
1.1 Site clearing m? 2,100.00
12 Mobilization and installation [tem 1.00
13 Setting out [tem 1.00
1.4 Temporary facilities [tem 1.00
1.5 HSE and supervision [tem 1.00

Subtotal 1

2. EARTHWORKS

Item 2 Description Unit Qty Rate Amount
51 Excavation (Platforms, tanks - 2.600.00
and
ponds)
2.2 Backfilling and compaction m’ 1,500.00
23 Disposal m’ 1,100.00

Subtotal 2

3. BIODIGESTERS (TWO ANAEROBIC DOME TANKS 1000 m* EACH)

Item 3 Description Unit Qty Rate Amount

3.1 Concrete slab dosed at m? 82.06
400kg/m?

319 Concrete bricks cylindrical 2 1.004.80
tank
and dome

3.3 Waterproofing m’ 602.88

Subtotal 3

4. PRIMARY AND SECONDARY TREATMENT

Screening and Settling Tanks

Item Description Unit Qty Rate Amount
4.1 Reinforced concrete (RC) m? 75.00
tanks
Constructed Wetlands

Item Description Unit Qty Rate Amount
43 Gravel and sand media m? 100.00

44 Wetland planting m? 250.00 FYI PY]

Subtotal 4
5.SLUDGE DRYING BEDS (FERTILIZER PRODUCTION)

Item 5 Description Unit Qty Rate Amount
5.1 Sand/gravel layers m’ 52.50 FYI FYI
52 RC base and walls m? 47.25 FYI FYI
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Subtotal 5 | |
6. BIOGAS SYSTEM
Item 6 Description Unit Qty Rate Amount
6.1 Biogas piping network m 500.00 FY1 FYI
6.2 5{‘;’;}“; ;'gr‘:"'”g g Ttem 1.00 FYI FY1
unit
6.3 Safety valves and burners [tem 1.00 FYI FYI
6.4 Biogas compressor (>=20) [tem 1.00 FYI FYI
bars)
6.5 Biogas storage tanks (15m? et 3.00 EY FY
cach)
Subtotal 6
7. BUILDINGS (OFFICE, TOILETS, CONTROL ROOM ~75 m?)
Item 7 Description Unit Qty Rate Amount
7.1 Construction works m? 75.00
Subtotal 7
8. WATER AND PLUMBING NETWORK
Item 8 Description Unit Qty Rate Amount
3.1 Pipe network m 100.00 FYI FYI
8.2 Pumps [tem 2.00 FYI 27|
8.3 Valves & fittings [tem 1.00 FYI FYI
Subtotal 8
9. ELECTRICAL AND SOLAR HYBRID SYSTEM
Item 9 Description Unit Qty Rate Amount
9.1 Solar external lighting No 25.00 FYI FYI
9.2 Cabling & panels Item 1.00 FYI FYI
9.3 Hybrid inverter system [tem 1.00 FYI PYI
Subtotal 9
10. LANDSCAPING AND EXTERNAL WORKS
Item 10 Description Unit Qty Rate Amount
10.1 Topsoil m? 30.00
10.2 Grass m? 400.00 FYI FYI
10.3 Trees No 30.00
10.4 Shrubs/flowers [tem 1.00 FY1 Y.l
10.5 Paved walkways ny’ 300.00
10.6 [rrigation [tem 1.00 FYI EYT
Subtotal
10
11. SIGNAGE & SAFETY
[tem Description Unit Qty Rate Amount
L1 Signage boards No 10.00 FYI FY]
11.2 Safety installations [tem 1.00 FYI FYI
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Subtotal
10

GENERAL TOTAL WITHOUT
TAXES

VAT (19.25%)

GENERAL TOTAL WITHALL
TAXES

REVENUE TAX (2.2%)

NET TO BE PERCEIVED

NB: FYI means "For Your Information”. No rates and amounts should be atiri

this tag.

70

huted to items carvying




Document N°. 8
SUB-DETAIL OF PRICES

71




SUBDETAILS OF PRICES
PGB e i s SRR A s MO R S R i
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DESIGNATION :
No Daily out put Total quantity | Unit Duration of activity
Z 7 =| Category - Daily wage Days Amount
E -Alegor) s Es break up
>z W
=
TOTAL A
Days
Py T . 3
Type No | Daily rate break up Amount
= o
Z =
=27z
Z =z
= QO
22
2=
TOTAL B
Type i(in Unit cost Quantity Amount
Qe ‘
20
—1 Z
<3
o =
ZZ
z =
TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
TOTAL COST (HT) G+H
\Y% UNIT COST (HT) P/IQ’TY
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Document N°. 9
MODEL CONTRACT
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] ] 1C INF
REPUBLIC OF CAMEROON REPU BP'j'.Q#E_ ?:,L;Q:;“-FROL N
Peace-Work-Fatherland aix-Travail-Patrie

JOBBING ORDER N° C/MINDEVEL/NWRA/ITB/2026 OF .......... 2026

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N° _
JONIT/NWRA/ITB/2026 OF ___/ /2026 FOR THE CONSTRUCTION OF A BIO DIGESTER AT
THE NORTH WEST REGIONAL ASSEMBLY LODGE PHASE ONE

Project Owner: THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

HOLDER :
P.O. Box s LEk Fax:
Business Registry N at
Taxpayer’s No.
SUBJECT: Execution of works;
PLACE
EXECUTION DEADLINE: ( ) months
AMOUNT IN CFA F:
IAT
EVAT
VAT (19.25%)
AIR (Income tax) (2.2%)
Net to be paid
FINANCING : lindicate the source of financing]

BUDGET HEAD  : [t0 be completed)

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by The President of the North West Regional
Assembly hereinafter referred to the “Contracting Authority”

On the one hand.

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer’s No.
Represented by M » 1ts General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary

PartI:  Special Administrative Conditions (SAC )
Part [I: Special Technical Conditions (STC)

Part [1I: Schedule of Unit Prices (SUP)

Part [V: Details or Estimates
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REPUBLIC OF CAMEROON
Peace-Work-Fatherland

Page and last of Contract N’

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

C /NWRA/ITB/2026 OF......ccccovunirnneene 2026

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER No ___/ONIT/NWRA/ITB/2026 of
_/_/2026 FOR THE CONSTRUCTION OF A BIO DIGESTER AT THE NORTH WEST REGIONAL

ASSEMBLY LODGE PHASE ONE

With

For the execution of works

EXECUTION DEADLINE (

) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)

Net to be paid

Read and accepted by the Contractor

(place of signature)

(date)

Signature of Contracting Authority

(place of signature)

(date)

Registration

76



Document N°. 10

FORMS AND MODELS TO BE USED BY
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Annex N° I: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I'the undersigned. ... (indicate the name and capacity of signatory),
Lo (T —————— Ty el o ————— company or
enterprise or group with head office at ... ... registered in the trade
EEEIRIEEOR onsemsnmsrama., Under the number ... ....... ..

In my capacity as .................................. o
8 5[ S, . hereby acknowledge receipt of the file for Open National Invitation to Tender
T for the

And hereby declare my intention to tender for the said contract.

357, i | S————

SIGHATIEE 0T 1 e smome s
In the capacity of ........................
Duly authorized to sign the tenders on behalf of
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Annex N° 2: MODEL BID

[ the undersigned, ..o.oovevoemeernnes (indicate the name and capacity of signatory)
Representing the .....cooeverriiiiinnrimmmmmermniennenees company or enterprise or group with head office at
................ registered in the trade register of ... Under the number ....c.coveasseons

Having taken cognizance of all the documents featured or mentioned in the Tender file: Open National
Invitation to Tender No _/ONIT/NWRA/ITB/2026 of /2026 FOR THE CONST RUCTION OF A BIO
DIGESTER AT THE NORTH WEST REGIONAL ASSEMBLY LODGE PHASE ONE after having
personally taking account of the situation of the site and evaluated from my point of view and under my
responsibility, the nature and difficulty of the works to be carried out;
o Hereby submit. bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
e Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which I myself establish for cach type of structure which prices reveal the amount of the

tender @b .....oompeaismvese (in figures and words) CFAF exclusive of VAT and at
i SR YR R A (in figures and in words) CFAF inclusive of all taxes.
o [pledge to execute the works within a desdlinEol o ovommmmamenmeras months.
o [ pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders:
The Contracting Authority shall pay the sums due for this Contract by crediting Account N°%i.........ooooe
4] 01531 (13 & 1 (PRSI Bank ...coesssesesssnnnsisiiss Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Doneal. . ... aoesrss e

Signature of ........cooeviiiiiiiie
In the capacity of .......cooooveninnenen.
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Bank:

Reforenee NO: o

Addressed to the Contracting Authority: The President of the North West Regional Assembly

Whereas the undertaking.................coo......... Hereinafter referred to as the “bidder” has submitted his
tender on ................. for Open National Invitation to Tender No ___/ONIT/NWRA/ITB/2026 of

_ /72026 FOR THE CONSTRUCTION OF A BIO DIGESTER AT THE NORTH WEST
REGIONAL ASSEMBLY LODGE PHASE ONE hereinafter referred to as “the tender” and to which
must be attached a bid bond equivalent to CFAF.

L, - (name and address of the bank), TEPresented: BY wiviviiiiiimmmmemsmennimesmenne (names of
signatories). hercinafter referred to as “the Bank™ hereby declare to guarantee payment to the C ontracting
Authority of the maximum sum of ... , that the bank pledges to pay in full to the
Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender: or

[t the Bidder, having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:

* Fails or refuses to sign the contract, even though required to do so;

e Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above
upon receipt of his first written demand, without the Contracting Authority having to substantiate his
demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is
due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify
which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the
deadline for the validity of tenders. Any request by the Contracting Authority to cause it to take effect
should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of
validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
A R s 5 L T
(Bank’s signature

e




Annex N° 4: MODEL FINAL BOND
Banke ..o nemeeesaei i siiesm0%

Reference of the Bond N L..viiiiiiiiiiineniieee
Addressed to The President of the North West Regional Assembly “Contracting Authority”

Wheteas ...ssuommuess s (Name and address of Contractor) hereinafter reterred to “the Contractor”,
pledge. in exccution of the Contract, to carry out the works: Open National Invitation to Tender N°
_JONIT/NWRA/ITB/2026 of _/_/2026 FOR THE CONSTRUCTION OF A BIO DIGESTER AT THE
NORTH WEST REGIONAL ASSEMBLY LODGE PHASE ONE.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final
bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s
performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantce:
Y. .on o comenmeemomnsanse s i AR B ST R SRR 030 (name and address of bank),

Represented by ..o (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within a maximum
deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his
contractual obligations, without being able to defer the payment nor raise any contest for whatever reason,
CRE BT B s s wmresansmssssmsmermmmen e A ARBE SR wass (in letters and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any

amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at .................o.n. ON), oo s S RGN 05
[signature of the bank]



Annex N°5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: .........................
Referenteiofthe Bomd No: v i foe smmmsns
Addressed to: The President of the North West Regional Assembly
Hereinafter referred to as “The Contracting Authority”

L4 <1 o - —— (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works FOR THE CONSTRUCTION OF A BIO
DIGESTER AT THE NORTH WEST REGIONAL ASSEMBLY LODGE PHASE ONE.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

W, ettt ere s e (name and address of bank),
Repieseited bjfoccwmmmmsmanmasnssssiam (name of signatories) and hereinafter referred to as “the
Bank™;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of ............................... (in figures and in letters)
corresponding to ten percent (10%) ot the Contract amount.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted
to the Contracting Authority within the meaning of the contract, amended where need be, by its additional
clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s)
within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the

final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive
for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. [t shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall. for purposes of its interpretation and execution. be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..................... 4] ) RSP
[signature of the bank]




ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N°7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

..................................................................................................

Manager/Technical Director/Engineer of

Has effectively visited the site for

R bt B seane in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.



Annex N° 8: MODEL SITE VISIT REPORT

[) INTRODUCTION

TENDERNY ivvpmmmmmmmmusas snssns

NAME OF THE ENTERPRISE: -..cousummsmmmonsmmmmuanss

PATE cusssesssmmmmansmismans
[I) COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3- Vegetation:

4- Topography of the site:

IIT) AVAILABILITY OF SERVICES

IV)AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI)CONCLUSION
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF PROJECTS EXECUTED BY THE COMPANY

| NAME OF THE
N F— OEA%E PROJECT OWNER | CONTRACT | CONTRACT A??gpﬁgic
PROJECT | ANDTELEPHONE | AMOUNT | DURATION 4
NUMBER
DONE ON .o I
B N i i s s S NS S A N ARG
SIGNATURE . oo
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Annex N° 10: MODEL TABLE OF EQUIPMENT
LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(Project NAME) ....vvveureneneriiieiieininninnn
NG DESIGNATION OF DESCRIPTION, AGE AND NUMBER OWNER OR
THE EQUIPMENT MARK STATE | AVAILABLE NOT
T S oot BN o AN
BV . oo e R Y S S R T S A AR SR
STGNATUIRE 5 cossnsisivssmmmmenss s s s v oo s my SRy A A S S A0S
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ANNEX No. 6: Framework of schedules

DESIGNATION :
Duration
No Daily out put Total < Unit of
quantity i
) activity
~ No : Days
Category Daily wage Break up Amount
7
2
<
=
<
a4
©)
=
TOTAL A
7. 55
o Type No Daily rate Days Amount
= break up
<
=
= wn
% =
z
2
< [ TOTALB
Type Unit Unit cost Quantity | Amount
8s
< O
o
s |
o -
£ O
< Z
==
TOTAL C
D | DIRECT TOTAL COST A+B+C
E | GENERAL SITE EXPENSES Dx%
F | GENERAL OFFICE EXPENSES Dx%
G | NET COST D+E+F
H | RISK + BENEFITS Gx%
P | TOTAL COST (HT) G+H
V | UNIT COST (HT) PIQITY




Document N°. 11
PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex N, 7: Justification of preliminary studies

I. Attach the preliminary studics.

[§]

Indicate
2.1.  The date studies were carried out;
2.2, The name of the Public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

2.4, If maintenance works
2.4.1 Description of the studies;
2.4.2  Attach the outline of the itinerary bringing out rcadings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
.1 Are quantities in the quotations the same as those of the studies?

5
2.5.2  Description of studies: Draft Preliminary Study, Detailed Preliminary Study:

2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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Document N°.12

CONTRACTS

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
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[- BANK

1. Afriland First Bank (First bank), B.P 11 834, Yaoundé:

2 Banque Atlantique Cameroun (BACM), B.P. 2 933, Douala;

3. Bangue Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12 962, Yaoundé:
- Banque Gabonaise pour le Financement International (BGFI BANK). B.P. 600 Douala -

5y Banque International du Cameroun pour I'Epargne et le Crédit (BICEC) B.P. 1 925, Douala
6. Bank Of Africa Cameroun (BOA Cameroun), B.P. 4 593, Douala :

7 CitiBank Cameroun (CITIGROUP). B.P. 4 571. Douala :

8. Commercial Bank - Cameroon (CBC), B.P 4 004, Douala:

9. Ecobank Cameroun (ECOBANK). B.P 382. Douala:

10. National Financial Credit Bank (NFC-Bank). B.P. 6 378, Yaoundé :

1. Société Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300, Douala :
13, Société Générale Cameroun (SGC). B.P. 4 042, Douala :

13. Standard Chartered Bank Cameroon (SCBC) B.P. 1784. Douala :

14. Union Bank of Cameroon (UBC), B.P. 15 369, Douala:

15. United Bank for Africa (UBA). B.P. 2 088. Douala.

16. crédit communautaire d'afrique-bank (CCA - Bank)

II-Insurance companies
7 8 Activa Assurances

18. AREA Assurances

19. Atlantique Assurances S.A.

20. Benefical General Insurance S.A.
21 Chanas assurances

22, CPA S.A.

23. NSIA Assurances SA

24. PRO-ASSUR S.A.,
25. SAAR S.A.
26. SAHAM Assurances S.A.

27. Zenithe Insurance S.A.,







