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Tender Notice




REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace-Work-Fatherland Paix-Travail-Patrie
MINISTRY OF DECENTRALIZATION : MINISTERE DE LA DECENTRALISATION
AND LOCAL DEVELOPMENT 27 ET DU DEVELOPPEMENT LOCAL
NORTH WEST REGION REGION DU NORD OUEST
DEPARTEMENT DE LA MEZAM

MEZAM DIVISION
COMMUNE DE BAMENDA Il

BAMENDA 11l COUNCIL
p.0. Box 5012 Bamenda

B.P 5012 Bamenda

Tel: (237) 6 77665180
Tel : (237) 677665180

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER N° 003/ONIT/BIIIC/BIIICITB/2026
OF 20/04/2026 FOR THE CONSTRUCTION OF A BLOCK OF TWO (02)
CLASSROOMS AT G.S NTENEFOR IN BAMENDA lli MUNICIPALITY IN MEZAM
DIVISION OF THE NORTH WEST REGION
BY EMERGENCY PROCEDURE.

Financing: MINEDUB Public Investment Budget of 2026

1. Subject of the invitation to tender:

Within the framework of 2026 Investment Budget, the mayor of Bamenda Il Council hereby
relaunches an Open National Invitation to Tender for the Construction of a Block of Two (02) Classrooms at
G.S Ntenefor in Bamenda lll Municipality in Mezam Division Of The North West Region

2: Nature of work:

Work to be done consists of

» Preparatory works

Earth works
Foundation
Masonry elevation
Carpentry-roof works
Electricity
Painting
VDR drainage
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3. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this invitation to tender three (03) calendar months

4. Estimated cost
The estimated cost after preliminary studies is 20, 000 000 (Twenty millions) CFA Francs.

5: Participation and origin

Participation in this invitation to tender is open fo all registered and qualified companies or groups of
companies based in the Republic of Cameroon, must have registered on the COLEPS System (having a
certificate) and must be categorised in the required sub sector.

6. Financing

Works which form the subject of this invitation to tender shall be financed by the 2026 Public Investment
Budget of the Ministry of Basic Education.

7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document No. 12 of
the Tender File, of an amount of 400,000 CFA (four Hundred thousand) CFA Francs, valid for thirty (30)
days beyond the date of validity of bids. As per article 90 (9) of the Public confract Code (Decree No.

4




QQ 18/366 of 20 June 201 8), certified cheques or bank cheques are acceptable in the place of bid bond.
This guarantee must be accompanied by a CDEC receipt proving deposit of funds.

8. Consultation of Tender File:

The file may be consulted online in the MINMAP /COLEPS platform www.publiccontracts.com or
ARMP WEBSITE, as soon as this notice is published.
9. Acquisition of tender file:

The file may be obtained online on the website www.publiccontracts.cm (COLEPS) or from the
A.R.M.P website as soon as this notice is published against payment of the sum of forty thousand (40, 000)

CFA francs, payable at the Bamenda liI Municipal Treasury, representing the cost of purchasing the tender
file.

10. Presentation of the Bids
The bid documents will be presented in three electronic (pdf format) files as illustrated bellow:

The files A containing Administrative documents maximum volume 5MB
The files B containing Technical documents maximum volume 15MB
The files C containing financial documents maximum volume 5MB

11.  Submission of bids:

Each offer prepared in English or in French (in PDF Format) shall be uploaded or submitted on the
COLEPS platform on www.plubliccontracts.com latest the 19/05/2026 at 10:00 a.m local time.
Bids submitted at the Council in hard copies shall not be accepted.
The backup copy shall be submitted in a USB Flash at the Bamenda Ill Council (SIGAMP Office) not
later than the date and time stipulated above.

12.  Admissibility of bids

NB: The system will reject any bid submitted after the stipulated time above.
Bids that will be submitted after the date and time mentioned above or those that will not respect the
separation model indicated in the different documents in each bid shall not be accepted.
To avoid being rejected, the required Administrative documents will be imperatively produced in original
or in certified true copies by the issuing service, in conformity with the stipulation of the rules and
regulations of this tender.
These Administrative documents have « validity period of (03) three months. This validity period has to
begin after the date of the lunching of the tender
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance.

13.  Opening of bids:

The opening of bids shall take place on the 19/05/2026 at 11:00 a.m. in the conference hall of
the Bamenda IIl council internal tender’s Board.

The opening of bids will be done at once and in three stages:

- Stage 1: Opening of files A containing Administrative document maximum weight 5SMB
- Stage 2: Opening of files B containing Technical document 15MB
- Stage 3: Opening of files C containing financial document 5MB

All the bidders can take part in this opening session or can be represented by one person duly mandated
(Even in case of joint-venture) who has « perfect mastery of the tender file..

14.  Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. -Deadline for delivery higher than prescribed;

2. -False declaration or falsified documents;

3. Absence of or insufficient bid bond;

4. -Non respect of 48 hours given for absence or non-conformity of a document in the
administrative file

5. -Incomplete financial file;

6. Omission of a unit price in the financial bid;

7. -Change of quantity or unit;

8. - Non respect of (75%) of essential criteria;




9. Financial capacity less than 75% of the project amount;
During the opening session of the bids if a document of the administrative bid is absent or noncompliant,
the bidder will be given forty-eight (48) hours to produce or replace the said document else it will be
eliminated during the evaluation of the bids. No such document will be accepted after this deadline.

B. Essential criteria
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NB. Pursuant to circular lette: No.00005 /LC/MINMAP /CAB of 26 12/2023, bidder with certified true
copies of the certificate of categorisation shall not submit in their TECHNICAL FILE document relating to;
their turnover, references of the company, own minimum technical and logistics means, permanent staff and
head office location. This attestation of categorisation must be submitted in the administrative file

The technical bids will be evaluated according to the following ten (10) main criteria:

Technical organization of works (0) criteria ;

STC initialed in all pages (O) criteria ;

SAC completed and initialed in all pages (0) criteria

Attestation and report of site visit.

15. Award

This evaluation will be done in a purely a purely binary method with a positive (yes) or negative
(no) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted spelled out in

the Special Regulations of the invitation fo tender of this consultation.

16. Validity of bids
Bidders will remain committed to their offers for Ninety (90) days from the deadline set for the
submission of tenders.

17. Complementary information

Additional information in relation to technical details can be obtained at the office of the
contracting authority, notably The Mayor of Bamenda Il Council office situated at Mile IV Nkwen and on
www.publiccontracts.cm (COLEPS).

Done at Bamenda on the, 20/04/2026

THE PROJECT OWNER
(CONTRACTING AUTHORITY)
(THE LORD MAYOR OF BAMENDA Iil COUNCIL)

Copies:

- COLEPS Platform

- ARMP (for publication and archives)
- Chairperson of TB (for information);
- Representative MINMAP TB

- Notice boards (for information).
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AVIS D’APPEL D'OFFRES

<<AVIS D’APPEL D'OFFRES NATIONAL OUVERT No 003/AONO/BIIIC/BIIICTB/2026
DU 20/04/2026 POUR LES TRAVAUX DE CONSTRUCTION D'UN BLOC DE DEUX SALLES DE
CLASSE A L’ECOLE PUBLIQUE DE NTENEFOR, MUNICIPALITE DE BAMENDA 3eme DANS LE
DEPARTEMENT DE MEZAM, REGION DU NORD OUEST>>
EN PROCEDURE D'URGENCE.

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP - MINEDUB) - EXERCICE 2026

1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2026, le Mire de Bamenda llII relancé un D’APPEL
D'OFFRES NATIONAL OUVERT POUR LES TRAVAUX DE CONSTRUCTION D'UN BLOC DE DEUX
SALLES DE CLASSE A L'ECOLE PUBLIQUE DE NTENEFOR, MUNICIPALITE DE BAMENDA 3eme
DANS LE DEPARTEMENT DE MEZAM, REGION DU NORD OUEST.

2 Consistance des travaux

Les travaux comprennent notamment :
» Travaux préparatoires

Terrassement

Fondations

Magonneries en élévations

Charpente-couverture

Menuiserie métallique

Electricité

Peinture

» VRD

3. Délais d’exécution
Le délai maximum prévu le Maitre d'Ouvrage Délégué pour la réalisation des travaux
objet du présent appel d'offres est de trois (03) mois calendaires
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4. Co0t prévisionnel

Le colt prévisionnel de I'opération & Iissue des études préalables est de Vingt millions
(20,000,000) FCFA

5. Participation et origine
La participation est ouverte & égalité de conditions & toutes les petites et moyennes
entreprises de droit camerounais enregistre dans le system COLEPS (avoir un certificat).

6. Financement

Les travaux objet du présent appel d'offres sont finances par le budget
d'investissement public du Ministére de I'Education de Base I'exercice 2026.




7 Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de
soumission établie par une banque de premier ordre agréée par le Ministére chargé des finances
et dont la liste figure dans la piece 12 du DAO, d'un montant de (400 000) FCFA et valable
pendant trente (30) jours au-dela de la date de validité des offres. Conformément a article 90
(9) du code des Marchés Publics (Décret No. 201 8/366 du 20 Juin 2018), des chéques certifiés
et chéques-banques sont admis a la place du cautionnement de soumission.
8. Consultation du Dossier d'Appel d’offres

Le Dossier d’Appel d'Offres peut étre consulté en ligne sur www.marchespublics.cm (la
plateforme COLEPS) ou dans le site web de 'ARMP, dés la publication de cet avis.

9: Acquisition du Dossier d’appel d'Offres

Le Dossier d'Appel d'Offres peut étre obtenu en ligne sur www.marchespublics.cm (la
plateforme COLEPS) ou dans le site web de I'ARMP, contre présentation d'une quittance de
versement 3 la recette municipale commune de Bamenda Il de la somme non remboursable de

Quarante Mille (40,000) FCFACFA

10. Présentation des offres :
Les documents constituant 'offre seront répartis en trois volumes ci-aprés, placés sous simple
fiche électronique dont :

Le fichier A contenant des documents administratifs d'un volume maximum de 5 MO
Le fichier B contenant des documents techniques d'un volume maximum de 15 MO

Le fichier C contenant des documents financiers d'un volume maximum de 5 MO

11. Remise des offres

Chaque offre, rédigée en anglais ou en frangais, devra enregistrer ou envoyer en ligne
sur COLEPS au plus tard le  19/05/2026 & 10 heures locale.

La copie de sauvegarde doit soumise au Bamenda Il (bureau SIGAMP) au plus tard a
la date et & I'heure stipulées ci-dessus.

12.  Recevabilité des offres

N.B : Le systéme rejettera toute offre soumise aprés le délai stipulé ci-dessus

Sous peine de rejet, les piéces administratives requises devront &tre impérativement produites en
originaux ou en copies certifiées conformes par le service émetteur, conformément aux stipulations
du Réglement Particulier de I'’Appel d'Offres.

Ces piéces administratives ont une durée de validité de trois (03) mois, cette date limite de
validité des piéces administratives doit étre postérieure & la date de lancement de I'Appel
d'Offres.

13. Ouverture des Ouverture des plis

U'ouverture des offres aura lieu le 19/04/2026 dés 11 heures précises, dans la salle de
réunion de la Commission Communale De Passation Des Marches De La Mairie De Bamenda I
(préciser la commission compétente) siégeant & Mile IV Nkwen.

Uouverture des plis se fera en un temps et en trois étapes :

- ler étape: Ouverture de fichier A contenant les piéces administratives
- 2eme étape: Ouverture de fichier B contenant les offres techniques
- 3éme étape: Ouverture de fichier C contenant les offres financiéres

Tous les soumissionnaires peuvent assister & cette séance d'ouverture ou s'y faire
représenter par une seule personne dOment mandatée (méme en cas de groupement) de leur
choix ayant une parfaite connaissance du dossier..

14. Critére d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment de :
1- Délai d’exécution supérieur & celui prescrit ;




2- Fausses déclarations ou piéces falsifiées;
3- Absence ou insuffisance de |a caution provisoire de soumission

4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre
le Soumissionnaire ;

5- Offres financiére incompléte,

6- Omission du prix unitaire dans I'offre financiére

7- Le changement d'une unité ou d'une quantité dans I'offre financiere ;
8- Le non-respect de (75%) des criteres essentiels;

N.B. En cas d'absence ou de non-conformité d’'une piéce du dossier administratif lors de
I'ouverture des plis, un délai de quarante-huit (48) heures est accordé aux soumissionnaires
concernés pour remplacer |q piéce en question. Passé ce délai, la piéce ne sera plus acceptée et
I'offre ne sera éliminée que lors de I'évaluation des of en sous-commission d'analyse.
B - Critéres essentiels
Les offres techniques seront notées en fonction des dix (10) criteres essentiels ci-aprés :

a. Personnel d’encadrement de I’Entreprise sur trois (03) critéres ;

b. Le Matériel de chantier & mobiliser sur cing (05) criteres ;

¢. Références de I’Entreprise sur deux (02) critéres.

Un soumissionnaire avec une attestation de catégorisation ne sera pas soumis aux critéres
ci-dessus en 14-B.

15. Attribution

Cette évaluation se fera de maniére purement binaire avec des positifs (oui) ou négatifs
(non) et dont le minimum des « oui » acceptable est d’au moins 80% de I'ensemble des critéres
essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disant, conforme

pour I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des criteres
éliminatoires et au moins 75% des criteres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant Quatre-vingt-dix (90) jours &
partir de la date limite fixée pour la remise des offres.

17 Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus dans les
services de I'Autorité Contractante, notamment & la Mairie de Bamenda IlI, situé & Mile IV Nkwen
et en ligne sur www.marchespublics.cm (COLEPS).

Done at Bamenda on the, 20/04/2026

LE MAITRE D'OUVRAGE
(AUTORITE CONTRAC TANTE)
- Le Maire de la Commune de Bamenda llI-

Copies :
- Plateforme COLEPS
- DD MINMAP
= ARMP - NWR;
- Mditre d'Ouvrage
= Président CPM;
= Affichage
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GENERAL REGULATIONS OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of ‘“corruption” whoever offers, gives, requests or accepfs any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) s involved in “frqudulent manoeuvres” whoever deforms or distorts facts in order to

influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Confracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2TheMinister Delegate at the Presidency in charge of public contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-
genuine documents in the bid, without prejudice to criminal proceedings that may be brought against him.

Article 4: Candidates allowed to compete
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder),
in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors fo the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to
be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

i) Presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to

compromise the transparency of the procedures of award of public contracts.

(c) The bidder must not have been excluded from bidding for public contracts.




(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially aufonomous, (i) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of
this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As anintegral part of their bid, bidders must:
(a) Submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(ii) Access to a line of credit or availability of other financial resources;

(iii) Orders acquired and contracts awarded;

(iv) Pending litigations;

(v) Avdilability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (ioint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis

a vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the

Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the
invitation to tender.

Atrticle 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Atrticle 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published
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in accordance with article 10 of the General Regulations of the invitation to tender, it includes the
following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model contract;

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted
by the Contracting Authority.

T@ 000 TQ

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with all
aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or on the COLEPS platform. The Contracting Authority replies in writing to
any request for clarification received at least fourteen (14) days prior to the deadline for the submission
of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or made known
by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids,
in accordance with provisions of article 22 of the General Regulations of the invitation fo tender.
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C Preparation of bids

Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the

Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

provided by the bidder may be written in another language on condition that precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:
i) all documents attesting that the bidder:
= has subscribed to all declarations provided for by the laws and regulations in force;
= poaid all taxes, duties, contributions, fees or deductions of whatever nature;
= isnot winding up or bankrupt;
= s not the subject of an exclusion order or forfeiture provided for by the law in force;
ii)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;
ii) the written confirmation empowering the signatory of the bid to commit the bidder, in

accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.

b.  Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of the technical
bid of the bidders especially: « methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to

execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation
of visit of the site, where necessary, etc.).

b.3 Proof of acceptance of conditions of the contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the contract, namely:
1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c.  Volume 3: Financial bid
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.
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13.2  |f in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of
award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulafions and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This
is with the understanding that any contract of duration less than one (1) year shall not be subject
to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in

document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation fo tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid info the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shaill be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies
shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as
take account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
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A bid valid for a shorter period shall be rejected by the Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall

Authority addressed to bidders.
The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General Regulations;
ii) fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;
iii) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 1 8(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions
of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.
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19.2 The subject of the preparafory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as fo reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove fo be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparafory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL'".

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered fo sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case
may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously
governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription  “WITHDRAWAL”, and “REPLACEMENT BID” or
“MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6)
of the General Regulations.
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E. Opening of Files and evaluation of bids

Article 25: Opening of Files and petitions
25.1 The competent Tenders Board shall open the envelopes in single phase and in the presence of the

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of

unopened. Withdrawal shall be allowed only if the corresponding notification contains o valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which were
opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Avuthority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered

or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
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Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the

General Regulations.
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders

Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary fo the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted @
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.
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32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in « competitive manner as specified in the Special
Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are
not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1  The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 36: Nofification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
works and the execution time-limit.




Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within @ maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract fo
which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the resulfs.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in force.

39.4 Failure o produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the invitation to tender
"References | General
of the '
General
regulations l

1.1 | Definition of works: ‘
| Construction Of A Block Of Two (02) Classrooms at G.S NTENEFOR in Bamenda Il

Municipality In Mezam Division Of The North West Region.
’ Name and address of the Contracting Authority: The Mayor of Bamenda lll

\ Reference of Invitation to tender No: 003/ONIT/BIIIC/BIICTB/PIB /2026 OF 20/04/2026
[1.2 Execution deadline: 03 (Three) calendar months
’ 2.1 Source of financing

Works which form the subject of this invitation fo tender shall be financed by the 2026 Public
l Investment Budget of the Ministry of Basic Education
ITJ | List of pre-qualified candidates, not applicable
| 5.1 Origin of building materials, equipment, materials, supplies and equipment: The materials will
’ generally be from natural sources in Cameroon. |

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

1. -Deadline for delivery higher than prescribed;
_False declaration or falsified documents;
Absence of or insufficient bid bond;
-A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;
-Incomplete financial file;
Omission of @ unit price in the financial bid;
-Change of quantity or unit;
- Non respect of (75%) of essential criteria
The non-categorisation of the company

o
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During the opening session of the bids if a document of the administrative bid is absent or
noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said document
else will be eliminated during the evaluation of the bids. No

such document will be accepted after this deadline.

D. Essential criteria NB. Pursuant fo circular leffer No.00005 /LC/MINMAP/CAB of 26 /12 2023,
bidder with certified true copies of the certificate of categorisation shall not submit in their

TECHNICAL FILE document relating to; their turnover, references of the company, own minimum
technical and logistics means, permanent staff and head office location. This aftestation of
categorisation must be submitted in the administrative file

The technical bids will be evaluated according to the following ten (10) main criteria:
a. Key personnel of the enterprise on three (03) criteria ;
b. The site equipment to be mobilized on five (05) criteria ;

¢. The Enterprise references on two (02) criteria.

This evaluation will be done in a purely a purely binary method with a positive (yes) or negative

(no) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75%of the essential criteria.

ARTICLE 7: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
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accompanied by a precise translation in French or En

of the offer, the translation will be taken.

ARTICLE 8: Presentation of the tender.

The bids prepared in English or French and in soft copies marked thus,

(03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

8.1 Electronic File.

glish; in which case and for purposes of interpretation

shall be presented in three

Each bidder shall seal these three (03) Electronic Files (A, B and C) in one common USB Flash Drive.

8.2 Electronic Files

Three (03) electronic files must be uploaded in an external USB Flash Drive.
The first electronic file shall be labeled;

<<FILE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the

enterprise. These documents shall be ori

three months.

ADMINISTRATIVE DOCUMENTS.

ginal or copies certified by competent authorities not more than

DOCUMENT DESCRIPTION YES |NO
NO
Al Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force (written by the

22 |igas;
Certificate of non-bankruptcy established by the Court of 1st instance or the

A3 Chamber Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved

A.4 by the Ministry in charge of Finance or by a foreign bank the first order not
more than three months.

A.5 Purchase receipt of tender file issued by Bamenda lIl Municipal treasury
A bid bond of 400 000 FCFA (four hundred thousand FCFA), certified cheque

A.6 or bank cheque issued by a first rate-bank approved by the Ministry in charge
of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the public

’ contract Regulatory Board (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has

A.8 met all his obligations vis a vis the Fund; the attestation should be less than three
months old.

A9 Attestation of fiscal conformity.

A.10 A CERTIFIED copy of attestation of categorization.

A1l Certified Copy of a valid taxpayer's card, delivered by the chief of center of

) Taxes.
Al2 An Attestation of site visit signed by the contractor
Al13 Power of attorney authorizing signatory to engage the enterprise in the Tender

The absence or the non-conformity of the one of these documents will result to the elimination of the offer
either during the opening session of the bids (absence of bid bond) or during the evaluation




The second Internal Envelope shall be labeled <<FILE B: TECHNICAL DOCUMENT>> and shall contain
the following: NB. Pursuant to circular lefter No.00005 /LC/MINMAP /CAB of 26 /12/2023, bidder with
certified true copies of the certificate of categorisation shall not submit in their TECHNICAL FILE document

relating to; their turnover, references of the company, own minimum technical and logistics means,

permanent staff and head office location. This attestation of categorisation must be submitted in the

administrative file

r B.1 General presentation of the tender files YES | NO
-Table of content page
—Colour sheets separation
_ Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
B.2.1 List of references of the enterprise in similar jobs justified by signed contracts (first and last pages)
- and minutes of reception or attestation of clearances of works executed.
1 Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (at least HND or equivalent certificate)
Qualification of the works supervisor: (Senior Technician certificate in Civil or Rural
Engineering (BAC +2)
Professional experience of the project engineer = 03 years (signed CV)
» CV signed by the candidate,
¥ A certified copy of the technical diploma
% An attestation of availability signed by the candidate
B.3.2 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman: (Technical certificate in Building (BAC F4 or
equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of
» CV signed by the candidate,
> A certified copy of the technical diploma
%  An aftestation of availability signed by the candidate
B.3.3 Other personnel
» 02 two bricklayers with 3 years professional experience in building
construction or similar works. Only( CVs signed by the candidate)
> O0lone Carpenters with 3 years professional experience on carpentry or
similar works. Only CVs signed by the candidate
» 01 One Electrician with 3 years professional experience on Electricity
% or similar works. (Only CVs signed by the candidate)
( ALL Personnel on B 3.3 must be holders of at least CAP certificate)
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project
B.4.3 Logical sequence for the execution of the task
B.4.5 Quality control method
B.4.7 Environmental protection measures
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender file




B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of a dump truck

B.5.3 Prove of ownership or rental of a Concrete mixer

B.5.4 Prove of ownership or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig

B.5.6 axe, building level, masonry bucket , trowels, etc.

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a 1st class
B.6.1 bank located in any area in Cameroon and approved by the Ministry of Finance
and respect COBAC conditions. = 19,000,000

B.7 Attestation of site visit signed by the bidder

B.8 Comprehensive report of site visit signed by the company administrator

B.9 Special Technical Clauses initialed in all the pages

B.10 Special Administrative Clauses completed and initialed in all the pages and last
i page signed

FILE C- FINANCIAL FILE

No. DESIGNATION. YES | NO
Cl1 A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without
taxes (HT) and with taxes (TTC)
C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

* The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination

Supply price
ARTICLE 8: Currency of payment
This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes,

firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (06) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery
The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.




ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 400 000 FCFA (four hundred

thousand FCFA). As per article 90 (9) of the Public contract Code (Decree No. 2018/366 OF 20 June
2018), certified cheques or bank cheques are acceptable in the place of bid bond.
The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
contract. The corresponding sum will be paid or the released guarantee, one year after provisional
reception of works.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for ninety (90) days as from the handover date of
the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be submitted in electronic format on the
COLEPS website. The bidder will present his dossier inside a new USB Flash Drive.

ARTICLE 13: Date and latest time of deposit of offers
Each bid, prepared in English or in French (in PDF Format) shall be uploaded or submitted on the
COLEPS platform on www.plubliccontracts.com latest the 19/05/2026 at 10:00 a.m local time.

Bids submitted at the Council in hard copies shall not be accepted

ARTICLE 14: Opening of the tenders
The opening of bids shall take place on the 19/05/2026 at 11:00 a.m. in the conference
hall of the Bamenda Il council internal tender’s Board.

The opening of bids will be done at once and in three stages:

- Stage 1: Opening of files A containing Administrative document maximum weight 5SMB
- Stage 2: Opening of files B containing Technical document 15MB
- Stage 3: Opening of files C containing financial document SMB

All the bidders can take part in this opening session or can be represented by one person dully
mandated (Even in case of joint-venture) who has a perfect mastery of the tender file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
80% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release
or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.
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To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not
accepted.

The contracting authority reserves the right not to take action on an Invitation to tender, if
it did not obtain a proposal which appears acceptable to him.

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be rejected
by the Project Owner as proposed by the Tenders Board.
Prior to this reject, the bidder must have been requested to produce written justification(s) and that
these justifications have been appreciated to be unconvincing.
These justifications will concern amongst others
- The production of detailed pricing, its content and the coherency between the unit price, its
mode of realisation and its timing.
- The purchase prices of materials
- The cost of exploitation of equipment
- The wages of technicians and labourers
- comparative advantages or favourable exceptional conditions that the bidder has for the
realisation of the works
- measures relative to the condition of works
In the case where these justification(s) is or are not convincing, the Project Owner decides but
before the reject, he can only decide when the Public Contracts Regulatory Agency(ARMP) must have
examined the unconvincing justification(s) and given his opinion in seven (07) working days from the date
of receipt of these justifications from the project. (The Tenders Board requests for justifications, bidder replies
by writing, board examines and if not convincing, proposes reject to contracting Authority who decides after
consulting ARMP)

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works, the contractor must make sure that she respects the
elements of maturity of the project especially the location of the structure shown to him during the
site visit.

However, if for one reason or the other the initial location shown to the contractor during
the site visit has to change at this phase, the following Adhoc commission members will be
convened to established a report of the change:

% The authorizing authority....ccvvevvnnnnn... R (Chairperson)
%* The Divisional Delegate of MINMAP or his representative;...........(Observer)
* The Divisional Delegate of MINTP or his representative.............. (secretary)
%* The DD MINEPAT for Mezam......oun...... T S X T (member)

%> The DD MINEDUB for MeZam.........uueernneeeeeeseonseoeeee (member)

% The Council Development Officer ......vuvuvveninerenanininnnn. S (member)
e T ————— (member)

0 ThE CONTEUCION. i e ceeeirirririnnrnnennnnnnnnanssssssssnmsmsensssrssssssin (member)




DOCUMENT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS
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Chapter I: General
Article 1: Subject of contract
The subject of this contract shall be the Construction of a Block of Two (02) Classrooms at G.S
NTENEFOR in Bamenda lIl Municipality in Mezam Division of the North West Region.

Arficle 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tender Ne: 003/ONIT/BIIIC/BIIICTB/2026

OF 20/04/2026

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)
_  The Contracting Authority shall be the Mayor Bamenda lll Council
He awards the contract, ensures the preservation of originals of said contract documents and
the fransmission of copies to Ministry in charge of Public Contracts and to the body in charge
of Public Contracts regulation.

— The Contract Manager is the Divisional Delegate of MINEDUB for Mezam who shall
represent the Project Owner in all the levels of the project notably by ensuring the respect
of the administrative, technical and financial conditions and contractual deadlines.

—  The Contract Engineer shall be the Divisional Delegate of Public Works for Mezam
hereinafter referred to as the Engineer.

— The Project Owner is the Mayor Bamenda Il Council. He represents the beneficiary
administration of the works.

— The Project Manager shall be at the same time the Chief of Technical Service Public
Works for Mezam. He ensures respect of the administrative, technical and financial
conditions and contractual deadlines. He ensures the interest of the project owner at the
definition, preparation, execution and acceptance stages

—  The Service in charge of ensuring the effectiveness of the execution of works shall be the
Divisional Delegate of Public Contracts for Mezam.

—  The contractor shall be [to be specified].

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
—  The authority in charge of ordering payment shall be the the Mayor Bamenda Il Council
—  The authority in charge of the clearance of expenditures shall be Special Finance Controller
Bamenda City Council.
—  The body or official in charge of payment shall be the Municipal Treasurer Bamenda Il
Council.
—  The official competent to furnish information within the context of execution of this contract
shall be the Project Owner (Mayor Bamenda lll Council).
3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [fo be completed, where need be]

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the
project:
In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public Contract
Code (Decree No. 2018/366 of 20 June 2018), the Contract Manager, the Contract Engineer
as well as the other persons in charge of the control and follow up of the project shall perceive
indemnities as well as logistics support for the realisation of the project from that shall be fixed by
a decision of the Project Owner or Project Owner.

Atticle 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and /or French].

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.
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If the laws and regulations in force at the date of signature of this contract are amended after
the signature of the contract, the possible direct resulting costs shall be taken into account without
gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (to be adapted to the

nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC)

5) The particular elements necessary for the determination of the contract price, such as, in order
of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices

.
’

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where
need be, names and references].

7) The General Administrative Conditions applicable on public works contracts that went into
effect by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the
contrect [insert and indicate, where need be, names and references].

Article 6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according to
the case]:

1. Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

2. The Mining Code;

3. Instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and

functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing
the tax and customs system applicable to public contracts;

6. Decree No. 2018/366 OF 20 June 2018, to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and

functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5
August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public
Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution
of Public Contracts;

10. Letter No; 00908/MINTP /DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

1'1. Circular [to be indicated as applicable] relating to the execution, and control of execution of
the budget of the State, Public Administrative Establishments and Regional and Local
Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Appiicable standards;

14. Other instruments specific to the domain concerned with the contract.

Article 7: Communication (Articles 6 and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and notifications
sent to the following address:
a)  Inthe case where the contractor is the addressee: Sir/Madam..........

Beyend the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
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b)

c)

addressed to the [to the specified] council, chief town of the region in which the work was

done;
In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,

Contract Manager, Contract Engineer, Project Manager and where need be, within the
same deadline.

In the case where the Contracting Authority is:

Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

1.2 The contractor shall address all written notifications or correspondences to the Project
Manager with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

Article

9.1

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the
Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the
Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority
and nofified by the Project Owner to the Contractor with a copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before
the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to
the contractor by the Contract Engineer or Project Manager (where applicable) with a
copy to the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority, the Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified
by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary fo remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer and
notified to the contractor by the Contract Engineer.

The contractor has a time-limit of fifteen (1 5) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within @ maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this
deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the said notification.

9: Contracts with conditional phases (Atticle 9 of GAC)

[Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and
issue an attestation of proper execution to the contractor. This attestation shall condition
the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a

conditional phase shall be five (5) days.
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Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the contractor shall have
himself replaced by a member of staff of equal competence (qualifications and
experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has 5 (five) days to notify his opinion in writing with a
copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered
as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract as mentioned in article
435 below or the application of penalties [to be specified where need be].

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Atticles 29 and 41 of GACQ)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.
It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty
(20) days of the notification of the contract,
The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)
The amount of this contract as indicated by the attached [detail or estimates] is e i
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and /or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA, francs (amount in figures and letters exclusive of taxes) by credit
to account No. opened in the name of the contractor in the
bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the contractor in
bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
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b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case
of price reductions.

14.2 Price updating modalities (not applicable)
Article 15: Price revision formulae (article 21 of GACQ)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the
amount of the contract and its additional clauses, where applicable.
17.2In the case where the contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:
- The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheefts;
- The remunerations and salaries effectively paid to local labour shall be increased by
forty percent (40 %) to take account of social benefits;
- The hours put in by the heavy equipment shall be counted at the rate featuring in the
sub-detail of prices;
- Building materials and materials shall be reimbursed at cost price duly justified at the
place of use, marked up by ten percent for loss, stocking and handling;
- The amount for services thus calculated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the contractor’s
unforeseen.

Atticle 18: Evaluation of works (article 23 of the GACQ)
This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may granf @ start-off advance equal to 20 % of the amount of the
contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modailities laid down in
the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Atticle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the contractor and the Engineer shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule
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during the month and capable of giving entitlement to payment. This sheet shall be based on the
certification of the various tasks [ointly established by the contractor and the Project Manager

21.2 Monthly detailed account

Every month of during o periodic sequence established by contractor and representative of the
project owner, the contractor shall hond over to the Contract Engineer two draft provisional monthly
detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of
taxes), according to the agreed model and establishing the total amount of the sums fo which he may
lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The defailed account of
the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-2.2 and/or - (5.5 or 15%)] paid directly into the account of the contractor;
- 2.2 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor-

The Project Manager has o time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21 ) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has o deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Municipal Treasurer Bamenda 1] Council within @ maximum deadline
of calendar days from the date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30 day beyond the contractual time-limit;

D) One thousandth (1/1000M of the initial amount of the contract inclusive of all taxes
per calendar day beyond the 30™ day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be
liable for the following special penalties for the non-observation of the provisions of the
contract, especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
contractor.
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Article 24: Payment in case of a group of enterprises (article 33 of the GAC)
1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.
5. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GACQ)
25.1 [Indicate the time-limit available to the contractor to forward the draft to the Project
Manager, after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of fourteen (14) days after the
date of provisional acceptance, the contractor shall establish, based on joint reports, the draft
final detailed account of works executed and which detailed account summarises the total sums to
which the contractor may be entitled as a result of the execution of the whole contract.

25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft
to the Project Manager.

953 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had
signed jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties, puts an end to the contract, except with regard to interest on
overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for

implementing the tax regulations and customs procedures applicable to public contracts. The

taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AR which is a
deduction on company taxes;

- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
5 Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer
tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.
These elements must be included in the costs which the undertaking imputes on its running costfs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices mean VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)
Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.




CHAPTER Ill: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.
30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GACQ)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be
ninety (90) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works [or that fixed in this Administrative Order- to be specified)].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GACQ)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site. and access ways to the contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GACQC)
The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be
adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to
be designated]

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Contract Manager ofter the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

- Either the indication “GOOD FOR EXECUTION";
= Or the indication of their reject including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.
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The approval given by the Contract Manager or Project Manager does not in any way release
the contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the contractual programme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions
of the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the
contract.
35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Contract
Manager or Project Manager] at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has « deadline of [five (05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence
work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To
be specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the
contract and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the contractor’s personnel
and laboratory as soon as the request is made.
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Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page

should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GACQ)
[Specify the possible restrictions or bans]

CHAPTER IV: ACCEPTANCE
Article 42: Provisional Acceptance
42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer,
fo organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,
-Contractor.

During this pre-reception, the engineer shall eventually specify the reserves to be lifted
and the corresponding works to be effected before the reception. The Engineer shall fix the
reception date in collaboration with the chief of service for the contract.

42.2 Acceptance
The acceptance commission shall comprise:

% The contracting authority or his Representative..........o.ovvveuiseeennn. (chairperson)
%* The Divisional Delegate of MINMAP or his representative; ............... (Observer)
%* The Divisional Delegate of MINTP ......ooouviunneineiie (secretary)

% The Divisional Delegate of MINEDUB for MEZEM wusmmsnnvsssmsinm (member)

%* The Council Development Officer .......uiiivueeveneeenneeennesomnnsn, (member)

% The Head Teacher ........covvirueiiuerereeeeesssensssssessesoess oo (member)

% The CONraCOr. oo et (member)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and signed by all the commission members.

However, the report (process - verbal) shall be valid if two third (2/3) of the members including
the chairperson append their signatures.

The chairperson can only convene the acceptance of works when he must have received from the
Contract Engineer the report (process - verbal) of the technical acceptance of works with no
reserves pending clearance.
This report (process - verbal) of the technical acceptance of works shall be an integral part of the
acceptance of works’ report (attached to acceptance of works report) and shall accompany the
bills for settlement

An indemnity shall be perceived by the members as per specified in the SRT

Article 43: Guarantee Period.
The guarantee period is one (01) year from the date of the provisional reception for the
section of new civil Engineering works.
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Article 44: Final acceptance (article 72 of the GACQ)
44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15)
days] from the date of expiry of the guarantee.
44.2 The Contract Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GACQ)
The contract may be terminated as provided for in the Decree No. 2018/366 OF 20 June 201 8
of the Public contract Code and equally under the conditions laid down in articles 74, 75 and 76 of
the GAC especially in one of the following cases:

- dead of the contractor

- bankruptcy of the contractor

- judicial liquidation (contractor not authorised by court to exploit her enterprise

- sub-contracting of works without the authorisation of the project owner

Incompetence of the contractor duly notified by the Project owner
- Non respect of labour code rules and regulations
- fraud and corruption duly noticed

Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
Seven (07)] copies of this contract shall be produced at the cost of the contractor and furnished to
the Contract Manager.

Article 49 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the contractor by the Contracting Authority.
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Document No. 6:
Special Technical Conditions (STC)




TECHNICAL SPECIFICATIONS

| - GENERALITIES

Il- PREPARATORY WORKS-IMPLANTATION
M- FOUNDATION

Vv - ELEVATION WORKS

V- ROOF TRUSS AND THE COVERING

VI-  JOINERY AND METAL WORKS

VI - PLUMBING-SANITARY

VIil- ELECTRICAL INSTALLATION

IX - RENDERING (PLASTERING) AND COATING

X - PAINTING

Xl - OUTSIDE AMENITIES AND LAYOUT PLANNING

Xl - PROTECTION OF THE ENVIRONMENT

Xlll -  ORIGIN, QUALITY AND PREPARATION OF MATERIALS

1 — GENERALITIES: These present special technical specifications concern the Construction of Block
of Two (02) Classrooms at G.S NTENEFOR in Bamenda Il Municipality in Mezam Division of the
North West Region. It is the duty of the contractor to realize the structure as per the execution
plans that shall be approved by the competent authority and sample models of equipment and
furniture provided by the project owner. Through the Project Engineer, the contractor shall furnish
the owner of the project and other project team members within the shortest possible time with an
execution plan showing clearly how he intends to run the work site. A fence in local materials shall
enclose the whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by
constructing a temporal pit latrine and putting up temporal fence around the project site if that
be the case.

The contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the

44




Project Engineer in case of any doubt. He shall not on his own modify anything on the structure
and shall inform the Project Engineer of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at
his cost without modification of the contract amount. The owner of the project shall have the right
to the final choice in case of any modification.

1 - PREPARATORY WORKS - SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate
trenching and other earthworks and good circulation. The commencement of excavation will be
accepted by the Project Engineer without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil
bearing capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom
of the trench, the contractor shall continue excavation up to a depth as will be approved by the
Project Engineer. The excavations will be done manually and no concrete or mortar shall be laid
on the bottom of the trench without the acceptance of the trench bottom of excavation by the
Project Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted
for examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

3 — FOUNDATION: Blinding concrete: The base of the foundation trenches shall be stabilized
with 5cm of concrete dosed at 150kg/m3
» Separate footing plus foundation walls:

* The separate footing shall be in reinforced concrete of section 20x30 (or as per
indication on the plans) dosed at350kg /m3.

® The reinforcement shall be stirrups T6 every 20cm +4HA10 main rods

® The foundation walls shall be realized with frog filled sand Crete blocks of section
20x20x40 dosed at 200kg/m3 OR masonry foundation of 25cm thickness

» FLOORING: The floor shall be of mass concrete of thickness 8cm dosed at
350kg/m3.The floor shall be finished with a cement screed of 4em thick, dosed at
400kg/m3

The foundation will be filled with earth of good quality in successive compacted layers of 20cm
where the fill depth exceeds 30cm. An over-site concrete of thickness 12cm will be laid to cover
the whole foundation area at dosage of 350 kg/m3 over the entire compacted surface.

The floor shall be in cement grout, smoothly trowel finished on & sand screed of 3mm thick.

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mixing for block moulding should give at most 32
blocks per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at least
21days before lying on the elevation walls. The reinforced concrete pillars of section 15x15 and
15x30 at 350 kg/m? will be cast as one raises the agglomerated hollow blocks walls and this is
to permit a good adhesion. The characteristic strength of concrete at 28 days should not be less
than 16Mpa. For the maximal spacing of the pillars see building plans. The lintels 15 x 20 in
reinforced concrete at 350 kg/m3 will be levelled to + 2,20m above the level of the finished
foundation.

The average height under the ceiling shall be 3,00m.
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A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m? will be laid above the
finished level of the agglomerated hollow blocks walls with fixing wires so as fo receive the
wooden roof truss.

— ROOF TRUSS AND THE COVERING:
- Trusses: shall be of locally sawn and treated eucalyptus, shall compose of single frame rafters of

5emx15cmx4m and spaced at 1.50m interval with a king-post of 175cm high. These rafters will
be solidly attached to the wall plate with the help of standby beam iron rods also spaced at
1.50m spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All structural
timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with
the straight grain and free of any defect.

-Roofing sheets: shall be in high rib aluminum sheets (TéleBac) of type 5/10mm. The sheets shall be
fixed onto the purlins using twisted zinc nails equipped with bituminous rubbers caps.

-Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with
aluminum sheets.
-Ceiling- shall be in cream-white 4mm plywood (Ayous), fastened to noggins of 4cm thick or 5x8

and treated with carbonyl. The noggins shall be spaced 60cm center to center and braced
appropriately. Eaves shall be equipped with ventilated pre-cast blocks. An access shall be
provided into the loft (ceiling of each classroom). The external ceiling shall be in smooth aluminum
sheets (t8le lisse) nailed to noggins and fastened with wooden ceiling battens.

6 — JOINERY

Doors and Windows:

- Door shutters (1,00 X 2,20)m shall be made of aluminum glazed panels fitted with aluminum
protection bars (vertical Strips), anchored to the wall with appropriate screws, (90X2,20)m hard
wooden raise panels fixed on wooden frames and securely anchored to the walls, (90X2,20)m
double metallic panels fixed on metallic angle bars (35x35)mm securely anchored to the walls.
All door shutters shall open to the outside.

-All window openings (210 X 90) cm shall be fitted with sliding aluminum glazed panels shutters
and fixed window protectors (210 X 90) cm of vertical striped metallic tubes (30mm)

7 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be
joined to a general earth hold.

8 — RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm
on both sides of the walls) will be of cement mortar at 400 kg/m3. There will be an under-coat
layer and a finish layer floated and foamed to finish. They must be well cut horizontally and
vertically using a straight edge. All walls shall receive a base coat of spatadash before
plastering is done.

9 — PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls
as priming layer. The interior walls will be painted in water paint (pantex 800). The external
walls will be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be
chosen to achieve the desired magnolia colour.

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out oil paint at
90cm from the floor, externally and internally with coffee brown colours.

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and

30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor
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well rolled and smoothen out with ordinary cement concrete providing a slope of 10% for the
flow of water with an offshoot of at least 3m to the environment.
Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main

entrance of the classrooms at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the building at 1,20m
wide as the case may be.

Equally, ramps of 1,20m cast insitu of one twenty (1,20m) wide each with edges protected with
angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel
chairs or otherwise.

11 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project
Engineer, before the beginning of works, the place of his yard facilities and will request his
authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the
extraction of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance
areas and of washing should be concreted. These maintenance areas should have a slope toward
a cesspool provided for the purpose and toward the inside of the platform in order to avoid the
out-flow of the polluting products toward the site and the neighborhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should
demolish all stationary installation, as foundation, support made of concrete or metallic, etc. in
order to put back the site in its nearest initial state. No equipment nor materials should be
abandoned on the site, nor in the vicinity after the execution of all the works. Left-over materials
are to be covered with a layer of earth, and the site has to receive an adequate drainage in
order to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates
may either be from the river or quarry crushed and must be approved by the Project Engineer
before any use on the site. The sand (0/5) shall have very fine elements settlement of less than
4%. The gravels (5/15 or 15/25) shall be clean and well graded with very fine elements
settlement of less than 2%, The cement shall be CPA 325 class from CEMENCAM or from an
approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have no particle dimension above 50mm and with
plasticity index of less than 35. Fill materials shall also be free from organic elements and shall
have a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not
less than 20em.

13-CONCRETE:
-Ordinary concrete: specifically, lean concrete shall be 5cm thick and laid all round the excavated
foundation trenches before the stone /block work is carried out and dosed at 150kg/m3.
- Over=site concrete: shall be 12cm thick laid on the entire floors and paved area between walls
and gutters dosed at 350kg,/m3 over the entire surface.
NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope,
slopping to the outside.
-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and
tie-beams and their mixture shall be in o proportion of 350kg/m3.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)




NOTE : Reinforcement Schedule.

'VNQ |_sizEs | RODS RODS STIRI_!UP DOSAGE O j
| STRUCTURE . Nos o) Tors® Spacings

1 | Damp proof course | 4 8mm 6mm | 20cm | 350kg/m? Fe-E-40(i‘
2 [ Lintel (15x20) 4 | 8mm | 6mm [ 20cm | 350kg/m3 | Fe-E-400 |
3 | VerandaPillars 15x 30 6 | 8mm | 6mm | 20cm | 350kg/m? | Fe-E-400 |
4| Wall pillars 15x15 ™4 | 8mm | 6mm | _ 20cm | 350kg/m® | Fe-E-Aoo‘l
(75 Wall plate (tie-beams) 15x20 | 4 | 8mm | 6mm 20cm | 350kg/m? |  Fe-E-400
6 | Beams 20x20 and 15x20 4 | 8mm | émm | 20cm | 350kg/m®_| Fe-E-400 |

NB: All rods should preferably be imported

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary
from 0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from
0.16 — 5mm. It shall be river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean
and free from impurities; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not
show any trace of uneven mixture. Storage on the building site shall be done on a dry and
ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded
and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules.
The steel shall be perfectly clean without any trace of rust, non-adhesive fo paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.

- MASONRY:

_Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm
for load bearing walls of PC300 Kg/m? (at most 32 blocks per bag of cement). Blocks should
show an appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge.

Cement mortar mix in a proportion of 400kg/m3 will be used to plaster all previously rejoined
areas on all masonry and concrete works, and then thinly floated. The final thickness of the
plastering shall not be less (02cm on both sides of the walls). The external walls shall receive a
coat of spatadash before plastering is done on it.

.Screed: a smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on
the 8cm concrete floor and the screed shall be 3cm thick.

14- GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly
at the frontage and the two ends of the building as the topography of the terrain is relatively
flat. The walls of gutters are to be constructed in concrete and the floor will be rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for
level surfaces.

15- Wood — Material: The wood must be pure and should not have nodes, foreign bodies or
fractures due to sawing. This shall be locally sawn eucalyptus.
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Document No. 7:
Schedule Of Unit Prices
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Schedule of unit prices

UNIT PRICE SCHEDULE FOR THE CO
IN BAMENDA IIl MUNICIPALITY IN

NSTRUCTION OF A BLOCK OF TWO
MEZAM DIVISION OF THE NORTH WEST RE

(02) CLASSROOMS AT G.S NTENEFOR
GION IN MEZAM DIVISION OF

THE NORTH WEST REGION. |
ITEM T UNIT | UNIT PRICE IN | UNIT PRICE IN
DISCRIPTION OF WORKS EIGURE WORD
r 100: PRIMINARY WORKS
h 101 | Construction or renting of the site office ff
r 102 | Installation of project information board ff J
ﬁ 104 | Studies (execution, planning report of execution ) f
‘ 105 | Clearing of the site m?
106 | Implantation of the building ff
SUB TOTAL 100
200 EATH WORKS
201 | Leveling of platform M?2
202 | Digging of foundation trenches and footing M3
203 | Back filling with selected lateritic soil M3
SUB TOTAL 200
300 - FOUNDATION
301 | Lean concrete M3
302 | Foundation in black stones - walls 40cm thick or frog filled M3
blocks of 20x20x40
303 | Reinforced concrete for footings, pillars and ground beams M3
dosed at 350kg / m?
304 | Concrete floor (8cm thick closed at 300 kg /m?3) M3
SUB TOTAL 300
LOT 400 - WALLSMASONARY
401 | Blocks 15x20x40 for wall elevation M?
402 | Rendering with cement mortar dosed at 500kg / m? and M?
400kgs /m? for spatadash and final coat respectively
403 | Reinforced concrete for pillars, lintels, and beams closed at M3
350kg /m?
404 | Wall blackboard (500x120x2)cm with cement paste finish U
including painting
405 | Floor finished in cement screed of 4cm (dosed at 400kg/ m?) m2
and cement paste
406 | Black board stages u
SUB TOTAL 400
LOT 500 - ROOF
501 | Assembled wooden Rafters U
502 | Purlins 5cm x 8cm fixed to rafter to receive roofing sheets M3
503 | Ceiling boards of 4mm thick plywood M2
505 | Ceiling at eaves with smooth zinc(tolelisse ) m?2
506 | Roofing sheets 6m long TOLE BAC 5/10¢ M2
507 | Facial board (tolebac 5/ 10mm of 30cm height) including MI
lining
508 | Angle sheets Ml
509 | Aluminum ridge cap 50cm large ML
510 | ventilation of roof (pre - fabricated) at the eaves U

SUB TOTAL 500
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600 -METAL WORK AND JOINERY

601 Metal door 97x220 fitted with solid locks for the classrooms U
602 | Aluminum windows of 210 x110 including internal protect or u
for classrooms
SUB TOTAL 600
LOT 700 - ELECTRICITY
701 | Conduit pipes roll
702 | Cables V.G.V 1,5mm2 for lighting roll
703 | Cables T.H 2,5mm?2 for power sockets roll
704 | Fluorescent lamps (1,2m) complete U
705 | two way one gang switches U
706 | Two way two gang switches U
707 | Three pin English power sockets U
708 | complete earthing of the structure (6mm copper cable, earth ff
rod 1,5m etc )+Fuse box and provision to external net work
SUB TOTAL 700
800 - PAINTING
801 | priming coat in ordinary paint (National paint ) m2
802 | two coat of water based paint (pantex800) on internal walls M2
802 | two coat of water based paint (pantex800) on the ceiling M2
803 | Two coats of water resistance paint (paint x1300) on M2
external walls
804 | Qil paints on metallic doors, protectors and skirting (coffee M2
brown 20cm from floor level internally and externally)
SUB TOTAL 800
LOT 900 - DRAINAGE
901 | Rain water (run-off) gutters 30x40cm with off shuts of 1,5m ML
902 | Concreting of external veranda (dosed at 300kg/m3) m2
903 | concrete slabs and /or stairs on gutter at entrances of the U
classrooms (1,2mwide)
904 | concrete ramps (2m wide) of reinforced concrete dosed at u

350kg / m3

SUB TOTAL 900
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Document No. 8:
Bill Of Quantities And Estimates



BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOM AT
G.S NTENEFOR IN BAMENDA Il MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION IN MEZAM
DIVISION OF THE NORTH WEST REGION.

ITEM DISCRIPTION OF WORKS U | QTY up TOTAL
100: PRIMINARY WORKS
101 | Construction or renting of the site office ff 1.00
102 | Installation of project information board ff 1.00
104 | Studies (execution, planning report of execution ) ff 1.00
105 | Clearing of the site m?2 | 440.00
106 | Implantation of the building ff 1.00
SUB TOTAL 100
200 EATH WORKS
201 | Leveling of platform M2 | 440.00
202 | Digging of foundation trenches and footing M3 | 34.50
203 | Back filling with selected lateritic soil M3 | 40.00

SUB TOTAL 200

300 - FOUNDATION

301 | Lean concrete M3 1.70

302 | Foundation in black stones - walls 40cm thick or frog filled M3 | 63.50
blocks of 20x20x40

303 | Reinforced concrete for footings, pillars and ground beams M3 6.54
dosed at 350kg / m?

304 | Concrete floor (8cm thick closed at 300 kg /m3) M3 | 13.09

SUB TOTAL 300

LOT 400 - WALLSMASONARY

401 | Blocks 15x20x40 for wall elevation M2 | 164.80

402 | Rendering with cement mortar dosed at 500kg / m? and M2z | 346.35
400kgs /m? for spatadash and final coat respectively

403 | Reinforced concrete for pillars, lintels, and beams closed at M3 5.30
350kg /m?
404 | Wall blackboard (500x 1 20x2)cm with cement paste finish U 4.00

including painting

405 | Floor finished in cement screed of 4cm (dosed at 400kg/ m3) | m2 | 172.98
and cement paste

406 | Black board stages U 2.00

SUB TOTAL 400

LOT 500 - ROOF

501 | Assembled wooden Rafters U 13.00
502 | Purlins 5cm x 8cm fixed to rafter to receive roofing sheets M3 0.77

503 | Ceiling boards of 4mm thick plywood M2 | 172.98
505 | Ceiling at eaves with smooth zinc(tolelisse ) m? | 45.30
506 | Roofing sheets ém long TOLE BAC 5/10é M2 | 237.60
507 | Facial board (tolebac 5/ 10mm of 30cm height) including Ml 60.40

lining

508 | Angle sheets Ml | 24.00
509 | Aluminum ridge cap 50cm large ML | 20.00
510 | ventilation of roof (pre - fabricated) at the eaves U 2.00

SUB TOTAL 500

600 -METAL WORK AND JOINERY

601 Metal door 97x220 fitted with solid locks for the classrooms U 4.00

602 | Aluminum windows of 210 x110 including internal protector 9] 10.00

53




for classrooms
SUB TOTAL 600
) LOT 700 - ELECTRICITY
{ 701 | Conduit pipes roll 1.00
™ 702 | Cables V.G.V 1,5mm2 for lighting roll | 1.00
703 | Cables T.H 2,5mm2 for power sockets roll 2.00
704 | Fluorescent lamps (1,2m) complete U 20.00
705 | two way one gang switches U 2.00
706 | Two way two gang switches U 2.00
707 | Three pin English power sockets U 12.00
708 | complete earthing of the structure (6mm copper cable, earth ff 1.00
rod 1,5m efc )+Fuse box and provision to external net work
SUB TOTAL 700
800 - PAINTING
801 | priming coat in ordinary paint (National paint ) m2 | 424.43
802 | two coat of water based paint (pantex800) on internal walls | M2 | 245.60
802 | two coat of water based paint (pantex800) on the ceiling M2 | 172.98
803 | Two coats of water resistance paint (paint x1300) on external | M2 | 178.84
walls
804 | Oil paints on metallic doors, protectors and skirting (coffee M2 | 44.67
brown 20cm from floor level internally and externally)
SUB TOTAL 800
LOT 900 — DRAINAGE
901 | Rain water (run-off) gutters 30x40cm with off shuts of 1,5m ML | 65.20
902 | Concreting of external veranda (dosed at 300kg/m3) m2 | 45.30
903 | concrete slabs and /or stairs on gutter at enfrances of the U 4.00
classrooms (1,2mwide)
904 | concrete ramps (2m wide) of reinforced concrete dosed at U 1.00
350kg / m3
SUB TOTAL 900
Total without TAXES
VAT 19.25%
AIR 2.2% or 5.5%
Total including TTC
NET TO BE PAID

This present estimate is closed at the sum of ..o isssvsssssiisis reavans

taxes included.

.... FCFA all
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Schedule of sub-detail of prices
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REPUBLIC OF CAMEROON
Peace-Work-Fatherland
MINISTRY OF DECENTRALIZATION
AND LOCAL DEVELOPMENT
NORTH WEST REGION

MEZAM DIVISION

BAMENDA IIl COUNCIL
P.0O. Box 5012 Bamenda

Tel : (237) 677665180

JOBBING ORDER Ne

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie
MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL
REGION DU NORD OUEST
DEPARTEMENT DE LA MEZAM

COMMUNE DE BAMENDA i
B.P 5012 Bamenda
Tel: (237) 6 77665180

JONIT/BIIIC/BIIICITB/2026 OF | /2026 FOR THE CONSTRUCTION OF A

BLOCK OF TWO (02) CLASSROOMS AT G.S NTENEFOR IN BAMENDA Il MUNICIPALITY IN MEZAM
DIVISION OF THE NORTH WEST REGION IN MEZAM DIVISION OF THE NORTH WEST REGION.

Project Owner [Indicate name and full address]

HOLDER
P.O. Box , Tel: Fax:
Business Registry No. at

Taxpayer’s No.

SUBJECT : Execution of
Lot No. : Network

PLACE :Region

works;

: [indicate name and full address of holder]

EXECUTION DEADLINE : (

) months

AMOUNT IN CFA F:

[1AT

EVAT

VAT

AIR (Income tax)

| Net to be paid |

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:




Between:

The Government of the Republic of Cameroon, represented by hereinafter

referred to the “Contracting Authority”

On the one hand,
And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M

“Contractor”

On the other hand,

Agree on the following:

, its General Manager, hereinafter referred to as the
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Summary

Partl:  Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of JOBBING ORDER N /ONIT/BIIIC/BIIICTB/2026 OF / /2026

FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS AT G.S NTENEFOR IN

BAMENDA Il MUNICIPALITY IN MEZAM DIVISION OF THE NORTH WEST REGION IN MEZAM

DIVISION OF THE NORTH WEST REGION.

Awarded after invitation to tender [specify references of invitation to tender]

With

For the execution of works
Lot No. 5 Network

Section No. ! Road No. ltinerary Length (km)
i I

EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

| IAT

| EVAT

VAT (

AR (2.2% or 5.5 %)
Net to be paid

Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Forms And Models To Be Used By
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Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3:

Model No. 4:

Model No. 5:

Annex No. 6:

Annex No. 7:

Annex No. 8:

Model final bond

Model of start-off advance bond
Model retention fund

Framework of schedule
Evaluation grid

Attestation of site visit
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Annex No. 1: Model Tender

I, the undersigned lindicate the name and capacity of signatory]
Representing the company or enferprise or group with head office at
registered in the trade register of under the number No

Having

taken cognisance of all the documents featured or mentioned in the Tender File including the

addendum (addenda): the invitation to tender [recall the subject of the invitation to tender]

The Pro
opened

Prior to

After having personally taken account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, in return for

the prices which | myself establish for each type of structure which prices reveal the amount of the

tender for lot No. at [in figures and words] CFA francs exclusive of
VAT and at CFA francs Inclusive of all Taxes. [In figures and words).
| pledge to execute the works within a deadline of .....oovinene. months.

| pledge to maintain my bid for [indicate duration of validity, in principle 90days for national
invitations fo fender 120 days for international invitations to tender] from the deadline of submission
of bids.

Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

ject Owner shall pay the sums due for this contract by crediting account NOuueeenrreeeneeeasnnseses
I vmsvamseasmsessennees Bank...ceeeesanns e .....Branch

the signing of the contract, this tender accepted by you shall constitute an agreement between us.
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Annex No. 2: Model Bid Bond
Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted
his bid on for [recall the subject of the invitation to tender], hereinafter referred to as
“the bid" and to which must be attached « bid bond equivalent to [indicate the amount] CFA
francs.

We [name and oddress of the bank], represented by [names of
signatories], hereinafter referred to as “the bank” hereby guarantee payment to the Contracting
Authority of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay
in full to the Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority
during the validity period:
* Fails or refuses to sign the contract, even though required to do so;
* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by
the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum
referred to above upon reception of the his first written request, without the Contracting Authority
having to justify his request, given, however, that in his request the Contracting Authority shall note
that he is due the amount he is claiming because one or the other or both of the above condition(s)
has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day
inclusive following the end of the deadline for the validity of bids. Any request by the Contracting
Authority to cause it to take effect should reach the bank by registered mail with an
acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its

consequences.

Signed and authenticated by the bank af , on

[Bank’s signature]




Annex No. 3: Model Final Bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as
the “Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to
carry out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final
bond of an amount equal fo [indicate the percentage between 2 and 5%] of the amount of the
corresponding portion of the contract, as guarantee of the execution of his full obligations in
accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a
maximum deadline of eight (8) weeks, upon the simple written request declaring that the
Contractor has not satisfied his contractual commitments within the meaning of the contract, without
being able to defer the payment nor raise any contests for whatever reason, any sum up to the
sum of [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of
any obligation incumbent on us by virtue of this final bond and we hereby incline to any
notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be
released within a deadline of [indicate the deadline] from the date of the provisional acceptance
of the works.

After this date, the bond shall be baseless and should be returned to us without the express
request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done
by registered mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of Start-Off Advance Bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the
Project Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,
declaring that [the holder] has not fulfilled his obligations relating to the
reimbursement of the start-off advance according to the terms of contract No. of
relating to works [indicate the subject of the works, the
references of the invitation to tender and the lot, if possible] of the total sum corresponding to to the
advance of [twenty (20) %] of the amount inclusive of all taxes of contract No. 3
payable upon notification of the corresponding Administrative Order that is, CFA
francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the holder] opened in the bank
under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the
SAC. However, the amount of the bond shall be proportionately reduced on the progressive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank ot on

[Signature of the bank]
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ANNEX No. 5: Model Of Performance Bond (Retention Fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the contractor”,
pledged, in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the
bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to
the Project Owner within the meaning of the contract, amended where need be, by its additional clauses,
without being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the
limits of the amount equal to [percentage below 10 % to be specified] of the total amount of the works
featuring in the final detailed account, without the Project Owner having to prove or give the reasons nor
the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification
of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent fo rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document No. 12:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008
relating to the respect of rules governing the award, execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner
must, prior to commencing the procedure to award contracts or refer to the competent Tenders
Board, ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders
Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of
the said studies.
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Annex No. 7: Justification Of Preliminary Studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3. References of the contract, if Private Manager carried it out;

2.4. |f maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as

the approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the
quality of the studies.
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Document No. 13:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts
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I- BANKS

1

woe N o Re

T A w29

16.
17
18.
19,
20.
21
22.
23.
24,
25;
26.

Afriland First Bank

Banque Atlantique

Banque Camerounaise des petites et moyennes entreprises (BC-PME)
Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'"Epargne et le Crédit (BICEC)
Bank of Africa Cameroon (BOA Cameroun)

CITI Bank Cameroun

Commercial Bank of Cameroon (CBC)

Ecobank Cameroun (ECOBANK)

National Financial Credit Bank (NFC)

Société Camerounaise de Banque au Cameroun (SCB-Cameroun)
Société Générale de Banque au Cameroun(SGC)

Standard Chartered Bank Cameroon (SCBC)

Union Bank of Cameroon(UBC)

United Bank for Africa(UBA)

Insurance companies

Activa Insurance

Zenithe Insurance SA BP Douala
Aréa Assurances S.A

Atlantique Asssurances S.A
Beneficial General Insurance S.A
Chanas Assurances S.A

CPA S.A

Nsia Assurancs S.A

Pro Assur S.A

SAAR S.A

Saham Assurances
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NB. Pursuant to circular letter No.00005/LC/MINMAP/CAB of 26
copies of the certificate of categorisation shall not submit in their
to; their turnover, references of the company,
staff and head office location.

ANNEX 7: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

NO DESCRIPTION YES | NO
A.1 | Certified Copy of the Business Registration, not more than three months old.
A.2 | Declaration of intention to tender stamped with the tariff in force.

Certificate of non-bankruptcy established by the Court of 1st instance or the
A.3 | Chamber Commerce, Industry and Trade of the place of residence of the
L bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A.4 | approved by the Ministry in charge of Finance or by a foreign bank the first
order not more than three months.
Purchase receipt of tender file of 40,000 (forty thousand francs) issued by
A5 .
Bamenda IIl Municipal treasury
A bid bond of 400 000 FCFA (Four hundred thousand FCFA) issued by a first rate-
A.6 | bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions Accompanied by o CDEC receipt.
A7 An attestation of non-exclusion from Public Contracts issued by the Public
; contract Regulatory Board (ARMP)
An Attestation signed by the National Social Insurance Fund stating that the
A.8 | bidder has met all his obligations vis a vis the Fund; the attestation should be
less than three months old.
A.9 | A certified copy of attestation of categorization.
A0 Certified Copy of a valid taxpayer's card, delivered by the chief of tax
' center

A.11 | Attestation of fiscal conformity

A12 | An Attestation of site visit sign by the contractor ]

administrative file

/12/2023, bidder with certified true
TECHNICAL FILE document relating
own minimum technical and logistics means, permanent
This attestation of categorisation must be submitted in the

EVALUATION GRID OF TECHNICAL BID
N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO
B) ESSENTIAL CRITERIA
B.1 General presentation of the tender files
-Document slotted or spirally bound
-Table of content page
-Color sheets separation
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
821 List of references of the enterprise in similar jobs justified by signed contracts (first and last pages)
e and minutes of reception or attestation of clearances of works executed.
1+ Reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT
B.3.1 | 01 works supervisor (at least HND or equivalent certificate)




Qualification of the works supervisor: (Senior Technician certificate in Civil or Rural
Engineering (BAC +2)
Professional experience of the project engineer = 04 years (signed CV)

» CV signed by the candidate,
» A certified copy of the technical diploma
% An attestation of availability signed by the candidate

B8.3.2 | 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman: (Technical certificate in Building (BAC F4 or
equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of
» CV signed by the candidate,
» A cerfified copy of the technical diploma
% An affestation of availability signed by the candidate
B.3.3 | Other personnel
> 02 two bricklayers with 3 years' professional experience in building
construction or similar works. Only (CVs signed by the candidate)
» Olone Carpenters with 3 years’ professional experience on carpentry or
similar works. Only CVs signed by the candidate
> 01 One Electrician with 3 years’ professional experience on Electricity
% or similar works. (Only CVs signed by the candidate)
( ALL Personnel on B 3.3 must be holder of at least CAP certificate)
B.4 TECHNICAL PROPOSALS
B.4.2 | Organigram of the project
B.4.3 | Logical sequence for the execution of the task
B.4.5 | Quality control method
B.4.7 | Environmental protection measures
B.4.8 | Security and safety at the site
8.4.9 | Duration of execution in respect with the Tender file
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 | Prove of ownership or rental of a pick-up or other vans
B.5.2 | Prove of ownership or rental of a dump truck
B.5.3 | Prove of ownership or rental of a Concrete mixer
B.5.4 | Prove of ownership or rental of a concrete vibrator
B.5.5 | Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig
B.5.6 axe, building level, masonr bucket , trowels, etc.
llding lev Y
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a 1st
B.6.1 | class bank located in any area in Cameroon and approved by the Ministry of
Finance and respect COBAC conditions. = 20,000,000
B.7 Attestation of site visit signed by the contractor
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initialed in all the pages and last

page signed
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This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

A. Eliminatory criteria
1. -Deadline for delivery higher than prescribed;

2. -False declaration or falsified documents;

3. Insufficient bid bond or absence of bid bond

4. -A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;

3. -Incomplete financial file;

6. Omission of a unit price in the financial bid;

7. -Change of quantity or unit;

8. -Non respect of (75%) of essential criteria;

9- Financial capacity less than 75% of the project cost

B. Essential criteria

1- General presentation of the tender files;

2-  Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.
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PLANS
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