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DATE: 21.01.2026
THE MAYOR OF BAMENDA III COUNCIL 

LETTER OF INVITATION OF BIDDERS
To: 
The Director General of:

· 1 Cameroon Engineering Enterprise (CEE), 
· 2 Royal Divine Enterprise
· 3 ETS A.J.H
SUBJECT: CONSULTATION NO: 001/CF/MUT/AGR/BIIIC/BIIICITB/MINTP/RF/2026 OF 21/01/2026 FOR THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE  NORTH WEST REGION.
Sirs/Mesdames

We are pleased to inform you that you have pre-qualified for the project referred to above and have consequently been authorised to tender for The Construction Of An 8m Bridge Linking Below Foncha And Ntasen, Bamenda III Subdivision, Mezam Division Of The  North West Region.

We are hereby inviting you to tender for the execution of the contract mentioned in the reference above;

1. A complete set of the consultation document may be consulted and withdrawn against payment of a non-refundable sum of 70,000 (Seventy thousand) FCFA, payable at Treasury of BAMENDA III Council.
2. All bids must include a bid bond of 1,514,654  (One million five hundrded and fourteen thousand six hundred and fifty four) FCFA and must be handed over to the SIGAMP OFFICE at the BAMENDA III Council not later than 10.00 am on 12/02/2026. The bids shall immediately be opened in the presence of representative of bidder who desire to attend the opening session.
3. This invitation to tender is addressed to the candidates in the following restricted list:

	No.
	Names of pre-qualified enterprise
	Address

	1
	Cameroon Engineering  Enterprise (CEE)
	B.P 520 , Tel: 677620552



	2
	Royal Divine Enterprise
	P.O Box 5050 Bamenda Tel: 675400883

	3
	ETS A.J.H
	P.O Box: Null Tel: 699 57 85 88 / 653 56 43 88


4. Please acknowledge receipt of this letter to the following address, The Mayor of the BAMENDA III Council  (Tel N° 6 77665180) and within a deadline of three (03) days from the date of receipt of this letter and indicate if you do not intend to tender. Failing which your withdrawal will be established.

Yours Sincerely


THE MAYOR,
                                                                           BAMENDA III COUNCIL


Cc:

· MINMAP

· ARMP

· President BIIICITB

· Notice Boards


 


BAMENDA III COUNCIL INTERNAL TENDERS’ BOARD
CONSULTATION NOTICE


No. 001/CF/MUT/AGR/BIIIC/BIIICITB/MINTP/RF/2026 OF 21/01/2026 FOR THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE  NORTH WEST REGION
FUNDING : ROAD FUND BUDGET 2026
1. Subject of the invitation to consultation
  
The Mayor of Bamenda III Council, the Delegated Contracting Authority, on behalf of the Republic of Cameroon, hereby launches a consultation, FOR THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
2. Nature of works:
The work consists of The Construction of an 8m Bridge Linking Below Foncha and Ntasen, Bamenda III Subdivision, Mezam Division of the  North West Region. In general the works to be done consists of;

	000 INSTALLATION 

	100: Site preparation

	200: General Earth works

	300: FOUNDATION- ABUTMENT- DECK- WING WALL

	400: EQUIPEMENT 

	500: ENVIRONMENTAL AND SOCIAL SAFEGUARD MEASURES


3. Execution deadline:

The maximum deadline provided by the Project Owner/Contracting Authority for the execution of the works forming the subject of this invitation to tender is four calendar (04) months, as from the date of notification of the contractor by the control engineer to start work.

4. Lots

The works are divided into one lot.

5. Estimated cost

The estimated cost after preliminary studies stands at 75,732,712 (Seventy five million seven hundred and thirty two thousand seven hundred and twelve francs) FCFA all taxes inclusive.
6. Participation and origin

Participation to this invitation to tender restricted to the following pre-qualified enterprises; Cameroon Engineering Enterprise (CEE), Royal Divine Enterprise and ETS A.J.H following Authorization No: 00443-26/L/MINMAP/SG/DGMI/DMTR/CE4 OF 15 JANUARY 2026
7. Financing

The said works shall be financed by ROAD FUND assigned to the Mayor BAMENDA III COUNCIL as Authorising Officer with the budgets of 2026
8. Bid bond

Each bidder must include in his/her administrative documents, a bid bond that respects the models of thistender file, issued by a first-rate banking establishment approved by the Ministry in charge of finance, of an amount of 1,514,654  (One million five hundrded and fourteen thousand six hundred and fifty four) FCF, valid for thirty (30) days as from the date of validity of the offers. Bid bonds for unsuccessful bidders shall be withdrawn not later than fifteen (15) days after the award of the contract and those of successful bidders shall be retained until the required performance guarantee for good execution is provided. 
9. Consultation of tender file:

The tender file may be consulted during working hours at the SIGAMP OFFICEof the Bamenda III Council.
10. Acquisition of tender file:

The tender file may be acquired from the BAMENDA III COUNCIL, SIGAMP OFFICE, ,upon presentation of a non-refundable treasury receipt (payable at theTreasury of the BAMENDA III COUNCIL) of 70,000 (Seventy Thousand) FCFA.Such a receiptshall identify the payer as representing the company that wants to participate in the tender.

11.   Submission of bids:

Each bid drafted in English or French shall be signed by the bidder or by a duly authorized representative and presented in seven (07) copies including the original and six (06) copies marked as such. These shall be submitted in one sealed pack containing three (3) envelopes; (A: Administrative file, B: Technical file, C: Financial file). The sealed pack shall bear no information on the enterprise, and should reach the Bamenda III Council, Contracts Award Service, not later than 12/02/2026 at 10:00a.m and should carry the inscription: 

CONSULTATION N° 001/CF/MUT/AGR/BIIIC/BIIICITB/MINTP/RF/2026 OF 21/01/2026 FOR THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE  NORTH WEST REGION
“To be opened only during the bid-opening session”

In case of any ambiguities or differences, only the original shall be considered authentic. 

N.B: The three (03) volumes in PDF Format shall then be enclosed in a USB Flash drive bearing only the reference of the quotation in question.

12. Admissibility of bids

        Under penalty of being rejected, only originals or true copies certified by the issuing service or administrative authorities must imperatively be produced in accordance with the Special Regulations of the invitation to tender. 

They must obligatorily be not older than three (3) months preceding the date of submission of bids or may be established after the signature of the tender notice.

 Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. 

13. Opening of bids:

The opening of the bids in one phase shall be done on 12/02/2026 at 11a.m. prompt in the conference hall of the BAMENDA III Councilby an Adhoc Committee set up by the Mayor.Only bidders may attend or be duly represented by a person of their choice, who has full knowledge of the file and mandated in that capacity.

14. Evaluation criteria
The evaluation of bids shall be carried out in three stages:

· 1st Stage: verification of the conformity of each administrative document;

· 2ndStage: Evaluation technical bids;

· 3rd Stage: Analyses of Financial bids.

The criteria of evaluation shall be as follows:

14.1-Eliminatory criteria

Eliminatorycriteria fix the minimum conditions to be fulfilled to beadmitted for evaluation according to the essential criteria. The non-respect of these criteria leads to the rejection of the bid made by the bidder. 

They refer especially to:

A. –Eliminatory criteria

· Absence or insufficient bid bond.

· Non respect of 48hrs given for absence or non-conformity of anyother document in the administrative file;

· False declaration or falsified documents;

· A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;

· Incomplete bids;

· Absence of a quantified unit price;

· Score of less than 75% of essential criteria;

· Change of quantity or unit in the financial file

· Deadline for deliveryhigherthanprescribed

· Financial capacitybelow 50 % of the project cost

B. Essential criteria

NB. Pursuant to circular letter No.00005/LC/MINMAP/CAB of 26/12/2023, bidders with certified true copies of the certificate of categorisation shall not submit in their TECHNICAL FILE documents relating to; their turnover, References of the company, own minimum technical and Logistics means, permanent staff and head office location.
1- General presentation of the Tender;

2- Financial capacity

3- References of the company in  building construction;

4- Quality of the personnel;  

5- Technicalorganization of the works;

6- Safetymeasures on the site;
7- Logistics;

8- Attestation and report of site visitsigned by the Contractor;

9- SpecialTechnical Clauses initialled on all the pages and signedat the last page;

10- Special Administrative Clauses completed and initialledon all the pages and signedat the last page.

14.2. Main Qualification criteria: 
Essential criteria are those that are primordial or key in the judgment of the technical and financial capacity of candidates to execute the works forming the subject of the invitation to tender. They must be determined in relation to the nature and content of the works to be executed. 

Indicatively, the criteria related to the qualification of candidates will be on: 

· Financial situation;

· Experience;

· Personnel;

· Equipment.

15. Award
The jobbing order shall be awarded to the bidder whose bid is in conformity to the dispositions of the tender file and on the basis of the lowest bid and technical quality, confer article 33 of the public contracts code.

16. Validity of bids

The bidders shall remain committed to their offers during a period of (ninety) 90 days from the deadline set for the submission of bids.

17. Complementary information

Complementary technical information may be obtained every day during working hours from the BAMENDA III COUNCIL, SIGAMP OFFICE.
BAMENDA III, the 21.01.2026
THE MAYOR, BAMENDA III COUNCIL

Copies:

· MINMAP-Mezam

· ARMP 

· Chairperson of BIIICITB

· Notice Board

· File 

AVIS DE CONSULTATION

Consultation N° 001/CF/MUT/AGR/BIIIC/BIIICITB/MINTP/FR/2026 DE 21/01/2026      

POUR LES TRAVAUX DE CONSTRUCTION D'UN PONT DE 8 MÈTRES RELIANT BELOW FONCHA ET NTASEN, DANS LA COMMUNE DE BAMENDA III, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST
                       FINANCEMENT : FONDS ROUTIER EXERCICE  2026
AUTORISATION No: 00443-26/L/MINMAP/SG/DGMI/DMTR/CE4 OF 15 JANUARY 2026
1. Objet de l'Appel d'Offres
Dans le cadre de la convention entre le ROAD FUND et la COMMUNE DE BAMENDA III pour l’exécution du Budget d’Investissement Public 2026, l’Authorite Contractant, le Maire de la COMMUNE DE BAMENDA III lance un Gré a Gré de TRAVAUX DE PONT BELOW FONCHA ET NTASEN LA COMMUNE DE BAMENDA 3em, DEPARTEMENT DE MEZAM DE LA REGION DU NORD-OUEST
2. Consistance des travaux
TRAVAUX DE PONT BELOW FONCHA ET NTASEN   LA COMMUNE DE BAMENDA 3em, DEPARTEMENT DE MEZAM DE LA REGION DU NORD-OUEST

Les travaux consistent au curage du lit du cours d'eau, aux fouilles et enrochements, à la construction de culées en béton armé, de radiers, d'iambes et de tabliers mélangeant garde-corps, balisages et application d'enduits époxy et peinture antirouille, drainage.

En général, les travaux à réaliser comprennent :

· Installation

· Préparation du chantier

· Travauxgénéraux de terrassement

· Travaux de fondation-culasse-tablier-murd'aile-drainage

· Équipement.

3. Délais d’exécution
Le délai global d’exécution des travaux est de quartre (04) mois calendaires par lot. Ce délai comprend les périodes des pluies, toutes les intempéries et sujétions diverses et court à compter de la date de notification de l’ordre de service de commencer les travaux.


4. Allotissement

Les travaux sont regroupés dans un unique lot. 

5. Coût prévisionnel

Le coût prévisionnel de l’opération à l’issue des études préalables est de 75,732,712 (Soixante-Quinze Millions sept cent trente-deux mille sept cent douze) Francs CFA TTC.

6. Participation et origine
La participation est ouverte à l'égalité de conditions aux ; Cameroon Engineering Enterprise (CEE), Royal Divine Enterprise et ETS A.J.H.
7. Financement
Les travaux, objet du présent appel d’offres sont financés conjointement par les Budgets de fund routier
8. Cautionnement provisoire
Les offres devront être accompagnées d'un cautionnement provisoire (garantie bancaire de soumission) établi, selon le modèle indiqué dans le dossier d'Appel d'Offres, par un établissement bancaire agrée par le Ministère des Finances et d'un montant de 1,514,654 FCFA. Le cautionnement provisoire sera libéré d'office au plus tard trente (30) jours après l'expiration de la validité des offres pour les soumissionnaires n'ayant pas été retenus. Dans le cas où le soumissionnaire est attributaire de la lettre commande, le cautionnement provisoire sera libéré après constitution du cautionnement définitif.

9. Consultation du Dossier d'Appel d'Offres
Le dossier d'appel d'offres peut être consulté aux heures ouvrables au unite de SIGAMP du Maire de la COMMUNE DE BAMENDA III.

10. AcquisitionduDossierd'Appeld'Offres
Le dossier d'appel d'offres peut être obtenu aux heures ouvrables auprès de la Commune de BAMENDA III, UNITE DE SIGAMP sur présentation d'une quittance de versement d'une somme non remboursable de 70 000 francs CFA au Trésor Municipale (Trésorerie de la Commune de BAMENDA III). Cette quittance devra identifier le payeur comme représentant l’entreprise désireuse de participer à l’Appel d’Offres.
11. Remise des offres:
Chaque offre rédigée en français ou en anglais en sept (07) exemplaires dont un (01) original et six (06) copies marquées commetelles, devra parvenir au Service de SIGAMP, a la mairie du BAMENDA III au plus tard   le 12/02/2026 à 10h00, heure locale et devra porter la mention suivante : 
 Consultation N° 001/CF/MUT/AGR/BIIIC/BIIICITB/MINTP/FR/2026 DE 21/01/2026      

POUR LES TRAVAUX DE CONSTRUCTION D'UN PONT DE 8 MÈTRES RELIANT BELOW FONCHA ET NTASEN, DANS LA COMMUNE DE BAMENDA III, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST
« A n’ouvrir qu’en séance de dépouillement »

Les offres parvenues après les dates et heure limites de dépôt des offres ne seront pas reçues.

N.B. : Les trois (03) volumes au format PDF doivent alors être enfermés dans une clé USB portant uniquement la référence du devis en question.

12. Recevabilitédesoffres
Les offres ne respectant pas le mode de séparation de l’offre financière des offres administratives et techniques seront irrecevables.

Toute offre nonconforme aux prescriptions du présent avis et du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment l'absence de la cautiondesoumissiondélivréeparunebanquede premier ordre agréée par le Ministère chargé des Finances, valable pendant 30 jours au-delà du délai de validité des offres.

Sous peine de rejet, les autres pièces administratives requises devront être impérativement produites en originaux ou en copiesc ertifiées conformes par le service émetteur ou une autorité administrative, datant de moins de trois (03) mois et valide le jour de l’ouverture des plis.

13. Ouverture des plis
L'ouverture des offres aura lieu en un temps le 12/02/2026 à 11 heures précises dans la salle de conférence dela Commune de BAMENDA III par un Adhoc Comite installer par le Maire de BAMENDA III en présence des soumissionnaires.

Seuls les soumissionnaires peuvent assister à cette séance d'ouverture ou s'y faire représenter par une personne de leur choix ayant une parfaite connaissance du dossier et mandater à cet effet.

14. Critèresd’évaluation
L’évaluation des offres se fera en trois (03) étapes :

· 1ère étape : Vérification de la conformité du dossier administratif de chaque soumissionnaire ;

· 2ème étape : Evaluation des offres techniques ;

· 3ème étape : Analyse des offres financières.

Les critères d’évaluation des offres sont les suivants :

14.1-Critères éliminatoires

Les critères éliminatoires fixent les conditions minimales à remplir pour être admis à l’évaluation suivant les citernes essentielles. Le non-respect de ces critères entraîne le rejet de l’offre du soumissionnaire.

Il s'agit notamment :

· Absence ou insuffisance d’une Caution de soumission

· Non respect de 48h pour l’absence ou non-conformité des autres documents dans les dossiers administratifs ; 

· Fausses déclarations ou pièces falsifiées;

· Offres dont l’enveloppe extérieure  porte des mentions  permettant de reconnaître le Soumissionnaire;
· Offres incomplète,
· Absence d’un prix unitaire quantifié ; 

· Obtention d’un score de moins 75% ;

· Situation financière inferieure a 50% du cout du projet 

· Changement du quantification  ou d’unite dans le dossier financier

· Delai de livraison superieur au delai prescrit

14.2 Critères essentiels

N/B : Conformément à la circulaire n° 00005/LC/MINMAP/CAB du 26/12/2023, La présence de la copie certifiée conforme d’attestation catégorisation délivré par le Ministre charge des marches Publics ou par son représentant dument mandaté, disperse les soumissionnaires catégorisées de la production dans leurs dossiers techniques, des pièces justificatives relatives au chiffre d’affaires, aux références, aux moyens techniques et logistiques propres minima, au personnel permanent et à la localisation du siège. 
Lescritèresrelatifsàlaqualificationdesentreprise porterontàtitreindicatifsur:
1- Présentation générale de l’offre ;

2- Capacité financière
3- Références de l’entreprise dans les domaines de construction des bâtiments ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestation et rapport de visite du site signé par l’entrepreneur ;

9- Cahier des Clauses Techniques Particulières paraphé à chaque page et une signature à la dernière page;

10- Cahier des Clauses Administratives Particulières complété et paraphé à chaque page et une signature à la dernière page.

Les critères essentiels sont soumis à des minima dont le détail est donné dans le Règlement Particulier de l’Appel d’Offres (RPAO).

L’évaluation sera faite sur la base des critères techniques prédéfinis pour une note globale de 100 points. Ces critères ont été groupés par rubriques ainsi qu’il suit :

· Capacité financière;

· Références de l’entreprise;

· Qualité du personnel postulé;

· Moyenslogistiques/equipment;

· Méthodologie/Organisation destravaux;

Critères essentiels

L’offre technique du soumissionnaire sera évaluée sur les éléments suivants :

	N°
	Désignation
	Nombre de point

	1
	Présentation générale de l’offre : Reliure, Intercalaire de couleur et page de garde, Présentation de toutes les pièces dans l’ordre prescrit, Qualité du document.
	01

	2
	Qualité du personnel : Qualifications, expérience du personnel affecté au projet, CV, CNI et attestation de disponibilité daté et signé.
	02

	3
	Moyens techniques et matériels affectés au projet : L’entreprise devra justifier la propriété du matériel nécessaire à l’exécution des travaux.
	03

	4
	Références de l’entreprise :

· Chiffes d’affaire des deux dernières années ;

· Expérience dans les travaux routire/public
	02

	5
	La présence de la Méthodologie d’exécution des travaux
	04

	06
	La présence de la Capacité de préfinancement
	01


La note de l’offre technique sera obtenue par addition des points pour chaque critère. Seule l’offre technique ayant obtenue une note égale ou supérieure à 75% du OUI sera à l’évaluation financière.

15. Attribution
La lettre commande sera attribuera au soumissionnaire dont l’offre est conforme pour l’essentiel aux dispositions du Dossier d’Appel d’Offres, et qui a présenté l’offre évaluée la moins-disant et techniquement qualifiée, conformément à l’article 33 du Code des lettres commandes Publics.

16. Durée de validité des offres
Les soumissionnaires restent engagées par leurs offres pendant une période de quatre -vingt -dix (90) jours, à compter de la date limite fixée pour la remise des offres. 

17. Renseignements complémentaires
Les renseignements complémentaires peuvent être obtenus tous les jours aux heures ouvrables auprès de la COMMUNE DE BAMENDA III, Service DE SIGAMP.

                                                                           BAMENDA III, le 21.01.2026
Le Maire, COMMUNE DE BAMENDA III


Ampliations:







-  ARMP (pour publication et archivage) ;

-  Président CPM (pour information) ;

- Representent MINMAP a la TB
-  Affichage.
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GENERAL RULES OF THE INVITATION TO TENDER

A. General
Article 1: Scope of the tender

1.1 The theMayorofthe BAMENDA III Council hereinafter referred to as the Contracting Authority, hereby launches an invitation to tender for the construction of the works described in the Consultation File. The name and identification number which formed the subject of the invitation to tender feature in the Special Regulations of the invitation to tender. Hereafter reference is made to it under the term “works”.

1.2 The bidder retained or the successful bidder must complete the works within the time- limit indicated in the Special Regulations and which time-limit runs from the date of notification of the Administrative Order.

1.3 In thisTender File, the terms “Contracting Authority” and Delegated Contracting Authority” are interchangeable and the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of thisinvitation to tender shall be specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authorityrequires of bidders and contractors the strict respect of rules of professional ethics during the award and execution of thiscontract. By virtue of this principle, the Contracting Authority:
a) Defines, within the context of thisclause, the following expressions in the following manner:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any gifts in view of influencing the action of a public official during the award or execution of thiscontract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or execution of thiscontract;

iii)   “collusive practices” mean any form of agreement between two or among several bidders (whether the Contracting Authorityis aware or not) aimed at artificially maintaining the prices of offers at levels not corresponding with those which will result from the forces of competition;

iv)  And “coercive practices” mean any form of harm against persons or their property or threats against them in order to influence their action during the award or execution of a contract.

b) Will reject any award proposal if he determines that the proposed successful bidder is directly or through the intermediary of an agent, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of thiscontract.   

Article 4: Candidates allowed to Compete:

(a)  A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest.

A bidder shall be judged to be in a situation of conflict of interest if he:

i) is associated or was associated in the past with an enterprise (or a subsidiary of thisenterprise) which provided consultancy services for the conception, preparation of specifications and other documents used within the scope of Contracts awarded for this invitation to tender; or 

ii)  Presents more than one offer within the context of invitation to tender, except authorised variants according to article 18, where need be; meanwhile, thisdoes not prevent the participation of sub-contractors in more than one offer.

(c)   The bidder must not have been excluded from bidding for public Contracts.

(d)  A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) Legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory authority of the Delegated Contracting Authority, Delegated Contracting Authority or his/her immediate collaborators. 

Article 5: Building materials, materials, supplies equipment and authorised services

5.1: Building materials, the contractor’s materials, supplies, equipment and services forming the subject of thiscontract must originate from countries meeting the criteria of origin defined in the Special Regulations of the invitation to tender and all expenditure done within the context of thiscontract shall be limited to the said building materials, materials, supplies, equipment and services.

5.2:  Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder

6.1   As an integral part of their offer, bidders must:

(a) submit a power of attorney making the signatory of the offer bound by the offer; and

(b)  Update the information included in their request for pre-qualification which may have changed (or provide thisinformation, in case of open invitation to tender).

Where necessary, bidders should update the information relating to the following points:

(i)  Access to a credit line or availability of other sources of funding; considering the scope of the services, the production of recent balance sheets and turnovers may be required;

(ii)   Orders acquired and Contracts awarded;

(iii)  Pending litigations; and

(iv) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

(a) The offer must include all the information listed in article 6(1) above;

(b) The offer and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified and justified with the production of a joint venture agreement in due form;

(d)  The member of the group designated as the representative will represent all the undertakings Vis à Vis the Contracting Authoritywith regard to the execution of the Contract.

(e)  In case of joint-contracting, the co-contractors shall share the sums which are paid by the Delegated Contracting Authorityinto a single account; on the other hand, each undertaking is paid in its own account by the Contracting Authoritywhere it is several co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they conform to the technical specifications and delivery time-limits set in the Special Regulations of the invitation to tender.

6.4 National bidders and groups of national bidders requesting to benefit from the margin of preference whose percentage is set at ten percent (10%) must furnish all the necessary information to prove that they satisfy the eligibility criteria set in article 32 of the General Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the works site and its environs and obtain by himself and under his/her own responsibility, all the information which may be necessary for the preparation of the offer and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Delegated Contracting  Authorityshall authorise the bidder and his/her employees or agents to enter the premises and the land for the said visit but only on the express condition that the bidder, his/her employees and agents free the Delegated Contracting  Authority, his/her employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, loss of material damages, costs and fees incurred from thisvisit.

7.3 The Delegated Contracting Authority may organise a visit of the site of the works during the preparatory meeting to establishing the offers mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender file describes the works forming the subject of the contract, sets the consultation procedure of contractors and specifies the terms of the contract.  Besides the addendum (addenda) published in accordance with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

1. Letter of Invitation to Tender
2. The Tender Notice;

3. The General Regulations of the invitation to tender;

4. The Special Regulations of the invitation to tender;

5. The Special Administrative Conditions;

6. The Special Technical Conditions;

7. The Schedule of Unit Prices

8. The; Bill of Quantities and Estimates

9. The Sub Details of Unit Prices;

10. The Model of Contract

11. The Model Forms

Annex No. 1: Model tender

Annex No. 2: Model Bid Bond

Annex No. 3: Model of Performance Bond (Retention Fund)

Annex No. 4: Declaration Form

Annex No. 5: Model of Start-Off Advance Bond

Annex No. 6:  Sub-Unit Price Detail

Annex No.7: Model of Commitment of Availability

Annex No. 8:   Model References of The Enterprise 

Annex No. 9:   Model Equipment List.

Annex No.10:   Key Staff

Annex No: 11 Site Visit Report

12. List of banking establishments and financial bodies approved by the Ministry in charge of finance authorised to issue bonds.

13. The Plans 

8.2 The bidder must examine all the rules, forms, conditions and specifications contained in the Tender File. It is up to him to furnish all the information requested and prepare an offer in conformity with all aspects of the said file. Any inadequacy may lead to a rejection of his/her offer.

Article 9: Clarifications on the Tender File

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Delegated Contracting Authorityin writing or by electronic mail (fax or e-mail) at the Delegated Contracting Authority’s address indicated in the Special Regulations of the invitation to tender. The Delegated Contracting Authorityreplies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the submission of offers.

A copy of the Delegated Contracting Authority’s response, indicating the question posed but not mentioning the author, is addressed to all bidders who bought a Tender File.

9.2 Between the publication of the tender notice and the opening of bids, any bidder who feels aggrieved in the public Contracts award procedure may lodge a complaint to the Delegated Contracting Authority.

9.3 The complaint must be addressed to the Delegated Contracting Authorityor Delegated Contracting Authoritywith copies to the body in charge of the regulation of public Contracts and the chairperson of the Tenders Board.

It must reach the Delegated Contracting Authorityor Delegated Contracting Authority not later than fourteen (14) days before the opening of bids.

9.4 The Contracting Authorityor Delegated Contracting Authorityhas five (5) days to react. A copy of the reaction shall be forwarded to the body in charge of the regulation of public Contracts.

Article 10:  Amendment of the Tender File

10.1The Delegated Contracting Authoritymay at any moment, prior to the deadline for the submission of offers and for any reason, be it at his/her initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General Regulations of the invitation to tender and must be communicated in writing or made known to all bidders who bought the Tender File. The latter must acknowledge receipt of the addenda in writing to the Delegated Contracting Authority.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their offers, the Delegated Contracting Authoritymay postpone as is necessary, the deadline for the submission of offers, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.
C   Preparation of offers

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his/her offer and the Delegated Contracting Authority shall in no case be responsible for these costs nor pay for them whatever the evolution or outcome of the invitation to tender procedure. 

Article 12: Language of offer

The offer as well as any correspondence and all documents concerning the offer exchanged between the bidder and the Delegated Contracting Authorityshall be written in English or French. Complementary documents and the forms provided by the bidder may be written in another language on condition that a precise translation into either English or French of the passages concerning the offer is included; in which case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer

 13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender, duly filled and put together in three volumes:

a. Volume 1:  Administrative file

It includes:         

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations;

- paid all taxes, duties, contributions, fees or deductions of whatever nature;

-  is not winding up or bankrupt;

-  is not the subject of an exclusion order or forfeiture provided for by the law in force; 

ii)   The bid bond established in accordance with the provisions of article 17 of the General Regulations of the invitation to tender;

iii)  the written confirmation empowering the signatory of the offer to commit the bidder, in accordance with the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical offer

b.1 Information on qualifications

The Special Conditions lists the documents to be furnished by bidders to justify the qualification criteria mentioned in article 6(1) of the Special Conditions of the invitation to tender.

b.2 Methodology 

The Special Conditions of the invitation to tender specifies the constituent elements of the technical offer of the bidders especially: a methodological statement on an analysis of the works and specifying the organisation and programme which the bidder intends to put in place or use to execute the works (installations, schedule, sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of administrative and technical documents relating to the contract, namely:

1. The Special Administrative Clauses (SAC);

2. The Special Technical Clauses (STC).

c. Volume 3: Financial offer

The Special Conditions specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original offer prepared according to the attached model, stamped at the prevailing rate;

2. The duly filled Unit Price Schedule;

3. The duly filled detailed estimates;

4. The sub-details of prices and/or breakdown of all-in prices;

5. The projected schedule of payments, where need.

In thisregard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of article 17(1) of the General Regulations of the invitation to tender concerning the other possible forms of guarantees.

13.2. If in accordance with the provisions of the Special Regulations of Invitation to Tender, the bidders present offers for several lots of the same invitation to tender, they could indicate rebates offered in case of award of more than one lot.

Article 14:  Offer price 

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground, thirty (30) days prior to the submission of the offers, shall be included in the prices and in the total amount of the offer presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price, as well as the price revision/updating conditions for the said price must be specified. This is with the understanding that any contract of duration less than one (1) year shall not be subject to a price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in annex 8.

Article 15: Currency of offer and payment

15.1The amount of the offer shall be entirely made in the national currency (CFA franc). The amount of the offer, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely made in the CFA francs.

Article 16: Validity of offers

16.1 Offers must remain valid during the period stated in the Special Regulations from the date of submission of the bids fixed by the Delegated Contracting Authority, in application of article 22 of the Special Regulations. An offer valid for a shorter period shall be rejected by the Delegated Contracting Authorityor Delegated Contracting Authority as not being in conformity.

16.2 Under exceptional circumstances, the Delegated Contracting Authoritymay seek the approval of bidders to extend the validity time-limit.  The request and the responses that will be given shall be written or by fax. The validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his/her offer without losing his/her bid bond. A bidder who consents to an extension shall not be asked to modify his/her offer nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of offers is extended for more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the formula featuring in the request for extension that the Delegated Contracting Authorityaddressed to bidders. The updating period shall run from the date of notification of the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in the Special Regulations and which bid bond shall be a full part of his/her offer.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to the prior approval of the Delegated Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the original date set for the validity of offers or any other validity time-limit requested by the Delegated Contracting Authorityand accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

17.3 Any offer without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.  The bid bond of associated enterprises must be established in the name of the group submitting the offer and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished the required final bond.

17.6 The bid bond may be seized:

          a)  If the bidder withdraws his/her offer during the period of validity; 

              b)  If the retained bidder:

i)  fails in his/her obligation to register the contract in application of article 37 of the General Regulations;

ii) Fails in his/her obligation to furnish the required final bond in application of article 38 of the General Regulations.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines. Offers that propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess the basic solution of the Delegated Contracting Authorityas described in the Tender File and furnish in addition all the information which the Delegated Contracting Authority needs for a complete evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful information. If necessary, the Delegated Contracting Authoritywill examine only the technical variants of the bidder whose offer conforming to the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised, to directly submit the technical variants for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall be evaluated according to their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of offers

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised at thisstage.

19.3 As much as possible, the bidder is requested to submit any question in writing or by telex in a way as to reach the Delegated Contracting Authorityat least one week before the meeting. The Delegated Contracting Authoritymay not reply to questions received late. In thiscase, the questions and answers shall be transmitted according to the methods set in article 19(4) below.  

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by the Delegated Contracting Authorityby publishing an addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of offers shall not be a reason for disqualification.

Article 20: Form and signature of offer

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as authentic.

20.2  The original and copies of the offer must be typed or written in indelible ink (photocopies shall be accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the offer containing alterations or changes must be initialled by the signatory (ies) of the offer.

20.3 The offer shall bear no modification, suppression or alteration unless such corrections are initialled by the signatory (ies) of the offer.

D.  SUBMISSION OF OFFERS

Article 21:  Sealing and marking of offers

21.1 The bidder shall seal the original and each copy of the offer in separate envelopes (internal envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed in another envelope which will equally be sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) Shall be addressed to the Delegated Contracting Authorityat the address indicated in the Special Regulations;

b) Shall bear the name and identification number of the project as indicated in the Special Regulations and bear the inscription “TO BE OPENED ONLY ON THE DAY AND AT THE TIME FIXED FOR THE OPENING OF BIDS” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the Delegated Contracting Authorityreturn the sealed offer if it is late in accordance with article 23 of the General Regulations and to meet the provisions of article 24 of the General Regulations.  

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Delegated Contracting Authorityshall not be responsible if the offer is misplaced or opened prematurely. 

Article 22: Date and time-limit for submission of offers  

22.1 The offers must be received by the Delegated Contracting Authorityat the address specified in article 21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Delegated Contracting Authoritymay, at his/her discretion, postpone the deadline set for the submission of the offers by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.  In thiscase, all the rights and obligations of the Delegated Contracting Authorityand bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late offers

Any offer received by the Delegated Contracting Authority beyond the deadline for the submission of offers in accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of offers

24.1 A bidder may modify or withdraw his/her offer after submitting it, on condition that the written notification of the modification or withdrawal is received by the Delegated Contracting Authorityprior to the end of the time-limit prescribed for the submission of the offers. The said notification must be signed by an authorised representative in application of article 20(2) of the General Regulations. The modification or the corresponding replacement offer must be attached to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT OFFER” or “MODIFICATION”.

24.2 The notification of modification or withdrawal should be prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations. The withdrawal may equally be notified by telex but should in thiscase be confirmed by a duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the submission of offers.

24.3 Offers being requested to be withdrawn in application of article 24(1) shall be returned unopened.

24.4 No offer may be withdrawn during the interval between the submission of offers and the expiry of the validity of offers specified by the model tender. The withdrawal of an offer by a bidder during thisinterval may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E.  Opening of envelopes and evaluation of offers

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in a single phase and in the presence of the representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone, while the envelope containing the corresponding offer shall be returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory to request thiswithdrawal and if thisnotification is read to the hearing of everyone. Then the envelopes marked “Replacement offer” are opened and announced to the hearing of everyone and the new corresponding offer substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the offer shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with the corresponding offer. The modification of the offer shall only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification and read to the hearing of everyone. Only offers which were opened and announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible modification mentioned, the price offered, including any rebates and any variant, where necessary, the existence of a guarantee of the offer if it is required and any other details which the Delegated Contracting Authoritydeems useful to be mentioned. Only rebates and variants of offers announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

 25.4 Offers (and modifications received in accordance with the provisions of article 24 of the General Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public Contracts Authority with copies being sent to the body in charge of the regulation of public Contracts, the Delegated Contracting Authorityor Delegated Contracting Authority.


It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders Board.


The Independent Observer attaches to his/her report the sheet that was handed to him, including any related commentaries or observations.

Article 26: Confidential character of the procedure

26.1No information relating to the examination, clarification, evaluation and comparison of offers and verification of the qualification of the bidders and the recommendation for the award shall be given neither to bidders nor to any person concerned with the said procedure before the announcement of the award. 

26.2 Any attempt by a bidder to influence the Evaluation sub-committee of bids or the Delegated Contracting Authorityin his/her award decision may cause the rejection of his/her offer.

26.3 Notwithstanding the provisions of paragraph 26.2, between the opening of bids and the award of the contract, if a bidder wishes to enter into contact with the Delegated Contracting Authoritywith reasons having to do with his/her offer may do so in writing. 

Article 27: Clarifications on the offers and contact with the Delegated Contracting Authority

27.1 To ease the examination, evaluation and comparison of offers, the chairperson of the Tenders Board may, if he desires, request any bidder to give clarifications on his/her offer. Thisrequest for clarification and the response given are formulated in writing but no change on the amount or content of the offer is sought, offered or authorised, except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of article 29 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the Evaluation Sub-committee for questions related to their offers, between the opening of envelopes and the award of the contract.

Article 28: Determination of Conformity of offers

28.1 The Evaluation sub-committee shall carry out a detailed examination of offers to determine if they are complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the offers are in proper order.

28.2 The Evaluation sub-committee shall determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on the content without recourse to external elements of proof.  

28.3 An offer that conforms to the Tender File shall essentially be an offer that respects all the terms, conditions and specifications of the Tender File, without substantial divergence or reservation.  A substantial divergence or reservation is that            

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits and is not in conformity with the Tender File, the rights of the Delegated Contracting Authorityor the obligations of the bidder in relation to the contract; or

iii) whose correction would unjustly affect the competitiveness of the other bidders who presented offers that essentially conformed with the Tender File.

28.4 If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall not eventually be rendered in conformity.

28.5 The Delegated Contracting Authorityreserves the right to accept or reject any modification, divergence or reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall not be considered during the evaluation of offers.

Article 29: Qualification of the bidder


  The Evaluation sub-committee shall ensure that the successful bidder because having an offer substantially in conformity with the provisions of the Tender File, fulfils the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify offers considered essentially in conformity with the Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the offer shall be corrected by the Evaluation sub-committee, in accordance with the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the lowest bid refuses the correction thus carried out, his/her offer shall be rejected and the bid bond may be seized. 

Article 31: Evaluation of financial offers 

32.1 Only offers considered as being in conformity, as per the provisions of article 28 of the General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the offers, the Evaluation Sub-committee shall determine for each offer the evaluated amount of the offer by rectifying the amount as follows:

a)  By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences featuring in the bill of quantities and estimates but by adding the amount of works done under State supervision where they are costed in a competitive manner as specified in the Special Regulations.

c)  By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special Regulations by applying the rebates offered by the bidder for the award of more than one lot, if thisinvitation to tender is launched simultaneously for several lots.

g)  If need be, in accordance with the provisions of the Special Regulations and the Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated according to their own merit and independently of the fact that the bidder offered or not a price for the technical solution specified by the Delegated Contracting Authorityin the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of execution of the contract shall not be considered during the evaluation of offers.

The Delegated Contracting Authorityreserves the right to accept or reject any modification, difference or reservation. The modifications, differences, variants or other factors which exceed the requirements of the tender file are not taken into account during the evaluation of offers.

32.4   If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the Delegated Contracting Authority, the Evaluation sub-committee may, from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory to it, the Delegated Contracting Authority may reject the offer.


Article 32: Preference granted national bidders
If thisprovision is mentioned in the Special Regulations, national contractors may benefit from a margin of national preference during the evaluation of offers as provided for in the Public Contracts Code.

F. Award of the contract

Article 33: Award 

34.1 The Delegated or Contracting Authorityshall award the contract to the bidder whose offer was judged essentially in conformity with the Tender File and who has the required technical and financial capacities to execute the contract satisfactorily and whose offer was evaluated as the lowest realistic by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the lowest offer shall be determined by evaluating thiscontract with other lots to be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot, as well as their financial situation at the time of award.

Article 34: The right by the Delegated Contracting Authority to declare an invitation to tender unsuccessful or cancel a procedure 

The Delegated or Contracting Authorityreserves the right to cancel a procedure of invitation to tender after the authorisation of the Delegated Contracting Authority where the offers have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 35: Notification of the award of the contract

Before the expiry of the validity of the offers set in the Special Regulations, the Delegated Contracting Authorityshall notify the successful bidder by telecopy confirmed by registered mail or by any other means that his/her offer was retained. Thisletter will indicate the amount the Delegated Contracting Authoritywill pay the contractor to execute the works and the execution time- limit.

Article 36: Publication of results of award and petitions

36.1 The Delegated Contracting Authorityshall communicate to any bidder or administration concerned, upon request addressed to it within a maximum deadline of five (5) days after publication of the award results, the Independent Observer’s report as well as the minutes of the award session of the related contract to which shall be attached the evaluation report of the offers.

36.2 The Delegated Contracting Authorityis bound to communicate the reasons for the rejection of offers of the bidders concerned who so request.

36.3 After publication of the award results, offers that are not withdrawn within fifteen (15) days shall be destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.

36.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the regulation of public Contracts, the Delegated Contracting Authorityor Delegated Contracting Authority and the chairperson of the Tenders Board. It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 37: Signing of the contract

37.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the Tenders Board and the competent Specialised Contracts Control Board, where need be for approval.

37.2 The Delegated Contracting Authorityhas a deadline of seven (7) days to sign the contract from the date of reception of the draft contract approved by the competent Tenders Board and subscribed by the successful bidder.

37.3 The contract must be notified to the holder within five (5) days of its date of signature.

Article 38:  Final Bond 

38.1 Within twenty (20) days of the notification by the Delegated Contracting Authority, the contractor shall furnish the Delegated Contracting Authoritywith a final bond, in the form stipulated in the Special Regulations, in accordance with the model provided in the Tender File.

38.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract may be replaced by a guarantee from a banking establishment approved according to the instruments in force with the Delegated Contracting Authorityas beneficiary or by a joint or several guarantee.

38.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution approved in accordance with the instruments in force.

38.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract under the terms laid down in the General Administrative Conditions.     

 
 

INTRODUCTION

ARTICLE 1: Definition of Works: 

Within the framework of the Funding hereby launches a mutual agreement consultation document THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE  NORTH WEST REGION 

ARTICLE 2: Execution Deadline

The maximum completion period of the works to the state of provisional reception is eight (08) months from the date of notification of the service order to start work

ARTICLE 3: Source of funding

The works which form the subject of thisopen national invitation to tender shall be financed by the ROAD FUND 2026 Budget, allocated to the MAYOR of BAMENDA III COUNCIL the authorizing officer.

Article 4: Consistency of the bids

The bid shall include a file for:

ENVELOPE A: ADMINISTRATIVE DOCUMENTS
It shall consist of the following documents, stapled and arranged in the following order.

1. An undertaking by the bidder (declaration to tender), stamped, dated and signed by the bidder or group representative in conformity with the model attached.

2. An attestation of non-bankruptcy not older that 03 months, issued by the chamber of commerce or court of competent jurisdiction of the place of residence of the bidder.

3. An attestation of domiciliation: Bank account in the name of the enterprise issued by a bank or any first-order credit institution approved by thr Minster in charge of finance.

4. Bid security (bank guarantee) of 1,514,654 (One million five hundrded and fourteen thousand six hundred and fifty four) FCFA, from a bank accredited by MINEFI and recognised by COBAC (Bank caution).
5. Treasury Receipt showing the payment of the tender  fee of 70,000 (seventy thousand) FCFA as stipulated in the tender notice.
6. An attestation of CNPS: current certificate from the National Social Insurance Fund (CNPS) certifying that the bidder has effectively paid his/her social contributions.

7. Certificate of non-exclusion attesting that the bidder is not the subject of a temporary or permanent exclusion from Public Contracts, not older that three (03) months issued by ARMP.

8. A certificate of fiscal donformity certifying that the bidder owes no taxes signed by the director or the head of taxecenter..

9.  A valid copy of Tax payer’s card.

10. A certified copy of certificate of incorporation.

11. Attestation of site visit signed by the project beneficiary/user.

12.  Group agreement as the case may be.

13.  Power of attoney as the case may be signed by a notary.

14. The Special Administrative Conditions (SAC/CCAP), initialled on each page and signed, dated and stamped on the last page

15.  Plan and attestation of localization, signed by the taxation authorities.

N.B: 

Absence of the following documents shall result to out right rejection

· Receipt for the purchase of tender file

· Bid bond 

- All bids not containing all the documents listed above or not in conformity with the models shall be simply rejected.

N.B: All documents shall be originals as requested or certified true copies legalised by competent services or that which issued them and must not be more than three (03) months old.

The documents shall be arranged in the order listed above and separated from each other by colour separators.  Any document with double certification shall not be accepted.

Envelope B: TECHNICAL FILE

It shall contain the documents cited below and placed in the following order:

	No
	DOCUMENT
	OPERATION REQUESTED
	AUTHENTICATION

	B1
	Equipment list
	It shall show clearly the means at the disposal of the enterprise to carry out the job (list of equipment and tools)
	Attach certified copies of title deeds, receipts, etc. These equipments and tools must be present at the site before and during  each phase

	B2
	Personnel list
	· It shall contain:

· Works Supervisor: at least a Civil, Engineer with at least 05 years’ experience 

· Foreman: at least aSenior Civil Engineering technician or HND with atleast 5yrs experience in the domain of Construction.

· Other personnel 
	Attach for each person a CV signed and dated, as well as a certified copy of certificate.

 (all key personnel must present a commitment  of availability duly signed and must present a certified copy of a valid national identity card



	B3
	Organisation of works/ methodology
	In conformity with article 7 below, it shall show clearly the organisation of the enterprise                 ( methodology  of execution, work schedule, site installation, supply of materials, etc)
	Date, signature and stamp of bidder at the end of document

	B4
	Sub-contracting 
	Information on the sub-contractor (equipment, personnel, references, etc)
	Date and signature of sub-contractor. (only 30% of the contract may be sub-contracted)

	B5
	Attestation of site visit
	Attestation of visit to the site where the works are to be carried out.

A site visit report signed by the contractor. (see attached format)
	Dated and signed by the contractor

	B6
	References of the enterprise.
	List of similar jobs executed in the last three (03) years by the enterprise and or other civil engineering works realised. (see attached format)
	Amount of works, copies of (1st and last pages) and minutes of final reception for all giant works executed before 2026 and minutes of provisional reception for 2026 projects.

	B7
	Financial capability
	Attestation of pre-financing delivered by a banking institution recognised by MINFI/COBAC
	Date and signature of bank Manager in charge.

	B8
	Technical specifications
	Provided in tender file.
	Initialled on every page and Signed and stamped on the last page


ENVELOPE C: FINANCIAL OFFER

	No
	DOCUMENT
	OPERATION REQUESTED
	AUTHENTICATION

	C1
	The tender (Application letter)
	Format to be completed and tender amount inserted.
	Signature, date and stamp of bidder.

A Fiscal stamp of 1500 FCFA.

	C2
	Unit Price Elaboration
	Format to be completed showing detail breakdown of prices.
	Initials on each page, all pages stamped.

	C3
	Bill of Quantities and Cost Estimates
	Format to be completed.
	Initials on each page, dated, signature on the last page, all pages stamped.

	C4
	The Sub detail of unit prices
	Format to be completed showing the unit prices.
	Initials on each page and signature on last page, all pages stamped with enterprise function stamp.


All these documents are to be arranged in the above order and separated with colour separators other than white.

Note: Plans supplied with tender file should not be submitted.

Building materials, materials, supplies equipment and authorised services

The taxes and duties on the importation of materials for execution of works shall be in conformity with the legislation of the Republic of Cameroon.

Article 5 : Main qualification criteria of bidders

The criteria relating to the qualification of candidates could indicatively be on the following:

· General presentation of the tender files; 

· References of the company in similar achievements;

· Quality of the personnel requested;

· Attestation and report of site visit;

· Technical organization of the works,

· Equipments put aside for this project,

· Special Technical Clauses initialed in all the pages and signed, stamped and dated on the last page ;

· Special Administrative Clauses completed and initialed in all the pages and signed, stamped and dated on the last page ;

· Safety measures on the site.
· Pre-financial capability
Any offer that shall not respect (75%) of the above criteria shall simply be eliminated.

5.2
Bidders shall remain bound by their bids for a period of ninety (90) days from date of opening of the bids

ARTICLE 6: OBLIGATIONS AND CONDITIONS TO TENDER

6.1 Any bid that does not respect any of the conditions for tendering shall not be received.

6.2 The bidders shall submit seven (07) copies with one (01) original and six (06) copies (indicated on them as such) of his/her bids drafted in English or French at the SIGAMP Service of the BAMENDA III COUNCIL against a receipt on or before the 12/02/2026 at 10:00a.m prompt. No bid shall be received after thistime and date.

6.3 After submission no bids shall be withdrawn, modified or corrected for any reason. 

Thiscondition shall apply before and after the submission date.

ARTICLE 7: THE BIDDING DOCUMENTS

7.1 
The documents that make up thistender are as follows:

1. The Tender Notice;

2. The General Regulations of the invitation to tender;

3. The Special Regulations of the invitation to tender;

4. The Special Administrative Conditions;

5. The Special Technical Conditions;

6. The Schedule of Unit Prices

7. The; Bill of Quantities and Estimates

8. The Sub Details of Unit Prices;

9. The Model of Contract

10. The Model Forms

Annex No. 1: Model tender

Annex No. 2: Model Bid Bond

Annex No. 3: Model of Performance Bond (Retention Fund)

Annex No. 4: Declaration Form

Annex No. 5: Model of Start-Off Advance Bond

Annex No. 6:  Sub-Unit Price Detail

Annex No.7: Model of Commitment of Availability

Annex No. 8:   Model References of The Enterprise 

Annex No. 9:   Model Equipment List.

Annex No.10:   Key Staff

Annex No: 11 Site Visit Report

11. List of banking establishments and financial bodies approved by the Ministry in charge of finance authorised to issue bonds.

12. The Plans

ARTICLE 8: AMENDMENT OF BIDDING DOCUMENTS

8.1 At any time prior to the deadline for submission of bids, the Council Tenders Board, may modify the bidding documents for any reasons, whether at its own initiative, at the request of the Contracting Authorityor in response to a clarification requested by a prospective bidder.

8.2 All prospective bidders that have received the bidding documents will be notified of all amendments in writing or be contacted by telephone to do so and all such modifications will be considered as an integral part of their bidding documents.

8.3 In order to allow prospective bidders reasonable time in which to take the amendment into account in preparing their bids, the CouncilTenders Board at its discretion, may extend the deadline for the submission of bids if there were any such amendments.

ARTICLE 9: CALCULATION OF PRICES

9.1 The amount shall be calculated on the bases of variable prices.


The bidder shall fill, in letters and in figures, the unit prices in the price enclosure slip and the unit prices are to be multiplied by the quantities given in order to obtain the amount of his/her offer for each item.

9.2 The price enclosure slip must be completed. Any price lacking on thisform shall be considered as follows:

· The corresponding price on the bill of quantities and costs estimates;

· The highest corresponding price furnished by the bidder technically qualified, if it exist in the same lot,

· The average of all the prices of bidders in the same lot if the bidder is the only qualified one. 

9.3 The bidder shall express the prices in the PES and BQCE in francs CFA excluding taxes before adding the taxes to the BQCE only.


The prices on the PES shall have priority over those of the BQCE and PE. They shall serve as the bases of calculation of the bidding amount.


The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered if necessary without any complaints from the bidder. 

ARTICALE 10: PRESENTATION OF BIDS

a. Signature of bids – Power of Attorney

10.1.A All the signatures and initials needed for the tender and indicated in thisarticle must be those of the bidder himself or his/her/her representative duly mandated.

10.1.B If the bidder is a group of enterprises, each group member or representative must sign the bidding documents such that the result shall be a joint offer.

The group shall choose a common representative who shall receive Service Orders and carry out all transactions in the name of the group.

b. Presentation of bids


The bid shall be presented in seven (07) copies (one (01) original and six (06) copies) marked as such and put inside three (03) sealed envelopes comprising the following:

All these documents are to be arranged in the above order and separated with colour separators.

Note: Plans supplied with tender file should not be submitted.

c.  SUBMISSION OF OFFERS AND OPENING OF BIDS

Envelopes A, B, and C are to be sealed and each envelope shall be marked “ADMINISTRATIVE DOCUMENTS, TECHNICAL OFFER or FINANCIAL OFFER” as the case may be. The three envelopes shall be placed in a fourth envelope, sealed and shall carry the following inscriptions:

< CONSULTATION NO: 001/CF/MUT/AGR/BIIIC/BIIICITB/MINTP/RF/2026 OF 21/01/2026 FOR THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION >

(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION)

N.B: The three (03) volumes in PDF Format shall then be enclosed in a USB Flash drive bearing only the reference of the quotation in question.


All bids shall be deposited at the Service of Contracts of infrastructures at the BAMENDA III COUNCIL against a receipt according to the schedule in the tender notice. In the case where the envelope shall not be sealed or without the inscription on it, the administration shall decline all responsibility for misdirection or premature opening. Any bid opened prematurely shall be rejected and returned to the bidder.
ARTICLE 11:  TECHNICAL PROPOSALS

Proposals for different variants can be accepted from the bidder but the bidder has the obligation of costing the variant in the tender file.

ARTICLE 12: BID BOND

The bidder shall furnish a bid bond (provisional caution) of 1,514,654 (One million five hundrded and fourteen thousand six hundred and fifty four) FCFA from a banking institution of the first order accredited by the Ministry in charge of Finance according to thecriteria of COBAC.
ARTICLE 13: TENDER

Each bidder shall tender following the conditions laid down in thistender file.

ARTICLE 14: CURRENCY

The unit prices shall be calculated in Francs CFA, and furnish in figures and words without taxes, while the total amount shall be calculated without taxes and then with taxes according to the BQCE. The currency that shall be used for payment shall be the FCFA.

ARTICLE 15: PAYMENT MODALITIES

The contractor shall be paid upon presentation of monthly instalments “Décomptes” established from attachments signed by Project Manager and visa by the Delegated Contracting Authority showing the work progress, presented by the Contract Engineer and countersigned by the Contract Manager (Authorising Officer) and the Contractor.

ARTICLE 16: IMPORTATION OF MATERIALS

The taxes and duties on the importation of materials for execution of works shall be in conformity with the legislation of the Republic of Cameroon.

ARTICLE 17: VERIFICATION OF BIDS

13.1 The administration has a period of one (01) month to examine the bids and make its choice. It shall eventually rectify, as indicated in article 5.3, the bidding amount without any objection from the bidder.

13.2 At the request of the tender board, the bidder shall furnish in writing, within seven (07) calendar days, any information necessary for the examination of his/her bid or concerning errors and omissions noted.

13.3 The tender board reserves the right to convoke the bidder at his/her expenditure for complementary explanations. Any errors discovered by the tender board shall be rectified as follows:

13.3.1  Where there exist a difference between the amount in figures and the amount in letters, the amount in letters shall be taken as correct;

13.3.2  Where there exist a difference between a unit price and the amount obtained by the product of unit price and the quantity, the unit price shall be taken, except the tender board estimates that it is an error of decimal point, in which case the amount is taken and the unit price corrected.

13.3.3 The sub-committee for the evaluation of bids, whose president shall be designated by the Delegated Contracting Authority, shall be constituted during the bid opening session

ARTICLE 18: VALIDITY OF BIDS

The bidder shall be bound by his/her bid for a period of ninety (90) days from the day of submission of bids. If at the end of thisperiod the jobbing Order is not notified to the bidder, he can withdraw his/her bid or accept the extension of duration on the written request of the administration.

ARTICLE 19: OPENING/EVALUATION OF BIDS AND CHOICE OF CONTRACTOR:

The opening of bids shall take place on the date and place prescribed in the tender file. Envelopes received from prospective bidders shall be opened at once and evaluated in two stages.

19.1 OPENING OF ENVELOPES (A) (B) and (C) (FIRST STAGE)
· OPENING/EXAMINATION OF ENVELOPE (A):

(Administrative documents) shall be opened in public and the conformity of the documents shall be verified. The administrative documents must be complete, valid and authentic. The bid bond must conform to the format submitted. Only bids with documents that meet these requirements shall have their other envelopes evaluated.

ADMINISTRATIVE DOCUMENTS.

	DOCUMENT N°
	DESCRIPTION
	YES
	NO

	A.1
	Declaration of intention to tender stamped with the tariff in force (written by the bidder).
	
	

	A.2
	Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03) months.
	
	

	A.3
	Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance or by a foreign bank the first order not more than three months. 
	
	

	A.4
	Purchase receipt of tender file issued by BAMENDA III Municipal treasury 70,000 (seventy thousand) FCFA.
	
	

	A.5
	A bid bond of 1,514,654  (One million five hundrded and fourteen thousand six hundred and fifty four) FCFA issued by a first rate-bank approved by the Ministry in charge of Finance in conformity with COBAC conditions
	
	

	A.6
	An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the Fund; the attestation should be less than three months old.
	
	

	A.7
	An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)
	
	

	A.8
	A certificate of fiscal conformity certifying that the bidder owes no taxes signed by the director or the head of taxecenter.
	
	

	A.9
	Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes. 
	
	

	A.10
	A certified copy of certificate of incorporation
	
	

	A.11
	An Attestation of site visit signed by the contractor
	
	

	A12
	 Group agreement as the case may be.
	
	

	A13
	Power of attorney authorizing signatory to engage the enterprise in the Tender 
	
	

	A14
	The Special Administrative Conditions (SAC/CCAP), initialled on each page and signed, dated and stamped on the last page
	
	

	A15
	Attestation and plan of localization of the enterprise
	
	


· OPENING/EXAMINATION OF ENVELOPE (B) 

(Technical Offer) shall be opened in public to determine whether the file is complete with the authenticity of documents checked and whether the documents are legalised by the competent services concerned and placed in the recommended order.

· OPENING/EXAMINATION OF ENVELOPE (C)

(Financial Offer) shall be opened in public but evaluated only for bids that have sailed through the first two steps. 

Bid amounts shall be read out in public as inscribed in the financial offer of the bidder.

NB: 
Copies of the financial offer shall along side the Administrative and Technical offers, be handed to a Sub-Technical committee for verification and evaluation of the Technical and Financial Offers.

The bidder shall do everything to facilitate the job of the Sub-Technical committee for Analysis by using Coloured separators, Title pages and summaries where necessary and presentation of documents according to the order given in the tender file.

19.2
EVALUATION OF TECHNICAL OFFER

	BAMENDA III COUNCIL 

	TECHNICAL ANALYSIS 

	THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE  NORTH WEST REGION

	1
	PRESIDENT:

	2
	SECRETARY:

	3
	 MEMBER:

	4
	PROJECT OWNER:

	TENDER No: …………………………………………………………OF ………………….

	CONTRACTORS:

	A)
	 

	B)
	 

	C)
	 

	Eliminatory Criteria (See evaluation of administrative files) 

	Designation
	BIDDERS

	
	A
	B
	C

	 
	a. General presentation of bids
	EVALUATION (Yes or No)

	a1
	Presence of all documents
	 
	 
	 

	a2
	Properly bind
	 
	 
	 

	a3
	Separators in colour apart from white
	 
	 
	 

	a4
	Order prescribed respected
	 
	 
	 

	a5
	Table of content page
	
	
	

	a6
	Colour sheets separation apart from white
	
	
	

	 
	TOTAL a
	/6
	/6
	/6

	 
	b. The company references
	EVALUATION (Yes or No)

	
	References of the company in civil construction or similar works for the past Five years 
	 
	 
	 

	b1
	Atleast 03 cumulative  Certified copy of contracts above 150 million (1st and last page) and PV of provisional reception for projects executed within the last five yrs (pluri annual projects accepted)
	 
	 
	 

	b2
	Atleast 02 cumulative Certified copy of similar contracts below 100 million and more than 50 million (1st and last page) and PV of provisional reception within the last five yrs (pluri annual contracts accepted)
	 
	 
	 

	 
	TOTAL  b
	/2
	/2
	/2

	 
	c. Equipment
	EVALUATION (Yes or No)

	c1
	Proof of ownership or hire of a liason vehicle (Pick up 4 x 4 or van) (Hired or owned)
	 
	 
	 

	c2
	Proof of ownership or hire of a truck of atleast 20 tonnes capacity
	 
	 
	 

	c3
	Proof of ownership or hire of a buldozer of good condition
	 
	 
	 

	c4
	Proof of ownership or hire of a compactor in good condition
	 
	 
	 

	c5
	Prof of ownership of a survey kit
	 
	 
	 

	c6
	Prof of ownership of a grader
	 
	 
	 

	c7
	Prof of ownership of a masonery kit
	 
	 
	 

	 
	TOTA 2 
	/07
	/07
	/07

	 
	d. Personnel of the Enterprise
	EVALUATION (Yes or No)

	 
	Works Engineer: Civil Engineer or Bachelor in Civil Engineering with atleast 05 yrs of experience.
	 
	 
	 

	d1
	Certified copy of valid national identity card
	 
	 
	 

	d2
	Diploma of work Engineer certified 
	 
	 
	 

	d3
	CV signed and dated by works Engineer
	 
	 
	 

	D4
	Attestation of availability dully signed by bearer and dated
	 
	 
	 

	 
	Site foreman: Senior Civil Engineering technician or HND with atleast≥ 03 yrs experience
	 
	 
	 

	D5
	Certified copy of valid national identity card
	 
	 
	 

	D6
	Certified copy of certificate of Foreman 
	 
	 
	 

	D7
	CV signed and dated by site foreman
	 
	 
	 

	D8
	Attestation of availability dully signed by bearer and dated
	 
	 
	 

	 
	Chief carpenter: Atleast CAP in wood work/joinery atleast three years
	 
	 
	 

	d9
	Certified copy of valid national identity card
	 
	 
	 

	d10
	Certified copy of diploma
	 
	 
	 

	d11
	Cv signed and dated
	 
	 
	 

	d12
	Attestation of availability dully signed by bearer and dated
	 
	 
	 

	 
	TOTAL d
	/12
	/12
	/12

	 
	e) Technical Proposals
	EVALUATION (Yes or No)

	e1
	Attestation of site visit
	 
	 
	 

	e2
	Site visit report duely signed by the Contractor
	 
	 
	 

	 
	TOTAL e
	/2
	/2
	/2

	 
	f) The methodology of intervention and execution of work
	EVALUATION (Yes or No)

	f1
	Site organisation in teams or options
	 
	 
	 

	f2
	Description of the socio - environment measures for site protection
	 
	 
	 

	f3
	Dispositions prevued for the securisation of personnel and and other ussers
	 
	 
	 

	f4
	Use of local manpower
	 
	 
	 

	f5
	CCTP dully initialled and dated on each page and signed on the last page
	 
	 
	 

	 
	TOTAL f
	/5
	/5
	/5

	 
	g. Planning of execution of works
	EVALUATION (Yes or No)

	g1
	Manpower deployment plan
	 
	 
	 

	g2
	Material deployment plan
	 
	 
	 

	g3
	Organisational chart of the enterprise
	 
	 
	 

	 
	TOTAL g
	/3
	/3
	/3

	
	
	
	
	

	 
	I.  Pre-financing
	EVALUATION (Yes or No)

	h1
	Attestation of credibility shall be at least 55% of the bid price
	 
	 
	 

	 
	TOTAL 
	/1
	/1
	/1

	 
	GRAND TOTAL
	/38
	/38
	/38

	NB: The minimal technical acceptable mark is 75% of the technical mark, i.e. All bids having less than 75/100 of the technical marks shall be eliminated. 

	Resolution:

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	IV
	FINANCIAL ANALYSIS
	EVALUATION

	
	
	A
	B
	C

	1
	Unit Price Schedule
	 
	 
	 

	2
	Bill of Quantities and Cost Estimate
	 
	 
	 

	3
	Sub Detail of prices 
	 
	 
	 

	4
	Bidder's Financial Offer
	 
	 
	 

	NB) The non-existence or Laxity noticed at the study of prices and Arithmetic errors shall be corrected by the Technical Sub Committee with respect to the invitation to Tender

	FINAL RESOLUTION OF THE EVALUATION COMMISSION (use the corrected offer)


19.3:
EVALUATION OF FINANCIAL OFFER:

Careful study shall be carried out on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at his/her final contract amount. The prices on the PES shall have priority over those of the BQCE and PE. They shall serve as the bases of calculation of the bidding amount.
The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount altered if necessary, without any complaints from the bidder. Any laxity noticed at the study of prices shall lead to the disqualification of the bid.

20.3:
 CHOICE OF CONTRACTOR (CRITERIA OF AWARDING CONTRACT):

According to article 33(1) (a) of the Public Contract Code, the contract shall be awarded to the meritorious and lowest bidder, careful study must be carried out on the details of prices, unit prices, the bill of quantities and cost estimates presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at his/her final contract amount.

ARTICLE 21: PROCEDURE OF AWARD OF CONTRACT

The results from this tender shall be prepared, awarded and executed according to the rules and procedures defined by the legislation in force for Public Contracts.
21.1 The winner shall be notified through his/her official address or public media. He shall in five (05) days fulfil the formalities related to the awards, especially to submit seven (07) copies of the proposed contract that he/she has completed and signed, to the office of the Delegated Contracting Authority for final signature.

21.2 In the case where the enterprise does not fulfil these conditions, his/her choice shall simply be annulled without further notice and the next contender shall be called in for replacement.

Once the Delegated Contracting Authorityhas signed the contract, the contractor shall be notified with immediate effect. He has three (03) days to contact the Authorising Officer for the beginning of execution of works following notification of the Service Order to start work by the Project Manager. Failure to respect the date line shall call for withdrawal and eventual cancellation of contract.

21.3 The present contract can be cancelled outright in the cases provided for by Decree 2018-366 of 20 June 2018 in the Public Contracts Code.
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THE SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
CHAPTER I: GENERAL

Article 1:  Subject of contract

The subject of the contract must be in consonance with article 1 of the GAC relating to the scope of application.

The subject of this contract shall be for THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
Article 2: Contract award procedure.

This contract shall be awarded by Consultation No: 001/CF/MUT/AGR/BIIIC/BIIICITB/MINTP/RF/2026 OF 21/01/2026 FOR THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

· The Contracting Authority shall be: The Mayor of BAMENDA III COUNCIL. He awards the contract, ensures the preservation of originals of said contract documents and the transmission of copies to the Ministry in charge of Public Contracts and to the body in charge of regulation.

· The Project Owner is the Mayor of BAMENDA III COUNCIL He represents the beneficiary administration of the works.

· The authority in charge of the effective execution of the works: the Ministry in charge of Public Contracts. 

· The Attributions of Contract Manager are devolved on the Council Development Officer of BAMENDA III COUNCIL who on the basis of the works’ attachment, signs and liquidates the payments.

· The Contract Engineer shall be The Divisional Delegate of Public Works MEZAM hereinafter referred to as the Engineer.

· The Project Manager shall be Chief of Technical Service of the Divisional Delegation of Public Works MEZAM.

3.2 Security

This contract may be used a security subject to any form of transfer of the debt.

In this case:

· The authority in charge of ordering payment shall be: The Mayor of BAMENDA III COUNCIL.

· The authority in charge of the clearance of expenditures shall be the General Manager of ROAD FUND

· The body or official in charge of payment shall be the Accountant of ROAD FUND

· The official competent to furnish information within the context of execution of this contract shall be the Mayor of BAMENDA III COUNCIL.

· The Attributions of the Project Manager is to the Chief of Technical Service of Divisional Delegation of Public Works MEZAM in charge of control and supervision of the works, who examines, verifies, testifies and approves the quality and quantity of all works executed. In consequence, he is qualified to prescribe all the dispositions that he judges necessary and confirms all the works well done. He works in collaboration with the Contract Manager.

Article 4: Language, applicable law and regulation

1.1 The language to be used shall be English or French.
1.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)
The constituent contractual documents of this contract are in order of priority:(to be adapted to the nature of the works).
1)  The tender or commitment letter;

2)  The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and the Special Technical Conditions (STC) here under;

3)  The Special Administrative Conditions (SAC);

4)  The Special Technical Conditions (STC);

5)  The particular elements necessary for the determination of the contract price, such as, in order of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;

6)  Plans, calculation notes, trial documents, geotechnical documents

7)  The General Administrative Conditions applicable on MINEE contracts that went into effect by Order No. 033/CAB/PM of 13 February 2007;

8)  The General Technical Condition(s) applicable on the services forming the subject of the contract 

Article 6: General instruments in force
This contract shall be governed by the following general instruments Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

1. The Mining Code ;

2. Instruments governing the various professional bodies;

3. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the Public Contracts Regulatory Agency 

4. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and customs system applicable to public contracts;
5. Decree 2018-366 of 20 June 2018 to institute the Public Contracts Code;

6. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

7. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

8. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public Contracts;

9. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road maintenance;
10. Circular N° 00000006/C/MINFI of 30 December 2023 on the instructions relating to the execution of the finance laws, monitoring and control of the execution of the budget of the state, and other public entities for the 2026 financial year;

11. Unified Technical Documents (DTU) for building works;
12. Applicable standards ;
13. Other instruments specific to the domain concerned with the contract.
Article 7: Communication (Articles 6and 10 supplemented)

7.1.  All communications within the framework of this contract shall be written and notifications sent to the following address: 
a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the Project Owner and Contract Manager, correspondences shall be validly addressed to the [to the specified] council, chief town of the province in which the work was done;
b) In the case where the Project Owner is the addressee:
Sir/Madam_______ [to be specified] with a copy addressed to the Contracting Authority, Contract Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

c) In the case where the Contracting Authority is:

Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

7.2. The contractor shall address all written notifications or correspondences to the Project Manager with a copy to the Contract Manager.
Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:  

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those that have an incidence on the amount. 

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of Major Impediment shall be signed by the Contracting Authority and notified by his services to the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager.

8.6 Administrative Orders prescribing works necessary to remedy defects which could appear on structures during the guarantee period and not related to normal usage shall be signed by the Project Owner upon the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer, with copies to the Contracting Authority. 

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the notification must be done within a maximum of 30 days from the date of transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1 The contract has several phases
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall condition the start of the following conditional phase.

9.2   The time-limit granted for notification of the Administrative Order to start execution of a conditional phase shall be [to be specified].

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the Contract Manager. In case of modification, the contractor shall have himself replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the days following notification of the Administrative Order to start execution. The Project Manager has Seven (7) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall be a reason for termination of the contract as mentioned in article 45 below or the application of penalties [to be specified where need be].

CHAPTER II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 %of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance of the works, following a release issued by the Contracting Authority upon request by the contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release issued by the Project Owner upon request by the contractor.

11.3 Guarantee of start-off advance

11.3.1 Request for the start-off advance
At the express request of the contractor, a start-off advance not exceeding 20% of the contract ATI may be granted. This advance shall be 100% guaranteed by a first-rank banking institution based in Cameroon and approved by the Ministry in charge of Finance. The bond shall be drafted according to the model enclosed in Appendix.  

11.3.2 Refund of the start-off advance 

The start-off advance shall be refunded by deducting 30% of the amount of each payment on account right from the first account of the contract. It must be entirely refunded by the time the amount of work reaches 80% of the value of the contract. Whatever the case, refund must be over one month to the end of the duration of the contract. 

11.3.3 Release of bond

As the start-off advance is refunded, the delegated Contracting Authority shall release the corresponding bid bond if the contractor requests it. 

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented) 

The amount of this contract as indicated by the attached [detail or estimates] is_______(in figures)_______(in letters) CFA francs Inclusive of All Taxes; that is: 

· Amount exclusive of VAT: _________(_______) CFA F

· Amount of VAT: __________(______) CFA F.

· Amount of TSR and/or _____________CFA F

· Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account No._________ opened in the name of the contractor in the ___________bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account No._________ opened in the name of the contractor in ________bank.

Article 14: Price variation (Article 20 of GAC)

14.1 Prices shall be firm and non revisable.

a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

14.2 Price updating modalities (where applicable)

Article 15: Price revision formulae (article 21 of GAC)

The prices of this contract shall be firm and non-reviewable
[Comply with Circular No. 003/CAB/PM of 31 January 2011]

Article 16: Price updating formulae (article 21 of the GAC)

The prices of this contract shall be firm and non-reviewable
Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its additional clauses, where applicable.

17.2 In the case where the contractor was invited to execute works under State supervision, the submitted and duly justified expenditures shall be reimbursed to him under the following conditions:

· The quantities considered shall be the hours used or the quantities of building materials and materials used that was the subject of joint job cost sheets;

· The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %)to take account of social benefits;

· The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

· Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up by 10% for loss, stocking and handling;

· The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)

This contract is at unit price and lump sum

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1 NOT APPLICABLE 
19.2 No security shall be requested for payments on account on supplies.
Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority shall grant a start-off advance of 20 % of the amount of the contract. 
20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the payments on accounts to be paid to the contractor during the execution of the contract according to the modalities laid down in the Special Administrative Conditions. 
20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works reaches eighty (80) percent of the amount of the contract.
20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the guarantee upon the express request by the contractor. 
20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender File. 
Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30th of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for each item on the schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5th) of the month following the month of the services, the contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

· [100-2.2 %)] paid directly into the account of the contractor;

· 2.2 % paid to the public treasury as AIR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he approved such that they are in his possession not later than the twelfth of the month.  

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

The contractor shall be paid on accounts drawn up by applying the prices of the unit price list to works actually carried out. 

· Record of works carried out:

At the end of every month, the contractor and the Project Manager shall draw a joint statement

 summarizing and setting the quantities achieved and recorded for each heading of the Price list during the month and which may give right to payment.

· Monthlyaccount

Not later than thefifth (5th) of the month following the month when the work was carried out, the contractor shall furnish to the Project Manager seven (07) copies of the provisional monthly accounts.

· End of workaccount

After completion of works and within fifteen (15) days following the date of acceptance, the contractor shall, from the joint records, draw the draft final account of works actually carried out which shall sum up the amounts that he can claim as payment for the works executed. 

The draft final account shall be submitted by the contractor for verification and approval by the Project Manager.

Once approved by the Project Manager, the draft final account shall become the final account. It shall serve for making out the final payment to settle the contract drawn up under the same conditions as those defined below relating to drawing of monthly accounts.

· General and final account

At the end of the period of guarantee relating to the structures which gives rise to final acceptance of works, the Project Manager shall draw up the general and final account which shall be countersigned by the contractor and the Contracting Authority. This account whose model shall be provided by the Contracting Authority at his convenience shall comprise: 

-    the final account;

· the final payment;

· the summary of monthly accounts. 

Signing of the general and final account without reserve by the contractor shall definitely bind the parties and put an end to the contract, except for issues concerning default interests.

· Payment of works :

Payment shall be done by the General Manager of ROAD FUND after receiving accounts drawn up by the Contract Engineer and signed by the Mayor bearing the visa of the Service of Follow up of Projects and investments of ROAD FUND upon presentation of an account drawn up by the contracting partners in two (02) copies including the stamped original copy. 

Each request for payment shall include the following documents: 

A. Common documents 

1. The Mayor’s payment request addressed to the General Manager of ROAD FUND,

2. The Funding agreement between the General Manager of ROAD FUND and the Municipality within the framework of the project for which payment is requested;

3. ROAD FUND’s Notice of Approval to the Company’s contract;

4.  The original contract (s), the jobbing order or the purchase recorded for the start off advance or the first bill and the photocopy of the contract for the following ones,

5.  The original copy of the registered receipt for the start off advance or the first bill and photocopies for the others;

6. The Tax Notice,

7.  The report of work executed, for partial provisional acceptance, general provisional acceptance or final acceptance of works signed by at least two-thirds (2/3) of the members of they commission including the President,

8.  The bill (start off advance or partial or final or holdback) stamped and signed by all the stakeholders (the contractor, the project manager, the contract Engineer and Manager, and liquidated on the back by the Project Owner),

9. The validated attestation of non-indebtedness,

10. The valid original copy of the attestation of Bank Account (not more than three months),

11. The original copy of the certificate of non-exclusion from Public Contracts (only fur purchase);

12. A photocopy of the company’s civil liability insurance including the photocopy of all site risk insurance (only for works of contractors) - Except holdback,

13.   A photocopy of the final bond - Except holdback,
14.  The delivery note signed by the contractor and the vote holder, or delivery note or the attestation of service signed by the Manger or the vote holder, or the attachments signed by the appointed members in accordance with the contractual provisions,

15.  A photocopy of the warranty certificate of at least six months for the equipment requiring maintenance,

B. Documents specific to request for the start-off advance payment;

1 The original copy of the start-off advance deposit or Guarantee of start-off advance

2 Notice of approval of the plan of works Execution,

3 The plan of Works Execution.

C. Documents specific to request for payment of bill No 1;

1 The Service order to start works,

2 The project Managers Activity report.

D. Documents specific to request for partialpayments;

1 The detailed works Execution or services rendered stamped and signed by the contractor, the Project Manager or the contract Engineer;

2 The Minutes of works executed.

E. Documents specific to request for final bill payment requests;

1 The final detailed works Execution or services rendered stamped and signed by the contractor, the Project Manager or the contract Engineer;

2 The As-Built plans of the infrastructures (for works contractors) and the final inspection report (the Project Managers),

3 The original copy of the general provisional acceptance or technical acceptance of works report.

F. Documents specific to the payment requests of holdback;

1 The original copy of the final acceptance of works report.

2 The original copy of the certificate of release of retention signed by the Project Owner,

· Default interests

Default interests shall be paid by statement of the amounts owed.

· Currency

The currency of the tender and payment shall be the CFA Franc.

21.3 Detailed account of start-off account (if applicable).

Documents specific to request for the start-off advance payment;

a. The original copy of the start-off advance deposit,

b. Notice of approval of the plan of works Execution,

c. The plan of Works Execution.

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay
23.1 The amount set for penalties for delaysshallbe set as follows:

d. One twothousandth (1/2000th)  of the initial contractamount all taxes inclusive per calendarday of delayfrom the first to the 30thdaybeyond the contractual time-limit;

e. One thousandth (1/1000th) of the initial amount of the contract inclusive of all taxes per calendardaybeyond the 30thday.

23.2 The cumulatedamounts of penalties for delayshallbelimited to ten percent (10 %) of the initial contract inclusive of all taxes.

B. Specific penalties [amount to beindicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractorshallbe liable for the followingspecial penalties for the non observation of the provisions of the contract, especially:

· Representative of the Co-contractor: 10,000F/d of delay beyond fifteen (15) days from the date of notification of the start-up Service Order;

· Home of the Co-contractor: 10,000F/d late beyond fifteen (15) days from the date of notification of the start-up Service Order;

· List of personnel and equipment: 20,000F/d late beyond fifteen (15) days from the date of notification of the start-up Service Order;

· Insurance: 20,000F/d of delay beyond fifteen (15) days from the notification of the start-up Service Order.

· Final deposit: 20,000F/d of delay beyond twenty (20) days from the notification of the Start-up Service Order;

· Execution schedule: 50,000F/d late beyond thirty (30) days from notification of the start-up Service Order.

NB: If the thelatenessiscaused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need be.

2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of 30 days after the date of provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works executed and which detailed account summarises the total sums to which the contractor may be entitled as a result of the execution of the whole contract. The draft shall be forwarded to the Project Manager, after the date of provisional acceptance for examination.

25.2 The Project Manager has a deadline of two weeks to notify the corrected and approved draft to the Project Manager.

25.3 The contractor has a maximum of one month to return the signed final detailed account. 

Article 26: General and final detailed account (article 35 of the GAC)

26.1 At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager draws up the general and final detailed accounts of the contract after a period of one month which he has had signed jointly by the contractor and the Contracting Authority. This detailed account includes:

· the final detailed account, 

· the balance

· the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2  The contractor has a maximum of one month to return the the signed final detailed account 

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax regulations and customs procedures applicable to public contracts. The taxes applicable to thiscontractinclude notably :

· Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on company taxes;

· Registration dues in accordance with the Tax Code;

· Dues and taxes attached to the execution of services provided for in the contract;

i) Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

ii) Council dues and taxes ;

iii) Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mean VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC) 

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance with the applicable regulations.

CHAPTER III: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GAC)

The projectshallconsist in the construction of a reinforcedconcrete bridge over river MezamlinkingTingoh and Nchoho to Okwala village with a span of 20m  by 9.4m width and of height 8m in BAMENDA III Council, Mezam Division of the North West Region.
Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be: Four (04) months.

31.2   This time-limit shall run from the date of notification of the Administrative Order to commence execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project Manager in four (04) copies at the beginning of each week.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Project Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and Civil or Rural liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted): 

· Liability insurance, business manager;
· Comprehensive insurance of the site;

· Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
35.1 Programme of works, Quality Assurance Plan and others (to be specified).
a) Within a minimum deadline of thirty (30) days from the date of notification of the Administrative Order to commence execution, the contractor shall submit insix (6) copies for the approval of Contract Manager after the endorsement of the Project Manager and theContractEnginee]the execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of reception with:

· Either the indication “GOOD FOR EXECUTION”;

· Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager and Contract Engineer then has a deadline of five (5) days to give his approval or possibly make comments.   Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant modifications may only be made on the contractual programme upon receiving the approval of the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.  

Prior to the start of the work, the execution of works programme shall have received the notice of Approval of ROAD FUND solicited by the company, care of the Contracting Authority. The Notice of Approval or rejection of execution programme, shall be carried out within time limits not exceeding twenty (20) calendar days with effect from the date of submission to ROAD FUND of the Execution programme approved by the service Head and the Contract Engineer.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility of the contractor with regard to the harmful consequences which their implementation may cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft

a)  The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at most 30 days prior to the date provided for the commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [fifteen (15) days] to examine and make known his observations. The contractor then has a deadline of [eight days] to present a new file including the said observations.

35.3   In case of the non observance of the approval deadlines of the above documents by the Administration, these documents shall be deemed to have been approved. 

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of one month after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for rules of hygiene and safety and for circulation around or in the site.
Article 37: Implantation of structures

The Project Manager shall notify within 15 days following the date of notification of the Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)

The part of the works to be sub-contracted shall be 30 % of the initial amount of the contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary, the modalities for carrying out the trials and geotechnical studies provided for in the Special Technical Conditions.

39.2 The Contract Manager has a deadline of 07 days to approve the contractor’s personnel and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) 

The use of explosives shall only be accepted with authorisation from the Ministry concerned.

CHAPTER IV: ACCEPTANCE

Article 42: Provisional acceptance (article 67 of the GAC)

Prior to the provisional acceptance, the contractor shall request in writing from the Project Manager, the organization of a technical visit required before acceptance.

This visit shall include, among others, the following operations:

· Controlling the quality and quantity of the structures constructed;

· Carrying out trials provided for by the Special technical conditions;

· Recording the possible non-execution of works provided for under the contract;

· Recording the folding up of the installations and cleaning of the project site; 

· Recording the completion of works; 

· Recording the quantities of works actually executed.

These operations shall give rise to a report drawn up on the spot, signed by the Project Manager and countersigned by the contractor.

Following this pre-acceptance visit, the Project Manager may indicate the reserves to be lifted and the corresponding works to be carried out before the date of provisional acceptance which he shall fix in agreement with the contractor..
42.1 Tests included in the operations prior to acceptance shall include the geotechnical studies of the soil for the foundation of the building 

42.2 Possible ascertainment of the folding up of the site installations and the restitution of the site as was [insert and modify if applicable];

42.3 The Acceptance Commission shall comprise the following members indicatively:

i. The Mayor of BAMENDA III Council. (Project Owner……………………..Chairman

ii. The DD/MINTP/MEZAM  DIVISION (Contract Engineer)…………..Secretary

iii. The Contract Manger (CDO BAMENDA III Council)………………………..Member

iv. The Divisional   Delegate of MINMAP; …………………………Observer

v. The Project Manager ………………………………………………Member

vi. The Council Engineer …………………....................................................Member
vii. A representative of the population benefitting from the works……..Member
viii. The Contractor or his representative……………………………….Member

The contractor shall be convened to the acceptance by mail at least 10 days prior to the acceptance. He is bound to attend (or be represented).

He takes part in the acceptance as an observer. His absence is equivalent to acceptance without reservation of the conclusion of the Acceptance Commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the acceptance and shall proceed to provisional acceptance of the works if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the spot by all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the works.

42.4 There is no provision for partial acceptance.

42.5 The guarantee period commences from the date of provisional acceptance of the said project.

Article 43: Documents to be furnished after execution (article 68 of the GAC)

43.1 At the completion of the works and within 30 days after the provisional reception, the contractor shall provide all working documents including proof of origin of material used and the network plan with all associated geographical coordinates.
43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to comply with 43.1 above.

Article 44: Guarantee period (article 70 of the GAC)

The guarantee period shall be one (1) year to run from the date of the provisional acceptance of the works.

Article 45: Final acceptance (article 72 of the GAC)

45.1 Final acceptance shall take place within a maximum deadline of fifteen (15) daysfrom the date of expiry of the guarantee.

45.2 The Project Manager shall be member of the commission.

45.3 The procedure for final acceptance shall be the same as for provisional acceptance.

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the contract (article 182 of the GAC)

The contract may be terminated as provided for in Decree No. 2018/366 of 20/06/2018, instituting the Public Contracts Code.

· Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified stoppage of more than seven (7) calendar days;

· Delay in work resulting in penalties of more than 10 % of the amount of the works;

· Refusal to repeat poorly executed works;

· Default by the contractor;

· Persistent non-payment for services.

Article 47: Case of Major Impediment (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted are:

· Rainfall: 200 millimetres in 24 hours;

· Wind: 40 metres per second;

· War in the area of execution of the job;

· Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 49: Production and dissemination of this contract

[Seven (07)] copies of this contract shall be produced at the cost of the contractor and furnished to the Contract Manager.

Article 50 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting Authority.

PART 05
SPECIAL TECHNICAL CONDITION (C.C.T.P)

5.1. TECHNICAL SPECIFICATIONS OF WORKS

5.1. OBJECT OF THIS DOCUMENT

This book of technical specification of works is aimed at setting the rules and techniques of construction as well as the procedure of work envisaged - THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
5.1.1. ORIGIN OF MATERIAL
The necessary borrow sites shall be indicated by the supervisor after running identification tests on the materials.

When a borrow site chosen by a contractor is approved, he/she has to carry out sufficient number of samples and run the necessary identification tests which shall be compiled in a single document and submitted to the supervisor for approval. This shall comprise;

· Plan of localisation of the borrow pit
· Thickness of top soil
· The exploitable layer and volume
· Test results on natural moisture
· Test results on sieve analysis
· Test results on atterbergs limits
· Test results on modified proctor
· Test results on CBR
The Contractor can start the exploitation of any identified quarry upon the approval of the Supervisor.

This approval can be withdrawn at any time the supervisor deems the borrow pits no longer produce quality material.
5.1.2. PROCEDURE OF WORK 
The realization of the works was conceived according to the principles of the construction of bridges in Cameroon.

5.1.3. CONSISTENCE OF WORK 
The complete project comprises the following lots:

	000: Installation 

	100: Site preparation

	200 General Earth works

	300 FOUNDATION- ABUTMENT- DECK- WING WALL

	400 EQUIPMENT 

	 500 ENVIRONMENTAL AND SOCIAL SAFEGUARD MEASURES


These works shall be executed as outlined in the next few paragraphs

5.1.4. WORK IN HIMO 

The specificity of HIMO (high intensity of manual work) consists in fighting against poverty by the creation of temporary employment for local unqualified labour and the use of local materials in the building work.   The recruitment of the unqualified personnel must be done through a convention of local labour between the contractor and the representative of the beneficiaries.  

In the case of this project, one of its objectives is the use of HIMO which is the creation of temporary jobs in order to fight against poverty, the company should use only the unqualified local labour of the project area for the completion of the work quoted with the following subparagraph.  The financial repercussions to the profit of the beneficiaries will have to be in theory from 5 to 15% of the value of the tender, of which a part is assigned to the female labour.  

Within the framework of the completion of the work, objects of this Invitation to tender, the following tasks must be carried out manually:  

1) Cleaning of the site of the infrastructure 

2) felling/pronning of trees 

3) Construction of the bridge

4) Participation as labourers in the realization of the body work 

5) Participation as labourers in the realization of finishing works 

6) Forestation 

5.1.5. BASES FOR CALCULATION 

While carrying out the work, the legislative, administrative and technical texts in force in the Republic of Cameroon must be respected: Most particularly, the technical specifications (D.T.U,) and the recommendations of the C.S.T.B. 

-
Reinforced concrete:

Technical rules of Design and Calculation of the Reinforced Concrete Works, within the limit states Rule BAEL 91 MOD 99.

-
Climatic requests

 Rules defining the effects of winds known as, rules NV 65.

-
Evaluation of permanent charges and of exploitation overloads

 The evaluation of permanent charges and exploitation overloads will be given from:

-
Standard NF P 06 - 004 for permanent charges and the exploitation costs due to the forces of gravity

 -
Standard NF P 06 - 001 for the running costs of the buildings

5.2. EXECUTION OF WORKS

5.2.1. COMPLEMENTARY STUDIES

Before the commencement of works, the contractor must carry out a complementary geotechnical study in the presence of the Contract Engineer and/or controller to determine the baering capacity of the soil to receive the foundation f the bridge. The results of this geotechnical test shall be used to verify the actual calculations presented in this documents and if need be, modifications to the foundation of the bridge may be carried out.

5.2.2 EXECUTION DOCUMENTS.



The execution documents mentioned here shall be submitted by the contractor at most 7 days after receiving the service order to start works and shall include:

1. The geotechnical studies of the soil;

2. The works execution program which shall comprise the detailed calculations and studies carried out by the contractor, the personnel and equipment which the contractor intends to use as well as the detailed plans of works to be executed.

3. The performance bon for the project.

4. An insurance policy for the project.



After the validation of our works execution plan by the control engineers of the project, we shall immediately deploy the different permanent and recruited Personnel for the Project to their different work posts. The following work description and control below will be strictly adhered to, to ensure that all civil Engineering norms are respected.  

5.2.3 INSTALLATION OF THE WORKING SITE

The installation of the working site will be at the expenses of the executing enterprise.  It will include:  

· The construction or renting of a base were the equipment of the contractor shall be kept.

· The construction of a provisional fence round the base;  

· Provisional water connections, electricity and telephone 

· The cleaning and the guarding of the project site 

· Necessary measures for the respect of legal/lawful provisions relating to hygiene and safety on site.  (Installation of a latrine, provision of drinkable water, provision of a first aid box equipped with products such as:  aspirin, nivaquine, adhesive plaster, bétadine, bands, compress, alcohol...);  

· Provisional access roads to the project site; 

· A storeroom on site; 

· A site office, where the site book, the building plans will be available permanently throughout all realization of works;  

· An office or room of at least of 8 m²equipped with a table office and two chairs reserved with the Project superintendent;  

· A meetings room for the building site which can receive at least 5 people equipped with a table, two benches of 1.5 m, a display board for plans and planning placed permanently. 

Receptacles to receive waste are to be installed near the various installations.  These receptacles are to be emptied periodically and waste to be deposited in a vat for recovery or a dump (pit).  This pit must be located at least 100m installations and in the event of presence of river with at least 150m.  At the end of work, the pit is to be filled with ground up to the level of the original ground.  

5.2.4
THE PROJECT SITE SIGNBOARDS 

Two very visible site signboards shall be displayed on positions indicated by the project manager. These building site signboards shall be according to the model provided in the annexes. 

5.2.5 ORGANISATION OF DIFFERENT WORK POST

The site installation will be done in order to ease our work and circulation in and out of the site. A site barrack will be constructed; in which we will packed some of the construction materials. The site installation will be done such that, the site functionality and coordination will be fluid. To better illustrate this, we have established a site installation plan which will serve as a guide as we install the site.
5.2.6 MODE OF EXECUTION OF WORKS
Concrete Works.
The scope of concrete works shall include the following:

· Installation of concrete production units

· Procurement and delivery to site of cement, sand, aggregates and any other concrete production ingredients

· Setting up of temporal workshop and production of formwork elements

· Setting up of unit for iron bending

· Fixing of rods and divers embedded items

· Erection of formwork

· Production of concrete (batching)

· Casting of concrete

· Execution of surface finishes on concrete

Our prime quality objectives for the concrete works shall be to ensure that all design specifications are met, especially those relating to concrete strength and surface finishes. 

To ensure that the specified physical characteristics of sand and aggregates are respected, all sand and aggregates to be used for concrete production shall be well selected. 

The required concrete shall be produced on site. Concrete production on site will of course require stocking of sand, aggregates and cement on site.  Within the space limitations on site, these concrete production ingredients shall be stockpiled on site in sufficient quantities to pre-empt any interruption of concrete works.  

Once in place, the concrete shall be consolidated by means of simple vibration.

Formwork:

Material for formwork shall be wood.  This shall be cut, shaped and assembled on site to the required forms and sizes.  Simple conventional wooden formwork shall be used in the construction of the various concrete structural elements (columns, beams, etc.).  These shall be fabricated in-situ and, lifted into position.  

Reinforcement.

On the whole, reinforcement steel shall be cut and shaped using the simple conventional methods and tools encountered on ordinary construction sites. 

SUB STRUCTURE

EARTHWORKS
· We shall carry out the excavation works mechanically using excavation machines. However, small excavations can also be done manually with the use of local labour strictly supervised by the site Engineer, and the site foremen and skilled technicians.  The sides and bottom of excavations shall be well trimmed by skilled labour.  

FOUNDATION FOOTING

· Lying of blinding or lean concrete of   5 cm batched at 200 kg/m3.

· Realization of the iron works, form work and concreting of footings for the abutements and wing walls batched at 350 kg/m3

· Realisation of reinforced concrete beams and bridge deck dosed at 400 kg/m3.

ABUTMENTS

· Building of reinforced concrete abutments which shall be built with dosage 400kg/m3

· Casting of reinforced concrete pillars and beams for the abutments dosed at 400 kg/m3

· Provision of web holes
DECKING OF THE BRIDGE

The bridge shall be decked with the following

· The bridge beams with reinforced concrete 
· The bridge rib beams with reinforced concrete of 0.3x0.5m and of length of 6m length. The concrete beams shall be dosed at 400kg/m3.

· Reinforced concrete deck dosed at 400 kg/m3

· Provision of drainage holes to drain off water

· Shaping of the bridge deck so the easy evacuation of water

EQUIPMENT

· Mixed handrails of reinforced concrete and 60mm metallic poles built according to the laid down norms and painted.

· Reinforced concrete deck dosed at 400 kg/m3

· Provision of drainage holes to drain off water

· Shaping of the bridge deck so the easy evacuation of water

5.2.7 SUPPLY OF MATERIALS

Our construction materials will be bought from qualified suppliers approved by the state and the control engineer and will be mainly from Bamenda and Santa.  The sand will be gotten from Wum, while the rest of the materials will be bought from Santa and Bamenda. All materials will be from jointly control and approved sites by the contracting parties before usage.

The quality of building materials shall be controlled and accepted by the two parties before stockpiled and eventual usage. 

5.2.8 HEALTH AND SAFETY AT WORK 


A first aid team will handle injuries sustain by workers during work while critical cases will be taken to any nearby hospital. To avoid accidents on the project site, we shall ensure that all our workers and visitors on site are in position of helmets, safety boots and jackets.  During weekly site meetings, safety topics will be introduced to all the workers on site.  The Population and our workers will be sensitized against the aids pandemic and other sexually transmitted diseases. Prevention shall be our watch word.

5.2.9 SITE SECURITY

A direction board displaying site installation element, circulation trend, display of position housing material deposit, offices and other facilities will future at the construction site.  Access roads easing internal circulation within the base and working areas will be constructed in proximity of services, operating positions of warehouses, fabrication posts, offices, recreational areas and material stockage areas to assure internal security of personnel.  Temporal structures of wood will be put up to house offices, workstations, warehouses, dressing rooms conference room for site meetings and fabrication post. A temporal wooden fence will be put in place around the base boundary location.  Concreting materials such as sand, gravel, cement, concrete mixer and rod bending production post will be position in function of task operation.    Environmental conservation, security measures and life protection will constitute our watchword fixed at all offices, production post and open areas

	UNIT PRICE SCHEDULE FOR THE THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

	S/No
	DESCRIPTION
	Unit
	UP IN FIGURES
	UP IN WORDS

	 
	Series 000-Installation
	 
	 
	 

	1
	Site installations
	LS
	
	

	2
	mobilisation and demobilisation of equipment
	LS
	
	

	3
	Work execution program and as built plan
	LS
	
	

	4
	Geotechnical studies
	LS
	
	

	 
	Total installation 
	 
	
	

	 
	Series 100: Site preparation 
	 
	
	

	101
	Site clearance
	m2
	
	

	102
	Traffic flow (diversion of water course/road)
	LS
	
	

	103
	Setting out of the bridge
	LS
	
	

	 
	Total Site preparation 
	 
	
	

	 
	Series 200: General Earth works
	 
	
	

	201
	Excavation of trenches
	m3
	
	

	202
	Backfilling of excavation 
	m3
	
	

	203
	Resurfacing of the filled accesses to the bridge with laterite from borrowed pit
	M3
	
	

	 
	Total General Earth works
	 
	
	

	 
	Series 300 -FOUNDATION- ABUTMENT- DECK- WING WALL-
	 
	
	

	301
	Hard core
	M3
	
	

	302
	Stone masonry works for abutment and wing walls 
	m3
	
	

	303
	Mass concrete 4cm thick  dosed at 350Kg/m3 behind the stone masonry wall to render it impermeable
	M3
	
	

	304
	Lean concrete  dosed at 150Kg/m3
	m3
	
	

	305
	reinforced  concrete  dosed at 350Kg/m3 for the footings
	M3
	
	

	306
	Reinforced concrete  dosed at 400Kg/m3 for the beam seat, slab and kerbs
	m3
	
	

	307
	reinforce concrete 15cm thick  dosed at 350Kg/m3 for the bridge's raft
	m3
	
	

	308
	Transitional Slab( 1mx0.1x8)cm length on both sides of the bridge
	m3
	
	

	309
	IPE 500 for rib beams (cut offs of IPE 500)
	ML
	
	

	310
	IPE 500 for beams including all contigencies
	ML
	
	

	311
	Archor of rods HA25 to a rock
	ML
	
	

	312
	Drainage material behind the abutment
	M3
	
	

	 
	Total Fondations- abutments- deck- wing wall
	 
	
	

	 
	Series 400 – EQUIPMENT
	 
	 
	 

	401
	Mix guard rails (concrete pillars and metallic pipes)
	ml
	
	

	402
	weep holes in PVC
	U
	
	

	403
	Drainage pipes (PVC 100)
	ML
	
	

	404
	Round post markers (Balises) in treated Eucalyptus well seasoned wood
	U
	
	

	 
	Total Equipment
	 
	
	

	 
	Series 500 ENVIRONMENTAL AND SOCIAL SAFEGUARD MEASURES
	 
	
	

	501
	Production of code of conduct for workers
	LS
	
	

	502
	Sensitization and training of communities and works on Gender based violence and HIV/AIDS
	LS
	
	

	503
	Restoration of borrow pits and planting of grass
	LS
	
	

	504
	Provision of Deviation boards and signboards
	LS
	
	

	505
	Provision of first AID box
	LS
	
	

	506
	Personal Protective equipment for workers
	LS
	
	

	507
	Installation of Metalic funders information plate
	U
	
	

	 
	SUB TOTAL 
	 
	 
	 


PART 07

Bill of quantities and cost estimates

	BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE  NORTH WEST REGION

	S/No
	DESCRIPTION
	Unit
	QTY
	Unit price
	Total

	 
	Series 000-Installation
	 
	 
	 
	 

	1
	Site installations
	LS
	1.00
	
	

	2
	mobilisation and demobilisation of equipment
	LS
	1.00
	
	

	3
	Work execution program and as built plan
	LS
	1.00
	
	

	4
	Geotechnical studies
	LS
	1.00
	
	

	 
	Total installation 
	 
	 
	
	

	 
	Series 100: Site preparation 
	 
	 
	
	

	101
	Site clearance
	m2
	660.00
	
	

	102
	Traffic flow (diversion of water course/road)
	LS
	1.00
	
	

	103
	Setting out of the bridge
	LS
	1.00
	
	

	 
	Total Site preparation 
	 
	 
	
	

	 
	Series 200: General Earth works
	 
	 
	
	

	201
	Excavation of trenches
	m3
	460.00
	
	

	202
	Backfilling of excavation 
	m3
	188.00
	
	

	203
	Resurfacing of the filled accesses to the bridge with laterite from borrowed pit
	M3
	1342.01
	
	

	 
	Total General Earth works
	 
	 
	
	

	 
	Series 300 -FOUNDATION- ABUTMENT- DECK- WING WALL-
	 
	 
	 
	 

	301
	Hard core
	M3
	244.00
	
	

	302
	Reinforced concrete  dosed at 400Kg/m3 for the abutment and wing walls
	m3
	68.60
	
	

	304
	Lean concrete  dosed at 150Kg/m3
	m3
	8.12
	
	

	305
	reinforced  concrete  dosed at 350Kg/m3 for the footings
	M3
	32.00
	
	

	306
	Reinforced concrete  dosed at 400Kg/m3 for the beam seat, beam, slab and kerbs
	m3
	38.89
	
	

	307
	reinforce concrete 15cm thick  dosed at 350Kg/m3 for the bridge's raft
	m3
	10.80
	
	

	308
	Transitional Slab( 1mx0.1x8)cm length on both sides of the bridge
	m3
	1.90
	
	

	311
	Archor of rods HA25 to a rock
	ML
	24.00
	
	

	312
	Drainage material behind the abutment
	M3
	12.00
	
	

	 
	Total Fondations- abutments- deck- wing wall
	 
	 
	
	

	 
	Series 400 - EQUIPMENT
	 
	 
	
	

	401
	Mix guard rails (concrete pillars and metallic pipes)
	ml
	40.00
	
	

	402
	weep holes in PVC
	U
	88.00
	
	

	403
	Drainage pipes (PVC 100)
	ML
	12.00
	
	

	405
	Round post markers (Balises) in treated Eucalyptus well seasoned wood
	U
	16.00
	
	

	 
	Total Equipment
	 
	 
	
	

	 
	Series 500 ENVIRONMENTAL AND SOCIAL SAFEGUARD MEASURES
	 
	 
	
	

	501
	Sensitization and training of communities and works on Gender based violence and HIV/AIDS
	LS
	1.00
	
	

	502
	Restoration of borrow pits and planting of grass
	LS
	1.00
	
	

	503
	Provision of Deviation boards and signboards
	LS
	1.00
	
	

	 
	SUB TOTAL 
	 
	 
	
	

	 
	                                                                            TOTAL AMOUNT WITHOUT TAXES
	

	 
	                                                                          VAT (19.25%)
	

	 
	                                                                               AIR (2.2% or 5.5%)
	

	 
	                                                                       AMOUNT ALL TAXES INCLUSIVE
	

	 
	                                                            NET TO BE PAID
	

	 
	 
	 

	 
	 
	 


PART 08

Sub detail of breakdown of unit price

SUB-DETAIL MODEL OF BREAKDOWN PRICES

	PRICE SUB-DETAIL

	
	DESIGNATION :

	PRICE N °
	Daily yield
	Total quantity
	Unité
	Activity duration

	
	
	
	
	

	
	CATEGORIES
	Daily salary
	Billed days
	Amount

	WORKFORCE
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL A
	

	EQUIPMENT AND EQUIPMENT
	TYPE
	Daily rate
	Billed days
	Amount

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL B
	

	MATERIALS AND MISCELLANEOUS
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	TOTAL C
	

	D
	DIRECTS TOTAL COST A+B+C
	

	E
	Construction site overhead
	%
	= Dx%
	

	F
	Headquarters overhead
	%
	= Dx%
	

	G
	RETURN COST OF 
	-
	= D+E+F
	

	H
	Risks and Benefits
	%
	GX%
	

	P
	SALE PRICE EXCLUDING TAXES
	
	= G+H
	

	V
	UNITARY SALE PRICE WITHOUT TAXES
	
	= P/Quantity
	


Document No. 9:

Draft contract

Structure of a contract
Summary

Part I:
   Special Administrative Conditions (SAC)

Part II:   Description of supplies

Part III:  Schedule of Prices and Quantities

Part IV:  Delivery calendar

REPUBLIQUE DU CAMEROUN                                          REPUBLIC OF CAMEROON

   Paix-Travail-Patrie                                                          Peace-Work-Fatherland

---------                                                                           ----------

[Indiquer le Maître d’Ouvrage]                                             [Indicate Project Owner]

CONTRACT No_______________/Contracting Authority to be indicated/ typeTender Board]
 Awardedafter Invitation to tender No. _________________/IT   /PO/TB/00 of___________
HOLDER OF CONTRACT:                   [indicate the holder and his full address]

P.O. Box 0000 at___, Tel___, Fax: _____

Business Registry No. ______A issued at_____

Taxpayer’s No. _______

SUBJECT OF CONTRACT:                [indicate the full subject of the supply]

PLACE OF DELIVERY:                      [indicate]
AMOUNT IN CFA F:      

	IAT
	

	EVAT
	

	VAT (19.25%)
	

	AIR (2.2 or 5.5 %)
	

	Net to be paid
	


[

DELIVERY DEADLINE:                         [In days, weeks, months or years]

FINANCING:[Indicate source of financing]
BUDGET HEAD:                       [To be filled]


SUBSCRIBED ON_____________________


SIGNED ON__________________________


NOTIFIED ON________________________


REGISTERED ON______________________

BETWEEN:

The Republic of Cameroon, represented by [indicate Project Owner]

Hereinafter referred to as “the Contracting Authority”,

ON THE ONE HAND,

AND:

___________________COMPANY 

P.O. Box ______ at ___ Tel ____ Fax: ______

Business Registry No. ____ A 

Taxpayer’s No. _______

[indicate name of supplier, his full address as well as the name of the mandated signatory] , hereinafter referred to as “THE SUPPLIER”
 ON THE OTHER HAND,

 IT HAS BEEN AGREED AND SETTLED AS FOLLOWS:

Page  _____  and Last of Contract No._________ /C or JO/PO/TB/0000 [recall the method of award of contract] 
With-----------

For the supply of _______________ 

Contract price: [recall in CFA francs inclusive of all taxes in figures and words]
Delivery deadline:   [fill in days, weeks, months or years]

	Read and accepted by the supplier

(place of signature)__________(date)

	Signature of Contracting Authority

                                   (place of signature)__________(date)

	Registration




DOCUMENT No. 10:

Model documents to be used by bidders

Model table

Annex 1: Consultation Template.

Annex 2: Bid bond template. 

Annex 3:Final bonding model. 

Annex 4: Model of advance loan guarantee.

Annex 5: Model of guarantee retainer.

Annex 1: Consultation Template

I, the undersigned ... ............................... ............ [indicate the name and the quality of the signatory] representing the company, the company or the group ........................ .............. ... .. ... whose head office is at .......... ... .... .......................... .... registered in the commercial register of ......... ............... ........................ ... under the number .................. ..... ............................. ......

After having read all the documents appearing or mentioned in the tender documents including the addendum (s), the invitation to tender [recall the number and subject of the Call Offers]

- After having personally visited the site of the works and having greatly appreciated the situation and noted the nature and constraints of the work to be done

- Remits, bearing my signature, the list of unit prices and the estimate established in accordance with the frameworks in the tender dossier.

- Submit me and undertake to perform the work in accordance with the tender documents, for the prices I have established for each type of work, which prices show the amount of the offer for Lot No ......... ............. to

-
………........................................... [in numbers and in letters] Cfa francs Excluding VAT, and

......... .............................. CFA Francs All Taxes Included. [in figures and in letters]

- I undertake to perform the work within a period of ......... ............. months

- Also commit myself to maintain my offer within the time limit ......... ............. days [indicate the period of validity, in principle 90 days for the NSO and 120 days for the ICB ] from the deadline for submission of tenders.

- The discounts and the conditions of application of the said rebates are the following ones (in case of possibility of attribution of several lots):

The Client will release the sums due by him under this contract by giving credit to the account n ° .................. ................. opened at name of …................................…. at the bank ... ................................ ............... Agency of ... ..... ......................... ........................ ..

Before signing the contract, the present bid accepted by you will be worth engagement between us.

Made in ………....................……. the ………...............................…….

Signature of ......... ........................................... ...... ....

in quality of ………..................................……. duly authorized to sign the tenders for and in the name of ......... .................................... ....... ..........

Annex 2: Model Bid Deposit

A [indicate the Contracting Authority and its address], "the Contracting Authority"

Whereas the company ............... .......................... ......... .., hereinafter referred to as "the tenderer" , submitted its offer dated ............... .......................... ......... .. to [recall the subject of the Invitation to Tender], hereinafter referred to as "the offer", and for which it must attach a provisional bond equivalent to [insert amount] CFA francs,

We ............ .................... ... ........................ .. ......... .. [name and address of the bank], represented by ............... .......................... ... ...... .. [names of signatories], hereinafter referred to as "the bank", declare to guarantee payment to the Contracting Authority of the maximum sum of [insert amount] CFA Francs, which the bank undertakes to pay in full to the Contracting Authority, binding itself, its successors and assigns.

The conditions of this obligation are as follows:

If the tenderer withdraws his tender during the period of validity laid down in the Tender Documents;

or

If the tenderer has been notified of the award of the contract by the Contracting Authority during the period of validity:

- to sign or refuse to sign the contract, while it is required to do so;

- fails or refuses to provide the final contract security (final bond), as provided for in the contract.

We undertake to pay to [Contracting Authority] an amount up to the maximum of the sum stipulated above, upon receipt of its first written request, without the Contracting Authority having to justify its request, provided, however, that in its request, the Contracting Authority will note that the amount claimed by the Contracting Authority is due to it because one or both of the above conditions, or both, are met, and that it will specify which (s) condition (s) has (have) played.

This deposit shall enter into force upon signature and from the date fixed by the Contracting Authority for the submission of tenders. It will remain valid until the thirtieth day inclusive after the end of the period of validity of the offers. Any request from the Contracting Authority to have it played shall reach the bank by registered letter with acknowledgment of receipt, before the end of this period of validity.

This deposit is subject for its interpretation and execution under Cameroon law. The courts of Cameroon shall have exclusive jurisdiction to rule on all matters relating to this undertaking and its consequences.

Signed and authenticated by the bank

to ............... .......................... ......... .., the ............... ...... .................... ......... ..

[bank signature]

Annex 3: Final Bond Model

Bank:

Reference of the Deposit: N ° ............... .................................. .......... .

A [indicate the Client and his address] Cameroon, hereinafter referred to as the Employer "

Whereas; ... ................................................. .. ......... .. [name and address of the undertaking], hereinafter referred to as "the contractor", undertook, in execution of the designated contract "the contract", to carry out [indicate the nature of the work ]

Whereas he; is stipulated in the contract that the contractor will give the Client a final bond, equal to [indicate the percentage between 2 and 5%] of the amount of the works of the corresponding contract, as a guarantee of the execution performance obligations in accordance with market conditions,

Whereas; we agreed to give the contractor this bond.

We,................................................ .......................... ......... .. [name and bank address], represented .......... .................................................. .... .......... ... .. [names of signatories], hereinafter referred to as "the bank", we undertake to pay to the Owner, within a maximum period of eight (08) weeks, upon request in writing stating that the Contractor has not fulfilled its contractual obligations under the Contract, without being able to defer payment or raise any dispute for any reason, any amount up to ... .............................................. .......... [in figures and in letters].

We agree that no changes or additions or other changes to the Market will release us from any obligation under this Final Bond and we hereby waive any change, addendum or change.

This final bond shall take effect upon signature and upon notification of the contract. The deposit is released within [insert time] from the date of provisional acceptance of the work.

After the aforementioned period, the deposit becomes moot and must be automatically returned to us without any form of procedure.

Any request for payment made by the Client under this guarantee must be made by registered letter with acknowledgment of receipt, received at the bank during the period of validity of this commitment.

This final guarantee is submitted for its interpretation and execution under Cameroonian law. The Cameroonian courts will have exclusive jurisdiction to rule on all matters relating to this undertaking and its consequences.

Signed and authenticated by the bank

to ............... .......................... ......... .., the ............... ...... .................... ......... ..

Annex 4: Model of a Start Advance Bond

Bank: reference, address ............... ..............................................................................

We the undersigned (bank, address), declare hereby guarantee, on behalf of: ............... .......................... .................................................. ........ [the holder], for the benefit of the Owner [Address of the Owner]

(" The beneficiary ")

Payment, without dispute and upon receipt of the first written request of the beneficiary, declaring that ............ ................. ...... .. [the holder] does not has not paid its obligations, relating to the repayment of the start-up loan according to market conditions ............ ................. ...... .. of ... ........................... ...... .. relating to the work [indicate the purpose of the work, the references of the Call for Tenders and the lot, if possible], of the maximum total sum corresponding to the advance of [twenty (20)%] of the amount of all taxes included in the contract No ............ ........... ................................, payable upon notification of the corresponding service order, that is: ......... ... .......................................... ...... .. CFA francs

This guarantee will come into effect and will take effect after transfer of the respective shares of this advance to the accounts of ............ ......................... ..................... ..... [the holder] open at the bank ...... ............... .. ...... .. ............ ................. ...... .. under number ............ ........... ...... ...... .. ............ ................. ...... ..

It will remain in effect until repayment of the advance in accordance with the procedure set by the SCC. However, the amount of the deposit will be reduced proportionately to the repayment of the advance as and when repayment.

The law and jurisdiction applicable to the guarantee are those of the Republic of Cameroon.

Signed and authenticated by the bank

to ............... .......................... ......... .., the ............... ...... .................... ......... ..

[bank signature]

Appendix 5: MODEL RETENTION FUND
Bank: ............ ........................... ........................

Reference of the Deposit: N ° ............ ........................... ........................

A [indicate the Owner]

[Address of the Contracting Authority]

hereinafter referred to as "the Client"

Whereas; ............ ........... ...... ............ .................. [name and address of the company], hereinafter referred to as " the Contractor ", undertook, in execution of the contract, to carry out the work of [indicate the purpose of the work]

whereas he; is stipulated in the contract that the holdback of [% below 10% to be specified] of the TTC amount of the contract may be replaced by a joint and several guarantee,

Whereas; we have agreed to give the contractor this bond, We, ............ ........................... ............. .............. ..................... [name and bank address], represented by ................... ........ .................................... .............................. .. ............ [names of signatories], and hereinafter referred to as "the bank",

Therefore, we hereby affirm that we are the guarantors and responsible to the Owner, in the name of the contractor, for a maximum amount of ............. ......... ........................ [in figures and in words], corresponding to [less than 10% to be specified] of the amount of the contract,

And we undertake to pay the Owner, within a maximum period of eight (08) weeks, upon a simple written request from the latter stating that the contractor has not satisfied his contractual commitments or that he is found to be the Principal's debtor under the amended contract, if necessary by its amendments, without being able to defer payment or raise any dispute for any reason whatsoever, any sum (s) within the limits of the amount equal to [percentage less than 10% to be specified] of the cumulative amount of work included in the final statement, without the Owner having to prove or give the reasons or the reason for his request for the amount of the sum indicated above .

We agree that no changes or additions or other changes to the market will release us from any obligation under this warranty and we hereby waive any change, addendum or change.

This guarantee comes into force upon signature. It will be released within thirty (30) days from the date of final acceptance of the works, and on release delivered by the Owner.

Any request for payment made by the Client under this guarantee must be made by registered letter with acknowledgment of receipt, received at the bank during the period of validity of this commitment.

This deposit is subject for its interpretation and execution under Cameroon law. The Cameroonian courts will have exclusive jurisdiction to rule on all matters relating to this undertaking and its consequences.

Signed and authenticated by the bank

to ............... ..........................  ... the ............... ...... .................... ......... ..

[bank signature]
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Bids evaluation sheet

Special regulations of the invitation to tender

	References of the General regulations
	General



	1.1
	Definition of works:

THE THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
Name and address of the Contracting Authority: The Mayor of Bamenda III

Reference of CONSULTATION FILE: N° 001/CF/MUT/AGR/BIIIC/BIIICITB/MINTP/RF/2026 OF 21/01/2026 FOR THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE  NORTH WEST REGION

	1.2
	Execution deadline: Four (04) Calendar months

	2.1
	Source of financing

Works which form the subject of this invitation to tender shall be financed by the ROAD FUNDS MINTP 2026

	4.1
	List of pre-qualified candidates, not applicable

	5.1
	Origin of building materials, equipment, materials, supplies and equipment: The materials will generally be from natural sources in Cameroon.


6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according to the essential criteria. The non-respect of these criteria leads to the rejection of the bid made by the bidder. 

They refer especially to:

· Deadline for delivery higher than prescribed;

· False declaration or falsified documents;

· insufficient bid bond; not corrected after 48hrs of opening time

· A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;

· Incomplete financial file;

· Omission of a unit price in the financial bid;

· Change of quantity or unit;

· Non respect of (75%) of essential criteria;

During the opening session of the bids if a document of the administrative bid is absent or noncompliant, the bidder will be given forty-eight (48) hours to produce or replace said document else will be eliminated during the evaluation of the bids. No such document will be accepted after this deadline.

D. Essential criteria

1. General presentation of the tender files;

2.  Financial capacity; 

3. References of the company in  similar achievements;

4. Quality of the personnel;  

5. Technical organization of the works;

6. Safety measures on the site;
7. Logistics;
8. Attestation and report of site visit;
9. Special Technical Clauses initialed in all the pages;

10. Special Administrative Clauses completed and initialed in all the pages.

This evaluation will be done in a purely a purely binary method with a positive (yes) or negative (no) with an acceptable minimum of 75% of the essential criteria taken into account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 75%of the essential criteria.

ARTICLE 6: Language of the bids:

            The offer like any correspondence and all documents concerning the tender, exchanged between the renderer and the Project Owner will be written in French or English. The complementary documents and the printed papers form provided by the Bidder can be written in another language in condition of being accompanied by a precise translation in French or English; in which case and for purposes of interpretation of the offer, the translation will be taken. 

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies marked thus, shall be presented in three (03) volumes as follows: 

A)
Administrative Documents

B)
Technical Documents

C) Financial Documents

5.1
External envelope. 


Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be written. 

TO THE PROJECT OWNER

« CONSULTATION No:  N° 001/CF/MUT/AGR/BIIIC/BIIICITB/MINTP/RF/2026 OF 21/01/2026 FOR THE CONSTRUCTION OF AN 8M BRIDGE LINKING BELOW FONCHA AND NTASEN, BAMENDA III SUBDIVISION, MEZAM DIVISION OF THE  NORTH WEST REGION
 “To be opened only during the bid-opening session”

N.B:
The external envelope should not carry any mark or sign that can lead to the identification of the bidder. 

N.B: The three (03) volumes in PDF Format shall then be enclosed in a USB Flash drive bearing only the reference of the quotation in question.

8.2
Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope. 

The   first internal envelope shall be labeled; 

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the enterprise.  These documents shall be original or copies certified by competent authorities   not more than three months.

ADMINISTRATIVE DOCUMENTS.

	DOCUMENT N°
	DESCRIPTION
	YES
	NO

	A.1
	Certified Copy of the Business Registration, not more than three months old.
	
	

	A.2
	Declaration of intention to tender stamped with the tariff in force (written by the bidder).
	
	

	A.3
	Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03) months.
	
	

	A.4
	Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance or by a foreign bank the first order not more than three months. 
	
	

	A.5
	Purchase receipt of tender file issued by Bamenda IIII Municipal treasury of 70,000 FCFA
	
	

	A.6
	A bid bond of 1,514,654  (One million five hundrded and fourteen thousand six hundred and fifty four) FCFA, certified cheque or bank cheque issued by a first rate-bank approved by the Ministry in charge of Finance in conformity with COBAC conditions
	
	

	A.7
	An attestation of Non-Exclusion from Public Contracts issued by the Public Contracts Regulatory Board (ARMP)
	
	

	A.8
	An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the Fund; the attestation should be less than three months old.
	
	

	A.9
	A valid Certificate of imposition certified by the chief of center for taxation 
	
	

	A.10
	Business License (photocopy certified by the chief of center of Taxes, not more than three months).
	
	

	A.11
	Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes. 
	
	

	A.12
	A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the statutory declarations in issues of taxes in the current financial year; this certificate should be less than three months old.
	
	

	A13
	 An Attestation of site visit signed by the Contractor
	
	

	A14
	Power of attorney authorizing signatory to engage the enterprise in the Tender if need be 
	
	


The absence or the non-conformity of the one of these documents will result to the elimination of the offer either during the opening session of the bids (absence of bid bond) or during the evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B:  TECHNICAL DOCUMENT>> and shall contain the following: 

	B.1
	 General presentation of the tender files

	˗Document slotted or spirally bound
	
	

	˗Table of content page
	
	

	˗Colour sheets separation
	
	

	˗  Presentation of documents in the order given in this tender 
	
	

	B.2
	LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS 

	B.2.1
	List of references of the enterprise in similar jobs justified by signed contracts (first and last pages) and minutes of reception or attestation of clearances of works executed. 

	
	1st Reference
	
	

	B.3
	QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF 

	B.3.1
	01 works supervisor (at least Degree or equivalent certificate)

	.

.

.
	Qualification of the works supervisor: ( Civil or Rural Engineering (BAC +3)
	
	

	
	Professional experience of the project engineer ≥ 03 years (signed CV)

· CV signed by the candidate, 
	
	

	
	· A certified copy of the technical diploma 
	
	

	
	· An attestation of availability signed by the candidate 
	
	

	B.3.2
	01 Site foreman (Civil Engineering BAC +2)

	.

.
	Qualification of the Site foreman: (Technical certificate in public works       (BAC +2 or equivalent certificate)
	
	

	
	Professional experience of the Site foreman ≥ 03 years (signed CV)

A certified copy of 

· CV signed by the candidate, 
	
	

	
	· A certified copy of the technical diploma 
	
	

	
	· An attestation of availability signed by the candidate 
	
	

	B.4
	TECHNICAL PROPOSALS

	B.4.2
	Organigram of the project  
	
	

	B.4.3
	Logical sequence for the execution of the task
	
	

	B.4.5
	Quality control method
	
	

	B.4.7
	Environmental protection measures
	
	

	B.4.8
	Security  and safety at the site 
	
	

	B.4.9
	Duration of execution in respect with the Tender file
	
	

	B.5
	LOGISTICS (Equipment put aside for this project)
	
	

	B.5.1
	Prove of ownership or rental of a GRADER
	
	

	B.5.2
	Prove of ownership or rental of a FRONT END LOADER
	
	

	B.5.3
	Prove of ownership or rental of a pick-up or other vans
	
	

	B.5.4
	Prove of ownership or rental of a dump truck
	
	

	B.5.5
	Prove of ownership or rental of a  compactor
	
	

	B.5.6
	Prove of a concrete mixer
	
	

	B.5.7
	Assorted Masonry tools
	
	

	B.6
	FINANCIAL CAPACITY
	
	

	B.6.1
	An attestation of financial capacity (solvency) of the enterprise issued by a 1st class bank located in any area in Cameroon and approved by the Ministry of Finance and respect COBAC conditions. =50,000,000
	
	

	B.7
	Attestation of site visit signed by the bidder
	
	

	B.8
	Comprehensive report of site visit signed by the company administrator 
	
	

	B.9
	Special Technical Clauses initialed in all the pages
	
	

	B.10
	Special Administrative Clauses completed and initialed in all the pages and last page signed 
	
	


ENVELOPE C- FINANCIAL FILE

	No.
	DESIGNATION.

	C1
	A submission letter, signed, dated and stamped.(see ANNEX 3)

	C2
	Completed and signed frame work of unit prices. 

	C3
	Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) 

	C4
	Sub details of unit prices


· The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond. 

· The various parts of the same file must be separated with colour guides from as well in the original as in the copies, so as to facilitate its examination
Document No. 12:

List of banking establishments and financial bodies authorised to issue bonds for public contracts

List of banking establishments and financial institutions authorised to issue bonds for public Contracts

A- BANKS

1- Afriland First Bank (First Bank);

2- Banque Atlantique du Cameroun (BACM);

3- Banque Internationale du Cameroun pour l’epargne et le Credit (BICEC)

4- City Bank Cameroon (City group); 

5- Commercial Bank Cameroom (CBC)

6- Ecobank Cameroon (EcoBank);

7- National Financial Credit (NFC-BANK);

8- Societe Commerciale de Banques-Cameroun (CA SCB) ;

9- SocieteGenerale des Banques au Cameroun (SGBC) ;

10- Standard Chartered Bank Cameroon (SCBC)

11- Union Bank of Cameroon PLC(UBC)

12- United Bank for Africa (UBA). 

13- Banque Gabonaise pour le Financement International (BGFI BANK)

B- INSURANCE COMPANIES

14- Activa Assurances,;

15- Area Assurance SA;

16- Atlantic Assurances SA, 

17- Prudencia-Beneficial life insurances SA,

18- Chanas assurances SA,

19- CPA SA, 

20- Nsia Assurances SA, 

21- Pro Assur SA, BP.5 963, Douala;

22- SAAR SA, 

23- Saham Assurances SA, 

24- Zenith Insurance SA, 

REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


MINISTERE DE LADECENTRALISATION


ET DU DEVELOPPEMENT LOCAL


REGION DU NORD OUEST


DEPARTEMENT DE LA MEZAM


COMMUNE DE BAMENDA III


B.P 5012 Bamenda


Tel : (237) 6 77665180











REPUBLIC OF CAMEROON


Peace-Work-Fatherland


MINISTRY OF DECENTRALIZATION


AND LOCAL DEVELOPMENT


NORTH WEST REGION


MEZAM DIVISION


BAMENDA III COUNCIL


P.O. Box 5012 Bamenda


Tel : (237) 677665180











REPUBLIC OF CAMEROON


Peace-Work-Fatherland


MINISTRY OF DECENTRALIZATION 


AND LOCAL DEVELOPMENT


NORTH WEST REGION


                 MEZAM DIVISION


BAMENDA III COUNCIL


P.O. Box 5012 Bamenda


Tel : (237) 677665180








REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT LOCAL


REGION DU NORD OUEST


DEPARTEMENT DE LA MEZAM


COMMUNE DE BAMENDA III


B.P  Box 5012 Bamenda


Tel: (237) 6 77665180 
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CONSULTATION NOTICE /AVIS DE CONSULTATION





REPUBLIQUE DU CAMEROUN


Paix-Travail-Patrie


MINISTERE DE LA DECENTRALISATION


 ET DU DEVELOPPEMENT LOCAL


REGION DU NORD OUEST


DEPARTEMENT DE LA MEZAM


COMMUNE DE BAMENDA 3


B.P 5012 Bamenda
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P.O. Box 5012 Bamenda
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GENERAL REGULATIONS OF THE INVITATION TO TENDER
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THE SPECIAL REGULATIONS OF THE INVITATION TO TENDER 
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SCHEDULE OF UNIT PRICES
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