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INTERNAL TENDER’S BOARD
"Open National Invitation to Tender, Emergency Procedure"
N°09/ONIT/BC/BCITB/2026 OF 14/04/2026, FOR THE
CONSTRUCTION OF THE TANGHA'NGO BRIDGE
LINKING KWADI AND KWOJUH QUARTERS - BATIBO
SUB DIVISION, MOMO DIVISION OF THE NORTH-WEST
REGION

FUNDING : PIB MINTP 2026

Lot Amount for bid
‘1 Project name Project Amount unt fo Cost of tender Budget
N*: bond file :

CONSTRUCTION
OF THE
TANGHA'NGO
BRIDGE LINKING
KWADI AND
ekl 40,000,000 .
SIN | QUARTERS - s hundred and (Fourty five
GLE | BATIBO SUB (Forty (';2“0") ¥\ fourty thousand) R XXXXXX
DIVISION, MOMO F CFA
DIVISION OF THE
NORTH-WEST
REGION

800,000 (Five 66,000
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1. Subject of the invitation to tender:

Within the framework of the 2026 Public Investment Budget (PIB), the Mayor
of Batibo Council “Contracting Authority” hereby launches an open National
[nvitation to tender in emergency procedure for the CONSTRUCTION OF
THE TANGHA NGO BRIDGE LINKING KWADI AND KWOJUH
QUARTERS - BATIBO SUB DIVISION, MOMO DIVISION OF THE
NORTH-WEST REGION

. This invitation to tender comprises only one (01) lot.

2. Nature of services
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Work to be done consists FOR THE CONSTRUCTION OF THE TANGHA'NGO BRIDGE
LINKING KWADI AND KWOJUH QUARTERS - BATIBO SUB DIVISION, MOMO
DIVISION OF THE NORTH-WEST REGION

. The works include the following:

Lot 100: Site installation;

Lot 200: Cleaning and levelling;

Lot 300: Engineering structures:

Lot 400: Signalisation and security equipment;
Lot 500: Divers:

3 Participation and origin:
Participation in this invitation to tender is open to Cameroonian enterprises that are
in compliance with the fiscal laws and having a good experience in the domain concerned.
4. Financing :
The said Works shall be financed by the Public Investment Budget (PIB) of the
Ministry of Public Works MINDDEVEL, for the 2026 financial year assigned to the
Mayor of Batibo Council as Authorizing  officer ~with Budget Head

NOXXXXXXXXXXXXXX

5. Consultation of the tender file
Interested eligible bidders may obtain further information during working hours as
from the date of publication of this tender notice, at the Batibo council.

6. Acquisition of the tender fiie :
The file may be obtained at the Batibo Council Office, as soon as this notice is
published against payment of a non- refundable sum of (66,000) Sisty six thousand CFA
francs, payable at the Batibo Council Treasury representing the cost of the tender file.

7. Presentation of the tender file :
The tender file in three (03) volumes shall be enclosed in three sealed envelopes.
» Envelope A containing the administrative documents (Volume 1):
» Envelope B containing the technical offer (Volume 2);

» Envelope C containing the financial offer (Volume 3).

The three volumes shall then be enclosed in a single sealed envelope bearing only the
reference of the tender in question. The different documents of each offer shall be numbered
as indicated in the tender and separated by dividers of the same colour.

8. Submission of the tender file :

Each offer or bid drafted in English or French in seven (07) copies including the
original and six (06) copies marked as such in accordance with the prescriptions of the
tender file should be submitted against a receipt at the Batibo Council Office not later than
08/05/2025 at 10.00 am local time and should carry the inscription:

"Open National Invitation to Tender, Emergency Procedure"

‘ 'N°09/ONIT/BC/BCITB/2026 OF 14/04/2026, FOR THE CONSTRUCTION OF THE TANGHA'NGO
BRIDGE LINKING KWADI AND KWOJUH QUARTERS - BATIBO SUB DIVISION, MOMO
! DIVISION OF THE NORTH-WEST REGION

«7’1"707bewop?ne;lia'lyw(m'in—gﬁme buTopemnTg session»

The offers or the bids submitted after the stipulated deadline shall not be received.



3 Admissibility of bids :
Under penalty of being rejected, only originals or true copies certified by the issuing
service must imperatively be produced in accordance with the Special Regulations of the

invitation to tender.

They must obligatorily not be older than three (3) months preceding the date of
submission of bids or may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be
declared inadmissible. This refers especially to the absence of a bid bond issued by a first-
rate bank approved by the Minister in charge of Finance.

10. Opening of bids :
The opening of the bids in one phase shall be done on 08/05/2026 at 11.00 am in the

conference hall of the Batibo Council by the competent internal tender board.
Only bidders may attend or be duly represented by a person of their choice, who has
full knowledge of the file and mandated in that capacity.

11. Submission of bids timeframe :
Bidders have twenty (20) days for the submission of their bids with effect of the
publication of the tender notice.

12. Execution deadline
The maximum execution deadline shall be Four (04) calendar months, including the
rainy season and other vagaries, with effect from the date of notification of the

administrative order of work commencement.

13. Provisional Guarantee (Bid bond) :

Each bidder must include in his administrative documents a bid bond issued by a
first rate bank approved by the Ministry in charge of Finance featuring in the annex of the
tender file of the sum of 800,000 ( Five hundred and forty thousand) FCFA.

The provisional deposit shall be automatically released not later than 30 (thirty) days

following the expiry of the validity of the bids for bidders who shall not be retained. In the
case where the bidder is awarded the contract, the provisional deposit shall be released after
the constitution of the final bond.

14. Evaluation of the bids :
The evaluation of the bids shall be done in three (03) steps:
» 1% step: Verification of the conformity of the administrative file;
2" step: Evaluation of the technical file;
> 3" step: Analysis of the financial file.

The criteria of evaluation are the following:
There are two types of evaluation criteria: eliminatory and essential criteria.

14.1-Eliminatory criteria
Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for
evaluation of the essential criteria.

They refer especially to:
14.1.1- Administrative documents

e Absence of the provisional guarantee;
e A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder.

e False declaration or falsified documents.




14.1.2- Technical file

e Incomplete or non compliant documents:
e False declaration or forged documents;

e Technical assessment mark lower than 75% of “Yes”.
14.1.3- Financial offer

¢ Incomplete financial offer;

e Omission or modification of a quantity or unit in the financial offer.
Essential criteria:

The technical ottel of the bldder shall be assessed along the following lines:

S/N Desngnatlon MARKS

"General Presentation of the offer: Document Splrally bound, colour sheets
01 | separation. table of content, presentation of documents in the order given in this 01
| tender file, quality of document.

‘Reference of the enterprise:

. 02 | = Experience in the similar works - 02
03 Quality of Requested staff: Quallhcatxons experlence of personnel affected to 03
~ | the project, CV, NIC and attestation of availability. -
04 | Presence of the methodology of work execution 05
05 Technical and material affected to the project: The company should justify the 02
| property of the necessary material to the execution of works.
06 | Presence of the pre-ﬁnancing capacity 01

The c11ter1a 1elatmg to the quallhcatlon ot candldates could be mdlcatwe on the
following:

The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (RPAO).

The note of the technical offer will be gotten by addition of marks for every criteria.
Only the technical offer having gotten an equal or superior note to 75% of YES will be kept
for the financial evaluation.

15. Award of the Jobbing Order :

The jobbing order shall be awarded to the bidder whose bid is in conformity to the
dispositions of the tender file and on the basis of the lowest bid and technical quality. (Sce
article 99 of the public contracts code).

16. Period of validity of bids :

The bidders shall remain committed to their bids during a period of (ninety) 90 days
from the deadline set for the submission of bids.

17 Complementary information :

Complementary technical information may be obtained during working hours at the
Batibo Council 677 980 303/ 679 204 915.

Done at BATIBO, the FCT THE MAYOR
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COMMISSION INTERNE DE PASSATION DES MARCHES PUBLICS

"Avis d’Appel d’Offres National Quvert en Procédure d’urgence’
N°09/AONO/BC/BCITB/2026 DU 14/04/2026
Pour les travaux de CONSTRUCTION DE PONT SUR LA ROUTE KWADI-KWONJEH
ET WUMUNGAH A GUZANG, dans I’Arrondissement de Batibo, Département de la
MOMO, Région du Nord-Ouest.

FINANCEMENT : BIP MINDDEVEL 2026

Lot Montant caution * Montant
N°: Nom du Projet Montant du provisoire d’achat du DAO Ligne
Projet : budgétaire _

o ConmoeTio | 4nsonon e | o,

s by (Quarante 800.009 (Huit (So.lxante -six | XXXXXX

QUARTIERS KWADI | millions) F CFA cent g;:}ies) F mille) F CFA

ET KWOJUH -
KWONJEH A BATIBO N -

1.- Objet de I'Appel d'Offres :

Dans le cadre du Budget d’Investissement Public MINDDEVEL 2026, Le Maire de
la commune de BATIBO lance un Avis d"Appel d’Offres National ouvert en procédure
d’urgence pour les travaux de CONSTRUCTION D’UN PONT SUR LA ROUTE KWADI-
KWONJEH-, dans 1I’Arrondissement de BATIBO, Département de MOMO, Région du
Nord-Ouest. C’est en un seul lot.

2.- Consistance des travaux :

Les prestations du présent marché comprennent les travaux de CONSTRUCTION
D’UN PONT SUR LA ROUTE KWADI-KWONJEH ET suivants :
Lot 100: Installation du chantier;

Lot 200: Préparation du site:

Lot 300: Travaux généreaux de terrassement;
Lot 400: Fondations et soutenement;

Lot 500: Painture;

Lot 600: Equipment.




3.- Participation et origine :

La participation au présent Appel d’Offres est ouverte aux entreprises de droit
camerounais ayant une expérience avérée dans le domaine concerné et ayant réalis¢ des
opérations similaires.

4.- Financement :

Les prestations. objet du présent Appel d’Offres, sont financées par le budget
d’investissement public (BIP) - Exercice 2022 du MINDDEVEL avec comme pour ligne

budgétaire N° XXXXXXXXX
5.- Consultation du dossier d'Appel d'Offres :

Le dossier d'appel d'offres peut étre consult¢ aux heures ouvrables aupres de la
Mairie de Batibo, dés publication du présent avis.

6.- Acquisition du dossier d'Appel d'Offres :

Le dossier d'appel d'offres peut étre obtenu aux heures ouvrables auprés de la Mairie
de Batibo. service de passation des marchés publics, sur présentation d'une quittance de
versement d'une somme non remboursable de 66,000 (Quarante-cing mille franes ) francs
CFA au Trésor de la Commune de Batibo. Cette quittance devra identifier le payeur comme
représentant |’entreprise désireuce de participer a I’ Appel d’Offres.

7.- Présentation des offres :

Les documents constituant chaque offre sont repartis en trois(03) volumes ci-apres
contenus dans une enveloppe fermée et scellée dont :

~» L’enveloppe A contenant les piéces administratives (volume 1),

» L’enveloppe B contenant I"offre technique (volume 2),

» L’enveloppe C contenant I’offre financiére (volume 3).

Les offres ainsi présentées seront placées sous simple enveloppe, fermée et scellée
portant uniquement la mention de I’Appel d’Offres en cause. Les différentes pieces de
chaque offre seront numérotées dans I’ordre du DAO et séparées par des intercalaires de
méme couleur.

8.- Remise des Offres :

Chaque offre rédigée en Frangais ou en Anglais, en sept (07) exemplaires dont un
(01) original et six (06) copies marquées comme telles. conformes aux prescriptions du
Dossier d'Appel d'Offre, devra étre déposée contre un récépissé sous plis fermé. dans les
services de la passation des marchés publics de la Commune de Batibo, au plus tard le
XXXXXXXXXX a 10 heures. heure locale et devront porter la mention:

"Appel d'Offres National Ouvert en Procédure d’urgence”

N°09/AONO/BC/BCITB/2026 DU 14/04/2026

Pour les travaux de CONSTRUCTION D’UN PONT SUR LA ROUTE KWADI-
KWONJEH ET WUMUNGAH A GUZANG dans I’Arrondissement de Batibo,
Département de la MOMO, Région du Nord-Ouest.

« A n'ouvrir qu'en séance de dépouillement. »



Les offres parvenues apres les dates et heure limites de dépdt des offres ne seront pas
regues.

9.- Recevabilité des offres :

Les offres ne respectant pas le mode de séparation de I'offre financiére, des offres
administratives et techniques seront irrecevables.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel
d'Offres sera déclarée irrecevable. Notamment l'absence de la caution de soumission
délivrée par une banque de premier ordre agréée par le Ministére chargé des Finances.
valable pendant 30 jours au-dela du délai de validité des offres.

Sous peine de rejet, les autres piéces administratives requises devront étre
impérativement produites en originaux ou en copies certifiées conformes par le service
¢metteur ou une autorité administrative, datant de moins de trois (03) mois et valide le jour
de I'ouverture des plis.

10.- Quverture des offres :

L'ouverture des offres aura lieu en un temps le 08/05/2026 a 11 heures précises
dans la salle des Conférences de la Mairie de Batibo, par la Commission Interne de
Passation des marchés publics Compétente en présence des soumissionnaires.

Seuls les soumissionnaires peuvent assister a cette séance d'ouverture ou s'y faire
représenter par une personne de leur choix ayant une parfaite connaissance du dossier et
mandater a cet effet.

11.- Délai de réponse des soumissionnaires :

Pour cet Appel d’Offres, le délai de réponse est fixé a vingt (20) jours calendaires
aux entreprises désireuses d’y participer a compter de la date de publication de I’Avis
d’Appel d’Offres.

12.- Délai d’exécution des travaux :

Le délai global d’exécution des travaux est de quatre (04) mois calendaires. Ce
délai comprend les périodes des pluies, toutes les intempéries et sujetions diverses et court a
compter de la date de notification de I’ordre de service de commencer les travaux.

13.- Cautionnement Provisoire (Garantie de soumission) :

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de
soumission ¢établie, selon le modeéle indiqué dans le dossier d'Appel d'Offres, par une banque
de premier ordre agrée par le Ministére des Finances et dont la liste figure en annexe d'un
montant égal a 800.000 FCFA (Huit cent milles) francs CFA.

Le cautionnement provisoire sera libéré d'office au plus tard (20) jours aprés
I'expiration de la validité des offres pour les soumissionnaires n'ayant pas été retenus. Dans
le cas ou le soumissionnaire est attributaire de la lettre commande, le cautionnement
provisoire sera libéré apres constitution du cautionnement définitif.

14.- Evaluation des Offres :

L’évaluation des offres se fera en trois(03) étapes :

7 1% étape : Vérification de la conformité du dossier administratif de chaque
soumissionnaire ;

2°™ étape : Evaluation des offres techniques :

¢tape : Analyse des offres financiéres.

r

r
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Les criteres d’évaluation des offres sont les suivants :

Les critéres d’évaluation sont constitués de deux types : les critéres éliminatoires et
les criteres essentiels.

14.1-Critéres éliminatoires

Les critéres éliminatoires fixent les conditions minimales a remplir pour étre admis a
I"évaluation suivant les citernes essentielles.

Il s'agit notamment:
14.1.1-Piéces administratives
“ Absence ou insuffisance de la caution provisoire de soumission :

o Offres dont I’enveloppe extérieure  porte des mentions permettant
I'identification du Soumissionnaire:

° Fausse déclaration ou documents falsifiés.
14.1.2-Offres techniques

° Dossier incomplet ou piéces non conformes :
e Fausse déclaration ou documents falsifiées ou scannés :
o De facon systématique. toute offre n’ayant pas atteint ou dépassé apres

¢valuation technique, la barre de 75 % du OUI sera écartée et non éligible a
I"analyse financiére ;

14.1.3-Offres financiéres
. Offre financiere incompléte ;

5 Omission ou modification dans I"offre financiére d*une quantité ou unité :

Critéres essentiels

Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité
technico-financiére des candidats a exécuter les travaux, objet de 1’appel d’offres.

Les criteres essentiels de qualification sont tel qu’il suit ;

N° Désignation Nomb,rc de
N B e S B point
01 Présentation générale de I’offre : Reliure, Intercalaire de couleur et page de
garde, Présentation de toutes les piéces dans I’ordre prescrit, Qualité du 01
document. -
! 02 Références de I’entreprise :
* Expérience dans les travaux Batiment et/ou de Génie Civil : 02
03 Qualité du personnel : Qualifications, expérience du personnel affecté au 03
_[projet, CV, CNI et attestation de disponibilité.
04 La présence de la Methodologle d’exécution des travaux 05
05 Moyens techniques et matériels affectés au projet : L entreprise devra
~ | justifier la propriété du matériel nécessaire a I’exécution des travaux. 02
06 La présence de la Capacité de préfinancement 01

Les critéres essentiels sont soumis a des minima dont le détail est donné dans le
Reglement Particulier de 1" Appel d’Offres (RPAO).

La note de I"offre technique sera obtenue par addition des points pour chaque critére.

11




Seule I'offre technique ayant obtenue une note égale ou supérieure a 75% du OUI sera a
I’évaluation financiere.

15.- Attribution de la lettre commande :

La lettre commande sera attribuée au soumissionnaire dont 1’offre est conforme pour
I"essentiel aux dispositions du Dossier d’Appel d’Offres, et qui a présenté I’offre évaluée la
moins-disante et techniquement qualifiée, conformément a Iarticle 99 du Code des lettre
commandes Publics.

16.- Délai de validité des offres :

Les soumissionnaires restent engagées par leurs offres pendant une période de quatre
-vingt -dix (90) jours. a compter de la date limite fixée pour la remise des offres.

17.- Renseignements complémentaires :

Les renseignements complémentaires d'ordre technique peuvent €tre obtenus tous les
jours aux heures ouvrables auprés de la Commune de Batibo, service de la passation des

marchés publics.

Tel: N°677 980 303/ 679 204 915.

o7 The 2 710N
o DL

Batibo

Contractante)

Ampliations :

- ARMP

- Président CPM

- DD MINMAP MOMO
- Affichage

- Chirono / Archives.
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GENERAL RULES OF THE INVITATION TO TENDER

Article 1: Scope of the tender



1.1 The Contracting Authority as defined in the Special Regulations of the invitation to
tender hereby launches an invitation to tender for the construction and/or completion of
the works described in the Tender File and briefly described in the Special Regulations.
The name. identification number and number of lots which form the subject of the
invitation to tender feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time-
limit indicated in the Special Regulations and which time-limit runs from the date of
notification of the Administrative Order or that indicated in the said Administrative
Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of
rules of professional ethics during the award and execution of public contracts. By virtue of
this principle:

a) The following definitions shall be admitted:

18 Shall be guilty of “corruption™ whoever offers, gives. requests or accepts
any advantage in view of influencing the action of a public official during
the award or execution of a contract;

I[I. Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in
order to influence the award or execution of a contract;

III.  “Collusive practices” shall mean any form of agreement between two or
among several bidders (whether the Contracting Authority is aware or not)
aimed at artificially maintaining the prices of bids at levels not corresponding
to those resulting from competition;

IV. *Coercive practices™ shall mean any form of harm against persons or their
property or threats against them in order to influence their action during the
award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved
in fraudulent manoeuvres, collusive or coercive practices for the award of this
contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding
two(2) years against any bidder found guilty of influence peddling, of conflict of
interest ,insider trading, fraud, corruption or production of non-genuine documents in
the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete
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4.1 If the invitation to tender is restricted, consultation is addressed to all candidates
retained after a pre-qualification procedure.

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the
following provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors
to the bidder) must be from an eligible country, in accordance with the funding
agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors
to the bidder) must not be in a situation of conflict of interest, subject to
disqualification. A bidder shall be judged to be in a situation of conflict of interest
if he:

1) 1s or was associated in the past with an enterprise (or a subsidiary of this
enterprise) which provided consultancy services for the conception. preparation
of specifications and other documents used within the scope of contracts
awarded for this invitation to tender: or

i1) Presents more than one bid within the context of invitation to tender, except
authorised variants according to article 17, where need be; meanwhile, this does
not prevent the participation of sub-contractors in more than one bid.

ii1) The Contracting Authority or Project Owner has financial interests in the capital
in a way as to compromise the transparency of the procedures of award of
public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can
demonstrate that it is (1) legally and financially autonomous, (ii) managed
according to commercial laws and (iii) not under the direct supervisory authority
of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials. the contractor’s materials, supplies, equipment and services
forming the subject of this contract must originate from countries meeting the
criteria of origin defined in the Special Regulations of the invitation to tender
and all expenditure done within the context of the contract shall be limited to the
said building materials, materials. supplies. equipment and services.

5.2 Within the meaning of this 5.1 above. the term “originate™ shall designate the
place where the goods are extracted, cultivated, produced, manufactured and
from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request
for pre-qualification which may have changed in the case where the candidates took



part in pre-qualification) requested of bidders in the Special Regulations of the
invitation to tender. in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers:
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations; and
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must
satisty the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and
that to be furnished by each member of the group:

(b) The bid and the contract must be signed in a way that is binding on all members of
the group:

(c)The nature of the group (joint or several) must be specified in the Special
Regulations and justified with the production of a joint venture agreement in due
form;

(d) The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to
the execution of the Contract:

(e) In case of joint co-contracting, the co-contractors shall share the sums which are
paid by the Project Owner into a single account. On the other hand, each
undertaking is paid into its own account by the Project Owner where it is joint co-
contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
comply with the technical specifications and execution time-limits set in the Special
Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the
necessary information to prove that they satisfy the eligibility criteria set in article 33 of
the General Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself
and under his own responsibility. all the information which may be necessary for the
preparation of the bid and the execution of the works. The related cost of the visit of the
site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder,
his employees and agents free the Project Owner, his employees and agents of any
responsibility that may ensue and indemnify them if necessary and that they shall remain
responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from this visit.
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7.3 The Project Owner may organise a visit of the site of the works during the
preparatory meeting to establishing the bids mentioned in article 19 of the General
Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract. sets the
consultation procedure of contractors and specifies the terms of the contract. Besides
the addendum (addenda) published in accordance with article 10 of the General
Regulations of the invitation to tender, it includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;
Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender:
Document No. 5. The Special Administrative Conditions:
Document No. 6. The Special Technical Conditions;
Document No. 7. The schedule of unit prices;
Document No. 8. The bill of quantities and estimates:
Document No. 9. The sub details of unit prices;
Document No. 10. Model documents of the contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
¢. Model bidding letter:
d. Model bid bond;
*e. Model final bond:
f. Model of bond of start-off advance:
g. Model of guarantee in replacement of the retention fund:
h. Model contract;
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Document No. 11. Models to be used by bidders;
a. Model contract;
Document No. 12. Justifications of preliminary studies; to be filled by the Project
Owner or Delegated Project Owner;
Document No. 13. List of first grade banking establishments or financial institutions
approved by the Minister in charge of Finance authorised to issue bonds for
public contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms. conditions and specifications
contained in the Tender File. It is up to him to furnish all the information requested and
prepare a bid in compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from
the Contracting Authority in writing or by electronic mail (e-mail) at the Contracting
Authority’s address indicated in the Special Regulations of the invitation to tender and send
a copy to the Project Owner. The Contracting Authority replies in writing to any request for

clarification received at least fourteen (14) days prior to the deadline for the submission of

bids.
A copy of the Contracting Authority’s response. indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.
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9.2 Between the publication of the tender notice including the pre-qualification phase of
candidates and the opening of bids, any bidder who feels aggrieved in the public contracts
award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the
body in charge of the regulation of public contracts and the chairperson of the Tenders
Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission
of bids and for any reason, be it at his initiative or in reply to a request for clarification
formulated by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File. in accordance
with article 8.1 of the General Regulations of the invitation to tender and must be
communicated in writing or made known by a traceable means to all bidders who bought the
Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the
preparation of their bids, the Contracting Authority may postpone as is necessary. the
deadline for the submission of bids, in accordance with provisions of article 22 of the
General Regulations of the invitation to tender

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid
and the Contracting Authority and the Project Owner shall in no case be responsible for
these costs nor pay for them whatever the evolution or outcome of the invitation to tender
procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the
bidder and the Contracting Authority shall be written in English or French. Complementary
documents and the forms provided by the bidder may be written in another language on
condition that a precise translation into either English or French of the passages concerning
the bid is included: in which case for reasons of interpretation, the translation shall be
considered to be authentic.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special
Regulations of the invitation to tender, duly filled and put together in three volumes:

Volume 1: Administrative documents
They include:
I. All documents stating that the bidder:

~ Has complied with all declarations provided for by the laws and regulations in force:
~ I current with his taxes, contributions, fees or levies of any kind whatsoever;
~ Is not in a State of liquidation or bankruptcy:
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» Is not struck by one of the prohibitions and disqualifications criteria provided for by

L.

[1I.

the legislation in force.

Bid bond(s) issued is are in conformity with the provisions of article 15 of the present
RGAO:

A written confirmation authorizing the signatory of the offer to engage the bidder

[V. The CCAP is duly initialled on each page and signed on the last page.

V. Localization plan is duly signed by the authority concern.

b. Volume II: Technical Offer

It includes:

IL,

[11.

IV.

V.
Vi

References of the company (the contractor will provide contracts or Jobbing orders
for similar work carried out as well as related minutes of reception):

Personnel: the contractor will present the competent technical staff and workers he
intends to employ before the beginning of the work (attach to each staff CV signed
by the candidate, certified copy of technical diploma attestation of presentation of
original of the technical diploma,and the attestation of availability signed by the
candidate);

Site equipment: The contractor shall justify the ownership and the State of the
equipment necessary for the performance of the work (providing registration
certificates, invoices and certificates of road worthiness (visit technique) of rolling
equipment;

The technical note on the methodology of intervention of the work: the company
will produce a technical note dated and signed providing all the information
concerning the mode of execution of the works, the execution plan of the expected
output, provision of materials or site materials, the potential advantages in terms of
safety of the environment and the Organization of the company.

Attestation of site visit and the site visit report;

The CCTP duly initialled on each page and signed on the last page

Vii Attestation of solvency of the contractor.

¢. Volume 3: Financial offer

It includes:

The submission letter. in original drafted according to the model attached, stamped at

the rate in force, signed and dated:

II. The unit price schedule duly completed, with an indication of the unit price

excluding VAT in letters and figures:

I11. Detail Bill of Quantities and cost estimate of the work completed:

[V. Sub-details of the different prices according to the model attached:;

In this regard. the bidders will use the documents and models provided in the Tender

File. subject to the provisions of article 17(1) of the General Regulations of the invitation to
tender concerning the other possible forms ot guarantees.
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13.2  If in accordance with the provisions of the Special Regulations of Invitation to
Tender. the bidders present offers for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all
the works described in article 1.1 of the General Regulations of the invitation to
tender, on the basis of the price schedule and the detailed bill of quantities and
estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of
quantities and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the
Special Administrative Conditions, all dues, taxes and fees payable by the bidder
on grounds of the contract or on any other ground, thirty (30) days prior to the
submission of the bids, shall be included in the prices and in the total amount of the
bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of
establishment of the initial price, as well as the price revision/updating conditions
for the said price must be specified. This is with the understanding that any
contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the
structure proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that
retained in the Special Regulations of the invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of
quantities and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shall
indicate in the annex to the bid the percentage(s) of the amount of the bid
necessary to cover the needs in foreign currencies, without exceeding the
maximum of the three currencies of member countries of the funding institution
of the contract.

b) The exchange rates used by the bidder to convert his bid into the national
currency shall be specified by the bidder in an annex to the bid in compliance

with the specifications of the Special Regulations. These rates shall be applied
for any payment within the framework of the contract so that the retained bidder
does not bear any change in the exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
quantities and estimates in the following manner:
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(a) The prices of inputs necessary for the works which the bidder intends to procure
in the Contracting Authority’s country shall be in currency of the Contracting
Authority’s country specified in the Special Regulations and called “national
currency;

(a) The prices of inputs necessary for works which bidder intends to procure out of
the Contracting Authority’s country shall be in the currency of the country of
origin of the bidder or of the currency of an eligible member country widely
used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in
national and foreign currencies and to justify that the amounts included in the unit and
total prices and indicated in annex to the bids are reasonable: to this end. a detailed
statement of their needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part
of contract may be revised by mutual agreement between the Contracting Authority
and the entrepreneur in a way as take account of any modification in the foreign
currency needs within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date

of submission of the bids fixed by the Contracting Authority, in application of article 22
of the Special Regulations. A bid valid for a shorter period shall be rejected by the
Contracting Authority or Delegated Contracting Authority as not being in compliance.

Under exceptional circumstances, the Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be
given shall be in writing (or by fax). The validity of the bid bond provided for in article

17 of the General Regulations shall equally be extended for a corresponding duration. A

bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder
who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity

of bids is extended by more than sixty (60) days, the amounts payable to the bidder
retained shall be updated by application of the related formula featuring in the request
for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by
the retained bidder, as specified in the Special Administrative Conditions. The effect of
updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1

In application of article 13 of the General Regulations, the bidder shall furnish a bid
bond of the amount specified in the Special Regulations and which bid bond shall be a
full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may

be authorised subject to the prior approval of the Contracting Authority. The bid bond
will remain valid for thirty (30) days beyond the original date set for the validity of
bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of article 16 (2) of the
General Regulations.
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17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of
the group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have
signed the contract and furnished the required final bond.
17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
1) fails in his obligation to register the contract in application of article 38 of the General
Regulations:

i) fails in his obligation to furnish the required final bond in application
of article 38 of the General Regulations;

ii) Refuses to receive notification of the Administrative Order to
commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations
shall specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the specified deadlines. Bids that
propose deadlines beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the basic solution of the Contracting Authority as described in the
Tender File and furnish in addition all the information which the Contracting Authority
needs for a complete evaluation of the proposed variant, including the plans, calculations.
technical specifications, sub-details of prices and proposed construction methods and all
other useful information. If necessary, the Contracting Authority will examine only the
technical variants of the bidder whose bid is in compliance with the basic solution has been
evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly
submit the technical variants for certain parts of the works, these parts of the works must be
described in the technical specifications. Such variants shall be evaluated on their own merit
in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take
part in a preparatory meeting which will hold at the date and place indicated in the
Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to
reach the Contracting Authority at least one week before the meeting The Contracting
Authority may not reply to questions received too late. In this case, the questions and
answers shall be transmitted according to the methods set in article 19(4) below.
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19.4  The minutes of the meeting, including the text of the questions asked and the replies
given, including questions prepared after the meeting, shall be forwarded immediately
to everyone who bought the Tender File. Any modification of documents of the
Tender File listed in article 8 of the General Regulations which may prove to be
necessary at the end of the preparatory meeting shall be done by the Contracting
Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids
shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13
of the General Regulations in a volume clearly indicated “ORIGINAL". In addition, the
bidder shall submit the number required in the General Regulations. bearing “COPY™.
In case of discrepancy. the original shall be considered as authentic.

)
o
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The original and copies of the bid must be typed or written in indelible ink (photocopies
shall be accepted in the case of copies) and shall be signed by the person(s) duly
empowered to sign on behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of
the General Regulations, as the case may be. All the pages of the bid containing
alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections
are initialled by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL™ and “COPY", as the case
may be. The envelopes shall then be placed in another envelope which will equally be
sealed but which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the
Special Regulations:

b) should bear the name and identification number of the project as indicated in the
Special Regulations and bear the inscription “TO BE OPENED ONLY DURING
THE BID-OPENING SESSION as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way
as to enable the Contracting Authority return the sealed bid if it is late in accordance
with article 23 and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and
21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or
opened prematurely.

Article 22: Date and time-limit for submission of bids
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22.1 The bids must be received by the Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the
submission of the bids by publishing an addendum in accordance with the provisions of
article 10 of the General Regulations. In this case, all the rights and obligations of the
Contracting Authority and bidders previously governed by the initial date will
henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission
of bids in accordance with article 22 of the General Regulations shall be declared late
and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the
written notification of the modification or withdrawal is received by the Contracting
Authority prior to the end of the time-limit prescribed for the submission of the bids.
The said notification must be signed by an authorised representative in application of
article 20(2) of the General Regulations. The modification or the corresponding
replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT
BID” or "MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should
be prepared, sealed, marked and forwarded in accordance with the provisions of article
21 of the General Regulations. Withdrawal may equally be notified by telex but should
in this case be confirmed by a duly signed written notification whose date, post mark
being authentic. shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the
expiry of the validity of bids specified by the model tender. The withdrawal of a bid by a
bidder during this interval may lead to the confiscation of the bid bond in accordance
with the provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in
the presence of the representatives of bidders who wish to attend at the date, time and
address specified in the Special Regulations. Representatives of bidders shall sign a
register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal™ shall be opened and the contents announced to
the hearing of everyone. while the envelope containing the corresponding bid shall be
returned to the bidder unopened. Withdrawal shall be allowed only if the corresponding
notification contains a valid empowerment of the signatory to request this withdrawal
and if this notification is read to the hearing of everyone. Then the envelopes marked




“Replacement bid” are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder
concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly. the envelopes marked
“modification™ shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and
announced to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud
as well as the possible modification mentioned, the price offered. including any rebates
[in case of opening of financial bids] and any variant, where necessary, the existence of
a guarantee of the bid if it is required and any other details which the Contracting
Authority deems useful to be mentioned. Only rebates and variants of bids announced to
the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during
the bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids. their
administrative regularity. prices, rebates and time-limits as well as the composition of
the Evaluation sub-committee. A copy of the said minutes to which is attached the
attendance sheet is handed over to all the participants at the end of the session.

[}]
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At the end of each bid-opening session, the chairperson of the Tenders Board
immediately hands over to the focal point designated by the body in charge of regulation
of public contract an initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to
the Minister Delegate in charge of Public Contracts with a copies to the body in charge
of the regulation of public contracts, the head of structure to which is attached the
Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of
bids in the form of a letter to which is obligatorily attached a sheet of the petition form
duly signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him,
including any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination. clarification, evaluation and comparison of
bids and verification of the qualification of the bidders and the recommendation for the
award shall be given to bidders or to any person not concerned with the said procedure
as long as the preferred bidder has not been made public, subject to the disqualification
of the bid of the bidder and suspension of the authors from all activities in the domain of
public contracts.
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26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee
of bids or the Contracting Authority in its award decision may lead to the rejection of his
bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids
and the award of the contract, if a bidder wishes to enter into contact with the
Contracting Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it
so desires, request any bidder to give clarifications on his bid. This request for
clarification and the response thereto are formulated in writing but no change on the
amount or content of the bid is sought, offered or authorised, except it is necessary to
confirm the correction of calculation errors discovered by the Evaluation Sub-committee
during the evaluation in accordance with the provisions of article 30 of the General
Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids,
between the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine
if they are complete, if the required guarantees are furnished, if the documents were
correctly signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with
the conditions fixed in the Tender File based on the content without recourse to external
elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the
terms, conditions and specifications of the Tender File, without substantial divergence
or reservation. A substantial divergence or reservation is that:

1) which substantially limits the scope. quality or realisation of the works:

ii) which substantially limits, contrary to the Tender File, the rights of the
Contracting Authority or his obligations in relation to the contract:

iii) Whose correction would unjustly affect the competitiveness of the other
bidders who presented bids that essentially complied with the Tender File?

28.4 1If a bid is essentially not in compliance, it shall be rejected by the competent Tenders
Board and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification,
divergence or reservation. Modifications, divergences, variants and other factors
which are beyond the requirements of the Tender File shall not be considered during
the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for
having submitted a bid substantially in compliance with the provisions of the Tender
File, fulfils the qualification criteria stipulated in article 6 of the Special Regulations.
It is essential to avoid any arbitrariness in determining qualification.
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Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance
with the Tender File to correct the possible calculation errors. The Evaluation sub-
committee shall correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by
multiplying the unit price by the quantity, the unit price being authentic, the total
price shall be corrected. unless the Evaluation sub-committee judges that it is a gross
error of decimal point in the unit price in which case the total price as presented shall
be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals
shall be considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic, unless the amount is linked to an
arithmetical error confirmed by the sub-detail of the said price, in which case the
amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the
bidder. the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central
African States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-
committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of
the General Regulations:

b) By excluding projected sums and where necessary provisions for unforeseen
occurrences featuring in the bill of quantities and estimates but by adding the
amount of works done under State supervision where they are costed in a
competitive manner as specified in the Special Regulations.

c¢) By converting into a single currency the amount resulting from the rectifications (a)
and (b) above, in accordance with the provisions of article 31(2) of the General
Regulations:

d) By appropriately adjusting any other modification. divergence or quantifiable
reservation on technical or financial basis.



e)

f)

By taking into consideration the various execution time-limits proposed by the
bidders, if they are authorised by the Special Regulations;

If need be, in accordance with the provisions of article 13(2) of the General

Regulations and the Special Regulations by applying the rebates offered by the
bidder for the award of more than one lot, if this invitation to tender is launched
simultaneously for several lots.
If need be, in accordance with the provisions of article 18(3) of the Special
Regulations and the Technical Specifications, the proposed technical variants, if
they are permitted, shall be evaluated on their own merit and independently of the
fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the

evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in

re

lation to the estimates of the Project Owner for the works to be executed in this

contract, the Tenders Board may. from the sub-details of prices furnished by the

bi
if
th

dder for any element or all the elements of the bill of quantities and estimates, verify
these prices are compatible with the construction methods and proposed calendar. In
e case where the justifications presented by the bidder are not satisfactory, the

Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the

(S

valuation of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1

34.2

The Contracting Authority shall award the contract to the bidder whose bid was judged

essentially in compliance with the Tender File and who has the required technical
and financial capacities to execute the contract satisfactorily and whose bid was
evaluated as the lowest by including, where necessary, proposed rebates

If, according to article 13(2) of the General Regulations, the invitation to tender
comprises several lots, the lowest bid shall be determined by evaluating this contract
with other lots to be awarded concurrently, by taking into account the rebates
offered by the bidders in the case of more than one lot.

Any award of contract shall be made to the bidder fulfilling the technical and
financial capacities required resulting from the evaluation criteria and presenting the
bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender

unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after
the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts
where the bids have been opened or to declare an invitation to tender unsuccessful after the
advice of the competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract
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Before the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner
will pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned,
upon request addressed to it within a maximum deadline of five (5) days after publication of
the award results, the Independent Observer’s report as well as the minutes of the award
session of the related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids
of the bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15)
days shall be destroyed, without any claims for compensation being entertained. Only the
copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority. with copies
to the body in charge of the regulation of public contracts, the Contracting Authority and the
chairperson of the Tenders Board concerned.

[t must take place within a maximum deadline of five (5) working days after the publication
of the results.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister
in charge of Public Contracis for prior endorsement.

38.2  The Contracting Authority has a deadline of seven (7) days to sign the contract from
the date of reception of the draft contract examined by the competent Tenders Board
and subscribed by the successful bidder and where applicable, the endorsement of the
Minister in charge of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority. the
contractor shall furnish the Project Owner with a final bond. to guarantee the
complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment
approved according to the instruments in force with the Project Owner as
beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed
by nationals may. in lieu of the guarantee, provide a statutory lien or a bond issued
by a banking establishment or first rate financial institution approved in accordance
with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.
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DOCUMENT Ne. 3:

SPECIAL REGULATIONS OF THE INVITATION
TO TENDER
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(PIB) by Invitation to tender Reference: N°

Lot
Ne°:

01 |

Special regulations of the invitation to tender

1) PURPOSE OF THE TENDERS:

The purpose of this tender is the CONSTRUCTION OF THE TANGHA'NGO

BRIDGE LINKING KWADI AND KWOJUH QUARTERS
DIVISION, MOMO DIVISION OF THE NORTH-WEST REGION, launched by the
Mayor of Batibo Council Within the framework of 2022 MINTP Public Investment Budget

--------

This invitation to tender comprises follows:

Amount for bid

- BATIBO

SUB

/ONIT/BC/BCITB/2022 of 04/03/2022.

DIVISION, MOMO
DIVISION OF THE
NORTH-WEST
REGION

2) EXECUTION DEADLINE:

Project name Project Amount Bond Cost;);]; :e.nder Budget Heads
| CONSTRUCTION - o 1
OF THE
TANGHA'NGO
BRIDGE LINKING -— 45,500
KWADI AND 40,000,000 ,000 (Five (Fourty five
KWOJUH (Forty million) F hundred and thousand) XXXXXX
i
QUARTERS - ey n fourty thousand) F CFA
BATIBO SUB CFA F CFA

The maximum execution deadline provided for by the Contracting Authorityshall be

Four (04) months .

3) SOURCE OF FINANCING

as from the date of notification of the service order.
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The said Works shall be financed by the Public Investment Budget (PIB) of the
Ministry of Public Works for the 2022 financial year assigned to the Mayor of BATIBO

Councilas Authorizing officer.

4) CONSISTENCY OF BIDS
Each offer drafted in English or French in 07 (Seven) copies including 01 (one)
original and 06 (six) copies marked as such, should reach Batibo Council. not later than
XXXXXXXXX at 10.00 am, local time. It should be labelled as follows:

"Open National Invitation to Tender, Emergency Procedure”
), i R, /ONIT/BC/BCITB/2026 OF ................
For the CONSTRUCTION OF A 6M SPAN BRIDGE ON INTER N6-
NYENJEI PALACE ROAD - BATIBO SUB DIVISION, MOMO DIVISION OF
THE NORTH-WEST REGION.

«To be opened only during the bid opening session»

N.B: The external envelope should not carry any mark or sign that can lead to the
identification of the bidder.

Internal envelopes

Three (03) internal envelopes shall be sealed in an external envelope.

The first internal envelope shall be labeled;
<< A: Administrative tender>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities

not more than three months.

ENVELOPE A: ADMINISTRATIVE DOCUMENTS

DOCUMENT ~ DESCRIPTION
NO

Declaration of intention to tender stamp-ed with the tariff in force(.dated}ﬁsigﬁed—
And stamped by the contractor)

A.l

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the ‘Court of Ist instance or the
A3 Chamber of Commerce, Industry and Trade of the place of residence of the bidder,
not more than three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank appr?)vﬂeafb};'
A4 the Ministry in charge of Finance or by a foreign bank of first order not more than
three months.

A.5 Purchase receipt of tender file issued by public treasury
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o -_\TA;A]Z)ICEO‘nd of 800 000 FCFA (cwht hun(hcd thousand FCFA) issued by a first
A.6 rate-bank approved by the Ministry in charge of Finance in conformity with
COBAC conditions
—A; T An attestation of non-exclusion from Public Contracts issued by the Public contract
' Regulatory Board (ARMP)
AS Valid attestation for submlssmn by the Somal Insurance Fund, certifying that the
' bidder satisfied his obligations with respect to the aforementioned Social Insurance
A9 | A valid Certificate of imposition certified by the chief of center dated at most 3
months.
B —A 10 Certified Copgl of a valid {agﬁayers card, Ei_el_ivelgb;tﬁe chief of centre. Dated at
' most 3 months.
A1l Plan and attestation of localization signed by the taxation authorities
A .12 CCAP completed and initialed on all the pages
| S B - N e e,
NB:
o The above administrative documents should be forwarded in their originals or
certified true copies dating not more than three months old.
o The absence or the nonconformity of one of these documents will result to the
elimination of the offer
ENVELOPE B: - VOLUME Il TECHNICAL OFFER
Doc N° DES[GNATION
General presentation of bids
» Properly bound.
B1 » Table of content.
» Separators in color apart from white
> Presentation of documents in the order given in this tender.
» Clearness of the documents
REFERENCES OF SIMILAR WORKS EXECUTED
B.2 » List of references of similar works executed. The contractor will provide
evidence of similar work carried out during the last four (04) years.
) PERSONNEL - -
Bidders shall undertake to have employed or to employ. before the start of works.
B.3 competent technical staff, (attach to each staff a CV signed by the candidate. a

certified cop ' of the technical diploma, attestation of presentation of original of the
technical diploma, an attestation of availability signed by candidate and Certified
| copy of ID card) notably.
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> A works supervigor with at least the level a civil or rural eng}heef
with at least four (04) years professional experience in the domain of| -
civil construction or similar works.

» A foreman with at least the level of a senior technician in civil or|-
Rural Engineering with at least four (04) years of professional
experience in the domain of civil construction or similar works.

» Other support staff or semi-skilled workers

- A Builder with at least the level of a Bacc Magonnerie with 4 years
professional experience on building construction or similar works.

B.4

Equipment and Construction Tools
The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work to be carried out.

» Equipment :

- Legalized Registration document (pickup or van, truck, hand Compactor etc.) or
Legalized document to hire equipment.

» Construction Tools

- List of small construction tools or assorted tools signed by the head of
the company.

- The bidder Should show justification of construction tools by
producing legalized receipts of : (Wheel barrows: Spades: Hammers
ete)

B.5

Technical notes on the methodology and the execution of works.
The bidder will produce a technical note dated and signed on the last page providing
all the following information.

- The mode of execution of the works

- The planning of intervention, the expected output

- supply of materials or site equipment

- Measures of safety and protection of the environment
- Administrative and technical organization of the enterprise

B.6

Attestation of site visit and Site visit Report
» Attestation of site visit signed by the engineer of the company
» Site visits Report .The bidder shall under his responsibility visit the site and
gather all the information necessary for the preparation of his technical
proposals signed and stamped by the contractor (pictures of the site where the
culverts are to be constructed and bad spots. consistency of work and
execution plans).
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Financial Capacnty of the Bidder
B.7 Pre — Financing capacity from a banking institution of first order approved by the
Ministry in charge of f'mance, not less than 25% of the amount required in the offer.
ﬁ—Big ) The Spec1al Administrative Clauses (SAC) (each page should be initialed and the
' last page signed And stamped).
- B 9 | The Spec;i-zﬂ/ Technical Clauses (STC). (Each page should be initialed and the last
)  page signed And stamped)

ENVELOPE C: FINANCIAL OFFER

Doc N° DESIGNATION
C 1‘ V The bid itself according to the model attached, starﬁpe& at the rate in force. dated.
' signed And stamped by the contractor.
Co The unit price schedule duly completed with an indication of the unit price
J"" ~|excluding VAT in words and in figures. (signed And stamped)
€3 Detail quantities and cost estimates of works completed(signed And stamped)
ir C4 - The sub- detalls of prlces accord_lr;; to the model qltached( signed And stamped)

5) Currency of bid and settlement

5.1. The value of the contract shall be in national currency (FCFA). The amount of

the bid. the unit prices, the price Bill of quantities and sub detailed of unit prices shall be

entirely in CFA Francs in the foliowing manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage
expenditures in other currencies for the execution of the work. shall indicate in an annex to
his submission, the percentage of the amount of the offer required to cover the needs in
foreign currencies, without exceeding a maximum of three currencies of Member countries
of the institution financing the contract.

b. The exchange rates used by the bidder to convert its offer in national currency shall be the
rate of the day of the deposition of the bids. This exchange rate will be applied for any
payment in respect of the contract, so that no foreign exchange rate risk is supported by the
successful bidder.

The contract prices are firm and no-revisable.
6) Submission of bids :

Each offer drafted in English or French in 07 (Seven) copies including 01 (one)

original and 06 (six) copies marked as such, should reach the Batibo Council office not later

than XXXXXXXX at 10 am local time. It should be labelled as follows

"Open National Invitation to Tender, Emergency Procedure”
NO%imanainn /ONIT/BC/BCITB/2026 OF .......ccooueese
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For the CONSTRUCTION OF A 6M SPAN BRIDGE ON INTER N6- NYENJEI
PALACE ROAD - BATIBO SUB DIVISION, MOMO DIVISION OF THE
NORTH-WEST REGION

«To be opened only during the bid opening session»
7) EVALUATION OF TENDERS

7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative
documents and the Technical and Financial offers shall take place on the XXXXXXXX at
11am local time, by the council Tenders Board at the Conference Hall of Batibo Council.

Only bidders or their duly mandated representatives with a perfect knowledge of
their offer shall attend this opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of
tenders.

7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of
the offer price shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders™ board shall examine the bids to determine if they are complete, if the
required guarantees have been provided, if the documents were produced following the
tender file requirements, whether they contain calculation errors and if the bids are generally
in good order. Any calculation errors will be corrected on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit
price.
- If there is a contradiction between the price in words and the price in figures, the
price in word will govern.
7.4. Evaluation and comparison of bids
The technical subcommittee shall evaluate and compare the bids which were
previously found substantially responsive to the conditions of the present call for tenders.

This evaluation will exclude and will not take into consideration any price variation clauses
included in the submission.

The evaluation of bids shall be in two steps: technical and financial evaluation.
7.4. 1. Technical evaluation
7.4.1. 1. Eliminatory criteria
Eliminatory criteria will focus on the following aspects:
e Absence of an element in the administrative file;
® Deadline for delivery higher than prescribed;
e False declaration, forged or scanned documents;
* A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder.
¢ Incomplete financial information.
* Omission or modification of a quantity or unit in the financial offer:
® Technical assessment mark lower than 75% of “Yes”.
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7.4.1. 2 Essential criteria
The criteria relating to the qualification of candidates could indicatively be on the

following:
u General presentation of the tender files:
" References of the company in the similar achievements;
. Experience of supervisory staft
. Logistics:

. Methodology:

. Financial capacity:

. Attestation of site visit signed by both the Head teacher of the school and the
company administrator or their representatives;

" Report of site visit signed by the company administrator

. The Special Technical Clauses (STC). (Each page should be initialed and the
last page signed and stamped).

" The Special Administrative Clauses (SAC): (each page should be initialed
and the last page signed And stamped):

Pre — Financing capacity not less than 25% of the amount required in the
offer

7.4.1.3 Main qualification critcria
The criteria relating to the qualification of candidates could be indicative on the
following:

The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (RPAO).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with
an acceptable minimum of 80% of the essential criteria taken in account.

The contract shall be awarded to the bidder who would have proposed the offer with
the lowest amount, in conformity with the regulations of the Tender Documents and having
satisfied to 100% of the eliminatory criteria and at least 80% of the essential criteria.

A) The company’s references:

Similar works in the last four (4) years (2018--2021). The bidder shall justity its turnover
either by a document from an expert or by submitting documents that can be used to
appreciate the amounts from the realizations and the quality of the work (certificate of
completion and/or minutes of( provisional or final) reception and related contracts, and
jobbing orders).

b) Essential equipment
Essential equipment that the contractor shall make available for the contract (registration
documents, purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the
transportation of personnel and other materials such as a Vibrator or Legalized document to

hire equipment.

C) The qualification of site personnel:
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A works supervisor with at least the level a civil or rural engineer with at least five
(05) years professional experience in the domain of civil construction or similar works..
(Attached a certified copy of certificate, CV, attestation of presentation of original of the
technical diploma, an attestation of availability sign by candidate and a certified copy of ID
card)

A foreman with at least the level of a senior technician in civil engineering or Rural
Engineering with at least four (04) years of professional experience in the domain of civil
construction or similar works(Attached a certified copy of certificate, CV, attestation of
presentation of original of the technical diploma, an attestation of availability sign by
candidate and a certified copy of ID card)

Other support staff or semi-skilled workers

» 02 (Two) builder (1) and technician (1) with 4 years professional experience on
building construction or similar works.

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page
providing information about:

1. The mode of execution of the works.

i1. The planning of intervention, the expected output.

iil. The supply of materials or site equipment.

1v. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to
a credit or of other financial facilities to ensure the gross margin of self-financing necessary
for the duration of the contract)

The available amount shall be at least more than or equal to amount required in the offer.
7.4.1. 3 other criteria
7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. It shall consist of
the analysis of the coherence of prices as well as the amounts of the totals.

Award of Contract

Subject to the clause of article 6 of the present OMPP, the Contracting authority will award
the contract to the bidder whose offer has been recognized substantially responsive to the
requirement of the Tender file and has submitted the lowest feasible evaluated bid price.

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right
to cancel the tendering process at any time before the opening of the tenders, without
incurring liability to the bidders affected by its decision, nor obligation to inform them of
the reasons for its decision.
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10) Site Visit

A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

The period of validity of the tender is 90 days from the date of deposition of the offers.

12) Performance guarantee

Within fifteen (15) days from the date of notification of the contract, the contractor
shall provide a guarantee of three percent (3%) of the amount of the contract (all taxes
inclusive), to ensure full implementation.

13) COMMENCEMENT OF WORK:
Before the commencement of work the contractor shall be installed on the site by the
following:
¢ The Project owner;
e The Divisional Delegate of MINTP Momo;

e The Divisional Delegate of MINMAP or his representative;
o The Project Manager
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SPECIAL ADMINISTRATIVE CLAUSES (SAC)
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CHAPTER 1: GENERAL PROVISIONS

ARTICLE 1: SUBJECT OF CONTRACT:

The Subject of the present Jobbing Order is the CONSTRUCTION OF THE
TANGHA'NGO BRIDGE LINKING KWADI AND KWOJUH QUARTERS -
BATIBO SUB DIVISION, MOMO DIVISION OF THE NORTH-WEST REGION
ARTICLE 2: AWARD PROCEDURE
The present jobbing order is concluded by open National Invitation to Tender

ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)

3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Mayor of Batibo Council; He ensures the

preservation of originals of contract documents and the transmission of copies to

ARMP through the focal point designated to this effect.

- The Control Engineer shall be. The Divisional Delegate of Public Works MOMO
hereinafter referred to as the Control Engineer

- The Project Owner shall be the Lord Mayor Batibo Council. He represents the
beneficiary administration of the works. [Authorising Officer].

- The Project Manager who carried out the preliminary studies is the Council
Development Officer

3.2 Security

- The authority in charge of ordering payment shall be: The Mayor of Batibo Council.

- The authority in charge of the clearance of expenditures shall be[Authorising
Officer].

The body or official in charge of payment shall be the Municipal Treasurer.

The official competent to furnish information within the context of execution of this
contract shall be the Mayor of Batibo Council.
3.3 Duties of the Control Engineer, Project Manager
i Missions: To ensure the qualitative and quantitative execution according to
the terms of this contract and the respect of time limits
ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS

4.1 The language to be used shall be either English or French
4.2 The contractor shall be bound to observe the law, regulations and ordinances in force
in Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after
the signature of the contract, the possible direct resulting costs shall be taken into account
without gain or loss for either party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT
The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;
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2) The bidder’s tender and its annexes in all provisions not contrary to the Special
Administrative Conditions (SAC) and the Special Technical Conditions (STC)
hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular element necessary for the determination of the contract price, in order of

priority are the unit price schedule, the detail of lump sum prices and detailed estimates

break down of the lump sum prices:

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went
into effect by Order No. 033/CAB/PM of 13 February 2007:

8) The General Technical conditions shall be applicable to the services forming the subject

of the jobbing order.

ARTICLE 6: GENERAL APPLICABLE TEXTS
This contract shall be governed by the following general instruments:

- The special General administrative Clauses (CCLS);

- The law N °© 96/12 of 05 August 1996 on the management of environment;

- The texts governing the trade:

- The Decree N © 2004/275 of 24 September 2004 to institute the Public Contracts
Code;

- Decree n °2001/048 of 23 February 2001 relating to the setting up, Organization and
functioning of the Public Contracts Regulation Agency ARMP.

- Decree n ° 2003/65/PM of 16 April 2003 to lay down the procedure for
implementing the tax and customs system applicable to public contracts:

- Order N°093/CAB/PM of 5 November 2002 to fix the amount of the bid bond and
the
purchase fees for tender files;

- Order N°22/CAB/PM of 02 February 2011 to lay down conditions for the
recruitment of
individual consultants;

- Order N°23/CAB/PM of 02 February 2011 to lay down conditions for the
implementation of request for quotation;

- Circular No. 004/CAB/PM of 30 December 2005 relating to the application of the
Public
Contracts Code;

- Circular No. 003/CAB/PM of 18 April 2008 relating to the observance of the rules
governing the award; execution and control of Public Contracts:

- Circular No. 002/CAB/PM of January 31, 2011 on the improvement of the
performance of
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the Public Contracts system;

Circular No. 003/CAB/PM of January 31, 2011 defining the conditions for the
management

of the changes of the economic conditions of Public Contracts:

Decree N°2012/074 of 08 march 2012 relating to the creation, organization and
functioning

of the Public Tenders Board;

Decree N°2012/075 of 08 march 2012 to organize the Ministry of Public Contracts:
Decree N°2012/076 of 08 march 2012 to amend and supplement certain provisions
of decree N°2001/048 of 23 February 2001 relating to the creation, organization and
functioning of the Public Contracts Regulatory Agency(ARMP);

Circular N°001/CAB/PR of 19 june 2012 on the award.the control of execution of
public contracts:

The circular No 00000006/C/MINFI of 30" December 2022 on instructions relating
to the execution of the finance law, the control and the follow up of the execution of
the State Budget. Administrative, Public Establishment, of Councils and State
Organizations:

Unified Technical Documents (DTU) for building works:

The CCTP;

The Norms in force in the Republic of Cameroon:;

Order No 00002/MINEPDED of 08th February 2016 stating the format of terms of
reference and the content of an Environmental Impact Notice (EIN).
Other texts specific to contracting fields.

Article 72 COMMUNICATION

Tl

a)

b)

¢)

All notifications and written communication within the framework of this jobbing
order shall be sent to the following address:

[n the case where the contractor is the addressee : beyond the time-limit of 15 days
fixed in Article 6 (1) of the GAC to make his domicile known to the Chief of
Service and immediately after completion of the works, correspondences shall be
validly address to Batibo Council.

In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting

Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline

In the case where the Contracting Authority is the addressee: The Divisional

Delegate of Public Contracts for Momo with copies addressed to the Chief of Service

and the Engineer.

7.2

The contractor shall address all written notifications or correspondences to the

Engineer with a copy to the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS
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The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.6

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the
Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and

the Project Manager. where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority
and notified by the Project Owner to the Contractor with a copy to the Contracting
Authority, the Contract Manager, the Control Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required

before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the
work and without financial incidence shall be signed directly by Contract Manager
and notified to the contractor by the Control Engineer or Project Manager (where
applicable) with a copy to the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority, the Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the
weather or any other case of force majeure shall be signed by the Contracting
Authority and notified by his services to the contractor with a copy to the Project
Owner, Contract Manager. Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage
shall be signed by the Contract Manager upon the proposal of the Contract Engineer
and notified to the contractor by the Control Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified
by the Project Owner. the notification must be done within a maximum of 30 days
from the date of transmission by the Contracting Authority to the Project Manager.
Beyond this deadline, the Contracting Authority shall establish the default of the
Project Owner, take over from him and carry out the said notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF

GAC)

9:1

[Specify if the contract has one or several phases]




At the end of a phase, the Project Owner shall carry out the acceptance of the works
and issue an attestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of
a conditional phase shall be [0 be specified)].

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Article 15 of
GAC supplemented)
10.1 Any modification, even partial, made in the technical bid shall only occur after the

written approval of the Contract Manager. In case of modification, the contractor shall
have the personnel replaced by a staff of equal competence (qualifications and
experiences).

10.2  In any case, the list of supervisory staff to be used shall be subject to the approval of
the Project Owner in the days following notification of the Administrative Order to
start execution. The Project Manager has Seven (07) days to notify his opinion in
writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff
list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior
to and during the works shall be a reason for termination of the jobbing order as
mentioned in article 45 below or the application of penalties [f0 be specified where

need be].

CHAPTER 2: FINANCIAL CONDITIONS

ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 %of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within a maximum deadline of

twenty (20) days of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority
upon request by the contractor.

11.2 Performance bond ( Guarantee Retention)

The retention fund shall be set at 10 %of the amount of the contract. inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after
final acceptance by release issued by the Contracting Authority upon request by the
contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start-off amount of 20% of the contract amount (inclusive

of taxes) upon request.
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The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by

the Ministry in charge of Finance.

ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes: that is:

- Amount exclusive of VAT: ( )CFAF

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

Net to be paid= EVAT-TSR and/or AIR
ARTICLE 13 PLACE AND METHOD OF PAYMENT

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in fi igures and letters exclusive of taxes) by

credit to account No. opened in the name of the contractor in the
bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of
taxes) by credit to account No. opened in the name of the contractor
in bank.

ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractors advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case
of price reductions.

1.1 Price updating modalities (not applicable)

ARTICLE 15: EVALUATION OF WORK DONE

The work done shall be evaluated using the unit price.

ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the
contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount
inclusive of all taxes shall be guaranteed at one hundred (100) percent by a banking
establishment governed by Cameroon law or a first-rate financial institution in
accordance with the instruments in force and reimbursed by deduction of the payments
on accounts to be paid to the contractor during the execution of the contract according
to the modalities laid down in the Special Administrative Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in
basic price of the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.
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16.5 The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC
supplemented)

17.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish
a job cost sheet which summarises and fixes the quantities executed and established for each
item on the schedule during the month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5"’) of the month following the month of the services, the contractor

shall hand over to the Project Manager two draft provisional monthly detailed accounts in
seven copies (one detailed account exclusive of VAT and the other inclusive of taxes),
according to the agreed model and establishing the total amount of the sums to which he
may lay claim as a result of the execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed
account of the amount of the taxes shall be the subject of an entry into the budgets of the
Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the
contractor;

- 1.1 % paid to the public treasury as AIR due by the contractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager
the detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelfth

of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done by within a maximum deadline of calendar
days from the date of submission of the approved detailed accounts.

17.3 Detailed account of start-off account (if applicable).

ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance
with article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public
Contracts Code.

ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.

19.1  The amount set for penalties for delays is set as follows:
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a) One two thousandth (1/2000th) of the initial jobbing order amount all taxes
inclusive per calendar day of delay from the first (1st) to the thirtieth (30th) day
beyond the contractual time-limit.

b) One one thousandth (1/1000th) of the initial amount of the jobbing order

inclusive of all taxes per calendar day beyond the 30th day.
19.2  The cumulated amount of penalties for delay shall be limited to ten percent (10%) of
the initial jobbing order inclusive of all taxes.
B. Specific penalties.

19.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable
to the following special penalties for the non-respect of the provisions of the contract.
Notably:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused
by the contractor.

ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GAC)

20.1[Indicate the time-limit available to the contractor to forward the draft to the Project
Manager, after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of 30 days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to
which the contractor may be entitled as a result of the execution of the whole contract.

20.2[Indicate the time-limit available to the Contract Manager to notify the corrected and
approved draft to the Project Manager (maximum one month)].

20.3[Indicate the time-limit available to the contractor to return the signed final detailed
account (maximum 1 month)].

ARTICLE 21: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the
GACQ)

21.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor afier final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the
Contract Manager draws up the general and final detailed accounts of the contract which he
has had signed jointly by the contractor and the Contracting Authority. This detailed account
includes:

- The final detailed account,

- The balance

- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties puts an end to the contract, except with regard to interest on
overdue payments.
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21.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 22: TAX AND CUSTOMS SCHEDULE

Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to
this contract include notably:
* Taxes and dues relating to industrial and commercial projects, including the AIR
which is a deduction on company taxes;
* Registration dues in accordance with the tax code:
* Dues and taxes attached to the execution of services provided for in the jobbing
order:
* Duties and taxes of entry in to Cameroonian territory (customs duties, VAT,
computer tax):

= Council dues and taxes;
* Dues and taxes relating to the execution of building materials and water.

These elements shall be included in the costs which the enterprise inputs on its running
costs and constitute one of the elements of the sub-details of prices exclusive of taxes. All
prices inclusive taxes mean VAT included.

ARTICLE 23: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the

expense of the contractor, in accordance with the applicable regulations.

CHAPTER III: EXECUTION OF THE WORKS
ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER
(GAC supplemented)

25.1 The Project Owner shall be bound to furnish the contractor with information necessary
for the execution of his mission and to guarantee, at the cost of the contractor, access to sites
of projects.

25.2 The Project Owner shall ensure the contractor of protection against threats, insults.
violence, assault and battery, slander or defamation of which he could be victim by reason
of or during the exercise of his mission.

ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the
GAC)

26.1 The time-limit for the execution of the works forming the subject of this contract shall
be one hundred and twenty (120) days.

26.2 This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works.
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ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To
this effect. his mission shall be to ensure its execution under the supervision of the Engineer
in conformity with the regulation and standards in force and in respect to the work schedule.
The contractor shall also be expected to carry out all the necessary calculations, chose and
buy all machines, adequate materials etc. required for the work and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and
that he is reputed to have taken perfect cognizance of the scope of the works and the
necessity for prompt action to request irrespective of whether he has to use his own
equipment or hire equipment to execute the work. To this end, he cannot use any omission
or under estimation of the works to make any claims of any nature whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried
out by the contractor before reception, failing which the Contracting Authority shall

automatically proceed with it soon after the expiry date, at the contractor’s expense.

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the
Contract Manager .

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article
45 of GAC)

The following insurance policies are required within the scope of this contract in the
minimum amounts indicated hereafter within fifteen (15) days of the notification of the
contract (to be adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

ARTICLE 30: DOCUMENTSTO BE FURNISHED BY THE CONTRACTOR (Article
49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by
persons to be designated)

30.1 Programme of works, Quality Assurance Plan and others (o be specified).

a) Within a minimum deadline of [Fifieen (15) days] from the date of notification of
the Administrative Order to commence execution, the contractor shall submit in /six (6)/
copies for the approval of [Contract Manager after the endorsement of the Project Manager
(or Project Engineer] the execution programme of the works, his supply calendar, his draft
Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.
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Two (2) copies of these documents will be returned to him within a deadline of fifteen (15)
days from the date of reception with:

- Either the indication “GOOD FOR EXECUTION™;
- Or the indication of their rejection including the reasons for the said
rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the
Project Manager then has a deadline of five (5) days to give his approval or possibly make
comments. Delay in approving the draft execution schedule shall stay the execution
deadline.

The approval given by the Contract Manager or Project Manager does not in any way
release the contractor of his responsibilities. Meanwhile, works executed before the
approval of the programme shall neither be ascertained nor paid for. The updated and
approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real
progress of the site. Significant modifications may only be made on the contractual
programme upon receiving the approval of the Project Manager. After approval of the
execution schedule by the Contract Manager, the latter shall transmit it within five (5) days
to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted
within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical
conditions of the site and basic life, conditions of the backfill of the extraction sites and
conditions for reinstating the works and installation sites.

c¢) The contractor shall indicate in this schedule the equipment and methods which he
intends to use as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way
diminish the responsibility of the contractor with regard to the harmful consequences
which their implementation may cause both towards third parties and the respect of
clauses of the contract.

30.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the
realisation of all the parts of the structure must be submitted for the endorsement of
the [Contract Manager or Project Manager] at most one month (specify the duration
which must not exceed one month) prior to the date provided for the commencement
of execution of the corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fifteen (15) days to
examine and make known his observations. The contractor then has a deadline of
[eight days] to present a new file including the said observations.

30.3 In case of the nonobservance of the approval deadlines of the above documents by the
Administration. these documents shall be deemed to have been approved.

ARTICLE 31: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

=)



31.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of (01) one month after the notification of the Administrative Order to
commence work.

31.2  The contractor shall respect all standard safety measures during the execution and
shall clear the site upon completion of the works

ARTICLE 32: IMPLEMENTATION OF STRUCTURES

32.1 The engineer shall within a maximum of fifteen (07) days following the date of
notification of the service order to commence work, make himself available to the
contractor for the setting out of the structures

Commencement of work: Before the commencement of work, the authorizing officer shall
convene an enlarged site meeting with the following in attendance:

¢ ‘The Project Owher( authotizing 6ffieer)...c.vvwenanisasi Chairman
¢ | CONTACtRHIINEED, .ooo v T Secretary

e The Divisional Delegate of MINMAP or his representative,......... Observer
8 “The Projett NaAREr . o s e s s sy Member

¢ The Comtract VEAEET «omvemmsarasmosmmmmmmssssoniaas sy member

e The Contractor or his Representative............. cco.oevevvnvnen...... (Member)

ARTICLE 33: SUB-CONTRACTING

This jobbing order may give rise to sub-contracts or subsidiary orders with a
maximum accord of 30% of the initial jobbing order amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to
the prior authorization of the Contracting Authority. Notwithstanding the recourse to sub-
contracting or placing of subsidiary orders, the contracting partner shall be responsible for
the execution of all the obligation of the said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

34.1 The worksite journal shall be systematically jointly signed by the Engineer and the
Contractor’s representative each site visit.

34.2 It is a joint document in a single copy. Its pages shall be numbered and initialled.
No page should be removed. The erased or cancelled parts shall be mentioned on
the margin for validation.

Article 35: Use of explosives (article 60 of the GAC)

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must

take under his responsibility, all the necessary precautions so that the use of explosives is

not dangerous to the personnel and third parties and does not cause damage to neighbouring
property and structures as well as to the structure forming the subject of the contracting.

ARTICLE 33: SUB-CONTRACTING

This jobbing order may give rise to sub-contracts or subsidiary orders with a
maximum accord of 30% of the initial jobbing order amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to
the prior authorization of the Contracting Authority. Notwithstanding the recourse to sub-
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contracting or placing of subsidiary orders, the contracting partner shall be responsible for
the execution of all the obligation of the said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

34.3 The worksite journal shall be systematically jointly signed by the Engineer and the
Contractor’s representative each site visit.

34.4 It is a joint document in a single copy. Its pages shall be numbered and initialled.
No page should be removed. The erased or cancelled parts shall be mentioned on
the margin for validation.

Article 35: Use of explosives (article 60 of the GAC)
Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must
take under his responsibility, all the necessary precautions so that the use of explosives is

not dangerous to the personnel and third parties and does not cause damage to neighbouring
property and structures as well as to the structure forming the subject of the contracting.

CHAPTER IV: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control
Engineer, to organize a technical visit for pre-acceptance. This visit shall include the
following operations.

~ Qualitative and quantitative evaluations of the different works that have been

executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing
order.

» Findings relative to the completion of the work
~ Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the
following.

# THECORIHEE BHDIMEE . vt i v s v sy e e (Member)

- A representative of the contracting Authority..................ooivnvnin (Member)
- The Contractor or his Representative............. ........cevvniieieviennene... (Member)
= The Profest MaBagEE «owussmmmmmssmsssmsysmivssimmaammn (VEmber)

= The Controller ......ooiiiii e Secretary

= Controller frem MINMAP MOMO. . onasniiiiasimaiissasisms (Observer)

During this pre-reception, the engineer shall eventually specify the reserves to be
lifted and the corresponding works to be effected before the reception. The Engineer shall
fix the reception date in collaboration with the chief of service for the contract.

36.2 Acceptance The contractor shall request the Authorizing officer in writing, to
schedule and call for the provisional acceptance of the works. The report (minutes) of the
Pre- Acceptance shall be attached to the said request. The Authorizing officer shall then fix
the date of acceptance in collaboration with the contract Engineer and call for the task by a
letter of invitation

The acceptance commission shall comprise:
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o LheProject:Owner (authorizing officer). ... cvuemvmesmmensssmssammnns (Chairman)

0 CONtract @NEINEET, .. .uuueneenteeee et etet et eeeae (secretary)

o The Divisional Delegate of MINMAP or his representative, (Observer)

¢ "The Projet MARAGEL:. .. ..cnaniomnsemmmmsniss dosisaiiisansiinEamn (Member)

¢ “Theconttact MaEEEr v i s i s s SR o member
e The Contractor or his Representative........c.... ...c.ccceevenene...... (Member)

¢ ‘The S6res SEEBHIANE s ssusmmsmr TR TR R e Member

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and sign by all the commission members.

of the works shall be prepared by the Contract Engineer and signed by all the commission
members on the site.

ARTICLE 37:DOCUMENTS TO BE FURNISHED AFTER EXECUTION
37.1 The contractor shall furnish within one (1) month after completion of the works
three (3) copies of all working documents and drawings as executed. especially
those relevant to the maintenance of the works.
37.2 A penalty of 30% of the guarantee retention shall be retained in the event where the
contractor fails to comply with Article 34.1 above.

ARTICLE 38: GUARANTEE TIME LIMITS
The guarantee period shall be one (1) year to run from the date of the provisional reception

of the works.

ARTICLE 39: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the
date of expiry of the guarantee period.

The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The jobbing order may be terminated as provided for in Part III Paragraph 2 of Decree
No. 2004/275 of 24 September 2004 instituting the Public Contracts Code and equally under
the conditions laid down in Articles 74, 75 and 76 of the GAC especially in case of:

e Delay of more than fifteen (15) days in the execution of a Service Order or

unjustified stoppage of more than seven (7) calendar days;

e Delay in work resulting in penalties of more than 10% of the amount of the works;

o Refusal to repeat poorly executed works:

e Default by the contractor;

e Persistent on payment for services.

ARTICLE 41: FORCE MAJEURE (Unforeseen Circumstances)

[f the contractor were to raise the issue of force majeure, the thresholds below which claims
shall not be admitted are:
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- Rainfall: 200 millimetres in 24 hours:
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

ARTICLE 42: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be
settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the
competent court in Bui Division of the Republic of Cameroon.

ARTICLE 43: DIFFERENCES AND DISPUTES
Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at
a compromise, the matter shall be referred to the Batibo court of first instance of the North

West Region, Republic of Cameroon.

ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT
The jobbing order shall be produced by the Contracting Authority and the contractor

shall multiply it in Ten (10) copies at his expenses.

ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER
This jobbing order shall be regarded as finally concluded after its signature by the
Mayor of Batibo Council and it shall only come into force after it has been notified to the

Contractor
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DOCUMENT N©. 5
SPECIAL TECHNICAL CONDITIONS (STC)

SPECIAL TECHNICAL SPECIFICATIONS

This technical description of estimates is intended to define the content of the
CONSTRUCTION OF A BRIDGE along inter N6 Nyenjei palce, Batibo Sub-Division,
Momo Division of the North-West Region.

It specifies the quality of materials and the mode of execution in keeping with the

rules and in compliance with the constituent documents of the contract.
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CHAPTER I: GENERAL DISPOSITIONS

Article 1: OBJECT OF THIS DOCUMENT

This book of technical specification of works schedule is aimed at setting the rules and

techniques of construction of infrastructures in the zone of intervention of the public works

projects. It is simplified and indicates the procedure of work envisaged for road

rehabilitation

Article 2: CONSISTENCE OF WORK

The complete project comprises the following lots:

Lot 100: Site installation;

Lot 200: Site preparation:

Lot 300: General earth works:
Lot 400: Foundations-Abutment;
Lot 500: Painting;

Lot 600: Equipment.

CHAPTER II : ORIGIN AND QUALITY OF MATERIALS

Article 4 : Origin of materials

The fine and coarse aggregates shall either be from a river or quarry crushed and
has to be approved by the project engineer.

The necessary borrow pits shall be those indicated by the project engineer after
running identification tests on the materials.

[f need be, the contractor may choose other borrow pits and submit them for the
approval of the project engineer whose refusal will warrant that the contractor look
for new borrow pits without claiming any compensation or using those indicated.
When a borrow pit chosen by a contractor has been approved, he shall run the
necessary identification tests prescribed by the project engineer.

The contractor may start exploiting an identified quarry only if the supervising
Engineer has carried out quality control and given his authorization.

In case of contradictory test results, the project engineer may ask the contractor to
run further tests at his own cost.

The Project engineer may withdraw the authorization at any time once the quarry no
longer provides good quality material. In that case. the contractor cannot claim any
compensation.

Bush clearing. top soil removal and tree felling required for the exploitation of
borrow pits shall be at the expense of the contractor and shall not be paid for as of

right.
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Article 5 : Quality of materials :

5.1 Fill Adjacent to Structures
Fill adjacent to structures shall meet the following basic specifications:

- No particle shall have a dimension above 50 mm;

- The Plasticity Index (PI) shall be below 30.

Moreover, fill shall be free of organic elements and be of well graded laterite identified
and approved by the project engineer.

5.2 Materials for mortar and concrete

~ Fine aggregate (Sand):

The nature and origin of sand shall be subjected to the Project engineer's approval. It
shall be obtained from rivers or through crushing. The sand component shall be more
than 80% and the very fine constituents eliminated by settling shall be less than 4%.

» Coarse aggregate (Gravel):

Aggregate shall be obtained from deposits or quarries chosen by the contractor, and
approved by the project engineer. It shall be clean (constituents eliminated through
settling shall be less than 2%). Aggregate shall be well graded.

» Cement:

Cement shall be of CPA 325 class and be obtained from an approved factory.

» Reinforcement rods:

It shall be mild and high yield steel cold drawn of specified diameters by the project

engineer according to their location in the structure concerned.

5.3 Stones for masonry

Stones for masonry shall be non porous basalt of hard river granite obtained from a
quarry or deposit approved by the project engineer and none shall be smaller than 20 cm.
5.4 Laterite
All materials used for backfilling and filling shall be free from deleterious material subject
to termite attack. rot, decay or corrosion, or objects which would prevent soiled compaction.
Materials for backfill and fill in various locations shall be as follows:-
a. For interior, under paving, Use sand or an approved, properly graded
mixture of sand and gravel. Foun dry sand shall not be used.
b. For exteriors, under paving, Use excavated material free from top oil, or

other materials approved by the architect.

CHAPTER III: EXECUTION OF WORKS

~ Generalities.
- Security
The contractor shall be required to place at the entrance of the project site and in its

vicinity; signboards’ indicating that work is ongoing and shall be responsible for any
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accident that occur on the project site and/or suffered by a third party, the staff and
employees as a result of their presence on the project site. Organization of work and
security on the project site shall be the responsibility of the contractor. The contractor
shall also be expected to recruit guards to maintain security during the day and night at
the project site.

- Traffic

The contractor shall be responsible for ensuring that a deviation is created such that traffic
is not obstructed on the entire stretch of the project site throughout the period of work
up till provisional reception if the road was originally passable by traffic.

Where interference with traffic is inevitable, the opinion of local administrative authorities
shall be required for any obsiruction for a given period.

- Laboratory

Materials shall be selected and set up according to the prescriptions of these Technical
Specifications and price schedule. If the Project engineer feels that the specifications
for laying have not been well respected or if he doubts the quality of any lab results, he
may carry out the necessary control tests or ask any other reputable laboratory to carry
out tests. If the results are not up to the required standard, the contractor shall make the
necessary corrections before further tests are conducted and bear the cost of laboratory
expenses for this work.

- Work schedule - execution programme

The Contractor shall provide an execution programme and a work schedule which shall be
followed up daily and especially updated after precise definition of works and the
execution documents.

~ PRELIMINARY WORKS

Preliminary works shall include:
° Reports drawn up by both parties of trees to be filled and the surface area to be
cleared and deforestation required, then execution of such tasks.

o Positioning of the actual location of the bridge.

» DEFINITION WORKS

After the general clearance of the site from the report drawn up during the preliminary
visit, the contractor and the project engineer shall carry out a penetrometer test
(bearing capacity test) to determine the actual depth at which the footing of the bridge
would commence and there after a report shall be signed on the basis of the final

working document.
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» EXECUTION DOCUMENTS

After definition of the works described by the Project engineer, the contractor shall
prepare five copies of the following performance documents, in accordance with the
contract documents and submit them to the project engineer within a period of at least
15 days before any start and performance of corresponding works.

e Site log book

e Site minutes book

e Quantities corresponding to works.

e Registered JO

e Work program

» SITE INSTALLATIONS:
This should be done at least at 500m from an existing river and consist of:
The installation of personnel and site huts necessary for the accomplishment of the works
closer to the site:
The fabrication of 02 project information boards to be placed at the two ends of road
project:
The fabrication of small site signalization boards.
The project information boards have to be in conformity with the project model.
Site installation also consists of the putting in place, areas for the repair or maintenance and
parking of equipment. Installations for personnel and even equipment should be situated
where the equipment/materials will be secured and also where it will ease execution of
work. The production of documents site log books, project technical working documents (to
be produced in four copies and submitted to the project controllers for approval at the start
of the project) and the as-built or as-constructed project documents (to be produced in four
copies and submitted to the project controllers for approval at the end of the project), are

also part of this present price.

» MOBILISATION AND DEMOBILISATION OF EQUIPMENT:
This shall consist of transporting all the equipment to the site at the start of works

and the removal of this equipment at the end of the works.

» CLEARING OF ROADS SIDES (CUTTING OF GRASS)

e the clearing, the pulling up of grasses, undergrowth, plantations and hedges on the
influence of the verges, the side ditches and the slopes.

e demolition, clearing, the removal of the roots, the cutting up of the
treeswhosediameterislessthan20 cm,

e the pruning of the trees except influence,
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e the collecting, removal, transport, evacuation of the trees, shrubs, stocks and their
placing on tip out of the influence in a place approved by the Project supervisor.

e the removal of the products of clearing out of the ditches, its loading, its transport
whatever the distance, its unloading and its provisional or final placing on tip in a place
approved by the Project supervisor,

e all possible compensations for the residents,

’ CUTTING DOWN OF TREES:
The works shall consist of the cutting down of trees of more than 20cm diameter and
removing all the tree trunks along the road surface of the project and which has the
possibility to fall and block the road circulation. This activity consists of cutting down. off-

rooting and reconstruction of the gap of the cut tree.

» FILLING FROM BORROW PIT:
These works shall comprise of:
the Provision of selected materiél (laterite) from an approved borrow pit;
Spreading of the material on the road surface with the use of trucks and graders;
Watering of the road surface containing the material and
Compaction of the material with a cylinder compactor up to obtaining a compaction of
95%O0PM and a thickness of 20cm.
The approval of the material and the borrow pits shall be done at least two (02) weeks
before the start of this activity. At the end of this activity, the road surface should be
moulded with a slope of 3% and shall present a convex (curved outwards) shape to avoid
water stagnation and enable drainage of the water into the road side gutters for onward free

flow evacuation.

» PROTECTION OF THE ENVIRONMENT AND MANAGEMENT OF
CIRCULATION:
The environmental protection will be assured and strictly in conformity with the

regulation in force and CCPT.

» MAINTENANCE OF CIRCULATION
In the working areas where any deviation is not possible, work will be carried out in
half-roadway in order to maintain circulation.
Thus. at least two traffic signs would be set up on both sides working area.
The principle of the flags would be used to have a circulation alternated on the free

half-roadway.
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The council shall be responsible for ensuring that traffic is not obstructed on the entire stretch

of his works site throughout the period of work up till acceptance of works. No obstruction of

traffic shall be allowed for more than two hours. Maintenance of traffic flow shall be the

responsibility and at the expense of the council.

authorities shall be required for any obstruction for a given period.

Where interference with traffic is inevitable, the opinion of local administrative

NB: Errors or omissions resulting from the exploitation of the constituent

documents of the contract shall be taken into consideration
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DOCUMENT N©°. 6
SCHEDULE OF UNIT PRICES
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N T _q.i.,v.‘ I

AND KWOJUH QUARTERS IN BATIBO SUB DIVISION, MOMO DIVISION, NORTH WEST REGION

=AM, W=6M,H=4M
NO DISCRIPTION OF WORKS Unit| Qty | UP | AMOUNT
SERIES
100 INSTALLATION B (N S T - -
101 Site installation o | FE | 10 ol
Transporting of the equipments to and 10
102 from 7 - "N FE | il o
Sub Total Installation | - | S
SERIES
200 CLEANING AND EARTHWORKS | | -
201 Clearing - - m2 | 300.0 I S
Demolition of the existing structure 10
202 composed of stone masonry e 2 TR s R E
203 Ordinary site excavation | m3 | 150.0 | _
Backfiling with laterite from borrowed 95.0
204 pit - im3 | T . -
Sub Total Cleaning and levelling | - )
SERIES
300 DRAINAGE D e
301 Cleaning the river way m3 [ 100 |
302 Anti erosion protection m3 | 20.0 | | i
303 Weep holes ) - - ‘__ u | 48'Q ”‘ __: :
Sub total drainage e -




SERIES
400

401
402

403
404
405

406
407

408

SERIES |
500
501

503

L

SERIES |

600
o0l
602
603

| Lean concrete dosed at 200kg/m3

| EQUIPMENTS

| Oil paint -
) Mamtam of ouculatlon

ENGINEERING STRUCTURES

Stone work for abutments 3m<H<4m

'Reinforced concrete dosed at 400kg/m3
for the slabs and beams

Ordmaly formwork

Neat formwork

HA25 steel or equwalent Anchored to the |
 rock -

Drain. holes

Geotechnical studies and executing
documents -

Sub totalﬂl_gmeermg structures
SIGNALISATION AND SECURITY

‘Metallic hand rail w1th 50mm p1pe
Wooden poles

‘Reinforced concrete poles (Beacons)
painted with red and white

sub total signalisation and se securlty

equipment

DIVERS -
 Anti rust paint

Sub total Dlvers -

U 20
m3 | 11.0
m3 ;Jf.O
m2 | 45.0
' m2 | 80.0
y | 300
U | 80

R R

| oml | 100 |

u | 80
8.0

.__7u e - [

| m2 | 700/
m2 | 65.0

| ff ] 10

DOCUMENT Noe. 7
BILL OF QUANTITIES AND ESTIMATES

S—

NO

SERIES
100

L=4M,
DISCRIPTION OF WORKS

W=6M, H=

INSTALLATION

4aM

Unit l Qty |

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF TANGHANGO BRIDGE LINKING KWADI
AND KWOJUH QUARTERS IN BATIBO SUB DIVISION, MOMO DIVISION, NORTH WEST REGION

U.P

AMOUNT

R I
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101 Site installation FP { L0 } .
Transporting of the equlpments s to and 10
102 from - - o FE | 1 .
Sub Total Installation - = I B
SERIES
200 CLEANING AND EARTH WORKS b e 3 g
201 Clearing B m2 (3000, |
Demolition of the e: ex1stmg structure 10
202 composed of stone masonry s ( 7 0
203 Ordinary site excavation Im3 (15001 1
Backfiling with laterite from borrowed 950
204 pit - - - m3 il I S
Sub Total Cleaning and levelling - B
SERIES
300 DRAINAGE ) N o B - =" _ _—
301 Cleaning the river way o | m3 | 100 | . o
302 Anti erosion protection m3 | 200 | B
303 Weepholes e u | 48.0 B
Sub total dramage e -
SERIES
400 ENGINEERING STRUCTURES ) . . o
401 Stone work for abutments 3m<H<4m A | 24 I
402 Lean concrete dosed at 200kg/m3 | m3 | 11.0 I
Reinforced concrete dosed at 400kg/m3 38.0
403 for the slabs and beams o m3 | " | § ——
404 Ordinary formwork m2 {450 | | ]
405 Neat foomwork m2 | 80.0 | N o
HAZ2S steel or equlvalent Anchored to the 30.0
406 rock e P U el o
407 Drain holes - J ¢ 80 L -
Geotechnical studies and executing 10
408 documents ff | N
Sub total engineering s structures ] i
SERIES | SIGNALISATION AND SECURITY -
500 EQUIPMENTS A , - o
501 Metallic hand rail w1th 50mn 1pipe ml | 10.0 | g -
503 Wooden poles u 8.0 N
Reinforced concrete poles (Beacons) 3.0
504 painted with red and white u S B
sub total sngnahsatlon and securlty
equipment o e L o
SERIES
600 DIVERS 7 -
601 Anti rust paint :‘t m2 70.0 B _—_;




DOCUMENT N° 8
FRAMEWORK OF SUB DETAIL OF PRICES

602 |Oilpaint R | m2 | 65.0
603 | Maintain of circulation | ff | 10}
- ~ Sub total Divers - |
o = e i ~ TOTAL WITHOUT TAXES
) S VAT 19.25%
) I AIR 2.2%
I . TOTAL (TTC) N
N NET TO BE PAID
CLOSED THE PRESENT ESTIMATE ST THE SUM OF: ..cciviiiiiiiiiinnnnnn FCFA
TTC

Lot :
e . VSUB-DETAlli(_)J"' PRICE N°: . 101
DESCRIPTION OF
ACTIVITY ON
o - N - Duration
Prix N°: Daily output Total Quantity: Unit: of activity
L (Days):
| CATEGORY ~ NUMBER | Daily Salary | Paid Man-day | Amount
_ R .
(4]
z e = = AT TWIT TRy YV -
1 2 - -
<3
z —
i
o. e e e === e
- s TOTAL A
o . TYPE | NOMBER | Daily rate Daysbilled Amount
o=
z SRR — — - -
wi
= S — S -
0 &
= —— NS, S—
¢ o — I 4
w
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TOTAL B

TYPE UNIT | Unitprice | Consumption |Amount
5 il
S —
' ¢ T | | PR |
ST
< - - — 4 S
z -
-  ToTAL ¢ - ]
D TOTALDIRECTCOST  AHBHC
E GENERAL SITE EXPENSES . 10% | Dx10% |
F GENERAL HEAD OFFICE EXPENSES 5% | Dx5%
G COSTPRICE )  (D+E+R) i
H RISK + PROFIT 0% | Gx10% |
I BID PRICE EXCLUDING TAXES (G+H)
J UNIT PRICE EXCLUDING TAXES (1/Qty)

—rr———

DOCUMENT N° 9

MODEL JOBBING ORDER

——

———

BATIBO COUNCIL INTERNAL TENDERS' BOARD.
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

Paix — Travail — Patrie Peace — Work — Fatherland
MINISTRE DE LKBE&ENTRALISAT!ON ET DU MINISTRY OF DECENTRALISATION
DEVELOPPEMENT LOCAL AND LOCAL DEVELOPMENT
COMMUNE DE BATIBO BATIBOCOUNCIL
SERVICE DE PASSATION DES SERVICE FOR THE AWARD OF
MARCHES PUBLICS PUBLIC CONTRACTS
JOBBING ORDER NO. /JO/BC/BCITB/2026 OF 2026 FOR THE
N2, vavses /ONIT/BC/BCITB/2026 OF ................

For the CONSTRUCTION OF THE TANGHA NGO BRIDGE LINKING KWADI
AND KWOJUH QUARTERS - BATIBO SUB DIVISION, MOMO DIVISION OF

THE NORTH-WEST REGION = BE OF.......ccocvtuininnen.

Awarded after an Open National Invitation to Tender in emergency

procedure
| L — JONIT/ BC/BCITB/2026 OF ........ FOR THE
o s W /ONIT/BC/BCITB/2026 OF ................

For the CONSTRUCTION OF THE TANGHA'NGO BRIDGE LINKING KWADI
AND KWOJUH QUARTERS - BATIBO SUB DIVISION, MOMO DIVISION OF

THE NORTH-WEST REGION HOLDER (ETS ADDRESS):

--------------------------------------------

PO BOX ¢sanesin TEL issaisamiussicamsivnn EAX:avssnsus

TRADE REGISTER NPIN"'RIEN . coxmmmrcorsususemumsnsamnsmmenvesensimn
TAX PAYER N csisiasssvivosvonvisvisvissinsossvanss

AGENCY OF: wosisomassisniniamvisisiassesssidns

o

EXECUTION DEADLINE: icvsvinvnivnemiumavanssmmsoosanan i i e s s v s ni sy vinasess

AMOUNT IN FCFA:

Amount tax inclusive

Amount without Taxes

A.LR. (2.2 or 5.5 %)

Net Payable

BINANCINGE. voosvianmaommiarees R o

18 s ey 71 Y s S ———

LOCATION: .o e e eeeeeeeeee e
ENTERED ON:

SIGNED

ON:
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NOTIFIED ON:

REGISTERED ON:

BETWEEN:

The Government of the Republic of Cameroon, represented by the Mayor of BATIBO Council

hereinafter referred to as the “The Contracting Authority”

ON THE ONE PART,

AND

ENterprise .oovvveiiniiiiiiniiiiieiiiiinnioiinsscssnans
Whase head. 6fficaiis it weswassmmmnesmmaisenmewsiaes

Hereinafter referred to as the “Contractor”

Represented By its Ditector, Mi/MS icvunmuninsivamssaisisaviviisisvs isewsasossasess
Address: PiO:BoX sssasnmmnisismn e Tel sovssnns FOX sovcemssannnes
Business Registry No ...civiiiiiiiiiiiiiiiiiiiiiiiiiinnn
Tax Payers’ Card NO vvvvviiiiiiiiiiiiiiiiiiiiiiiiiieiianns

ON THE OTHER PART
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IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

SUMMARY

Part I: Special Administrative Clause (SAC)
Part ll: Special technical Clauses (STC)
Part lll: Schedule of Unit Prices

Part IV: Details or Estimates
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Page o and last of Jobbing Order No ./JO/BC/BCITB/2026 awarded
after an Open National Invitation to Tender No .......... /ONIT/BC/BCITB /2026

FOR THE CONSTRUCTION OF A BRIDGE at INTER N6 NYENJEI PALACE ROAD,

Batibo Sub Division, Momo DIVISION

EXECUTION DEADLINE: Four (04) MONTHS

AMOUNT OF JOBBING ORDER IN FCFA:

Amount tax inclusive

Amount without Taxes
VAT (19.25)

A.LR. (2.2 or 5.5%)
Net Payable

71 (0 S (date)

" Read and dccepted by the Contractor

Registratidﬁ '
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DOCUMENT N° 10
FORMS AND MODELS TO BE USED
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Annex No. 1: Undertaking by the bidder

[ undersigned , acting as the of
. of Nationality , and resident in

After having read and taken note of all the parts of the Open National
Invitation to Tender in Emergency Procedure N°...... /ONIT/BC/BCITB/2026
[0 ) for the N°°......... /ONIT/BC/BCITB/2026 OF ................
For the CONSTRUCTION OF THE TANGHA'NGO BRIDGE LINKING
KWADI AND KWOJUH QUARTERS - BATIBO SUB DIVISION, MOMO
DIVISION OF THE NORTH-WEST REGION
[ submit and commit myself to carry out the aforementioned Contract in
accordance with the conditions of the Special regulations of the Invitation to tender,
the special Technical specifications and the special Administrative Clauses, in
particular the quantitative and qualitative confirmation of work. the respect of the
deadlines, the guarantees and the insurance.

[ commit myself moreover to ensure the registration and paying the
forwarding costs of the contractual parts.

I declare to have perfect knowledge of the decree n® 33/CAB/PM of February
13 2007 putting the general Administrative clauses applicable to the Contracts of
public works and supplies.

[ confirm my agreement on the terms of the Particular Administrative Clauses
(Draft contract) and attached the initialled copy of the aforesaid document to my
offer.

I declare moreover that I remain committed by the present tender during a

ninety (90) days deadline as from the date of opening of the bids.

Done in , on the
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Annex N° 2: Bid letter

[, the undersigned [indicate the name and capacity of signatory|
Representing the company or enterprise or groupI with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File:
[recall the subject of the invitation to tender]

e After having personally taking account of the situation of the site and evaluated
from my point of view and under my responsibility. the nature and difficulty of the
works to be carried out;

o Hereby submit, bearing my signature, the schedule of unit prices as well as the
quotations in accordance with the structure featuring in the Tender File.

e Submit and commit myself to execute the works in accordance with the Tender File,
in return for the prices which I myself establish for each type of structure which

prices reveal the amount of the tender for lot No. at [in
figures and words] CFA francs exclusive of VAT and at CFA

francs Inclusive of all Taxes. [/n figures and words].
e [ pledge to execute the works within a deadline of ............... months.
e [ pledge to maintain my offer for [indicate duration of validity. in principle 90days
| from the deadline of submission of tenders.
e Rebates and the modalities of application the said rebates shall be the following (in
case of the possibility of award of several lots).
The Project owner shall pay the sums due for this contract by crediting account
NOwasaammismnigs: OPENed ...c.ccnommesssonnnssssnsnss Bank . naiinasnansne Branch
Prior to the signing of the contract. this tender accepted by you shall constitute an agreement
between us.

Signature

" Delete where necessary
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the capacity
R — duly authorised

to sign the tenders on behalf

ANNEX N°. 3: MODEL BID BOND

Addressed to /indicate the Contracting Authority and his address] “*Contracting Authority™

Whereas the undertaking hereinafter referred to as the “bidder” has

submitted his tender on for [recall the subject of the invitation to tender],
hereinafter referred to as “the tender” and to which shall be attached a bid bond equivalent

to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of

signatories/. hereinafter referred to as “the bank™ hereby declare to guarantee payment to
the Contracting Authority of the maximum sum of [indicate the amount] CFA francs, that
the bank pledges to pay in full to the Contracting Authority, binding itself, its successors
and assignees.
The conditions of this commitment are as follows:
[f the bidder retires his tender during the validity period specified by him in the tender; or
[f the bidder, having been notified of the award of the contract by the Contracting Authority
during the validity period:

* Fails or refuses to sign the contract, even though required to do so;

* Fails or refuses to furnish the final bond for the contract (final bond) as provided

for by the contract;

We pledge to pay to the Contracting Authority an amount up to the maximum of the sum
referred to above upon reception of his first written request, without the Contracting
Authority having to justify his request. given, however, that in his request the Contracting
Authority shall note that he is due the amount he is claiming because one or the other or
both of the above condition(s) has (have) been fulfilled and he shall specify which
condition(s) took effect.
This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth

day inclusive following the end of the deadline for the validity of tenders. Any request by

? Attach the Power of Attorney
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the Contracting Authority to cause it to take effect should reach the bank by registered mail
with an acknowledgement of receipt before the end of this period of validity.
This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon

courts shall be the only jurisdictions competent to rule on this commitment and its

consequences.
Signed and authenticated by the bank at ,on
[Bank’s signature]
ANNEX N°. 4: Model of final bond
Bank:

Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter
referred to as the “Project Owner™

Whereas [name and address of Contractor], hereafter referred
to as “the Contractor”, has committed himself, in execution of the contract referred to as
“the contract™, to carry out /indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project
Owner a final bond of an amount equal to [indicate the percentage between 2 and 5%] of
the amount of the corresponding portion of the contract, as guarantee of the execution of his
full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, ~ [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner,
within a maximum deadline of eight (8) weeks, upon the simple written request declaring
that the Contractor has not satisfied his contractual commitments within the meaning of the
contract, without being able to defer the payment nor raise any contests for whatever reason,
any sum up to the sum of [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall
free us of any obligation incumbent on us by virtue of this final bond and we hereby incline
to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract.
It shall be released within a deadline of [indicate the deadline] from the date of the
provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the
express request on our part.
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Any request for payment made by the Project Owner by virtue of this guarantee
should be done by registered mail with acknowledgement of receipt to reach the bank during
the period of validity of this commitment.

This bond shall. for purposes of its interpretation, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and

its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX N° 5: Model of start-off advance bond

Bank: reference, address

We. the undersigned, (bank, address) hereby declare by the present to guarantee on behalf

of [the holder] to the benefit of the

Contracting Authority [address of the Contracting Authority] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the

beneficiary, declaring that [the holder] has not fulfilled his obligations

relating to the reimbursement of the start-off advance according to the terms of contract

No. of relating to works [indicate the

subject of the works, the references of the invitation to tender and the lot, if possible] of the
total sum corresponding to the advance of [rwenty (20) %) of the amount inclusive of all

taxes of contract No. ., payable upon notification of the corresponding

Administrative Order that 1s, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts
of this advance into the accounts of [the holder] opened in

the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with
the SAC. However, the amount of the guarantee shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on
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Signature of the bank

ATTACHMENT No. 6: MODEL OF PERFORMANCE BOND (RETENTION FUND)
Bank:

Reference of the bond: No

Addressed to [Indicate the Contracting Authority]
[Address of Contracting Authority]

Hereinafter referred to as “the Contracting Authority™

Whereas name and address of Supplier] hereinafter referred to “the contractor™,

pledged. in execution of the contract, to carry out the works of /indicate the subject of the work]

Whereas it is stipulated in the contract that the retention fund fixed at /percentage below 10 % to be

specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank].

Represented b names of signatories] and hereinafter referred to as
p Y g

“the bank™,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the

Contracting Authority for a maximum amount of

in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract
Jig p g P g P

price’.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks
upon his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Contracting Authority within the meaning of the contract, amended
where need be, by its additional clauses, without being able to defer the payment nor raise any

3 In the case where the bond is established once upon start of the works and covers the full bond, that is, 10 %
of the amount of the contract
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contest for whatever reason, any sum(s) within the limits of the amount equal to /percentage below
10 % to be specified] of the total amount of the works featuring in the final detailed account, without
the Contracting Authority having to prove or give the reasons nor the motive for the amount of the
sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the final acceptance of the works and upon release issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be
done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its
consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX N° 7: Schedule framework

The quantities, daily outputs, the duration of execution of works and the slowdowns or even

the due interruptions shall be clearly brought out in the schedules.

The financial schedule resulting from the schedule of works shall indicate month by month,
the estimated amounts of the detailed accounts of works by item and cumulatively by taking

into account the incidence of rainy seasons for the basic solution and possibly variant
solution.

[Signature of the bank]
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DOCUMENT N° 11
LIST OF COMMERCIAL BANKS AND FINANCIAL
INSTITUTIONS

LIST OF COMMERCIAL BANKS AND FINANCIAL
INSTITUTIONS
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AUTHORIZED TO ISSUE BONDS FOR PUBLIC CONTRACTS

I- BANKS

1 Afriland First Bank

2. Banque Atlantique

3 Banque Gabonaise pour le Financement International (BGFI BANK)
4. Banque International du Cameroun pour I’Epargne et le Crédit (BICEC)
<1 CITI Bank

6. Commercial Bank of Cameroon (CBC)

T Ecobank

8. National Financial Credit Bank

9. Sociét¢ Camerounaise de Banque au Cameroun

10.  Société Générale de Banque au Cameroun

11.  Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

United Bank for Africa.

II- Insurance Compagnies

14,

k3.

16.

Chanas Insurance;
Activa Insurance

Zenithe insurance SA BP Douala
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DOCUMENT N° 12
OTHER DOCUMENTS

REPUBLIQUE DU CAMEROUN

Paix — Travail — Patrie

REPUBLIC OF CAMEROON
Peace — Work — Fatherland
MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

NISTERE DE LA DECENTRALISATION
ET DU DEVELOPEMENT LOCAL

MOMO DIVISION DEPARTEMENTALE DE MOMO

N
"""""""""""" JBATIBO COUNCIL!  copmune o saTiso

TTE—— =

BATIBO COUNCIL

*kkkkkhkhkkkkhkkhkhkk

INTERNAL TENDER’S BOARD



"Open National Invitation to Tender, Emergency Procedure"

N°C......./ONIT/BC/BCITB/2026 OF XXXXXXXX
For the N°°......... JONIT/BC/BCITB/2026 OF ...cccsinsossns

For the CONSTRUCTION OF THE TANGHA'NGO BRIDGE LINKING KWADI
AND KWOJUH QUARTERS - BATIBO SUB DIVISION, MOMO DIVISION OF
THE NORTH-WEST REGION

FUNDING : PIB MINTP 2026
EVALUATION GRID

EVALUATION GRID FOR ELIMINATORY CRITERIA
DOC | I o
i DESCRIPTION YES | NO
» A [7 Declaration Q/"'ﬁi'i;en!iwf to tender sldmped with the tariff in force(.dated signed And
’ stamped by the contractor)
A2 |C el'l[ffed—C'—(;17fiTq7/'Il1e Business Regi.s;;'ali0/1, not more than three months old,
Céi'tiﬁcan;‘(gfnon-bankm/plcy established by the Court of Ist instance or the Chamber of
A.3 | Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-ba_l-nliwapproved by the
A.4 | Ministry in charge of Finance or by a foreign bank of first order not more than three
months.
A5 77d7’zﬁlt‘clbzrase7e~ceipl of tender file issue.c?zy_ﬁz}i)lic freasmr')rzw 7 -
A6 A bid bond of 540.000 (Five hundred and Forty thousand) FCFA issued by a first rate-
' bank approved by the Ministry in charge of Finance in conformity with COBAC conditions
17 An attestation of non-exclusion f;(); Public Contracts issued b)\’”tﬁl{e_ Public contract
S Regulartory Board (ARMP)
48 | Valid attestation Jor submission b—y the Social Insurance Fund, ééff{)ﬁi'mg that the bidder
e satisfied his obligations with respect to the aforementioned Social Insurance
;Q.Q_ZWm;e;nﬁcule inmposirion Z*ért{'fied by the chief of centre
A0 € eT‘I}'}‘ied (‘5p1 of a valid taxpd_l_)erk card, delivered by the chief of centre.
A1l | Plan and attestation Qf'l()Cle?Zt:liOﬁ signed by the taxation authorities
‘A‘“; | The Special Administrative C lauses (SAC, '), (each page should be initialed and the last page
T | signed And stamped).
General presentation of bids
- Presence of all documents .....iiuuiiiiiiiiiiiiii i e e yes/no
=~ PrOROTlY DOUNT :susmssnsntaussosnss s o s s s s S T e s A e yes/no
S Y I RETENY: o i R O o R s e A e B A B T AR S Es A A A S yes/no
~:Sepdrafors in colour apart from Whitewsswirmeassmmsusmissaasarsssmy s s v s s e yes/no
- Order prescribed respected....ovviiiiiiiiiiiiiiiiiii yes/no
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- Clearness of the documents

------------------------------------------------------------------------------------

TOTAL 1

yes/no

—_—

a. The company references

/6

- At least 02 certified copy of similar contract with bill of quantities and cost estimates visa and yes/no
legalized by a competent administrative authority (1% pages, bill of quantities and last pages) | ]
- Minutes of final reception for works realized before 2022 and provisional reception for works
realized in 2022. yes/no
- ~ TOTAL2| /3 |
b. Equipment i R 5 e
- Proof of ownership or hire of a yarp truck .......... e SRR A SRS e e A ceeaes . yes/no
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ........... yes/no
- Proof of ownership or hire of a concrete vibrator........... sanenaReesvsen e A N— yes/no
- Proof of ownership of wheel barrow......ccouiiiiiiiiiiiiiii.. semesaabisssines Yes/no
- Proof of ownership of GPS device «uuviviiriimiinnriniiiiiiiiiiiiieiiiiiiiiiiiiiiiieaiai e yes/no
- Proof of ownership of an electrical tool kid comprising: climbers, spades, dig axes, drill, service cord,
set of screws drivers, pegging markers, fork, signalling cones, pliers. yes/no
TOTAL3 | /6
¢. Qualification of site personnel
- Organizational Chart of the enterprise....iiiinieiiiiiiiiiiiiiiiiiiiiiiiiiiiiiinn SO o yes/no
- Organizational Chart of site with comments .....ocvviiiiiiiiiiiiiiiiiiiiiiiin. R R, yes/no
Works Director: civil or Rural Engineer with at least 05 yrs experience - - =
- Diploma of work Director certified.....oiuiiiuiiiiiiiiiiiiiiiiiiiiiiiiiiis s yes/no
- CV signed and dated by works Director....ceeiiiiiieriieiiiniiiieiiiiiiinnicieiiiiiiiiiiiiiaie, yes/no
- Professional experience of works Director at least five years....... S I— ms e TR yes/no
- Attestation of availability dully signed by the bearer ......oocvviiiiiiiiiin, e O yes/no
Site foreman: Senior civil Engineering technician with at least 03 yrs experience
- Certified copy of certificate of Foreman........ S iR i B B 747‘;5/”0.
- CV signed and dated by site foreman....oooevieiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiii e yes/no




od - Prof;s;i;r;oilie);;)ierience of site fo-r;mc;n—;; Irec;ﬁrer y>e~clArs ........... x‘ A 7 7 ............... yes/no
- Attestation of availability 7 ................ ‘*“ ............. yes/no
;:I;ief technician; at leras{BAC inr Blﬁhg—and ;onsiruction and at I;;sl 03 yrs of eixperience
Zrtified copy of diploma .............. _ Atv‘*i .................. ERTITET TP PP PPRPPIOS yes/no
= 1OV sighed dndl dated wossinminsmiimiisasstn s i s T T S o e mena mie e eorn a e e N e e yes/no
- ANESHOON Of GVGIIEBINY ..vvr oo e eessseesscessseeeeseressereseeseeeeesemmse yes/no
- Professional experience of chief technician at least three years ......covvevveriiiiininininininnns yes/no
7 - - 7 TOTAL 4 17
~d7The m_egt;iiology of intervenfio—n?:rr\; ﬁexecution of work _
A— Site Vis;t”r;por'r sign;d and dated plusu3 pictures each I;y—fhé biddder............._.: ............ yes/no
*-Wl;etqilec—i_te—c.}.mi:al note on 'r;erc;rg-c-nizqﬁon and execution of worksr. ....... 7 ........... 7 ........ yes/no
—-giherenrce oifms_yr;chrr;nized Planning; of e_xecuaof‘worzﬁk .......... yes/no
‘_-‘C:)he;'t;:-nce of indi;/idual pro;r;cf;or;—;nlan (IPP) wifhin th—; p;giect sne— .............. yes/no
T Co;;;en;e of 'r-h‘e General Secu?i'ry Aaﬁd—S—af;E (VGSV;VPi w;thi;\ ﬂ:e;ie_cfvsife ............... yes/no
:]D;;cription o; the socio - environr;e_nt n:;:sures for ;P;e sif_e p:;‘ecﬁon .............................. yes/no
_- Attestanti;)_n of site visit sng;ned by the Ma;-;—BATIBOWo;sig.n-;l:r;;;;;_b? the bid&er 5 yes/no
—- therence ir; ﬂ;e planning of execution...r..r..;.i.i. ‘—-17 ..... R yes/no
- Plan of supply of materials.....ccuune. . ——‘ — _k..v . TR PO yes/no
- Detailed manp;wer dérp_I;);ment plc;n .............. — ............... yes/no
ifie;hﬁicélir;oa;:nrfriom site observa*ic;;cnél 7recommer71dc|ﬁons ..... A 77 .................... yes/no
F 7 - - TOTAL 5 /12
e— Pre-financing—mw T 7 : -
;\:f;;;c;'r;on of credibility shall be at least 65°;/c,—of the bid price....... - e yes/no
- - | | N TOTAL /1
7T0WTAL =7TOTA]._IV+ TO};I;2+ TOTAL3+ TOTAL4-€;6*AL5 + TOTAL6 /44
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MODEL ATTESTATION OF SITE VISIT

I the GnderSIghed oo

Engineer of the COmpany: ... c.cuviivmsmiasisinsismssssssnismsnsnverorensss (Name of Enterprise),

Has actually visited the site which is going to receive
the structure relative

TENDER N°.......... /ONIT/BC/BCITB/2026 OF
XXXXXX

FOR THE CONSTRUCTION OF A BRIDGE LINKING KWADI-KWONJEH AND

WUMUNGAH IN GUZANG, BATIBO SUB DIVISION, MOMO DIVISION, NORTH
WEST REGION.

The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the

constraints relative to the execution of job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site
relative to the execution of the works and shall in no condition claim the Contracting

Authorityfor any increase of unit price.

In Testimony Whereof, this present attestation of site visit is established and issued

to serve the purpose it deserves.
Stamp of enterprise

Signature and Names of the Contractor.

SITE VISIT REPORT

Project TIHIE .ovvviiiriii i

D R Y B P T 0 oo 8 SR G P R S T N A B
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. CONTEXT OF THE PROJECT

. GEOGRAPHICAL SITUATION

. STATE OF THE SITE

. PHOTOGRAPHS OF THE SITE (access to the site, existing structure, Photos

of the Engineer of the enterprise on the existing bridge and steam etc.)

Stamp and signature of enterprise

B | o g
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PLANNING OF WORK EXECUTION

OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE:
N°0002/ONIT/BC/BCITB/2022 OF 04/03/2022

FIRST MONTH TSECOND MONTH THIRD MONTH 1
N° | DESCRIPTION | puration R S T
112|334 51617 ﬁ_ﬁwl_o_,_ﬂllw_lz__‘1_3.“_111
Lot PREPARATORY
100 | WORKS
101
£ T R N S GO S S S S T TS o s —

.......................................................................................................................................
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DOCUMENT N° 13
GRAPHIC PLANS

— e







