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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER Ne 07/ONIT/MINDDEVEL/BC/BCITB/2026
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IN NJIBUJANG (PHASE Il) BAFUT SUBDIVISION, MEZAM DIVISION OF THE NORTH
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Financing: MINADER Public Investment Budget of 2026
1. Subject of the Invitation to Tender:

Within the framework of 2026 Investment Budget, the Mayor of BAFUT Council, Contracting
Authority hereby launches on behalf of the project owner, an Open National Invitation to Tender for

Work to be done consists of

» Preparatory works

» Masonry elevation

» Carpentry-roof works

»  Electricity

» VDR
3. Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Invitation to tender is 60 Days (3 months)
4. Lots
The work is a unique lot as follows:
The construction of a multipurpose community hall in Njibujang (PHASE 1), Bafut Sub Division, Mezam
Division of the North West Region.
5. Estimated cost of this project
The estimated cost after preliminary studies is Twenty Five million FCFA
(25 000 OOOFCFA)
6. Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the fiscal laws.

7. Financing

Works which form the subject of this Invitation to Tender shall be financed by the 2026 Public
Investment Budget of the Ministry of Agriculture and Rural Development Ne. ..............

8. Bid bond



Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment upproved by the Ministry in charge of Finance and whose list is found in document N,
12 of the Tender File, of an amount of Five hundred thousand FCFA (500 000 CFA) valid for thirty
(30) days beyond the date of validity of bids. The said guarantee must be accompanied by o receipt
issued by CDEC in accordance with circular letter No.00001 9/L/MINMAP of 5% June 2024 relating
to deposit, retention, restitution and deconsignment of bonds on public contracts.

9. Consultation of Tender File:

This file may be consulted during working hours at the SIGAMP OFFICE of the BAFUT Council during
working hours from 7:30 am to 3:30 pm as soon as this notice is published.

10.  Acquisition of Tender File:

The file shall be obtained from the SIGAMP OFFICE of the BAFUT Council, as soon as this
notice is published against payment of the sum of forty thousand FCFA (40 000 CFA), payable at the
BAFUT Council Municipal Treasury, representing the cost of purchasing the Tender File.

11.  Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and
06 (six) copies marked as such, should reach the SIGAMP OFFICE at BAFUT Council, on 22/05/2026
at 10:00 AM local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER Ne 07/0N|T/M|NDDEVEL/BC/BClTB/ 2026 OF
30/04/2026 FOR THE CONSTRUCTION OF A MULTIPURPOSE COMMUNITY HALL IN
NJIBUJANG (PHASE II) BAFUT SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION-
RELAUNCH BY EMERGENCY PROCEDURE>>
“To be opened only during the bid-opening session”
12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible,
This refers especially to the absence of or insufficient bid bond issued by a first-rate bank approved
by the Minister in charge of Finance, a valid copy of a CDEC receipt and « copy of a certificate of
categorisation under the competent sub sector.
13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 22/05/2026 at11:00 am local time, in the
conference hall of BAFUT Council, by the BAFUT Council Internal Tenders Board. Only bidders may
attend or be represented by duly mandated persons of their choice, having a good knowledge of
the file
14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

® Absence or insufficient bid bond.

® Absence of a CDEC receipt issued by the compétent authority

® Non-respect of the 48hrs given for the absence or non-conformity of any other document in

the administrative file;

False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;

Incomplete bids;

Absence of a quantified unit price;



® Change of quantity or unite price in the financial file
¢ Deadline for delivery higher than the prescribed

®  Score of less than 75% of essential criteria;

® Financial capacity below 50% of the project cost

[ ]

Absence of a valid copy of a certificate of categorization under the competent sub sector. (Legalised
by the competent authority)

B. Essential criteria
NB. Pursuant to circular letter No.00005/LC/MINMAP/CAB of 226/12/2023, bidders with
certified true copies of the certificate of categorisation shall not submit in their TECHNICAL
FILES documents relating to ; Their turnover, References of the company, own minimum technical
and Logistics means ,permanent staff and head office location.

1- General presentation of the Tender Files;

2-  Financial capacity; ,

3- References of the company in similar achievements;

4- Quality of the personnel;

S- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.
15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of
(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least (75%)of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for Ninety (90) days from the deadline set for

the submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours at the SIGAMP
SERVICE of the BAFUT Council.

BAFUT the 30/04/2026
The Mayor of Bafut Council

DUC
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DD MINMAP Mezam
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: lt::loence Board BAFUT COUNCIL
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Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP) MINADER - EXERCICE 2026
1. Obijet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2026, le Maire de la commune de BAFUT, Autorité
Contractante lance pour le compte des Maitres d’Ouvrage, un Appel d’Offres National Quvert pour
les travaux de construction d'un salle de féte a NJIMBUJANG A BAFUT dans I'Arrondissement de
BAFUT, Département de |a Mezam, Région du Nord-Ouest (Relancé en procédure d’'urgence).
2. Consistance des travaux
Les travaux comprennent notamment :
» Travaux préparatoires
Terrassement
Fondations
Magonneries en élévations
Charpente-couverture
Menuiserie métallique
Electricité
Peinture
VRD
3. Délais d’exécution
Le délai maximum prévu le Maitre d’Ouvrage pour la réalisation des travaux objet du
présent appel d’offres est de quatre-vingt-dix (90) jours par lot.
4. Allotissement
Le travail est ci-aprés défini :
Construction d'une salle de féte a NJIMBUJANG dans I'’Arrondissement de BAFUT.
5. Cod0t prévisionnel
Le colt prévisionnel de I'opération & I'issue des études préalables est de Vingt-cing million
(25 000 OOOFCFA)
6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.
7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Public du
Cameroun de I'exercice 2026
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8. Cautionnement provisoire
Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la
liste figure dans la piécel12 du DAO, d’'un montant de cing cent mille (500 000 FCFA) et valable
pendant trente (30) jours au-deld de la date originale de validité des offres.
9. Consultation du Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut &tre consulté et obtenu aux heures ouvrables & la Commune
de BAFUT.
10. Acquisition du Dossier d'Appel d'Offres
Le dossier peut étre obtenu aux heures ouvrables au bureau de SIGAMP & la Commune de
BAFUT. Deés publication du présent avis, contre présentation d’une quittance de versement au Trésor
Public de la somme non remboursable de quarante mille Francs CFA (40 000) F CFA
11. Remise des offres
Chaque offre rédigée en francais ou en anglais en sept (07) exemplaires dont un (01)
original et six (06) copies marquées comme telles, devra parvenir contre récépissé a la Commune de
BAFUT, au plus tard le 22/05/2026 &10h, heure locale et devra porter la mention suivante :
(« AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° 07/ ONIT/MINDDEVEL/BC/BCITB/ 2026 DU

30 /04/2026 POUR LES TRAVAUX DE CONSTRUCTION D’UNE CASE COMMUNAUTAIRE
NJIMBUJANG DANS L’ARRONDISSEMENT DE BAFUT, DEPARTEMENT DE LA MEZAM, REGION
DU NORD OUEST RE-LANCE EN PROCEDURE D’URGENCE)

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»
12. Recevabilité des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites e
noriginaux ou en copies certifiées conformes parle service émetteur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I’Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de I’Avis d’Appel d’'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment |'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

13. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le 22/05/2026 & 1 Th, heure locale, dans la salle de conférence
de ia Commune de BAFUT, par la Commission Interne de Passation de Marchés de la Commune de
BAFUT siégeant en présence des soumissionnaires ou de leurs représentants dioment mandatés et
ayant une parfaite connaissance du dossier.

14. Critéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires
Il s'agit notamment:
1- Absence ou insuffisance d'une Caution de soumission
2- Absence de récépissé CDEC delivré par I'autorité compétente

3-  Non respect de 48h pour I'absence ou non-conformité des autres documents dans les
dossiers administratifs ;

4- Fausses déclarations ou piéces falsifiées;

S- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
6- Offres incompléte,

7- Absence d'un prix unitaire quantifié ;

8- Obtention d'un score de moins 75% ;



9- Situation financiére inferieure a 50% du cout du projet
10- Changement du quantification ou d’unite dans le dossier financier
11-Delai de livraison superieur au delai prescript

12- Absence d'une copie valide d'un certificate de catégorisation relevant de la sous —
section compétente en matiére de construction. (Légalisé par I'autorité competente en
charge des marchés publics)

B - Critéres essentiels

N/B : La présence de la copie certifiée conforme d’attestation catégorisation délivré par le Ministre charge
des marches Publics ou par son représentant dument mandaté, disperse les soumissionnaires catégorisées de
la production dans leurs dossiers techniques, des piéces justificatives relatives au chiffre d’affaires, aux
références, aux moyens techniques et logistiques propres minima, au personnel permanent et & la localisation

du siége.
Les critéres relatifs & la qualification des entreprise porteront & titre indicatif sur :

1- Présentation générale de I'offre ;

2- Capacité financiére

3- Références de I'entreprise dans les domaines de construction des béatiments ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestation et rapport de visite du site signé par I'entrepreneur ;

9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page et une
signature & la derniére page;

10- Cahier des Clauses Administratives Particulidres complété et paraphé & chaque page et
une signature & la derniére page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier

de I'’Appel d’Offres (RPAO).

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I'Appel d’Offres (RPAQ).
15. Attribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un
minimum acceptable d’au moins (75%)de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des criteres
éliminatoires et au moins (75%) des critéres essentiels.
16. Durée de validité des offres '
Les soumissionnaires restent engagés par leur offre pendant 90 jours & partir de la date
limite fixée pour la remise des offres.
17. Renseignements complémentaires
Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de la
Commune de BAFUT bureaux de SIGAMP.
BAFUT, le 30/04/2026
LE MAIRE, COMMUNE DE BAFUT

Copies :
- DD MINMAP Mezam

Y,
MAYOR
aAFUT COUNCIL



- ARMP;

- Président CIPM;
- Affichage.

- Chrono

DOCUMENT NO. 2:
GENERAL REGULATIONS OF THE INVITATION TO
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the Invitation to Tender
hereby launches an Invitation to Tender for the construction of the works described in the Tender
File and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified
in the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of
rules of professional ethics during the award and execution of public Contracts. By
virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award
or execution of a Contract;

i) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at
artificially maintaining the prices of bids at levels not corresponding to those resulting
from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property
or threats against them in order to influence their action during the award or
execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

3:2 The Minister Delegate at the Presidency in charge of public Contracts may, as a
precavtion, take a decision of exclusion from bidding for a period not exceeding two (2) years
against any bidder found guilty of influence peddling, of conflicts of interest, insider trading,
fraud, corruption or production of non-genuine documents in the bid, without prejudice to
criminal proceedings that may be brought against him

12



Article 4: Cardidates allowed competing
4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained

after a pre-qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) a bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise)
which provided consultancy services for the conception, preparation of specifications and
other documents used within the scope of Contracts awarded for this Invitation to Tender;
or

ii) presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article , where need be; meanwhile, this does not prevent
the participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way
as to compromise the transparency of the procedures of award of public Contracts.

(c) The bidder must not have been excluded from bidding for public Contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, (ii) managed according to commercial
laws and (iii) not under the direct supervisory authority of the Contracting Authority or
Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the Invitation to Tender and all expenditure done within the
context of the Contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place
where the goods are extracted, cultivated, produced, manufactured and from where the
services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-



qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in
order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished
by each member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the
group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to the
execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its
own account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of
the bid and the execution of the works. The related cost of the visit of the site shall be borne by
the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensue and indemnify them if necessary and that they shall remain responsible for any
deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
Invitation to Tender.
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B. Tender File

Article 8: Content of Tender File \

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum
(addenda) published in cccordance with article 10 of the General Regulations of the Invitation
to Tender, it includes the following documents:

. The tender notice;

. The General Regulations of the Invitation to Tender;
. The Special Regulations of the Invitation to Tender;
. The Special Administrative Conditions;

. The Special Technical Conditions;

. The schedule of unit prices;

. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond; :

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
Document No.
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Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved
by the Minister in charge of Finance authorised to issue bonds for public Contracts to
be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the
Project Owner. The Contracting Authority replies in writing to any request for clarification received
at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public Contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

15



9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded
to MINMAP and the body in charge of the regulation of public Contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with
article 8.1 of the General Regulations of the Invitation to Tender and must be communicated in
writing or made known by a traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation
of their bids, the Contracting Authority may postpone as is necessary, the deadline for the
submission of bids, in accordance with provisions of article 22 of the General Regulations of
the Invitation to Tender

C Preparation of bids
Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay
for them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in
force;

i) The bid bond established in accordance with the provisions of article of the
General Regulations of the Invitation to Tender;
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iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or
use to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
Contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

In this

1. The signed and dated original bid prepared according to the attached model, stamped
at the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

. O S

regard, the bidders will use the documents and models provided in the Tender File, subject to

the provisions of article (2) of the General Regulations of the Invitation to Tender concerning the

other

possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender,

the bidders present bids for several lots of the same Invitation to Tender, they could
indicate rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1

Except otherwise stated in the Tender File, the amount of the Contract shall cover all the
works described in article 1.1 of the General Regulations of the Invitation to Tender, on the
basis of the price schedule and the detailed bill of quantities and estimates presented by
the bidder .

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of

quantities and estimates.
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14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special

Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of
the Contract or on any other ground, thirty (30) days prior to the submission of the bids,
shall be included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment

of the initial price, as well as the price revision /updating conditions for the said price must
be specified. This is with the understanding that any Contract of duration less than one (1)
year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that retained in
the Special Regulations of the Invitation to Tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit

b)

expenditures in other currencies for the execution of the works shall indicate in the annex
to the bid the percentage(s) of the amount of the bid necessary to cover the needs in

foreign currencies, without exceeding the maximum of the three currencies of member

countries of the funding institution of the Contract.

The exchange rates used by the bidder to convert his bid into the national currency shall
be specified by the bidder in an annex to the bid in compliance with the specifications of
the Special Regulations. These rates shall be applied for any payment within the
framework of the Contract so that the retained bidder does not bear any change in the
exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(@)

(@)

The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs
in foreign currencies shall be furnished by the bidder.
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15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
enfrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article of the General
Regulations shall equally be extended for a corresponding duration. A bidder may refuse to
extend the validity of his bid without losing his bid bond. A bidder who consents to an extension
shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of
bids is extended by more than sixty (60) days, the amounts payable to the bidder retained shall
be updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the Contract or the Administrative Order for start of execution of works by the retained bidder,
as specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of
the amount specified in the Special Regulations and which bid bond shall be a full part of his
bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the Contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
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(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General
Regulations;

ii)  fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

iii) refuses to receive notification of the Administrative Order to commence
execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines
beyond those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-
details of prices and proposed construction methods and all other useful information. If necessary,
the Contracting Authority will examine only the technical variants of the bidder whose bid is in
compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in
a preparatory meeting which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.
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Article 20: Form and signature of bid

20.1 The bidder shall prepare cn original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are
initialled by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will
not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23
and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2)
of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of
the bids by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations. In this case, all the rights and obligations of the Contracting Authority and
bidders previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.
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Article 24: Modification, substitution and withdrawal of bids

24.1

24.2

24.3

A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to
the end of the time-limit prescribed for the submission of the bids. The said notification must be
signed by an authorised representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement bid must be attached to the
written noftification. As the case may be, the envelopes must bear the inscription

“WITHDRAWAL", and “REPLACEMENT BID"” or “MODIFICATION".

Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of

the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during
this interval may lead to the confiscation of the bid bond in accordance with the provisions of
article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25:1

25.2

The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to
the bidder unopened. Withdrawal shall be allowed only if the corresponding notification
contains a valid empowerment of the signatory to request this withdrawal and if this notification
is read to the hearing of everyone. Then the envelopes marked “Replacement bid” are opened
and announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well

as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.
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25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-
opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public Contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of public Contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the
preferred bidder has not been made public, subject to the disqualification of the bid of the
bidder and suspension of the authors from all activities in the domain of public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids, between the
opening of envelopes and the award of the Contract.



Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order:

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. The Evaluation sub-committee shall correct
the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying
the unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price
corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall
be considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount
in letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations
and the Technical Specifications, the proposed technical variants, if they are permitted,
shall be evaluated on their own merit and independently of the fact that the bidder
offered or not a price for the technical solution specified by the Contracting Authority in the
Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this Contract, the
Tenders Board may, from the sub-details of prices furnished by the bidder for any element or
all the elements of the kill of quantities and estimates, verify if these prices are compatible
with the construction methods and proposed calendar. In the case where the justifications
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presented by the bidder are not satisfactory, the Contracting Authority may reject the bid
after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the Contract satisfactorily and whose bid was evaluated as
the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this Contract with other lots to
be awarded concurrently, by taking into account the rebates offered by the bidders in the
case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated
as the lowest. .

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful
or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means
that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor
to execute the works and the execution time-limit

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public Contracts, the Contracting Authority and the chairperson of

the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.
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Article 38: Signing of the Contract

38.1

38.2

38.3

After publication of the results, the draft Contract subscribed by the successful bidder is

submitted to the Tenders Board for examination and where applicable, to the Minister in charge
of Public Contracts for prior endorsement.

The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date
of reception of the draft Contract examined by the competent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsement of the Minister in charge of
Public Contracts.

The Contract must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond

39.1

39.2

393

39.4

Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the
works.

The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive
of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative
Conditions.
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DOCUMENT No. 3: SPECIAL REGULATION OF THE
INVITATION TO TENDER (SRIT)
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References of the
General
regulations

General

1.1

Definition of works:

THE CONSTRUCTION OF A MULTIPURPOSE COMMUNITY HALL IN NJIBUJANG
PHASE Il BAFUT SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

Name and address of the Contracting Authority: , The Mayor BAFUT Council, Contracting
Authority

Reference of Invitation to Tender: N° 07/ONIT/MINDDEVEL/BC/BCITB/2026 OF
30/04/26

Execution deadline: Ninety (90) days

2.1

Source of firancing
Works which form the subject of this Invitation to Tender shall be financed by the 2026
Public Investment Budget of the Ministry of Agriculture and Rural Development.

4.1

List of pre-qualified candidates, not applicable

2.1

Origin of building materials, equipment, materials, supplies and equipment: The materials
will generally be from natural sources in Cameroon.

Special regulations of the Invitation to Tender

Eliminatory criteria

e o o N

Absence or insufficient bid bond.
Absence of a valid CDEC receipt issues by the competent authority
Non respect of 48hrs given for absence or non-conformity of any other document in the

administrative file;

® False declaration or falsified documents;

® A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;

® Incomplete bids;

Absence of a quantified unit price;

Change of quantity or unite price in the financial file

Deadline for delivery higher than the prescribed

Score of less than 75% of essential criteriq;

Financial capacity below 50% of the project cost

Must submit a valid copy of a certificate of categorization under the competent sub sector.( legalized

by the competent authority incharge of public contracts)
D. Essential criteria

NB. Pursuant to circular letter No.00005/LC/MINMAP/CAB of 26/12/2023, bidders with
certified true copies of the certificate of categorisation shall not submit in their TECHNICAL
FILE documents relating to ; Their turnover, References of the company, own minimum technical
and Logistics means ,permanent staff and head office location.

e General presentation of the Tender Files;
e  Financial capacity;
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® References of the company in similar achievements;

®  Quality of the personnel;

¢ Technical organization of the works;

e Safety measures on the site;

e Llogistics;

e Attestation and report of site visit;

® Special Technical Clauses initialed in all the pages;

* Special Administrative Clauses completed and initialed in all the pages.

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least (75%) of the essential criteria.

ARTICLE 6 :Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the tenderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language
in condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER. .
The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

Q) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<< OPEN NATIONAL INVITATION TO TENDER N° 07/ONIT/MINDDEVEL/BC/BCITB/2026 OF
30/04/2026 FOR THE CONSTRUCTION OF A MULTIPURPOSE COMMUNITY HALL IN
NJIBUJANG PHASE Il BAFUT SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
RELAUNCHED BY EMERGENCY PROCEDURE>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of
the bidder. '

NB. Pursuant to circular letter No.00005/LC/MINMAP/CAB of 26/12/2023, bidders with certified
true copies of the certificate of categorisation shall not submit in their TECHNICAL FILE documents



relating to ; Their turnover, References of the company, own minimum technical and Logistics means
,permanent staff and head office location.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by competent
authorities not more than three months.

ADMINISTRATIVE DOCUMENTS.

DOC N° DESCRIPTION
Al Certified Copy of the Business Registration, nc;f more than three months old.
A.2 Declaration of intention to tender stamped with the tariff en force (see model).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce,

A3
Industry and Trade of the place of residence of the bidder, not more than three (03) months.

Ad Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
’ charge of Finance or by a foreign bank the first order not more than three months.

A5 Purchase receipt of Tender File issued by BAFUT council treasury of forty thousand FCFA (40.000
' FCFA)

ki A bid bond of five hundred thousand FCFA (500,000 CFA) issued by a first rate-bank approved by
' the Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board
' (ARMP)

5B An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations
’ vis a vis the Fund; the attestation should be valid within the specified time

A9 A valid Certificate of Fiscal conformity stamped with the tariff en force

A.10 Copy of valid taxpayers card stamped with the tariff en force

Al location plan of the enterprise stamped with the tariff en force

Al12 Power of attorney if necessary

A13 Group agreement if need be

The absence of or insufficient bid bond, a valid copy of a CDEC receipt, a valid certificate of
categorization and the non-respect of the 48hrs given for the absence or non-conformity of any other
document in the administrative file will result to the elimination of the offer.



The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and

shall contain the following:

B.1 General presentation of the Tender Files

-Document spirally bound or slotted

-Table of content page

-Colour sheets separation apart from white

- Presentation of documents in the order given in this tender

- clarity or neatness of the document

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed Contracts (first and last
B.2.1 pages) and minutes of reception or attestation of clearances of works executed. (minutes of

final reception for up to 2026 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction

1st Reference

2nd Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor (at least HND or equivalent certificate) in civil or rural Engineering

Qualification of the works supervisor: (Senior Technical certificate in Civil
Engineering (BAC +2)
Professional experience of the project engineer > 03 years

» CV signed by the candidate,

.

» A certified copy of the Technical Diploma
» An attestation of availability signed by the candidate

N

» NIC Certified

B.3.2 01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: (Technician certificate in Civil
Engineering (BAC F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years
» CV signed by the candidate,
> A certified copy of the technical diploma
> An attestation of availability signed by the candidate
» NIC certified

B.3.3 Other personnel

» 01 one bricklayer with 3 years professional experience in

building construction or similar works. (ONLY CV NEEDED)

» 01 one Carpenter with 3 years professional experience on
carpentry or similar works. (ONLY CV NEEDED)

» 01 One Electrician with 3 years professional experience on
Electricity or similar works. (ONLY CV NEEDED)

B.4 TECHNICAL PROPOSALS

B4 Signed organigram of the project (Specify names of the personnel
o handling the various functions)

B.4.2 Signed logical sequence for the execution of the task




B.4.3 Signed quality control method
B.4.4 Signed environmental protection measures
B.4.5 Signed Security and safety at the site
B.4.6 Duration of execution in respect with the Tender File
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of a dump truck
B.5:3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.5:5 Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by
B.6.1 a Ist class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.
B.7 Attestation of site visit signed by the bidder upon honour
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages and the last page
B.10 Special Administrative Clauses completed and initialed in all the pages
’ and last page page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION. -
Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
c2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Signed Sub details of unit prices

The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other
possible forms of bid bond.

The various parts of the same file must be separated with colour guides from the original as
well as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all

taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to Tender.
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The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery

The materials for work must be protected during transportation through packaging whether
by air, railway or road according as the case may be. The conditions of storage must be of tropical

type.
ARTICLE 10:Guarantee and retention quarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at five hundred
thousand FCFA (500 000 CFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature
of the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of
the Contract. The corresponding sum will be paid or the released guarantee, with the final

reception of work.
ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date
of the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying. it will have to be given in six (0 7) copies,
including one (01) original and five (06) copies. The bidder will present his/her bids inside a sealed
outer jacket being marked:
<< OPEN NATIONAL INVITATION TO TENDER N° 07/ONIT/MINDDEVEL/BC/BCITB /2026 OF 30/04/26 FOR THE
CONSTRUCTION OF A MULTIPURPOSE COMMUNITY HALL IN NJIBUJANG PHASE Il BAFUT
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION RELAUNCHED BY EMERGENCY
PROCEDURE.>>

TO BE OPENED ONLY DURING THE OPENING SESSION»
ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and sealed envelopes latest the
22/05/05/26 at 10:00 am, deposited against receipt from the Bafut council to the following
address:




THE MAYOR, BAFUT COUNCIL
CONTRACTING AUTHORITY
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the bids

The opening of the folds will be carried out in the conference room of the Conference Hall of
BAFUT Council on the 22/05/26 as from 11 am, by the BAFUT Council Internal Tenders Board sitting
in the presence of the duly elected bidders or their representatives and having a good knowledge
of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
(75%) of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or
any other means of publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of origin.
In the absence of these last precise details, any additional charge due to an alternative will be
inadmissible. '

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken
action on his offer.

The Contracting authority reserves the right not to take action on an Invitation to Tender, if it
did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the
following:

@,
L X4

The Authorizing Officer;

The Divisional Delegate of MINMAP or his representative;
The Divisional Delegate of MINEPAT or Representative
Contract Engineer (DD MINADER) /Representative.

The CDO, BAFUT Council ) ’

The DD MINDDEVEL

The contractor
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DOCUMENT No. 5: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Article 1: Subject of Contract

The subject of this Contract shall be THE CONSTRUCTION OF A MULTIPURPOSE
COMMUNITY HALL IN NJIBUJANG PHASE Il BAFUT SUBDIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION.
Article 2: Contract award procedure

This  Contract shall be awarded by Open National Invitation to Tender N

07,/ONIT/MINDDEVEL/BC/BCITB/ 2026 OF 30/04/26

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

- The Contracting Authority shall be the Mayor of BAFUT Council.

He awards the Contract, ensures the preservation of originals of said Contract documents and
the transmission of copies to Ministry in charge of Public Contracts and to the body in charge of
regulation.

-The Contract Engineer shall be the Divisional Delegate of MINADER or representative

- hereinafter referred to as the Engineer.

- The Project Owner is The Mayor of BAFUT Council. He represents the beneficiary
administration of the works.He ensures respect of the administrative, technical and financial
conditions and Contractual deadlines.

- The competent authority in charge of regular control to ensure the authenticity of wood used shall
be: The Divisional Delegate of Forestry of Mezam

- The official competent to furnish information within the context of execution of this Contract shall
be the Divisional Delegate of Public Contracts/MINTP/MAYOR.

- The Project Manager shall be: The CDO for Bafut Council
S/He ensures the interest of the project owner at the definition, preparation,
execution and acceptance stages

- The Contractor shall be [to be specified].

3.2 Security
This Contract may be used as security, subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The Mayor of BAFUT Council.
- The authority in charge of the clearance of expenditures shall be the Divisional financial
controller for Mezam.
- The body or official in charge of payment shall be the BAFUT Municipal treasury.

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [to be completed, where need be]
3.3.2  Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].
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1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain
or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (to be adapted to the

nature of the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown
of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need
be, names and references].

7) The General Administrative Conditions applicable on public works Contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, names and references].

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the
case]:

Framework Law No. 96/12 of 5™ August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and

functioning of the Public Contracts Regulatory Agency

5. Decree No. 2006/651/PM of 16t April 2006 to lay down the procedure for implementing

the tax and customs system applicable to public Contracts;

Decree No. 2018/366 of 20™June 2018 to institute the Public Contracts Code;

Decree No. 2012/074 of 8™ March 2012 relating to the creation, organisation and

functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5

August 2013;

8. Decree No. 2012/075 of 8™ March 2012 to organise the Ministry in charge of Public
Contracts; i

9. Circular No. 001/CAB/PR of 19" June 2012 relating to the award and control of execution
of Public Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

11. Circular [to be indicated as applicable] relating to the execution, and control of execution of
the budget of the State, Public Administrative Establishments and Regional and Local
Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;
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13. Applicable standards;
14. Other instruments specific to the domain concerned with the Contract.

Article 7Z:Communication (Articles 6 and 10 supplemented)

1.1

1.2

All communications within the framework of this Contract shall be written and notifications
sent to the following address:
a) In the case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [to the specified] council, chief town of the
region in which the work was done;
b) In the case where the Project Ownér is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.
c) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The Contractor shall address all written notifications or correspondences to the Project
Manger with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be es’rablished and notified as follows:

8.1

8.2

8.3

8.4

8.5

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority and
notified by the Project Owner to the Contractor with a copy to the Contracting Authority, the
Contract Manager, the Contract Engineer, the Project Manager and the Paying Body. The
prior endorsement of the Paying Body shall possibly be required before the signature of
those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified
to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.
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8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear
on structures during the guarantee period and not related to normal usage shall be signed
by the Contract Manager upon the proposal of the Contract Engineer and notified to the
Contractor by the Contract Engineer.

8.7  The Contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of executing
the Administrative Orders received.

8.8  Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the nofification must be done within @ maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and
issue an attestation of proper execution to the Contractor. This attestation shall condition the
start of the following conditional phase.

9.2  The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has 5 (five) days to notify his opinion in writing with a copy
sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered as
approved. ’

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the Contract as mentioned in article 45
below or the application of penalties [to be specified where need be].

Chapter ll: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20)
days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of

provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor.
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11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ‘ ) CFA F
- Amount of VAT: ( ) CFA F.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GACQ)
14.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GACQ)
(not applicable)

Article 16: Price updating formulae (article 21 of the GACQ)
(not applicable) '

Article : Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount
of the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:
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- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s
unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].

19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of
all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the instruments
in force and reimbursed by deduction of the payments on accounts to be paid to the Contractor
during the execution of the Contract according to the modalities laid down in the Special
Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.



21.2 Monthly detailed account

No later than the fifth (5t) of the month following the month of the services, the Contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one
detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the Contractor;
- 2.2 or 5.5 % paid to the public treasury as AIR due by the Contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the Contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shal! be done by within a maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article

88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be
liable for the following special penalties for the non-observation of the provisions of the
Contract, especially:

- Late submission of final bond;
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- Late submission of insurances;
- Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1  [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final
detailed account of works executed and which detailed account summarises the total sums to which
the Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to
the Project Manager.

25.3  The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor
definitely binds the two parties, puts an end to the Contract, except with regard to interest on
overdue payments.

26.2The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAQ)

Decree No. 2006/651/PM of 16 April 2006 lays down the terms and conditions for implementing
the tax regulations and customs procedures applicable to public Contracts. The taxes applicable to
this Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is «
deduction on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
O Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
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o Council dues and taxes;
O Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter llI: Execution of works

Article 29: Nature of the works (article 46 of GACQ)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Ninety
(90) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager.

The Project Owner shall make available the site and access ways to the Contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liobility insurance, business manager;
- Comprehensive insurance of the site;
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Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in [six (6)] copies
for the approval of [Contract Manager ofter the endorsement of the Project Engineer] the
execution programme of the works, his supply calendar, his draft Quality Assurance Plan and
the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from
the date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule.

The Contractor shall constantly update on site, aschedule that will take account of real progress of
the site. Significant modifications may only be made on the Contractual programme upon receiving
the approval of the Project Manager. After approval of the execution schedule by the Contract
Manager, the latter shall transmit it within five (5) days to the Contracting Authority without staying
its execution. However, if important modifications alter the objective of the Contract or the nature of
the works, the Contracting Authority shall return the execution schedule accompanied by reservations
to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.

¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all

the parts of the structure must be submitted for the endorsement of the [Contract Manager or
Project Manager] at most fifteen (15) days prior to the date provided for the commencement
of execution of the corresponding part of the structure.
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b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine
and make known his observations. The Contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAGC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract
and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided
for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the Contractor’s representative each day.

40.2 It is o joint document in a single copy. lts pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation. :

Article 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
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» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer
-The Contract Manager
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and
the corresponding works to be effected before the reception. The Engineer shall fix the reception
date in collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1- The Contracting AUthOrity .......ccoeuviivuieeeeeieeeeieeeoe oo (Chairman)

2- The Contract Engineer or his Representative. cumusssiniinsss ssammemsmrssnses (Secretary)

< v et 1T NS, e ————— (observer)

4- The Divisional Delegate MINDDEVEL...............ccooeeeeemssecccsermereseesesssssssssesessososos (Member)
5~ The Council Development OFfICer ......u....wwrreeeeeeeeeessosoeeeesseeeeoe oo (Member)
6- The Divisional Delegate FOIOSHIY suevsuunsminsin iiomsmmmmmmsnmemmmme ey s e (Member)
7~ The SHOre’s GCCOUNTANL........c.vvvvveressmsseesesssceeeeeeeessssssseeeeeesessooeeeeeeeeeeessessee . (Member)

8- The Contractor or his Representative............. srersesisieiiii. .. (Member)
The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance.
An acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by
all the commission members.
Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional reception for the
section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1  Final acceptance shall take place within a maximum deadline of [fifteen (15) days]
from the date of expiry of the guarantee.

44.2  The Project Manager [shall [not] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions
Article 45: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part Il Paragraph IV of Decree No. 2004 /275
of 24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the

GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;

- Default by the Contractor;
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- Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GACQ)
If the Contractor were to raise the issue of force maijeure, the thresholds below which claims shall not
be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GACQ)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for « disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this Contract
[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to
the Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the Contractor by the Contracting Authority.
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Document No. 6:
Special Technical Conditions (STC)
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TECHNICAL SPECIFICATIONS

| - GENERALITIES

- PREPARATORY WORKS-IMPLANTATION
- FOUNDATION

V.- ELEVATION WORKS

V- ROOF TRUSS AND THE COVERING

VI- JOINERY AND METAL WORKS

VIl - PLUMBING-SANITARY

VIII- - ELECTRICAL INSTALLATION

IX - RENDERING (PLASTERING) AND COATING

X - PAINTING

X - OUTSIDE AMENITIES AND LAYOUT PLANNING

Xl - PROTECTION OF THE ENVIRONMENT

Xl - ORIGIN, QUALITY AND PREPARATION OF MATERIALS

1— GENERALITIES: This present special technical specifications concern The Construction Of ¢
Multipurpose Community Hall In Nijibujang PHASE Il Bafut Subdivision, Mezam Division Of The North
West Region. It is the duty of the Contractor to realize the structure as per the execution plans that
shall be approved by the competent authority and sample models of equipment and furniture
provided by the project owner. Through the Project Engineer, the Contractor shall furnish the owner
of the project and other project team members within the shortest possible time with an execution
plan showing clearly how he intends to run the work site. A fence in local materials shall enclose the
whole work site to avoid trespassing.

SIGN-POSTS: The Contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the authority that signed the Contract.

Hygiene and safety: The Contractor shall ensure total hygiene and security of the site by
constructing a temporal pit latrine and putting up a temporal fence around the project site if that be
the case.

The Contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an
insurance policy to cover theft and fire incidence.
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The Contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the Contractor.

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The Contractor shall check in-situ the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case
of any doubt. He shall not on his own modify anything on the structure and shall inform the Project
Engineer of any changes that he considers necessary.

All modifications accepted by the Contractor shall be accomplished in a specified duration and at his
cost without modification of the Contract amount. The owner of the project shall have the right to the
final choice in case of any modification.

1 - PREPARATORY WORKS — SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles to the public discharge, the clearing and leveling of the site where
necessary. The setting out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate

trenching and other earthworks and good circulation. The commencement of excavation will be

accepted by the Project Engineer without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing

capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the

trench, the Contractor shall continue excavation up to a depth as will be approved by the Project

Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the

bottom of the trench without the acceptance of the trench bottom of excavation by the Project

Engineer.

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as obijective the definition of the consistence of works to be
executed in accordance with the plans and according to technical norms for the construction of
classroom buildings.

3 — FOUNDATION: Blinding concrete: The base of the foundation trenches shall be stabilized with
Scm of concrete dosed at 150kg/m3
» Separate footing plus foundation walls:
¢ The separate footing shall be in reinforced concrete of section 20x30 (or as per
indication on the plans) dosed at 350kg/m3.
® The reinforcement shall be stirrups T6 every 20cm +4HA10 main rods

® The foundation walls shall be realized with frog filled sand Crete blocks of section
20x20x40 dosed at 200kg/m3 OR masonry foundation of 25cm thickness

» FLOORING: The floor shall be of mass concrete of thickness 8cm dosed at 350kg/m3.The
floor shall be finished with a cement screed of 4cm thick, dosed at 400kg/m3
The foundation will be filled with earth of good quality in successive compacted layers of 20ecm
where the fill depth exceeds 30cm. An over-site concrete of thickness 12cm will be laid to cover the
whole foundation area at a dosage of 350 kg/m3 over the entire compacted surface.

The floor shail be in cement grout, smoothly trowel finished on a sand screed of 3mm thick.

4 — ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 20 x
40cm with a good crushing resistance. The mixing for block moulding should give at most 32 blocks
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per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at least 21days before
lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 350
kg/m?3 will be cast as one raises the agglomerated hollow blocks walls and this is to permit a good
adhesion. The characteristic strength of concrete at 28 days should not be less than 16Mpa. For the
maximal spacing of the pillars see building plans. The lintels 15 x 20 in reinforced concrete at 350
kg/m3 will be levelled to + 2,20m above the level of the finished foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m? will be laid above the finished
level of the agglomerated hollow blocks walls with fixing wires so as to receive the wooden roof

truss.
— ROOF TRUSS AND THE COVERING:

- Trusses: shall be of locally sawn and treated eucalyptus, shall compose of single frame rafters of
Scmx15cmx4m and spaced at 1.50m interval with a king-post of 5cm high. These rafters will be
solidly attached to the wall plate with the help of standby beam iron rods also spaced at 1.50m
spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All structural
timber shall be treated with carbonyl. The timber for the roof work will be of good quality, with the
straight grain and free of any defect.

-Roofing sheets: shall be in high rib aluminum sheets (ToleBac) of type 6/10mm. The sheets shall be
fixed onto the purlins using twisted zinc nails equipped with bituminous rubbers caps.

-Fascial; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with
aluminum sheets.
-Ceiling- shall be in cream-white 4mm plywood (Ayous), fastened to noggins of 4em thick or 5x8 and

treated with carbonyl. The noggins shall be spaced 60cm center to center and braced
appropriately. Eaves shall be equipped with ventilated pre-cast blocks. An access shall be provided
into the loft (ceiling of each classroom). The external ceiling shall be in smooth aluminum sheets

(tolelisse) nailed to noggins and fastened with wooden ceiling battens.

6 — JOINERY
Doors and Windows:

- Door shutters (1,00 X 2,20)m shall be made of aluminum glazed panels fitted with aluminum
protection bars (vertical Strips), anchored to the wall with appropriate screws, (90X2,20)m hard
wooden raise panels fixed on wooden frames and securely anchored to the walls, (90X2,20)m
double metallic panels fixed on metallic angle bars (35x35)mm securely anchored to the walls. All
door shutters shall open to the outside. .

-All window openings (210 X 90) cm shall be fitted with sliding aluminum glazed panels shutters and
fixed window protectors (210 X 90) cm of vertical striped metallic tubes (30mm)

7 — ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the
over-site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and
luminous elements (sockets, switches etc...) will be of good model. The set of facilities will be joined
to a general earth hold.

8 — RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm ¢cm on
both sides of the walls) will be of cement mortar at 400 kg/m3. There will be an under-coat layer
and a finish layer floated and foamed to finish. They must be well cut horizontally and vertically
using a straight edge. All walls shall receive a base coat of spatadash before plastering is done.



9 — PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint (pantex 800). The external walls will
be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve
the desired magnolia colour. .

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A
primary coat of antirust before final painting is done. Skirting shall be carried out oil paint at 90cm
from the floor, externally and internally with coffee brown colours

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm wide and
30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and the floor
well rolled and smoothen out with ordinary cement concrete providing o slope of 10% for the flow
of water with an offshoot of at least 3m to the environment,

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance
of the classrooms at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the building at 1,20m wide
as the case may be.

Equally, ramps of 1,20m cast insitu of one twenty (1,20m) wide each with edges protected with
angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel chairs
or otherwise.

11 -PROTECTION OF THE ENVIRONMENT: The entrepreneur will propose to the Project Engineer,
before the beginning of works, the place of his yard facilities and will request his authorization of
installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas
and of washing should be concreted. These maintenance areas should have a slope toward a
cesspool provided for the purpose and toward the inside of the platform in order to avoid the out-
flow of the polluting products toward the site and the neighborhood.

At the end the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish
all stationary installation, as foundation, support made of concrete or metallic, etc. in order to put
back the site in its nearest initial state. No equipment nor materials should be abandoned on the site,
nor in the vicinity after the execution of all the works. Left-over materials are to be covered with a
layer of earth, and the site has to receive an adequate drainage in order to avoid all erosion as the
case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates
may either be from the river or quarry crushed and must be approved by the Project Engineer
before any use on the site. The sand (0/5) shall have very fine elements settlement of less than 4%.
The gravels (5/15 or 15/25) shall be clean and well graded with very fine elements settlement of
less than 2%. The cement shall be CPA 325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main
reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the
foundation and the surroundings structures shall have no particle dimension above 50mm and with
plasticity index of less than 35. Fill materials shall also be free from organic elements and shall have
a good granularity grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not less
than 20cm.



1) CONCRETE:

-Ordinary concrete: specifically lean concrete shall b
foundation trenches before the stone /block work is carri
- Over—site concrete: shall be 12cm thick laid on the

and gutters dosed at 350kg/m3 over the entire surface.

NB: The external veranda shall be 5cm below the level

to the outside.

entir

e Scm thick and laid all round the excavated
ed out and dosed at 150kg/m3.
e floors and paved area between walls

of the internal floor with 2% slope, slopping

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and tie-
beams and their mixture shall be in a proportion of 350kg/m3.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP T
o ?

N STRUCTURE Nos o Torth | Siaidings DOSAGE TYPE

1 | Damp proof course 4 8mm 6mm 20cm 350kg/m? | Fe-E-400
2 | Lintel (15x20) 4 8mm | 6mm 20cm 350kg/m3 | Fe-E-400
3 | VerandaPillars 15x 30 6 8mm 6mm 20cm 350kg /m3 | Fe-E-400
4 | Wall pillars 15x15 4 8mm 6mm 20cm 350kg/m3 | Fe-E-400
5 | e plate liie-beams) 4 | 8mm | 6mm | 20am | 350kg/m? | Fe-E-400
6 | Beams 20x20 and 15x20 4 8mm | émm 20ecm 350kg /m3 | Fe-E-400

NB: All rods should preferably be imported

- Sand: Will be free from oxide, organic material of animals or plant origin.
Sieving shall vary from 0.08 — 2.5mm for mortar and other resisting surfaces
like concrete structure shall vary from 0.16 — 5mm. It shall be rivers and and

nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer
of grave (dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be
clean and free from impurities ; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and
shall not show any trace of uneven mixture. Storage on the building site shall be done on «
dry and ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be
discarded and cleared away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3
rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to paint or
grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and
pressure of concrete, the effect of vibration and weight of workers involved in setting it up.

- MASONRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m3 (at most 32 blocks per bag of cement). Blocks should show an
appreciable degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge.
Cement mortar mix in a proportion of 400kg/m3 will be used to plaster all previously rejoined areas
on all masonry and concrete works, and then thinly floated. The final thickness of the plastering shall
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not be less (02cm on both sides of the walls). The external walls shall receive a coat of spatadash
before plastering is done on it.

-Screed: a smooth layer of ordinary cement screed 400kg/m? (1:2) finish shall be spread on the
8cm concrete floor and the screed shall be 3em thick.

13 GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at
the frontage and the two ends of the building as the topography of the terrain is relativelyflat. The
walls of gutters are to be constructed in concrete and the floor will be rolled and smoothen out with
ordinary cement concrete providing « slope of 10% for the flow of water for level surfaces.

15- Wood — Material: The wood must be pure and should not have nodes, foreign bodies or
fractures due to sawing. This shall be locally sawn eucalyptus.

37




Document No. 6:
Schedule of unit prices

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A

MULTIPURPOSE COMMUNITY HALL IN NJIBUJANG PHASE II BAFUT SUBDIVISION,
MEZAM DIVISION OF THE NORTH WEST REGION
No UNIT | QTY UNIT PRICE | AMT | AMT
IN IN
DISCRIPTION OF WORKS FIG WO
RD
LOT 100 - PREPARATORY WORKS
101 | Site installation LS 1.0 | PHASE I
102 | Work execution program LS 1.0 PHASE I1I
103 | Mobilisation and demobilization LS 1.0 | PHASE I
SUB TOTAL 100
LOT 200 EARTH WORKS
201 | Leveling of plateform M2 340.0 | PHASE I
202 | Setting out of foundation LS 1.0 | PHASE I
SUB TOTAL 200
LOT 300 - FOUNDATION
301 | Excavation of foundation trenches and footing m3 126.4 | PHASE I
0 -
302 | Back filling and compaction m3 68.85 | PHASE I
0 -
303 | Lean concrete PC 150 for strip foundation M3 4.03 | PHASEI
304 | Foundation with frog filled blocks M2 86.7 | PHASE I
305 | rC for footings.columns, ground beams doze M3 20.19 | PHASEI
at 350kg/m3 0 ’
306 m2 414.0 | PHASE III
Mass concrete for floor of thickness 8cm -
SUB TOTAL 300
LOT 400 - ELEVATION BLOCK WALLS
401 | Walls with block 15x20x40 M2 407.4 | PHASE II
402 | Plastering of walls M2 814.8 | PHASEIII
403 | Reinforced concrete for pillars, chain beams, M3 12.67 PHASE II
rib beams and lintels 0
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M2 414.0 | PHASE III
Floor finish dose at 400kg/m3 of Scm thick
405 Decking with hollow blocks (16 + 4) plus m2 228.8 PHASE I1
compression plate
406 m2 414.0 | PHASE 111
Overhead plastering under decking
SUB TOTAL 400
LOT 500 - ROOFING AND CEILING
WORKS
501 | Assembled wooden Rafters m3 290 |PHII
502 | Purlins Sem x 8cm fixed to rafter to receive M3 1.3 | PHII
roofing sheets
503 | Ceiling with plywood 4cm thick including M2 414.0 | PHII
ceiling joists 0
504 | Alluminium Facial board round the roof Ml 144.0 | PH II
including alluminium seal
505 | Roofing sheets OF TOLE BAC 5/10& M2 460.5 | PHII
80
506 | alluminium Ridging piece ML 60.7 | PH II
507 ML 50.8 | PHII
Alluminium gable edge piece
SUB TOTAL 500
600: METALLIC/WOOD WORKS
601 | Complete wooden doors of 90x210 U 10.00 PHII
602 | Complete Wooden doors of 80x210 U 4.00 | PHII
Metal doors of 140x210 fixed to wooden PH II
603 | frames(with PACO and two pad locks) U 4.00
complete
Metal doors of 200x210 fixed to wooden PH I1
604 | frames(with PACO and two pad locks) U 1.00
complete
Supplying and fixing of windows protectors PH II
605 | measuring 120 x110cm (vertical galvanized U 22.00
tubes of 30 spaced at 10cm)
Supplying and fixing of windows protectors PHII
606 | measuring 100x110cm (vertical galvanized U 2.00
tubes of 30 spaced at 10cm)
607 Supplying. and ﬁxing of metallic windows U 2.00 | PHASE III
60x80cm including all charges
608 Sgpplying and fixing of complete aluminum U 22.00 | PHASE III
windows 120 x110cm
609 Supplying and fixing of complete aluminium U 2.00 | PHASE 11

windows 110x110cm
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Supplying and fixing of complete aluminium

ke windows,60x80 and including all charges d 4001 EHASE
611 | Threshold in angle bar of 30cm ml 60.60 | PHASE III
SUB TOTAL 600
LOT 600 - ELECTRICITY
601 | 11mm PVC Conduit pipes(flexible orange roll 3.0 | PHASEIII
pipes)
602 | 2.5mm?2 TH cable for sockets roll 3.0 | PHASE III
603 | VGV 1,5Smm?2 cables for lighting points roll 3.00 | PHASE III
604 | Fluorescent lamps (1,20cm)mark Philip U 30.0 | PHASEIII
605 | Suckets including cups U 20.0 | PHASE III
606 | Switches including cups U 20.0 | PHASE III
607 | Boxes for switches and plugs U 6.0 | PHASE III
608 | Connection to the existing net work LS 1.0 | PHASE III
SUB TOTAL 600
LOT700 - PAINTING
701 | Priming coat in ordinary paint (national water m2 814.8 | PHASE III
paint)
702 | Two coats of crystal white glue paint on ceiling | m2 414.0 | PHASE III
(PANTEX 800) 00
703 | Two coats of cream white paint on internal m2 378.5 | PHASE III
walls (PANTEX 800) 20
704 | Two coats of cream white water resistant paint m2 127.0 | PHASE III
on external walls with PANTEX 1300 50
705 | Two coat of chassis red oil paint for skirtings m2 205 | PHASEIII
SUB TOTAL 700
LOT800 - EXTERNAL WORKS
801 | Drainage gutters ML 120.0 | PHASE III
802 | Concreting of the External Veranders M2 70.00 | PHASE III
SUB TOTAL 800
LOT 900: PLUMBING WORKS
701 All plumbing works in wet rooms, PVC 100 LS 1.00 | PHASE I1I

for rain water from the roof
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70 Flexible .show?rs, mirror apd all complete U 3.00 | PHASE III 0
accessories, with floor drain
703 | Complete wash hand basin 50x50 U 3.00 | PHASE III 0
704 | Toilet paper holder U 3.00 | PHASE III 0
705 | Septic tank for 30 users U 1.00 | PHASE 111 0
706 | Soak away pit for 30 users U 1.00 | PHASE III 0
707 | Toilet pot U 3.00 | PHASE III 0
708 | Inspection chambers U 5.00 | PHASE III 0
709 Z;;’Elgifl‘;‘;e;lg‘;‘l’; al“fgmwaus VelfLiS e m2 | 9523 | PHASEII | 0
SUB TOTAL 800

TOTAL AMOUNT WITHOUT TAXES

VAT (19.25%)

AIR (5.5%)

TOTAL AMOUNT WITH TAXES INCLUDED

Net payable
amount
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Document No. 7:
Bill of quantities and estimates
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BILL OF QUANTITIES AND COST ESTIMATES

FOR THE CONSTRUCTION OF A

MULTIPURPOSE COMMUNITY HALL IN NJIBUJANG PHASE IT BAFUT
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
No UNIT | QTY UNIT
DISCRIPTION OF WORKS PRICE AMOUN
T
LOT 100 - PREPARATORY WORKS
101 | Site installation LS 1.0 | PHASE |
102 | Work execution program LS 1.0 PH II
103 | Mobilisation and demobilisation LS 1.0 | PHASE |
SUB TOTAL 100
LOT 200 EARTH WORKS
201 | Leveling of plateform M2 340.0 | PHASE |
202 | Setting out of foundation LS 1.0 | PHASE |
SUB TOTAL 200
LOT 300 - FOUNDATION
301 | Excavation of foundation trenches and footing m3 126.4 | PHASE [
: 0 i
302 | Back filling and compaction m3 68.85 | PHASE |
0
303 | Lean concrete PC 150 for strip foundation M3 4.03 | PHASE [
304 | Foundation with frog filled blocks M2 86.7 | PHASE |
305 | Rc for footings,columns, ground beams doze M3 20.19 | PHASET
at 350kg/m3 0
306 m2 414.0 | PHASE III
Mass concrete for floor of thickness 8cm
SUB TOTAL 300
LOT 400 - ELEVATION BLOCK WALLS
401 | Walls with block 15x20x40 M2 407.4 | PH II
402 | Plastering of walls M2 814.8 | PHASE III
Reinforced concrete for pillars, chain beams, M3 12.67 PHII
rib beams and lintels 0
M2 414.0 | PHASE III
Floor finish dose at 400kg/m3 of 5cm thick
m2 228.8 PH II

Decking with hollow blocks (16 + 4) plus
compression plate




406 m?2 414.0 | PHASE III
Overhead plastering under decking
SUB TOTAL 400
LOT 500 - ROOFING AND CEILING
WORKS
501 | Assembled wooden Rafters m3 290 | PHII
502 | Purlins Sem x 8cm fixed to rafter to receive M3 1.3 | PHII
roofing sheets
503 | Ceiling with plywood 4cm thick including M2 414.0 | PH1I
ceiling joists 0
504 | Alluminium Facial board round the roof Ml 144.0 | PH II
including alluminium seal
505 | Roofing sheets OF TOLE BAC 5/10¢ M2 460.5 | PH II
80
506 | alluminium Ridging piece ML 60.7 | PH II
507 ML 50.8 | PHII
Alluminium gable edge piece
SUB TOTAL 500
600: METALLIC/WOOD WORKS
601 | Complete wooden doors of 90x210 U 10.00 | PHII
602 | Complete Wooden doors of 80x210 U | 400 PHI
Metal doors of 140x210 fixed to wooden PH 11
603 | frames(with PACO and two pad locks) U 4.00
complete
Metal doors of 200x210 fixed to wooden PH II
604 | frames(with PACO and two pad locks) U 1.00
complete
Supplying and fixing of windows protectors PHII
605 | measuring 120 x110cm (vertical galvanized U 22.00
tubes of 30 spaced at 10cm)
Supplying and fixing of windows protectors PH 11
606 | measuring 100x110cm (vertical galvanized U 2.00
tubes of 30 spaced at 10cm)
607 Supplymg_ and ﬁxmg of metallic windows U 2.00 | PHASE III
60x80cm including all charges
608 Sl.lpplying and fixing of complete aluminum U 22.00 | PHASE III
windows 120 x110cm
609 SL_lpplying and fixing of complete aluminium U 2.00 | PHASE III
windows 110x110¢m
Supplying and fixing of complete aluminium
kl windows,60x80 and including all charges v S0 BERISEIII
611 | Threshold in angle bar of 30cm ml 60.60 | PHASE III
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SUB TOTAL 600

LOT 600 - ELECTRICITY

1Tmm PVC Conduit pipes(flexible orange

601 roll 3.0 | PHASE III
pipes)
602 | 2.5mm2 TH cable for sockets roll 3.0 | PHASEIII
603 | VGV 1,5mm2 cables for lighting points roll 3.00 | PHASE III
604 | Fluorescent lamps (1,20cm)mark Philip U 30.0 | PHASE III
605 | Suckets including cups U 20.0 | PHASE III
606 | Switches including cups U 20.0 | PHASE III
607 | Boxes for switches and plugs U 6.0 | PHASE III
608 | Connection to the existing net work LS 1.0 | PHASE III
SUB TOTAL 600
LOT700 - PAINTING
701 | Priming coat in ordinary paint (national water m2 814.8 | PHASE III
paint)
702 | Two coats of crystal white glue paint on ceiling | m2 414.0 | PHASE III
(PANTEX 800) 00
703 | Two coats of cream white paint on internal m2 378.5 | PHASE III
walls (PANTEX 800) . 20
704 | Two coats of cream white water resistant paint m2 127.0 | PHASE III
on external walls with PANTEX 1300 50
705 | Two coat of chassis red oil paint for skirtings m2 205 | PHASEIII
SUB TOTAL 700
LOT800 - EXTERNAL WORKS
801 | Drainage gutters ML 120.0 | PHASE III
802 | Concreting of the External Veranders M2 70.00 | PHASE III
SUB TOTAL 800
LOT 900: PLUMBING WORKS
701 zi‘xll pl'umbing works in wet rooms, PVC 100 IS 100 | PHASE II
for rain water from the roof
700 Flex1ble.show§rs, mirror apd all complete U 3.00 | PHASE III
accessories, with floor drain
703 | Complete wash hand basin 50x50 U 3.00 | PHASE III
704 | Toilet paper holder U 3.00 | PHASE III
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705 | Septic tank for 30 users U 1.00 | PHASE III 0
706 | Soak away pit for 30 users U 1.00 | PHASE III 0
707 | Toilet pot U 3.00 | PHASE IIT 0
708 | Inspection chambers U 5.00 | PHASE III 0
709 Tiling of toilet floor and walls with 5x5 cm i3 9523 | PHASE III 0

ceramic tiles, height 1.8m

SUB TOTAL 800

TOTAL AMOUNT WITHOUT TAXES

VAT (19.25%)

AIR (5.5%)

TOTAL AMOUNT WITH TAXES INCLUDED

Net payable
amount
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Document No. 9:
Schedule of sub-detail of prices

DESIGNATION :Studies and site installation

No Daily out put Total quantity | Unit DUI’Gfl.OI"\
of activity
No
Category Daily wage Days Amount
break up
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F GENERAL OFFICE EXPENSES Dx%
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Document Ne. 10:
Model Contract
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix — Travail — Patrie Q Peace — Work — Fatherland
— o BR
REGION DU NORD OUEST

NORTH WEST REGION
MEZAM DIVISION

BAFUT SUB DIVISION
BAFUT COUNCIL
I COUNCIL INTERNAL

DEPARTEMENT DE LA MEZAM

ARRONDISSEMENT DE BAFUT

COMMUNE DE BAFUT
COMMISION INTERNE DE PASSATION
DES MARCHES PUBLIC

CONTRACT or JOBBING ORDER Ne - JO/BC/BCITB/
2026 OF .....:.: 2026
Awarded affer OPEN NATIONAL INVITATION TO TENDER Ne/ONIT/BC/BCITB/ 2026 OF 05/03 /2026
FOR THE CONSTRUCTION OF A MULTIPURPOSE COMMUNITY HALL IN NJIBUJANG PHASE II
BAFUT SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
Project Owner [Indicate name and full address]

HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at

Taxpayer’s No.

SUBJECT : Execution of works;
Lot No. : Network

PLACE :Region

EXECUTION DEADLINE : ( ) months
AMOUNT IN CFA F:

IAT

EVAT

VAT

AIR (Income tax)
Net to be paid

FINANCING : [indicate the source of financing]
BUDGET HEAD : [to be completed]
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:

REGISTERED ON:

Between:
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The Government of the Republic of Cameroon, represented by hereinafter
referred to the “Contracting Authority”

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer's No.
Represented by M , its General Manager, hereinafter referred to as the

“Contractor”

On the other hand,

Agree on the following:
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Summary

Part l:  Special AdministrativeConditions (SAC)
Part Il:  Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Contract Ne, Cor JO/SC/SCITB/
Awarded after Invitation to Tender [specify references of Invitation to Tender]
With
For the execution of works

Lot No. i Network
EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (

AIR (3.3 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration




Document Ne°. 11:

Forms and models to be used by
bidders
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Annex No. 1: Model tender
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Model final bond

Model of start-off advance bond
Model retention fund

Framework of schedule
Evaluation grid

Attestation of site visit
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Annex No. 1: Model tender

I, the undersigned [indicate the name and capacity of signatory]

Representing the company or enterprise or group with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the
addendum (addenda): the Invitation to Tender [recall the subject of the Invitation to Tender]

e After having personally taken account of the situation of the site and evaluated from my
point of view and under my responsibility, the nature and difficulty of the works to be
carried out;

® Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.

® Submit and commit myself to execute the works in accordance with the Tender File, in return
for the prices which | myself establish for each type of structure which prices reveal the
amount of the tender for lot No. at [in figures and words] CFA
francs exclusive of VAT and at ' CFA francs Inclusive of all Taxes. [In

figures and words].
® | pledge to execute the works within a deadline of ............... months.
* | pledge to maintain my bid for [indicate duration of validity, in principle 90days for national

invitations to tender 120 days for international invitations to tender] from the deadline of
submission of bids.

® Rebates and the modalities of application the said rebates shall be the following (in case of
the possibility of award of several lots).

The Project Owner shall pay the sums due for this Contract by crediting account
NOswss o opened iNuciieeiiiiiniieinennennnnn. Bank...vvviiiiiiiiiiinnniiinin Branch

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement

between us.

BYoTy - ' ) (N —— Oflsswmsssvssnisvmanmvsivisias

Signature of ccoveviiiiiiiiiiiiiiien,
in the copacity of .ccsassusissisnns duly authorised to sign the bids on behalf
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ANNEX No. 2: MODEL BID BOND
Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”
Whereas the undertaking hereinafter referred to as the “bidder” has submitted his

bid on for [recall the subject of the Invitation to Tender], hereinafter referred to as “the
bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the Contract by the Contracting Authority during
the validity period:
® Fails or refuses to sign the Contract, even though required to do so;
* Fails or refuses to furnish the final bond for the Contract (final bond) as provided for by the
Contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred
to above upon reception of the his first written request, without the Contracting Authority having to
justify his request, given, however, that in his request the Contracting Authority shall note that he is
due the amount he is claiming because one or the other or both of the above condition(s) has (have)
been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before
the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its

consequences.

Signed and authenticated by the bank at , on

[Bank’s signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the Contract referred to as “the Contract”, to
carry out [indicate the nature of the works].

Whereas it is stated in the Contract that the Contractor shall entrust to the Project Owner a final
bond of an amount equal to [indicate the percentage between 2 and 5%] of the amount of the
corresponding portion of the Contract, as guarantee of the execution of his full obligations in
accordance with the terms of the Contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within @ maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his Contractual commitments within the meaning of the Contract, without being able to defer
the payment nor raise any contests for whatever reason, any sum up to the sum of
[in figures and words] .

We agree that no change or addendum or any other amendment to the Contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bord shall enter into force upon signature and notification of the Contract. It shall be
released within a deadline of [indicate the deadline] from the date of the provisional acceptance of
the works.

After this date, the bond shall be baseless and should be returned to us without the express request
on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address 12/01/2026

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of12/01/2026 [the holder] to the benefit of the Project Owner [address of the Project
Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary,

declaring that [the holder] has not fulfilled his obligations relating to the
reimbursement of the start-off advance according to the terms of Contract No. of
relating to works [indicate the subject of the works, the

references of the Invitation to Tender and the lot, if possible] of the total sum corresponding to the
advance of [twenty (20) %] of the amount inclusive of all taxes of Contract No. ;
payable upon notification of the corresponding Administrative Order that is, CFA
francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the holder] opened in the bank
under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”
Whereas name and address of Supplier] hereinafter referred to “the Contractor”,
pledged, in execution of the Contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the Contract that the retention fund fixed at [percentage below 10 % to
be specified] of the amount of the Contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We,12/01/2026__ [name and address of the bank],

Represented by [names of signatories] and hereinafter referred to
as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the Contract
price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the Contractor has not fulfilled his Contractual obligations or is
indebted to the Project Owner within the meaning of the Contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever
reason, any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified]
of the total amount of the works featuring in the final detailed account, without the Project Owner
having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the
date of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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Document N°. 12:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.0 of Circular No. 006 /CAB/PM of 18 April 2008 relating to
the respect of rules governing the award, execution and control of public Contracts]

80



Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Preject Owner must
prior to commencing the procedure to award Contracts or refer to the competent Tenders Board
ensure that draft Tender Files are prepared based on preliminary studies.

!

!

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as

the approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the
quality of the studies.
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Document Ne, 13:
List of banking establishments and
financial bodies authorised to issue
bonds for public Contracts
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I- BANKS

—
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AFRILAND FIRST BANK

BANQUE ATLANTIQUE DU CAMEROON (BACM)

BNAQUE GABONAISE POUR LE FINANCEMENT INTERNATIONAL (BGFI BANK)
BANQUE INTERNATIONALE DU CAMEROUN POUR L’EPARGNE ET LE CREDIT (BICEC)
CITIBANK CAMEROON (CITIGROUP)

COMMERCIAL BANK OF CAMEROON (CBC)

ECOBANK CAMEROUN

NATIONAL FINANCIAL CREDIT BANK (NFC BANK)

SOCIETE COMMERCIALE DE BANQUE CAMEROUN (CA-SCB)

. SOCIETE GENERALE DE BANQUE AU CAMEROUN (SGBC)

. STANDARD CHARTERED BANK CAMEROON

. UNION BANK OF CAMEROON PLC (UBC)

. UNITED BANK FOR AFRICA (UBA)

. BANQUE CAMERONAISE DES PETITES ET MOYENNES ENTERPRISES (BC-PME)
. BANK OF AFRICA CAMEROUN (BOA CAMEROUN)

. CREDIT COMMUNUTAIRE D’AFRIC (CCA)

II- Insurancecompanies

.
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Activa Insurance
Zenithelnsurance SA BP Douala
Aréa Assurances S.A

Atlantique Asssurances S.A
Beneficial General Insurance S.A
Chanas Assurances S.A

CPA S.A

NsiaAssurancs S.A

Pro Assur S.A

SAAR S.A

Saham Assurances
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ADMINISTRATIVE DOCUMENTS.

N°.

../ONIT/MINDDEVEL/BC/BCITB/2026 OF .../..../2026 FOR THE CONSTRUCTION OF A

MULTIPURPOSE COMMUNITY HALL IN NJIBUJANG (PHASE Il) BAFUT SUBDIVISION, MEZAM
DIVISION OF THE NORTH WEST REGION
ADMINISTRATIVE DOCUMENTS.

DOC N° DESCRIPTION

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff en force (see model).

A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce,
' Industry and Trade of the place of residence of the bidder, not more than three (03) months.

A4 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
’ charge of Finance or by a foreign bank the first order not more than three months.

A.5 Purchase receipt of Tender File issued by BAFUT council treasury of forty thousand FCFA(40.000 FCFA)

Ab A bid bond of five hundred thousand FCFA (500,000 CFA) issued by a first rate-bank approved by
' the Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board
) (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations
A.8 . y ; B T T
vis a vis the Fund; the attestation should be valid within the specified time

A.Q A valid Certificate of Fiscal conformity stamped with the tariff en force

A.10 Copy of valid taxpayers card stamped with the tariff en force

All location plan of the enterprise stamped with the tariff en force

Al2 Power of attorney if necessary

A13 Group agreement if need be

The absence or the nonconformity of the one of these documents will result to the elimination of

the offer after 48hrs of no correction after opening

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and

shall contain the following:
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B.1

General presentation of the Tender Files

-Document spirally bound or slotted

-Table of content page

-Colour sheets separation apart from white

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed Contracts (first and last
B.21 pages) and minutes of reception or attestation of clearances of works executed. (minutes of

final reception for up to 2026 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction

15t Reference

2nd Reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor (at least HND or equivalent certificate) in civil or rural Engineering

Qualification of the works supervisor: (Senior Technician certificate in
Civil Engineering (BAC +2)
Professional experience of the project engineer > 03 years

» CV signed by the candidate,

» A certified copy of the technical diploma

> An attestation of availability signed by the candidate
» NIC Certified

B.3.2 01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: (Technician certificate in Civil
Engineering (BAC F4 or equivalent certificate)
Professional experience of the Site foreman > 03 years
» CV signed by the candidate,
> A certified copy of the technical diploma
» An attestation of availability signed by the candidate
» NIC certified

B.3.3 Other personnel

» 01 one bricklayer with 3 years professional experience in
building construction or similar works. (ONLY CV NEEDED)

» 01 one Carpenter with 3 years professional experience on
carpentry or similar works. (ONLY CV NEEDED)

» 01 One Electrician with 3 years professional experience on
Electricity or similar works. (ONLY CV NEEDED)

B.4 TECHNICAL PROPOSALS

B.4.1 Signed organigram of the project (Specify names of the personnel
handling the various functions)

B.4.2 Signed logical sequence for the execution of the task

B.4.3 Signed quality control method

B.4.4 Signed environmental protection measures

B.4.5 Signed Security and safety at the site

B.4.6 Duration of execution in respect with the Tender File
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B.5

LOGISTICS (Equipment put aside for this project)

B.5.1 Prove of ownership or rental of a pick-up or other vans
B:5.2 Prove of ownership or rental of a dump truck
B.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of a concrete vibrator
B.3.5 Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 : A
shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, ete.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by
B.6.1 a Ist class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions.
B.7 Attestation of site visit signed by the bidder upon honour
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages and the last page
B.10 Special Administrative Clauses completed and initialed in all the pages
) and last page page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Sub details of unit prices

The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other
possible forms of bid bond.

The various parts of the same file must be separated with colour guides from the original as
well as in the copies, so as to facilitate its examination

Eliminatory criteria
Absence or insufficient bid bond.

Non respect of 48hrs given for absence or non-conformity of any other document in the
administrative file;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete bids;

Absence of a quantified unit price;

Change of quantity or unite price in the financial file

Deadline for delivery higher than the prescribed
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® Score of less than 75% of essential criteriq;
® Financial capacity below 50% of the project cost

F. Essential criteria
NB. Pursuant to circular letter No.00005/LC/MINMAP/CAB of 26/12/2023, bidders with
certified true copies of the certificate of categorisation shall not submit in their TECHNICAL
FILE documents relating to ; Their turnover, References of the company, own minimum technical
and Logistics means ,permanent staff and head office location.

e General presentation of the Tender Files;

®  Financial capacity;

® References of the company in similar achievements;

®  Quality of the personnel;

® Technical organization of the works;

® Safety measures on the site;

® logistics;

® Attestation and report of site visit;

® Special Technical Clauses initialed in all the pages;

®  Special Administrative Clauses completed and initialed in all the pages.

The criteria relating to the qualification of candidates could be indicative on the following:

This evaluation will be done in « purely positive way (yes) or negative (no) with an
acceptable minimum from at least (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least (75%) of the essential criteria.
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