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i TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
N°09/ONIT/MINDDEVEL/ BC/BCITB/2026

OF 30/04/2026 FOR THE RURAL ELECTRIFICATION OF ACHENI VILLAGE IN
BAFUT SUBDIVISION IN MEZAM DIVISION, NORTH WEST REGION

BY EMERGENCY PROCEDURE J

FINANCING: MINDDEVEL 2026 PUBLIC INVESTMENT BUDGET

1. Subject of the Invitation to Tender:
Within the frame work of 2026 Public Investment Budjet, the state of Cameroon represented by the
Mayor of BAFUT Council, the Contracting Authority, hereby launches an open National Invitation to

Nature of services

The works include the following:

Acheni village covering a distance of 2,000m;

- The supply and installation of two single-phase transformation substations equipped with two 25K
va/17.32V transformer in Nibare and Mbii quarters;

-The construction of a low voltage phase line with 4x25mm? twisted aluminium cable covering a
distance of 1,245m

2. Execution deadline




This Work is in a unique lot as follow:

inclusive

5. Participation and origin
Participation to this Invitation to Tender, is open to all Cameroonian enterprises that are in compliance

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document No. 13
of the Tender File, of an amount of eight hundred thousand (800,000FCFA) and valid for thirty (30) days
beyond the date of validity of bids. The said guarantee must be accompanied by a receipt issued by CDEC

in accordance with circular letter No.000019/L/MINMAP of 5 June 2024 relating to deposit, retention,
restitution and deconsignment of bonds on public contracts.

8. Consultation of Tender File:
The Tender File may be consulted at the SIGAMP service of the BAFUT Council, within working hours
from 7:30am to 3:30pm as soon as this Tender Notice is published

10.  Acquisition of tender file:

The Tender file may be acquired from the SIGAMP OFFICE in Bafut Council upon presentation of a non-
refundable treasury receipt of Sixty thousand Francs (50,000) FCFA payable at the Bafut Municipal
treasury bearing the name of the company, which represents the cost of purchasing the consultation
file.

11. Submission of bids:

Each offer or bid drafted in English or French in seven (07) copies including one (01) original and six (06)
copies marked as such in accordance with the prescriptions of the Tender File should be submitted at
the BAFUT Council

(SIGAMP OFFICE) not later than 22 /05/2026 at 10 am local time and should carry the inscription:
OPEN NATIONAL INVITATION TO TENDER
N°9/0NIT/MINDDEVEI./ BC/BCITB/2026

OF 30/04/2026 THE RURAL ELECTRIFICATION OF ACHENI VILLAGE IN BAFUT SUBDIVISION IN MEZAM
DIVISION, NORTH WEST REGION BY EMERGENCY PROCEDURE

“To be opened only during the bid-opening session”
The offers or the bids brought after the stipulated deadline shall not be received.

12.  Admissibility of hids




administrative authoritjes (Senior Divisional Officer, Divisional Officers) must imperatively be produced
inaccordance with the Special Regulations of the Invitation to Tender.

They must obligatorily be not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the Tender notice

13.  Opening of bids:
The opening of bids in one phase shall be done on 22/05/2026 At 11.00 a.m. in the Conference Hall of
the BAFUT Council by the Bafut Council Internal Tenders Board.

the file.
14. Evaluation criteria

i Eliminatory criteria
The bids shall be evaluated according to the main criteria as follows:

<

Absence of or insufficient bid bond
Absence of a CDEC receipt issued by the competent authority

Non respect of the 48hrs given for absence or non-conformity of any other document in
the administrative file

False declaration or forged document

Deadline for delivery higher or greater than the prescribed

Non-respect of at least 75% of the essential criteria

Incomplete bids

Financial situation below 50% of the project cost

A bid with external envelop carrying a mark or sign leading to the identification of the
bidder

Change of quantity or unit price in the financial file

Absence of a quantified unit price

¢ Absence of a certificate of Categorization under the competent sub sector. (legalized by
the competent Authority)

* o

® © ¢ o o o

* o

ii) Essential criteria

NB. Pursuant to circular letter No.OOOOS/LC/MINMAP/CAB of 26/12/2023, bidders with certified true
copies of the certificate of categorization shall not submit in their TECHNICAL FILE documents relating to ;
Their turnover, References of the company, own minimum technical and Logistics means permanent staff and
head office location

a. General presentation of Tender

b. Financial capacity

c. References of the company in similar works
d. Quality of personnel

e. Technical organization of works

f. Safety measures on the site

g. Logistics

h. Attestation of report of site visit
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i. Special technical clauses initialled on all Pages and last page signed
j- Special administrative clauses initialled on all Pages and last page signed
15. Award

16. Validity of bids

The bidders shall remain committed to theijr offers during a period of (ninety) 90 days from the deadline
set for the submission of bids.

17, Complementary information

SIGAMP service.

Copies:

- ARMP

- DD MINDDEVEL

- DD/MINMAP/Mezam)
- Chairman BCITB

- Notice Boards

- File / archives

BAFUT COUNCIL

———
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N°09/ONIT/MINDDEVEL/ BC/BCITB/2026 OF 30/04/2026

1. Consistence des travaux
Les travaux COmprennent notamment :

= Lle prolongement de la linge eletrique monophasée moyenne tension de Ntabuwe qu quartier de
Nibare dy village d’Acheni, sur yne distance de 2000m

La construction d’une monophasée mixte MT/BT composee d'un cable Almelec de 34.4mm?2 et de
quatre cables en aluminium torsade de 24mm2 o Nibare, Nkwi Fito et Mbii sur une distance de
1700m

= Lla fourniture et Pinstallation de deux transformations monophasées équipées de deux
= Construction d’une ligne de phase basse tension avec un céble en aluminium de 4x25mm? couvrant

2. Délais d’exécution

Le délai global d’exécution des travaux est de trojs (03) mois calendaires. Ce délai comprend les périodes
des pluies, toutes les intempéries et Sujétions diverses et court 3 Compter de la date de notification de
I'Ordre de Service de commencer les travauy.

3. Allotissement
Les travaux sont e€n un lot: électrification rurale dy village Acheni dans I'Arrondissement de Bafut,
Département de la Mezam

4, Codt prévisionne|
Le codt prévisionnel de I'opération 3 l'issue des études préalables est de: quarante millions
(40,000,000) FCFA TTC.

5; Participation et origine

La participation est ouverte 3 I'égalité de conditions a toutes les sociétés et entreprises de droits

Camerounaises ayant une expérience avérée dans e domaine des batiments et dy genie civil en général
8




6. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissernent Public de
MINDDEVEL 2026. D’imputation Budgetaire No.

7 Cautionnement provisoire

8. Consultation du Dossier d'Appel d'Offres
Le dossier d'appel d'offres peut étre consulté aux heures ouvrables aupres de la Commune de BAFUT
des publication du présent avis.

9. Acquisition du Dossier d'Appel d'Offres
Le dossier d'appel d'offres peut étre obtenu aux heures ouvrables auprés de la Commune de BAFUT sur

10. Remise des offres

Chaque offre rédigée en Francais ou en Anglais, en six (07) exemplaires dont un (01) original et six (06)
copies marquées comme tels, conformes aux prescriptions du Dossier d'Appel d'Offre, devra étre
déposée contre un récépissé sous plis fermé, dans les services de SIGAMP de [a Commune de BAFUT, au
plus tard le 22/05/2026 3 10 heures, heure locale et devront porter la mention:

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N°09/ONIT/ MINDDEVEL/ BC/BCITB/2026 OF /2026 OF 30/04/2026

Pour les travaux d’electrification rurale du village Acheni de I’Arrondissement de Bafut, Departement
de la Mezam, Region de Nord Ouest en procédure d’urgence

A n'ouvrir qu'en séance de dépouillement"
Les offres parvenues apres les dates et heure limites de dép6t des offres ne seront pas regues

11. Recevabilité des offres
Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou

en copies certifiées conformes parle service émetteur oy une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Reglement Particulier de I’Appel d’Offres.

Elles doivent dater démons de trois (03) mois précédant la date originale de dépét des offres ou avoir
été établies postérieurement 3 la date de signature de I'Avis d’Appel d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission dé livrée par une banque de premier
ordre agréée par le Ministere chargé des Finances.

12, Ouverture des plis : L'ouverture des offres aura lieu en un temps le 22/05/2026 3 11 heures

Precises dans la salle des Conférences de la Commune de BAFUT par la Commission de Passation des
Marchés en présence des soumissionnaires

Seuls les soumissionnaires Peuvent assister a cette séance d'ouverture ou s'y faire représenter
par une personne de leur choix ayant une parfaite connaissance du dossier et mandater a cet effet.

L'ouverture des pieces administratives et des offres techniques et financieres (technique et financiere si

9




—4“

ouverture en un temps, technique uniquement si Ouverture en deux temps)

13. Critéres d’évaluation
L'évaluation des offres se fera en trois(03) étapes

1. Critéres éliminatoires

1- Absence ou insuffisance d’une Caution de soumission
2- Absence de récépissé CDEC delivré par I'autorité compétente

3- Non respect de 48h pour I'absence ou non-conformité des autres documents dans
les dossiers administratifs ;

4- Fausses déclarations oy piéces falsifiées;

5- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnditre |e Soumissionnqire;
6- Offres incompléte,

7- Absence d'un prix unitaire quantifié ;

8- Obtention d'un score de moins 75%, ;

9- Situation financiére inferieure a 50% du cout du projet

10- Changement du quantification ou d'unite dans le dossier financier

11- Delai de livraison superieur au delgj prescript

12- Absence d'une copie valide d'un certificate de catégorisation relevant de la sous —

section compétente en matiere de construction. (Légalisé par I'autorité competente
en charge des marchés publics)

2. Criteres essentiels

N/B: La présence de la copie certifiée conforme d’attestation catégorisation délivré par le Ministre
charge des marches Publics ou par son représentant dument mandaté, disperse les soumissionnaires

d'affaires, aux références, aux moyens techniques et logistiques propres minima, au personnel permanent
et a la localisation du siége.

Les critéres relatifs a Iq qualification des candidats porteront a titre indicatif sur :

1- Présentation générale de I'offre ;
2- Capacité financiere
3- Références de I'entreprise dans les realisation similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité aqu chantier ;
7- Moyens logistiques ;
8- Attestation et rapport de visite du site signé par I'entrepreneur ;
9- Cahier des Clauses Techniques Particulieres paraphé & chaque page et signe a la
derniére page.
10- Cahier des Clauses Administratives Particulieres complété et paraphé & chaque page
et signe a la derniére page.
14, Attribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum acceptable
d’au moins 75% de I'ensemble des criteres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux Prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des criteres éliminatoires
et au moins 75% des criteres essentiels.

15. Durée de validité des offres
Les soumissionnaires restent engagées par leurs offres pendant une période de quatre -vingt -dix (90)

jours, a compter de la date limite fixée pour la remise des offres

10




- TR,

16. Renseignements complémentaires
Les renseignements complémentaires d'ordre technique peuvent étre obtenus tous les jours aux heures
ouvrables auprés du service du SIGAMP de [a Commune de BAFUT.

Ampliations:

- ARMP

- MINDDEVEL

- DD/MINMAP/Mazam
-CIPM Bt

- Affichage

-Chrono/Archive

11




Document N°. 2

GENERAL REGULATIONS OF THE
INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER

*  General

Article 1: Scope of the Tender
®* The Llord Ma or,

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be
specified in the Special Regulations,

Article 3: Fraud and corruption

professional ethics during the award and execution of Public Contracts, By virtue of this principle:
® The following definitions shall be admitted:

® Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a Public official during the award or
execution of g Contract;

° Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of g Contract;

of a Contract.

® Any proposed award shall be rejected if it is proved that the Proposed preferred

bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this Contract.

3:2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a

Precaution, take a decision of exclusion from bidding for q period not exceeding two (2)

Article 4 Candidates allowed to compete
4.1 If the lavitation to Tender is opened, consultation js addressed to all candidates retained
after a pre-qualification procedure.

14
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4.2 Generally, the Invitation to Tender is addressed to qll entrepreneurs, subject to the
following provisions:

® A bidder (including all members of a group of enterprises and qll sub-Contractors to
the bidder) must be from an eligible country, in accordance with the funding agreement.

and other documents used within the scope of Contracts awarded for this Invitation to
Tender; or

authorised variants according to article 17, where need be; meanwhile, this does not
prevent the participation of sub-Contractors in more than one bid.

° The Contracting Authority or Project Owner has financial interests in the capital in
G way as to compromise the fransparency of the procedures of award of Public
Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (i) managed according to
commercial laws and (iii) not under the direct supervisory authority of the Contracting
Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and auvthorized services

5.1 Building materials, the Contractor's materials, supplies, equipment and services forming

5.2 Within the mecaning of this 5.1 above, the term “originate” shqll designate the place
where the goods are extracted, cultivated, produced, manufactured and from where

Article 6: Qualification of bidder

6.1 Asan integral part of their bid, bidders myst:

® submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for
pre-qualification which may have changed in the case where the candidates took part in
pre-qualification) requested of bidders in the Special Regulations of the Invitation to
Tender, in order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

15
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(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v) Availability of indispensable equipment,

6.2 Bids presented by two or more associated undertakings (ioinf—Confracﬁng) must satisfy
the following conditions:

® The bid and the Contract must be signed in g way that is binding on qll members of the

® The nature of the group (joint or several) must be specified in the Special Regulations
and justified with the production of g joint venture agreement in due form;

Regulations of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder js advised to visit and inspect the site and jts environs and obtqin by himself
and under his own responsibility, all the information which may be necessary for the
Preparation of the bid and the execut
shall be borne by the bidder.

7.3 The Project Owner may organize a visit of the site of the works during the Preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the
Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation




Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of ynit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unijt prices;
Document No. 9. Model documents of the Contract:
® The execution schedule;

® Model of forms presenting the equipment, personnel and references;
® Model bidding letter;

®  Model bid bond;

®  Model final bond;

® Model of bond of start-off advance;

® Model of guarantee in replacement of the retention fund;
®  Model Contract;

Document Ne, 10. Models to be used by bidders;

®  Model Contract;
Document Ne, 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document Ne, 1

Contracts to be inserted by the Contracting Authority,

8.2 The bidder muyst examine all the regulations, forms, conditions and specifications contained in
the Tender File. It js Up to him to furnish all the information requested and prepare o bid in
compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants fo obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the
Project Owner. The Contracting Authority replies in writing to any request for clarification

received at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning
the author, is addressed to all bidders who bought the Tender File.

17
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Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of
bids and

Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and

Article 13: Censtituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special

® Volume 1: Administrative file

It includes:

all documents attesting that the bidder:
® has subscribed to all declarations provided for by the laws and regulations in
force;
® paid all taxes, duties, contributions, fees or deductions of whatever nature;
® is not winding up or bankrupt;
¢ s not the subject of an exclusion order or forfeiture provided for by the law in
force;
i) The bid bond established in accordance with the provisions of article 17 of the
General Regulations of the Invitation to Tender;
ii) the written confirmation empowering the signatory of the bid fo commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation
to Tender.

° Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the
qualification criterig mentioned in article 6(1) of the Special Regulations of the Invitation to
Tender.

18



b.3 Proof of acceptance of conditions of the Contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the Contract, namely:

® The Special Administrative Conditions (SAC);
* The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technicql choices of the Project and possible proposals.

® Volume 3: Financial bid

ginal bid Prepared according to the attached model,
stamped at the prevailing rate;

® The duly filled Unit Price schedule;

® The duly filled detailed estimates;

® The sub-details of Prices and/or breakdown of all-in prices;
® The projected schedule of payments, where need be,

In this regard, the bidders will use the documents and models provided in the Tender File, subject
to the provisions of qrticle 17(2) of the General Regulations of the Invitation to Tender concerning
the other possible forms of guarantees,

13.2 If in accordance with the provisions of the Special Regulations of the Invitation to
Tender, the bidders present bids for severql lots of the same Invitation to Tender, they
could indicate rebates offered in case of award of more than one lof.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover gl| the
works

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of
the Contract or on any other ground, thirty (30) days prior to the submission of the bids,

shall be included in the prices and in the total amount of the bid presented by the

144 If o price revision/updcﬁng clause is provided for in the Contract, the date of
establishment of the initig| price, as well as the price revision/updating conditions for

19
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the said price must be specified. This is with the understanding that any Contract of
duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
Proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that retained
in the Special Regulations of the Invitation to Tender.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
quantities and estimates in the following manner-

and foreign currencies and to justify that the amounts included in the unijt and total prices
and indicated in annex to the bids are reasonable; to this end, a detailed statement of their
needs in foreign currencies shall be furnished by the bidder.,

Article 16; Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of



16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders
to extend the validity time-limit, The réquest and the responses that will be given shall be in
writing (or by fax). The validity of the bid bond provided for in article 17 of the General

16.3 Where the Contract does not include a price revision clause and that the period of validity of
bids is extended by more than sixty (60) days, the amounts payable to the bidder retained

17.1

17.3  Any bid without an acceptable bid bond shqll be rejected by the Tenders Board as not in

174 The bid bonds of bidders who are not retained shall be retyrned within fifteen (15) days
after Publication of the award result,

17.5 The bid bond of the successful bidder shqll be released as soon as the latter would have
signed the Contract and furnished the required final bond.

17.6  The bid bond may be seized:
® if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations;
® fails in his obligation to fyrnish the required final bond in application of article
38 of the General Regulations;
® refuses to receive notification of the Administrative Order to commence
execution.

Article 18: Varying Proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline Proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity,
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complete evaluation of the Proposed variant, including the plans, caleulations, technical
specifications, sub-details of prices and Proposed constryction methods and ql| other usefyl

N parts of the works, these parts of the works must be described in the
technical specifications. Such variants shqll be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations,

Article 19; Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, o bidder may be invited to take part
in a Preparatory meeting which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the Préparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,

19.5 The fact that o bidder does not attend q Preparatory meeting for the establishment of bids
shall not be g reason for disqualification,

Article 20: Form and signature of bid

20.1 The bidder shaqll prepare an original of the constituent documents described in article 13 of
the General Regulations in a volume clearly indicated “ORIGINAL", |n addition, the bidder
shall submit the number required in the Generg| Regulations, bearing “COPY", |, case of
discrepancy, the original shall be considered as authentic,

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall
be accepted in the case of copies) and shqll be signed by the person(s) duly empowered to
sign on behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General
Regulations, as the case may be. All the pages of the bid containing alterations or changes
must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, SUppression or alteration unless such corrections are
initialled by the signatory(ies) of the bid.
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D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in S€parate envelopes (interng|
envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, gs the case may be.
The envelopes shall then be placed in another envelope which will equally be sealed byt
which will not give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the Project as indicated in the Special
Regulations  and bear the inscription “TO BE OPENED ONLY DURING THE Bj -OPENING
SESSION” qs specified in the Special Regulations.

to enable the Contracting Authority return the sealed bid if it is |ate in accordance with article
23 and 24 of the General Regulations.

22.2 The Contracting Authority may, at his discretion, Postpone the deadline set for the submission
of the bids by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations. In this case, all the rights and obligations of the Contracting Authority
and bidders previously governed by the initial date will henceforth be governed by the new
date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids
in accordance with article 22 of the General Regulations shall be declared Iate and
consequently rejected.

Article 24: Modificaﬁon, substitution and withdrawal of bids
241

Regulations. The modification or the corresponding replacement bid must be attached to the
written notification. As the case may be, the envelopes must bear the inscription

“WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION",
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24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them unopened.

of the validity of bids specified by the model tender. The withdrawal of a bid by o bidder
during this interval may lead to the confiscation of the bid bond in accordance with the
provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25 Opening of envelopes and petitions
25.1 The BAFUT Council Tenders Board shall open the envelopes in single or double phases and in
the presence of the répresentatives of bidders who wish to attend at the date, time and

contains a valid empowerment of the signatory to request this withdrawal and i this
notification is read to the hearing of everyone. Then the envelopes marked “Replacement
bid” are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The
replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of
everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed i

25.5 Bid- opening minutes qre recorded on the Spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well gs the composition of the
Evaluation sub-committee, A copy of the said minutes to which is attached the attendance

sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately
hands over to the focal point designated by the body in charge of regulation of Public
Contract an initialled copy of the hids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with o copies to the body in charge of the

24




regulation of Public Contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids
in the form of a letter to which is obligatorily attached a sheet of the petition form duly
signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including
any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids
and verification of the qualification of the bidders and the recommendation for the award
shall be given to bidders or to any person not concerned with the said procedure as long as
the preferred bidder has not been made Public, subject to the disqualification of the bid of
the bidder and suspension of the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of
bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and
the award of the Contract, if a bidder wishes to enter into contact with the Contracting
Authority for reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Avuthority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and
the response thereto are formulated in writing but no change on the amount or content of the
bid is sought, offered or authorised, except it is necessary to confirm the correction of
calculation errors discovered by the Evaluation Sub-committee during the evaluation in
accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids, between
the opening of envelopes and the award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if

they are complete, if the required guarantees are furnished, if the documents were correctly
signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements
of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation.
A substantial divergence or reservation is that:

° which substantially limits the scope, quality or realisation of the works;

®  which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

®*  Whose correction would unjustly affect the competitiveness of the other bidders
who presented bids that essentially complied with the Tender File.
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28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
and shail not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence
or reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shqll ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. The Evaluation sub-committee shall
correct the errors in the following manner:

® where there is an incoherence between the unit price and the total obtained by
multiplying the unit price by the quantity, the unit price being authentic, the total price
shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of
decimal point in the unit price in which case the total price as presented shall be authentic
and the unit price corrected.

® if the total obtained by addition or subtraction of the totals is not exact, the sub totals
shall be considered authentic and the total corrected.

* where there is a difference between the price indicated in letters and in figures, the
amourit in letters shall be considered authentic, unless the amount is linked to an
arithmetical error confirmed by the sub-detail of the said price, in which case the amount
in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the
General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the
evaluated amount of the bid by rectifying the amount as follows:

® By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;
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® By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in
the Special Regulations.

® By converting into « single currency the amount resulting from the rectifications (a) and
(b) above, in accordance with the provisions of article 31(2) of the General Regulations;

* By appropriately adjusting any other modification, divergence or quantifiable
reservation on technical or financial basis.

® By taking into consideration the various execution time-limits proposed by the bidders, if
they are authorised by the Special Regulations;

® |If need be, in accordance with the provisions of article 13(2) of the General Regulations
and the Special Regulations by applying the rebates offered by the bidder for the
award of more than one lot, if this Invitation to Tender is launched simultaneously for
several lots.

® If need be, in accordance with the provisions of article 18(3) of the Special Regulations
and the Technical Specifications, the proposed technical variants, if they are permitted,
shall be evaluated on their own merit and independently of the fact that the bidder
offered or not a price for the technical solution specified by the Contracting Authority in
the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied

during the period of execution of the Contract shall not be considered during the evaluation
of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this Contract, the
Tenders Board may, from the sub-details of prices furnished by the bidder for any element or all

construction methods and proposed calendar. In the case where the justifications presented by the
bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from o margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

34.2  If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this Contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case of
more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid
evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the
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bids have been opened or to declare an Invitation to Tender unsuccessful after the advice of the
competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner will
pay the Contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after Publication of the award
results, the Independent Observer's report as well as the minutes of the award session of the
related Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without any claims for compensation being entertained. Only the copy destined
for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson
of the Tenders Board concerned.

It must take place within @ maximum deadline of five (5) working days after the Publication of the
results.

Article 38: Signing of the Contract

38.1  After Publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in charge of
Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date
of reception of the draft Contract examined by the competent Tenders Board and subscribed by
the successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3  The Contract must be nofified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond
39.1  Within twenty (20) days of the nofification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract
inclusive of all taxes, may be replaced by a guarantee from « banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or several
guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in force.
39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative Conditions.
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Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References General ]
- of the \'
. General
' regulations
‘ Definition of works: ;
| Rural electrification of Acheni Village in Bafut council Areq of Mezam Division. 5
; ] ] Name and address of the Contracting Authority: The Lord Mayor of Bafut Council. ’

 Reference of Invitation to Tender: N°09/ONIT/ MINDDEVEL/ BC/BCITB /2026

‘ . OF /2026 OF 30/04/2026 BY EMERGENCY PROCEDURE ’
2 _ Execution deadline: ninety (90) days j

| 1 Source of financing
3 ’ Works which form the subject of this Invitation to Tender shall be financed by the
| 2026 Public Investment Budget of MINDDEVEL.

|

4 ] List of pre-qualified candidates, not applicable |
5 1 Origin of building materials, equipment, materials, supplies and equipment: The 1
|~ | materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
e Eliminatory criteria
* Absence of or insufficient bid bond
® Absence of a CDEC receipt issued by the competent authority
* Non respect of the 48hrs given for absence or non-conformity of any other document in
the administrative file
* False declaration or forged document
* Deadline for delivery higher or greater than the prescribed
* Non-respect of at least 75% of the essential criteria
e Incomplete bids
® Financial situation below 50% of the project cost
* Abid with external envelop carrying a mark or sign leading to the identification of the
bidder
® Change of quantity or unit price in the financial file
® Absence of a quantified unit price
* Absence of a certificate of categorization under the competent sub sector. (legalized by
the competent Authority)

ii) Essential criteria

NB. Pursuant to circular letter No.00005/LC/MINMAP/CAB of 26/12/2023, bidders with certified true
copies of the certificate of categorization shall not submit in their TECHNICAL FILE documents relating to ;
Their turnover, References of the company, own minimum technical and Logistics means ,permanent staff and
head office location

a. General presentation of Tender

b. Financial capacity

c. References of the company in similar works
d. Quality of personnel

e. Technical organization of works

f. Safety measures on the site
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g. Logistics
h. Attestation of report of site visit
i. Special technical clauses initialled on all pages and last page signed
j- Special administrative clauses initialled on all pages and last page signed
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (RPAO).

This evaluation will be done in o purely positive way (yes) or negative (no) with an
acceptable minimum from at least (75%) of the essential criteria taken in account,

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least (75%) of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The
complementary documents and the printed papers form provided by the Bidder can be written in
another language in condition of being accompanied by « precise translation in French or English;
in which case and for purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and
six (06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Document
C) Financial Documents

3.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<< OPENED NATIONAL INVITATION TO TENDER N°09/0NIT/MINDDEVEI./ BC/BCITB/2026
OF 30/04/2026 FOR THE RURAL ELECTRIFICATION OF ACHENI VILLAGE IN BAFUT COUNCIL
AREA OF MEZAM DIVISION BY EMERGENCY PROCEDURE. >>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification
of the bidder.

8.2  Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by competent
authorities  not more than three months.

ADMINISTRATIVE DOCUMENTS.

 DOCUMENT | DESCRIPTION
N° ‘
! B . e S —— e e
Al  Certified Copy of the Business Registration, not more than three months old.
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A.2

'Declaration of intention to tender ;'rdrﬁpéd with the tariff in force with a fiscal ;tcTr;npi :

|

(annex 01).
Certificate of non-bankruptcy established by the Court of 1+ instance or the Chamber
A.3 'Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months. - 7 R |
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 \ Ministry in charge of Finance or by a foreign bank the first order not more than three
| months. o
A5 Purchase receipt of Tender File issued by Bafut MunicichfFecsu;y . ]
“ A bid bond of Eight Hundred Thousand Francs (800,000) CFAF issued by a first rate- |
A6 financial institution approved by the Ministry in charge of Finance in conformity with r
~ COBACcondifions T T .
A7 'An attestation of non-exclusion from Public Contracts issued by the Public Contracts "
. zR%mev&&wUWMH__<M,_,_*_,w_ﬁ____A_ o
A8 'An Attestation of the National Social Insurance Fund stating that the bidder has met all his |
) _obligations vis a vis the Fund; the attestation valid within the given time. i
A9 | A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
 the statutory declarations in issues of taxes in the current financial year; this certificate
o 5®WW©@HMMM%m@WQQ,,W_n_f__ﬁ%w - ]
A.10 JCerﬁfied Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
Al 'Plan and attestation of location of the Company signed by the Chief of Taxation
A12 Power of attorney if necessary
Am-fAWWWU@@@@@W@@@m%WE@@%@M,M S
A4, A valid copy of certificate of categorization under the competent subsector legalized by

| the competent authority. - B B e ]

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>>
and shall contain the following:

' General presentation of bids

- Page numbering

|
|

- Spirally bound

]

| - Clearness of the glocument

- Table of content page -
- Separators in colour apart from white

- - Order prescribed respected

a. The company references

 References of the company in electrification works or similar works for the past five years:

|
i
|

-1

TOTALIf /6
|
|
|

-At least 01 certified copy of similar contract with bill of quantities and cost estimates visa and
legalized by o competent administrative authority involving installation of a step down ‘

 transformer (1% pages, bill of quantities and last pages) and minutes of final reception for |

works realized or provisional reception for works realized.

-At least O1 certified copy of similar contract with bill of quantities and cost estimates visa and !
legalized by o competent administrative authority involving the medium and low voltage |
transportation (1¢ pages, bill of quantities and last pages) and minutes of final reception for
__works realized Or provisional reception for works realized.

J

A

~ _TOTAL2 | /2
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® Proof of ownership of an electrical tool kit comprising: climbing belt, spades, dig axes, drill, ) |
service cord, set of screws drivers, pegging markers, fork, signalling cones, pliers, electrical ;
_meters and testers. S - - o L

_ !
< Qualification of site personnel _ ;
- Organizational Chart of the enterprise j

|

- Organizational Chart of site ‘with comments

- Works Director: Electrical Engineer (BACC +3) wnh at Ieosf 05 years ‘experience

f— e —_— = _ s —d=l S

|
g

- Diploma of work Director certified J 7 ‘
| .

- CVsigned and dated by works Director

i i S - S e “] -
|
|
I

f - Professional experience of works Director at least five years
1
* Attestation of availability dully signed by the bearer
e Attestation of presentation of originals

' Site foreman: Senior Electrical Engineering technician (A/L / BACC+ 2) with at least 03 yrs
| experience
- Certified copy of certificate of Foreman

CV signed and dated by site foreman

———— P Ny cileforeman @0 00 00

. Attestation of availability -
| e attestation of presentation of originals S
| Chief technician; at least BAC in 1 electricity and at leasf 03 years of experience

r
!
[
Professional experience of site foreman at least three years B [)
I[
|

@ Certified copy of diploma

* CVsigned and dated

|
* Attestation of availability 'J
5 Afterstgrﬁo_nrofpresgntgﬁonﬁofi originals e (

_TOTAL4 | /17

‘ d The methodology of intervention and execution of work

- Site Visit report signed and dated by the bidder

- Detailed technical note on the organization and execution of works

\ - Coherence of synchronized Planning of execution of works

- Coherence of individual protection plan (IPP) within the project site

_® Coherence of the General Security and Safety Plan (GSSP) within the project |
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‘T Sit€vuiiininnnnnn.. : . a : o - - - - - |ﬁ - :
| - Description of the socio - environment measures for the site protection ;
- Attestation of site visit signed on honour by the bidder e o -
[ - Coherence in the planning of execution e " } j
_® Plan of supply of materials | ﬁ
e Detailed manpower deployment plan L ‘
I TOTAL5 /10
\ e— Pre-financing T
,‘ Aftestation of credibility shall be at least 85% of the project cost S r’ - :
I e _TOTAL, /1
 TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTAL6 |’ / r
ENVELOPE C- FINANCIAL FILE

No.  DESIGNATION.

| C1 _ A submission letter, signed, dated and stamped.(see ANNEX 2) |

' C2 | Completed and signed frame work of unit prices. ;

| €3 j Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) andﬁ;

‘ _ with taxes (TTC).

' C4 | Sub details of unit prices.

¢ The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other
possible forms of bid bond.

® The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination.

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of
all taxes, firm and non-revisable for the whole of the works and the equipment defined in the
present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will
be joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force
in Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging
whether by air, railway or road according as the case may be. The conditions of storage must be
of tropical type.
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ARTICLE 10:_ Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at Eight hundred
thousand Francs. (800,000) CFAF.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the
offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged
in the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the
signature of the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes
of the Contract. The corresponding sum will be paid or the released guarantee, with the final
acceptance of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover
date of the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies,
including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

<< OPENED NATIONAL INVITATION TO TENDER N°09/ONIT/MINDDEVEL/ BC/BCITB/2026
OF 30/04/2026 FOR THE RURAL ELECTRIFICATION OF ACHENI VILLAGE IN BAFUT COUNCIL
AREA OF MEZAM DIVISION BY EMERGENCY PROCEDURE. >>

“TO BE OPENED ONLY DURING THE OPENING SESSION”

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 22/05/2026 at 10:00am,
by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR OF BAFUT COUNCIL.

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of Bafut Council on
22/05/2026 as from 1 1:00am, by the Bafut Council Internal Tenders Board sitting in the presence
of the duly elected bidders or their representatives and having a good knowledge of the file.
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AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
(75%) of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release
or any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting Authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken
action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did
not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work, the Contractor must be installed on the site by the following
commission members:

® The Lord Mayor of Bafut Council (Authorizing Officer)

® The Divisional Delegate MINEE Mezam (Contract Engineer) / representative;
® The Divisional Delegate MINMAP Mezam / representative;

* The Divisional Delegate of MINEPAT Mezam / representative;

The Divisional Delegate of MINDDEVEL Mezam / representative;

The Project Manager; The CDO of the Council;

Representative of ENEO North-West;

The representative of beneficiary population.

e The Contractor.
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Document N°. 4
SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract shall be the rural electrification of Acheni village in Bafut
council area.

Article 2: Contract award procedure

This  Contract shall be awarded by Opened National Invitation to  Tender
N°09/ONIT/MINDDEVEL/ BC/BCITB/2026 OF 30/04/2026

Article 3: Definitions and duties (article 2 of GAC supplemented)

®  General definitions (cf. Code)

® The Contracting Authority shall be the Lord Mayor of Bafut Council; in this respect he
preserves the original documents relating to the contract and transmits copies to the Public
Contracts Regulatory Agency.

® The Contract Engineer shall be the Divisional Delegate of Water Resources and Energy for
Mezam. He shall, with ENEO validate the different crucial phases of work done, from the
installation of the Contractor to the Provisional Technical Reception (Connection to the
National Grid and Energizing of new line).

® The Contractor shall be [to be specified].

®  Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
® The authority in charge of ordering payment shall be the Mayor of Bafut Council;
® The authority in charge of clearance shall be the Divisional Finance Controller for Mezam;
o The body or official in charge of payment shall be the Divisional treasury for
Bafut;

® The official competent to furnish information within the context of execution of this Contract
shall be the Divisional Delegate of Public Contracts for Mezam.

° Duties of the Control Mission, Project Manager
° Missions [not applicable].
° Means put at the disposal of the Control Mission [not applicable].

Atrticle 4: Language, applicable law and regulation
® The language to be used shall be English or French.

® The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after
the signature of the Contract, the possible direct resulting costs shall be taken into account without
gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GACQC)
The constituent Contractual documents of this Contract are in order of priority:
1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);
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5) The particular elements necessary for the determination of the Contract price, such as, in order
of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into
effect by Order N°. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the
Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general instruments:

® Framework Law Ne, 96/12 of 5t August 1996 on the management of the environment;

® The Mining Code;

® Instruments governing the various professional bodies;

® Decree N°. 2001/048 of 23 February 2001 relating to the Setting up, Organization
and Functioning of the Public Contracts Regulatory Agency

® Decree N°. 2003/651/PM of 16 April 2003 to lay down the Procedure for
Implementing the Tax and Customs System applicable to Public Contracts;

® Decree N°. 2018/366 of 20" June 201 8 to institute the Public Contracts Code;

® Decree N°. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public
Contracts;

® Letter N°. 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

* Circular N°000008349 /C/MINFI of 30/12/2019 on instructions relating to the execution
of the finance law, the control and the follow up of the execution of the State Budget, and
other Public entities for the 2020 Fiscal Year.

® Unified Technical Documents (DTU) for building works;

® Applicable standards;

¢  Other instruments specific to the domain concerned with the Contract.

Atticle 7: Communication (Articles 6 and 10 supplemented)

7.1 All notifications and written communication within the framework of this Jobbing order

shall be sent to the following address:

® In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed
in Article 6 (1) of the GAC to make his domicile known to the Divisional Delegate and
immediately after completion of the works, correspondences shall be validly address to
council where the Contractor Resides.

® In the case where the contracting authority in the addressee: Lord Mayor of Tubah Council
with copies addressed to the Chief of Service and the Engineer.

® The contractor shall address all written notifications or correspondences to the Contract
Engineer.

Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

° The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Project Owner with o copy to the
Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and the
Project Manager, where applicable.

° Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority
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and notified by the Project Owner to the Contractor with a copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before
the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to
the Contractor by the Contract Engineer or Project Manager (where applicable) with a
copy to the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority
and notified to the Contractor by the Contract Engineer with copy to the Project Owner
and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified
by the Contract Engineer to the Contractor with a copy to the Project Owner, Contract
Manager and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer and
notified to the Contractor by the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this
deadline, the Contracting Authority shall establish the default of the Project Owner,
take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Aricle 9 of GACQC)

9.2

This Contract has one phase.

At the end of this phase, the Project Owner shall carry out the acceptance of the works
and issue an attestation of proper execution to the Contractor. This attestation shall
condition the start of the following conditional phase.

The time-limit granted for notification of the Administrative Order to start execution of a

conditional phase shall be five (5) days.

Article 10: Contracior’s equipment and personnel (Article 15 of GAC supplemented)

Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the Contractor shall have
himself replaced by o member of staff of equal competence (qualifications and
experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has five (5) days to notify his opinion in writing with a
copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered
as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the Contract as mentioned in article
45 below or the application of penalties.
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Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GACQ)
11.1 Final bond
The final bond shall be set at 2% of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty
(20) days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor.

® Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Avuthority upon request by the Contractor.

®  Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive
of taxes) upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the
Ministry in charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

® Amount exclusive of VAT: ( ) CFA F
® Amount of VAT: ( ) CFA F,

®  Amount of AIR CFAF

® Net to be paid= EVAT- AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

® For payments in CFA francs (@amount in figures and letters exclusive of taxes) by credit
to account Ne, opened in the noame of the Contractor in the
bank.

® For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account Ne, opened in the name of the Contractor in
bank.

Atticle 14: Price variation (Article 20 of GAC)
®  Prices shall be firm.

® Payments on account made to the Contractor as advances shall not be revisable.
® Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case
of price reductions.

° Price updating modalities (not applicable)
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Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

® The percentage of works under State supervision shall be 2 % of the amount of the Contract
and its additional clauses, where applicable.

® In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

® The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheets;

® The remunerations and salaries effectively paid to local labour shall be increased by
forty percent (40 %) to take account of social benefits;

® The hours put in by the heavy equipment shall be counted at the rate featuring in the
sub-detail of prices;

® building materials and materials shall be reimbursed at cost price duly justified at the
place of use, marked up by ten percent for loss, stocking and handling;

® The amount for services thus caleulated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the Contractor's
unforeseen.

Article 18: Evaluation of works (article 23 of the GACQ)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

®  Materials supplied shall be received by the competent technical commission made up of the
Contract engineer and Eneo representative. The contractor shall present purchase receipts for
these materials, certificate of treatment for poles and transformer test from Eneo.

® No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GACQ)
®  The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
Contract.

° This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by o banking establishment

° The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the Contract.
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s As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the Contractor.

® The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

®  Establishment of works executed

Before the 30™ of each month, the Contractor and the Project Manager shall jointly establish a
job cost sheet which summarises and fixes the quantities executed and established for each item
on the schedule during the month and capable of giving entitlement to payment.

®  Monthly detailed account
No later than the fifth (5') of the month following the month of the services, the Contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies
(one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed
model and establishing the total amount of the sums to which he may lay claim as a result of the
execution of the Contract since the start of the Contract.
Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account
of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in
charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

* 100-2.2/5.5% paid directly into the account of the Contractor;

® 2.2o0r 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases
carried out.

Payment on account may be spread over the duration of the execution of the Jobbing Order

according to technical execution phases as defined in the Jobbing order.

Payment on cccount shall take place within thirty (30) days from the date of transmission to the

competent accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Contract Engineer for

approval before the 5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to

the Chief of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice

and to produce the documents giving entitlement to payment on account and transmit same to the

competent accounting officer.

® Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree N°. 2018/366 of 20" June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
® Penalties for delay
® The amount set for penalties for delays shall be set as follows:

® One two thousandth (1/2000%) of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30t day beyond the Contractual time-limit;

® One thousandth (1/1000) of the initial amount of the Contract inclusive of all taxes
per calendar day beyond the 30t day.
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®  The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial Contract inclusive of all taxes.

¢ Specific penalties

® Independently of penalties for overrun of Contractual time-limit, the Contractor shall be
liable for the following special penalties for the non-observation of the provisions of the
Contract, especially:

® Late submission of final bond;

® Llate submission of insurances, shall be one five thousandth (1/5000) of the initial
Contract amount all taxes inclusive per calendar day of delay from the first to the 30t
day beyond the Contractual time-limit;

® Late submission of the draft execution schedule if the lateness is caused by the
Contractor shall be one five thousandth (1/5000™) of the initial Contract amount all
taxes inclusive per calendar day of delay from the first to the 30t day beyond the
Contractual time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GACQ)

® In the case of o group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.

* Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GACQC)

®  After completion of the works and within a maximum time-limit of fourteen (14) days after
the date of provisional acceptance, the Contractor shall establish, based on joint reports, the
draft final detailed account of works executed and which detailed account summarises the
total sums to which the Contractor may be entitled as o result of the execution of the whole
Contract.

® The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft
to the Project owner.

® The Contractor has up to thirty (30) days to return the corrected and approved final detailed
account to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)

® The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general dletailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the
Authorising Officer draws up the general and final detailed accounts of the Contract which he
had signed jointly by the Contractor and the Contracting Authority. This detailed account includes:

® the final detailed account,
® the balance
® the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor
definitely binds the two parties, puts an end to the Contract, except with regard to interest on
overdue payments.

o The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
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Decree Ne. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for
Implementing the Tax regulations and Customs Procedures applicable to Public Contracts. The
taxes applicable to this Contract include notably:

® Taxes and dues relating to industrial and commercial profits, including the IAR which is
deduction on company taxes;

® Registration dues in accordance with the Tax Code;
® Dues and taxes attached to the execution of services provided for in the Contract;

® Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer
tax);

e  Council dues and taxes;
* Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.
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Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially:

® - The extension of single phase electricity medium voltage line from Ntabuwe to Nibare
quarter of Acheni village covering a distance of 2,000m;
® - The construction of a MV/LV single phase mix line with 1x34.4mm2 Almelec and
4x25mm?2 twisted aluminuim cables in Nibare, Nkwi fito and Mbii quarters covering a
distance of 1,700m;
® - The supply and installation of two single-phase transformation substations equipped with
two 25K va/17.32V transformer in Nibare and Mbii quarters;
® -The construction of a low voltage phase line with 4x25mm?2 twisted aluminium cable
covering a distance of 1,245m
Detailly, works will consist of:
Construction of a MV single phase line with 34.4mm?2 Almelec cable over a distance of 2,000m
from ACEFA junction in Nibare quarter to Acheni village. The connection point has the following
coordinates: latitude 6.07857°, longitude 10,14178. This line will be constructed with 11m and
12m wooden and concrete poles class D and 34.4mm?2 Almelec cables.
» Studies and pegging on a distance of 2,000metres
> Supply and implementation of 27 single wooden 11m poles and five twin wooden 11m
poles
» Supply and stringing of 1,785m of 1x34.4mm?2 Almelec cables
» Supply and installation of all other electrical accessories for the medium line to make it
function.
® Construction of MV/LV single phase mix line with 34.4mm?2 Almelec cables and 4x25mm?
aluminium twisted cables covering a distance of 544m to supply Nibare, Nkwi fito and
Mbii quarters.
» Studies and pegging on a distance of 1,700metres
» Supply and implementation of twenty eight (28) single wooden 11m poles and seven (7)
twin wooden 11m poles
» Supply and stringing of 1,785m of 1x34.4mm? Almelec cables
» Supply and stringing of 1,245m of 4x25mm?2 twisted Almelec cables
» Supply and installation of all other electrical accessories for the medium line to make it
function.
® Construction of two single phase transformer substations equipped with two Hé1-
25KVA/17.32KV transformers at Nibare (Latitude 6.08976° Longitude 10.1 6664°)
respectively. These transformers will be mounted on 12m concrete poles 800daN

® Construction of a low voltage three phase line with 4x25mm?2 Aluminium twisted cables
covering a distance of 1500m.

» Studies and pegging on a distance of 1,500metres

» Supply and implementation of sixteen (16) single wooden 9m poles and six (6) twin
wooden 9m poles

» Supply and stringing of 1,650m of 4x25mm? twisted Almelec cables

TECHNICAL SUMMARY OF THE PROJECT

DESCRIPTION OF WORK QUANTITIES TO BE
REALISED

Construction of a MV single phase line with 1x34.4mm?2 Almelec cable (m) | 2,000

Construction of a MV/LV single phase line with 1x34.4mm? Almelec and | 1,700
4x25mm? twisted aluminium cables

Construction of a single phase line with transformer substation equipped | 1,500
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with a 25KVA/17.32KV /B2 transformers

Construction of a LV single phase line with 4x25mm2 twisted aluminium 1
cable

Sundry expenses 1

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for
the execution of his mission and to guarantee, at the cost of the Contractor, access to sites of
projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GACQC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be
ninety (90) days.

312 This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract
Engineer in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities
from an insurance company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

* Programme of works, Quality Assurance Plan and pegging map.

® Within a maximum deadline of fifteen (15) days from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in six (6) copies for the
approval of project owner after the endorsement of the Contact Engineer the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable and the electricity network pegging map at
scale 1/2500.
This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of reception with:

® Either the indication “GOOD FOR EXECUTION”;
®  Or the indication of their rejection including the reasons for the said rejection.
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The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither
be ascertained nor paid for. The updated and approved schedule will become the Contractual
schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress
of the site. Significant modifications may only be made on the Contractual programme upon
receiving the approval of the contract engineer. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
Contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites

The Contractor shall indicate in this schedule the equipment and methods which he intends to
use as well as the personnel he intends to employ.

The approval granted by the Contract Engineer shall in no way diminish the responsibility of
the Contractor with regard to the harmful consequences which their implementation may cause
both towards third parties and the respect of clauses of the Contract.

o Execution draft

® The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the Contract Engineer at
most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

® The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of (04) four days to present a new file including
the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GACQ)

° Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence
work. It must have the following characteristics: Height = 2.80m, width=1.20m, board
thickness=2.5cm at 1.20m above the ground level. The Contract Engineer shall put at the
Contractors’ disposal the text to be used.

° The services to inform in case of interruption of traffic or along the deviated itinerary: [To
be specified in accordance with article 50(2) of the GAC].

° Indicate the special measures demanded of the Contractor, other than those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Owner shalll notify within [five] days following the date of notification of the

Administrative Order to commence work, the basic points and levels of the project.
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Article 38: Sub-Contracting (article 54 of the GACQ)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract
and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GACQ)

® Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

® The Contract Manager has a deadline of three days to approve the Contractor’s personnel
and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

° The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the Contractor’s representative each day.

o It is @ joint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GAC
CHAPTER IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract
Engineer, to organize a technical visit for pre-acceptance. This visit shall include the following
operations.

* Qualitative and quantitative evaluations of the different works that have been executed.
® Findings and statement of the unexecuted task envisaged in the present jobbing order.
® Findings relative to the completion of the work

® Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
- Contractor,
- MINMAP,
-Representative of ENEO

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted
and the corresponding works to be effected before the reception. The Engineer shall fix the
reception date.

42.2 Acceptance
The acceptance commission shall comprise:

® The Authorizing Officer / representative «.......eueeeeeueeeseesensiniin, (Chairman)

® The DD MINMAP MEZAM / representative......euueeseeesneeesennnonn, (Observer)

®  The Contract ENGINEe .. mrrueniins s e v eeeeessssesssseessssessseseseseseeeee s sseeeeen (Secretary)
e The DD MINDDEVEL MEZAM / representative....cuueeeeeeeiinnannnnn. (Member)

¢ The CDO of BARUT Counellsusssisscsssss ssmnsmnesmmossnnsansmmemmssssoss (Member

® The representative of beneficiary Community........ccvuueervuueeessennnnnnn, (Member)

® The Contractor or his RePresentative. s verrneerrseeeeese e (Member)

® Representative of ENEO....ccvcces veuvenrnrnrrenenenrnriencnenenvmnns (Member)
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The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Contract Engineer and sign by all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1  The contractor shall furnish within one (1) month after completion of the works five (05)
copies of all working documents and drawings as executed, especially those relevant to the
exploitation and maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the
contractor fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)
Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date
of expiry of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GACQC)

The Contract may be terminated as provided for in Part Il Paragraph IV of Decree Ne.
2018/366 of 20" June 2018 and equally under the conditions laid down in articles 74, 75 and
76 of the GAC especially in one of the following cases:

* Delay of more than fifteen (1 5) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days;

® Delay in work resulting in penalties of more than 10 % of the amount of the works;
® Refusal to repeat poorly executed works;

® Default by the Contractor;

e Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GACQ)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:

® Rainfall: 200 millimetres in 24 hours;

®  Wind: 40 metres per second;

® Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GACQC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
court in the Mezam Division of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Seven (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to
the Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)

52



@ INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms
and approved standards, according to the documents of the Contract.

The choice of technological options for achieving the proposed work has the sole concern to
ensure a better functionality of facilities in compliance with safety rules for the protection of
property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and
drawings notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV
single-phase and three-phase lines, generator house, thermal electricity production, and security
measures and environmental protection to be observed, they must conform to the requirements,
laws, decrees, orders, standards, norms and Publications in force in Cameroon and for
management of the electricity sector. In default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;
- The decision of 2™ April 1991 laying down the Technical Conditions to be satisfied by the
distribution of electricity, published in the Official Gazette of the French Republic on May 4,
1991;
- Circular No. 78-79 of 6 July 1978 on the implementation of the Decree of May 26, 1978’
- Standards Approved French NFC;
- French UTE standards and in particular;

-C10-100;
-C10-101;
-C10-200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of
electricity to reflect local conditions, knowing that the works will be built to suit the conditions
defined below:

- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° G;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will
often consist of compact units with low voltage three-phase output or separate elements with a
low voltage general control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of
State;

- The various international standards recognized in the system (ISO) and may apply to the
environment and economic climate of Cameroon;
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-The local power authority, safety and environmental protection regulations applicable in
Cameroon;

The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.

All that would be missed by some, but noticed by others and that would be required to complete
the work in accordance with the clear intent of the said Contract documents to be executed by the
Contractor without additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase
mainline. It will be constructed in 11m wooden poles, class D and Almelec 54.6 mm?2 cable,
stretched on a rigid glass insulator mounted on spindle on wooder poles. A derivation is made as
a bypass with a fuse that will swing making the fuse opening visible and easily locate the faults in
the line. The works of involve:

- 601001: Supply and installation of rigid glass insulators including perforated attachment and
all constraints of supply and labor;

- 601002: Supply and installation of 30kV chain of three insulators;

- 601003: Supply and installation U bolts for insulation chain, including supply and installation
galvanized bolts;

- 601004: Supply and installation of overhead support spindle;

- 601005: Supply and installation "Danger of Death" plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation mounting brackets;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 kV surge arrester including connection;

- 601011: Supply and stringing of 54.6mm?2 Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be
approved by the contract engineer;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation
500m feeding a single transformer 6A class for long-lead and those supplying several
transformers.

- In all MV/LV transformers (Sizes 3.1A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of
surge the transformer (125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the
ground circuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and installed with a platform to
maneuver in solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;

- 602004: Supply and installation of 100 kVA transformer 30 kV/B2;

- 602006: Supply and installation arm bis 70 600 for support of pairing;

- 602006: Supply and installation of dischargers;

- 602007: Fixing and connecting surge arrester 27 kV;

- 602008: Setting up and connecting single phase fuses cutout;
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- 60201 1: construction of earth grounding;

* A mechanical protection or gutter tube galvanized pipe@40;

* Tube PVC@25 length 2 X 8.8 cm;

* Insulated copper cable 29 mm2-18m;

* Two copper fittings.

- 602013: Making a grounding type C, provided with cable straight and level including:
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;
* A copper fitting;

- 602020: Full equipment of a post three-phase 100 kVA, 30 kV/210V with an earth type 2BH;

The transformer should be new and tested in one of the ENEO testing Centers.

LV NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden poles spaced 45m apart, with 425mm?2
twisted cable for the single-phase lines and spaced 40m apart with 3x70mm2+1NP+EP
preassembled cable for Three-phase lines. In case of mixed network MV/LV, the materials will be
11 m poles spaced apart with a maximum distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection
in order to build a cable round trip, so it is electrically 2 x 25mm?2 a cable, which allows for long
lines in the order of 2 to 3km from the MV / LV.

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of anchor arms BOR@12L including a hook 250, an anchoring
clamp 27 or AFU PE3 (PE25);

- 603005: Providing and laying stringing 3x70mm? Alu preassembled cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;

- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or four wires. The work involved will include;
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 2 220 V counter or 4‘wire- 220/380V counter.

Clearing and pruning

It involves the, cutting and clearing of trees in urban and rural areas, including bushes with
opening of transects 10 meters in width.

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site
including distribution of wooden poles to their holes

DIMENSIONNEMENT DU RESEAU

\/ Réseaux moyenne tension et basse tension

La tension de service du réseau monophasée est de : 17,32kV

|

POSE | | KVA

 FLECH | POUISSANC | \\TENSITE | BOUT CHUTE
' CONDUCTEURS E | RESISTANCE | E
NORMALISE . DE LINEIQUE INsTALEe | NOMINALE | RESEAU TENSION
| | | PLUS LONG \ ADMISSIBLE

\
el

55



- Cable torsadé 1 0.47 m | N ’ ’ { 1 20%

| Alu 4x25mm2 | - R=1.200/km | 20 -25 KW | 96 ’ Tkm | (380/220v)
' Céble almélecde | 0.30m | _ :' ’ ' ‘

Sz |77 RE09S80Am | 7SVA |07 | sk | 20%

Portée équivalente en BT: 50 — 60m de maniére & éviter les efforts longitudinaux
(mise & la terre type copperweld & tous les trois cent métres et un support aprés le
transformateur).

Portée équivalente en MT: 100 — 110m (ligne sur isolateurs rigides) cable almélec
34.4mm? : masse =0.258kg,/ml ou en cable almélec 54.6mm?2.
Les isolateurs sont en verre trempés de type HT36 ou HT38 ;
éléments pour les lignes 30 kV.

les chaines d’isolateurs seront de 3

! |

| |

‘ HAUTEUR l OBSERVATIONS

| | HAUTEUR
| 1 ‘ ' PROFONDEUR HOR soL HORSOL |
 SUPPORTS | CLASSE C | CLASSED | ANGLE ( ) iec M) (TERRAIN | (TRAVERSEE {
| | | NORMAL) ROUTE)
| l | <10° [ .
| Poionx ‘ 190 300 A“—n]e?nem l gh°'f i
' bois 9m/s | DAN \ DAN v H/10 +0.5 6,15m 8,20m CI’::S';"F"DG
‘ , ,
[ I
| Poteaux | 570 1 ‘ T ’ 9m jumelés aux
bois 9m/j ‘ DAN ’ RODIRAN s L H/10 + 0.5 6,15m 220 ' angles
| [ |
Poteaux | 1450 oL D 9m contrefichés
' bois 9m/x | DAN | 2250DAN | 45° 490 H/10 + 0.5 RE 8,20m ! aux arréts
' Poteaux ‘
y 1000 1 s 5 Terrain
| ';’?':1 | DAN | T250°DAN | 25%% 60 H/10 + 0.5 7,95m 10m latéritique
| |
[ | [
| Poteaux 1500 ’ & 3 ‘ Calage ¢ la
[ o2 : 2 .
bois11m/j 1 DAN J 2230DAN J 0" d #0 j H/10 + 0.5 [ 7,95m } 10m pierre séche

V' DIMENSIONNEMENT DES OUVRAGES.

Transformateurs

La puissance demandée est de P = 54,1 KVA. Compte tenu des pertes dans les réseaux et le
degré de charge d'un transformateur normalisé & 80% cette puissance appelée est de 64,8 KVA
soit un transformateur monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la
demande en énergie domestique d’une partie de la population du secteur et il aura un
transformateur monophasé de 25KVA.

La desserte en BT-Mono du reste de la Communauté se fera & la suite du présent projet par
extension & la demande des populations bénéficiaires.

Coupe-circuits
Les normes prévoient pour le réseau monophasé de plus de 500métres des coupe-circuits :
Un au point de dérivation et un autre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.
Ces deux préoccupations doivent &tre prises en compte aux raccordements au réseau ENEO, car
cette société insiste sur I'aspect normalisation des équipements et des installations électriques
avant tout branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser
les installations, ainsi qu’a assurer la fourniture d’une énergie de qualité aux consommateurs.
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Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en
vigueur. Il faudra simplement veiller & leur respect et & I'acquisition du matériel électrique
répondant & ces normes.
Ces préoccupations justifient les recommandations majeures ci-aprés :

* Pose d'un coupe-circuit & expulsion au point de raccordement et & chaque transformateur
pour isoler des trongons de réseau en cas de problémes ;

* Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

* Utilisation des poteaux normalisés de T Tmétres pour les lignes MT et mixtes ; Ymetres pour
les trongons BT simples;

. Pose d’équipement de mise & g terre en arrét des lignes, sur chaque poteau-
transformateur et sur chaque poteau entourant un transformateur ;

* Cable almélec 1X34 mm? pour la ligne moyenne tension et cable torsadé 4X 25 mm?2 en
aluminium pour le transport BT.

* Les poteaux sont implantés selon le schéma normalisé.
Ligne moyenne tension et ligne mixte.

* Poteau simple (S) de T1métres avec isolateur suspendu et équipement d'ancrage, pour
alignement droit et angle jusqu'a 10°;

* Poteau jumelé (J) de 11metres avec isolateur suspendu et équipement d’ancrage, pour
angle entre 60° & 90°;
Ligne basse tension

* Poteau simple (S) de 9meétres avec console de suspension et pince d’alignement, pour
alignement droit et angle jusqu'a 10°;

* Poteau jumelé (J) de 9métres avec console de suspension et pince d'alignement, pour
angle 10° et 45° et pour dérivations (= 90°).

MATERIELS POUR LA MISE EN CEUVRE DU PROJET.
En conformité avec les normes utilisée au Cameroun, les différents types d'assemblage pour le
réseau électrique, sont listés dans le tableau ci-apreés :

1. POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu’a 25°)
Code MT-101
Quantité

Elément

Console de téte

Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galva, rondelle)
2

2. POTEAU SIMPLE 11meétres EN ANGLE VERTICAL (angle 25° & 60°)
Code MT-102

Elément
Quantité

Crochet d’ancrage type queue de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)
Pince d’angle

Petits accessoires (ball sockets, roulet, plaquette galva, rondelle)

3. POTEAU JUMELE 11métres EN ANGLE VERTICAL (angle 60° & 90°)
Code MT-103
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Elément
Quantité
Crochet d’ancrage type queue de cochon 14 x 450
2
Isolateurs & 3 éléments (suspendu horizontalement)
2
Pince de renvoi
)
Console de téte
1
Isolateur en verre renforcé
1
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
4

4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104
Elément

Quantité
Crochet d’ancrage type queue de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)

Pince de renvoi

Console de téte

Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

—“ N = =DM

5. POTEAU HAUBANE 11meétres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105
Elément
Quantité
2 Crochet d’ancrage type queue de cochon 14 x 450
2 Isolateurs & 3 éléments (suspendu horizontalement)
2 Pince de renvoi
1 Console de téte
1 Isolateur en verre renforcé
4 Petits accessoires (attache, boulon, plaquette galvan, rondelle)

6. POTEAU SIMPLE 9metres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301

Elément
Quantité
1 Console de suspension
1 Pince d’alignement
1 Petits accessoires (attache, boulon, plaquette galvan, rondelle)

7. POTEAU JUMELE 9métres EN ALIGNEMENT DROIT (angle de 10° & 45°)
Code BT-302

Elément
Quantité
1 Console de suspension
1 Pince d’alignement
1 Petits accessoires (attache, boulon, plaquette galvan, rondelle)

8. POTEAU CONTREFICHE 9meétres EN ANGLE VERTICAL (angle de 10° & 45°)
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Code BT-303

Elément
Quantité
2 Console d’ancrage
2 Pince d’ancrage
3 Petits accessoires (attache, boulon, plaquette galvan, rondelle)
1 Ferrure de contrefichage en acier galvanisé

9. POTEAU JUMELE 9métres DE DERIVATION BT

Code BT-304

Elément

Quantité
Console d’ancrage
Pince d’ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Console de suspension
Pince d’alignement

—_—— N —

10. POTEAU JUMELE 9meétres EN ARRET BT

Code BT-305

Elément

Quantité
1 Console d’ancrage
1 Pince d’ancrage
2 Petits accessoires (attache, boulon, plaquette galvan, rondelle)
6 Capuchons
1 Ceinture de fixation

11. MISE A LA TERRE

Code BT-306
Elément

Quantité

1 Conducteur en cuivre 29 m

1 Connecteur & griffes

2 Crampe de fixation

1 Feuillard de 20 mm

1 Protecteur mécanique

1 Raccord de dérivation alu-cuivre

1 Tube isolant

1 Piquet terre

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
Code MT-106
Elément
Quantité
Crochet d’ancrage type queue de cochon 14X450

1

1 Isolateurs & 3 éléments (suspendu horizontalement)

1 Pince de renvoi

1 Console de téte

1 Isolateur en verre renforcé

2 Petits accessoires (attache, boulon, plaquette galva, rondelle)
1 Coupe-circuit & expulsion

1 Bras incliné bis
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13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304
Elément
Quantité
1 Crochet d’ancrage type queue de cochon 14 X 450
] Isolateurs & 3 éléments (suspendu horizontalement)
1 Pince d'arrét
1 Console de téte
1 Isolateur en verre renforcé
8 Petits accessoires (attache, boulon, plaquette galva, rondelle)
1 Console d’ancrage
1 Pince d’ancrage
Console de suspension
Pince d'alignement
Parafoudre 27 KV
Transformateur monophasé
Coupe-circuit & expulsion
Bras incliné bis
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Document N°. 6
SCHEDULE OF UNIT PRICES
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RURAL ELECTRIFICATION ACHENI VILLAGE IN BAFUT COUNCIL AREA OF
MEZAM DIVISION.

UNIT PRICE SCHEDULE

UNIT
Ref UNIT PRICEIN | PRICEIN
Ne DESCRIPTION OF WORKS UNIT FIGURE WORD
100 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1X34.4mm2 ALMELEC CABLE
101 | Studies and Pegging (Code 10000) KM
102 | Excavation works (Code 100007) T

103

S &1 U bolt (Code 60113)

105

S & Single 11m wooden poles class D (Code 601014)

106

S & I Twin 11m wooden poles class D (Code 601014)

107

S & I Rigid glass insulator 30KV (Code 601001)

108

S & | Chain of three insulators (Code 601002)

109

S & I Spindle (Code 601004)

110

S & | Mounting brackets (Code 601007)

1M1

S & | Warmning plates DM (Code 601005)

12

S & | Number plate + Numbering (Code 601006)

113

S &I pole saver sleeve of 50cm width)

114

S & I MV Fuse cutout(Ref 44001 010046)

115

cccccccccccc%

S &I Stringing 34.4mm? Aimelec cable (code 601011)

Sub-Total 100

200

CONSTRUCTION OF A MVILV SINGLE PHASE MIX LINE WITH 1X34.4mm? ALMELEC CABLE AND 4X25mm? 7
ALUMINIUM TWISTED CABLE

201

Studies and Pegging (Code 10000)

=
=

202

Excavation works (Code 1 00001)

203

S &1 U bolt (Code 60113)

| 204

S &1 Single 11m wooden poles class D (Code 601014)

205

S & I Twin 11m wooden poles class D (Code 601014)

206

S & I Rigid glass insulator 30KV (Code 601001)

207

S & I Chain of three insulators (Code 601002)

208

S &1 Spindle (Code 601004)

209

S & | Mouning brackets (Code 601007)

210

S & I LV suspension clamp (code 603001)

211

S & I LV tensioning clamp (code 603004)

212

S & Waming plates DM (Code 601005)

213

S & I Number plate + Numbering (Code 601006)

214

S & | pole saver sleeve of 50cm width)

215

ccccccccccccc%

S & I MV Fuse cutout (Ref 44001010046)

216

,._
<

S &I Stringing 4x25 mm? twisted cable (Code 601011)

217

,__
=

S & | Stringing 34.4 mm? Almeec cable (Code 601011)

218

=

S &I Type C earth plug (Code 603007)

Sub-Total 200
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300 CONSTiUCTION OF ALV SINGLE PHASE LINE WITH 4X25mm? ALUMINIUM TWISTED CABLE T
301 | Studies and Pegging (Code 10000) KM
302 | Excavation works (Code 100001 ) m?
303 | S &I LV suspension clamp (code 603001) U
304 | S &1LV tensioning clamp (code 603004) U
305 | S &I Single 9m wooden poles class C (Code 603008) U
306 | S &I Twin 9m wooden poles class C (Code 603009) U
309 | S &1 Setof four LV line taps (Code 35040350 U
310 | S & | Number plate + Numbering (Code 601006) U
311 | S &1 Pole Saver Sleeve of 50cm width (Ref 44001010046) u
312 | S &1 Stringing 4x25 mm? twisted cable (Code 601011) LM
313 | S &I Electrical caps with retractable ends (Code 60301 1) U
314 | S &I Type C earth plug (Code 603007) U

Sub-Total 300
400 CONSTRUCTION OF TWO TRANSFORMATION SUBSTATIONS EQUIPPED WITH TWO SINGLE PHASE

TRANSFORMERS H61-25KVA 17.32KVA 17.32KVIB2
‘ﬂ1 S & | 25KVA Transformer (Ref 22 001 050048) U
402 | S &1single Concrete pole 12m /800 daN U
403 | Construction of Concrete foundation U
404 | S & | Chain of three insulators discharger U
405 | S &I Type 2BH earth plug (Ref 22 001 050049) u
406 | S &I MV Fuse cutout (Ref 44001010046) U
407 | S &1 27KV Surge arrestor (Ref 21005010007) U
408 | Full equipment of single phase station(Ref 22001050002) Set
|| Sub-Total 400 ]

500 SUNDRY EXPENSES
501 | Connection to ENEO Network (Ref 22 001 050022) U
502 | Clearing and pruning (Code 801002) Km
503 | Transport and handling material (Code 2003) T/Km
504 | Transport of wooden poles (Code 2004) T/Km
505 | Transport of wooden workers (Code 2005) day
506 | Site installation LS
507 | Preparation and submission of work execution documents (05 copies) LS

Subtotal 500

TOTAL WITHOUT TAXES

VAT (19.25)

AIR (2.2%15.5%)

TOTAL WITH TAXES

NET PAYMENT
COMPANY:
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Document N°. 7
BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION ACHENI
VILLAGE IN BAFUT COUNCIL AREA OF MEZAM DIVISION OF THE NORTH WEST REGION.

BILL OF QUANTITIES AND COST ESTIMATES FOR THE RURAL ELECTRIFICATION PROJECT OF ACHENI VILLAGE IN BAFUT
COUNCIL AREA, MEZAM DIVISION,

P
“ DESCRIPTION OF WORKS UNIT | qry | SUPPLY/LABOUR

* o 1 1o ]
100 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 13

4.4mm* ALMELEC CABLE

zZ3

10

1 | Studies and Pegging (Code 10000) KM 2 -
Sl
103 | S&1U bolt (Code 60113) U
105 | S&I Single 11m wooden poles class D (Code 601074)
|
|
|

|

“Z*Qm
T -

107 | S &I Rigid glass insulator 30KV (Code 601001)

106 | S &I Twin 11m wooden poles class D (Code 601014) ] u
108 ( S & | Chain of three insulators (Code 601002) (

S & Spindle (Code 601004)
110

S & | Mounting brackets (Code 601007)

S & | Warning plates DM (Code 601005)

S & I Number plate + Numbering (Code 601006) U 32
113 | S &I pole saver sleeve of 50cm width) ( U [i32 ’ (
14 I S &I MV Fuse cutout(Ref 44001010046) U 1 ! ‘

! v |
115 ’ S & | Stringing 34.4mm? Almelec cable (code 601011) ) U ’ 2,100.0 ’
l

Sub-Total 100 I ’

CONSTRUCTION OF A MVILV SINGLE PHASE MIX LINE WITH 1X34.4mm? ALMELEC CABLE AND 4X25mm? ALUMINIUM
TWISTED CABLE

Studies and Pegging (Code 10000)

202 | Excavation works (Code 100001)

203 ! S &1U bolt (Code 60113)

204 | S &1 Single 11m wooden poles class D (Code 601014) u 27J

205 | S &1 Twin 11m wooden poles class D (Code 601014) U 7

206 I S & I Rigid glass insulator 30KV (Code 601001) U ( 34 ’

207 l S & Chain of three insulators (Code 601002) u L 14
S &I Spindle (Code 601004) U 34 ]

209 | S&| Mounting brackets (Code 601007) U 2

S & I LV suspension clamp (code 603001) U 27
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211 ’?& I'LV tensioning clamp (code 603004) U 14
212 1 S&| Warning plates DM (Code 601005) U 34
213 | S & I Number plate + Numbering (Code 601006) U 34
214 | S &1 pole saver sleeve of 50cm width) U 34 b
215 | S &MV Fuse cutout (Ref 44001010046) u 2
216 | S &I Stringing 4x25 mm? twisted cable (Code 601011) LM | 5440
217 | S & Stringing 34.4 mm?2 Almelec cable (Code 601011) LM | 1,785.0
218 | S& I Type C earth plug (Code 603007) U 3
ﬁ)-Total 200 ]
CONSTRUCTION OF A LV SINGLE PHASE LINE WITH 4X25mm? ALUMINIUM TWISTED CABLE

Studies and Pegging (Code 10000) KM 1.5

Excavation works (Code 100007) m? 13

S & I LV suspension clamp (code 603001) u 23
304 [ S&ILV tensioning clamp (code 603004) u 16
305 | S &1 Single 9m wooden poles class C (Code 603008) U 16
306 | S &I Twin 9m wooden poles class C (Code 603009) U 6
309 | S&I Set of four LV line taps (Code 35040350 U 8

@) S & | Number plate + Numbering (Code 601006) U 22

311 ) S & I Pole Saver Sleeve of 50cm width (Ref 44001010046) U 22
312 | S &1 Stringing 4x25 mm? twisted cable (Code 601011) LM | 1.245.0
313 | S &I Electrical caps with retractable ends (Code 603071 1) V] 5
314 | S& | Type C earth plug (Code 603007) U 3

Sub-Total 300
400 CONSTRUCTION OF TWO TRANSFORMATION SUBSTATIONS EQUIPPED WITH TWO SINGLE PHASE TRANSFORMERS H61-

25KVA 17.32KVA 17.32KV/B2

401 | S &1 25KVA Transformer (Ref 22 001 050048) U 1 '
402 | S&Isingle Concrete pole 12m /800 daN U 1 1
403 | Construction of Concrete foundation U 1
404 | S &I Chain of three insulators discharger 0] 1
405 | S &I Type 2BH earth plug (Ref 22 001 050049) U 1
406 | S&1 MV Fuse cutout (Ref 44001010046) U 2
407 | S &1 27KV Surge arrestor (Ref 21005010007) U 1
408 | Full equipment of single phase station(Ref 22001050002) Set 1
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TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (2.2%) or 5.5%

|
Sub-Total 400 /
500 SUNDRY EXPENSES
501 | Connection to ENEO Network (Ref 22 001 050022) u ’—T
502 | Clearing and pruning (Code 801002) Km 1.0
503 | Transport and handling material (Code 2003) T/Km 4
504 | Transport of wooden poles (Code 2004) T/Km 4
Transport of wooden workers (Code 2005) day 1
Site installation LS 1
[ﬂ)? Preparation and submission of work execution documents (05 copies) LS 1
Sub-Total 500 ] l
.
el

TOTAL WITH TAXES
NET PAYMENT

The present bill is fixed at the sum all taxes inclusive of

---------------------
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Document N°, 8
SUB-DETAIL OF PRICES
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SUBDETAILS OF PRICES

IS N o mussssssssssnnsanrnsssscsssssistssossooessssessnssssssssonsossessossasesesssesme s

T
R s
Daily output weevevvneiaeeei

-------------------------------------------------------------------

DESIGNATION :

No Daily out put Total quantity | Unit Duration of activity
No .
Category Daily wage Days break up | Amount
WORK
MAN
SHIP
TOTAL A
Type No | Daily rate Days break up | Amount
EQUIP
MENT/
MECHI
NES
TOTAL B
Type Unit | Unit cost Quantity Amount
MATER
1AL
AND
MISCEL
LANO
us
TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\" UNIT COST (HT) P/Q'TY
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MODEL CONTRACT
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PUBLIQUE DU CAMEROUN ' REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peace-Work-Fatherland
REGION DU NORD QUEST NORTH WEST REGION
DEPARTEMENT DE LA MEZAM MEZAM DIVISION
ARRONDISSEMENT DE BAFUT BAFUT_SUB DIVISION
COMMISSION INTERNE DE BAFUT COUNCIL INTERNAL
PASSATION DES MARCHES DE BAFUT TENDERS’ BAORD

JOBBING ORDER N°_ /JO/BC/BCITB/2022
AWARDED AFTER OPENED NATIONAL INVITATION TO TENDER N° /ONIT/BC/BCITB/2022 OF
__/___/2022 FOR THE RURAL ELECTRIFICATION OF ACHENI VILLAGE IN BAFUT COUNCIL AREA OF
MEZAM DIVISION.

Project Owner: THE LORD MAYOR BAFUT COUNCIL
Tel:uueiiiineninnnnnnn.

HOLDER :

P.O. Box , Tel: Fax:

Business Registry Ne, at
Taxpayer’s No.

SUBJECT : Execution of works;

PLACE :

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

AT |
_EVAT

| -
| VAT (19.25%)
Iz lJ %
l
|

‘{ AIR (Income tax) (2.2%) or
| (5.5%)
4 Net to b‘e paid ‘ - [

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by hereinafter

referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer’s No.

Represented by M

“Contractor”

On the other hand,

Agree on the following:

, its General Manager, hereinafter referred to as the
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Summary

Partl:  Special Administrative Conditions (SAC)

Part ll:  Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

Page and last of Jobbing Order N°
National Invitation to Tender N° /ONIT/BC/BCITB /2026
electrification of Acheni village in Bafut Council Area of Mezam Division.

With

—_—

For the execution of works

EXECUTION DEADLINE (

___/JO/BC/BCITB

) months

Amount of Contract in CFA F:

AT (

_EVAT

VAT (19.25)
ARR (2.2 or 5.5 %)

(Nettobepaid [

/2026 Awarded after Opened
of __/__ /2026 for the rural

1 Read and accepted by the Contractor

(place of signature)

(date)

Signature of Contracting Authority

(place of signature)

(date)

Registration
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Document N°. 10

FORMS AND MODELS TO BE USED BY
BIDDERS
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TABLE OF MODELS

Annex N° 1:  Model of declaration to Tender

Annex N° 2:  Model Bid

Annex N° 3:  Model Bid Bond

Annex N° 4:  Model Final Bond

Annex N° 5:  Model Retention fund (Guarantee Retention)
Annex N° 6:  Schedule framework

Annex N°7: Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° 9: Model table of reference

Annex N° 10: Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| 148 UnclorSIONET: cxsmscus mmmmes i 5055555 mmmes s eSSBS e (indicate the name and
capacity of signatory),

Nationality ...............................

Representing the ........c..covuvviuevvvno company or enterprise or group with head
OFFICE: EF simie enmmummvonss

................................... registered in the trade register of seerrisiiiiiiiiiiiieee..... Under the
number ..................

In my capacity as ....oooovriiieeeirie e PO
(o MR » hereby acknowledge receipt of the file for Opened National Invitation
LR T: = S R————————— for the

SI 11T

In the capacity of .......ocvvvvneivniii .

Duly authorized to sign the tenders on behalf
- S——————
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Annex N° 2: MODEL BID

| the undersigned, ...........ovuveeeennnii (indicate the name and capacity of signatory)
Representing the .................... company or enterprise or group with head office ot ..........
-+ registered in the trade register of ...................._ Under the number ..................

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender
N° /ONIT/BC/BCITB /2022 of —/__/2022 for the rural electrification of Acheni village in
Bafut Council Area of Mezam Division of the North West Region.
after having personally taking account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;
® Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations
in accordance with the structure featuring in the Tender File;
® Submit and commit myself to execute the works in accordance with the Tender File, in
return for the prices which | myself establish for each type of structure which prices reveal

the amount of the tender at ..................._ (in figures and words) CFAF exclusive
Of VAT ond of seussiss, vemmmssenssin (in figures and in words) CFAF inclusive of all taxes,
® | pledge to execute the works within a deadline of ................... months.

® | pledge to maintain my offer for a duration of one hundred and twenty days (120)
days from the deadline of submission of tenders;
The Contracting Authority shall pay the sums due for this Contract by crediting Account
[ T opened In .cuvsimsiiiiinmeem BANK 50 v nmnmmmesnss Branch.
Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement
between us.

Done at wuuvevviiiiiieiiei

Duly authorized to sign the tenders on behalf
-
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Annex N° 3: MODEL BID BOND

Addressed to the Contracting Authority

Whereas the undertaking ...........................__ Hereinafter referred to as the “bidder” has
submitted his tender on ................ for the rural electrification of Acheni village in Bafut Council
Area of Mezam Division of the North West Region.

hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to

..................... CFAF

WE wisssivnissonsms (name and address of the bank), represented BY soimsmmmmssesossn s
(names of signatories), hereinafter referred to as “the Bank” hereby declare to guarantee
payment to the Contracting Authority of the maximum sum of ......oocooeevei , that

the bank pledges to pay in full to the Delegated Contracting Authority, bidding itself, its
successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender;
or
If the Bidder, having been notified of the award of the contract by the Contracting Authority
during the period of Bid validity:

¢ Fails or refuses to sign the contract, even though required to do s0;

® Fails or refuses to furnish the final bond for the contract (final bond) as provided for by

the contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Contracting Authority
having to substantiate his demand, provided that in its demand the Contracting Authority shall
note that the amount claimed by him is due, because one or the other or both of the above
condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day
inclusive following the end of the deadline for the validity of tenders. Any request by the
Contracting Authority to cause it to take effect should reach the bank by registered mail with an
acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
OF oo 55T 55 ke IO, samsiiaiismenmonsremssis
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Annex N° 4: MODEL FINAL BOND

Bank: ..........................

Addressed to the Lord Mayor of Bafut Council “Contracting Authority”

Whereas .......oooeviiiiii. (Name and address of Contractor) hereinafter referred to “the
Contractor”, pledge, in execution of the Contract, to carry out the works of the rural electrification
of Acheni village in Bafut Council Area of Mezam Division of the North West Region.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority
a final bond of two percent (2%) of the amount of the Contract as security for compliance with
the Contractor’s performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from
the date of the Provisional Reception of the works,

After this date the caution shall no longer be valid and shall be returned to us without any request
on our part.

consequences.

Signed and authenticated by the bank at ..............o...... ON civivsnnnsmenmonsainsses
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Addressed to the Lord Mayor of Bafut Council,
Hereinafter referred to as “The Contracting Authority”

Wherens: «.ovmmsmmineiiiimmmme (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works of the rural electrification of Acheni village
in Bafut Council Area of Mezam Division of the North West Region.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

W, casnmannummeessnsnstinionibonnmnnenersssssvessosssnn s (name and address of bank),
Represented by ..........cceevvvviivveeneiii (name of signatories) and hereinafter referred to as
“the Bank”;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of ... (in figures and in letters)
corresponding to ten percent (1 0%) of the Jobbing Order amount.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works
featuring in the final detailed account, without the Contracting Authority having to prove or give the
reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the notification
of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bankitit ..covssesisioneenns ON suanms eSSt s esete
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the
due interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the
estimated amounts of the detailed accounts of works by item and cumulatively by taking into
account the incidence of rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

---------------------------------------------------------------------------------------------------------------------

......................................................................................

---------------------------------------------------------------------------------------------------------------------

............................... in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur
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Annex N° 8: MODEL SITE VISIT REPORT

o INTRODUCTION
TENDER N isuussissnanannmmmnnses snssusssssnss o o

COMMENTARY

® Nature of the project site:

Accessibility to the project site:

® Vegetation:

Topography of the site:

® AVAILABILITY OF SERVICES

° AVAILABILITY OF MATERIALS

° DIFFICULTIES

o CONCLUSION

Signature of the contractors’ engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

YEAR NAME OF NAME OF THE

CONTRACT
~ THEPROJECT | PROJECT OWNER | CONTRACTAMOUNT | pmn

---------------------------------------------------------

84

DATE OF

- ACCEPTANCE.
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE
(Project name).........cuuuvvvveeeeenee

DESCRIPTION, MARK

|
|
|
|

 OWNER OR
NOT

NUMBER
 AVAILABLE
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ANNEX No. 6: Framework of schedules

[ESIGNATION e

|

. ; ; Duration
J No ’ Daily out put Total quantity Unit of activity

I

|

z
o

' Category Daily wage Days break up | Amoun |
==——-
WOR [ |
s I | —
s | ; | —
T
|

o 7
jr  TOTAL A ]
[ I Type " No Daily rate Days break up Amount
P .
EQUIP — | | | | TI
‘J MENT | | | f |
/MAC
;[ HINES } )‘ ’l j
. I | ]
| TOoTALB e I B
(’ {f Type ] Unit [Unit cost Ruanhfy | Amount j
(MATE!""’*’*“‘W } — -
RIAL/ 7 B e T S
~ AND e R N B -
MISCE | ]
' LLAN E | ( j
- ous |
| J | ( ]
| _TOTALC ]
D DIRECT TOTAL COST | A+B+C l
E | GENERAL SITE EXPENSES Dx% |
'F | GENERAL OFFICE EXPENSES Dx% N
E NET COST D+E+F H
H | RISK + BENEFITS Gx% |
P TOTAL COST (HT) G+H N
V. | UNIT COST (HT) _qrew ﬁ
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Document N°. 11
PRELIMINARY STUDIES
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Note on preliminary studies
In accordance with the Public Contracts Code, the Project Owner must, prior to commencing the
procedure to award Contracts or refer to the competent Tenders Board, ensure that draft Tender

Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders
Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of
the said studies.

Annex Ne. 7: Justification of preliminary studies

® Attach the preliminary studies.

¢ Indicate
o The date studies were carried out;
o The name of the Public or private Project Manager
° References of the Contract, if Private Manager carried it out;
° If maintenance works
° Description of the studies;
o Attach the outline of the itinerary bringing out readings of degradations as well as

the approved programming documents.

° Rehabilitation or new works

e Are quantities in the quotations the same as those of the studies?
. Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
° Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the Tender File.

® The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the
quality of the studies.
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Document N°.12

LIST OF BANKING ESTABLISHMENTS AND
FINANCIAL BODIES AUTHORISED TO
ISSUE BONDS FOR PUBLIC CONTRACTS
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I- BANK

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CSC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

Insurance companies

Chanas Insurance

Activa Insurance

Zenithe Insurance SA BP Douala
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EVALUATION GRID

Opened National Invitation to Tender N°09/ONIT/BC/BCITB/2026 OF 30/04/2026
for the Rural Electrification of Acheni village in Bafut Council Area, Mezam Division of the North

West Region.

ADMINISTRATIVE DOCUMENTS.

ADMINISTRATIVE DOCUMENTS.

A.14.

“fhe competent authority.

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>>

and shall

- Page numbering

General presentation of bids S e , |

-VSpirqllfx bound 7

- Table of content page o ]

contain the following:

- Separators in colour apart from white o e M e e _J

 DOCUMENT “ DESCRIPTION |
NO
A1 Certified Copy of the Business Registration, not more than three months old, JJ
A2 | Declaration of intention to tender stamped with the tariff in force with a fiscal stamp ‘
' (emnexo01). T e o m
Certificate of non-bankruptcy established by the Court of 1¢ instance or the Chamber ‘
A3 ' Commerce, Industry and Trade of the place of residence of the bidder, not more than three ;
~(O3)months. WL
 Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 J Ministry in charge of Finance or by a foreign bank the first order not more than three
' months. \
A5 Purchase receipt of Tender File issved by Bafut Municipal treasury s
JIA bid bond of Eight Hundred Thousand Francs (800,000) CFAF issued by a first rate- |
Ab "financiol institution approved by the Ministry in charge of Finance in conformity with ,‘
" COBAC conditions e |
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts (
—Reguiotory Boord (ARMP) " "
A8 |An Attestation of the National Social Insurance Fund stating that the bidder has met all his J
- obligations vis a vis the Fund; the attestation valid within the given time. |
A9 :rA Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all ‘
' the statutory declarations in issues of taxes in the current financial year; this certificate |
_ should be less than three months old. R |
A10 | Certified Copy of valid taxpayers card, delivered by the chief of center of Taxes. |
Al ' Plan and attestation of location of the Company signed by the Chief of Taxation |
A12  [Powerof attorey if necessary B |
A13. A valid copy of CDEC receipt issued by the competent authority |
| A valid copy of certificate of categorization under the competent subsector legalized by |

- Order prescribed respected

| = Clearness of the document

TOTAL 1

/6

I
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= = e e - - == -_— S ——

References of the company in electrification works or similar works for the past five years: |

-At least O1 certified copy of similar contract with bill of quantities and cost estimates visa and
legalized by a competent administrative authority involving installation of o step down
transformer (1 pages, bill of quantities and last pages) and minutes of final reception for ‘
works realized or provisional reception for works realized.

-At least 01 certified copy of similar contract with bill of quantities and cost estimates visa and }

legalized by a competent administrative authority involving the medium and low volfage’

fransportation (15 pages, bill of quantities and last pages) and minutes of final reception for |

works realized Or provisional reception for works realized.

TOTAL 2 f /2

|
|
|
i

i
l

\'
=

|
|

b. Equipment

!
- .

* Proof of ownership OF GPS deViCe ..uisvsursisisnsrasemsssesssnennssssnsmenmnnmnnnnn.

* Proof of ownership of an electrical tool kit comprising: climbing belt, spades, dig axes, drill,
service cord, set of screws drivers, pegging markers, fork, signalling cones, pliers, electrical
meters and testers.

<. Qualification of site personnel

T

) _ror.Ags( /8
|
|

- Organizational Chart of the enterprise

- Organizational Chart of site with comments

Works Director: Electrical Engineer (BACC +3) with at least 05 years experience

CV signed and dated by works Director

?

\
}
!

[

|
I
i

|

- Professional experience of works Director at least five years

I
|
- Diploma of work Director certified '
J
|

°__Attestation of availability dully signed by the bearer

* Aftestation of presentation of originals

Site foreman: Senior Electrical Engineering technician (A/L /| BACC+ 2) with at least 03 yrs |
experience

- Certified cgpy of certificate of Foreman

’
|
_® Attestatior of availability J{

- CVsigned and dated by site foreman

- Professional experience of site foreman at least three years

b

| attestation of presentation of originals

- * Certified copy of diploma

. Cst[ginergl and dated

* Aftestation of availability
* _ Aftestation of presentation of originals

Chief technician; at least BAC in electricity and at least 03 years of experience L .
|
|
[



J

i

_d The methodology of intervention and execution of work
- Site Visit report signed and dated by the bidder

- Detailed technical note on the organization and execution of works

- Professional experience of chief technician ot least three yeatss 000000000 L ,

—

|
- Coherence of synchronized Planning of execution of works

- Coherence in the planning of execution

* Coherence of the General Security and Safety Plan (GSSP) within the project

- Attestation of site visit signed on honour by the bidder

- Coherence of individual protection plan (IPP) within the project site i
|

e Plan of supply of materials

|
i

;‘ Attestation of credibility shall be af least 85%

* Detailed manpower deployment plan

]
- Description of the socio - environment measures for the site protection o / ,
J

. e= Pre-financing

of the project cost

|

-

| TOTAL = TOTALI + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALE I i e

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION. I
| C1 A submission letter, signed, dated and stamped.(see ANNEX 2)

S ' |

' C2 | Completed and signed frame work of unit prices.

—

' C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and |
|  with taxes (TTC). |

C4 | Sub details of unit prices.

This evaluation will be done in purely positive way (yes) or negative (no) with an acceptable
minimum from at least (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least (75%) of the essential criteria.

Eliminatory criteria

The bids shall be evaluated according to the main criteria as follows:

¢
¢
¢

Absence of or insufficient bid bond

Absence of a CDEC receipt issued by the competent authority

Non respect of the 48hrs given for absence or non-conformity of any other document in
the administrative file

False declaration or forged document

Deadline for delivery higher or greater than the prescribed

Non-respect of at least 75% of the essential criteria
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¢ Incomplete bids

Financial situation below 50% of the project cost

¢ Abid with external envelop carrying a mark or sign leading to the identification of the
bidder

¢ Change of quantity or unit price in the financial file

Absence of a quantified unit price

¢ Absence of a certificate of categorization under the competent sub sector. (legalized by
the competent Authority)

*

*

ii) Essential criteria

NB. Pursuant to circular letter No.OOOOS/LC/MINMAP/CAB of 26/12/2023, bidders with certified true
copies of the certificate of categorization shall not submit in their TECHNICAL FILE documents relating to ;
Their turnover, References of the company, own minimum technical and Logistics means ,permanent staff and
head office location

a. General presentation of Tender

b. Financial capacity

C. References of the company in similar works

d. Quality of personnel

e. Technical organization of works

f. Safety measures on the site

g. Logistics

h. Attestation of report of site visit

i. Special technical clauses initialled on all pages and last page signed

J- Special administrative clauses initialled on all pages and last page signed

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAO).

This evaluation will be done in o purely positive way (yes) or negative (no) with an acceptable
minimum from at least (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least (75%) of the essential criteria.
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PLANS

95



