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TINTO COUNCIL INTERNAL TENDERS BOARD

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
N° 008/ONIT/MAYOR/TC/TCITB/PIB/2026 of 11/05/2026. FOR THE
CONSTRUCTION OF A SLAUGHTER HOUSE AT BACHUO-AKAGBE WITHIN THE TINTO
MUNICIPALITY, MANYU DIVISION, SOUTH WEST REGION

FINANCING: PUBLIC INVESTMENT BUGDGET 2026
Subject of the invitation to tender:

Within the framework of the execution of the Public Investment Budget 2026, the
Mayor of Tinto Council, Contracting Authority hereby launches an Open National
Invitation to Tender by Emergency Procedure for the construction of a slaughter
house at Bachuo Akagbe within the Tinto Municipality, Manyu Division,
South West region.

Nature of works
The works comprise of the preliminary studies carried out and the detailed
information provided in the technical specification and the quantitative estimates.

Participation and origin:
The tender is open to duly legalized Cameroonian enterprises that fulfill the
requirements of invitation to tender.

Lots:
The works related to this project are for the construction of a slaughter house at
Bachuo-Akagbe within the Tinto Municipality, Manyu Division, South West
region.

Financing
This project shall be financed by the relevant credit allocation in the PIB 2026 of the
Republic of Cameroon as per the imputation:

PROJECT AMOUNT IMPUTATION AMOUNT
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For the construction of a
slaughter house at Bachuo-
Akagbe  within the  Tinto 60 27 291 1 32000005 0411464211 45.000.000 Frs
Municipality, Manyu Division, CFA

South West region.

6. Consultation of tender file:
The file may be consulted during working hours at the Tinto Council Contracts
Office Room 3, Tel: 675 78 64 62/677 43 47 25 DDMINMAP Mnayu or
ARMP Buea as soon as this notice is published.

7. Acquisition of tender file:
The file may be obtained from the Tinto Council Contracts Office Room 3, Tel:
675 78 64 62/677 43 47 25 as soon as this notice is published against payment of
the sum of sixty thousand (60 000) CFA francs, payable at the Municipal
Treasurer Tinto Council of a non-refundable fee representing the cost of the tender
file.

8. Submission of offers:
Each bid drafted in English or French in six (06) copies including one original and five
(05) copies marked as such, should be submitted against receipt to Public Contract
not later than 10/06/2026 at 09.00 am and should carry the inscription:

OPEN NATIONAL INVITATION TO TENDER
N°008/ONIT/TC/TCITB/PIB 2026 of 11/05/2026
THE CONSTRUCTION OF A SLAUGHTER HOUSE AT BACHUO-AKAGBE WITHIN THE
TINTO MUNICIPALITY, MANYU DIVISION, SOUTH WEST REGION
Name and address of the Contracting Authority: The Lord Mayor Tinto Council
“To be opened only during the bid-opening session”

8. Admissibility of offers:

Each bidder must include in his administrative documents, a bid bond issued by a
first-rate banking establishment approved by the Ministry in charge of finance and
whose list is found in document No. 12 of the tender file, of an amount of Nine
hundred thousand (900 000) CFA francs a validity period for thirty (30) days
from the date they opened.

On the pain of being rejected, only originals or true copies certified by the issuing
service or administrative authorities must imperatively be produced in accordance with
the Special Regulations of the invitation to tender. They must obligatorily be not older
than three (3) months preceding the date of submission of offers or may be
established after the signature of the tender notice. Any offer not inconformity with the
prescriptions of this notice and tender file shall be declared inadmissible. Especially the
absence of a bid bond issued by a first-rate bank approved by the Minister in charge of
Finance or the non-respect of the models of the tender file documents shall lead to a
pure and simple rejection of the offer.

0. Opening of bids:

The offers shall be opened in single phase. The opening of administrative offers
(Envelope A), the technical offers (Envelope B) and financial offers (Envelope C) on
10/06/2026 at 10 am local time by the Tinto Council Tenders Board situated at
the conference hall of Tinto Council.
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10. Delivery deadline
The maximum execution deadline provided for by the Contracting Authority shall
be three and half (3.5) months.

11. Main eliminatory criteria Bid shall be rejected when:

The lack or non-conformity of bid security;

False declaration or forged documents;

They are incomplete or for non-conformity of administrative documents;
Incomplete Technical or financial Documents;

Technical characteristics which are not in conformity with those specified in
the special Technical conditions.

YV YV VYV V

12. Main qualification criteria
The criteria relating to the qualification of candidates could indicatively be on the

following:
- Turnover of at least fifteen million (15 000 000) Yes/No
- Access to a credit or other financial resources Yes/No
- Expenditure schedule or other contracts under execution Yes/No
- Contractor’s references Yes/No
- Availability of material and essential equipment Yes/No -
Experience of supervisory staff Yes/No

The non-respect of three (03) criterias shall cause the elimination of the offer.

13. Contract award
The contract shall be awarded to the lowest bidder who satisfied the
administrative and technical disposition.

14. Validity of offers
Bidders will remain committed to their offers for sixty (60) days from the
deadline set for the submission of tenders.

15. Complementary information
Complementary technical information may be obtained during working hours
from Tinto Council.

DONE AT TINTO, ON THE 11/05/2026

THE MAYOR TINTO
(CONTRACTING AUTHORITY)

Copies:
-  ARMP/BUEA
-  DD/MINMAP/MANYU
- Chairman/ ITB
- NOTICE BOARDS
- CONTRACTS SERVICE (archive)
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APPEL D'OFFRES NATIONAL OUVERT EN PROCEDURE D'URGENCE

N° 008/ONIT/MARIE/CT/CIPMT/BIP 2026 du 11/05/2026 POUR LA CONSTRUCTION D’UN
ABATOIRE A BACHUO-AKAGBE DANS LA COMMUNE DE TINTO DANS LARRONDISSEMENT DE

1.

UPPER BAYANG, DEPARTEMENT DE LA MANYU,REGION DE SUD-OUEST

FINANCEMENT: BUGDGET D'INVESTISSEMENT PUBLIC 2026

Objet d'appel d'offres :

dans le cadre de I'execution du budget 2026 d'investissement public, le maire de commune
de tinto, maitre d'ouvrage lance par ceci un Appel d'Offres national ouvert en
procedure d’urgence pour la construction d’'un abatoire a Bachuo-Akagbe dans la
Commune de Tinto dans I'Arrondissement de Upper Bayang, Departement de la
Manyu, region de sud-ouest.

2.

Nature des travaux
Les travaux comportent les études préliminaires effectuées et les informations
détaillées fournies dans les spécifications techniques et les évaluations quantitatives.

Participation et origine :
L'appel d'offre est ouvert aux entreprises Camerounaises diiment légalisées qui
remplissent les conditions de I'appel d'offres.

Allotissement :

Les travaux pour ce projet est dans le cadre de la construction d'un abattoir a
Bachuo-Akagbe dans la Commune de Tinto dans I’Arrondissement de Upper Bayang
en un seul Lot.

Financement

Ces projets seront financés par I'attribution appropriée de crédit dans le PIB 2026 de
la République du Cameroun selon l'imputation :

PROJET AMOUNT IMPUTATION

Pour la Construction d’un abattoir a
Bachuo-Akagbe dans la Commune

de Tinto dans I'Arrondissement de 45.000.000 F CFA | 60 27 291 1 32000005 0411464211
Upper Bayang.
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6. Consultation de dossier d'appel d'offres:
Le dossier de I'appel d'offres peut étre consulté et obtenu a partir de la date de la
publication de cet appel d'offres, aux bureaux de contrat de la Commune de
Tinto, Tel. 675 78 64 62/677434725 ou a ’ARMP BUEA et au MINMAP
MANYU a I’ARMP /BUEA et au MINMAP MANYU.
Le dossier peut étre consulté pendant des heures de travail aux bureaux de contrat
de la Commune.

7. Acquisition de dossier tendre :
Le dossier peut étre obtenu a partir du bureau de travaux de Commune de Tinto
(porte 3) dés publication de cette notice contre le paiement de la Somme de
SOIXANTE-DIX MILLE (90 000) FRANCS DE CFA, payable a la trésorerie de la
commune de Tinto, des frais non remboursables représentant le colt du dossier
d'appel d'offres.
NB/ un soumissionnaire est éligible d'acquiére un celle lot

8. Soumission des offres :
Chacun offre sera rédigé en anglais ou en frangais dans six (06) copies comprenant
un original et cing (05) copies marquées comme tels, devrait étre déposées contre
recu au secrétariat de commune de Tinto au plus tard le 10/06/2026 a 09.00
précises et devrait porter l'inscription :

APPEL D'OFFRES NATIONAL OUVERT EN PROCEDURE D'URGENCE
N° 008/AONO/MAIRE/CT/CIPMT/BIP 2026 du 11/05/2026. POUR LA CONSTRUCTION D'UN
ABATOIRE A BACHUO-AKAGBE DANS LA COMMUNE DE TINTO DANS LARRONDISSEMENT DE
UPPER BAYANG, DEPARTEMENT DE LA MANYU,REGION DE SUD-OUEST

Nom and address de Autorité Contractante”: LE MAIRE TINTO
"A ouvrir seulement pendant la session de dépouillement"

9. Admissibilité des offres :

Chaque soumissionnaire doit inclure dans ses documents administratifs, une caution
bancaire émis par un établissement bancaire de premier ordre approuvé par le
ministére responsable des finances et dont la liste est trouvée dans le document le
numéro 12 du dossier d'appels d'offres, d'un montant de NEUF CENT MILLES
(900 000) francs CFA pour une période de validité de trente (30) jours a
compter de la date d'ouverture.

Sous peine de rejet, seulement les originaux ou les copies certifiées conformes par
les services émetteurs ou les autorités administratives, doivent impérativement étre
produits selon les réglements spéciaux de I'appel d'offres. Ils doivent
obligatoirement étre datant au moins de trois (3) mois de la soumission des offres.
Les offres non conformes avec les prescriptions du Dossier d’Appel d'Offre seront
déclarées irrecevables. Particulierement I'absence du cautionnement provisoire
délivré par une banque agréée par le Ministre des Finances entrainera le rejet pur et
simple de l'offre sans aucun recours, de méme que le non-respect des modeles des
pieces du Dossier d’Appel d'Offres.

10. Ouverture des offres :

Les offres seront ouvertes en une seule phase. L'ouverture des offres
administratives (enveloppe A), les offres techniques (enveloppe B) et offres
financieres (enveloppe C) se fera le 10/06/2026 a 10 AM heure local dans
dans la salle de conférence du Commune de Tinto.
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11. Délai d’exécution
Le délai d’exécution maximum est fixé a trois et demis (3.5) mois.

12. Principaux critére éliminatoires L'offre sera rejetée quand :

Absence ou non conformité de la garantie de soumission ;

Fausse déclaration ou faux documents ;

Non conformité des offres administratives ;

Non conformité des offres financieres ;

Caractéristiques techniques non conformes aux spécifications techniques
contenues dans les cahiers de charge ;

VVVYYVYYVY

13. Critéres principaux de qualification
Les critéres concernant la qualification sont les suivants :
- Chiffre d'affaires d’au moins de quinze millions (15 000 000) F CFA Yes/No

- Capacité de préfinancement Yes/No

- Programme de dépense ou d'autres contrats sous I'exécution Yes/No

- Les références des travaux similaires Yes/No

- Disponibilité d'équipement matériel Yes/No -
Expérience de personnel de supervision Yes/No

Non le respect de 3 criteres causera I'élimination de I'offre.

14. Récompense de contrat
Le contrat sera attribué au plus bas soumissionnaire qui a satisfait la disposition
administrative et technique.

15. Validité des offres
La durée de validité des offres est de 60 jours a compter de la date limite fixée
pour la remise des offres

16. L'information complémentaire
L'information technique complémentaire peut étre obtenue a toutes heures de
travail aux bureaux de Travaux de la Commune de Tinto (porte 03) Tel : 675 78
64 62/677 43 47 25.

FAIT ATINTO, LE 11/05/2026

LE MAIRE DE TINTO
(AUTORITE CONTRATANTE)
Copie :
- ARMP/SW/ Buea
- DD/MINMAP/MANYU
- Président CIPM;
- Affichage.
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Document N°. 2: General
ADMINISTRATIVE Regulations of the
Invitation to Tender
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

The Mayor of the Tinto Council, the Contracting Authority, launches on Open National
Invitation to tender by Emergency Procedure N° 008/ONIT/MAYOR/TC/TCITB/PIB 2026
of 11/05/2026. FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE AT BACHUO-AKAGBE WITHIN THE
TINTO MUNICIPALITY, MANYU DIVISION, SOUTH WEST REGION.

1.1
The bidder retained or the successful bidder must complete the works within the time-
limit indicated in the Special Regulations and which time-limit runs from the date of
notification of the Administrative Order.
1.2 In this Tender File, the terms “Contracting Authority” shall refer to the Mayor of
Tinto Council and the term “day” means a calendar day.

Article 2: Financing

The works forming the subject of this invitation to tender shall be financial by the
Publics Investment Budget of 2026.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of
rules of professional ethics during the award and execution of public contracts. By
virtue of this principle, the Contracting Authority:
a) defines, within the context of this clause, the following expressions in the
following manner:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts
any advantage in view of influencing the action of a public official during
the award or execution of a contract;

ii) is involved in “fraudulent manoeuvres” whoever deforms or distorts facts
in order to influence the award or execution of a contract;

iii) “collusive practices” mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed
at artificially maintaining the prices of offers at levels not corresponding
with those which will result from the forces of competition;

iv) And “coercive practices” mean any form of harm against persons or their
property or threats against them in order to influence their action during
the award or execution of a contract.

b) Will reject any award proposal if it determines that the proposed successful bidder
is directly or through the intermediary of an agent, guilty of corruption or is involved
in fraudulent manoeuvres, collusive or coercive practices for the award of this
contract.
Article 4: Candidates allowed competing
The participation to the present call for tender is opened to all duly registered
enterprises based in Cameroon.

Article 5: Building materials, materials, supplies equipment and authorised
services
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Building materials, the contractor’s materials, supplies, equipment and services forming
the subject of this contract must originate from stores meeting the criteria of origin
defined in the Special Regulations of the invitation to tender and all expenditure done
within the context of the contract shall be limited to the said building materials,
materials, supplies, equipment and services.

Article 6: Qualification of bidder
6.1 As an integral part of their offer, bidders must:
A) Submit a power of attorney making the signatory of the offer bound by the offer;
and
B) Update the information included in their request for pre-qualification which may
have changed (or provide this information, in case of open invitation to tender).
Where necessary, bidders should update the information relating to the following
points:

i. Access to a credit line or availability of other sources of funding; considering
the scope of the services, the production of recent balance sheets and
turnovers may be required;

ii. Orders acquired and contracts awarded;

iii. Pending litigations; and

iv. Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must
satisfy the following conditions:

a) The offer must include all the information listed in article 6(1) above;
b) The offer and the contract must be signed in a way that is binding on
all members of the group;

C) The nature of the group (joint or several) must be specified and
justified with the production of a joint venture agreement in due form;

d) The member of the group designated as the representative will

represent all the undertakings vis a vis the Contracting Authority with regard
to the execution of the Contract.
e) In case of joint co-contracting, the co-contractors shall share the
sums which are paid by the Contracting Authority into a single account; on
the other hand, each undertaking is paid in its own account by the
Contracting Authority where it is several co-contracting.
6.3 Bidders must equally present sufficiently detailed proposals to demonstrate
that they conform to the technical specifications and delivery time-limits set in the
Special Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the works and its environs and obtain by
himself and under his own responsibility, all the information which may be necessary
for the preparation of the offer and the execution of the works. The related cost of
the visit of the site shall be borne by the bidder.

7.2 The Contracting Authority shall authorise the bidder and his employees or agents
to enter the premises and the land for the said visit but only on the express
condition that the bidder, his employees and agents free the Contracting Authority,
his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident,
loss of material damages, costs and fees incurred from this visit.

13| Page



7.3 The Contracting Authority may organize a visit of the site of the works during the
preparatory meeting to establishing the offers mentioned in article 19 of the General
Regulations of the invitation to tender.

B. TENDER FILE
Article 8: Content of Tender File
8.1 The Tender file describes the works forming the subject of the contract, sets the
consultation procedure of contractors and specifies the terms of the contract.

Besides the addendum (addenda) published in accordance with article 10 of the
General Regulations of the invitation to tender, it includes the following
documents:

The letter of invitation to tender (for restricted invitation to tender);

The tender notice;

The General Regulations of the invitation to tender;

The Special Regulations of the invitation to tender;

The Special Administrative Conditions;

The Special Technical Conditions;

The price schedule;

The bill of quantities and estimates;

The sub details of prices;

The execution schedule;

Charts and other elements of the technical file;

Model of forms presenting the equipment, personnel and references;

. Model tender letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of bank guarantee in replacement of the retention fund;

Model contract;

Form relating to preliminary studies;

List of banking establishments and financial bodies approved by the Ministry in

charge of finance authorized to issue bonds.

8.2 The bidder must examine all the rules, forms, conditions and specifications
contained in the Tender File. It is up to him to furnish all the information requested and
prepare an offer in conformity with all aspects of the said file. Any inadequacy may lead
to a rejection of his offer.

TY SOV OS3ITATTSQOMNOQO0 T

Article 9: Clarifications on the Tender File

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them
from the Contracting Authority in writing or by electronic mail (fax or e-mail) at the
Contracting Authority’s address indicated in the Special Regulations of the invitation to
tender.

9.2 The complaint must be addressed to the Contracting Authority with copies to the
body in charge of the regulation of public contracts and the chairperson of the Tenders
Board.

It must reach the Contracting Authority or Delegated Contracting Authority not later
than fourteen (14) days before the opening of bids.

9.3 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to the body in charge of the regulation of public contracts.
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Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the
submission of offers and for any reason, be it at his initiative or in reply to a request for
clarification formulated by a bidder, amend the Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in
accordance with article 8.1 of the General Regulations of the invitation to tender and
must be communicated in writing or made known to all bidders who bought the Tender
File. The latter must acknowledge receipt of the addenda in writing to the Contracting
Authority.

10.3 In order to give bidders sufficient time to take account of the addendum in
the preparation of their offers, the Contracting Authority may postpone as is necessary,
the deadline for the submission of offers, in accordance with provisions of article 22 of
the General Regulations of the invitation to tender.

C. PREPARATION OF OFFERS
Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his
offer and the Contracting Authority shall in no case be responsible for these costs nor
pay for them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of offer

The offer as well as any correspondence and all documents concerning the offer
exchanged between the bidder and the Contracting Authority shall be written in English
or French. Complementary documents and the forms provided by the bidder may be
written in another language on condition that a precise translation into either English or
French of the passages concerning the offer is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer
13.1 The offer presented by the bidder shall include the documents detailed in the

Special Regulations of the invitation to tender, duly filled and put together in three

volumes:

a) Volume 1: Administrative offer
It includes:
All documents attesting that the bidder:

has subscribed to all declarations provided for by the laws and regulations;

paid all taxes, duties, contributions, fees or deductions of whatever nature;

is not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the
General Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the offer to commit the
bidder, in accordance with the provisions of article 6(1) the General Regulations of
invitation to tender.

b) Volume 2: Technical offer
b.1 Information on qualifications
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The Special Conditions lists the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Conditions of the
invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specifies the constituent elements of
the technical offer of the bidders especially: a methodological statement on an
analysis of the works and specifying the organization and programme which the
bidder intends to put in place or use to execute the works (installations, schedule,
PAQ, PGE, sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract
The bidder shall submit duly initialed copies of administrative and technical
documents relating to the contract, namely:
1. The Special Administrative Conditions (SAC); 2.
The Special Technical Conditions (STC).
c) Volume 3: Financial offer
The Special Conditions specify the elements that will help in justifying the cost of the
works, namely:
1. The signed and dated original offer prepared according to the attached
model, stamped at the prevailing rate;
2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
In this regard, the bidders will use the documents and models provided in the Tender
File, subject to the provisions of article 17(1) of the General Regulations of the
invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of Invitation to
Tender, the bidders present offers for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than
one lot.

Article 14: Offer price

14.1  Except otherwise stated in the Tender File, the amount of the contract shall
cover all the works described in article 1.1 of the General Regulations of the
invitation to tender, on the basis of the price schedule and the detailed bill of
quantities and estimates presented by the bidder.

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill
of quantities and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the
Special Administrative Conditions, all dues, taxes and fees payable by the bidder
on grounds of the contract or on any other ground, thirty (30) days prior to
the submission of the offers, shall be included in the prices and in the total
amount of the offer presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of
establishment of the initial price, as well as the price revision/updating conditions
for the said price must be specified. This is with the understanding that any
contract of duration less than one (1) year shall not be subject to a price
revision.

14.5  All unit prices must be justified by sub-details established in accordance with the
structure proposed in annex 8.

Article 15: Currency of offer and payment

For national invitations to tender, the currency shall be the CFA franc.

16 |Page



Article 16: Validity of offers

16.1

16.2

16.3

Offers must remain valid during the period stated in the Special Regulations from
the date of submission of the bids fixed by the Contracting Authority, in application
of article 22 of the Special Regulations. An offer valid for a shorter period shall be
rejected by the Contracting Authority or Delegated Contracting Authority as not
being in conformity.

Under exceptional circumstances, the Contracting Authority may seek the approval
of bidders to extend the validity time-limit. The request and the responses that will
be given shall be in writing (or by fax). The validity of the bid bond provided for in
article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bidder may refuse to extend the validity of his offer without losing his
bid bond. A bidder who consents to an extension shall not be asked to modify his
offer nor shall he be authorised to do so.

Where the contract does not include a price revision clause and that the period of
validity of offers is extended for more than sixty (60) days, the amounts payable to
the bidder retained shall be updated by application of the formula featuring in the
request for extension that the Contracting Authority addressed to bidders. The
updating period shall run from the date of notification of the contract or the
Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not
be taken into account for purposes of evaluation.

Article 17: Bid bond

17.1

17.2

17.3

17.4

17.5

17.6

In application of article 13 of the General Regulations, the bidder shall furnish a
bid bond of the amount specified in the Special Regulations and which bid bond
shall be a full part of his offer.
The bid bond must conform to the model presented in the Tender File; other
models may be authorized subject to the prior approval of the Contracting
Authority. The bid bond will remain valid for thirty (30) days beyond the original
date set for the validity of offers or any other validity time-limit requested by the
Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.
Any offer without an acceptable bid bond shall be rejected by the Tenders Board
as not in conformity. The bid bond of associated enterprises must be established
in the name of the group submitting the offer and mention each member of the
associated grouping.
The bid bonds of bidders who are not retained shall be returned within fifteen
(15) days after publication of the award result.
The bid bond of the successful bidder shall be released as soon as the latter
would have signed the contract and furnished the required final bond.
The bid bond may be seized:
if the bidder withdraws his offer during the period of validity;
a) if the retained bidder:

i) Fails in his obligation to register the contract in application of article 37 of

the General Regulations;
ii) Fails in his obligation to furnish the required final bond in application of
article 38 of the General Regulations.
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Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special

Regulations shall specify these deadlines and shall indicate the method retained for the

evaluation of the completion deadline proposed by the bidder within the specified

deadlines. Offers that propose deadlines beyond those specified shall be considered as
not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer

technical variants must first assess the basic solution of the Contracting Authority as

described in the Tender File and furnish in addition all the information which the

Contracting Authority needs for a complete evaluation of the proposed variant,

including the plans, calculations, technical specifications, sub-details of prices and

proposed construction methods and all other useful information. If necessary, the

Contracting Authority will examine only the technical variants of the bidder offer

conforming with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorized, to directly
submit the technical variants for certain parts of the works, these parts of the works
must be described in the technical specifications. Such variants shall be evaluated
according to their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of offers

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to
take part in a preparatory meeting which will hold at the date and place indicated
in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer
any questions which may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in writing or
by telex in a way as to reach the Contracting Authority at least one week before
the meeting The Contracting Authority may not reply to questions received late.
In this case, the questions and answers shall be transmitted according to the
methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the
replies given, including questions prepared after the meeting, shall be forwarded
immediately to everyone who bought the Tender File. Any modification of
documents of the Tender File listed in article 8 of the General Regulations which
may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the
provisions of article 10 of the General Regulations and not through the minutes of
the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment
of offers shall not be a reason for disqualification.

Article 20: Form and signature of offer

20.1 The bidder shall prepare an original of the constituent documents described in
article 13 of the General Regulations in a volume clearly indicated “"ORIGINAL". In
addition, the bidder shall submit the number required in the General Regulations,
bearing “COPY”. In case of discrepancy, the original shall be considered as
authentic.

20.2 The original and copies of the offer must be typed or written in indelible ink
(photocopies shall be accepted in the case of copies) and shall be signed by the
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person(s) duly empowered to sign on behalf of the bidder, in accordance with
article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages
of the offer containing alterations or changes must be initialed by the signatory (ies)
of the offer.

20.3 The offer shall be bearing no modification, suppression or alteration unless such
corrections are initialed by the signatory (ies) of the offer.

D. SUBMISSION OF OFFERS
Article 21: Sealing and marking of offers
21.1 The bidder shall seal the original and each copy of the offer in separate envelopes
(internal envelopes) by marking on these envelopes “"ORIGINAL” and “COPY”, as
the case may be. The envelopes shall then be placed in another envelope which will
equally be sealed but which will not give any indication regarding the identity of the
bidder.
21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the
Special Regulations;

b) Should bear the name and identification number of the project as indicated in the
Special Regulations and bear the inscription “TO BE OPENED ONLY ON THE
DAY AND AT THE TIME FIXED FOR THE OPENING OF BIDS" as specified in
the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a
way as to enable the Contracting Authority return the sealed offer if it is late in
accordance with article 23 of the General Regulations and to meet the provisions of
article 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1)
and 21(2) above, the Contracting Authority shall not be responsible if the offer is
misplaced or opened prematurely.

Article 22: Date and time-limit for submission of offers

22.1 The offers must be received by the Contracting Authority at the address specified in
article 21(2) of the Special Regulations not later than the date and time stated in
the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the
submission of the offers by publishing an addendum in accordance with the
provisions of article 10 of the General Regulations. In this case, all the rights and
obligations of the Contracting Authority and bidders previously governed by the
initial date will henceforth be governed by the new date.

Article 23: Late offers
Any offer received by the Contracting Authority beyond the deadline for the
submission of offers in accordance with article 22 of the General Regulations shall
be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of offers

24.1A bidder may modify or withdraw his offer after submitting it, on condition that the
written notification of the modification or withdrawal is received by the Contracting
Authority prior to the end of the time-limit prescribed for the submission of the offers.
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The said notification must be signed by an authorized representative in application of
article 20(2) of the General Regulations. The modification or the corresponding
replacement offer must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and "REPLACEMENT OFFER”
or "MODIFICATION".

24.2The notification of modification or withdrawal should be prepared, sealed, marked
and forwarded in accordance with the provisions of article 21 of the General
Regulations. The withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic,
shall not be posterior to the time-limit set for the submission of offers.

24.30ffers being requested to be withdrawn in application of article 24(1) shall be
returned unopened.

24.4No offer may be withdrawn during the interval between the submission of offers
and the expiry of the validity of offers specified by the model tender. The withdrawal of
an offer by a bidder during this interval may lead to the confiscation of the bid bond in
accordance with the provisions of article 17(6) of the General Regulations.

E. OPENNING OF ENVELOPES AND EVALUATION OF OFFERS
Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases
and in the presence of the representatives of bidders who wish to attend at the date,
time and address specified in the Special Regulations. Representatives of bidders shall
sign a register attesting to their presence.
25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents
announced to the hearing of everyone, while the envelope containing the
corresponding offer shall be returned to the bidder unopened. Withdrawal shall be
allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “Replacement offer” are opened and announced
to the hearing of everyone and the new corresponding offer substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement
of the offer shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of
everyone. Lastly, the envelopes marked “modification” shall be opened and their
contents read to the hearing of everyone with the corresponding offer. The
modification of the offer shall only be allowed if the corresponding notification contains
a valid empowerment of the signatory requesting the modification and read to the
hearing of everyone. Only offers which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.
25.3 All envelopes shall be opened successively and the name of the bidder announced
aloud as well as the possible modification mentioned, the price offered, including any
rebates [in case of opening of financial offers] and any variant, where necessary, the
existence of a guarantee of the offer if it is required and any other details which the
Contracting Authority deems useful to be mentioned. Only rebates and variants of
offers announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.
25.4 Offers (and modifications received in accordance with the provisions of article 24
of the General Regulations) which were not opened and read to the hearing of
everyone during the bid-opening session for whatever reason, shall not be submitted
for evaluation.
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25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of
offers, their administrative regularity, prices, rebates and time-limits as well as the
composition of the Evaluation sub-committee. A copy of the said minutes to which is
attached the attendance sheet is handed over to all the participants at the end of the
session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board

immediately hands over to the focal point designated by ARMP an initialed copy of the

offers presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be

addressed to the Public Contracts Authority with copies being sent to the body in

charge of the regulation of public contracts, the Contracting Authority or Delegated

Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening
of bids in the form of a letter to which is obligatorily attached a sheet of the petition
form duly signed by the petitioner and possibly by the chairperson of the Tenders
Board.

The Independent Observer attaches to his report the sheet that was handed to him,

including any related commentaries or observations.

Article 26: Confidential character of the procedure

26.1 No information relating to the examination, clarification, evaluation and
comparison of offers and verification of the qualification of the bidders and the
recommendation for the award shall be given to bidders nor to any person concerned
with the said procedure before the announcement of the award.

26.2 Any attempt by a bidder to influence the Evaluation sub-committee of bids or the
Contracting Authority in his award decision may cause the rejection of his offer.

26.3 Notwithstanding the provisions of paragraph 26.2, between the opening of bids
and the award of the contract, if a bidder wishes to enter into contact with the
Contracting Authority with reasons having to with his offer may do so in writing.

Article 27: Clarifications on the offers and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of offers, the chairperson of
the Tenders Board may, if he desires, request any bidder to give clarifications on his
offer. This request for clarification and the response given are formulated in writing but
no change on the amount or content of the offer is sought, offered or authorized,
except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of
article 29 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members
of the Tenders Board and the Evaluation Sub-committee for questions related to their
offers, between the opening of envelopes and the award of the contract.

Article 28: Determination of Conformity of offers

28.1 The Evaluation sub-committee shall carry out a detailed examination of offers to
determine if they are complete, if the required guarantees are furnished, if the
documents were correctly signed and if generally the offers are in proper order.

28.2 The Evaluation sub-committee shall determine if the offer is essentially in
conformity with the conditions fixed in the Tender File based on the content without
recourse to external elements of proof.
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28.3 An offer that conforms to the Tender File shall essentially be an offer that respects
all the terms, conditions and specifications of the Tender File, without substantial
divergence or reservation. A substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realization of the works;

ii) which substantially limits and is not in conformity with the Tender File, the
rights of the Contracting Authority or the obligations of the bidder in
relation to the contract; or

iii) Whose correction would unjustly affect the competitiveness of the other
bidders who presented offers that essentially conformed with the Tender
File.

28.4If an offer is essentially not in conformity it shall be rejected by the competent
Tenders Board and shall not eventually be rendered in conformity.

28.5The Contracting Authority reserves the right to accept or reject any modification,
divergence or reservation. Modifications, divergences, variants and other factors which
are beyond the requirements of the Tender File shall not be considered during the
evaluation of offers.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder because having
an offer substantially in conformity with the provisions of the Tender File, fulfill
the qualification criteria stipulated in article 6 of the Special Regulations. It is
essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify offers considered essentially in
conformity with the Tender File to correct the possible calculation errors. The
Evaluation sub-committee shall correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by
multiplying the unit price by the quantity, the unit price being authentic, the
total price shall be corrected, unless the Evaluation sub-committee judges that it
is a gross error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub
totals shall be considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures,
the amount in letters shall be considered authentic, unless the amount is linked
to an arithmetical error confirmed by the sub-detail of the said price, in which
case the amount in figures shall prevail subject to paragraphs (a) and (b) above.
30.2 The amount featuring in the offer shall be corrected by the Evaluation
subcommittee, in accordance with the error correction procedure above and with
confirmation by the bidder, the said amount shall be deemed to commit him.

30.3 If the bidder who presented the lowest bid refuses the correction thus carried out,
his offer shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1To facilitate the evaluation and comparison of offers, the Evaluation subcommittee
shall convert the prices of offers expressed in various currencies into those in which
the offer is payable in CFA francs.
31.2The conversion shall be done using the selling rate fixed by the Bank of Central
African States (BEAC) under the conditions defined by the Special Regulations.
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Article 32: Evaluation of financial offers

32.10nly offers considered as being in conformity, as per the provisions of article 28 of
the General Regulations, shall be evaluated and compared by the Evaluation
subcommittee.

32.2By evaluating the offers, the Evaluation Sub-committee shall determine for each
offer the evaluated amount of the offer by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article
30.2 of the General Regulations;

b) By excluding projected sums and where necessary provisions for the
unforeseen occurrences featuring in the bill of quantities and estimates but by
adding the amount of works done under State supervision where they are
costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the
rectifications (a) and (b) above, in accordance with the provisions of article
31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable
reservation on technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the
bidders, if they are authorized by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General
Regulations and the Special Regulations by applying the rebates offered by the
bidder for the award of more than one lot, if this invitation to tender is
launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are
permitted, shall be evaluated according to their own merit and independently
of the fact that the bidder offered or not a price for the technical solution
specified by the Contracting Authority in the Special Regulations.

32.3The estimated effect of price revision formulae featuring in the GAC and SAC
applied during the period of execution of the contract shall not be considered during
the evaluation of offers.

The Contracting Authority reserves the right to accept or reject any modification,
difference or reservation. The modifications, differences, variants or other factors which
exceed the requirements of the tender file are not taken into account during the
evaluation of offers.

32.4If the offer judged the lowest bid is considered abnormally low or strongly
unbalanced in relation to the estimates of the Contracting Authority, the Evaluation
sub-committee may, from the sub-details of prices furnished by the bidder for any
element or all the elements of the bill of quantities and estimates, verify if these prices
are compatible with the construction methods and proposed calendar. In the case
where the justifications presented by the bidder are not satisfactory to it, the
Contracting Authority may reject the offer.

Article 33: Preference granted national bidders

If this provision is mentioned in the Special Regulations, national contractors may
benefit from a margin of national preference during the evaluation of offers as provided
for in the Public Contracts Code.
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F. AWARD OF THE CONTRACT
Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose offer was
judged essentially in conformity with the Tender File and who has the required
technical and financial capacities to execute the contract satisfactorily and whose offer
was evaluated as the lowest by including, where necessary, proposed rebates
34.2 If, according to article 13(2) of the General Regulations, the invitation to tender
comprises several lots, the lowest offer shall be determined by evaluating this contract
with other lots to be awarded concurrently, by taking into account the rebates offered
by the bidders in the case of more than one lot, as well as their financial situation at
the time of award.

Article 35: The right by the Contracting Authority to declare an invitation to
tender unsuccessful or cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of invitation to tender
after the authorization of the Prime Minister where the offers have been opened or to
declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of the award of the contract

Before the expiry of the validity of the offers set in the Special Regulations, the
Contracting Authority shall notify the successful bidder by telecopy confirmed by
registered mail or by any other means that his offer was retained. This letter will
indicate the amount the Contracting Authority will pay the contractor to execute the
works and the execution time- limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration

concerned, upon request addressed to it within a maximum deadline of five (5) days

after publication of the award results, the Independent Observer’s report as well as the
minutes of the award session of the related contract to which shall be attached the
evaluation report of the offers.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection

of offers of the bidders concerned who so request.

37.3 After publication of the award results, offers that are not withdrawn within fifteen

(15) days shall be destroyed, without any claims for compensation being entertained.

Only the copy destined for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with
copies to the body in charge of the regulation of public contracts, the Contracting
Authority or Delegated Contracting Authority and the chairperson of the Tenders Board.
It must take place within a maximum deadline of five (5) working days after the
publication of the results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is

submitted to the Tenders Board and the competent Specialized Contracts Control Board, where

need be for approval.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the

date of reception of the draft contract approved by the competent Tenders Board and

subscribed by the successful bidder.

The contract must be notified to the holder within five (5) days of its date of signature.
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Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the
contractor shall furnish the Contracting Authority with a final bond, in the form
stipulated in the Special Regulations, in accordance with the model provided in the
Tender File.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the
contract may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Contracting Authority as beneficiary or by
a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and
managed by nationals may, in lieu of the guarantee, provide a statutory lien or a bond
issued by a banking establishment or first rate financial institution approved in
accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause
the termination of the contract under the terms laid down in the General Administrative
Conditions.
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DOCUMENT No. 3: SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

INTRODUCTION

1 | Definition of Works: FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE AT
BACHUO-AKAGBE WITHIN THE TINTO MUNICIPALITY, MANYU DIVISION, SOUTH

WEST REGION

Name and Address of the Contracting Authority: THE MAYOR OF TINTO COUNCIL,
TINTO, Tel: 675 78 64 62 / 677 43 47 25.

Invitation to Tender Reference: N° 008/ONIT/MAYOR/TC/TCITB/PIB2026

OF 11/05/2026

2 | Execution Period: Three and a half (3.5) months

3 | Source of financing: Public Investment Budget (PIB) 2026

4 | Origin of materials, equipment and related services should come from the local market
and respect the norms applicable in Cameroon.

5 EVALUATION GRILL

| — Main eliminator y criteria

Sub Criteria Evaluation
Yes No
A | Declaration of Intention to Tender
B | Group Agreement
C Certificate of Non-Bankruptcy
D An Attestation of Bank Account
E The Bid Bond and attached receipt from Caisse des Dépots et
Consignations (CDEC)
F An Attestation of Non-Exclusion From ARMP
G An Attestation of Pre-Financing Capacity
H National Social Insurance Fund (CNPS)

—

The Power of Attorney; (or “Authorization”)

] Tax Payer's Card
K Business location (PATENTE)
L Certificate attesting the payment of taxes (Non Relevance)

Attestation of Localization and Certified copy of the Plan

Certificate of Incorporation (Registre de Commerce)

M
N
O | Receipt of Purchase of Tender
P

A Categorisation Certificate issued by the Authority in charge of

Public Contracts (CIRCULER LETTER N 000006/LC/MINMAP/CAB OF
05/02/2025)

Q | Attestation of non-abandonment of project(s) within manyu issues
by DDMAP MANYU.
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Tender documents

Il — Main qualification Criteria

Sub — Criteria

Evaluation

Yes

No

Turnover (at least Fifteen million (15 000 000) FCFA

w

Pre - financing capacity (access to credit or other financial

sources) Fifteen million (15 000 000) FCFA)

Enterprises references (in similar works)

Availability of materials and essential equipment

Proprietor of the proposed materials and essential equipment

mim (O |0

Experience of supervisory staff (at least Civil Technician with 10
years’ experience or Civil Senior Technician with five (05) years of
experience) Or civil engineer with at least three years’ experience
-An electrician with at-least A Level Technical

-A carpenter with at least A level Technician

Antecedents of non-execution of contracts or pending disputes

H

Attestation of site visit (with acceptable report)

Acceptable planning (Schedule)

The non-respect of three (03) of the ten (10) criteria shall cause the elimination of the bid.

6 Power of attorney for the Representative in case of a group of enterprises.

7 Site Visit: Bidders shall be expected to visit the works site and produce a report
signed by the engineer or Director of the enterprise.

8 Language of Bid: All bids shall be written in either English or French.

9 Presentation of Bids: The list of documents referred to in Article 13 of the General
Regulations and above must be completed, grouped in three volumes as indicated
and inserted in envelopes and labeled as follows:
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ENVELOPE A — VOLUME |

ADMINISTRATIVE DOCUMENTS.

a) Declaration of intent to tender with a 1500 FCFA fiscal stamp affixed to it, dated

signed and stamped (see attached model);

b) The group agreement, where need be;

C) The Power of Attorney, where need be;

d) A proof of nationality of bidder (certified true copy of national identity card of
the General manager);

e) A certificate of non-bankruptcy established by the Court of 1% instance of the
place of residence of the bidder dated not more than three (3) months
preceding the date of submission of bids;

f) An attestation of Bank Account issued by a commercial Bank approved by the

Ministry in charge of Finance and approved by COBAC; g) Original receipt of

purchase of the Tender file;

h) The Bid Bond of: Nine Hundred Thousand (900 000) FCFA from a Banking

institution recognized by COBAC (according to attached model) and

attached receipt from Caisse des Dépots et Consignations
(CDEC);

)] An attestation of Non-exclusion from public contracts delivered by ARMP.

A site visit attestation to be signed by Bidders, shall be expected to visit the works

site and produce a report signed by the engineer or Director of the enterprise. and

report

)] An attestation for bidding purposes for this tender of not more than three (3)

months old issued by the National Social Insurance Fund,

L) An attestation of Tax clearance of not more than three (3) months old issued by

the Tax Department certifying that the bidder has effected all statutory

declarations in issues of taxes for the current financial year; m)  Current Business

license certified by taxation;

n) A valid Taxpayers Card certified by taxation;

o) Current business registration papers in conformity with OHADA laws

p) Attestation of localization certified by taxation department.

gq) A Certified True Copy of National Identity Card

r) A Categorization Certificate issued by the Authority in charge of Public
Contracts (CIRCULER LETTER N 000006/LC/MINMAP/CAB OF 05/02/2025)

s) Attestation of non-abandonment of project(s) projects within manyu issues by
DDMAP MANYU.

All bids not containing all the documents listed above or not in conformity with

the models shall be simply rejected.

In case of a group of companies, each member of the group must present a

complete administrative file, documents f, g, h, | being present only by the

representative of the group.

N.B. - All documents shall be originals if requested or certified photocopies signed

by the services that issued them and must be less than three (03) months old.

- The documents shall be arranged in the order listed above and separated from

each order by colored sheets.

ENVELOPE B: - VOLUME Il

TECHNICAL OFFER.
B.1. - Information on qualification criteria.
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a) Number of ongoing contract and their respective project owners
b) Proof of ownership or hiring possibilities of necessary equipment
In conformity with the tender, it shall show clearly the means at the disposal of the
enterprise to carry out the job (list of equipment and tools (certified copies of title
deeds, receipts, etc.)).
c) Personnel documents: shall contain
- List of workers required for the execution of the project
- Work Supervisor: (at least Civil Technician with 10 years’ experience or Civil
Senior Technician with at least five (05) years of experience fulfilling the conditions of
his field of competence).
- Foreman: A Civil Technician or equivalent with at least 5 years’ experience in
the domain of building construction or Civil Senior Technician with 2 years’
experience in the domain of building construction.
- Attach for the key personnel, a CV signed and dated, as well as certified
copies of highest certificates and letter of availability of the staff)
d) Reference in the execution of similar works:
- List of similar jobs executed in the last Three (03) years, with the costs of the
contracts, contacts of the project owners including justification documents.
(Copies of the contracts or contracts first and last pages, good delivery voucher
signed by the project owner, and minutes certifying the good execution of these
contracts).
B.2 - Technical Proposals.
Bidders shall study the Technical specifications and establish a suitable
methodology and work plan for the execution of the works.
It shall show clearly:
- methodology of execution,
- organization of the enterprise,
- Sources of materials;
- Work schedule;
- Site installation;
- Security arrangements;
- Environmental considerations;
- measures relating to the use of local manpower, - etc.
(Date, signature and stamp of the bidder at the end of each document).

B.3 — Proof of acceptance of the contract conditions:
Bidders must sign as proof of acceptance of contract conditions the following
documents:
- Specimen contract — Documents Nos. 4 & 9 (each page should be initialed
and last page signed and stamped)
- Technical specification (each page should be initialed and the last page
signed and stamped).
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ENVELOPE C: - VOLUME llI

FINANCIAL OFFER

C.1. The offer shall be as per the attached model Bid letter (Document No. 10,

Annexure 1), with a 1500 FCFA fiscal stamp affixed to it, dated and signed;

C.2. The duly filled unit price schedule. (Initialed and stamped on each page,
signature on last page);

C.3. The duly filled detailed cost estimates. (Initialed and stamped on each page,
signature on last page);

C.4. The duly filled framework of sub detail of prices. (Initialed and stamped on each
page, signature on last page);

C.5. Documents demonstrating financial viability of enterprise (bank Statement,
attestation of pre-financing capacity from bank manager, Attestation of
solvency).

NB: The various parts of the same file must obligatorily be separated by colour
Dividers both in the original and in the copies in a way as to facilitate

examination.

10 | Price and Currency of Bid
- Prices shall be inclusive of taxes and the currency shall be the national
currency - Francs CFA
- The prices of the contract are not revisable.

11 | Preparation and Submission of Bids
Validity of Bids:
The period of validity of bids is 90 days from the date of submission of bids.

12 | Bid Bond
Bidders shall furnish a bid of: Nine Hundred Thousand (900 000) FCFA, issued by
a Commercial Bank recognized by the Ministry in charge of Finance and recognized
by COBAC.

13 | Execution Period
Bids are called on the basis of a maximum execution period of: Three and half (3.5)
months.
The execution period proposed by the successful bidder shall become the contractual
execution period.

14 | Manner of Submission

The number of copies of the bid shall be seven (7) inclusive of the original, address

to the Contracting Authority as follows;

OPEN NATIONAL INVITATION TO TENDER BY THE EMERGENCY PROCEDURE
N° 008/ONIT/ MAYOR/TC/TCITB/PIB 2026 OF 11/05/2026,
FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE AT BACHUO-AKAGBE WITHIN
THE TINTO MUNICIPALITY, MANYU DIVISION, SOUTH WEST REGION.
Name and address of the Contracting Authority: The Lord Mayor Tinto Council.
“TO BE OPENED ONLY DURING BID OPENING SESSION”
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15

Submission of Bids
Place, date and deadline for submission of Bids:

Bids shall be submitted at the Tinto Council Contracts Office latest on the 10/06/2026
at 09 a.m.local time.

16 . .
Opening of Bids
Place, date and time of opening of Bids;
Bids shall be opened at the Tinto Council hall on the 10/06/2026 at 10 am prompt,
local time.
17

Award of the Contract and Final Bond

The contract shall be awarded to the bidder with the least financial offer having
qualified administratively and technically.

The successful bidder must furnish a final bond of two percent (2%) of the contract
amount within twenty (20) days of notification of the contract award.

Interested bidders can vial for all the two lots but a successful bidder shall be
awarded only one lot.

A. OPENING OF OFFERS

THE OPENING OF ENVELOPE A (Administrative documents) shall be in public and

the conformity of the documents verified. The administrative documents must be

complete, valid and authentic. The bid bond must conform to the format submitted. Only

bids with documents that meet these requirements shall have their other envelopes

evaluated.
THE OPENING OF ENVELOPE B and C (Technical and Financial offers) shall be in

public in the same session to determine whether the file is complete with the

authenticity of documents checked and whether the documents are signed correctly

and presented in conformity to the tender

EVALUATION AND COMPARISON OF OFFERS

1- General Presentation of the offer.

- Readable ... Yes / No

o BINAING et Yes/No

- Arrangement with respect to the Tender ....................... Yes/No

2- Methodological note

- Explanation of worktobe done ...l - Yes/No
Detailed organization of works (work schedule) ............... - Yes/No
Attestation of Site ViSit ................oovvvviiiiieeiiiiiied Yes/No

- Specimen contract initialed and signed .......................... ves/No

Yes / No

- Technical specification initialed and signed .....................
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3- References of the bidder (attach justifications).

- Summary table of references (with cost of contracts) ......... Yes/ No
General references of the bidder on completed contracts.... Yes/ No
- Building contract projects (three (03) projects
MINIMUM). e Yes /No
4- Financial capacity
- Bank attestation of a financial capacity of fifteen million
(15 000 000) FCFA Yes / No
- Cumulative turnover of the company more than or equal to Yes / No
thirty-two million 32 000 000 FCFA for the past three (03)
years. Yes/ No
- Similarity between prices of sub-detail of unit price and
those onthe price list..........ccooiiiiiiii
- Summary table of references (with cost of contracts) Yes/ No
Yes / No
- General references of the bidder on completed contracts.......
5- Support staff for the project
- Detailed list of the staff appointed for the project ................. Yes/ No
Project Supervisor
- Civil Engineering Technician with three (05) years’
EXPEIENCE ..o Yes / No
- Signed and dated CV with availability certificate ................ Yes / No
- Similar projects higher or equal to three (03) .................... Yes / No
Project Site foreman
- Senior Civil Engineering Technician with two (02) years’
experience or Civil Engineering Technician (with 5 years’
EXPEIIEICE) ..ttt ettt e Yes / No
- Signed and dated CV with availability certificate ................. Yes/ No
- Similar projects higher or equal to three (03) ...................... Yes/No
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Project Electrical Technician

- Alevel or equivalent with three (03) years’ experience, -
Signed and dated CV with availability certificate .................
- Similar projects higher or equal to three (03) ......................

- Project carpenter with three years’ experience A Level or Yes / No
equivalent with signed and dated cv Yes / No
Yes / No

6- Small and heavy equipment
- Conformity of the proposed equipment with the nature of

works to be executed (title deeds) .......ccoiiiiiiiiiiiiii, Yes / No
- Proof of ownership of the proposed equipment Yes /No
- Site Pickup (Purchase deeds) ..............oocueieeieiueiieeeiae, Yes / No

For each piece of equipment, furnish the tender board with the title deeds.

7- Proposed execution Period

- Execution period less than or equal to that of the tender .......... Yes/
No
TOTAL
30 Points

The number of “YES” points obtained shall be converted to percentage and only bids
with a technical mark
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DOCUMENT N°. 4: SPECIAL ADMINISTRATIVE
CONDITIONS (SAC)

35|Page



Table of contents
CHAPTER I: GENERAL

Article 1 - Subject of the contract

Article 2 - Award procedure

Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations

Article 5 - Constituent documents of the contract (article 4 of GAC)
Article 6 - General applicable instruments

Article 7 - Communication (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders (article 8 of GAC supplemented)
Article 9 - Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor’s personnel (article 15 of GAC supplemented)

CHAPTER II: FINANCIAL CLAUSES

Article 11 - Guarantees and securities (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)

Article 13 - Place and method of payment

Article 14 - Price variation (article 20 of GAC)

Article 15 - Price revision formulas

Article 16 - Price updating formulas (article 21 of GAC)

Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)

Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)

Article 20 - Advances (article 28 of GAC)

Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)

Article 24 - Payment in case of a group of enterprises (article 33 of GAC)

Article 25 - Final detailed account (article 35 of GAC)

Article 26 - General detailed account (article 35 of GAC)

Article 27 - Tax and customs schedule (article 36 of GAC)

Article 28 - Stamp duty and registration (article 37 of GAC)

CHAPTER III: EXECUTION OF THE WORKS

Article 29 - Execution deadline (article 38 of GAC)

Article 30 - Role and responsibility of the contractor (article 40 of GAC)
Article 31 - Making available documents and site (article 42 of GAC)

Article 32 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 33 - Nature of the works (article 46 of GAC)

Article 34 - Documents to be furnished by the contractor (article 49 supplemented)
Article 35 - Organization and security of sites (article 50 of GAC)

Article 36 - Implantation of structures (article 52 of GAC)

Article 37 - Sub-contracting (article 54 of GAC)

Article 38 - Site laboratory and trials (article 55 of GAC)

Article 39 - Site logbook (article 56 of GAC supplemented)

Article 40 - Use of explosives (article 60 of GAC)

CHAPTER IV: ACCEPTANCE

Article 41 - Provisional acceptance (article 67 of GAC)

Article 42 - Documents to be furnished after execution (article 68 of GAC)
Article 43 - Guarantee time-limit (article 70 of GAC)

Article 44 - Final acceptance (article 72 of GAC)

CHAPTER V: MISCELLANEOUS PROVISIONS

Article 45 - Termination of the contract (article 74 of GAC)
Article 46 - Force majeure (article 75 of GAC)

Article 47 - Differences and disputes (article 79 of GAC)
Article 48 - Drafting and dissemination of this contract
Article 49 and last: Entry into force of the contract

36| Page



CHAPTER I: GENERAL
Article 1: Subject of contract

The subject of this contract shall be FOR THE CONSTRUCTION OF A SLAUGHTER
HOUSE AT BACHUO-AKAGBE WITHIN THE TINTO MUNICIPALITY, MANYU DIVISION,
SOUTH WEST REGION

Article 2: Contract award procedure
This contract shall be awarded following Open National Invitation to Tender
N° 008/ONIT/MAYOR/TC/TCITB/PIB 2026 of 11/05/2026

Article 3: Definitions and Duties (Article 2 of GAC Supplemented)
3.1 a) The Contracting Authority shall be the Mayor of Tinto Council;

In this respect he preserves the original documents relating to the contract and
transmits copies to the Public Contract Regulatory Agency.

b) The Project owner shall be THE MAYOR OF TINTO COUNCIL (Authorizing
Officer). In this capacity, he shall respect the administrative, technical and financial
clauses of this contract.

B. The Representative of the Authority in charge of Public Contracts (Divisional
Delegation MINMAP MANYU): He ensures the affectivity, quality and good
governance of the system.

C. The verificator: The controller in charge at the control of execution: Brigade of
DDMINMAP MANYU: He reports the proper execution of tasks, verifies the regular
presence and roles of each stakeholder.

D. The Contract Manager shall be appointed by: The Mayor of Council.

E. The Contract Engineer shall be: The Divisional Delegate of Public Works,
Manyu,

F. The Project Manager shall be: The Chief of Technical Service of Tinto Council;

He examines, verifies, testifies and approves the quality and quantity of all works
executed. In this capacity, he shall notify the contractor, the service orders related to the
execution of the said project, he is qualified to prescribe all the dispositions that he
judges necessary and confirms all the works well done. He works in collaboration with
the contract manager (if any provision is mad for one).

Any project modification must be submitted by the Project manager, through the

Engineer and Contract Manager (if any provision is mad for one), to the Contracting

Authority, for his approval before the contractor can be executed. The Project Manager

is responsible for any modifications carried out without the Delegated Contracting

Authority’s approval.

3.2 -The authority to incur expenditure shall be THE MAYOR OF TINTO COUNCIL
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(Authorizing Officer)

-The authority to approve payment shall be THE MAYOR OF TINTO COUNCIL

(Authorizing Officer)

-The official in charge of payment shall be the Municipal Treasurer for Tinto Council.

-The official competent to furnish information within the context of execution of this
contract shall be THE MAYOR OF TINTO COUNCIL (Authorizing Officer)

NOTE: THE DIVISIONAL CONTROL BRIGADE OF MINMAP MANYU HAS THE
RIGHT TO VISIT THE SITE AT ANY TIME WITHOUT PRIOR NOTICE.

Article 4: Language Applicable, Law and Regulation 1.

The language to be used shall be English or French.

2. The contractor shall be bound to observe the law, regulations and ordinances in
force in Cameroon and these both within his own organization and in the
execution of the contract.

If in Cameroon the regulations, laws and administrative and fiscal measures in force at
the date of signature of this contract are amended after the signature of the contract,
the possible direct resulting costs shall be taken into account without gain or loss for
either party.

Article 5: Constituent Documents of the Contract (Article 9 of GAC)

The constituent contractual documents of this contract are in order of priority:

1) The tender or Commitment Letter;

2) The Bidder's Tender and its Annexes in all provisions not contrary to the Special
Administrative Conditions (SAC) and the Special Technical Conditions (STC) referred
to above;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the contract price such
as, in order of priority: the unit price schedule, the statement of all-in prices,
detailed estimates, the breakdown of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents, topographic
documents;

7) The General Administrative Conditions applicable on Public Works Contracts that
went into effect by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject
of the contract.

ARTICLE 6: General Instruments in force
This contract shall be governed by the following general instruments:
1. Framework Law No. 96/12 of 5 February 1996 on the Management of the
Environment;
2. The Mining Code;
3. Instruments Governing the various Professional Bodies;
4. Decree N°. 2004/275 of 24 September 2004 to Institute the Public Contracts
Code;
5. Decree N° 2001/048 of 23 February 2001 Relating to the Setting up,
Organization and Functioning of the Public Contracts Regulatory Agency;
6. Decree N°. 2003/651/PM of 16 April 2003 to Lay Down the Procedure for
Implementing the Tax and Customs System applicable to Public Contracts;

38| Page



7. Letter No; 00908/MINTP/DR of 1997 Relating to the Publication of Directives for
the Consideration of Environmental impact of Road Maintenance.

8. DTU for Building Works;

9. Applicable Standards;

10.0Other Instruments Specific to the domain concerned with the contract.

Article 7: Communication (Articles 6 and 10 supplemented)
1. All notifications and written communication within the framework of this contract
shall be sent to the following address:

a) In the case where the contractor is the addressee: beyond the time-limit
of 15 days fixed in Article 6(1) of the GAC to make his domicile known to
the Contracting Authority and immediately after completion of the works,
correspondences shall be validly addressed to the Council, in which the
work was done;

b) In the case where the Contracting Authority is the addressee:
The correspondences shall be addressed to the person with a copy
addressed to the Contracting Authority, Project Manager and Contract
Engineer where need be.
2. The contractor shall address all written notifications or correspondences to the
Engineer with a copy to the Contracting Authority.

Article 8: Administrative Orders (Article 8 of GAC)

1. The Administrative Order to start execution shall be signed by the Contracting
Authority and notified by the Contract Engineer;

2. Administrative Orders with financial incidence likely to modify the time-limits shall
be signed by the Contracting Authority and notified by the Engineer;

3. Administrative Orders of a technical nature linked to the normal progress of the
work and without financial incidence shall be signed directly by Contracting
Authority and notified by the Engineer;

4. Administrative Orders serving as warnings shall be signed by the Contracting
Authority;

5. The Contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the Enterprise of
Executing the Administrative Orders received.

Article 9: Contracts with Conditional Phases (Article 9 of GAC)
1. The contract has one phase.

Article 10: Contractor’s Staff (Article 15 of GAC Supplemented)

1. Any modification, even partial, made to the technical offer shall only occur after
the written approval of the Contract Engineer. In case of modification, the
contractor shall have himself replaced by a member of staff of equal competence
(qualifications and experiences).

2. In any case, the lists of supervisory staff to be used shall be subject to the
approval of the Engineer within fifteen (15) days of the notification of the
Administrative Order to start execution. The Engineer has eight (8) days to
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notify his opinion in writing with a copy being sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

3. Any unilateral modification on the supervisory staff made in the technical offer
prior to and during the works shall be a reason for termination of the contract as
mentioned in Article 45 below or the Application of Penalties.

CHAPTER II: FINANCIAL CONDITIONS
Article 11 Guarantees and Securities (Articles 29 and 41 of GAC)
1. Final bond;
The final bond shall be set at 2 % of the amount of the contract, inclusive of all
taxes.
The guarantee must be returned or released within one month following the
date of Provisional Acceptance of the works, following a release issued by the
Contracting Authority upon request by the contractor.
2. Performance bond
The retention fund shall be set at 10 % of the amount of the contract, inclusive
of all taxes.
The return or release of the retention fund or security shall be done within one
month after Final Acceptance by release issued by the Contracting Authority
upon request by the contractor.
3. Guarantee of Start-Off Advance;
The contractor may be granted a Start Off amount of 20% of the contract
amount (inclusive of taxes) upon request.
The Start-Off payment shall be guaranteed at 100% by a Cameroonian Bank
recognized by the Ministry in charge of Finance.

Article 12: Amount of the contract (Articles 18 and 19 of GAC Supplemented)
The amount of this contract as that is:
- Amount Exclusive of VAT: (in words and figures) CFA F;
- Amount of Inclusive all TAXE: Forty Five million (45 000 000) CFA F.
The amount of the contract calculated under the conditions laid down in Article
19 of the GAC, results from the application to the amount exclusive of the Value Added
Tax (VAT) and the possible rebate granted by the contractor.

Article 13: Place and Method of Payment
1. In return for the payments to be done by the Contracting Authority to the
contractor under the conditions laid down in the contract, the contractor is
bound by these provisions to execute the contract in accordance with the
provisions of the contract.
2. The Contracting Authority shall release the sums due in the following manner:

For payments in CFA francs (amount in figures and letters exclusive of taxes) by
credit to Account N® .ucvevesresresss opened in the name of the contractor in the
................. BANK.

Article 14: Price Variation (Article 20 of GAC)
1. Prices shall be firm not revisable
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Article 15: Price Revision Formulae (Article 21 of GAC) The
prices on the Unit Price Schedule shall not be revisable.

Article 17: Work under State Supervision (Article 22 of GAC Supplemented)
1. The percentage of works under State Supervision shall be 2% of the amount of
the contract and its additional clauses, where need be.

2. In the case where the contractor was invited to execute works under State
supervision, the submitted and duly justified expenditures shall be reimbursed to
him under the following conditions:

- The quantities considered shall the hours used or the quantities of
building materials and materials used that was the subject of joint job
cost sheets;

- The remunerations and salaries effectively paid to local labour shall be
increased by forty percent (40 %)to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate
featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly
justified at the place of use, marked up by ten percent for loss, stocking
and handling;

- The amount for services thus calculated, including the hours put by
heavy equipment shall be marked up by 25 % to take into account the
overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (Article 23 of GAC)
This contract is at unit price, all-in price or unit and all-in price.

Article 19: Evaluation of Supplies (Article 24 of GAC Supplemented)

1. The contractor shall be paid for usable materials intended for the execution of
the works mobilized on site in the event where the Jobbing Order is prematurely
terminated as provided for by the Regulation in force especially the Public
Contract Code.

2. No security shall be requested for payments on account of supplies.

Article 20: Advances (Article 28 of GAC)

1. The Contracting Authority shall grant a Start-Off Advance equal to 20 % of the
amount of the contract to the contractor after presentation of a caution of the
same amount from his Bank.

2. The time-limit for payment of the start-off advance is fixed at days
from the date of its request by the contractor.

Article 21: Payment for Works (Articles 26, 27 and 30 of GAC Supplemented)
1. Establishment of works executed;
Before the 30™ of each month, the contractor and the Engineer shall jointly establish a
job cost sheet which summarises and fixes the quantities executed and established for
each item on the schedule during the month and capable of giving entitlement to
payment.
2. Monthly detailed account.
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Not more than the fifth (5) of the month following the month of the services, the
contractor shall hand over to the Engineer two draft provisional monthly detailed
accounts in seven copies (one detailed account exclusive of VAT and the other inclusive
of taxes), according to the agreed model and establishing the total amount of the sums
to which he may lay claim as result of the execution of the contract since the start of
the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed
account of the amount of the taxes shall be the subject of an entry between the
budgets of and the Ministry in charge of Finance

The amount exclusive of VAT of the account on payment shall be paid to the
contractor as follows:

- 98.9 % paid directly to the account of the contractor;

- 1.1 % paid to the Public Treasury as AIR due by the contractor. The
Engineer has a time-limit of seven (7) days to forward to the Contracting
Authority the detailed accounts he has approved.

The Contracting Authority and Contract Engineer have a maximum time-limit of
twenty-one (21) days to sign the detailed accounts and forward them to the Accountant
in charge of payment.

Or The Engineer transmits to the paying body the detailed accounts he has approved
so that they are in its possession not later than of the month. In this case, a
copy of the detailed account and the corresponding job cost sheets is forwarded within
the same deadlines to the Contracting Authority for a follow-up file.

A copy of the corrected detailed account is returned to the contractor, if need be.

Payments shall be done by within a maximum deadline of calendar
days from the date of submission of the approved detailed accounts.

Article 22: Interest on Over-Due Payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in
accordance with Article 88 of Decree No. 2018/366 of 20 September 2018 to institute
the Public Contracts Code.

Article 23: Penalties for Delays (Article 32 of GAC supplemented)

1. The amount set for penalties for delays is as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes
inclusive per calendar day of delay from the first to the 30" day beyond
the contractual time-limit;

b) One one thousandth (1/1000™) of the initial amount of the contract
inclusive of all taxes per calendar day beyond the 30" day.

2. The cumulated amounts of penalties for delay shall be limited to ten percent (10
%) of the initial contract inclusive of all taxes.

Article 24: Payment in Case of a Group of Enterprises (Article 33 of GAC)

1. In the case of a Group of Enterprises, indicate the method of payment of joint
and sub-contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final Detailed Account (Article 34 of the GAC)
1. After completion of the works and within a maximum time-limit of 30 days after
the date of Provisional Acceptance, the contractor shall establish, based on joint
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reports, the draft final detailed account of works executed and which detailed
account summarises the total sums to which the contractor may be entitled as a
result of the execution of the whole contract.

2. The Contracting Authority has 30 days to notify the corrected and approved
draft to the Engineer.

3. The contractor has 30 days maximum to return the signed final detailed account.

Article 26: General and Final Detailed Account (Article 35 of the GAC)

1. The Contracting Authority or the Engineer has 30 days maximum to establish the
general detailed account and forward to the contractor after final acceptance At the
end of the guarantee period which results in the final acceptance of the works, the
Contracting Authority draws up the general and final detailed accounts of the contract
which he has had signed jointly by the contractor and the Engineer. This detailed
account includes:

- The Final Detailed Account,
- The Balance
- The summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the
contractor definitely binds the two parties except with regard to interest on overdue
payments.

2. The contractor has 30 days’ maximum to return the signed final detailed account.

Article 27: Tax and Customs Regulations (Article 36 of the GAC)

1) Decree No. 2003/651 of 16 April 2003 to Lay Down the conditions for
implementing the Tax Regulations and Customs Procedures Applicable to Public
Contracts. The taxes applicable to this contract include notably:

- Taxes and Dues Relating to Industrial and Commercial Profits, including
the AIR which is a deduction on Company Taxes;
- Registration Dues in accordance with the Tax Code;
- Dues and Taxes attached to the execution of services provided for in the
contract; o Duties and Taxes of entry into Cameroonian Territory
(Customs
Duties, VAT, Computer Tax); o
Council Dues and Taxes;
o Dues and Taxes Relating to the Extraction of Building Materials and
Water.
These elements must be included in the costs which the undertaking imputes on its
running costs and constitute one of the elements of the sub-details of prices exclusive
of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp Duty and Registration of Contracts (Article 37 of GAC)

Seven (7) original copies of the contract will be stamped by and at the cost of the
contractor, in accordance with the applicable regulations.

CHAPTER III: Execution of Works
Article 29: Execution Time-Limit of the Contract (Article 38 of GAC)
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1. The time-limit for the execution of the works forming the subject of this contract
shall be three (03) months.

2. This time-limit shall run from the date of notification of the Administrative Order
to commence execution of the works.

3. This shall be followed by the installation of the contractor on site comprise of the following
members: -
- The MAYOR TINTO COUNCIL or REPRESENTATIVE
- The DD MINMAP Manyu or REPRESENTATIVE
- The DD MINTP Manyu (Contract Engineer)
- The CTS Tinto Council
-Representative of the Beneficiary Community

Article 30: Role and Responsibilities of the Contractor (Article 40 of GAC) The
Detailed and General Plan of progress of the works shall be communicated to the
Engineer in four (04) copies at the beginning of each month.

Article 31: Provision of Documents and Site (Article 42 of GAC)
A Reproducible Copy of the Plans featuring in the Tender File shall be submitted by the
Contracting Authority or Project Manager.

Article 32: Insurance of Structures and Civil Liabilities (Article 45 of GAC) The
following Insurance Policies are required within the scope of this contract in the
minimum amounts indicated hereafter:
- Insurance against risks of damages caused to third parties by its paid personnel
in active service at work, by the equipment they use in the works; -
Comprehensive insurance of the site; - Insurance covering its ten-year obligation.

Article 34: Documents to be furnished by the Contractor (Article 49 of GAC
Supplemented)
1. Programme of works, Quality Assurance Plan and others to be specified.
a) Within a minimum deadline of thirty (30) days from the date of notification of
the Administrative Order to commence execution, the contractor shall submit
in seven (7) copies for the approval of the Contracting Authority after the
endorsement of the Engineer of the execution programme of the works, his
supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan.
This programme will be exclusively presented according to the furnished models. Two
(2) copies of these documents will be returned to him within a deadline of between
eight and fifteen days from the date of reception with:

- Either the indication "GOOD FOR EXECUTION";

- Or the indication of their rejection including the reasons for the said

rejection.

The contractor has eight (8) days to present a new one. The Engineer then has a
deadline of five (5) days to give his approval or possibly make remarks. In this case,
the procedure is started all over without this affecting the contractual time-limit.

2. The approval given by the Engineer does not in any way release the contractor
of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved
schedule will become the contractual schedule.
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The contractor will constantly update on site, a schedule that will take account of real
progress of the site. Significant modifications may only be made on the contractual
programme upon receiving the approval of the Project Manager.

b) The Environment Management Plan should bring out notably; the
choice, technical conditions of the site and basic life, conditions of
the backfill of the extraction sites and conditions for reinstating the
works and installation sites;

c) The contractor shall indicate in this programme the equipment and methods
which he intends to use as well as the personnel he intends to employ;

d) The approval granted by the Engineer shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences
which their implementation may cause both towards third parties and the
respect of clauses of the contract.

3. Execution draft;

a) The execution plan documents (calculations and drawings) necessary for the
realisation of all the parts of the structure must be submitted for the
endorsement of the Engineer at least one month prior to the date provided for
the commencement of realisation of the corresponding part of the structure.

b) The Engineer has a deadline of fifteen days to examine and make known his
observations. The contractor then has a deadline of eight days to present a new
file including the said observations.

4. Others, where need be.

Article 35: Organisation and Safety of Sites (Article 50 of GAC)

1. Signs at the beginning and end of each section must be placed within a
maximum deadline of one month after the notification of the Administrative
Order to commence work.

2. Services to inform in case of interruption of traffic or along the deviated
itinerary: [To be specified in accordance with Article 50(2) of the GAC].

3. Indicate the special measures demanded of the contractor, other than those
provided for in the GAC, for rules of hygiene and safety and for circulation
around or in the site.

Article 36: Implantation of Structures
The Engineer shall notify within seven (07) days following the date of notification of
the Administrative Order to commence work, the basic points and levels of the project.

Article 37: Sub-Contracting (Article 54 of GAC)
The part of the works to be sub-contracted shall be 30 % of the initial amount of
the contract and its additional clauses.

Article 38: Site Laboratory and Trials (Article 55 of GAC)
1. Indicate if necessary the modalities for carrying out the trials and geotechnical
studies provided for in the Special Technical Conditions.
2. The Engineer has a deadline of ten (10) days to approve the contractor’s
personnel and laboratory as soon as the request is formulated.
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Article 39: Site Logbook (Article 56 of GAC supplemented)
1. The Site logbook must be systematically jointly signed by the Engineer and the
contractor’s representative during site meetings and every day activity.
2. It is a joint document in a single copy. Its pages must be numbered and
initialled. No page should be removed. The erased or cancelled parts must be
mentioned on the margin for validation.

CHAPTER 1V: ACCEPTANCE

Article 41: Provisional Reception (Article 67 of GAC)

Before the Provisional Acceptance, the contractor shall request in writing to the
Contracting Authority with a copy to the Engineer, the organisation of a technical visit
prior to the Provisional Acceptance.

1. Tests included in the operations prior to acceptance the structure (classrooms)

2. Possible ascertainment of the folding up of the site installations and the
restitution of the site as was;

3. The Acceptance Commission shall comprise the following members for guideline

only:
»  The Mayor of Tinto Council or his Representative Chairman
« The DD/MINTP/Manyu or his Representative Secretary
*  The Representative of the Authority in charge of public

Contracts-(DD/MINMAP MANYU) Member
*  The Chief of Technical Service Member
»  The Tinto Council Stores Accountant Members
*  The contractor Member
* Representative of the beneficiary village Member

The contractor shall be convened to the reception by mail at least 10 days prior to the
reception. He is bound to attend (or be represented).
He takes part in the reception as an observer. His absence is equivalent to reception
without reservation of the conclusion of the Reception Commission.
After the visit of the site, the Commission shall examine the minutes of the preliminary
operations to the reception and shall proceed to Provisional Reception of the works if
there is need.
The visit for Provisional Reception shall be the subject of minutes of provisional
reception signed on the spot by all the members of the Commission.
The minutes of the provisional reception report shall specify or set the date of
completion of the works.

4. The guarantee period commences from the date of reception.
Article 42: Documents to be furnished after execution (Article 68 of GAC)

1. The documents to be furnished in three copies within a time-limit of 30 days
after Provisional Acceptance are plans of sticking together “recollement”.

2. The non-supply of the plans and documents can give rise to a deduction on the
guarantee in place at the sum of ..................... O ) Francs CFA.

Article 43: Guarantee Period (Article 70 of GAC)

The guarantee period shall be one year to run from the date of the Provisional
Acceptance of the works.
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Article 44: Final Acceptance (Article 72 of GAC)
1. Final Reception shall take place within a maximum deadline of fifteen (15) days
from the date of expiry of the guarantee.
2. The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: SUNDRY PROVISIONS

Article 45: Termination of the Contract (Article 74 of the GAC)

The contract may be terminated as provided for in Part III Paragraph IV of Decree No.
2004/275 of 24 September 2004 and equally under the conditions laid down in Articles
74, 75 and 76 of the GAC especially in cases of:

- Delay of more than fifteen (15) calendar days in the Execution of an
Administrative Order or unjustified stoppage of more than seven (7)
calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of
the works;

- Refusal to repeat poorly Executed works;

- Default by the contractor;

- Persistent non-payment for services.

Article 46: Case of Force Majeure (Article 75 of GAC)
1. If the contractor were to raise the issue of force majeure, the thresholds below
which claims shall not be admitted are:
Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 47: Disagreements and Disputes (Article 79 of GAC)

Where no amicable solution can be found for a disagreement, this agreement is
brought before the competent Cameroonian jurisdiction, subject to the following
provisions.

Article 48: Production and Dissemination of this Contract

Seven (07) of this contract shall be produced at the cost of the contractor and
furnished to the Contracting Authority.

Article 49 and Last: Entry into Force of the Contract

This contract shall be final only upon its Signature by the Contracting Authority. It shall
enter into force as soon as it is notified to the contractor by the Contracting Authority.
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Document N°. 5 Special
Technical Conditions (STC)
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PARTICULAR TECHNICAL TERMS NOTEBOOK
GENERAL DESCRIPTION
In general, in these descriptions, the Engineer has taken the duty of informing

entrepreneurs on the quality of structures to be constructed, in their numbers, their
dimensions and their locations. It is worth noting that these descriptions don't have a
limitative character and the contractor is expected to execute in the limit of his prices
without exception nor reservations, all the works as his profession warrants and which
are going to be indispensable for the completion of the projected structures.

The fact that a contractor accepts without modifications of the prescriptions of the
technical documents which were given to him implies his total acceptance of the terms
of these documents and he is thus expected to assume his total responsibility as a
contractor.

During the period between the temporal and final receptions, the contractor will be
held responsible for the repairs of any disorder that may occur, in the works he did
previously.

CONSTRUCTION OF STRUCTURE

All the dispositions mentioned in the descriptive estimates and on the “plans” have to
be respected obligatorily, as much as in the choice of material and the method of
construction. -

The contractor should make provisions for all indispensable works in order to assure
the smooth and perfect accomplishment of his task in accordance with the rules and
regulations.

Furthermore, the contractor haven rendered account of the disposition of the site, its
accesses and servitudes, recognizes by his professional knowledge that he cannot
pretend to ask for any contractual price increment.

SITE PUT AT THE DISPOSAL OF THE CONTRACTOR

It can be put at the disposal of the contractor during the execution of his work a piece
of land defined for the installation of his site. In this case the contractor shall keep this
site clean and in good shape at the end of his contract. This land shall thus be handed
back to the lawful owner at the end of the contract.

The site shall be constantly cleaned Materials shall be disposed of in a place chosen by
the control engineer. The waste material shall be removed from site once every week.

The appreciation of the present article i~ reserved exclusively on the control
engineer
SIGN — POSTS
The contractor shall put in place at his expense sign-posts indicating work in
conformity with the plans put at his disposal by the control engineer
DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR The
contractor shall submit to the control engineer ten (10) days after the notification of the
contract the following documents:
> A program of execution of work
> A project of the site installation
> A project of planning of work
» Working diagrams
The above clauses are formal (categorical)

By submitting a proposal, or signing a contract, is an indication of the contractor’s

acceptance without reserve the above clauses.
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No petition will be accepted after the submission of proposals on the signing of the
contract. It is thus necessary for the contractor to submit to the project manager all
questions judged necessary (by him) or important for the total comprehension of the
plans and descriptive estimates.

STRUCTURAL STABILITY
Analysis

The control engineer has the right to ask at any time, laboratory analysis on any used
materials on site before it is used, at the expense of the contractor. The laboratory for
this analysis will be the choice of the control engineer.

Verification of dimensions

The contractor shall verify all the dimensions of the plans and assure their conformity.
He shall inform the control engineer immediately in case of any omissions or errors.

The contractor shall not modify any architectural plan without the consent of the
control engineer.

In case the contractor does not comply with the above prescriptions, he shall be liable
to any error noted during construction and the consequences of all nature that these
errors might provoke.

CHARACTERISTICS OF THE DESCRIPTIVE ESTIMATE
I: PRELIMINARY WORKS / STUDIES
Studies
The contractor shall carry out site studies which will enable him to evaluate the
quantities that will be necessary for the execution of the contract.
Setting out
The contractor shall execute the setting out of the structure following the plans.
This setting out shall be verified by the control engineer before the commencement of
any work.
Site security
- Site office
The contractor shall construct a temporal site office with a site store
- Hygiene
The contractor shall ensure total hygiene and security of the site
II: EARTH WORKS
The contractor shall carry out earth works according to the existing norms
This task comprises:
« Excavation of trenches and backfilling
« Trenches for the isolated footings for pillar according to plans
« Trenches for the reinforced concrete and masonry wall in foundation.
« Backfilling of foundation trenches and other backfilling for flooring, including
evacuation of excess or borrowed soil.
III: FOUNDATION
The contractor shall bear in mind that the following points have to be strictly respected
« Lean concrete (10 cm) thick mixed at 150 kg/m?> for the bottom of trenches
« Reinforced concrete mixed at 350 kg/m® for ground beams, pillars and footings
« 10cm thick mass concrete floor dosed at 350 kg/m®
« Foundation wall with 20 x 20 x 40cm of filled blocks

IV: FACE WORK
The elevation work comprises
« Plastering of walls with cement mortar mixed at 350 kg/m?
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« Reinforced concrete mixed at 350 kg/m? for tie beams, pillars and lintels
- Mass concrete for steps and gutters and ramp mixed at 350 kg/m>
*  Floor screed mixed at 350 kg/rn®. 1- Bearing walls:

Bearing walls shall be with hollow cement blocks measuring 15x20x40 as
indicated in the designs. These blocks shall conform to the regulations. They shall be
supplied by the contractor and approved by the contract engineer.

2- Open-work windows:

To ensure light and ventilation, parts of windows shall be made of open-work windows.
They shall conform to all the prescribed norms and be approved by the contract
engineer.

3- Coating:

« The bearing surface shall be clean, free from any trace of dust or product
resulting from the removal of the formwork. It shall enable the coating to stick
firmly; otherwise it shall be treated by wire brushing, staking out or bush
hammering.

« The bearing surface shall be watered to make it deeply wet but then cleaned on
the surface during the application of the coating.

« After roofing-in, coating shall start only on block works that have been
completed for at least two weeks.

Coating shall comprise three coats.

O Bond coat or dash bond coat
Batching of the dash bond coat shall be 350 kg/m?; the mortar shall be batched so as
to obtain proper workability. A dash bond coat measuring 1 cm thick shall evenly cover
the surface to be coated.

O Second coat
It shall be put on the bond coat three days after. The capacity of this coat shall be
obtained by close and even tightening of mortar with a steel float. The surface shall be
rough and obtained by applying a ruler to it. It shall be 1.0 cm thick.

O Finishing coat
It shall measure about 0.5 cm and shall be put up at least 8 days after the second
coat.

3- Fine joints:

Whenever block works are astride an expansion joint, a fine joint shall be drawn
with wire in order to make the edge clean.

4- Topping:

It shall be 4 cm thick and shall be fitted in the slab with coarse sand 400 kg/m?>
mortar. Finishing and polishing shall be made with cement grout.

5- Black board™ There shall be two blackboards with a stage on the right board per

class reinforced using a wire mesh and finished with a final coat of cement. It shall be
painted with two coats of slate (black colour).
V: METAL WORKS.
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All works of locksmith will be executed with metal sheet, in tube or metallic
angle bars, according to specifications of the descriptive estimate.

All metallic elements must receive two coats of anti-rust paint of high quality
before usage.
VI: ELECTRICITY

1- Cable sleeves:

With insulation orange tubes, diameter of 16 mm embedded into the block work.
2- Cable:
VGV or TH cables shall be used. As a general rule, the following sections shall be taken:
. 1.5 mm2 for lighting circuits
J 2.5 mm2 for outlets circuits.

Each circuit shall comprise at most 08 appliances and shall be protected by 10A fuses
for lighting circuits and 16A for outlets circuits.

3- Equipment:

Models shall be approved by the contract engineer before they are put up.

VI: CARPENTRY AND JOINERY
Content of works 1-
Framework:

Trusses:

Trusses shall be made with solid wood treated with wood preservative (xylophene)
or carbonyl section 3x15.

The tie beam and principal rafter shall be doubled. Joints shall be nailed.

Ridge poles:

They shall be made with solid wood treated with carbonyl, section 8x8 and fixed to
the trusses by steel staples, diameter 6; they shall be fixed to the gables and partition
walls by steel, diameter 6.

2- Roofing:

It shall be made with sheet steel (tdle bac), 6/10" fixed to ridge poles by lag
screws, 8x80 with accessories

- The ridge of the roof shall be raised and covered with ridge sheet, 50

- Gables shall have sheet steel edges or shall be made with accroter

- Rainwater shall be collected into a heavy metal gutter and shall flow
into rainwater pipes. 3- Fascia board:

Front and back sides

The fascia board shall be 30 cm large and 3 cm thick. It shall be made with solid
treated wood. It shall be coated with aluminium sheets. Aluminium eave gutters and
gully should be used to close the edges of the roof for control of rain water.

4- Ceiling
The ceiling shall be made with selected and treated plywood, 4 mm thick. The
boards shall be 60 cm x 120 cm double-faced, fixed to lath joists measuring 4 cm x 8

cm; they shall be separated one from the other by a hollow joint of 5 mm. NB:
Aluminium ceiling (tole lise) round the outside veranda.
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- Peripheral over strips, inside and outside

- Cellar flap to be put in easily accessible places

- Vent holes perforated on the external boards on the right side of
each board. Regulations to observe

In the construction of the structures referred to in the specifications, the
contractor shall conform to the laws, regulations, and norms in force at the moment of
execution of work, notably:

- DTU No.30: framework and stairs in wood
- DTU No.40.42: Roofing large steel sheets and bands
- Norm NF P 21.202: design and assembling

- Rules CB 71: designs and design of wood frameworks.
VII: PAINTING

Paint works shall include rubbing down, flatting and filling-in the paint coating.
1- Primer:
e Walls: Pantex 800 or Tacicryl: 02 coats e
Ceilings: Pantex 800 or Tacicryl: 02 coats
2- Finishing:
Walls and ceilings:
° Ceilings: Pantex 800: 02 coats or Tacicryl: 02 coats
° External walls: Pantex 1300: 02 coats or Tacicryl extra: 02 coats
° External walls: Pantex 1300: 02 coats or Tacicryl extra: 02 coats

- Wall base: 15cm of alkyd paint: 02 coats or Tacilac extra: 02 coats

-Doors and windows: alkyd paint: 02 coats or Tacilac extra: 02 coats
Regulations to observe

-DTU No.59 : paint works and cleaning
-DTU No.81 : resurfacing

-DTU No.39.4 : mirror work and glazing with thick panes - Specifications of
paint products and UNP testing method.
VIII: DRAINAGE

The Drainage Works comprises

O Construction of external gutters with concrete round the building O
Protecting the surrounding building with mass concrete
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Document N°. 6 Schedule of unit
prices
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Price Schedule of unit prices FOR THE CONSTRUCTION OF A SLAUGHTER
HOUSE AT BACHUO AKAGBE WITHIN THE TINTO MUNICIPALITY, MANYU
DIVISION, SOUTH WEST REGION.

DESCRIPTION Unit
N° Unit Price in | Unit price in words
figure
LOT 100: PREPATORY WORKS AND
STUDIES
101 | Site Installation, site office, bringing of and removal f
of equipment
102 | Clearing of site. m?
LOT 200: EARTH WORK
201 | Leveling of the platform including all sujetions. m?
202 | Mass excavation for foundation trenches (L x 0,6 x m?

0,8 ) and pillars footing .

203 | Back filling of foundation under floor concrete by m3
succesive layers well compacted of 20Cm.

LOT 300: FOUNDATION

301 | Lean concrete batch at 150 Kg/m3 m’
302 Elevation foundation wall block filled with mass m2
concrete

Reinforced concrete batch at 350 Kg/m3 for pillars

303 | footing, pillars (H x 0,2 x 0,2 ) and foundation beams m3
(L x 0,2 x0,2) including all sujetions.

304 | Reinforced concrete floor of 20 cm thick with m2
ordinary concrete batch with 350 Kg/m3.
LOT 400: ELEVATION

401 | Block of 15 x 20 x 40 for walls elevation and gable m2
end including all sujetions.

402 | Plastering with cement mortar of 2,5 cm thick m?2
Reinforced concrete batch with 350 Kg/m3 for

403 | pillars, lintels (L x 0,15 x 0,2 ) and top beams ( L x m3
0,15x0,2).

404 | Cement screed floor finishing m?

405 | Reinforced concrete slab inside the slaughter house m3
Floor tiles of 40cm x 40cm inside the the store m?

406 | including including its corridor

407 | Floor tiles of 15cm x 15cm inside the toilet m’
LOT 500: CARPENTRY AND JOINERY

501 | Assembled double truss with hard wood of 3 x 15 U
cmz, treated with XYLAMON or similar.

502 | Purling and battens with hard wood of 5 x 8cm?, m3

treated with XYLANON or similar.

Ceiling complete including ceiling board of section
503 | 0,6 x 1,2 m2 section, nogging, ceiling battens and all m?
accessories.

504 | Fasciaboard in red hard wood covered tole bac 6/10e ml
with Aluminium sheets.

505 | Aluminium roofing sheets ( 6/10e). m?

506 | Aluminium ridge piece of 50 cm large. ml

507 | Angle ridging ml
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508 | Aluminium smooth sheets at the gables and eaves. U
LOT 600: METAL AND WOOD WORK
601 | Main metallic door of 2m x 2.1m complete u
602 | Metallic door of 1.6m x 2.1m complete u
603 | Doors of 0,9m x 2,1m complete in place, u
604 | Doors of 0,8m x 2,1m complete in place u
605 | Windows protectors in the slaughter room ml
606 | Windows complete in place, with protectors ml
607 | Protection of the edges of veranda, ml
608 | A complete cupboard cabinet under the exposure slab m’
LOT 700: PLUMBING WORKS
701 | Inspection chambers n
702 Installat-ion of PVC pipe for used and foul water
evacuation ml
703 | Supply and installation of W.C. complet n
704 . . .
Supply and installation of wash hand basin complete n
705 | Supplying and installation of toilet paper holder n
706 | Construction of a Septic tank L.S
707 | Soakaway L.S
708 | Stand tap outside the building L.S
709 | Reinforced concrete sink inside the slaughter house
including 3 taps inside L.S
7010 | General installation accessories and from network L.S
LOT 800: ELECTRICTY
801 | Flexible orange plastic tubes of 11 mm2 R
802 Cables_ VGV 1,5 mm? _for lighting on ceiling R
including all accessories.
go3 | Cables TH 2,5 mm? for sockets including all R
accessories.
804 | Flourescent lamp complete 120cm U
805 | Incandescent lamps U
806 | Switches and socket U
807 | Earthing of the building FF
808 Installatior_l in_cluding other aqcessories (junction box ==
N°6) and linking to the electrical network
809 | Purchase of a generator to power the slaughter house FF
LOT 900: PAINTING
901 | Priming m?
902 Ap_ply two coats (PANTEX 800) on ceiling with m2
white color
903 Apply two coats (PANTEX 1300) on external and m2
internal walls with yelow color.
904 | Skirting with Oil paint on basement in brown colour m2
(H = 30 cm), wood and metal elements.
LOT 1000: LAND CAPING
1001 | Creation of gutter trenches of 0,40 x 0,60 m* round ml
the building in concrete
1002 | Mass Concreting (between walls and gutters) of 8cm m?

thick round the building
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Unit
I . Price .
No. Description of works Unit in Unit price in words
figure
1100 DRILLING & INSTALLATION OF
BOREHOLE
1101 Slte.selectlo-n : Hydrqgeologlcal, geophysical LS
studies and implantation
1102 Site clearance m2
1103 Installation a_nd withdrawal of drilling rig LS
and other equipment
1104 Air thary Drilling (_)f 29"7/8 in mi
unconsolidated loose formations
1105 Installgtlon and removal of temporal PVC or mi
metallic
Air rotary and percussion Drilling with the
1106 down-the-hole hammer of #6"1/2 to 6"3/4 in ml
hard rock
Supply and installation of PVC casing of @
1071 115 195 mm mi
Supply and putting in place of a gravel pack
1108 of a quartzes’ nature and calibrated: (1-2mm) LS
or (2-4mm)
1109 Putting in place of the borehole cap LS
Cleaning and development of the borehole
10| 1 the air lift method LS
1111 Pumping test LS
Sampling and physico-chemical Analysis of
1112 . Ls
water quality from the borehole
1113 Disinfection of the borehole LS
1200 PUMP SYSTEM
Supply and installation of submersible pump
with all it's accessories with characteristics :
flow of 4.5m3/h, manometric height of 100-
1201 140m, pump control switch No.
1300 CONSTRUCTION OF WATER TOWER
1301 Setting out of structure Is
1302 Excavation m3
1303 Backfilling m3
1304 Lean concrete m3
Reinforced concrete for foundation footings m3
1305 dosed at 350kg/m3
Reinforced concrete for grade beams dosed m3
1306 at 350kg/m3
Reinforced concrete for columns dosed at m3
1307 350kg/m3
Reinforced concrete for bracings dosed at m3
1308 350kg/m3
1309 Reinforced concrete, dosage 350kg/m3 for m3
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columns, tie beams

RC concrete for slab with HA 14 mm matt

of 150 mm space @ C/C, dosage at m3
1310 350kg/m3
Supply and installation of none return & Ls
1311 float valves and all related accessories
Supply and fix metallic ladder and handrails No
1312 as per details, etc
Supply and installation of plumbing
accessories, pipes, linking the tank to the Ls
bore hole and the tank to AIVDP building &
1313 all related works
Supply and install plastic tanks of 5m3 No
1314 including all accessories
1400 SUPPLY PIPELINE IN PVC TO TANKS
1401 Excavation of pipeline ml
1402 Back-filling of pipeline ml
Supply & lay @32 mm HDE NP 10 and
linking of AIVDP structure to the SOWEDA
1403 tank ml
1404 Fittings of pipeline Ls
1500 INSTALLATION OF SOLAR PANELS
1501 S & | of solar panels 300 W U
1502 S & | of cables, bulbs, sockets and switches Is
1503 S & | of solar panel stand and all accessories U
1504 S & | of hybrid 5 kva inverter U
1505 S & | of solar pump of 1.5HP U
1506 S & | of metallic solar pannel stand U
1507 S & | of asludge resistor U
1508 S & | of 200amp gel batteries with all U
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DOCUMENT N°. 7: BILL OF QUANTITIES AND
ESTIMATES

59| Page



Model of bill of quantities and estimates

A/ BILL OF COST ESTIMATE FOR THE CONSTRUCTION OF A SLAUGHTER
HOUSE AT BACHUO AKAGBE WITHIN THE TINTO MUNICIPALITY, MANYU

DIVISION, SOUTH WEST REGION

. U.
N° ni . TOTAL
DESCRIPTION unit | QY I price | TO
LOT 100: PREPATORY WORKS AND STUDIES
101 | Site Installation, site office, bringing of and removal of f 1
equipment
102 | Clearing of site. m?2 300
SUB TOTAL LOT 100
LOT 200: EARTH WORK
201 | Leveling of the platform including all sujetions. m? 300
202 Mass excavation for foundation trenches (L x 0,6 x 0,8 ) m? o5
and pillars footing .
203 | Back filling of foundation under floor concrete by m? 55
succesive layers well compacted of 20Cm.
SUB TOTAL LOT 200
LOT 300: FOUNDATION
301 | Lean concrete batch at 150 Kg/m3 m’ 1.8
302 _ _ _ _ m? 41
Elevation foundation wall block filled with mass concrete
Reinforced concrete batch at 350 Kg/m3 for pillars
303 footing, pillars (H x 0,2 x 0,2 ) and foundation beams (L x m3 48
0,2 x 0,2) including all sujetions.
304 | Reinforced concrete floor of 20 cm thick with ordinary m2 89.7
concrete batch with 350 Kg/m3.
SUB TOTAL LOT 300
LOT 400: ELEVATION
401 Block of 15 x 20 x 40 for walls elevation and gable end m2 164.2
including all sujetions.
402 | Plastering with cement mortar of 2,5 cm thick m2 279
403 | Reinforced concrete batch with 350 Kg/m3 for pillars, m3 5.6
lintels (L x 0,15 x 0,2 ) and top beams (L x 0,15 x0,2).
404 | Cement screed floor finishing m? 125
405 | Reinforced concrete slab inside the slaughter house m3 1.95
Floor tiles of 40cm x 40cm inside the the store including m? 19.5
406 | including its corridor
407 | Floor tiles of 15cm x 15cm inside the toilet m’ 3
SUB TOTAL LOT 400
LOT 500: CARPENTRY AND JOINERY
501 | Assembled double truss with hard wood of 3 x 15 cm?, U 6
treated with XYLAMON or similar.
502 | Purling and battens with hard wood of 5 x 8cm?, treated m3 215
with XYLANON or similar.
Ceiling complete including ceiling board of section 0,6 x
503 | 1,2 m2 section, nogging, ceiling battens and all m? 95.75
accessories.
504 | Fasciaboard in red hard wood covered tole bac 6/10e mi 35

with Aluminium sheets.
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505 | Aluminium roofing sheets ( 6/10g). m? 134.8
506 | Aluminium ridge piece of 50 cm large. ml 25
507 | Angle ridging ml 36
508 | Aluminium smooth sheets at the gables and eaves. U 29
SUB TOTAL LOT 500
LOT 600: METAL AND WOOD WORK
601 | Main metallic door of 2m x 2.1m complete u 1
602 | Metallic door of 1.6m x 2.1m complete u 1
603 | Doors of 0,9m x 2,1m complete in place, u 2
604 | Doors of 0,8m x 2,2m complete in place u 1
605 | Windows protectors in the slaughter room ml 6
606 | Windows complete in place, with protectors ml 3
607 | Protection of the edges of veranda, ml 42.5
608 | A complete cupoard cabinet under the exposure slab m’ 2.666667
SUB TOTAL LOT 600
LOT 700: PLUMBING WORKS
701 | Inspection chambers n 4
702 | Installation of PVC pipe for used and foul water
evacuation ml 35.5
703 | Supply and installation of W.C. complet n 1
704 . . .
Supply and installation of wash hand basin complete n 1
705 | Supplying and installation of toilet paper holder n 1
706 | Construction of a Septic tank L.S 1
707 | Soakaway L.S 1
708 | Stand tap outside the building L.S 1
709 | Reinforced concrete sink inside the slaughter house
including 3 taps inside L.S 1
7010 | General installation accessories and from network L.S 1
SUB TOTAL LOT 700
LOT 800: ELECTRICTY
801 | Flexible orange plastic tubes of 11 mm?2 1
go2 | Cables V_GV 1,5 mm? for lighting on ceiling including all R 2
accessories.
803 . . . R 3
Cables TH 2,5 mm? for sockets including all accessories.
804 | Flourescent lamp complete 120cm U 11
805 | Incandescent lamps U 3
806 | Switches and socket U 12
807 | Earthing of the building FF 1
808 Installatior_l in_cluding other ac_cessories (junction box FE 1
N°6) and linking to the electrical network
809 | Purchase of a generator to power the slaughter house FF 0
SUB TOTAL LOT 800
LOT 900: PAINTING
901 Priming m? 279
902 | Apply two coats (PANTEX 800) on ceiling with white m2 279
color
903 | Apply two coats (PANTEX 1300) on external and m2 279

internal walls with yelow color.
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904 | Skirting with Oil paint on basement in brown colour (H = m2 52.2
30 cm), wood and metal elements.
SUB TOTAL LOT 900
LOT 1000: LAND CAPING
1001 | Creation of gutter trenches of 0,40 x 0,60 m round the ml 67.22625
building in concrete
1002 | Mass Concreting (between walls and gutters) of 8cm m?2 38.5
thick round the building
SUB TOTAL LOT 1000
B CONSTRUCTION OF A SOLAR BOREHOLE
— . Unit
No. Description of works Unit - Amount
Quantity Cost
1100 | DRILLING & INSTALLATION  OF
BOREHOLE
1101 Slte. selectl_on : H)_/drogeologlcal, geophysical LS 1
studies and implantation
1102 Site clearance m2 100
1103 Installathn and withdrawal of drilling rig and LS 1
other equipment
1104 Air Rotary I_Drllllng of #9"7/8 in unconsolidated mi 70
loose formations
1105 Installgtlon and removal of temporal PVC or mi 70
metallic
1106 Air rotary and percussion Drilling with the down- ml 70
the-hole hammer of #6"1/2 to 6"3/4 in hard rock
1107 Supply and installation of PVC casing of g 112 - ml 70
125 mm
Supply and putting in place of a gravel pack of a
1108 quartzes’ nature and calibrated: (1-2mm) or (2- LS 1
4mm)
1109 Putting in place of the borehole cap LS 1
1110 C_Iea}mng and development of the borehole by the LS 1
air lift method
1111 Pumping test LS 1
1112 Sam_pllng and physico-chemical Analysis of water Ls 1
quality from the borehole
1113 Disinfection of the borehole LS 1
SUB TOTAL 1100
1200 PUMP SYSTEM
Supply and installation of submersible pump with
all it's accessories with characteristics : flow of
4.5m3/h, manometric height of 100-140m, pump 1.00
1201 control switch No.
SUB TOTAL 1200
1300 CONSTRUCTION OF WATER TOWER
1301 Setting out of structure Is 1
1302 Excavation m3 3
1303 Backfilling m3 3.6
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1304 Lean concrete m3 1.5
Reinforced concrete for foundation footings m3 16
1305 dosed at 350kg/m3
Reinforced concrete for grade B beams dosed at m3 18
1306 350kg/m3
Reinforced concrete for columns dosed at m3 2
1307 350kg/m3
Reinforced concrete for bracings dosed at m3 2
1308 350kg/m3
Reinforceq concrete, dosage 350kg/m3 for m3 3
1309 columns, tie beams
RC concrete for slab with HA 14 mm matt of m3 3
1310 150 mm space @ C/C, dosage at 350kg/m3
Supply and installation of none return & float Ls 1
1311 valves and all related accessories
Supply _and fix metallic ladder and handrails as No 1
1312 per details, etc
Supply and install plastic tanks of 5m3 including
1313 all accessories No 2
SUB TOTAL 1300
1400 SUPPLY PIPELINE IN PVC TO TANKS
1401 Excavation of pipeline ml 100
1402 Back-filling of pipeline ml 100
Supply & lay @32 mm HDE NP 10 and linking of
1403 slaughter house to the tank ml 100
1404 Fittings of pipeline Ls 1
SUB TOTAL 1400
1500 INSTALLATION OF SOLAR PANELS
1501 S & | of solar panels 300 W U 8
1502 S & | of cables, bulbs, sockets and switches Is 1
1503 S & | of solar panel stand and all accessories LS 1
1504 S & | of hybrid 5 kva inverter U 1
1505 S & | of solar pump of 1.5HP U 1
1506 S & | of metallic solar pannel stand U 1
1507 S & I of asludge resistor U 1
1508 S & | of 200amp gel batteries with all accessories U 6
SUB TOTAL 1500
RECAPITULATION
DESCRIPTION TOTAL
LOT 100: PREPARATORY WORKS AND STUDIES
LOT 200: EARTH WORK
LOT 300: FOUNDATION
LOT 400: ELEVATION
LOT 500: CARPENTRY AND JOINERY
LOT 600: METAL WORK
LOT 800: ELECTRICITY
LOT 900: PAINTING

LOT 1000: LAND CAPING
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LOT 1100:

LOT 1200: PUMP SYSTEM

LOT 1300: CONSTRUCTION OF WATER TOWER

LOT 1400: SUPPLY PIPELINE IN PVC TO TANKS

GENERAL TOTAL WITHOUTV.AT(THT)

T.V.A. 19.25%

I.R. (2.2% or 5.5%)

T.T.C.

NET AMOUNT PAYABLE

Close this bill of quantities and estimates at the sum of

Signature.
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Document N°. 8: Framework of sub-detail of prices
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The Sub-Detail of Prices and Taxes
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Désignation du prix :
N° DU . . o o Durée de
Rendement journalier ntité total nit
PRIX endement journalie Quantite totale Unité lactivité

© Catégorie . Salalrg Jour§ Montant
g journalier facturés

o

n

1 9

()
o
<

Total A : Personnel
. . Jours

2 Type Taux journalier . Montant
S facturés

qc, Petit Materiel

)

()

o

‘=

‘Q

whd

©

=

1]

Total B : Matériel et engins

) Type Prix unitaire Consommation Montant
()

2

T

)

()

X

S

©

=

‘Q

)

©

=

o




Total C : Matériaux et divers
D Total colt direct D=A+B+C
E Frais généraux de chantier x%| E=Dx%
F Frais généraux de chantier x%| F=Dx %
G Co(t de revient G=D+E+F
H Risques et bénéfices x%| H=Gx%
P Prix de vente hors taxes P=G+H
Vv Prix de vente unitaire hors P/Quantité

taxes

Document N°. 9: Model contract
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REPUBLIRUE DU CAMEROUN REPUBLIC OF CAMEROCON
PAX ~ TRAVAIL - PATRIE o PEACE - WORK - FATHERLAND

MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCALE

LOCAL DEVELOPMET

Tl
COMMUN‘E' DE TINTO

COMMISSION INTERN DE PASSATION DE
MARCHES PUBLICS OU PRES DE LA

COMMUNE DE TINTO P.0 BOX 91 MAMFE

Tel: (+237) 677 804 511 - (+237) 675 786 462
E-mail: tintocouncil@gmail.com — Website: info@tintocouncil.org

JOBBING ORDER No /JO/MAYOR/CA/TCITB/PIB/ 2026
Awarded after invitation to tender No. _/__IT/CA/TB/00 of

HOLDER : [indicate name and full address of holder]

P.O. Box , Tel: Fax:
Business Registry No. at
Taxpayer’s No.

SUBJECT : Execution of works;
Lot No. ; Network

PLACE

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

IAT
VAT

VAT (19.25%)

AIR (5.5 or 2.2 %)

Net to be paid

FINANCING: PUBLIC INVESTMENT BUDGET 2026

BUDGET HEAD: ...

RECORD NO: ....oiiiieeeeeee e
SUBSCRIBED ON:

SIGNED ON:
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NOTIFIED ON:
REGISTERED ON:

Between:

The Government of the Republic of Cameroon, represented by
hereinafter referred to the “Contracting Authority”

On the one hand,

And

The (enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer’s No.

Represented by M , its General Manager, hereinafter referred to as
the “Contractor”

On the other hand,

Agreed on the following:
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DRAWINGS AND PLANS
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Summary

Part I:  Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page__ and last of JOBBING ORDERR No. /JO/MAYOR/CA/TCITB/2026
Awarded after invitation to tender [specify references of invitation to tender]

With ,
For the execution of works

Lot No. ; Network
EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

IAT
EVAT

VAT (19.25%)

AIR (5.5% or 2.2%)

Net to be paid

Read and accepted by the contractor

TINTO, THE

Signature of Contracting Authority

TINTO, THE

Registration
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Document N°. 10: Forms and models to be used
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Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model No. 4: Model of start-off advance bond
Model No. 5: Model retention fund

Annex No. 6: Schedule framework

Annex No. 7: model attestation of site visit
Annex No. 8: Sample Drawings

74| Page



Annex No. 1: Model tender

I, the undersigned [indicate the name and capacity of signatory]
Representing the company or enterprise or group® with head office
at registered in the trade register of under the number
No

Having taken cognisance of all the documents featured or mentioned in the Tender
File:
[recall the subject of the invitation to tender]

« After having personally taking account of the situation of the site and evaluated
from my point of view and under my responsibility, the nature and difficulty of
the works to be carried out;

« Hereby submit, bearing my signature, the schedule of unit prices as well as the
quotations in accordance with the structure featuring in the Tender File.

« Submit and commit myself to execute the works in accordance with the Tender
File, in return for the prices which I myself establish for each type of structure
which prices reveal the amount of the tender for lot No. at

[in figures and words] CFA francs exclusive of VAT and at

CFA francs Inclusive of all Taxes. [In figures and words].

« I pledge to execute the works within a deadline of ............... months.

« I pledge to maintain my offer for [indicate duration of validity, in principle 90
days for national invitations to tender 120 days for international invitations to
tender] from the deadline of submission of tenders.

« Rebates and the modalities of application the said rebates shall be the following
(in case of the possibility of award of several lots).

The Contracting Authority shall pay the sums due for this contract by crediting account
NO...oveeiiiiiieee s opened iN........cccceeeeivveeennne. Bank......coooevvieiiinn, Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an
agreement between us.

Signature of the capacity
of duly authorised to sign the
tenders on behalf

! Delete where necessary
2 Attach the Power of Attorney
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting
Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has
submitted his tender on for [recall the subject of the invitation to tender],
hereinafter referred to as “the tender” and to which must be attached a bid bond
equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names
of signatories], hereinafter referred to as “the bank” hereby declare to guarantee
payment to the Contracting Authority of the maximum sum of [indicate the amount]
CFA francs, that the bank pledges to pay in full to the Contracting Authority, binding
itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his tender during the validity period specified by him in the tender;
Or
If the bidder, having been notified of the award of the contract by the Contracting
Authority during the validity period:
» Fails or refuses to sign the contract, even though required to do so;
= Fails or refuses to furnish the final bond for the contract (final bond) as
provided for by the contract;

We pledge to pay to the Contracting Authority an amount up to the maximum of the
sum referred to above upon reception of the his first written request, without the
Contracting Authority having to justify his request, given, however, that in his request
the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the
Contracting Authority for the submission of tenders. It shall remain valid up till the
thirtieth day inclusive following the end of the deadline for the validity of tenders. Any
request by the Contracting Authority to cause it to take effect should reach the bank by
registered mail with an acknowledgement of receipt before the end of this period of
validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment
and its consequences.

Signed and authenticated by the bank at , 0N
[Bank's signature]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on
behalf of [the holder] to the
benefit of the Contracting Authority [address of the Contracting Authority] (the
beneficiary)

The payment, without contest and upon receipt of the first written request by the

beneficiary, declaring that [the holder] has not fulfilled his obligations
relating to the reimbursement of the start-off advance according to the terms of
contract No. of relating to works

[indicate the subject of the works, the references of the invitation to tender and the
lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of

the amount inclusive of all taxes of contract No. , payable upon
notification of the corresponding Administrative Order that is, CFA
francs.

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of [the holder] opened in
the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance
with the SAC. However, the amount of the guarantee shall be proportionately reduced
on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

Signature of the bank

77| Page



ANNEX No. 5: MODEL OF PERFORMANCE BOND (RETENTION FUND)

Bank:
Reference of the bond: No

Addressed to [Indicate the Contracting Authority]
[Address of Contracting Authority]

Hereinafter referred to as “the Contracting Authority”

Whereas name and address of Supplier] hereinafter referred to “the contractor”,
pledged, in execution of the contract, to carry out the works of [indicate the
subject of the work]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred to as
“the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of [in figures and
letters] corresponding to [percentage below 10 % to be specified] of the contract price’.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the
total amount of the works featuring in the final detailed account, without the Contracting Authority
having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification
of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date
of the final acceptance of the works and upon release issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done
by registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

® In the case where the bond is established once upon start of the works and covers the full bond, that is, 10 % of the
amount of the contract
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ANNEX No. 6: Schedule framework
Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or
even the due interruptions must be clearly brought out in the schedules.

The financial schedule resulting from the schedule of works must indicate month by
month, the estimated amounts of the detailed accounts of works by item and
cumulatively by taking into account the incidence of rainy seasons for the basic solution
and possibly variant solution.
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ANNEX 7: ATTESTATION OF SITE VISIT

I, (the authority) hereby certify that Mr./Mrs. representing

(the company) has today (date) , carried out a visit
to inspect the sitt FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE AT BACHUO-

AKAGBE WITHIN THE TINTO MUNICIPALITY, MANYU DIVISION, SOUTH WEST
REGION

as per Tender Document N°: 008/ONIT/MAYOR/TC/TCITB/P1B2026 OF 11/05/2026

In testimony whereof, this attestation is issued to serve the purpose it is intended for.
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Document N°. 12:
List of banking establishments and financial bodies authorised to
issue bonds for public contracts
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List of Banking Establishments
1- Afrikland First Bank (First Bank);
2- United Bank for Africa (UBA);

3- Banque Internationale du Cameroun pour 'Epargne et le Crédit
(BICCEC) ;

4- CITI BANK Cameroon (CITI-C);

5- COMMERCIAL BANK CAMEROON (CBC);

6- ECOBANK Cameroun+ (ECOBANK);

7- National Financial Credit Bank (NFC-BANK);

8- Société Commerciale de Banque Cameroun (CA-SCB);
9- Société Générale des Banques au Cameroun (SGBC) ;
10- Standard Chartered Bank Cameroon (SCBC);

11- Union Bank of Cameroon (UBC).

12- Banque Atlantique du Cameroun (BAC).

This list is available at ARMP.
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