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TENDER NOTICE

REQEST FOR QUOTATION
N°005/RQ/ E.29/EFAS/MDTB/PIB 2026

OF 30/_04_/2026 FOR THE REHABILITATION OF THE RESIDENCE OF THE
DIVISIONAL OFFICER OF TUBAH SUB DIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION.

Financing: MINAT Public Investment Budget of 2026
1. Subject of the Invitation to Tender:

Within the framework of 2026 Public Investment Budget, the SENIOR DIVISIONAL OFFICER for MEZAM,
the Delegated Contracting Authority, hereby launches REQUEST FOR QUOTATION FOR THE
REHABILITATION OF THE RESIDENCE OF THE DIVISIONAL OFFICER OF TUBAH SUB-DIVISION, MEZAM
DIVISION OF THE NORTH WEST REGION.

2. Nature of work:
Work to be done consists as follows in the table below:

NO DESCRIPTION

100 |PRELIMINARY WORKS

101 |Site installation and unfolding of the work site.

102 | Preparation of execution program and As built plan.

103 Complete removal of roof sheets, nogging, rafters, purlins and ceiling and destruction of part of the wall.

104 Complete removal of the existing windows, toilet pot, wash hand basin, wash tower without any]
damages.

200 | MASONRY AND CONCRETE WORKS

201 General concreting for all the internal and external raccords with cement mortar dosed at 300 kg/m 3
including preparation of the floor and walls to receive tiles.

202 Provide and fitting of the white tiles (non slip) 10x10cm with all necessaries accessories for walls of
toilet.

203 Provide and fitting of the gre ceramic tiles on the floor 40x40cm with all necessaries accessories.

204 Provide and fitting of the gre ceramic tiles (vitrifies) on the floor 60x60cm with all necessaries
accessories in the palour.

300 |ROOF, CEILING, METALIC, ALUMINIUM AND WOOD WORKS

301 |Provide and fitting hard wood treated by Xylamon for the trusses, purlins and noggin.

302 [ Aluminium roofing sheets (tole 5/10eme) and all necessaries accessories




303" |'External perimefer ceiling in smooth zinc sheet (tofelisse) = —

Fascia board (toleBac 4/10eme) of 30cm height including lining in hard boards treated and sized

305 Aluvridge cap of 50em large

306 | Supply and fitting aluminium windows with all necessaries accessories.

307 | Supply and fitting internals wooden doors with all necessaries accessories.

308 | Supply and fitting externals metallics doors with all necessaries accessories.

309 | Ceiling in hard plywood (4cm thick) vanish on noggings including all accessories.

400 |ELECTRICTY WORKS

General maintenance of electricity network and general replacement of all its accessories (switches,

0 bubs, sockets...).

500 |PLUMBING WORKS

501 | Maintenance of plumbing network, septic tank, sockaware.....

502 |Supply and fitting of the WC (English type) complete.

503 |Supply and fitting of the wash-hand basin complete.

504 |Supply and fitting of the wash tower.

600 | PAINTING WORKS

601 [Preparation of surface to be painted.

602 | Two coats of pantex 1300 paint on external walls with colour tinted tubes

603 | Two coats of pantex 800 paint on internal walls and ceiling with colour tinted tubes .

Oil paint on metallic doors, windows protectors, skirting from the floor and 90cm for isolated pillars.

604

3. Execution deadline

The maximum deadline provided by the Delegated Contracting Authority for the execution of the works forming

the subject of this Invitation to tender is Q0DAYS

4. Lot
The works consist of a unique lot as follows:

REHABILITATION OF THE RESIDENCE OF THE DIVISIONAL OFFICER OF TUBAH SUB-DIVISION, MEZAM DIVISION
OF THE NORTH WEST REGION

5. Estimated cost

The estimated cost after preliminary studies is 25,000,000 (Twenty Five million) FCFA.

s NEHEaREraTaa Estimated cost Amount of Cost of
pral of project bid bond tender file :
FOR THE REHABILITATION OF THE
RESIDENCE OF THE DIVISIONAL OFFICER OF
Single | TUBAH SUB DIVISION, IN THE MEZAM DIVISION, 25.009°900 209:900 =0 000
NORTH WEST REGION.

6. Participation and origin

Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance
with the fiscal laws.

7. Financing

This project shall be financed by the 2026 Public Investment Budget of the Ministry of Territorial
Administration with budget heads N° 60 07 113 1 47165701 0133 523212
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8 Bidbond — e
Each bidder must include in his administrative documents, a bid bond in line with the prescription of Caisse des
Depots et Consignations (CDEC) approved by the Ministry in charge of finance and whose list is found in this
—Consultation File, of an amount of ~500;000 Framcs CFA(Five Hundred Thousand francs~CFA)and validfor—
thirty (30) days beyond the date of validity of bids.

8. Consultation of the Tender file:

The file may be consulted online in the MINMAP/COLEPS platform www.publiccontracts.comor ARMP
WEBSITE, as soon as this notice is published.

9. Acquisition of consultation file:
The file will be obtained online in the MINMAP/COLEPS platform www.publiccontracts.comas soon as this

tender notice is published against payment of a non-refundable sum of 50,000 CFA francs (Fifty Thousand
francs cfa), payable at the Public Treasury, representing the cost of purchasing the tender file.

10. Presentation of consultation file:
The bids prepared in English or in French shall be sent in two volumes as follows:
> A) Containing the administrative documents (Volume 1);
> B) Containing the technical and financial documents (Volume 2);

The two (02) volumes shall then be enclosed in a folder bearing only the reference of the quotation in -
question. The different documents of each offer shall be numbered as indicated in the tender and separated
by dividers of the same colour.

11. Submission of Files: ~ '

Each offer drafted in English or French with a backup copy will be submitted online in the MINMAP /COLEPS
platform www.publiccontracts.com not later than 27/05/2026 at10 AM local time and should carry the
inscription:

TO THE DELEGATED PROJECT OWNER (CONTRACTING AUTHORITY)
REQUEST FOR QUOTATION N°_005/RQ/ E-29/EFAS/MDTB/PIB 2026
OF 30/04./2026 FOR THE REHABILITATION OF THE RESIDENCE OF THE DIVISIONAL
OFFICER OF TUBAH SUB DIVISION, IN MEZAM DIVISION, NORTH WEST REGION.

To be opened only during the Tenders Board Opening session ).
12. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place online in  the MINMAP/COLEPS platform
www.publiccontracts.com on the 27/05/2026 at 11 AM local time, at the Conference Hall of the Divisional
Delegation of Public Contracts Mezam at Up Station Bamenda, by the Mezam Divisional Tenders Board. Only
bidders may attend or be represented by duly mandated persons of their choice

The bids will be evaluated exclusively of value added tax (EVAT) and all taxes inclusive (ATI) and
accompanied by a signed model submission.

13. Deadline of execution:
The dead line of execution is ninety (90)days from the date of notification for this Jobbing Order to begin.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. The absence of bid bond document in the administrative file;

2. Non respect of forty eight (48) hours given for absence or non-conformity of a document in the
administrative file;

3. Deadline for delivery higher than prescribed;

4. False declaration or falsified documents;

5. Insufficient bid bond;

6. Incomplete financial file

7. change of quantity or unit of the Tender file in the financial bid

8. Omission of a unit price in the financial bid;




9. Nare of company suspended by ARMP;
10. Score of less than 75% of essential criteria,
11. Failure to provide a backupcopy of offers saved in a USBkey or a CD/DVD on time,

12. Failure to present a CDEC receipt; o=, IR
13. Company must be categorization;
14. Financial capacity less than 2/3 of project cost.

B. Essential criteria
1. General presentation of the Tender;
. Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit ;
. Special Technical Clauses initialed in all the pages and the last page signed ;
10. Special Administrative Clauses completed and initialed in all the pages and last page signed.

These essential criteria are subject to lower limits, the details of which are spelled out in the special Regulations of the
invitation of tender.

VPN LA W

15. Award

This evaluation will be done in a positive (yes) or'negative (no) with an acceptable minimum of 75% of the
essential criteria taken into account.

The Jobbing Order will be awarded to the bidder who would have proposed the offer with the
lowest feasible amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the panelized /eliminatory criteria and at least 75% of the essential criteria.

16.  Period of validity of the bids:

The bidder is bound by his bid for a period of sixty (60) days with effect from the deadline fixed for the
submission of the bids.

17. Complementary Information:

Complementary technical information may be obtained during working hours at the Prefecture
Mezam Telephone NO (237) 233 36 41 46

q oo
Done at Bamenda on the, < n‘ ,’.\W 2028
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“THE DELEGATED PROJECT OWNER
 (CONTRACTING AUTHORITY)

(THE SENIOR DIVISIONAL OFFICER FOR MEZAM)
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AVIS DE CONSULTATION

DEMANDE DE QUOTATION N°005/RQ/E.29/EPAS/MDTB/PIB 2026 DU .30/04./2026
LA REHABILITATION DE LA RESIDENCE DU SOUS-PREFET DE L’ARRONDISSEMENT DE

TUBAH DANS LE DEPARTEMENT DE LA MEZAM REGION DU NORD OUEST.

| IS

Financement : BUDGET D'INVESTISSEMENT PUBLIC (BIP MINAT) - EXERCICE 2026

Obijet de I’Appel d’Offre :

Dans le cadre du budget d'investissement 2026, Monsieur le Préfet de la Mezam; Le maitre
d'ouvrage délégué et l'autorité contractante lance par la présente une demande de quotationPOUR

LA REHABILITATION DE LA RESIDENCE DU SOUS-PREFET DE L’ARRONDISSEMENT DE TUBAH
DANS LE DEPARTEMENT DE LA MEZAM REGION DU NORD OUEST.

I~ _NORTH WEST-REGION- —-

2. Consistance des travaux Les travaux comprennent notamment :

NO DESCRIPTION

100 |PRELIMINARY WORKS

101 |Site installation and unfolding of the work site.

102 |Preparation of execution program and As built plan.

103 Complete removal of roof sheets, nogging, rafters, purlins and ceiling and destruction of part of the wall/

104 Complete removal of the existing windows, toilet pot, wash hand basin, wash tower without any
damages.

200 | MASONRY AND CONCRETE WORKS

201 General concreting for all the internal and external raccords with cement mortar dosed at 300 kg/m 3
including preparation of the floor and walls to receive tiles.

202 Provide and fitting of the white tiles (non slip) 10x10cm with all necessaries accessories for walls of
toilet.

203 Provide and fitting of the gre ceramic tiles on the floor 40x40cm with all necessaries accessories.

204 Provide and fitting of the gre ceramic tiles (vitrifies) on the floor 60x60cm with all necessaries
accessories in the palour.

300 |ROOF, CEILING, METALIC, ALUMINIUM AND WOOD WORKS

301 | Provide and fitting hard wood treated by Xylamon for the trusses, purlins and noggin.

302 | Aluminium roofing sheets (tole 5/10eme) and all necessaries accessories

303 |External perimeter ceiling in smooth zinc sheet (tolelisse)

304 Fascia board (toleBac 4/10eme) of 30cm heigt including lining in hard boards treated and sized

305 |Aluridge cap of 50cm large

306 |Supply and fitting aluminium windows with all necessaries accessories.

307 |Supply and fitting internals wooden doors with all necessaries accessories.




______ irigs dccessories. ; -
309 .Ceiling in hard plywood (4cm thick) vanish on noggings including all accessories.
400 | ELECTRICTY WORKS WP s S e s et b |
401 General maintenance of electricity network and general replacement of all its accessories (switches,
bubs, sockets...).
500 |PLUMBING WORKS
501 | Maintenance of plumbing network, septic tank, sockaware.....
502 | Supply and fitting of the WC (English type) complete.
503 | Supply and fitting of the wash-hand basin complete.
504 | Supply and fitting of the wash tower.
600 |[PAINTING WORKS
601 | Preparation of surface to be painted.
602 |Two coats of pantex 1300 paint on external walls with colour tinted tubes
603 | Two coats of pantex 800 paint on internal walls and ceiling with colour tinted tubes
604 Qil paint on metallic doors, windows protectors, skirting from the floor and 90cm for isolated pillars.
3. Délaisd’exécution

Le délai maximum prévu par le Mdaitre d'Ouvrage Délégué pour la réalisation des travaux
objet du présent appel d’offres est de {90} jours

4.

Allctissement

Les travaux sont constitués en un (01) lot ci-aprés défini : REHABILITATION DE LA RESIDENCE
DU SOUS-PREFET DE L'ARRONDISSEMENT DE TUBAH DANS LE DEPARTEMENT DE LA MEZAM
REGION DU NORD QUEST.

5.

CoiUtestimé

Le colt estimé des travaux est de 25 000 000 (Vingt Cing Millions) fcfa comme ci-dessous :

L5 Projet CouT Cautionnementprovisoire — 1
PREVISIONNEL
POUR LA REHABILITATION DE LA
RESIDENCE DU  SOUS-PREFET  DE
L’ARRONDISSEMENT DE TUBAH DANS LE
Single | DEPARTEMENT DE LA MEZAM REGION| 25000 000 500,000 50,000
DU NORD OUEST.
6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais
7 Financement :
Ce projet sera financé par le Budget d'Investissement Public 2026 du Ministére de I’Administration

Territoriale avec des tétes budgétaires N° 60 07 113 1 47165701 0133 523212

8.

Cautionnementprovisoire

Chaque soumissionnaire doit inclure dans ses documents administratifs, un cautionnement de
soumission suivant la prescription de la CAISSE DES DEPOTS ET CONSIGNATIONS (CDEC) agréée
par le Ministére en charge des finances et dont la liste se trouve dans le dossier de consultation, d'un

montant

de 500,000 francs CFA (Cing Cent Mille francs CFA) et valable trente (30) jours au-dela

de la date de validité des offres.



— 8. Consultation du Dossier: e e
Le dossier peut étre consulté en ligne sur la platformwww.publiccontracts.comdu MINMAP /COLEPS ou
dans le site web de 'ARMP, dés la publication de cet avis.

9. Acquisition of consultation file:
Le dossier sera obtenu en ligne sur la platformwww.publiccontracts.comdu MINMAP /COLEPS
dés la publication du présent avis de marché contre paiement d'une somme non remboursable de
50,000 FCFA (Cinquante Mille francs CFA), payable au Trésor Public, représentant le co0t d'achat
du dossier d'appel d'offres.
10. Présentation du dossier de consultation:

L'offre préparée en Anglais ou en Frangais devra étre envoyé en deux (02) volumes comme
suit :
%+ A) contenant les documents administratifs (Volume 1);
“* B) contenant les documents techniques/financiers(Volume 2);
Les deux (02) volumes seront alors enfermés dans une seule enveloppe scellée portant uniquement la
référence du devis en question. Les différents documents de chaque offre seront numérotés comme

indiqué dans 'offre et séparés par des intercalaires de méme couleur.

11. Remise des offres:

Chaque offre rédigée en anglais ou en francais sera soumise en ligne sur la
platformwww.publiccontracts.comdu MINMAP /COLEPS au plus tard le 27/05/2026 & 10h00 heure
locale et devrait porter l'inscription:

A MONSIEUR LE MAITRE D’'OUVRAGE DELEGUE (AUTORITE CONTRACTANTE)
«DEMANDE DE QUOTATION N°_004/RQ/ E.29/EPAS/MDTB/PIB 2026 DU 30./04./2026 POUR LA
REHABILITATION DE LA RESIDENCE DU SOUS-PREFET DE L’ARRONDISSEMENT DE TUBAH DANS
LE DEPARTEMENT DE LA MEZAM REGION DU NORD QUEST.»

“A ouvrir uniquement pendant la séance d'ouverture de la Commission des marchés”

12. Quverture des offres:

Les offres seront ouvertes en une seule phase. L'ouverture des documents administratifs, les
offres techniques et financiéres auront lieu en ligne sur la platformwww.publiccontracts.comdu
MINMAP /COLEPS le 30/04/2026 & 11 heures, heure locale, dans la salle des conférences du
bureau désigné par le maitre d'ouvrage (& la Délégation Départementale des Marchés Publics
Mezam & Up Station Bamenda, par la Commission départementale des marchés de Mezam. Seuls les
soumissionnaires peuvent assister ou se faire représenter par des personnes diment mandatées de
leur choix.

Délai d'exécution:

La date limite d'exécution est de quatre-vingt-dix (90) jours & compter de la date de
notification pours le début de la commande.
13. Principauxcritéresd’évaluation :

Les offres seront évaluées selon les principaux critéres suivants :
A.Critéres éliminatoires

Absence d’une caution de soumission

1- Non-respect du delai de 48 hrs pour non conformite ou absence de document dans le dossier
administratif.

2- Non-conformité du model de soumission

3- Offresfinanciéreincompléte,

4- Délai de livraison supérieur & celui prescrit;

5- Fausse déclaration ou documents falsifiés;

6- Caution de soumissioninsuffisante;

7- Omission d'un prix unitaire dans I'offre financiére ;

8- Entreprise suspendue par le ARMP ou non achévement d’un projet pendant les années antérieur ;

Q- Score inférieur & 75% des critéres essentiels,

10-  Défaut de fournir une copie de sauvegarde de I'offre sauvegardée sur une clé USB ou un CD/DVD &

temps

10




_Tfjg—rauf_ de présenterunrecu du CDEC ou une'bitep@_'_ épdt du montant de la caufion de soumission - -
exigée aupres du Fonds de dépét et de garantie;
12. Défaut deprésenterde catégorisation
~ 13.Situation financier moins au 2/3 du cout provisionnel

B. Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront a titre indicatif sur :
1-  Présentationgénérale de I'offre ;

2- Capacitéfinanciére ;

3- Références de I'entreprise dans les réalisations similaires ;

4-  Qualité du personnel ;

5-  Organisation technique des travaux ;

6-  Sécurité au chantier ;

7-  Moyenslogistiques ;

8- Attestation et rapport de visite du site signe par I'entreprise;

?- Cahier des Clauses Techniques Particuliéres paraphé a chaque page et signé & la derniere page ;

: 10- Cahier des Clauses Administratives Particulieres complété et paraphé & chaque page et signé a la
derniére page.
. Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de I'Appel d’'Offres (RPAQ).
Attribution

Cette évaluation se fera de maniere purement positive (oui) ou négative (non) avec un minimum
acceptable d’'au moins 75% de I'ensemble des critéres pénale/essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre faisable la moins disant,
conforme pour I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des
critéres éliminatoires et au moins 75% des critéres essentiels..
15. Durée de validité des offres :
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite fixée
pour la remise des offres.
16. Renseignementscomplémentaires:

Des informations techniques complémentaires peuvent étre obtenues pendant les heures de travail
& la Préfecture Mezam Téléphone NO (237) 233 36 41 46
30 APR 208

- v

Fait & Bamenda, le
LE MAITRE D'OUVRAGE DELEGUE
’«"”(AUIQRITE CONTRACTANTE)
of - L_‘}L/éji?ygf,e'h De La Mezam-

Copies

- MINMAP

- ARMP
Maitre d'OQuvrage
Président MDTB
Affichage. b
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DOCUMENT NO. 2:
GENERAL REGULATIONS OF THE INVITATION TO TENDER

12
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Article 1: Scope of the tender

1.1The Contracting Authority as defined in the Special Regulations of the Invitation to Tender hereby
launches an Invitation to tender for the works described in the Tender File and briefly described in

the Special Regulations.

1.2The bidder retained or the preferred bidder must complete the works within the time- limit indicated
in the Special Regulations and which time-limit runs from the date of notification of the Administrative

Order.
1.2In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Atticle 3: Fraud and corruption

3.1The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a Contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this Contract.

3.2  The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against
any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after a

pre-qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:
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(a, a bidder (mcludmg all- members - of_d-group of em‘erprlses and all sub-Contractors—to ﬂ1e.

bidder) must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder shall
be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as
to compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(c)A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the Invitation to tender and all expenditure done within the context
of the Contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for
prequalification which may have changed in the case where the candidates took part in
prequalification) requested of bidders in the Special Regulations of the Invitation to Tender, in
order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;

(ii) Access to a line of credit or availability of other financial resources;

(iii) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:
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(a) The bid must mclude ol!”the mformcmon listed in article 6(1) above. The Special Regulcnons must™

indicate the information to be furnished by the group and that to be furnished by each member
of the group;

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General -
Regulations of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of the bid
and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting
to establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Jobbing Order, sets the consultation
procedure of Contractors and specifies the terms of the Jobbing Order. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the Invitation to
Tender, it includes the following documents:

. The tender notice;

. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 1
2
3
4
Document No. 5. The Special Technical Conditions;
6
7
8
9

Document No.

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Jobbing Order:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
c. Model bidding letter;
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d: Model bid bond;

e. Model final bond;

f. Model of bond of start-off advance;
g

h

. Model of guarantee in replacement of the retention fund;
. Model Jobbing Order;

Document No. 10. Models to be used by bidders;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or

Delegated Project Owner;

Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for Public Contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to tender or online in the MINMAP /COLEPS
platform www.publiccontracts.comand send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may
lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the Invitation to Tender and must be communicated in writing or made
known by a traceable means or online in the MINMAP/COLEPS platform www.publiccontracts.comto all
bidders who bought the Tender File.

10.3In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.
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Article 11: Tender costs

The candidate shall bear the costs related to the preparation a
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes: -

a.Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature; -is not winding
up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid
b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology
The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use fo execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the

site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).
b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.
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c.Volume 3: Financial bid

The Spgc?a_l Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according fo the attached nTod'efl,—sﬂn—r‘r;ﬁééln at
the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

ISR

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Atticle 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4  If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5  All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of the
funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the Contract so that the retained bidder does not bear any change in the exchange rate.
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15.3 Option B.:ﬁT‘he-;t‘n;o—L;;'r’;n‘E the bid shall be dvire>cf|y made in the national and fc;re‘i-g‘nr c;J:renC); at the rates
fixed in the Special Regulations. I

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a)The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a)The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within the
context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special
Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or
Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders 1o
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for corresponding duration. A bidder may refuse to extend the validity of his
bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify
his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the Contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into account
for purposes of evaluation of bids.

Article 17: Bid bond
17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2  The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other validity
time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with
the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.
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——17:47 The bid bonds of bidders-who-are not retained shall be refurmad within fifteen (5] days after -

publication of the award resolt,

~17.5 "The bid bond of the successful bidder shall be released as soon as the lafter would have signed the

Contract and furnished the required final bond.
17.6  The bid bond may be seized:

(a)if the bidder withdraws his bid during the period of validity; (b)
If the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General Regulations;
ii)fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

iii)Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1  Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2  Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish
in addition all the information which the Contracting Authority needs for « complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other usefyl information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

18.3  When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Atlicle 19: Preparatory meeting to the establishment of bids
192.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2  The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone who
bought the Tender File. Any modification of documents of the Tender File listed in article 8 of the
General Regulations which may prove to be necessary at the end of the preparatory meeting shall
be done by the Contracting Authority by publishing an addendum in accordance with the provisions
of article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5  The fact that a bidder does not attend « preparatory meeting for the establishment of bids shall
not be a reason for disqualification.
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~ = Article 20: Form and signature of bid -

50.1 The bidder must submit the offer via online in the MINMAP/COLEPS platform
www.publiccontracts.comor any other electronic means of communication indicated by the Contracting
Authority in the tender documents. A backup copy of the offer, saved on a USB drive or CD/DVD,
must be submitted to the relevant Contracting Authority /Project Management Office or Contracting
Authority in a sealed envelope clearly marked "backup copy" and including the tender reference
number, within the specified deadlines.

20.2. Bids, along with the required supporting documents, are compiled into electronic files and grouped
according to their administrative, technical, and financial nature. However, administrative documents
are uploaded via online in the MINMAP /COLEPS platform www.publiccontracts.comby the issuing
entities.

20.3 The file formats chosen for submitting bids via online in the MINMAP/COLEPS platform
www.publiccontracts.commust be common formats widely used in the professional sector, including
those of operators likely to be interested in the consultation, for optimal processing.

20.4. The documents and files transmitted via online in the MINMAP/COLEPS platform
www.publiccontracts.comare given an electronic signature through the use of the certificate.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

To submit online

21.1 Here, the bidder's offer must include three electronic files corresponding to the three volumes:
administrative, technical, and financial. Each file must be explicitly named fo reflect its content
(Administrative Offer, Technical Offer, Financial Offer). In addition to the electronic submission,
bidders must also send the Contracting Authority or the Project Owner/Project Manager a
backup copy of their offer on physical electronic media (CD, DVD, USB drive, etc.) within the
same timeframe. This copy must be submitted by mail or delivered in person to the Contracting
Authority or the Project Owner/Project Manager. The sealed envelope must be clearly and
legibly marked "backup copy" and include the tender reference number.

21.2 The components of the online and original bids must be the same for each tender.

Anicle 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The date and time of receipt of online submissions are automatically recorded by the e-
procurement platform through the times-tamping mechanism. Only the date and time of COLEPS or
any other electronic means of communication indicated by the Project Owner are considered valid.

22.3 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.
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e NB: At the time of oﬁfih_e'@@;ﬂ?ﬁ,ibidﬁd;é‘r_’s submissions are avtomatically 'éﬁv'é_rf@frﬁe—gdhjpg that their-—
content is rendered unreadable.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

To submit online.

24.1 Several bids may be validly submitted by the same bidder before the deadline for receipt of bids.
In this case, only the last bid received and its corresponding backup copy, if applicable, will be
considered for evaluation; any other backup copies must be returned unopened.

24.2 The modification, replacement, or withdrawal of the backup copy shall be carried out in accordance
with the provisions of Article 24, paragraphs 1 to 4.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The MEZAM DIVISIONAL TENDERS BOARD shall open the envelopes in single phaseand in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their
presence.

25.2 All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.3 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.4 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session.

25.5 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of Public Contract an
initialled copy of the bids presented by bidders.

25.6 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the regulation
of Public Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.
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25.7. The oﬂpcﬁan?gg__o_f_b_ids&b—m_ime_dﬂ electronically or via online in the MlNA/LA_P/CQE!E_i’_S platform -

~ www.publicconiracts.comand those submitted on paper shall fake place during the same session.
The opening and examination of bids submitted electronically are subject fo the rules applicable to
the processing of physical bids.

Aticle 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given
to bidders or to any person not concerned with the said procedure as long as the preferred bidder
has not been made public, subject to the disqualification of the bid of the bidder and suspension of
the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or
the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Adicle 27: Clerifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder fo give clarifications on his bid. This request for clarification and the response
there to are formulated in writing or via online in the MINMAP/COLEPS platform
www.publiccontracts.combut no change on the amount or content of the bid is sought, offered or

authorised, except it is necessary to confirm the correction of calculation errors discovered by the

Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the

General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Adticle 28: Evaluation and comparison of financial bids

28.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

28.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adijusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;
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the Special A‘R-egu'ic_lﬁoh-s by dpplying'the rebates offered by the bidder for the award of more
than one lot, if this Invitation to Tender is launched simultaneously for several lots.

- g) It need be, in accordance with the provisions of arficle I'8(3) of the Special Regulafions and

the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not «
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

28.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

28.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works to be executed in this Contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by the
bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Article 29: Preference granted national bidders

National Contractors shall benefit from « margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 30: Award

30.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

30.2 I, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this Contract with other lots to he
awarded concurrently, by taking into account the rebates offered by the bidders in the case of
more than one lot.

30.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as the
lowest.

30.4 Any decision to award « public contract by the Contracting Authority or the Delegated
Contracting Authority shall be inserted, with an indication of price and time limit, in the public
procurement journal published by the body responsible for regulating public procurement or via
online in the MINMAP/COLEPS platform  www.publiccontracts.com.

Article 31: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 32: Notification of award of the Jobbing Order

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means
that his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor
to execute the works and the execution time-limit.

Article 33: Publication of results of award and petitions
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addressed to it within a maximum deadline of five (5) days after pubﬁccﬁon of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to
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33.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

33.4 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

33.5 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders

Board concerned.
It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 34: Signing of the Jobbing Order

34.1 After publication of the results, the draft Jobbing Order subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in charge of
Public Contracts for prior endorsement.

34.2 The Contracting Authority has a deadline of seven (7) days to sign the Jobbing Order from the date
of acceptance of the draft Jobbing Order examined by the competent Tenders Board and
subscribed by the successful bidder and where applicable, the endorsement of the Minister in

charge of Public Contracts.

34.3 The Jobbing Order must be notified to the successful bidder within five (5)'dc1ys of its date of
signature.

Article 35: Final Bond

35.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

35.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

35.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment

or first rate financial institution approved in accordance with the instruments in force.

35.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination
of the Contract under the terms laid down in the General Administrative Conditions.
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- Special regulations of the Invifa

[ Referencesof — — —— _ _____ _General——— ———— S S S
the General : '
regulations

1.1 Definition of works:
FOR THE REHABILITATION OF THE RESIDENCE OF THE DIVISIONAL OFFICER OF TUBAH SUB-

DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
Name and address of the Contracting Authority: The SENIOR DIVISIONAL OFFICER for MEZAM.

Reference of Invitation to Tender:N°_04__RQ/ E.29/E.F.A.S/MDTB/PIB 2026 of
_30_/_04_/2026

1.2 Execution deadline: Ninety days (90) calendar months

1.3 SUBMISSION METHOD

The chosen submission method is exclusively online via the MINMAP/COLEPS
platformwww.publiccontracts.comnot later than__27/_05/2026.

2.1 Source of financing
Works which form the subject of this Invitation to Tender is financed by the 2026 Public Investment
Budget

4.1 List of pre-qualified candidates, not applicable

5:1 Origin of building materials, equipment, materials and supplies: The materials will generally be
from natural sources in Cameroon. J

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C.Eliminatory criteria
1. The absence of bid bond document in the administrative file;

2. Non respect of forty eight (48) hours given for absence or non-conformity of a document in the
administrative file;

3. Deadline for delivery higher than prescribed;

4. False declaration or falsified documents;

5. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

6. Insufficient bid bond;

7. Incomplete financial file

8. change of quantity or unit of the Tender file in the financial bid

9. Omission of a unit price in the financial bid;

10. Any company having @ 2025 project, notified to commence in 2025 and which has not yet been

received Name of company suspended by ARMP;
11. Score of less than 75% of essential criteria,
12. Financial capacity less than 2/3 of project cost.
13. Company Must be categorized
14. Failure to produce the CDEC receipt
15. failure to present the backup copy of the bid in a USB key

D.Essential criteria
1. General presentation of the Tender;
2. Financial capacity;
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.Qucli'ry' of the personnel;
Technical organization of the works;

Scfefyvme‘dsﬂres on the site;
Logistics;
Attestation and report of site visit ;
Special Technical Clauses initialed in all the pages and and the last page signed ;
10.Special Administrative Clauses completed and initialed in all the pages and last page signed.

These essential criteria are subject to lower limits, the details of which are spelled out in the special
Regulations of the invitation of tender.

This evaluation will be done in a purely binary way (yes) or (no) with an acceptable minimum from at least
75% of the essential criteria taken into account. :

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria
and at least 75% of the essential criteria

0 ®NOolo N W

ARTICLE 6: Language of the bids

The offer like any correspondence and all documents concerning the tender, exchanged between
the Tenderer and the Project Owner will be written in French or English. The complementary documents
and the printed papers form provided by the Bidder can be written in another language in condition of
being accompanied by a precise translation in French or English; in which case and for purposes of
interpretation of the offer, the translation will be taken.

ARTICLE 7: PRESENTATION OF THE TENDER.

7.1. The bids prepared in English or in French shall be sent in two volumes as follows:
» A) containing the administrative documents (Volume 1);
» B) containing the technical and financial documents (Volume 2);

The two (02) volumes shall then be enclosed in folder bearing only the reference of the quotation in
question. The different documents of each offer shall be numbered as indicated in the tender and
separated by dividers of the same colour.

7.2. Each offer drafted in English or French with a backup copy will be submitted online in the
MINMAP /COLEPS platform www.publiccontracts.comnot later than 27__/_05__/2026 at 10 AM local
time and should carry the inscription:

TO THE DELEGATED PROJECT OWNER (CONTRACTING AUTHORITY)
TENDER FILE N°_005/RQ/E-29/EFAS/MDTB/PIB 2026
OF .30../.04../2026 FOR THE REHABILITATION OF THE RESIDENCE OF THE DIVISIONAL

OFFICER OF TUBAH SUB DIVISION, INMEZAM DIVISION, NORTH WEST REGION.

To be opened only during the Tenders Board Opening session ).

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.




" ADMINISTTRATIVE DOCUMENTS.

DOC | | - ~ DESCRIPTION

A.1 | Certified Copy of the Business Registration, not more than three months old.

A.2 | Declaration of intention to tender stamped with the tariff in force (see model).

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce,
Industry and Trade of the place of residence of the bidder, not more than three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge
of Finance or by a foreign bank the first order not more than three months.

A4

A5 | Purchase receipt of Tender File issued by the public treasury
A bid bond of 500,000 FCFA (Five hundred thousand FCFA) issued by a first rate-bank approved by the

A.
6 Ministry in charge of Finance in conformity with COBAC,
An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory Board
A7
(ARMP)
AB An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis

a vis the Fund; the attestation should be valid within the specified time

A.9 | A valid Certificate of imposition certified by the chief of center for taxation

A.10 | Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A 11 | Plan and attestation of site location of the enterprise signed by the chief of taxation

A 12 | Power of attorney if necessary
A13 | Special technical clauses initial on all pages, signed and stamp on the last page,

Al14 | Group agreement if necessary
A15 | Special administrative clauses completed and initial on all pages, signed and stamped on the last page

The absence or the non-conformity of one of these documents will result to the elimination of the offer either
during the opening session of the bids (absence of bid bond) or during the evaluation.

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT/ FINANCIAL
DOCUMENT>> and shall contain the following:

COMPANY NAME:
B.O ESSENTIAL CRITERIA T

As per circular N°000005/LC/MINMAP/CAB of 26/12/2023 on implementation of cathegorization,
only cathegorizedentreprises who submit certified through copy of attestation of cathegorization are
exempted from submitting in their technical files related supporting documents on the turnover references,
owned minimum technical and logistical means, permanent staff and head office location.

B.1 General presentation of the Tender Files

_Document spirally bound or slotted

- Neatness and clarity of documents

- Page numbering

- Table of content page

—Colour sheets separation

_ Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs justified by certified Contracts (first and last pages)
and certified minutes of acceptance or attestation of clearances of works executed. Minimum
acceptable: 01 Contracts realized in the domain of construction over the past 05 years

B.2.1

B.2.1.1 15t Reference

2nd Reference




—_— SRR

S BS -~ QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF—— 1
RS B A o T | e R e B A P et oot o e Sk g P o
If 01 works supervisor (at least HND or equivalent certificate )
=y OUd’h’choﬁcTrT of the works supervisor: (Senior Technician cerfificate in Civil or Wali
Engineering)
Professional experience of the project engineer = 05 diploma
~Presentation of original
»CV signed by the candidate,
7 A certified copy of the technical diploma
7 An attestation of availability signed by the candidate
# A certified copy of National Identity Card
B.3.2 01 Site foreman(Civil Engineering BAC)
Qualification of the Site foreman ¢ Technical certificate in Building BAC F4 or
equivalent certificate)
Professional experience of the Site foreman 2 03 years (signed CV) A
certified copy of
- »Presentation of original
»CV signed by the candidate,
7 A certified copy of the technical diploma
~ An attestation of availability signed by the candidate
- A certified copy of National Identity Card
B.4 TECHNICAL PROPOSALS
B.4.1 Organigram of the project
B.4.2 Logical sequence for the execution of the task
B.4.3 Quality control method
B.4.4 Environmental protection measures
B.4.5 Security and safety at the site
B.4.6 Duration of execution in respect with the Tender File
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of o dump truck
B.5.3 Prove of ownership or rental of a Concrete mixer
B.5.4 Prove of ownership or rental of o Hand compactor
Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g, shovel dig
B.5.5 axe, building level, masonry bucket, trowels etc
Carpentry Kit: carpentry clamps, saws ,harmers etc
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a 1st class
B.6.1 bank located in any area in Cameroon and approved by the Ministry of Finance
and respect COBAC conditions.
B.7 Attestation of site visit signed by the DO OF TUBAH SUB-DIVISION
B.8 Comprehensive report of site visit signed by the company administrator
B.9 Special Technical Clauses initialed in all the pages and last page signed
B.10 Special Administrative Clauses completed and initialed in all the pages and last
' page signed
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~FNe.- | DESIGNATION:

B.7.1 A submission letter, signed, dated and stamped by the bidder :
[B7.2______| Completed ond signed frame work of unit prices. ____— e
B.7.3 Signed Bills of quantities and cost estimates indicating the total amount without faxes (HT)-and with taxes
(T7C)
B.7.4 Sub details of unit prices 4|

« The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

e The various parts of the same file must be separated with colour guides form as well in the
original as in the copies, so as fo facilitate its examination

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to

Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily

expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in six (06) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used

as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by

air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The time of validity of this guarantee is (06) Months as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved

by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the

Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or released with the final acceptance of work and upon
demand by the contractor.




ARTICLE 11: Period of validity of the offers
——The bidder-will-remain-committed-to-his-offer for ninety (90)-days-as from-the-handover date of—— —
the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either

to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: Opening of the folders

The opening of the folds will be carried out at the SDO, MEZAM on _27_/_05_/2026 as from 11:00
AM, by the MEZAM DIVISIONAL TENDERS BOARD Tenders Board sitting in the presence of the duly
elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE JOBBING ORDER
ARTICLE 13: Award of the JOBBING ORDER

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the
Tender File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential

criteria taken into account.

The decision corfying attribution of the Contract will be published by way of press

release or any other means of publication of use in the Administration.
If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting authority reserves the right fo introduce all the provisions there allowing him to guarantee

itself against the real overrun costs of the alternative compared to his estimate of origin. In the absence

of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken

action on his offer.

The Contracting authority reserves the right not to take action on an Invitation to Tender, if it did

not obtain a proposal which appears acceptable to him.

(OS]
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS
(SACQ)
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Article 30
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Article 49 - Draffing and dissemination of this Contract — - = —
Article 50 and last: Entry into force of the Contract

s S, N R " Chapter I: General e = =
Article 1: Subject of Contract

The subject of this JOBBING ORDER is FOR THE REHABILITATION OF THE RESIDENCE OF DIVISIONAL
OFFICER OF TUBAH SUB-DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

Atticle 2: Contract award procedure
This JOBBING ORDER shall be awarded by OPEN NATIONAL INVITATION TO TENDER N°
E.29/EFAS/MDTB/2026

30/

Anicle 3: Definitions and duties (article 2 of GAC supplemented)
3.1General definitions (cf. Code)2

_ The Contracting Authority is the SDO for Mezam
He/she awards the Contract, ensures the preservation of originals of said Contract
documents and the fransmission of copies to Ministry in charge of Public Contracts and to
the body in charge of regulation.

- The contract Manager is the Divisional Officer of Tubah Sub-Division. He ensures
respect of the administrative, technical and financial conditions and contractual deadlines

- The Contract Engineer is the Divisional Chief of Service of State Property for Mezam
hereinafter referred to as the Engineer.

- The Project Owner is the SENIOR DIVISIONAL OFFICER for Mezam. He represents the
beneficiary administration of the works.

- The Contractor shall be [to be specified].

3.2Security
This JOBBING ORDERmay be used as security subject to any form of transfer of the debf.

In this case:

- The authority in charge of ordering payment is the SENIOR DIVISIONAL OFFICER for
MEZAM

- The body or official in charge of payment is the Public Treasury

- The official competent to furnish information within the context of execution of this
Contract is the Divisional Chief of Service State Property and DDMINMAP MEZAM

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [fo be completed, where need be]
3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Lunguage, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or
loss for either party.

Article 5:Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (to be adapted to the
nature of the works).

1) The tender or commitment letter;
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_The bidder's tender and ifs annexes in all provisions not contrary fo-the Special Administrative™— —
Conditions (GAC) and the Special Technical Conditions (STC) hereunder; '

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC); e T e e e e e

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,
names and references].

7) The General Administrative Conditions applicable on public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, names and references].

Article 6: General instruments in force

This Contract shall be governed by the following general instruments [fo be adapted according to the
case]:

1.Framework Law No. 96/12 of 5t August 1996 on the management of the environment;

2.The Mining Code;

3. Instruments governing the various professional bodies;

4. Law No. 2025/012 of 17 December, 2025 bearing on the Finance Law of the Republic of Cameroon for
the 2026 Financial Year '

S. Decree No. 2002/058 of 23 February 2002 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

6. Decree No. 2003/651/PM of 16" April 2003 to lay down the procedure for implementing the tax
and customs system applicable to Public Contracts;

7. Decree No. 2018/366 of 20"June 2018 to institute the Public Contracts Code;

8. Decree No. 2022/07 4 of 8! March 2022 relating to the creation, organisation and functioning of
Tenders Boards amended and supplemented by Decree No. 2023/271 of 5 August 2023;

9. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

10.Circular No. 002/CAB/PR of 19% June 2022 relating to the award and control of execution of
Public Contracts;

11.Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;
12; Circular No. 0001877 /C/MINFI of 31st December, 2025 bearing instructions on the

implementation of Finance Laws, Monitoring and Control of the Execution of the Budget of the State

and Other Public Entities for the 2026 fiscal year ;
13.  Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the
Public Procurement Code
4. Press Release No. 000024/R/MINMAP/CAB/CT2 of 5th August 2025 announcing the
presentation of the categorization certificate in the award process of Public Confract
1:5. The MINCOMMERCE Decree setting the Price List
16.  Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of
confracts reserved for craftsmen, mall and medium-sized enterprises, grassroots communities and
civil society organisations, and the moddlities of their application;
17. Order No. 000333/O/MINMAP/CAB of 27th December 2024 to set the schedule of the
migration to the exclusive award of Public Contracts'*" clectronically
18. Circular No. 000014/C/MINMAP/CAB of 23rd July 2025 on the condition for
constitution, guarantee, preservation, release, restitution, and realisation of guarantees in Public
Contract

19. Unified Technical Documents (DTU) for building works;

20. Applicable standards;

21.Other instruments specific to the domain concerned with the Contract.

Article 7:Communication (Articles 6 and 10 supplemented)




~1.T Al communications w:_f_'nll_fhgz

following address:

a) In the case where the Contractor is the addressee: Sir/Madam......... -

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Confract Manager, correspondences shall be validly
addressed to the [fo the specified] council, chief town of the region in which the work was

done;
b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,

Contract Manager, Contract Engineer, Project Manager and where need be, within the
same deadline.
c) In the case where the Contracting Authority is:

Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project Owner, Contract
Manager, Contract Engineer and Project Manager, where applicable

1.2The Contractor shall address all written notifications or correspondences to the Project Manger with a
copy to the Contract Manager.

Atticle 8:Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the
ContractManager, Contract Engineer, the Paying Body and the Project Manager, where
applicable.

8.2  Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Project Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager,
the Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the
Paying Body shall possibly be required before the signature of those that have an incidence on
the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor
by the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

8.4  Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the Contractor by the Contract Manager with a copy to the Contracting Authority, the Contract
Engineer and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services o the Contractor with a copy to the Project Owner, Contract Manager, Contract Engineer
and Project Manager.

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by
the Contract Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.




n _ signed by the Contracting Authority and notified by the Project

Owner, the notification must be done within @ maximum of 30" days from the date of

fransmission by the Contracting Authority to the Project Manager. Beyond this deadline, the

~ 7 7 Contracting Authority shall establish the default of the Project Owner, take over from him—
and carry out the said notification.

8.8~ —Concerning Administrative Order

Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1 [Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue

an attestation of proper execution to the Contractor. This attestation shall condition the start of
the following conditional phase.

9.2 The time-limit granted for nofification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following noftification of the Administrative Order to start execution. The
Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the Contract as mentioned in article 30 below or
the application of penalties [fo be specified where need be].

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GACQC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by theContracting Authority upon request by the Contractor.

11.3Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the Confract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:
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- Amount exclusive of VAT:

( JCFAE. - -

- Amount of TSR and/or V CFAF
- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (@amount in figures and letters exclusive of faxes) by credit
to account No. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.

14.2 Price updating modalities (not applicable)
Article 15: Price revision formulae (article 21 of GAC) (not applicable)

Article 16: Price updating formulae (article 21 of the GAC) (not
applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of
the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following conditions:

The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail
of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of
use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price].
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Atficle 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1[Indicate, where applicable, the modalities for payment of supplies].

19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
Contract.

20.2This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2Monthly detailed account

No later than the fifth (5*) of the month following the month of the services, the Contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing
the total amount of the sums to which he may lay claim as o result of the execution of the Contract since the
start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or = (7.5 or 15%)] paid directly into the account of the Contractor; -
2.5% or 5.5 % paid to the public treasury as AIR due by the Contractor.

- 7.5% or 15% paid into the Public Treasury as TSR due by the Contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month. The
Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.
Payments shall be done by within @ maximum deadline of calendar days from the
date of submission of the approved detailed accounts.
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21:3Defailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Aricle 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree No. 2005/275 of 24 September 2005 to institute the Public Contracts Code.Decree No.
2018/366 of 20thJune 2018 to institute the Public Contracts Code;

Article 23: Penalties (Article 32 of the GAC supplemented)
A.Penalties for delay

23.1The amount set for penalties for delays is as follows:

- One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

- One thousandth (1/1000% of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30™ day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable
for the following special penalties for the non-observation of the provisions of the Contract,
especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor.

Atticle 24: Payment in case of a group of enterprises (article 33 of the GAC)
1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Adticle 25: Final detailed account (article 34 of the GAC)

25.1 [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager, after
the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the Contractor
may be entitled as a result of the execution of the whole Contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.

25.3  The Contractor has up fo thirty (30) days to return the signed final detailed account.
Article 26: General and final detailed account (article 35 of the GAC)

26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.




_—~Arthe end of the guarantee period -which resulfsin the final cccepiance of The-worke= s;-the Contract

: Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Contracting Authority. This detailed account includes:

- thefinal detailed account, =

- the balance

- the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2TheContractor has up to thirty (30) days to return the signed final detailed account.
Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the

tax regulations and customs procedures applicable to Public Contracts. The taxes applicable to this
Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the Contract; oDuties and taxes of
entry into Cameroonian territory (customs duties, VAT, computer tax); oCouncil dues and taxes oDues
and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the uhderfcking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices
means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (07) original copies of the Jobbing Order shall be stamped by and at the cost of the Contractor,
in accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GACQC)

The works shall include especially: (position or volume of works) (To
be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety (90)
days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the Contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project Manager in
five (05) copies at the beginning of each.
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Manager.

The Project Owner shall make available the site and accé'sAs'mWGV)"shf‘c)—ThierC‘ohifraaé?atﬁg dpgl;obricfe
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 30 of GAC)

The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Anticle 35: Documentsto be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

35.1Programme of works, Quality Assurance Plan and others (fo be specified).

a)Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of acceptance with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments.  Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within
fifteen (15) days of the date of acceptance.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.
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responsibility of the Contractor with regard to the harmful consequences w_hicHTh_gi‘r_'imp-l_emer‘naﬁonf
may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most fifteen (15) days prior to the date provided for the commencement of
execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and
make known his observations. The Contractor then has a deadline of [05) four days] to present a
new file including the said observations.

35.3  In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.
Article 36: Organisation and safety of sites (article 50 of the GACQ)
36.1Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.

36.2The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3Indicate the special measures demanded of the Contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

37.1 The Project Manager shall notify within [five] days following the date of nofification of the
Administrative Order to commence work, the basic points and levels of the project.
37.2 COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be installed on the site by the following
commission member:

< The Contracting Authority (SDO) or his representative v...cuvevenerenvnennnnnn, Chairperson
* The Contract Engineer Divisional Chief of State Property for Mezam ......... Secretary
% The Divisional Officer for TUBAH SUb-DiViSion ...eevvvvvveeeeeeeeseeeesssoins Member

%* The DD MINEPAT for Mezam or his Representative «..uvvvuveniiniininiinnennnn, Member

“* The DD MINMAP for Mezam or his representative cooooiiiiiiiiiiiiiiiin, Observer

% The CONIACION 1uuuiiiinerieetite e et eeeteeeeeeeeaeee s ee e e Member

% The store accountant of the D.O Tubah Sub DiviSion --==-essemmmmemccmemceeeee- Member

Article 38: Sub-Contracting (article 54 of the GACQ)

The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract and
its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for
in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Atticle 40: Site logbook (article 56 of the GAC supplemented)

40.1The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.21t is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Atticle 41: Use of explosives (article 60 of the GAC) [Not applicable]
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_ Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the control Engineer, to

crganize a technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantiiative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present Jobbing Order.
»>Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer, - Contractor.
- DD MINMARP or his representative
During this pre-acceptance, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the acceptance. The Contract Engineer shall fix the
acceptance date in collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:

1-  The SDO or his representative ...oeuieeeeeiiiiiniiiiiiiieeeen Chairperson
2. Divisional Chief of Service of state Property .iiiieeiiiiiianen Secretary
3- Divisional Officer of Tubah Sub-DiViSioN...ccuiiiisissssec st e . Member

A- The DDMINMAP or his Representative .ooveeiiereiiiiiiiieiieiiiimiaineiesereecnee: Observer
B The CONTACIOL «iveseiesssseisssssssssnmmssmssssnsssssssssnsansoresassassnsaesssssassnensss Member

6- The Store Acounctant at the D.O Tubah Sub Division ....ceiiieieieiieiieinninene Member

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign
by all the commission members.

Article 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION OF WORKS

Ariicle 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance for the section of
new civil Engineering works
Article 45: Article 30: Final acceptance (article 72 of the GAC)
44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the
date of expiry of the guarantee.

44.2The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)

The Confract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2005/275 of
24 September 2005 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC

especially in one of the following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;
- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the Contractor;
- Persistent non-payment for services.

46




Atticle 47+ Case of force mujeure (arficle 75 of the GAC) ~ = =

~ If the Contractor were to raise the issue of force maijeure, the thresholds below which claims shall not be

admitted are:

- Rainfall: 200 millimetres in 24 hours; - Wind: 40 metres per second; - Flood: decennial flood
frequency.

Article 48: Disagreements and disputes (article 79 of the GACQ)

Disagreements and disputes resulting from the execution of this Confract may be settled amicably.
Where no amicable solution can be found for « disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 49: Production and dissemination of this Contract

08 copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract
Manager.

Article 50 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document No. 5:
Special Technical Conditions (STC)
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TECHNICALSPECIFICATIONS ———— - ———

— GENERALITIES: This present special technical specification concerns FOR THE REHABILITATION OF THE
RESIDENCE OF THE DIVISIONAL OFFICER OF TUBAH SUB-DIVISION, MEZAM DIVISION OF THE NORTH
WEST REGION. It is the duty of the contractor to realize the structure as per the execution plans that shall
be approved by the competent authority. Through the contract Engineer, the contractor shall furnish the
owner of the project and other project team members within the shortest possible time with an execution
plan showing clearly how he intends to run the work site. A fence in local materials shall enclose the
whole work site to avoid trespassing.

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in conformity
with the plans put at his disposal by the authority that signed the contract.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal pit latrine and putting up a temporal fence around the project site if that be the case.

The contractor shall be responsible for the protection of the structures before final acceptance. He shall
be equally responsible for all tools and materials present at the work site. He shall seek an insurance
policy to cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the
right to intervene in case of any emergency without necessary interfering with the responsibilities of the
contractor.

The contractor shall verify all dimensions on the plans. For execution no dimension shall be measured with
a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions
on plans fo the structure before work begins. He shall refer to the Project Engineer in case of any doubt.
He shall not on his own modify anything on the structure and shall inform the Project Engineer of any
changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final
choice in case of any modification.

- PREPARATORY WORKS — SETTING QUT: These works concern the clearing of the site and evacuation
of the rubbles to the public discharge, the clearing and leveling of the site where necessary. The setting
out will be in respect to the technical plans.

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate trenching
and other earthworks and good circulation. The commencement of excavation will be accepted by the
Project Engineer without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing
capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom of the trench,
the contractor shall continue excavation up to a depth as will be approved by the Project Engineer. The
excavations will be done manually and no concrete or mortar shall be laid on the bottom of the trench
without the acceptance of the trench bottom of excavation by the Project Engineer.

The descriptive. notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed
in accordance with the plans and according to technical norms for the construction of classroom buildings.

The foundation will be filled with earth of good quality in successive compacted layers of 20cm where
the fill depth exceeds 30cm. An over-site concrete of thickness 12cm will be laid to cover the whole
foundation area at a dosage of 350 kg/m3 over the entire compacted surface.
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~ _ROOF TRUSS AND THE COVERING:
- Trusses: shall be of locally sawn and treated eucalyptus, shall compose of single frame rafters of

— ———5emx 1 5cmx4m and spaced at 1.50m inferval with @ king-posf of 175cm high. These ratfers will be

solidly attached to the wall plate with the help of standby beam iron rods also spaced at 1.50m

spacing;

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All

structural timber shall be treated with carbonyl. The timber for the roof work will be of good quality,

with the straight grain and free of any defect.

-Roofing sheets: shall be in high rib aluminum sheets (TéleBac) of type 5/10mm. The sheets shall be

fixed onto the purlins using twisted zinc nails equipped with bituminous rubbers caps.

-Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with aluminum

sheets.

-Ceiling- shall be in cream-white 4mm plywood (Ayous), fastened to noggins of 4cm thick or 5x8 and

treated with carbonyl. The noggins shall be spaced 60cm center to center and braced appropriately.

Eaves shall be equipped with ventilated pre-cast blocks. An access shall be provided into the loft (ceiling

of each classroom). The external ceiling shall be in smooth aluminum sheets (tdlelisse) nailed to noggins

and fastened with wooden ceiling battens.

- ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be
executed according to the norms and the rules concerning electrical installations at the time of the over-
site concrete or as the agglomerated hollow blocks walls are being raised. Accessories and luminous
elements (sockets, switches etc...) will be of good model. The set of facilities will be joined to a general
earth hold.

- RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm ecm on
both sides of the walls) will be of cement mortar at 400 kg/m3. There will be an under-coat layer and a
finish layer floated and foamed to finish. They must be well cut horizontally and vertically using a
straight edge. All walls shall receive a base coat of spatadash before plastering is done.

- PAINTING: A layer of impression in ordinary paint will be applied previously on all the walls as
priming layer. The interior walls will be painted in water paint (pantex 800). The external walls will be
painted in water resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve the
desired magnoliacolour.

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A primary
coat of antirust before final painting is done. Skirting shall be carried out oil paint at 90cm from the
floor, externally and internally with coffee brown colours

- ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may either
be from the river or quarry crushed and must be approved by the Project Engineer before any use on
the site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 or
15/25) shall be clean and well graded with very fine elements settlement of less than 2%. The cement
shall be CPA 325 class from CIMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement
steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for the foundation and the
surroundings structures shall have no particle dimension above 50mm and with plasticity index of less
than 35. Fill materials shall also be free from organic elements and shall have a good granularity
grading. No black vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten
from the quarry or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

1)CONCRETE :

-Ordinary concrete: specifically, lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m3.
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- Overssife concrete: shall be T2cm thick laid"on the entire flors and-paved area between walls ard——
e gutters dosed at 350kg/m?3 over the entire surface. -
NB: The external veranda shall be 5¢cm below the level of the internal floor with 2% slope, slopping to

— fhe oufside. S = o g

NB: All rods should preferably be imported

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 —
Smm. It shall be river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave
(dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general
conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall not
show any trace of uneven mixture. Storage on the building site shall be done on a dry and ventilated
floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded and cleared
away within four (04) days.

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel
shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete,
the effect of vibration and weight of workers involved in setting it up.

- MASONRY :

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m? (at most 32 blocks per bag of cement). Blocks should show an
appreciable degree of resistance to violent pressure.

- Tiling of the floors of skirting with glazes ceramic tiles.
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~ Docurment No. 6: Schedule —
of unit prices

U.PRICEIN| U.PRICE

NO DESCRIPTION UNIT | QTY | piGuRe | INWORD
100 | PRELIMINARY WORKS
101 | Site installation and unfolding of the work site. LS 1
102 | Preparation of execution program and As built plan. U 2

Complete removal of roof sheets, nogging, rafters, purlins and
103 - . LS 1

ceiling and destruction of part of the wall.
104 Complete removal of the existing windows, toilet pot, wash hand LS .

basin, wash tower without any damages.

SUB-TOTAL 100: PRELIMINARY WORKS %

200 | MASONRY AND CONCRETE WORKS

General concreting for all the internal and external raccords with
201 | cement mortar dosed at 300kg/m3 including preparation of the LS 1

floor and walls to receive tiles.

202 Provide and fitting of the white tiles (non slip) 10x10em with all M2 50

necessaries accessories for walls of toilet.

Provide and fitting of the gre ceramic tiles on the floor 40x40cm

203 . . . M2 160
with all necessaries accessories.
204 Provide ond. fitting of the ?re ceromic. tile.s (vitrifies) on the floor M2 40
60x60cm with all necessaries accessories in the palour.
SUB-TOTAL 200: MASONRY AND CONCRETE WORKS;
300 ROOF, CEILING, METALIC, ALUMINIUM AND WOOD WORKS
301 Proinde and fmu‘xg hard wood treated by Xylamon for the trusses M3 "
purlins and noggin.
302 Aluminiur'n roofing sheets (tole 5/10eme) and all necessaries M2 300
accessories
303 | External perimeter ceiling in smooth zinc sheet (tolelisse) M2 40
Fascia board (toleBac 4/10eme) of 30cm heigt including lining in
404 hard boards treated and sized M2 £
305 | Alu ridge cap of 50cm large ML 70
306 Supply cTnd fitting aluminium windows with all necessaries M2 25
accessories.
307 Supply o:nd fitting internals wooden doors with all necessaries M2 20
accessories.
T . = :
308 Supply <-:|nd fitting externals metallics doors with all necessaries M2 10
accessories.
309 Ceiling it.'l hard plywood (4cm thick) vanish on noggings including al M2 250
accessories.
SUB-TOTAL 300: ROOF, CEILING, METALIC, ALUMINIUM AND
WOOD WORKS
400 | ELECTRICTY WORKS
201 General maintenance of electricity network and general LS 1

replacement of all its accessories (switches, bubs, sockets...).
SUB-TOTAL 400: ELECTRICITY WORKS
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501 | Maintenance of plumbing network, septic tank, sockaware..... LS 1

—502—Supply-and-fitting-of-the-W-C{Englishtype}-complete— - 5oa - e
503 |[Supply and fitting of the wash-hand basin complete. U 3
504 |Supply and fitting of the wash tower. u 3

SUB-TOTAL 500: PLUMBING WORKS|

600 |PAINTING WORKS

601 | Preparation of surface to be painted. LS 1
: = - -
602 Two coats of pantex 1300 paint on external walls with colour finted M2 500
tubes
603 Two co.cts of pantex 800 paint on internal walls and ceiling with M2 1
colour tinted tubes 000
604 Oil paint on metall.ic doors, ’windows protectors, skirting from the M2 100
floor and 90cm for isolated pillars.
SUB-TOTAL 600: PAINTING WORKS
SUMMARY|
PRELIMINARY WORKS
MASONRY AND CONCRETE WORKS
ROOF, CEILING, METALIC, ALUMINIUM AND WOOD WORKS
ELECTRICTY WORKS
PLUMBING WORKS
PAINTING WORKS
TOTAL WITHOUT TAXES|
VAT= 19.25
AIR = 5.5
TOTAL INCLUDING ALL TAXES!
NET PAYABL

n
(%]




WRESIDENCE OF THE SENIOR DIVISIONAL OFFICER FOR THE MEZAM DIVISION, FO'R—.
THENORTHWESTREGION

NO DESCRIPTION UNIT | QTY U.PRICE | AMOUNT
100 | PRELIMINARY WORKS
101 | Site installation and unfolding of the work site. LS 1
102 | Preparation of execution program and As built plan. U 2
Complete removal of roof sheets, nogging, rafters, purlins and
103 ” - LS 1
ceiling and destruction of part of the wall.
104 Complete removal of the existing windows, toilet pot, wash hand| s .
basin, wash tower without any damages.
SUB-TOTAL 100: PRELIMINARY WORKS
200 | MASONRY AND CONCRETE WORKS
General concreting for all the internal and external raccords with
201 | cement mortar dosed at 300kg/m? including preparation of the LS 1
floor and walls to receive tiles.
202 Provide f::r_nd fitting ?f the white tiles (-non slip) 10x10cm with all M2 50
necessaries accessories for walls of toilet.
203 Pu:ovide and fitﬁr.\g of the gre ceramic tiles on the floor 40x40cm M2 160
with all necessaries accessories.
— Provide cmd. fitting of the .gre cercmlc‘tlle's (vitrifies) on the floor a9 40
60x60cm with all necessaries accessories in the palour.
SUB-TOTAL 200: MASONRY AND CONCRETE WORKS
300 ROOF, CEILING, METALIC, ALUMINIUM AND WOOD WORKS
301 Proilde and fl’n‘u"xg hard wood treated by Xylamon for the trusses M3 4
purlins and noggin.
302 Alummlul:n roofing sheets (tole 5/10eme) and all necessaries M2 300
accessories
303 | External perimeter ceiling in smooth zinc sheet (tolelisse) M2 40
Fascia board (toleBac 4/10eme) of 30cm heigt including lining in
294 hard boards treated and sized e 20
305 | Aluridge cap of 50cm large ML 70
306 Supply c?nd fitting aluminium windows with all necessaries M2 25
accessories.
307 Supply (?ncl fitting internals wooden doors with all necessaries M2 20
accessories.
308 Supply <:.md fitting externals metallics doors with all necessaries M2 10
accessories.
309 Ceiling if‘ hard plywood (4cm thick) vanish on noggings including all M2 250
accessories.
SUB-TOTAL 300: ROOF, CEILING, METALIC, ALUMINIUM AND
WOOD WORKS
400 | ELECTRICTY WORKS
401 General maintenance of electricity network and general LS .

replacement of all its accessories (switches, bubs, sockets...).

SUB-TOTAL 400: ELECTRICITY WORKS;
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501 . Maintenance of plﬁrﬁbing neTwor|-<,v septic tank, sockaware..... LS - 1 N
—502—Supply and-fitting-of the WE {Englishtype}complete:— —H—T3— : ———
503 | Supply and fitting of the wash-hand basin complete. U 3
504 | Supply and fitting of the wash tower. U 3
SUB-TOTAL 500: PLUMBING WORKS
600 |[PAINTING WORKS
601 | Preparation of surface to be painted. LS 1
602 Two coats of pantex 1300 paint on external walls with colour tinted M2 500
tubes
403 Two co.cfs of pantex 800 paint on internal walls and ceiling with M2 1
colour tinted tubes 000
604 Oil paint on mefcll.ic doors, .windows protectors, skirting from the M2 100
floor and 90cm for isolated pillars.
. SUB-TOTAL 600: PAINTING WORKS|
SUMMARY|
PRELIMINARY WORKS
MASONRY AND CONCRETE WORKS
ROOF, CEILING, METALIC, ALUMINIUM AND WOOD WORKS
ELECTRICTY WORKS
PLUMBING WORKS
PAINTING WORKS
TOTAL WITHOUT TAXES
VAT=19.25
AIR = 5.5
TOT AL INCLUDING ALL TAXES
NET PAYABLE
Closed the present estimate at the sum of [ rsrmmmmmrmesaamgses FCFA) All Taxes Inclusive.




“Schedule of sub-detail of prices

DESIGNATION :Studies and site installation

Total . Duration of
No Daily out put quantity Unit activity
No Days break
Category Daily wage up Amount
WORKMAN SHIP
TOTAL A
Days break
Type No Daily rate up Amount
EQUIPMENT/
MECHINES
TOTALB
Type Unit Unit cost Quantity Amount
MATERIAL AND
MISCELLANOUS
TOTALC
D DIRECT TOTAL COST A+B+C
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| GENERAL SITE EXPENESES. — —

GENERAL OFFICE EXPENSES
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. REPUBLICOFCAMEROON— —— - —

O Peace ~Work-Fatherdand————— S—mEsEples s

e e siesiesie o r - rh g siesfesesesiestole

- ——— —REGIONDU-NORD-QUEST ———————NORTH-WEST REGION—— ——— ———
DEPARTEMENT DE LA MEZAM MEZAM DIVISION
sesesoRsoR sk
PREFECTURE DE BAMENDA DIVISIONAL OFFICE BAMENDA
TENDER FILE
NO —-ceeee- -- FOR THE REHABILITATION OF THE RESIDENCE OF THE DIVISIONAL OFFICER OF TUBAH
SUB-DIVISION IN MEZAM DIVISION OF THE NORTH WEST REGION
Project Owner: [Indicate name and full address]
HOLDER: [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at
Taxpayer’s No.
SUBJECT
Execution of works;
Lot No. ; Network
PLACE:
Region:
EXECUTION DEADLINE : ( ) months
AMOUNT IN CFA F:
IAT
EVAT
VAT
AIR (Income tax)
Net to be paid
FINANCING: [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by hereinafter referred
to the “Contracting Authority”

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer's No.
Represented by M , its General Manager, hereinafter referred to as the

“Contractor”

On the other hand,

Agree on the following:
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Part I: S[SHéci‘cﬂ'iAdminEﬁcﬁve Conditions (SAC)

Part Il: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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- "'f-vfipag_v_—»—-'-l:f;naﬂiosf 5F Jobbing Orderee JGZCA/TB[OUOO_“ =

Awarded after Invitation to Tender [specn‘y re?erences “of Invifation” fo Tender] —

With e - %
For the execution of works
Lot No. ; Network
Section No. Road No. Itinerary Length (km)
EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

' IAT

EVAT

VAT (

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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" Document No. 10:

s == = ﬂV\odeiS“ipJo'e“u_seuLbyﬁd‘ders e

TABLE OF MODELS

1: Model Tender (Bid Letter)

2: Model bid bond

3: Model final bond

4; Model of Performance Bond (Model retention fund)
5. Model of start-off advance bond

6: Attestation of site visit

7; Model Declaration of Intention to Tender

8: Model Commitment of Availability of Personnel

9. Model Table of Equipment

10 Model Report of site visit




|, the undersigned - lindeate the no}ne and Capacity of- signatory]

Representing the company or enterprise or group with head office at

registered in the trade register of under the number (No)

Having taken cognisance of all the documents featured or mentioned in the Tender File including the

addendum (addenda): the Invitation to Tender [recall the subject of the Invitation to Tender]

. After having personally taken account of the situation of the site and
evalvated from my point of view and under my responsibility, the nature

and difficulty of the works to be carried out;

. Hereby submit, bearing my signature, the schedule of unit prices as well as

the quotations in accordance with the structure featuring in the Tender File.

. Submit and commit myself to execute the works in accordance with the
. Tender File, in return for the prices which | myself established for each type
of structure which prices reveal the amount of the Tender No. at

[in figures and words] CFA francs exclusive of VAT and at

CFA francs Inclusive of all Taxes. [In figures and words).

. I pledge to execute the works within a deadline of vuvvvvennn.... months.

. | pledge to maintain my bid for [indcate duration of validity, in principle
90days for national invitations to tender 120 days for international invitations

to tender] from the deadline of submission of bids.

. Rebates and the modalities of application of the said rebates shall be the

following (in Case of the possibility of award of several lots).

The Project Owner shall pay the sums due for this Contract by crediting account No...... opened

Prior to the signing of the Contract, this tender accepted by me shall constitute an agreement between us.
DonE Glicuusasamssaiisis OlNliciessiensasassosassnsesssssassanes
STONAtUFE of iiiiiiciniine sonsmmonsogmases

in the Capacity ofvvcvussvsssssniss duly authorised to sign the bids on behalf of ..c.uvveiveieeeneenninnn,



AODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his bid
on for [recall the subject of the Invitation to Tender], hereinafter referred to as “the bid” and
to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting
Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder refires his bid during the validity period provided for in the Tender File; Or
If the bidder, having been notified of the award of the Contract by the Contracting Authority during the  «
validity period:
*  Fails or refuses to sign the Contract, even though required to do so;
= Fails or refuses to furnish the final bond for the Contract (final bond) as provided for by the
Contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify his
request, given, however, that in his request the Contracting Authority shall note that he is due the amount
he is claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he

shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the end
of the deadline for the validity of bids. Any request by the Contracting Authority to CAuse it to take
effect should reach the bank by registered mail with an acknowledgement of receipt before the end of
this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent fo rule on this commitment and its consequences.

Signed and authentiCAted by the bank at __en

[Bank's signature]
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Reference of the bond: No

Addressed to [Indcate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner”

Whereas [name ond address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the Contract referred to as “the Contract”, to Carry
out [indicate the nature of the works].

Whereas it is stated in the Contract that the Contractor shall entrust fo the Project Owner a final bond of
an amount equal fo [indicate the percentage between 2 and 5%] of the amount of the corresponding
portion of the Contract, as guarantee of the execution of his full obligations in accordance with the terms
of the Contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name  ond  address of  bank] represented
by [name of signatories], hereinafter referred to as “the bank”, commit
ourselves to pay the Project Owner, within a maximum deadline of eight (8) weeks, upon the simple
written request declaring that the Contractor has not satisfied his Contractual commitments within the
meaning of the Contract, without being able to defer the payment nor raise any contests for whatever
reason, any sum up to the sum of [in figures and words] .

We agree that no change or addendum or any other amendment to the Contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upon signature and notification of the Contract. It shall be released
within a deadline of [indcate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned fo us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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2 Model of performance bond (Refention fund) ——

Bank:
Reference of the bond: No

Addressed to [Indcate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the Contractor”,
pledged, in execution of the Contract, to Carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the Contract that the retention fund fixed at [percentage below 10 % to be
specified] of the amount of the Contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred fo as
“the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of
[in figures and letters] corresponding fo [percentage below 10 % to be specified] of the Contract price.

And we pledge to pay to the Project Owner within @ maximum deadline of eight (8) weeks upon his
simple written request declaring that the Contractor has not fulfilled his Contractual obligations or is
indebted to the Project Owner within the meaning of the Contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total
amount of the works featuring in the final detailed account, without the Project Owner having fo prove or
give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification
of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date
of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank
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5; Moael of s?art-offiadvq nce bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on
behalf of : [the holder] to the
benefit of the Project Owner [address of the Project Owner] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the

beneficiary, declaring that [the holder] has not fulfilled his obligations
relating to the reimbursement of the start-off advance according to the terms of Contract
No. of relating to works [indcate the

subject of the works, the references of the Invitation to Tender and the lot, if possible] of the
total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive of
all taxes of Contract No. , payable upon notification of the corresponding
Administrative Order that s, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective
parts of this advance into the accounts of [the holder] opened in
the bank under No.

This bond shall remain in force up fill the reimbursement of the advance in accordance
with the SAC. However, the amount of the bond shall be proportionately reduced on the
progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]
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Annex N° 6: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT
This 1516 1StIEY tHOT M cussssessssssaussisssssiivisssssssmavannasonnnpssnrenssdts inntadasssiseseininmiinarsannas:
Manager/Technical Director/ENgIneer of ......cieruresessrsssmmininunnsnsennesss e

Has effectively visited the site FOr weewuiiiiiii e

This attestation is issued to serve the purpose for which it is intended for.
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B e

_ DECLARATION OF THE INTENTION TO TENDER

L the! ORETSIGNEd) wesssuisiitivimmnsssmmeenersenmemssssmme soves s (indicate the name and capacity of
signatory), Nationality .........ooeveieieiinninnnnin., Representing the .....ueuvivnieneunineenioeeinininnnn,
company or enterprise or group with head office at «...ovvvvuuuneeieeeeeeeeeeeiieeeeeeee registered
i the/traide Tegister of «..vusisnsinisitoiionsanens Under the number ..................

In my capacity 2 . T of
PO boX.vieveiiiiinininnnnnn, . hereby acknowledge receipt of the file for Open National Invitation to
Tender: N vvusvmsaminsitieensee RO T siomwwssensony TSI anps eSS

And hereby declare my intention to tender for the said contract.

Done at vuvvveiiiiieiiiiiiinn,

----------------------------------
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= AnnexN° G:MODEL OF COMMITMENT OF AVAILABILT

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned, a (specify diploma or certificate) and holder

of National Identity Card N° issued on at Tel:

is committed and available to work as (specify post occupied)  with

(hame of enterprise) if awarded the contract for

(indicate the name of project). This is in response fo Tender N°

Done in the

Sign;

Certified at svssumsssssvasss ONthe coveeeeeiiiiiieeeeen
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LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE
e (project name) ?

--o,-o,o-o-.-h-n-,._o)-g._o_-.o,oa-o,_q --------

AGE
DESIGNATIO DESCRIPTIO AND NUMBER OWNE
N OF THE N. MARK STAT AVAILABL R OR
EQUIPMENT 4 E E NOT
..................................... AT (siiGinmssssasserssass
By e

ceee

-------------------------------------------------------------------
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Vi)
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) INIRODUCTION === — e

)
TENDER N00s s S s s arwmmim

NAME OF THE ENTERPRISE: cvevvvviiiniiinniinneanneen
DATE: cvvenerioniennsnansssnsaconnns

)] COMMENTARY

1- Nature of the project site:

N
'

Accessibility to the project site:

w
]

Vegetation:

N
1

Topography of the site:

V) AVAILABILITY OF SERVICES

AVAILABILITY OF MATERIALS

DIFFICULTIES

CONCLUSION

72




e —— S — — L

L1

__ Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18" April 2008 relating to
the respect of rules governing the award, execution and control of Public Contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
to commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that
draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1  Description of the studies;
2.4.2  Attach the outline of the itinerary bringing out readings of degradations as well as the
approved programming documents.
2.5.  Rehabilitation or new works
2.5.1  Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3  Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

-The chairperson of the Tenders Board may, before taking o decision, seek expert advice on the quality of
the studies.




== .. Fhanking establishments.and financial bodies ——
authorised to issue bonds for public contracts

BANKS
Afriland First Bank (AFB)

Banque Atlantique Cameroun (BACM)

Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank N.A. CAMEROON

Commercial Bank of Cameroon (CBC)

Ecobank Cameroon (EBC)

National Financial Credit Bank (NFC BANK) $
Société Commercial de Banques Cameroun (CA-SCB)

© o B o & N =

Société Générale de Banque au Cameroun (SGBC)
Standard Chartered Bank Cameroon (SCBC)
Union Bank of Cameroon PLC (SCBC)

United Bank for Africa (UBA)

Banque Gabonaise pour le Financement International (BGFI BANK), B.P. 600
Douala

14 Bank Of Africa Cameroun (BOA Cameroun), B.P. 4 593, Douala

15 Crédit Communautaire D'Afrique-Bank (CCA — Bank)

16 Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12 962,
Yaoundé;

SRR 3
. SR 5 |

-
RN

lI- Insurance companies
1. Chanas Assurances S.A. BP 109/Douala;

2 Activa Assurnces S.A. BP 12970/Douala ;
3. Zenithe Insurance S.A. BP 1540/Douala.

4. Area Assurance

Beneficial General Insurance
NSIA Assurance

PRO ASSUR SA

SAAR Insurance

/ Saham Assurance

0. CPA SA

1. Atlantique Insurance SA

-2 0®NO O,

N.B: la liste ci-dessus est egalement disponible sur le site web :www.armp.cm
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