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OPEN NATIONAL INVITATION TO TENDER

N° 013/ONIT/NKUM COUNCIL/NCITB/2026 OF 05/06/2026 FOR THE
CONSTRUCTION OF LIIWON BRIDGE IN DZENG VILLAGE, NKUM COUNCIL
AREA, BUI DIVISION, NORTH WEST REGION

1. Subject of the invitation to tender:

Within the framework of the 2026 NKUM Council Budget, the Mayor of Nkum Council “Contracting
Authority” hereby launches an open National Invitation to tender for the CONSTRUCTION OF LIIWON
BRIDGE in Dzeng Village Nkum Council Area This invitation to tender comprises one (01) lot as follows:

Amount Riojed Duration
Lot N° Project Locality | for bid Amoynt in
: : bond Budget Head months
(FCFA)

CONSTRUCTION OF LIIWON

04
o BRIDGE IN DZENG VILLAGE | DZ*"¢ | 250000 | 21000 000

2. Nature of services

Work to be done consists of the CONSTRUCTION OF LIIWON BRIDGE in Dzeng Village, Nkum
Council Areq, Bui Division. The works include the following:

Lot 100: Preliminary works
Lot 200: Earth works

Lot 300: Foundation works

Lot 400: Construction of abutment
Lot 500: Bridge slab
Lot 600: External Works

3. Execution deadline
The maximum execution deadline shall be four (04) calender months, including the rainy season and

other vagaries, with effect from the date of notification of the administrative order of work
commencement.




5. Financing
The said Works shall be financed by the Nkum Council Budget for the 2026 financial year assigned
to the Mayor of Nkum Council as Delegated Authorizing officers with Budget Head:

6. Bid Bond:

company accompanied with a CDEC receipt of the same amount.

Against the risk of being rejected, only originals or trye copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall
imperatively be produced in accordance with the Special Conditions of the invitation to tender. They shall
neither be older than three (03) months nor be produced before the signing of the tender notice.

Any offer not in conformity with the prescriptions of this notice and tender file shall not be
accepted, especially the absence of a bid bond issued by a first rate-bank, approved by the Ministry in
charge of Finance, or the non-respect of the model of the tender file documents, shall lead to a pure and
simple rejection of the offer without any appeal being entertained

7. Consultation of tender file:

Interested eligible bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Nkum council.

8. Acquisition of tender file:

of (50 000) Fifty Thousand FCFA, payable at the Council Treasury Nkum representing the cost of
purchasing the tender file.

9. Submission of Bids:

Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach Nkum Council, Service for the award of Public Contracts, not later

than 02/07/2026 at 10.00 am local time. It should be labelled as follows:

““OPEN NATIONAL INVITATION TO TENDER

N° 013/ONIT/NKUM COUNCIL/NCITB/2026 OF 05/06/2026 FOR THE CONSTRUC TION OF LIIWON BRIDGE IN
DZENG VILLAGE, NKUM COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION

10. Admissibility of bids

They must obligatorily not be older than three (3) months preceding the date of submission of bids
or may be established after the signature of the tender notice




.

Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister
in charge of Finance

11. Opening of bids

The bids shall be opened in single phase. The opening of the Administrative documents, Technical
and Financial offers shall take place on the 02/07/2026 ot 11 am local time, by the Nkum Council Internal

Tenders Board in the Nkum Council Conference Hall.

Only bidders may attend or be represented by duly mandated persons of their choice.

12. Evaluation criteria

There are two types of evaluation criteria: eliminatory and essential criteria. [The aim of these
criteria is to identify and reject incomplete bids or bids not in conformity with the essential conditions laid
down in the Tender File.

i. Eliminatory criteria

Eliminatory criteria fix the minimum conditions to be fulfilled to be admitted for evaluation according

to the essential criteria. The non-respect of these criteria leads to the rejection of the bid made by the
bidder.

They refer especially to:

® Absence of an element in the administrative file;
® Deadline for delivery higher than prescribed;
e False declaration, forged or scanned documents;

® A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder.

® Two Bids with the same personnel
® Incomplete financial file..

® Technical assessment mark lower than 80% of “Yes”.

ii. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of candidates fo

execute the works forming the subject of the invitation to tender.

The criteria relating to the qualification of candidates are based on the following:

= General presentation of the tender files;

. References of the company in similar achievements;

. Experience of supervisory staff ;

Ll Logistics (Equipment);

. Methodology;

. Financial capacity;

= Attestation of site visit signed by the Contractor

. Report of site visit signed by the Contractor

= The Special Technical Clauses (STC). (Each page should be initialed and the last page
signed and stamped);

) Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped);

= Pre — Financing capacity not less than 75% of the amount required in the offer

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the
Invitation to tender (RPAO).
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lii Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

This evaluation shall

be done in a purely binary method with o (yes) or a (no) with an acceptable

minimum of 80% of the essential criteria taken in to account.

The contract will be
realistic amount, in conformi
the eliminatory criteriq and

awarded to the bidder who would have proposed the offer with the lowest
ty with the regulations of the Tender Documents and having scored 100% of
at least 80% of the essential criteria

13. Award of the Jobbing Order

The Jobbing Order shall be awarded to the bidder whose bid is in conformity with the dispositions
of the tender file and on the basis of the lowest realistic bid and technical quality. (See article 33 of
the public contracts code).

14. Period of validity of bids

The bidders shall rema
deadline set for the submissi

In committed to their offers during a period of (ninety) 90 days from the
on of bids.

15. Complementa information
Complementary technical information may be obtained during working hours at the Nkum
Council, Service of award of Public Contracts.

16. Delivery deadline

The maximum execution deadline provided for by the Contracting Authority shall be One hundred

and twenty (120) days max

Circular Copies
- ARMP

= Public Contract Journal;

= Chairpersons of Tender Board
= Notice boards

- DD MINDDEVEL Buyi

- DD MINTP Bui

- DD MINMAP Bui

= Archive)

imum, as from the date of notification of the Service Order.

Done at Nkum, the, 05 JUN 2026

MAYOR NKUM COUNCIL
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT

Ne 013/AONO/COMMUNE DE NKUM/ CN/CIPMN/2026 DU 05/06/2026 POUR LES
TRAVAUX DE CONSTRUCTION DE LA PONT LIIWON - DZENG VILLAGE, DANS LE
COMMUNE DE NKUM, DEPARTEMENT DE BUI, REGION DU NORD OUEST

1. OBJET D’AvVIS D’APPEL D’OFFRES :

Cet appel d'offres est constitué de un (01) lot répartis ainsi qu'il suit ;

CONSTRUCTION DE LA
PONT LIWON-DZENG
VILLAGE

2. Consistance des travaux:

Les prestations du présent marché comprennent les travaux des LA CONSTRUCTION DE LA PONT
LIWON-DZENG VILLAGE dans I Commune de Nkum, Département de Bui.
Les prestations comprennent les opérations suivantes :

Lot 100:Travaux préparatoires;
Lot 200: Travaux de terrassements
Lot 300: Fondation

Lot 400: construction de culées

Lot 500 : Dalle du pont
Lot 600 : Travaux I'extérieure

3. Délai d’exécution des travaux
————=xecution des travaux

Le délai global d’exécution des travaux est de quartre (04) mois calendaires. Ce délaj comprend
les périodes des pluies, toutes les intempéries et sujétions diverses et court & compter de la date de
notification de I’ordre de service de commencer [es travaux.

4. Particigation et origine :

La participation au présent Appel d'Offres est ouverte aux entreprises de droit camerounais
ayant une expérience avérée dans le domaine concerné et ayant réalisé des opérations similaires.




S. Financement :

Les prestations, objet du présent Appel d'Offres, sont financées par le budget de la commune de
Nkum - exercice 2026.

6. Cautionnement provisoire

Chaque soumissionnaire devra joindre & ses piéces administratives, yne caution de soumission de
de FCFA 250 000 (DEUX CENT CINQUANTE MILLE), établie par une institution bancaire de premier
ordre agrée par le Ministére en charge des Finances aux conditions de la COBAC oy une compagnie
d’assurance accompagne de la requ CDEC de main montant.

Sous peine de rejet, les autres pieces administratives requises devront &tre impérativement
produites en originaux ou en copies certifiées conformes par le service émetteur oy une autorité
administrative (Préfet, Sous — préfet........ ), conformément au listing prévu au Reéglement Particulier de
I'Appel d’Offres (R.P.A.O). Elles devront obligatoirement &tre datées de moins de trois (03) mois ou avoir
été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre non conforme Aux prescriptions du présent avis et du Dossier d’Appel d’Offres serq
déclarée irrecevable. Notamment, I'absence de caution de soumission délivriée par une banque de
premier ordre agréée par le Ministére chargé des Finances OU une compangie d’assurance oy [e non
respect des modéles des piéces du Dossier d’Appel d'Offres, entrainera le rejet pur et simple de I'offre.

7. Consultation du Dossier d’Appel d’Offres.

Le Dossier d’Appel d'Offres peut étre consulté aux heures ouvrables & la  Commune de Nkum,
Service de Passation des Marchés Publics Tél. : 677 827 817. Dés publication du présent Avis.

8. Acquisition du Dossier d’Appel d’Offres :

Le Dossier d’Appel d’Offres peut étre obtenu & la Commune de Nkum, Service de Passation des
Marchés Publics Tél. : 677 827 817., dés publication du présent avis, contre présentation d'une quittance
de versement au Trésor de la commune de Nkum, de la somme non remboursable de FCFA(50.000)
Cinquante Mille Francs représentant les frais d’achat dy dossier.

9. Remise des offres :

Chaque offre, rédigée en francais ou en anglais en Sept (07) exemplaires dont un (1) original et
Six (6) copies marquée comme telle, devra parvenir contre récépissé & la Commune de Nkum, Service
de Passation des Marchés Publics au plus tard 02/07/2026 & 10 heures, heure locale et devra porter la
mention suivante :

« AVIS D’APPEL D'OFFRES NA TIONAL OUVERT
N° 013/AONO/COMMUNE DE NKUM/ CN/CIPMN/2026 DU 05/06/2026 POUR LES

TRAVAUX DES CONSTRUC TION DE LA PONT LIWON-DZENG VILLAGE DANS LA
COMMUNE DE NKUM, DEPARTEMENT DE BUI, REGION DU NORD OUEST

A N'OUVRIR QUEN SEANCE DE DEPOUILLEMENT»

10 Recevabilité des offres
Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux

OU en copies certifiées conformes par le service émetteur conformément aqux stipulations du Réglement
Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.
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Toute offre incompléte conformément QuX prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de Iq caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

11. Ouverture des offres :

L'ouverture des plis se fera en un temps. L'ouverture des piéces cdministrcﬁves, des offres
techniques et financiéres aura lieu 02/07/2026 4 11 heures, heure locale, par Ig Commission interne de
Passation des Marchés de la commune de Nkum, siégeant en présence des soumissionnaires ou de leurs
représentants diment mandatés et ayant une parfaite connaissance du dossier, dans |l salle de
Conférence de Commune de Nkuym.

12. Critéres d’évaluation :
—=1=T€S d’evaluation :

Les critéres d’évaluation sont constitués de deux types: les critéres éliminatoires et les critéres
essentiels. Ces critéres ont pour objet d'identifier et de rejeter les offres incomplétes ou non conformes
pour 'essentiel qux conditions fixées dans e Dossier d’Appel d’Offres
i Critéres éliminatoires

Les critéres éliminatoires fixent es conditions minimales & remplir pour étre admis & Iévaluation

suivant les citernes essentielles. Le non-respect de ces critéres entraine le rejet de I'offre du
soumissionnaire.

II's'agit notamment:
® Absence d’une piéce administrative ;
® Délai d’exécution supérieur & celui prescrit (supérieur & quartre mois) ;
®  Fausses déclarations oy piéces falsifiges;
®  Absence ou insuffisance de lg caution provisoire de soumission;
® Deux Entreprises avec le méme personnel :
* Offres dont I'enveloppe extérieure  porte des mentions  permettant I'identification dy
Soumissionnaire;
ii Critéres essentiels

Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de Ig capacité
technico-financiere des candidats & exécuter les tfravaux, objet de I'appel d’offres.

Les critéres essentiels de qualification sont tel qu’il suit ;
* Présentation générale de I'offre ;
® Références de I'entreprise dans les réalisations similaires ;
*  Qualité du personnel clé :
®* Moyens logistiques ;
® Méthodologie ;
* Capacité financiére ;
* Attestation de visite dy site signe’ par le responsable de I'Entreprise;
® Rapport de visite du site signe’ par le responsable de I’Entreprise
® Cahier des Clauses Techniques Particulieres paraphé & chaque page, signée et cachetée & la fin ;
® Cahier des Clauses Administratives Particulieres complété, paraphé ¢ chaque page et signée a la
fin ;
® Attestation de surface financiére supérieure ou égale 75% du montant de I'offre

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Reéglement Particulier de
I'Appel d'Offres (RPAO).

10
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iii Critéres de qualification

Cette évaluation se fera de maniere purement positive (oui) oy négative (non) avec un minimum
acceptable d’au moins 80% de I'ensemble des criteres essentiels pris en compte.

Le marché sera attribué Qu soumissionnaire qui aurg proposé I'offre la moins disante, conforme

pour l'essentiel qux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des criteres
éliminatoires et au moins 80% des criteres essentiels,

13._Attribution de Ia lettre commande
— ————calettre commande

La lettre commande serq attribuée au soumissionnaire dont I'offre est conforme pour I'essentiel aux
dispositions duy Dossier d’Appel d’Offres, et qui aura présenté loffre évaluée Ig moins-disante et
techniquement qualifiée, conformément & Particle 33 du Code des lettre commandes Publics.

14. Délai de validité des offres
——=2¢ vValidite des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de Cent vingt ( 120)
jours, a compter de la date limite fixée pour la remise des offres

15. Rensei nements com lémentaires:

commune de Nkum Service de Passation des Marchés Publics, Tel: 677 827 817

Fait & Nkum, le 0 5 JUN 2026

Ampliations :

- ARMP

- JDM (pour publication)
- Président CPM

- DD MINMAP Bui

- DD MINDDEVEL Byj

- DD MINTP Bui

- Affichage

- Chrono / Archives.
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GENERAL RULES OF THE INVITATION TO TENDER

Atticle 1: Scope of the tender

The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successfyl bidder shall complete the works within the time- limit indicated

in the Special Regulations and which time-limit runs from the date of notification of the Administrative
Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means q calendar day.
Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Atticle 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of

I Shall be guilty of “corruption’
contract;

Il Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

. “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids qt levels not corresponding to those resulting from

IV. “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of o
contract,

b) Any proposed award shall be rejected if it is proved that the Proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for q period not exceeding two (2) Years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption
or production of non-genuine documents in the bid, without prejudice to criminal proceedings that
may be brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation s addressed to all candidates retained after
pre-qualification procedure.
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4.2 Generally, the invitation to tender js addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement,

must not be in a situation of conflict of interest, subject to disqualification, A bidder shall be
judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or o subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised

variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bi

() The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (i) managed according to commercial laws and (jii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Atticle 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the invitation to tender and all expenditure done within the context
of the contract shall be limited to the said building materials, materials, supplies, equipment

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the

goods are extracted, cultivated, produced, manufactured  and from where the services
originate.

Atticle 6: Qualification of bidder

6.1 Asan integral part of their bid, bidders myst:

(a) submit g power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender in order
to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(ili) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.
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6.2  Bids presented by two or more associated undertakings (ioint-contracﬁng) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must

indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in o way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in dye form;

(d)The member of the group designated as the representative will represent qll the undertakings vis
a vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into g single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-contracting.

Atticle 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtqin by himself and under
his own responsibility, all th

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
oned in article 19 of the General Regulations of the invitation to tender.

B. Tender File
Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the invitation to tender, it
includes the following documents:

Document No. 1.The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;
Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;
Document No. 6. The Special Technical Conditions;
Document No. 7. The schedule of unit prices;
Document No. 8. The bill of quantities and estimates;
Document No. 9. The sub details of unit prices;
Document No. 10. Model documents of the contract:
a. The execution schedule;
b. Model of forms presenting the equipment, personnel and references;
¢ Model bidding letter;




d. Model bid bond;

e. Model final bond;

f. Model of bond of start-off advance;
9. Model of guarantee in replacement of the retention fund;
h. Model contract;

Document No. 11. Models to be used by bidders;
a. Model contract;

Document No, 12, Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;

Document No. 13. List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorised to issye bonds for public contracts to be inserted
by the Contracting Authority,

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish ql| the information requested and prepare g bid in compliance with
all aspects of the said file.

A copy of the Contracting Authority’s résponse, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pPre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the public contracts award procedyre may lodge
a complaint to the Minister in charge of Pyblic Contracts.

10.1 The Contracﬁng Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum,

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be Communicated in writing or made
known by ¢ fraceable means to gl bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the Preparation of thejr
bids, the Contracting Authority may Postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender

C Preparation of bids




Article 12: Language of bid

either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

They include:
l. All documents stating that the bidder:

> Has complied with qll declarations provided for by the laws and regulations in force;
» | current with his taxes, contributions, fees or levies of any kind whcfsoever;
> lsnotin a State of liquidation or bankruptcy;

> s not struck by one of the prohibitions and disqualifications criterig provided for by the legislation
in force.

IIl. Bid bond(s) issued is are in conformity with the provisions of article 15 of the present RGAO;
Il A written confirmation authorizing the signatory of the offer to engage the bidder

IV. The CCAP js duly initialed on each Page and signed on the [gst page.

V.  Localization plan is duly signed by the authority concern.

b. Volume II: Technical Offer

It includes:

work carried out as well gs related minutes of reception);
Il Personnel: the contractor will present the competent technical staff and workers he intends to
employ before the beginning of the work (attach to each staff CV signed by the candidate,
certified copy of technical diplomq attestation of presentation of original of the technical
diploma,and the attestation of availability signed by the candidate)

i
M. Site equipment: The contractor shall justify the ownership and the State of the equipment necessary

for the performance of the work (providing registration certificates, invoices and certificates of
road worthiness (visit technique) of rolling equipment;

IV. The technical note on the methodology of intervention of the work: the company will produce a
technical note dated and signed providing all the information concerning the mode of execution
of the works, the execution plan of the expected output, provision of materials or site materials,
the potential advantages in terms of safety of the environment and the Organization of the
company,

V. Attestation of site visit and the site visit report;

Vi The CCTP duly initialed on each Page and signed on the last page

Vii  Attestation of solvency of the contractor.
¢. Volume 3: Financial offer

It includes:
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l. - The submission letter, in original drafted according to the model attached, stamped at the rate in

force, signed and dated;

. The unit price schedule duly completed, with an indication of the ynit price excluding VAT in letters

and figures;

13.2 If in accordance with the provisions of the Special Regulations of Invitation to Tender, the

Atticle 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the contract shqll cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updaﬁng clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updaﬁng conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision,

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Atticle 15: Currency of bid and payment

15.1 In case of international invitations fo tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.

funding institution of the contract.

es used by the bidder to convert his bid into the national currency shall be
bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the

b) The exchange rat
specified by the

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.




The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs Necessary for the works which the bidder intends fo procure in the

foreign currencies and to justify that the amounts included in the unit and total prices and indicated
in annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign
currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in g
way as take account of any modification in the foreign currency needs within the context of the
contract.

of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for q shorter period shall be rejected by the Contracting Authority or Delegated
Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing (or
by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration, A bidder may refyse to extend the validity of his
bid without losing his bid bond. A bidder who consents fo an extension shall not be asked to modify his
bid nor shall he be authorised to do so,

16.3 Where the confract does not include o price revision clayse and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formulg featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken info account for purposes
of evaluation of bids.

Article 17: Bid bond

17.1 " In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

requested by the Contracting Authority and accepted by the bidder, in accordance with the
provisions of article 16 (2) of the General Regulations.

174 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award resuylt,
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17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the contract in application of grticle 38 of the
General Regulations;

i) fails in his obligation to fyrnish the required final bond in application of article 38
of the General Regulations;

i)  Refuses to receive notification of the Administrative Order fo commence execution.

proposed variant, including the plans, caleulations, technical specifications, sub-details of prices and
Proposed construction methods and all other ysefyl information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a

19.2 The subject of the Preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised ot this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General

19.5 The fact that o bidder does not attend @ preparatory meeting for the establishment of bids shall not
be a reason for disqualification.
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20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”, In addition, the bidder shall submit

the number required in the General Regulations, bearing “COPY”, | case of discrepancy, the original
shall be considered as authentic.

Article 20: Form and signature of bid

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered fo sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case

may be. All the pages of the bid containing alterations or changes must be initialled by the signatory
(ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initiglled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS
Atticle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special

Regulations and  bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in g way as to

enable the Contracting Authority return the sealed bid if it is late in accordance with article 23 and
24 of the General Regulations.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21 (2) of the

previously governed by the initial date will henceforth be governed by the new date.

Article 24: Modificaﬁon, substitution and withdrawal of bids
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24.4

envelopes must beqr the inscription “WITHDRAWAI.", and “REPLACEMENT BID” or
“MODIFICATION".

Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by ¢
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

E. Opening of envelopes and evaluation of bids

Atticle 25:; Opening of envelopes and petitions

The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

hearing of everyone and the new corresponding bid substituted for the preceding one which will be

All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of o guarantee of the bid if it js
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

25.5

Regulations) which were not opened and read to the hearing of everyone during the bid-opening

Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which js attached the attendance sheet is handed over to all the
participants at the end of the session.
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25.6 At the end of each bid-opening session, |
to the focal point designated by the bod
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with o copies to the body in charge of the regulation of pyblic
contracts, the head of structure to which s attached the Tenders Board concerned.

form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations,

Article 26; Confidential nature of the procedure

26.3 Nofwithsfcnding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes fo enter into contact with the Contracting Authority for

Atticle 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid s sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are

complete, if the required guarantees gre furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, confrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the contract;
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28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and  other factors which are beyond the
requirements of the Tender File shall not be considered during the evalyation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shqll ensure that the successful bidder retained for having submitted q
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criterig

stipulated in article ¢ of the Special Regulations. [t js essential to avoid any arbitrariness in
determining qualification.

Article 30:; Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File

fo correct the possible caleulation errors, The Evaluation sub-committee shqll correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the totql price shall be corrected, unless the
Evaluation sub-committee judges that it is o gross error of decimal point in the unit price in which
case the total price as pPresented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shqll be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out,
his bid shall be rejected and the bid bond may be seized.

Atticle 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in varioys currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financiql bids
32.1  Only bids considered qs being in compliance, as per the Provisions of article 28 of the General

Regulations, shall be evaluated and compared by the Evalyation sub-committee.,

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;
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Regulations.

¢) By converting into q single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By Appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the pProposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or ql| the elements of

not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shqll benefit from q margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose bid was iudged essentially

necessary, proposed rebates

342 If, according to article 13(2) of the General Regulations, the invitation to tender comprises severql
lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel o procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Aticle 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the
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Article 37: Publication of results of award and petitions

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be

destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within o maximum deadline of five (5) working days after the publication of the results,

Article 38: Signing of the contract

38.1  After publication of the results, the draft confract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement,

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public
Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish
the Project Owner with o final bond, to guarantee the complete execution of the works.

taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee,

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in liev of the guarantee, provide ¢ statutory lien or a bond issued by a banking

establishment or first rate financial institution approved in accordance with the instruments in force.
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Special regulations of the invitation to tender
1) PURPOSE OF THE TENDERS:

E IN DZENG VILLAGE, NKUM COUNCIL
Launched by the Mayor of Nkum Council,
with Invitation to tender Reference: N°.

AREA, BUI DIVISION, NORTH WEST REGION, Nkum Council Areq,
within the framework of 2026 Nkum Council Budget),
OT3/ONIT/NKUM COUNCIL/NCITB /2026 OF 05/06/2026

This invitation to tender comprises one (01) as follows:

Amount for AP rolzci'
bid bond T

Duration

Budget Head

3) SOURCE OF FINANCING
The said Works shall be financed by the Nkum Council Budget for the 2024 financial year assigned to the
Mayor of Nkum Council as Authorizing officer.

4) CONSISTENCY OF BIDS
Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six) copies
marked as such, should reach the Nkum Council, not later than 02/07/2026

at 10.00 am, local time. It
should be labelled as follows:

WEST REGION

TO BE OPENED ONLY DURING THE BID OPENING SESSION’’

N.B: The external envelope should not carr
the bidder.

Internal envelopes

Three (03) internal envelopes shall be seqled in an external envelope.

The first internal envelope shall be labeled;
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ENVELOPE A: ADMINISTRATIVE DOCUMENTS

[‘Doc:ivusm DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.
AD Declaration of intention to tender stamped with the tariff in force(.dated , signed And
’ stamped by the contractor)
e
Certificate of non-bankruptcy established by the Court of Tst instance or the Chamber of
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A.4 Ministry in charge of Finance or by a foreign bank of first order not more than three
months

Purchase receipt of tender file issued by public treasury

A bid bond of 250 000 FCFA (TWO HUNDRED AND FIFTY THOUSAND FCFA) issued by
a first rate-bank approved by the Ministry in charge of Finance in conformity with COBAC
conditions or an insurance company accompanied by a CDEC receipt of the same amount

An attestation of non-exclusion from Pyblic Contracts issued by the Public contract
Regulatory Board (ARMP)

Plan of localization signed and stamped by the company

A certificate of category or receipt of deposit where applicable
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ENVELOPE B: - VOLUME Il TECHNICAL OFFER

General presentation of bids

> Properly bound.

> Table of content.

> Separators in color apart from white

> Presentation of documents in the order given in this tender.

> Clearness of the documents

B.2

PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of works,
competent technical staff, (attach to each staff a CV signed by the candidate, g

certified copy of the technical diploma, an attestation of availability signed by
candidate) notably,

engineering or Rural Engineering with qf least three (03) years’
professional experience in the domain of civil construction or similar

> A foreman with at least the level of a senior technician in civil
B.3 engineering or Rural Engineering with qt least three (03) years’ of
' professional experience in the domain of civil construction or similar

> Other support staff or semi-skilled workers

- 01 (one) builders with 5 years professional experience on building
construction or similar works. Only CVs signed by the candidates

- 01 (one) Carpenter with 5 years professional experience on carpentry or
similar works. Only CVs signed by the candidates

= 0T (one) Painters with S years professional experience on painting or similar
works. Only CVs signed by the candidate




B.4

B.5

D ——

Equipment and Construction Tools

The List of equipment the bidder intends to use on site

The contractor shall justify the ownership and the State of the equipment necessary
for the performance of the work to be carried out.

> Equipment :

- Legalized Registration document (pickup, éxcavator, truck or van, water pump,
vibrator and a hand Compactor efc.) or Legalized document to hire equipment.

» Construction Tools

- List of small construction tools or assorted tools signed by the head of the
company.

- The bidder Should show justification of construction tools by producing
legalized receipts of : (Wheel barrows; Spades; Hammers; Trowels;
Tapes; Spirit levels; Squares; Lines; Buckets ;Chisels; Cutlasses, clamps
and Saws  etc)

- The mode of execution of the works

- The planning of intervention, the expected output

- supply of materials or sjte equipment

- Measures of safety and protection of the environment

- Administrative and technical organization of the enterprise

B.6

B.7

Attestation of site visit and Site visit Report

> Attestation of site visit signed by the contractor or their representatives
> Site visits Report .The bidder shall under his responsibility visit the site and

Financial Capacity of the Bidder
Pre — Financing capacity from a banking institution of first order approved by the
Ministry in charge of finance, not less than 75% of the amount required in the offer.

B.8 The Special Technical Clauses (STC). (Each page should be initialed and the last page
: signed And stamped).

ENVELOPE C: FINANCIAL OFFER

Doc N°

C.1

C.2

C3
C4

DESIGNATION

The bid itself according to the model attached, stamped at the rate in force,
dated, signed And stamped by the contractor.

The unit price schedule duly completed, with an indication of the unit price
excluding VAT in words and in figures. (signed And stamped)

Detail quantities and cost estimates of works completed(signed And stamped)

The sub-details of prices according to the model attached( signed And stamped)

l
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5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices,

5) Currency of bid and settlement

the price Bill of quantities and sub detdiled of unit prices shall be entirely in CFA Francs in the following

manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures in other
currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the
amount of the offer required to cover the needs in foreign currencies, without exceeding a maximum of

6) Submission of Bids :
Each offer drafted in English or French in 07 (Seven) copies including 01 (one) original and 06 (six)

copies marked as such, should reach the Service of Award of Nkum council not later than 02/07/2026

at 10 am local time. It should be labelled as follows

“OPEN NATIONAL INVITA TION TO TENDER
N 013/ONIT/NKUM COUNCIL/NCITB /2026 OF 05/06/2026  FOR THE CONSTRUCTION OF LIWON BRIDGE IN

DZENG VILLAGE, NKUM COUNCIL AREA, BUI DIVISION, NORTH WEST REGION
TO BE OPENED ONLY DURING THE BID OPENING SESSION”

7) EVALUATION OF TENDERS

7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative documents and the
Technical and Financial offers shall take place on the 02/07/2026 at 11 am local time, by the Nkum

Council Internal Tenders Board at the Nkum Council Conference Hall

7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the offer
price shall be requested, proposed or authorized.

7.3. Examination of bids

The tenders’ board shall examine the bids to determine if they are complete, if the required
guarantees have been provided, if the documents were produced following the tender file requirements,
whether they contain caleulation errors and if the bids are generally in good order. Any calculation errors
will be corrected on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit price.

- If there is a contradiction between the price in words and the price in figures, the price in word will
govern.




7.4. Evaluation and comparison of bids

7.4. 1. Technical evaluation
74.1.1. Eliminatory criteriq
Eliminatory criteria will focus on the following aspects:

® Absence of an element in the administrative file;
® Deadline for delivery higher than prescribed;
®* False declcraﬁon, forged or scanned documents;

® A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder.

® Two Bids with the same personnel
® Incomplete financial information.
® Technical assessment mark lower than 80% of “Yes”,

7.4.1. 2 Essential criteria

. General presentation of the tender files;

. References of the company in the similar achievements;
n Experience of supervisory staff

" Logistics;

n Methodology;

. Financial capacity;

n Attestation of site visit signed by the company administrator or their representatives;

u Report of site visit signed by the company administrator

. The Special Technical Clauses (STC). (Each page should be initialed and the last page

signed and stamped).

n The Special Administrative Clauses (SAC); (each page should be initialed and the last page
signed And stamped);

. Pre — Financing capacity not less than 75% of the amount required in the offer

7.4.1.3 Main qualification criteria

(RPAO).

This evaluation shall be done in a purely binary method with o (ves) or a (no) with an acceptable
minimum of 80% of the essential criteria taken in account.

eliminatory criterig and at least 80% of the essential criteria.
A) The company’s references:

Similar works in the last five (5) years (2021-2026). The bidder shall justify its turnover either by o
document from an expert or by submitting  documents that can be used to appreciate the amounts from




the realizations and the quality of the work (certificate of completion and/or minutes of( provisional or
final) reception and related contracts, and jobbing orders).

b) Essential equipment

C) The qualification of site personnel:

A works supervisor with at least the level of an engineer in civil engineering or Rural Engineering with ot
least five (05) years’ professional eXxperience in the domain of civil construction or similar works.
(Attached a certified copy of certificate, CV, an attestation of availability sign by candidate)

> 01 (one) builders with 5 years professional experience on building construction or similar works.

Only CVs signed by the candidates
> 01 (one) Carpenters with S years professional experience on carpentry or similar works. Only CVs
signed by the candidates

> 01 (one) Electrician with S years professional experience on electricity or similar works. Only CVs

signed by the candidates

> 01 (one) Painter with 5 years professional experience on painting or similar works. Only Cvs
signed by the candidate

(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the |ast page providing
information about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or
of other financial facilities to ensure the gross margin of self-financing necessary for the duration of the

7.4.1. 3 Other criteria
7.4. 2. Financial evaluation

The financial evaluation shall be based on the corrected amount of the bid. I+ shall consist of the analysis
of the coherence of prices as well as the amounts of the totqls.
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Award of Contract

9) Right of the Contracting authority to accept or reject any offer

Notwithstanding article 5 of the present OMPP, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.

10) Site Visit
A site visit is recommended to participating companies in this Tender file.

11) Period of validity of tenders

12) Performance guarantee
Within fifteen (1 5) days from the date of notification of the contract, the contractor shall provide a

guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation.

13) COMMENCEMENT OF WORK:
Before the commencement of work the contractor shall be installed on the site by the following:
® The Divisional Delegate of MINMAP or his representative;
® The authorizing officer;
* Control Engineer,
® The Project Manager;
® The Divisional Delegate of Environment or his representative;
® The Divisional Delegate of MINEPAT or his representative;

® The Divisional Delegate of MINDDEVEL or his representative;
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CHAPTER 1: GENERAL PROVISIONS
ARTICLE 1: SUBJECT OF CONTRACT:

The Subject of the present Jobbing Order s the CONSTRUCTION OF LIWON BRIDGE IN DZENG VILLAGE, IN
NKUM COUNCIL AREA, BUI DIVISION.

ARTICLE 2: AWARD PROCEDURE
The present jobbing order is concluded by open National Invitation to Tender
ARTICLE 3: DEFINITIONS AND DUTIES (Atticle 2 of GAC Supplemented)

- The Contracting Authority shall be the Mayor of Nkum Council; He ensures the preservation of

Projects ;
- The Confract Manager shall be the CDO Nkum Council
- The contractor shall be X
3.2 Security
- The authority in charge of ordering payment shall be: The Mayor of Nkum Council.

- The authority in charge of the clearance of expenditures shall be The Municipal Treasurer Nkum

- The body or official in charge of payment shall be the Nkum Council Treasury,
- The official competent to furnish information within the context of execution of this contract shall be
the Mayor of Nkum Council,
3.3 Duties of the Control Engineer, Project Manager
is Missions; To ensure the qualitative and quantitative execution according to the terms of this
contract and the respect of time limits
ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS

4.1 The language to be used shall be either English or French
4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT
The Contractual document, which form part of this jobbing order are in order of priority.

1) The Bid or commitment letter;
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2) The bidder's tender and its annexes in all provisions not confrary to the Special Administrative
Conditions (SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular element necessary for the determination of the contract price, in order of priority are

6) Plans, calculation notes, trial documents, geotechnical documents,
7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing

ARTICLE 6: GENERAL APPLICABLE TEXTS

This contract shall be governed by the following general instruments [to be adapted according to the
case]:

- The Mining Code;
- Instruments governing the various professional bodies;

- Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public Contracts Regulatory Agency

- Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax

- Letter No; OOQOS/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

- The Circular N ° 0001 877/ C / MINFI of 31/12/25 Bearing instructions on the implementation of
financial laws, monitoring and the control of the execution of the Budget of the State and other
Public Entities for the 2026 Fiscal year;

- Unified Technical Documents (DTU) for building works;

- Applicable standards;
Other instruments specific to the domain concerned with the contract

Atticle 7: COMMUNICATION
71 All notifications and written communication within the framework of this jobbing order shall be sent
to the following address:
a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in
Article 6 (1) of the GAC to make his domicile known to the Chief of Service and immediately
after completion of the works, correspondences shall be validly address to Nkum Council.

b)  Inthe case where the Project Owner is the addressee:
Sir/Madam [to be specified] with g copy addressed to the Contracting Authority,

Contract Manager, Contract Engineer, Project Manager and where need be, within the same

deadline
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c) In the case where the Contracting Authority is the addressee: The Divisional Delegate of Public
Contracts for Bui with copies addressed to the Chief of Service and the Engineer.
The contractor shall address all written notifications or correspondences to the Engineer with o

copy to the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS

8.1

8.2

8.3

8.4

8.5

8.6

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract

Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the

Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Control
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall

possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of o technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by
the Control Engineer or Project Manager  (where applicable) with o copy to the Contracting
Authority and Contract Manager.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

said notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

9.1

[Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.
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9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [fo be specified].

ARTICLE 10: CONTRACTOR’S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the contractor shall have the personnel replaced by
a staff of equal competence (qualifications and experiences).

10.2  In any case, the list of supervisory staff to be used shall be subject to the approval of the Project

Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the iobbing order as mentioned in article 45 below
or the application of penalties [to be specified where need be].

CHAPTER 2: FINANCIAL CONDITIONS

ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC)

11.1 Final bond

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor,

11.2 Performance bond ( Guarantee Retention)

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance
The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes) upon

request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry
in charge of Finance.
ARTICLE 12: AMOUNT OF THE CONTRACT

The amount of this contract as indicated by the attached [detail or estimates] s (in

figures) (in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFA F.

- Amount of TSR and /or CFAF
- Net to be paid= EVAT-TSR and/or AIR

ARTICLE 13: PLACE AND METHOD OF PAYMENT
The Project Owner shalll release the sums due in the following manner:
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a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (@mount in figures and letters exclusive of faxes) by credit to
account No. opened in the name of the contractor in bank.
ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

reductions.

1.1 Price updating modalities (not applicable)

ARTICLE 15; EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.
ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the
contract].

the works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issye the release of the corresponding part
of the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)
17.1 Establishment of works executed

Before the 30" of eqch month, the contractor and the Project Manager shall jointly establish q job cost
sheet which summarises and fixes the quantities executed and established for eqch item on the schedule
during the month and capable of giving entitlement to payment.

17.2 Monthly detailed daccount

No later than the fifth (5™) of the month following the month of the services, the contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and
establishing the total amount of the sums to which he may lay claim as a result of the execution of the
contract since the start of the contract.

- [100-1.1 and/or = (7.5 or 15%)] paid directly into the account of the contractor;
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1.1 % paid to the public treasury as AIR due by the contractor.
- 7.5%or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has o maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his Possession not later than the twelfth of the month,
The Contract Manager has deadline of fourteen (1 4) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the
date of submission of the approved detailed accounts,

17.3 Detailed account of start-off account (if applicable).

ARTICLE 18: INTEREST ON OVERDUE PAYMENTS (Aricle 31 of the GAC)
Possible interests on overdue payments gre paid by statement of sums due in accordance with article 88

ARTICLE 19: PENALTIES FOR DELAY
A. Penalties for lateness.

19.1 " The amount sef for penalties for delays is set as follows:
a) One two thousandth (1/2000fh) of the initial iobbing order amount all taxes inclusive per
calendar day of delay from the first (1st) to the thirtieth (30th) day beyond the contractual

b) g:: lg:: thousandth (1/1000th) of the initial amount of the jobbing order inclusive of qll
taxes per calendar day beyond the 30th day.
19.2  The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initil
jobbing order inclusive of all taxes.
B. Specific penalties,

19.3 Apart from penalties of overrun of the contractyal deadlines, the contractor is liable to the
following special penalties for the non-respect of the provisions of the contract. Notably:

contractor.
ARTICLE 20: FINAL DETAILED ACCOUNT (article 34 of the GAC)

20.1 [Indicate the time-limit available to the confractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within @ maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the totql sums to which the contractor may be entitled as
a result of the execution of the whole contract.

20.2 [Indicate the time-limit available to the Contract Manager to notify the corrected and approved
draft to the Project Manager (maximum one month)].

20.3 [Indicate the time-limit available to the contractor to return the signed final detailed account




21.1The Contract Manager or the Project Manager has Up to thirty (30) days to establish the general

At the end of the guarantee period which resylts in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had signed jointly
by the contractor and the Contracting Authority. This detailed account includes:

- The final detailed account,
- The balance
- The summary of monthly payments on account.

21.2 The contractor has up to thirty (30) days to return the signed final detailed account.

ARTICLE 22: TAX AND CUSTOMS SCHEDULE

deduction on company taxes;
" Registration dues in accordance with the tax code;
* Dues and taxes attached to the execution of services provided for in the jobbing order;
* Duties and taxes of entry in to Cameroonian ferritory (customs duties, VAT, computer tax);
* Council dues and taxes:
* Dues and taxes relating to the execution of building materials and water,

These elements shall be included in the costs which the enterprise inputs on its running costs and

constitute one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes
mean VAT included.

ARTICLE 23: REGISTRATION AND STAMP DUTY
Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of
the contractor, in accordance with the applicable regulations.
CHAPTER Ill: EXECUTION OF THE WORKS
ARTICLE 24: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

ARTICLE 25: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)

25.1 The Project Owner shall be bound to furnish the contractor with information necessary for the

25.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission,

ARTICLE 26: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

26.1 The time-limit for the execution of the works forming the subject of this contract shall be one hundred
and twenty (120) days.

26.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

ARTICLE 27: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR
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To this end, he cannot use any omission or under estimation of the works to make any claims of any nature

whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the
contractor before reception, failing which the Contracting Authority shall avtomatically proceed with it
soon after the expiry date, at the contractor’s expense.

ARTICLE 28: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)

ARTICLE 29: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)

The following insurance policies are required within the scope of this confract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

ARTICLE 30: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the GAC
supplemented)

designated]
30.1 Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a minimum deadline of [Fifteen (15) days] from the date of nofification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Contract Manager after the endorsement of the Project Manager (or Project Engineer] the
execution programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION”;

= Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.




contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall

neither be ascertained nor paid for. The updated and approved schedule will become the contractual
schedule.

days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

a) The execution plan documents (calculations and drawings) necessary for the realisation of qll the

30.3  In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved

ARTICLE 31: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

31.1 Signboards at the beginning and end of each section must be placed within o maximum deadline of

ARTICLE 32: IMPLEMENTATION OF STRUCTURES

32.1 The engineer shall within g maximum of five (05) days following the date of notification of the

structures

Commencement of work: Before the commencement of work, the authorizing officer shall convene an
enlarged site meeting with the following in attendance:

® The Project Owner( authorizing officer).............ooevvvii o Chairman
® Contract g o —————— Secretcry
¢ The Divisional Delegate of MINMAP or his representative,......... Observer
® The Divisional Delegate of Environment and Nature protection...Member
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® The Project e LT N Member

® The Divisional Delegate of MINEPAT or his representative;......... Member

® The Contractor or his Represenfofive............. s, (Member)

® The Divisional Delegate of MINDDEVEL or his representative;......... Member

During this meeting, the commission shall do the following;
® Install the project sign post;
® Indicate the site where the structure will be implanted;

® Verify the harmony between the plans and quantities /cost estimates, and note with
recommendations any discrepancies;

® Present the site log-book to the contractor;

® Establish and sign an on-the-spot report (minutes). All the members at the site are expected to sign
this report with or without stamps and the absence of any member should be indicated in the
report and his signatory left oyt

ARTICLE 33: SUB-CONTRACTING

This jobbing order may give rise to sub-contracts or subsidiary orders with o maximum accord of
30% of the initial jobbing order amount.

However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior
authorization of the Contracting Authority, Nofwifhsfanding the recourse to sub-contracting or placing of

subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the
said jobbing order.

ARTICLE 34: WORKS SITE JOURNAL (LOG BOOKS)

34.1  The worksite journal shall be systematically jointly signed by the Engineer and the Contractor’s
representative each site visit.

342 ltisq joint document in o single copy. Its pages shall be numbered and initialed. No page should
be removed. The erased or cancelled parts shall be mentioned on the margin for validation.

Article 35: Use of explosives (article 60 of the GAC)

CHAPTER IV: ACCEPTANCE
ARTICLE 36: PROVISIONAL ACCEPTANCE (article 67 of the GAC)

36.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to

> Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.

- The Contract Engineer.mmmmmnn. ... .. - (Secretary)
- Arepresentative of the contracting Aufhorlty (Member)
- The Contractor or his Representative............. s, (Membeer)
- A Controller from MINMAP O (Observer)




36.2 Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for
the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to
the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the
contract Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise:

® The Project Owner( authorizing officer)........cc..ovvvueennio Chairman
I i i e P I T Secretary
® The Divisional Delegate of MINMAP or his representative,............. Observer
® The Project Managers......c.ouuvucuccecunneerieeeessooo Member

® The Contractor or his Representative............. s .. (Member)
® The Divisional Delegate of MINDDEVEL or his representative,......... (Member)

commission members.

ARTICLE 37: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
37.1  The contractor shall furnish within one (1) month after completion of the works three (3) copies of
all working documents and drawings as executed, especially those relevant to the maintenance
of the works.
37.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 34.1 above.

ARTICLE 38: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception of the works
or can be guaranteed by a caution of 100%.

ARTICLE 39: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee period in case of no guarantee.

The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS
ARTICLE 40: TERMINATION OF THE CONTRACT (article 74 of the GAC)

The jobbing order may be terminated as provided for in Part Il Paragraph 2 of Decree No.
2004/275 of 24 September 2004 instituting the Public Contracts Code and equally under the conditions
laid down in Articles 74, 75 and 76 of the GAC especially in case of:

® Delay of more than fifteen (15) days in the execution of Service Order or unjustified stoppage

of more than seven (7) calendar days;
* Delay in work resulting in penalties of more than 10% of the amount of the works;
® Refusal to repeat poorly executed works;
® Default by the contractor;

® Persistent on payment for services.
ARTICLE 41: FORCE MAJEURE (Unforeseen Circumstances)
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If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

ARTICLE 42: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in
Bui Division of the Republic of Cameroon
ARTICLE 43: DIFFERENCES AND DISPUTES
Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at o compromise,
the matter shall be referred to the competent court in Bui Division of the Republic of Cameroon.
ARTICLE 44: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The jobbing order shall be produced by the Contracting Authority and the contractor shall multiply
it in Ten (10) copies at his expenses.
ARTICLE 45 AND LAST: ENTRY INTO FORCE OF THIS JOBBING ORDER

This jobbing order shall be regarded as finally concluded after its signature by the Mayor of

Nkum- and it shall only come into force after it has been notified to the Contractor
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SPECIAL TECHNICAL SPECIFICATIONS
GENERALITIES
Lot 100: Preliminary works
Lot 200: Earthworks
Lot 300: Foundation
Lot 400: Construction of abutments
Lot 500: Bridge slab
Lot 600: External works
Lot 700: Environmental impact notice
1.1 PRELIMINARY WORKS
1.1.1  Building site installation
The contractor shall set Up temporary constructions and facilities needed to execute the works, such as
- Offices of the contractor equipped with tables, chairs and lock-up cupboards:
- Building site toilet facilities (if it does not exist)
- Store house for materials;
- Setting up of temporary work (fences, field office, sheds, signs etc.)
1.1.2  Connection to Utility Network

contract. The water used must be of an acceptable quality for the works.

1.1.3 Sanitation

The contractor shall ensure the availability and use of toilet facilities at the work site.

1.2 WORKS TO BE EXECUTED

1.2.1 Earth works

Site clearance and excavation works will be done manually and / or mechanically while responding to the
levels as indicated on the working drawings. Pits will be dug at critical points to receive pad foundation
for pillars and these shall be linked by middle and to beams. These operations will be done under the
close supervision of the site supervisor.

1.2.2 Blinding concrete

A Scm thick lean concrete mix of 150kg /m3(cpj 42.5) will be laid under foundation pads for pillar
footings.

1.2.3  Mass concrete

The ground floors and outdoor pavements to the building shall be o mass concrete dosage at 300kg,/m3
and following the rules and regulations of pavements and done independently and with finishes as

required by design.

IER
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The skeleton (framework) of this building constitutes R.C beams and pillars which must be cast in sity

1.2.4 Reinforced concrete

designed according to the rules of and CP 110 and batching done according to trial batches or Dreyx
method, by weight and or volume closely supervised by the supervisor in charge. Mixing, transportation,
placing and vibration of gl| concrete work shall be done manually and or mechanically. A percentage loss

due to waste mixing and settlement has to be envisaged in the quantities which is 32%.

conditions of the area.

The 10cm floor has a thick mass concrete of 300kg/m3 mix APC and will be laid on 25cm layer of

hardcore spread on the bearing surface area.

achieve its maximum strength.

1.2.5 Reception for Reinforcements

1.2.6 Formwork
All foundation concrete structure shall be made inside ordinary concrete forms or otherwise specified by
the supervisor and should meet the following requirements: -

a) If the concrete box is made with timber that has simply been assembled, the boards must be of the
same level and properly joined. The maximum spacing between the joints should be 2cm. the
maximum difference in level between two joints planks should be 3cm;

b) If the ordinary form is made with fiber board or plywood, the sides must be properly joined and
be of the same level. The tolerated space between joints should be same as those between sawn
timbers;

) Formwork for reservations or recesses. Recesses intended for masonry fittings or other uses should
be made of appropriate forms. Such forms should be put together in such a way that parts can be
removed with ease.

Pre-casting preparations

a) Cleanliness
The form must be free from hydrocarbon products such as grease, iron rust. The stains must be
thoroughly cleaned up if need be.

b) Cleaning
Before concreting, concrete boxes must be carefully cleaned to remove any dust and debris.

Compressed air shall be used to finish the cleaning.




<) Watering

The following shall be oiled before concreting
- Worked moulds of plywood or fibreboard and all mould for fine dressing;

- Excess oil in the moulds muyst be drained before concreting. The oils used shall be special stripping

- The oil used shall not touch the reinforcement rods.
Maintenance
If the moulds are to be used more than once, they shall be properly cleaned and if necessary, repaired
before being used again.
Safety of workers and others
Nails, bolts or projections shall immediately be removed from used forms if they are not to be used again,
Otherwise, the forms shall be burnt immediately or stored at o distance from the building site in g place
that is not accessible to the public.
1.2.7 Construction materials of concrete

Crushed aggregate

The only aggregate authorized on the building will be the following: -

- Crushed 0/5 gravel (river sand)

- Crushed 5/15 fine gravel

- Crushed 15/25 coarse gravel

- Natural or crushed sand 0/5 (quality retained on a Smm sieve net of less than 10%.
Crushed aggregate to the site shall be subjected to prior approval of the supervisor. The latter must
approve the origin of the aggregate. The aggregate shall have gotten from rivers, quarries or crushed
stable rocks free of foreign bodies, organic material, dust, mud and clay, whether it sticks to grit or not.
With respect to particle distribution, the following shall apply; -

- Sand (fine aggregate)
Sand shall have the characteristics specified in the tables of approved test and must be fine, clean, hard,
and sharp and must not stick to the hand. It must not be of any soil or limestone, wastes, debris and wood.

It shall, if need be, be sieved and washed. The sand shall come from approved quarries or from

- For mortar 0/2mm
- For reinforced concrete 0/5mm

- For non-reinforced concrete 10/5mm
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Cleanliness: The sand must have sand equivalent (SE) higher than 75

Cement: Cement shall be trye Portland of standard brand j.e. CPA45 or CPJ 42.5 type or equivalent.

The cement used shall be artificial Portland cement 215.325p.15.302 standard. It shall be supplied to the
building site in six ply paper bags. Any humid cement shall be rejected and immediately remove from the
building site.

The contractor shall inform the supervisor that he has received supplies.

Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR
P.15.301 standard at the contractor’s expense.

The lots that do not meet the standard must be removed from the stock and taken away from the building
site.

The bags must be in good shape at the time they reach the site and shall be stored in a covered and
completely dry place and on the raised plank surface that is at least 10cm above the ground.

1.2.8 Reinforcements

All reinforcement or meshes must comply with BAEL 91 specifications and Iron rods that have French
AFNOR 35.001 standard characteristics or similar. All reinforcement of the construction project must be of
the F e E240 grade for smooth bars and the Fe E400 grade for high bond rods. The rod must be cut with
shears.

The rod should be bent cold, either manually or mechanically. Hot bending may bend for high adhesive
rods of a diameter equal to a larger than 32mm on condition that the control apparatus is used to avoid
overheating and on the approval of the project manager’s representative.

The diameter of the tube benders used for bending must comply with BAEL 91 approval records. Anchor
tabs shall be normal 45 degree elbows af right angle for knee anchoring. The metal used shall be clean
and free from calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile
strength shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings provided
by the consulting firm or the contractor.

Reinforcements must be assembled in the workshop at the construction site. This must never be assembled
inside the form box if the cheek boards have already been prepared.

The space between the walls of the formwork and reinforcement should be least 2cm for elevation
concrete and 4cm for foundation concrete. These spaces should be obtained using prefabricated concrete
or plastic shims whose dimensions should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be
enough shims and mounting bars to prevent the reinforcement from being deformed during handling and
concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could ask for tensile strength tests on the samples taken from the batch. Such tests would be

done at the contractor’s expenses. The tests shall be carried out by an approved body.
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For floor beam frames, all measures shall be taken to keep the bars raised and properly positioned
around the supports. Enough vertical stirrup rods shall be used to prevent any deformation. All overlaps
shall comply with BAEL 91 prescription.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the
forms. The reinforcement, whether assembled or not, should be stored on boards and not on bare ground.
The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed and
stamped production quality. The émm diameter iron rods could be used for circles with diameter of 200:
%)

The iron rods supplied must be at least 11m long

1.4.9 Placing concrete

structure in question. The contractor shall take all measures to trim and position the reinforcements to
prevent them from being displaced during concreting. We shall also add braces (sleeves, tubes, pipes,
angles block, pre-frames, etc) to keep the structure set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
wheelbarrows or head pans.

Before concreting construction joints, the old concrete must be thoroughly cleaned and rubbed using
compressed air, and repeated to reveal gravel and eliminate deposited on the surfaces should then be
washed and scrubbed with an iron brush and thoroughly soaked. If necessary admixtures for construction
joints can be used, but these must comply with producer’s instruction. No concreting of construction joints
shall be done on the dirty parts of structures.

The formwork should be removed only after the concrete has acquired enough strength.

1.5 The foundation walls shall be done in black stone shaped or unshaped where need be and cement
hollow block of 20x20x40cm filled with concrete mixed 150kg3 and cement mortar while the walls shall
be erected in cement hollow blocks of 15x20x40cm as shown on the working drawings. Locally produced
bricks must respect the following conditions

The bricks must be laid using cement mortar as specified

1.6 PLASTERING

Two coats of plaster of 2cm thick and two coats of (stucco) rendering 2.5¢cm thick shall be applied on the
walls respectively in cement mortar of 400kg/m3 mix.

1.7 PAINTING

The contractor must carefully examine the surface to be painted before work starts. The external wall
surface shall be done in advancing hues while the internal surface shall be done in receding hues. Color
pigments and lighting systems and their intensities shall enhance the value and intensity of colours. The first
or primary coat shall be done in weak glue (white wash) and should be applied to receive the final or

finishing coat. Metallic surfaces should be carefully brushed or washed clean before applying paint.
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1.8 MITIGATING THE RISK ON THE ENVIRONMENT
These standard clauses constitute the Environmental Regulations relating to the construction works to be

carried out by the contractor in the realization of this project. The contractor shall have to implement not

the main contractor as well as all sub-contractors or dealers if need be.

These measures include:

® A reduction in the raising of dust particles at the work site in order to protect the health of the
beneficiary population and site workers, by regular watering of the site or the adoption of an
appropriate calendar.

® A reduction in sound (noise) effects due to the movement of the equipment and machines within the
construction site.

® Non obstruction of the existing natural drainage ways, or the deposit of waste in the stream
channels;

® Putting in place a management plan for oils, fuel, lubricants and other dangerous products during
construction and running of the project. This plan will have to include the recuperation of the above
mentioned products and their transfer to specialized companies for treatment

* Automatic stop of works in the event of discovery of an archaeological or historical artefact, and

to report immediately to the local service of the Ministry of culture
® Prohibition of transport or drive out game, hunting and non-timber forest products by the
personnel working on the site;

® Put the disposal of the personnel working on the site adequate equipment for portable water and

use of domestic water
® Priority for recruitment of local labour, as well as the use of local materials;
* Putting of warning signs (sign boards) at building site during and after work. Putting speed limits

warning signs as well in order to promote the safety and health of the resident population on
health risks, risks of accidents, and on the impact of poaching.
1.8.1 STARTING OF WORKS AND SENSITIZATION OF STAKEHOLDERS
Before the effective start of execution of works, the contractor will pPrepare an environmental action
plan specifying all the environmental measures to be implemented, as well as rules of procedures
mentioning in a specific way the safety requirements and in particular, the wearing of appropriate
equipment (work cloths) and speed limit warning signs. Furthermore, these internal rules and
regulations will have to prescribe the prohibition of alcohol consumption during working hours, to
fransport or hunt game, to abusively use wood for fuel, as well as the sensitization of the personnel on
the dangers of the STI/AIDS, the respect of the customs anh habits of the people of Noni area and
environs. These rules must be pasted at visible locations within the construction site.
On the other hand, an information and sensitization campaign of the personnel and residents will have

thus to be organized beforehand and their attention will have to be drawn to all these aspects,




including the calendar of execution and the employment opportunities. In particular, these stakeholders
should be informed on the reasons for the choice of the site for the | implantation of the project as well
as the environmental action plan. This sensitization campaign will have to continue during the execution
phase of the works.
1.8.2 SETTING UP THE CONSTRUCTION SITE
a) Localization
The importance of setting up a site is determined by the volume and the nature of works to be
realized, the number of workmen or labourers, the number and the type of machines. The plan of
setting up a building site will have to take into account management and protection measures.
In this regards, the selected site must be located at a distance of at least
® 50m off the road
® 100m off a lake or river
® 100m off habitation (dwelling).
The selected site should be such that limits clearing, the pulling up of shrubs or bush and the demolition
of the trees the valuable trees will be preserved and protected. The site must be selected away from
sensitive zones particularly the marsh zones or wetlands, sacred zones and steep hillsides. Lastly, the
site should envisage adequate water drainage on the whole of its surface.
b) Equipment
The area for the office must be equipped with sanitary facilities (latrines, septic tanks, absorbing wells
and wash-hand basins) in accordance with the work force. The water tanks (reservoir) shall be installed
and the quantity of water must be adequate to the need. Adequate drainage shall be provided to the
installations.
¢) Management of solid waste and liquids
Receptacles (containers) to receive waste are to be installed near the various installations. These
receptacles are to be emptied periodically and the waste deposited in a garbage tank for recuperation
by the council or in a dump pit. This pit must be located at least 100m from the installation and in case of
a river at least 150m away.at the end of work the pit will be filled (restored) with soil up to the level of
the original soil.
The pads (apartment) for servicing and washing of the machines will have to be concreted and equipped
with a sump (container into which liquid that is not needed can flow) for recuperation of oils and
greases. Worn oils or drainage oils are to be stored in barrels and depth in a secured place while
waiting to be moved to a specialized centre for treatment. It is the same process for oil filters, batteries
and other toxic waste.
1.8.3 RECRUITMENT OF THE SITE WORKER, HEALTH AND SAFETY OF SITE PERSONEL
The contractor shall make use (in the most part) of the local labour force except for skilled labour, when
not locally available then shall labour be brought from outside of the area. Apart for the training and
information for personnel on the aspects mentioned above (point 1) the contractor must provide his
workmen with the adequate safety equipment in conformity with the assigned duties. —masks to protect

against dust particles and noise, helmet, safety shoes, boots, gloves, goggles etc
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During the work, mobile and fixed signs or notices shall be installed ot strategic location to ensure the
safety of staff and the resident population. The contractor shall carry out routine watering of the site in
order to limit airOborn dust particles. We shall also take care to limit the speed of the various vehicles
and machines to at most 40km/h. in the sdme way, we shall ensure that the temporary deviations are
identified in collaboration with the resident population and that they done not affect the sensitive zones.
1.8.4 OPENING UP AND EXPLOITATION OF QUARRIES AND BORROWED PITES
a) opening up and exploitation
the opening up and the exploitation of quarries shall be regulated by:
* Law No 64/LF/3 of April6, 1964
® Decree No 64//LF-163 of May 26,1964
* Ordinance No 74/2 of July 6, 1974
® LawNO76/14 of July 8, 1988 modified by Decree No 89.674 of April 199
® Decree No 90/1477 of November 9, 1990
Quarries opened and exploited on public lands are subject to authorization.
Quarries opened and exploited on private lands are subjected to declaration.
The contractor shall obtain the authorization envisaged by the text and effect the payments in force
and shall take responsibility for all related expenses including for an eventual compensation of the
owner or proprietor.
The contractor will have to present a programme (plan) for exploitation of the quarry in conformity
with the quantity /volume to be extracted for the works and reserves. If the exploitation of the quarry
generates noise (sound, blast), the residents shall control the exploitation schedules and the generated
noise shall not exceed 90decibels at the interest of the residents.
The spot for quarry deposits shall have to be selected so as not to obstruct the run-off water and shall
have to be protected from erosion. The contractor shall obtain controller approval for the quarry
deposit spot.
b) Bringing back the site to initial or original state (restoration of the site) and withdrawal from the site
at the end of the works. The site shall be restored to its initial or original state. In this regard,
installations not necessary thereafter shall have to be taken off the site
® The adjusting of opening materials then the levelling of the site and in particular levelling of the
top soils in order to facilitate the infiltration of water, replanting of grasses and trees as the case
may be;
® Restoration of the natural flows.
® Removal of the dilapidated aspects of the site
® Filling up (either through re-filling) of pits in order to avoid the erosion of the degraded soil;
® Restoration of the pit and recuperation of surface water and conservation of the slope if the
quarry of the borrow pit can be used for other uses such as livestock, playground for the

inhabitants, etc.
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The contractor shall remove all his materials and machines. We will not abandon any equipment nor
materials on the site, or the surroundings without prior consent of the controller. Restoration of the site
includes all the deviations and contours (e.g. foot parts etc) set up during the works.
1.8.5 Management of water resources
The contractor will avoid any conflict which can result from the use of water resources. Thus, for these
water needs or requirement (watering of area around the works) the taking away, will have to be
done after obtaining the necessary authorization from the campaign service (water management
committee).
1.8.6 Compensation for the damages caused to third parties
It can happen that the company hurts an individual in a deliberate or accidental manner (destruction of
crops, habitat, etc). if this wrong is not taken into account by the project owner or contracting authority, it
shall be absorbed by the contractor to the satisfaction of the injured parry. On the other hand, we shall
issue a certificate of compensation to the beneficiary, to avoid any subsequent complaints.
SITE SECURITY
For the administration of the first medical care in case of any accident on the site, we will have «
pharmacy box (first aid) on the site.
The site facilities that are complaint to norms of security will distributed to workers (like helmets, gloves,
boots etc) arrangements will be made to maintain good circulation at all time on the site. Al underlying
of materials will be kept in places that will help to prevent failing from a height while working. Two day
guards shall be employed to take guard of the site during and after work hours thus. Worker shall be
sensitized on the danger of electricity
Two night watchmen shall be employed to take guard on the site after working hours. Sign posts shall be
prepared and mounted at entrances to indicate that work is underway. They shall contain information as
indicated in the CCT.
We shall do everything possible to ensure that traffic is not obstructed by providing deviations and in
places where this is inevitable; we will seek the opinion of the local authorities for the traffic obstruction
for a given period.
SECURITY OF PERSONNEL ON SITE
Personnel on site shall be protected from accident through:
® Vigorous respect of construction norms on the site;
® The provision of helmets;
® The provision of steel cap shoes;
® The provision of rain coats
® The provision of gloves for those doing concreting and metal works;
® Keeping of underlying materials like off cuts in place
® Scaffoldings will be well fixed to avoid falling from a height;
® A standby vehicle shall be on the site to evacuate workers to a nearby hospital in case of an

accident;
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® Provision of sign post to indicate that work is underway;

® Education of workers on the dangers of HIV/AIDS and means of prevention
SANTITATION ON SITE

® Our enterprise will put and implement sanitation by improving cleanliness in and around the
project site by observing the following;

® Dig a pit toilet for the workers to be using when at work so that they will not be littering the site
and making it uncomfortable for people as well as the neighbourhood.

* To always have health educational talks with the workers and also teaching them what they need
to do in order to avoid cholera and other diseases;
® To connect a good potable water as for the workers to be drinking;
® To always keep the project site clean and free from standing water that can lead to; mosquito
breeding grounds;
® Paste notice of warning to those dirtying the site;
1.8.6 ABUTMENTS/WING WALLS

Abutments and wing walls shall be constructed in stone masonry as on the plans here attached. They shall

be finished by pointing.
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UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF LIIWON BRIDGE IN DZENG
VILLAGE, NKUM COUNCIL AREA, BUI DIVISION OF THE NORTH WEST REGION. L= 5M,

=3.43M, H=3M
S/IN DESCRIPTION UNIT ol UP IN WORDS
FIGURES

100 | PRELIMINARY WORKS
101 | Site installation Is

Studies (Geotechnical studies, structural
102 | calculations, execution program and Is

execution report)
103 | Clearing of site m?
104 | Implantatio of the structure Is

200 | EARTHWORKS

201 | Excavation of footings for the abutments

202 | Backfilling with selected lateritic soil

300 | FOUNDATION

301 | Blinding Concrete m3
302 | RC for footings m?®
400 | CONSTRUCTION OF ABUTMENTS

401 | Stone masonry m?®
402 4ROCO :;; ntzz?ms of 30x60cm (dosed at -
403 | Formwork ff
404 | Pointing of stonework m?

500 | BRIDGE SLAB

w

501 | RC for deck slab (dosed at 400kg/m3)

502 | RC for wheel guards (dosed at 400kg/m3) m?®

RC pillars of 1m high for handrail (dosed at 3

%03 | 400kg/m3) m

504 | Metallic handrails ml
505 | General dressing ff
600 | EXTERNAL WORKS

601 | Maintenace of circulation and deviation Is
602 | Application of oil paint on handrails Is
603 | Indication sign board No
604 | Backfill with laterite 50m on both sides m?
605 Backfill with filtration material behind o

abutements
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF LIIWON
BRIDGE IN DZENG VILLAGE, NKUM COUNCIL AREA, BUI DIVISION OF THE NORTH
WEST REGION. L= 5M, W=3.43M, H=3M

S/N DESCRIPTION UNIT| Qty | UNITCOST | TOTAL COST
100 | PRELIMINARY WORKS
101 | Site installation Is ]
Studies (Geotechnical studies, structural
102 | calculations, execution program and Is 1
execution report)
103 | Clearing of site m? | 85
104 | Implantatio of the structure Is ]

Sub Total 100

200 | EARTHWORKS

201 | Excavation of footings for the abutments | m® | 39.2

202 | Backfilling with selected lateritic soil m?® 12

Sub Total 200

300 | FOUNDATION

301 | Blinding Concrete m® | 7.32

302 | RC for footings m® | 12.8

Sub Total 300 -

400 | CONSTRUCTION OF ABUTMENTS

401 | Stone masonry m? | 125
RC for beams of 30x60cm (dosed at 3

402 400kg/m3) m 562

403 | Formwork ff 1

404 | Pointing of stonework m? | 192

Sub Total 400

500 | BRIDGE SLAB

501 | RC for deck slab (dosed at 400kg/m3) m® | 154

RC for wheel guards (dosed at 3

%02 | 400kg/ma3) 0 1) %®
RC pillars of 1m high for handrail (dosed 3

593 | 4t 400kg/m3) w18

504 | Metallic handrails ml 30

505 | General dressing ff 1
IPE profile 550(RC FOR BEAMS OF

506 30X60) ml 24

Sub Total 500

600 | EXTERNAL WORKS

601 | Maintenace of circulation and deviation Is 1
602 | Application of oil paint on handrails Is 1
603 | Indication sign board No 2

604 | Backfill with laterite 50m on both sides m® 91
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Backfill with filtration material behind 3

605 abutements m 16

Sub Total 600 -

SUMMARY

PRELIMINARY WORKS -

EARTHWORKS -

FOUNDATION :

CONSTRUCTION OF ABUTMENTS -

BRIDGE SLAB -

EXTERNAL WORKS .

TOTAL AMOUNT WITHOUT TAXES -

AMOUNT OF VAT (19.25%) <

TOTAL AIR (2.2%) “

TOTAL AMOUNT ALL TAXES INCLUSIVE &

NET PAYABLE -

This present estimate is closed at the sum of: () F.C.F.A all taxes included
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UNIT PRICE BREAKDOWN

DESIGNATION :Studies and site installation
: Total 2 Duration of
No Daily out put quantity Unit activity
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NKUM COUNCIL INTERNAL TENDERS BOARD.

JOBBING ORDER N©° /JO/NKUM COUNCIL/NCITB/2026 OF FOR THE
CONSTRUCTION OF LIIWON BRIDGE IN DZENG VILLAGE, NKUM COUNCIL AREA, BUI DIVISION

Awarded after an Open National Invitation to Tender

N° ___/ONIT/NKUM COUNCIL/NCITB/2026 OF FOR THE CONSTRUCTION OF LIIWON
BRIDGE IN DZENG VILLAGE, NKUM COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

TRADE REGISTER N°(N° R.C.): veevuvvreeuvrenneeennnneenneso

TAXPAYER NP: cocnvsuvinmmsinniiissrmmanseosersmnses

BANK ACCOUNT N°% ...covvviriiirieeeeennnn . & SRR SN S — Ensiwe (BANK)
el e o | R——————————

AMOUNT IN FCFA:

Amount tax inclusive

Amount without Taxes
VAT (19.25)

AlR. (2.2 or 5.5 %)
Net Payable

ENTERED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:




BETWEEN:

The Government of the Republic of Cameroon, represented by the Mayor of NKUM Council hereinafter

referred to as the “The Contracting Authority”

ON THE ONE PART,

AND

Enterprise

Whose head office is at v..vvevvuuunnneessnnnnnnn,

Hereinafter referred to as the “Contractor”

Represented by its Director, Mr./Ms ..........couvveveueueueeerereresosooooeoooss

Address: PiO. BOX vevcrsnevannosernssnsssnsns
Business Registry NO «.....oevvvueeeeeinneeeieie

ON THE OTHER PART

ITIS HEREBY AGREED AND ORDERED AS FOLLOWS:




...
SUMMARY

Part I: Special Administrative Clause (SAC)

Part Il: Special technical Clauses (STC)

Part Ill: Schedule of Unit Prices

Part IV: Details or Estimates

F; )
Y




Page .cciiiiiniae and last of JOBBING ORDER Ne /JO/NC/ NCITB/2026 awarded after an Open
National Invitation to Tender N° /ONIT/NKUM COUNCIL/NCITB/2026 OF

FOR THE CONSTRUCTION OF LIWON BRIDGE IN DZENG VILLAGE, NKUM COUNCIL AREA, BUI DIVISION, NORTH
WEST REGION

EXECUTION DEADLINE: FOUR (04) MONTHS

AMOUNT OF CONTRACT IN FCFA:

Amount tax inclusive

Amount without Taxes
VAT (19.25)

A.LR. (2.2 or 5.5%)
Net Payable

[ Read and accepted by the Contractor

Registration
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Annex Ne. 1: Model tender

|, the undersigned [indicate the name and capacity of signatory]

Representing the company or enterprise or group! with head office at

registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File:

[recall the subject of the invitation to tender]

The Project owner shall pay the sums due for this contract by crediting account No

After having personally taking account of the situation of the site and evaluated from my point of

view and under my responsibility, the nature and difficulty of the works to be carried out;

Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in

accordance with the structure featuring in the Tender File.

Submit and commit myself to execute the works in accordance with the Tender File, in return for

the prices which | myself establish for each type of structure which prices reveal the amount of the

tender for lot No. at [in figures and words] CFA francs exclusive of
VAT and at CFA francs Inclusive of all Taxes. [In figures and words].
I pledge to execute the works within a deadline of ....u......... months.

| pledge to maintain my offer for [indicate duration of validity, in principle 90 days from the

deadline of submission of tenders.

Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

opened Mi.e. msmusmsemisimsmms Banl: sosvmsnssiassmaiissseees Branch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

SIgnature ofssswswnssvensasesavsisisiss in the
capacity: ofiesvawssnssowsss duly authorised to
sign the tenders on behalf
OF2, . o roiins wmmammemunmmansmenseie

' Delete where necessary
? Attach the Power of Attorney
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ANNEX Ne. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his

tender on for [recall the subject of the invitation to tender], hereinafter referred to as “the
tender” and to which shall be attached a bid bond equivalent to [indicate the amount] CFA francs.
We [name and address of the bank], represented by [names of signatories],
hereinafter referred to as “the bank” hereby declare to guarantee payment to the Contracting Authority
of the maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its successors and assignees.
The conditions of this commitment are as follows:
If the bidder retires his tender during the validity period specified by him in the tender; or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the
validity period:

* Fails or refuses to sign the contract, even though required to do so;

* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract;

We pledge to pay to the Contracting Authority an amount up to the maximum of the sum referred to
above upon reception of his first written request, without the Contracting Authority having to justify his
request, given, however, that in his request the Contracting Authority shall note that he is due the amount
he is claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he
shall specify which condition(s) took effect.
This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the end
of this period of validity.
This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at , on

[Bank’s signature]
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ANNEX Neo. 4: Model of stari-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf

of [the holder] to the benefit of the Contracting
Authority [address of the Contracting Authority] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring

that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-off

advance according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitation to fender and

the lot, if possible] of the total sum corresponding to the advance of [twenty (20) %] of the amount

inclusive of all taxes of contract No. , payable upon notification of the corresponding

Administrative Order that is, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the holder] opened in the bank under
No.

This bond shall remain in force up fill the reimbursement of the advance in accordance with the SAC.
However, the amount of the guarantee shall be proportionately reduced on the progressive
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

Signature of the bank
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ATTACHMENT No. 5: MODEL OF PERFORMANCE BOND (RETENTION FUND)
Bank:

Reference of the bond: No

Addressed to [Indicate the Contracting Authority]
[Address of Contracting Authority]

Hereinafter referred to as “the Contracting Authority”

Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged, in

execution of the contract, to carry out the works of [indicate the subject of the work]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % o be specified] of

the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],

Represented by [names of signatories] and hereinafter referred to as “the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting

Authority for a maximum amount of

[in figures and letters] corresponding to [ percentage below 10 % to be specified] of the contract price3.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Contracting Authority within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal to [percentage below 10 % to be specified] of the total amount of the works featuring in the final
detailed account, without the Contracting Authority having to prove or give the reasons nor the mofive for the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any amendment,
addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final
acceptance of the works and upon release issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on
[Signature of the bank]

* In the case where the bond is established once upon start of the works and covers the full bond, that is, 10 % of the amount
of the contract




ANNEX Noe. 6: Schedule framework

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due

interruptions shall be clearly brought out in the schedules.

The financial schedule resulting from the schedule of works shall indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence

of rainy seasons for the basic solution and possibly variant solution.

[Signature of the bank]
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[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003 /CAB/PM of 18 April 2008 relating to the
respect of rules governing the award, execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
fo commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that
draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate

2.1.  The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3.  References of the contract, if Private Manager carried it out;

2.4. If maintenance works

1.4.1  Description of the studies;
1.4.2  Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabilitation or new works
1.5.1  Are quantities in the quotations the same as those of the studies?
1.5.2  Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.5.3  Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS
AUTHORIZED TO ISSUE BONDS FOR PUBLIC CONTRACTS

BANKS

1. Afriland First Bank

2 Banque Atlantique

3. Banque Gabonaise pour le Financement International (BGFI BANK)
4. Banque International du Cameroun pour I'Epargne et le Crédit

5. CITI Bank

6. Commercial Bank of Cameroon

T Ecobank

8. National Financial Credit Bank

9. Société Camerounaise de Banque au Cameroun

10.  Société Générale de Banque au Cameroun

11, Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

13 United Bank for Africa.

14. Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12962 Yaoundé ;
15.  Bank Of Africa Cameroun (BOA Cameroun), B.P. 4593 Douala

16.  BANGE BANK CAMEROUN (BANGE CMR);

17. Credit Communautaire d'Afrique — Bank (CCA - Bank), BP :30 388, Yaoundé ;
18.  Larégionale Bank, BP : 30 145 Yaoundé, Tél : (+237) 222 22 02 39
F Insurance Companies

Tk Chanas assurances ;

2 Activa Assurances

3. Atlantique Assurances S.A., B.P. 2933 Douala;

4, Zénithe Insurance S.A. ;

5. Pro-Assur S.A ;

6. Aréa Assurances S.A, B.P :1531 Douala;

7. Bénéficial General Insurance S.A., B.P. 2328 Douala ;

8. CPA S.A., B.BP. 54Douala ;

9. NSIA Assurances S.A., B.P. 2759 Douala ;

10.  SAARSA. B.P.1011 Douala ;

11, Saham Assurances S.A., B.P. 11315 Douala
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EVALUATION GRID

N° 013/ONIT/NKUM COUNCIL/NCITB/2026 OF 05/06/2026 FOR THE CONSTRUCTION OF LIIWON BRIDGE IN

DZENG VILLAGE, NKUM COUNCIL AREA, BUI DIVISION, NORTH WEST REGION

EVALUATION GRID FOR ELIMINATORY CRITERIA

DOCN®

DESCRIPTION Yes | No
A.l Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force(.dated ,
' signed And stamped by the contractor)
Certificate of non-bankruptcy established by the Court of 1st instance or the
A.3 Chamber of Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A4 approved by the Ministry in charge of Finance or by « foreign bank of
first order not more than three months.
A5 Purchase receipt of tender file issued by public treasury
A bid bond of 420 000 FCFA (FOUR HUNDRED AND TWENTY
Ad THOUSAND FCFA) issued by a first rate-bank approved by the Ministry in
: charge of Finance in conformity with COBAC conditions or an insurance
company accompanied by a CDEC receipt of the same amount
A7 An attestation of non-exclusion from Public Contracts issued by the Public
’ contract Regulatory Board (ARMP)
Valid attestation for submission by the Social Insurance Fund, certifying that
A.8 the bidder satisfied his obligations with respect to the aforementioned
Social Insurance
A9 A valid Certificate of imposition certified by the chief of center dated at
most 3 months.
Certified Copy of a valid taxpayers card, delivered by the chief of center.
A.10
Dated at most 3 months.
All Plan of localization signed and stamped by the company
A.12 | A certificate of category or receipt of deposit where applicable
A.13 | Deadline for delivery higher than prescribed
A.14  |False declaration or falsified documents
Al5 Two Bids with the same personnel




B) EVALUATION GRID FOR ESSENTIAL CRITERIA

N° . YES | NO

B.1 General presentation of bids

> Properly bind.
» Table of content.
> Separators in color apart from white

» Order described respected

» Clearness of the documents

REFERENCES OF SIMILAR WORKS EXECUTED

> List of references of similar works executed. The contractor will provide evidence of

similar work carried out during the last Five (05) years.

B.2
» Show proof of similar projects executed by presenting at least two copies of different

Contracts and reception minutes (provisional reception for 2024 and 2025 projects or
final reception for up to 2024 projects) and related contracts or jobbing orders first
and last pages

B.2.1 First Reference in the domains of construction

B.2.2 Second Reference in the domains of construction

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

A works supervisor with at least the level of an engineer in civil engineering or
Rural Engineering with at least five (05) Years' professional experience in the
domain of civil construction or similar works.

B3 » CV signed by the candidate,

» A certified copy of the technical diploma

» _An attestation of availability signed by the candidate notably.

A foreman with at least the level of a senior technician in civil engineering or Rural
Engineering with at least five (05) years’ of professional experience in the domain
of civil construction or similar works.

B.3.2 ¥ OV signed by e sandidee,

> A certified copy of the technical diploma
» _An attestation of availability signed by the candidate notably.

Other support staff or semi-skilled workers

» 01 One builders with 5 years professional experience in building
construction or similar works.( Only CVs signed by the candidate)

B.3.3 » 01 One Carpenters with 5 years professional experience on carpentry or
similar works. Only CVs signed by the candidate

» 01 Painter with 5 years professional experience on Electricity or similar
works. (Only CVs signed by the candidate)

B.4 TECHNICAL PROPOSALS

B.4.1 - The mode of execution of the works

B.4.2 - The planning of intervention, the expected output
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B.4.3 - supply of materials or site equipment

B.4.4 - Measures of safety and protection of the environment

B.4.5 - Administrative and technical organization of the enferprise
B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 Proof of ownership of a pickup, excavator, truck or van, or show proof of ability
= to hire

B.5.3 | Proof of ownership of a Concrete vibrator, water pump or show proof of ability to
hire

B.5.4 | proof of ownership of a Hand compactor or show proof of ability to hire

Masonry Kit : Wheelbarrows, masonry clamps, masonry hammer 300g, shovel, dig
B.5.5 axe, building level, masonry bucket , trowels, efc.

Carpentry Kit : carpentry clamps, saws, harmers, efc.

B.6 FINANCIAL CAPACITY

B.6.1 Pre — Financing capacity from banking or institutions of first order approved by the
“5 Ministry in charge of finance, not less than 75% to the amount required in the offer.

B.7 ATTESTATION OF SITE VISIT AND SITE VISIT REPORT

B.7.1 Attestation of site visit signed by the contractor

Site visit Report of (The bidder shall under his responsibility visit the site and gather
B.7.2 | all the information necessary for the preparation of his technical proposals signed
by the contractor and justified by pictures

The Special Technical Clauses (STC). (Each page should be initialed and the last

e page signed And stamped).
7 EVALUATION GRID OF FINANCIAL OFFER :
C The bid itself according to the model attached, shall be stamped at the rate in
' force, dated, signed And stamped by the contractor
C.2 Unit price schedule duly completed, with an indication of the unit price excluding

VAT in words and in figures. (signed And stamped)

G383 Detail quantities and cost estimated (signed And stamped)

C.4 The sub-details of prices( signed And stamped)

NB: The financial evaluation shall be based on the corrected amount of the bid. If shall consist of the analysis of the coherence of
prices as well as the amounts of the totals

Main Evaluation criteria’s

The bids shall be evaluated according to the main criteria as follows:

A/ Eliminatory criteria

. Absence of an element in the administrative file;

. Deadline for delivery higher than prescribed;

. False declaration or falsified documents;

. Absence or insufficient amount on bid bond;

. Incomplete financial file.

. Two Bids with the same personnel

. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder




B/ Essential criteria
The criteria relating to the qualification of candidates are based on the following:

a General presentation of the tender files;

. References of the company in the similar achievements;

n Experience of supervisory staff ;

u Logistics (Equipment);

. Methodology;

. Financial capacity;

. Attestation of site visit signed by the contractor

. Report of site visit signed by the Contractor

. The Special Technical Clauses (STC). (Each page should be initialed and the last page signed and
stamped);

= Special Administrative Clauses completed (each page should be initialed and the last page signed and
stamped);

. Pre — Financing capacity greater or equal to the amount required in the offer

The essential criteria are subjected o minima whose detail is given in the Special Regulation of the Invitation fo
tender (RPAQ).

C/ Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely binary method with a (yes) or a (no) with an acceptable

minimum of 80% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 80% of the essential criteria.

A&
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Engineerof the Compainysivsssssssusvassmosisamnsnissssnsosm sspusaass sosesmys (Name of Enferprise),

Has actually visited the site which is going to receive the structure relative

TENDER N° 013/ONIT/NKUM COUNCIL/NCITB/2026 OF 05/06/2026 FOR THE
CONSTRUCTION OF LIIWON BRIDGE IN DZENG VILLAGE, NKUM COUNCIL
AREA, BUI DIVISION, NORTH WEST REGION

The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints relative

to the execution of job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the
execution of the works and shall in no condition claim the Delegated Contracting Authorityfor any
increase of unit price.

In Testimony Whereof, this present attestation of site visit is established and issued to serve the

purpose it deserves.

(D2 £ SR
Stamp of enterprise

Signature and Names of the Contractor.




SITE VISIT REPORT

1. CONTEXT OF THE PROJECT
2. GEOGRAPHICAL SITUATION
3. STATE OF THE SITE

4. PHOTOGRAPHS OF THE SITE

Name of Enterprise: oc.vvvvnveneennennn....

Stamp and signature of enterprise
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