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OPEN NATIONAL INVITATION TO TENDER
N°18/ONIT/BIIC/BIICITB/2026

OF 21/07/2026 FOR THE CONSTRUCTION OF A RETAINING WALL IN NTAMBAG PHASE I,
BAMENDA Il SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

Financing: MINDDEVEL Public Investment Budget of 2026

j Subject of the Invitation to Tender:

Within the framework of 2026 Investment Budget, the Mayor of Bamenda Il Council, the Contracting
Authority, hereby launches Open National Invitation to Tender For the Construction of a Retaining Wall in
Ntambag Phase Il, Bamenda Il Subdivision, Mezam Division of the North West Region
2 Nature of work:

Work to be done consists of

- Installation

- Site preparation

- General earth works

- Foundation-Abutment-deck-wing walls
- equipment

3. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works forming

the subject of this Invitation to tender is 90 Days

4. Lots
The works is as follows:
FOR THE CONSTRUCTION OF A RETAINING WAL IN NTAMBAG PHASE Il, BAMENDA [l SUBDIVISION,
MEZAM DIVISION OF THE NORTH WEST REGION
Estimated cost
The estimated cost after preliminary studies is 15,050,000 FCFA all taxes inclusive

5. Participation and origin
Participation to this Invitation to Tender is open to Cameroonian enterprises that are in compliance with the
fiscal laws.

6. Financing

Works which form the subject of this Invitation to tender shall be financed by the 2026 Public Investment
Budget of the MINDDEVEL, budget head No...........

7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of finance and whose list is found in document No. 12 of the
Tender File, of an amount of three hundred and one thousand (301,000) CFA and valid for thirty (30) days
beyond the date of validity of bids
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8. Consultation of Tender File:

The file may be consulted during working hours at Bamenda Il Council, SIGAMP OFFICE Telephone N°
237 676244462, as soon as this notice is published, or on the COLEPS platform at the following addresses:
http://www.marchespublics.em  OR  hitp://www.publiccontracts.cm and on the ARMP website
(www,armp.cm) against payment of the sum of 15,000 CFA francs.)

10.  Acquisition of Tender File:

The file may be obtained from Bamenda Il Council, SIGAMP OFFICE Telephone N° 237 676244462 as
soon as this notice is published against payment of the sum of 15,000 CFA francs (Ten thousand Francs CFA),
payable at a Bamenda Il Municipal Treasury, representing the cost of purchasing the Tender File. It may
equally be consulted online on the COLEPS platform at the following addresses:
http://www.marchespublics.cm  OR  http://www.publiccontracts.cm and on the ARMP website
(www.armp.cm) against payment of the sum of 15,000 CFA francs.

11. Submission of bids:

For submission online: The bid must be submitted by the bidder on the COLEPS platform latest on
18/08/2026 at 10.am local time. A back-up copy of the tender recorded on a USB key or CD/DVD must be
sent in a sealed envelope with the clear and legible indication “back-up copy”, in addition to the above-
mentioned indication, within the deadline set.

File size and format

For online submission, the maximum sizes of the documents that will transit on the platform
and constitute the tenderer’s offer are the following:

> 5 MB for the Administrative file;
7 15 MB for the Technical Offer;
» 5 MB for the Financial Offer.

The following formats are accepted:
¢ PDF format for text documents and

e JPEG for images.

The applicant shall make sure that he or she uses compressing software to possibly reduce the
size of the files to be transmitted.

<< MUTUAL AGREEMENT TO TENDER N° 18/ONIT/BIIC/BIICITB/2026

OF 21/07/2026 FOR THE CONSTRUCTION OF A RETAINING WALL IN NTAMBAG PHASE Il, BAMENDA I
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

“To be opened only during the bid-opening session”

12. Admissibility of bids

Any incomplete offer in accordance with the prescriptions of the Tender File shall be declared inadmissible.
Especially the absence of or insufficient bid bond issued by a financial body or institution approved by the
Minister in charge of Finance to issue bonds for Public Contracts or the failure to comply with the model
documents of the Tender File shall lead automatically to the rejection of the bid without any other
procedure. A bid bond submitted but not relating to consultation concerned shall be considered as absent. A
bid bond presented by a bidder during the bid opening session shall not be accepted.

13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the 18/08/2026 at 11.am local time, in the conference hall of Bamenda Il

Council, by the Bamenda Il Internal Tender Board. Only bidders may attend or be represented by duly
mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

a) Eliminatory criteria




1. Absence of bid bond or insufficient bid bond amount
Bids not submitted online
Must have done phase [

OTHER CRITERIA

a. Absence of a document in the administrative file and non-provision after 48 hours from date of
opening of bids;

False declaration or falsified documents;

Absence of bid-bond at opening of Bids

Incomplete financial file;

absence of a quantified or change of unit price;

Non respect of 75% of essential criteria;

Name of company suspended by MINMAP

Non presentation of categorisation decision by MINMAP in the Roads Sub-Sector corresponding
to at least a "D Category”

i. Absence of CDEC receipt

Tameany

A. Essential criteria

1- General presentation of the Tender Files;
2- Technical organization of the works;
3- Safety measures on the site;
4-  Attestation and report of site visit signed by the Contractor;
5- Special Technical Clauses initialed in all the pages and signed at the last page;
4- Special Administrative Clauses completed and initialed in all the pages and signed at the last
page
This evaluation will be done in a purely binary way (yes) or (no) with an acceptable minimum of 75%
of the essential criteria taken in account,

15. Award of Contract

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from Bamenda Il Council, SIGAMP
OFFICE Telephone N° 237 676244462 (or online on the COLEPS platform via http://www.marchespublics.cm or
http://www.publiccontracts.cm)

Done at Bamenda !l on

The Mayor of Bamenda Il Council

Copies:

i)  ARMP

ii) Project Owner

iii) Chairpersons of BIICITB
iv) Notice Board

v) File
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AVIS D'APPEL D'OFFRES
AVIS D'APPEL D'OFFRES NATIONAL OUVERT
N° 18/AONO/CT/CIPMT/2026 DU 21/07/2026 POUR LES TRAVAUX DE CONSTRUCTION MUR DE
SOUTENEMENT A NTAMBAG, DANS L'ARRONDISSEMENT DE BAMENDA Il, DEPARTEMENT DE LA
MEZAM, REGION DU NORD-OUEST ;

Financement : BUDGET D'INVESTISSEMENT PUBLIC (BIP) - MINDDEVEL EXERCICE 2026

I Obijet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2025, le Maire de la Commune de Bamenda I, Autorité
Contractante lance, un Appel d’Offres National Quvert Pour Les Travaux DE CONSTRUCTION D'UN MUR DE

SOUTENEMENT A NTAMBAG, Dans L'arrondissement De Bamenda I, Departement De La Mezam, Region Du
Nord-Ouest

2. Consistance des travaux

Les travaux comprennent notamment :
7 Installation

Préparation du site

Travaux préliminaires

Fondations-élévation-

Equipement

YV VYV N\

3. Délais d’exécution

Le délai maximum prévu le Maitre d'Ouvrage Délégué pour la réalisation des travaux objet du présent
appel d'offres est de 90 jours

4, Allotissement
Le travail est ci-aprés défini :
Construction D'un MUR DE SOUTENEMENT A NTAMBAG,
S Co0t prévisionnel
Le colt prévisionnel de I'opération & l'issue des études préalables est de 15, 050,000 FCFA

6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7 Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics du
Cameroun de I'exercice 2026 sur la ligne d'imputation budgétaires nes

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie par
une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la
piece 12 du DAO, d'un montant de 301,000 FCFA et valable pendant trente (30) jours au-deld de la date
originale de validité des offres.

26 Consultation du Dossier d'Appel d'Offres

4 MINISTRY OF DECENTRALIZATION AND LOCAL DEVELOPMEN®



Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Commune de
Bamenda I, bureau de SIGAMP Tél.: 237676244462, dés publication du présent avis ou en ligne sur la
plateforme COLEPS aux adresses http://www.marchespublics.cm et http:/ /www.publiccontracts.cm :

27 Acquisition du Dossier d'Appel d'Offres

Le dossier peut &tre obtenu aux heures ouvrables & la Commune de Bamenda Il, bureau de SIGAMP
Tél.: 237 676244462 dés publication du présent avis, contre présentation d'une quittance de versement a la
recette municipale de Bamenda Il de la somme non remboursable de 15,000 CFA ou en ligne sur la plateforme
COLEPS aux adresses http://www.marchespublics.cm et http://www.publiccontracts.cm

28 Remise des offres (en ligne)
Pour la soumission en ligne
Uoffre devra étre transmise par le soumissionnaire sur la plateforme COLEPS au plus tard le
18/08/2026 & 10h00. Une copie de sauvegarde de I'offre enregistrée sur clé USB ou CDb/DVD
devra &tre transmise sous pli scellé avec l'indication claire et lisible « copie de sauvegarde », en
plus de la mention ci-dessus dans les délais impartis.

Taille et format des fichiers
Pour la soumission en ligne, les tailles maximales des documents qui vont transiter sur la plateforme et

constituant I'offre du soumissionnaire sont les suivantes :
* 5 MO pour |'Offre Administrative ;
* 15 MO pour I'Offre Technique ;
* 5 MO pour I'Offre Financiére.
Les formats acceptés sont les svivants :
*  Format PDF pour les documents textuels ;
* JPEG pour les images.
Le candidat veillera & utiliser des logiciels de compression afin de rédvire éventuellement la taille des fichiers &
transmettre.

AVIS D'APPEL D’OFFRES NATIONAL OUVERT
N° 18/AONO/CT/CIPMT/2026 DU 21/07/2026 POUR LES TRAVAUX DE CONSTRUCTION MUR DE
SOUTENEMENT A NTAMBAG, DANS L'’ARRONDISSEMENT DE BAMENDA I, DEPARTEMENT DE LA
MEZAM, REGION DU NORD-QUEST
12. Recevabilité des offres
Sous peine de rejet, les piéces du dossier administratif requises doivent éire produites en originaux ou
en copies certifiées conformes par le service érefior ou une autorité ochirafie (Préfet, Sous-préfet,)
conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.
Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.
Toute offre incompléte conformément aux presaipfiors du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

13. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres techniques
et financiéres aura lieu le  18/8/2026 & 11h00, heure locale, dans la salle de conférence de la Commune de
Bamenda Il, par la Commission Interne de la Commune de Bamenda Il siégeant en présence des
soumissionnaires ou de leurs représentants doment mandatés et ayant une parfaite connaissance du dossier.

14 Critéeres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :
A - Criteres éliminatoires
° Absence ou insuffisance de la caution de soumission
« Offres non soumises en ligne
e Il adu affectuer la phase 1
PENDANT LA SEANCE D’OUVERTURE DES OFFRES
» Absence ou insuffisance de la caution de soumission ;
» Offres non soumises en ligne

PENDANT L'EVALUATION DES OFFRES EN SOUS-COMISSION D’ANALYSE DES OFFRES
(a) Absence ou non-conformité du dossier administraif
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(b) Délai d’exécution Supérieur a celui prescrit (supérieur a trois mois) ;

(c) Fausses déclarations ou piéces falsifiées:

(d) Offre dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire;

(e) Offres financiére incompléte,

(f) Le changement d'une unité ou d'une quantité du DAO dans I'offre financiére :

(9) Le non-respect de 75% des critéres essentiels ;

(h) Absence de la décision de catégoration dans le sous-Sector Routes de la fiche a
MINMAP dans la Catégorie D au moins

() Absence d'une recipissé de CDEC

15 Attribution

Cette évaluation se ferg de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 75% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué qu soumissionnaire qui aura proposé l'offre la moins disante, conforme pour I'essentiel

aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et au moins
75% des critéres essentiels.

16. Durée de validité des offres

Les soumissionnaires restent engageés par leur offre pendant 60 jours & partir de la date limite fixée
pour la remise des offres,

17, Renseignements complémentaires
Les renseignements complémentaires peuvent &tre obtenus aux heures ouvrables & service SIGAMP,

Tel: 237 676244462, ou en ligne sur la plateforme COLEPS  aux  adresses
http://www.marchespublics.cm et http://www.publiccontracts.cm

Fait & Bamenda I, le %

Copies :

MINMAP
ARMP ;

Maitre d’Ouvrage concerné :
Présidents CIPMT ;
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the Invitation to Tender hereby launches
an Invitation to tender for the construction of the works described in the Tender File and briefly described
in the Special Regulations.

The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order.
In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

ii) s involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a contract;

ii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the
prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3.2  The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found
guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of
non-genuine documents in the bid, without prejudice to criminal proceedings that may be brought against
him

Article 4: Candidates allowed to compete

Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must
be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which

provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this Invitation to Tender; or

12
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ii) presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts,

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under
the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of
this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.
5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods
are exfracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the Invitation to Tender, in order to establish their qualification to
execute the contract.
Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member
of the group;

(b) The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis & vis
the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by the
Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation to
Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works, The related cost of the visit of the site shall be borne by the bidder.
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7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender file
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the following
documents:
Document No
Document No

. 1. The tender notice;

. 2. The General Regulations of the Invitation to Tender;

Document No. 3. The Special Regulations of the Invitation to Tender;

Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;

Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
h. Model contract;

Document No. 10. Models to be used by bidders;

a. Model contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;

Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for public contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of
the said file.

@ ™0 00T

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the
Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for
the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File
14
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10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the Invitation to Tender and must be communicated in writing or made known by «
traceable means to all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the bidder
may be written in another language on condition that a precise translation into either English or French of the

passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be
considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:

a. Volume I: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations
of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the contract
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The bidder shall submit duly initialled copies of the administrative and technical documents relating to the
contract, namely:

1.The Special Administrative Conditions (SAC);

2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

o B I

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible
forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the bidders
present bids for several lots of the same Invitation to Tender, they could indicate rebates offered
in case of award of more than one lot.

Atrticle 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder
14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any
other ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in
the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the

initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be subject
to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in

document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

b) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the bid
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding institution
of the contract.

¢) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the contract so
that the retained bidder does not bear any change in the exchange rate.
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15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country specified
in the Special Regulations and called “national currency”;

The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency
of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may
be revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as
take account of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the
bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid
for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity fime-limit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended
for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 (2)
of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and
mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication
of the award result.

17.5  The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6  The bid bond may be seized:

if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General
Regulations;
ii)  fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;
iii)  Refuses to receive notification of the Administrative Order to commence execution.
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Atticle 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.
18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all
the information which the Contracting Authority needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracting Authority will examine only the technical
variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.
18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of
the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in
the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder,
in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the pages of
the bid containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding
the identity of the bidder.
21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION' as
specified in the Special Regulations.
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21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

NB: THE SOFTCOPY (SCANNED COPY) OF THE ORIGINAL BIDS IS NEEDED ALONG SIDE
THE BIDS

Article 22: Date and time-limit for submission of bids (ONLINE ONLY)

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously governed by the
initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said noftification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL"”, and “REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity
of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead
to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the General
Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this nofification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid" are opened and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopened.
The replacement of the bid shall only be allowed if the corresponding noftification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding notification
contains a valid empowerment of the signatory requesting the modification and read to the hearing of
everyone. Only bids which were opened and announced to the hecring of everyone during the opening of
bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
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other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever
reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to the
focal point designated by the body in charge of regulation of public contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form of
a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders or to
any person not concerned with the said procedure as long as the preferred bidder has not been made
public, subject to the disqualification of the bid of the bidder and suspension of the authors from all
activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorised,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally
the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed
in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

vi) which substantially limits the scope, quality or realisation of the works;

vii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the contract;

viii) Whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File.
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28.4 |If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender
File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated
in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

(i) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

(k) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected

(I) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-
detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a) and
(b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices
of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General

Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount
of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State supervision
where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on technical
or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated on
their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.
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32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of exccution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory, the
Contracting Authority may reject the bid after the technical opinion of the Public Contracts Regulatory
Agency.

Arficle 33: Preference granted national bidders
National contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute
the contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary,
proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one
lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Atticle 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel a
procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation

of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to

declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims

being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the contractor to execute the works and the
execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related contract fo which shall
be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 38: Signing of the contract

38.1  After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.
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38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
acceptance of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.

Atticle 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes,
may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in lieu of the guarantee, provide a statutory lien or a bond issued by « banking establishment or first-
rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.

DOCUMENT No. 3: SPECIAL REGULATION OF THE
INVITATION TO TENDER (SRIT)

o
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Special regulations of the Invitation to Tender

References of
the General
regulations

General

1:1

Definition of works:
FOR THE CONSTRUCTION OF A RETAINING WALL IN NTAMBAG, PHASE II, IN BAMENDA I

SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION
Name and address of the Contracting Authority: The Mayor of Bamenda Il Council
Reference of Invitation fo Tender: N° 18/ONIT/BIIC/BIICITB /2026 OF 21 /07/2026

==

1.2 Execution deadline: Ninety (90) days

2: Soutrce of financing
Works which form the subject of this Invitation to Tender shall be financed by the 2026 Public
Investment Budget of the MINDDEVEL, budget head No.

4.1 List of pre-qualified candidates, not applicable

55l Origin of building materials, equipment, materials, supplies and equipment: The materials will

generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
B. Eliminatory criteria

« The absence of bid bond or insufficient bid bond

e Non Submission of original soft copies of bids

e Must have done phase [

e Absence of a document in the administrative file and non-provision after 48 hours from date of opening

of bid

S

e False declaration or falsified documents;

e Absence of bid-bond at opening of Bids
e Incomplete financial file;

e absence of a quantified or change of unit price;

e Non respect of 75% of essential criteria;

e Name

of company suspended by MINMAP

e Non presentation of categorisation decision by MINMAP in the Roads Sub-Sector corresponding to at
least a “D Category”

e Absence of CDEC receipt

C. Essential criteria

=

General presentation of the Tender Files;

References of the company in building construction;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Special Technical Clauses initialed in all the pages and signed at the end;

Special Administrative Clauses completed and initialed in all the pages and signed at the end.

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (STR).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum
from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

The offer like any correspondence and all documents concerning the tender, exchanged between the

renderer and

the Project Owner will be written in French or English. The complementary documents and the
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printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of
the offer, the translation will be taken.

PRESENTATION OF THE TENDER
The bids prepared in English or French and one (01) original and a BACKUP COPY IN A USB DISK
DRIVE marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External folder.

Each bidder shall seal these three (03) folders (A, B and C) in one common envelope on which shall be
written.
<< OPEN NATIONAL INVITATION TO TENDER
N° 18/ONIT/BIIC/BIICITB/2026 OF /07/2025 FOR THE CONSTRUCTION OF A RETAINING WALL IN
NTAMBAG, PHASE II, IN BAMENDA Il SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

* The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.
* SOFT COPIES OF THE ORIGINAL BIDS IS NEEDED FOR ONLINE PUBLICATION
5.2 Internal Folder
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;
<<FOLDER A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than three
months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A.2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Ad Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry
' in charge of Finance or by a foreign bank the first order not more than three months.
A5 Purchase receipt of Tender File issued by Bamenda Il Municipal treasury at the cost of 15,000
) fcfa
Ab A bid bond 301,000 FCFA issued by a first rate-bank approved by the Ministry in charge of
' Finance in conformity with COBAC conditions
An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory
A7
Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
; obligations vis a vis the Fund; the attestation should be less than three months old.
A9 Business License (photocopy certified by the chief of center of Taxes, not more than three
| months).
A.10 Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.
Al Plan of Attestation of localization of company stamped and signed
A.12 Attestation of site visit signed by the Contractor
A3 A group agreement if necessary
A.14 Power of attorney if necessary
A.l15 CDEC receipt proving payment of Bid bond
A6 A certified copy of Attestation or Copy of decision of Categorization under competent sub
) sector

The absence or the nonconformity of the one of these documents will result to the elimination of the offer
The second Internal Envelope shall be labeled <<FOLDER B: TECHNICAL DOCUMENT>> and shall contain
the following:
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General presentation of the Tender Files

-Document spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.1 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first and last
pages) and minutes of acceptance or attestation of clearances of works executed. (minutes of

B.1.1 final acceptance for up to 2024 projects)
Minimum acceptable: 02 Contracts realized in the domain of building construction over the
past 03 years
1+ Reference
2nd reference
B.2 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT
B.2.1 01 works supervisor (at least Civil Engineer or equivalent certificate)
Qualification of the works supervisor: (civil engineer or Rural engineer (BAC
+3)
Professional experience of the project engineer 2 05 years (signed CV)
» CV signed by the candidate,
» A certified copy of the technical diploma
» An Attestation of presentation of original of the technical diploma
» An attestation of availability signed by the candidate
B.2.2 01 Site foreman (Civil Engineering Senior Technician)
Qualification of the Site foreman: (HND in Civil Engineering (BTS Genie civil
or equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of
» CV signed by the candidate,
» A certified copy of the technical diploma
%  An Attestation of presentation of original of the technical diploma
> An attestation of availability signed by the candidate
B.2.3 Other personnel
% 01 one technician with 3 years professional experience in building
; construction or similar works. ( CVs signed by the candidate)
B.3 TECHNICAL PROPOSALS
B.3.1 Organigram of the project (Specify names of the personnel handling the
i various functions)
B.3.2 Logical sequence for the execution of the task
B.3.3 Quality control method
B.3.4 Environnemental protection measures
B.3.5 Security and safety at the site
B.3.6 Duration of execution in respect with the Tender File
B.4 LOGISTICS (Equipment put aside for this project)
B.4.1 Prove of ownership or rental of a pick-up or other vans
B.4.2 Prove of ownership or rental of a dump truck
B.4.3 Prove of ownership or rental of a Concrete mixer
B.4.4 Prove of ownership or rental of a concrete vibrator
B.4.5 Prove of ownership or rental of a Hand compactor
B.4.6 Prove of ownership or rental of a buldozer
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Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,

B.4.7 shovel, dig axe, building level, masonry bucket trowels, etc,
Carpentry Kit . carpentry clamps, saws, harmers, etc,
B.5 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a
B.5.1 Ist class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions,
B.6 Attestation of site visit signed by the Contractor
B.7 Comprehensive report of site visit signed by the company administrator and
; justified by photos
B.8 Special Technical Clauses initialed in all the pages and last page signed
B.9 Special Administrative Clauses completed and initialed in all the pages and

last page signed

FOLDER C- FINANCIAL FILE

@. DESIGNATION.
Cl A submission letter, signed, dated and stamped.(see ANNEX)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)
[ ca Sub details of unit prices

* The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAQ concerning the other possible forms of bid bond.

* The various parts of the same file must be separated with colour guides from as well in the original as
in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, firm
and non-revisable for the whole of the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calcvlated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in five (05) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as o
basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.,

ARTICLE 10:_Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 301,000 FCFA (three
hundred and one thousand FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged in the country,
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It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of .the
contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the contract was not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in one (01) original and a backup
copy in a USB DISK DRIVE. The bidder will present his dossier inside a sealed outer jacket being marked:

<< OPEN NATIONAL INVITATION TO TENDER NO 18/ONIT/BIIC/BIICITB/2026 OF 21/07 /2026 FOR THE
CONSTRUCTION OF A RETAINING WALL IN NTAMBAG, PHASE I, IN BAMENDA Il SUBDIVISION, MEZAM
DIVISION OF THE NORTH WEST REGION
TO BE OPENED ONLY DURING THE OPENING SESSION»

ARTICLE 13: Date and latest time of deposit of offers (ONLINE)
The offers will have to arrive under closed fold and seal latest 18/08/2026 at 10.am by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

BAMENDA Il COUNCIL
SIGAMP OFFICE
TEL.:237 676244462
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of Bamenda Il Council on =
18/08/2026 as from 11.am, by the Bamenda |l Council Internal Tender Board sitting in the presence of the
duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations the
Tender File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria
taken into account.

The decision carrying attribution of the contract will be published by way of press release or
any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the contracting
authority reserves the right to introduce all the provisions there allowing him fo guarantee itself against the real
overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise details,
any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action
on his offer.

The contracting authority reserves the right not to take action on an Invitation to Tender, if it
did not obtain a proposal which appears acceptable to him.
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ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the contractor must be installed on the site by the following:
% The Contracting Authority OR His Representative;
The Divisional Delegate of MINMAP Mezam or his representative
The Divisional Delegate of MINDDEVEL Mezam;
The Divisional Delegate of Public Works Mezam
The CDO Bamenda Il Council
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DOCUMENT No. 5: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Article 45 - Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 45 - Termination of the contract (article 74 of GAC)
Article 46 - Force majeure (article 75 of GACQ)

Article 47 - Differences and disputes (article 79 of GACQ)
Article 48 - Drafting and dissemination of this contract
Article 49 and last: Entry into force of the contract

Chapter I: General

Article 1: Subject of contract
The subject of this contract shall be The Construction of a Retaining Wall in Ntambag in Bamenda ||
Subdivision, Mezam Division of the North West Region.

Article 2: Contract award procedure

This contract shall be awarded by ONIT by 18/ONIT/BIIC/BIICITB /2026 OF 21/03/2026 FOE THE
CONSTRUCTION OF RETAINING WALL IN NTAMBAG PHASE 2

Atticle 3: Definitions and dutjes (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Mayor of Bamenda Il Council
He awards the contract, ensures the preservation of originals of said contract documents and
the transmission of copies to Ministry in charge of Public Contracts and to the body in charge
of regulation.
- The Contract Engineer shall be the Divisional Delegate of Public Works for Mezam
hereinafter referred to as the Engineer.
- The Project Owner is the Lord Mayor of Council. He represents the beneficiary administration
of the works.
- The Contract Manager shall be: the DDMINDDEVEL/Mezam
He ensures respect of the administrative, technical and financial conditions and contractual
deadlines.
- The Project Manager shall be: the CDO Bamenda Il Council
He ensures the interest of the project owner at the definition, preparation, execution and
acceptance stages
- The contractor shall be [to be specified].
3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
= The authority in charge of ordering payment shall be the Lord Mayor of Bamenda Il Council.

- The authority in charge of the clearance of expenditures shall be the Divisional financial
controller.

- The body or official in charge of payment shall be the Bamenda Il Municipal treasury
- The official competent to furnish information within the context of execution of this contract
shall be the Mayor of Bamenda Il Council.

Article 4: Language, applicable law and regulation

4.1 The language to be used shall be English and/or French.

4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract (Article 4 of GAC)
The constituent contractual documents of this contract are in order of priority: (to be adapted fo the nature of the

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary fo the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);
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5) The particular elements necessary for the determination of the contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be, names
and references].

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract [insert and

indicate, where need be, names and references].

Article 6: General instruments in force
This contract shall be governed by the following general instruments [fo be adapted according fo the case]:

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of

the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 fo lay down the procedure for implementing the tox and
customs system applicable to public contracts;

6. Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code;

7. Decree No. 2012/07 4 of 8 March 2012 relating to the creation, organisation and functioning of Tenders

Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

Decree No. 2012/075 of 8 March 201 2 to organise the Ministry in charge of Public Contfracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental impact
of road maintenance;

11. Circular [to be indicated as applicable] relating to the execution, and control of execution of the budget of
the State, Public Administrative Establishments and Regional and Local Authorities and other bodies
receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

1 4. Other instruments specific to the domain concerned with the contract.

B LA

o

Article 7: Communication (Articles 6 and 10 supplemented)

1.1 All communications within the framework of this contract shall be written and notifications sent to the
following address:
a) In the case where the contractor is the addressee: Sir/Madam.........

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to
the [fo the specified] council, chief town of the region in which the work was done;

b) In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

c) Inthe case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable
1.2 The contractor shall address all written notifications or correspondences to the Project owner with a
copy to the Contract Engineer.

Article 8: Administrative Orders (Article 8 of GACQ)

The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
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Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and
Contract Manager

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer
and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and nofified by his services to the
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract

Engineer.

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within @ maximum of 30 days from the date of transmission by
the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 The Contract should be done in one phase.
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project

Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [fo be specified where need bel.

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.
It is constituted and transmitted to the Contract Manager within o maximum deadline of twenty (20) days of the
notification of the contract.
The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance



[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes guaranteed ot
100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract (Atticles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFA F

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account

No. opened in the name of the contractor in the bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

Atticle 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.
14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Atticle 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Atticle 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Atticle 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1[indicate, where applicable, the modalities for payment of supplies].
19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal fo 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
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deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the contractor and the Project Manager shall jointly establish o job cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5") of the month following the month of the services, the contractor shall hand over to the
Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of
VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums
to which he may lay claim as a result of the execution of the confract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or = (7.5 or 15%)]] paid directly into the account of the contractor;

- 3.3 or 5.5% paid to the Public Treasury as AIR due by the contractor.

- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within a maximum deadline of calendar days from the date of
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004 /275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandths (1/2000M of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30* day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shali be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- Late submission of insurances;



- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Atrticle 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors,
where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1[Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after the date
of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of

provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of

works executed and which detailed account summarises the total sums to which the contractor may be entitled

as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draoft to the Project
Manager.
25.3The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
28.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

28.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Atticle 28: Stamp duty and registration of contracts (article 37 of GAC)
Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter Ill: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Atrticle 30: Roles and responsibilities of the Project Owner (GAC supplemented)
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30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence execution
of the works [or that fixed in this Administrative Order- to be specified).

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager in five
(05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts indicated
hereafter within fifteen (15) days of the notification of the contract (to be adapted):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be designated)]

35.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
Manager after the endorsement of the Project Engineer] the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (135) days from the date
of acceptance with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (§) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall return
the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of
acceptance.



b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish - the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at
most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and make
known his observations. The contractor then has a deadline of [04) four days] to present a new file
including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Atticle 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Atticle 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the contract and its
additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GACQ)

39.1 Indicate if necessary, the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the contractor’s representative each day.

40.2 It is a joint document in @ single copy. lts pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GACQ)
[Specify the possible restrictions or bans]

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize
a technical visit for pre-acceptance. This visit shall include the following operations. ;
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7 Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
»Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
- Contractor.

During this pre-acceptance, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the acceptance. The Contract Engineer shall fix the acceptance
date in collaboration with the chief of service for the contract.

42.2  Acceptance
The acceptance commission shall comprise:

1. The Contracting Authority R e L A S (Chairman)
2.The Divisional Delegate of Public Contracts or his representative............. (Observers)
3.The Contract ENGINEer ... e nnenes v eeeeeeeesesesssesssssssssssssssssssssssssns $E memarsd (Secretary)
e oLl IS L T —— (Member)
e a1 T T [ Har 1T, T | —————————— T R RN NPT PN (member)

6. The Contractor or his Representative............. Ceesrsriie .. (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the
commission members.

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance for the section of
new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.
44.2The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Part Ill Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74,75 and 76 of the GAC especially
in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.
Atticle 46: Case of force majeure (article 75 of the GACQ)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.
Atticle 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent Cameroonian
jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
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Eight copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager.

Article 49 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon

as it is notified to the contractor by the Contracting Authority.
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Document No. 6:
Special Technical Conditions (STC)

6.1. TECHNICAL SPECIFICATIONS OF WORKS

6.1.1. OBJECT OF THIS DOCUMENT

This book of technical specification of works is aimed at setting the rules and techniques of construction
as well as the procedure of work envisaged for The Construction of a Retaining Wall in Ntambag Phase Il in
Bamenda Il Subdivision, Mezam Division of the North West Region.
6.1.2. PROCEDURE OF WORK
The realization of the works was conceived according to the principles of the construction of RETAINING WALLs
in Cameroon.

6.1.3. CONSISTENCE OF WORK
The complete project comprises the following lots:

Series 100: Site preparation
Series 200: General Earth works

Series 300 -FOUNDATION- ABUTMENT- DECK- WING WALL-

Series 400 - EQUIPMENT

Series 500: SOCIO - ENVIROMENTAL MITIGATION MEASURES
These works shall be executed as outlined in the next few paragraphs
6.1.4. WORK IN HIMO
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The specificity of HIMO (high intensity of manual work) consists in fighting against poverty by the
creation of temporary employment for local unqualified labour and the use of local materials in the building
work. The recruitment of the unqualified personnel must be done through a convention of local labour between
the contractor and the representative of the beneficiaries.

In the case of this project, one of its objectives is the use of HIMO which is the creation of temporary
jobs in order to fight against poverty, the company should use only the unqualified local labour of the project
area for the completion of the work quoted with the following subparagraph. The financial repercussions to the
profit of the beneficiaries will have to be in theory from 5 to 15% of the value of the tender, of which a part is
assigned to the female labour.

Within the framework of the completion of the work, objects of this Invitation to tender, the following tasks must
be carried out manually:

1) Cleaning of the site of the infrastructure

2) felling /pronning of trees

3) Construction of the Retaining Wall

4) Participation as labourers in the realization of the body work
5) Participation as labourers in the realization of finishing works
6) Forestation

6.1.5. BASES FOR CALCULATION
While carrying out the work, the legislative, administrative and technical texts in force in the Republic of
Cameroon must be respected: Most particularly, the technical specifications (D.T.U,) and the recommendations of
the C.S.T.B.
- Reinforced concrete:
Technical rules of Design and Calculation of the Reinforced Concrete Works, within the limit states Rule BAEL 91
MOD 99.
- Climatic requests

Rules defining the effects of winds known as, rules NV 65.
- Evaluation of permanent charges and of exploitation overloads

The evaluation of permanent charges and exploitation overloads will be given from:

- Standard NF P 06 - 004 for permanent charges and the exploitation costs due to the forces of gravity

- Standard NF P 06 - 001 for the running costs of the buildings

6.2. EXECUTION OF WORKS

6.2.1. COMPLEMENTARY STUDIES

Before the commencement of works, the contractor must carry out a complementary geotechnical study
in the presence of the Contract Engineer and/or controller to determine the baring capacity of the soil to
receive the foundation f the Retaining Wall. The results of this geotechnical test shall be used to verify the
actual caleulations presented in this document and if need be, modifications to the foundation of the Retaining
Wall may be carried out.

6.2.2 EXECUTION DOCUMENTS.

The execution documents mentioned here shall be submitted by the contractor at most 7 days after
receiving the service order to start works and shall include:
1. The geotechnical studies of the soil;

2. The works execution program which shall comprise the detailed calculations and studies carried out by the
contractor, the personnel and equipment which the contractor intends to use as well as the detailed plans
of works to be executed.

3. The performance bon for the project.

4, Aninsurance policy for the project.

After the validation of our works execution plan by the control engineers of the project, we shall

immediately deploy the different permanent and recruited Personnel for the Project to their different work
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posts. The following work description and control below will be strictly adhered to, to ensure that all civil

Engineering norms are respected.

6.2.3 INSTALLATION OF THE WORKING SITE
The installation of the working site will be at the expenses of the executing enterprise. It will include:
* The construction or renting of a base where the equipment of the contractor shall be kept.
* The construction of a provisional fence round the base;
* Provisional water connections, electricity and telephone
* The cleaning and the guarding of the project site
* Necessary measures for the respect of legal/lawful provisions relating to hygiene and safety on site.
(Installation of a latrine, provision of drinkable water, provision of a first aid box equipped with
products such as: aspirin, nivaquine, adhesive plaster, bétadine, bands, compress, alcohol...);
® Provisional access roads to the project site;
® A storeroom on site;
* A site office, where the site book, the building plans will be available permanently throughout all
realization of works;
* An office or room of at least of 8 m2 equipped with a table office and two chairs reserved with the
Project superintendent;
* A meetings room for the building site which can receive at least 5 people equipped with a table, two
benches of 1.5 m, a display board for plans and planning placed permanently.
Receptacles to receive waste are to be installed near the various installations. These receptacles are to be
emptied periodically and waste to be deposited in a vat for recovery or a dump (pit). This pit must be located
at least 100m installations and in the event of presence of river with at least 150m. At the end of work, the pit
is to be filled with ground up to the level of the original ground.

6.2.4 THE PROJECT SITE SIGNBOARDS
Two very visible site signboards shall be displayed on positions indicated by the project manager. These
building site signboards shall be according to the model provided in the annexes.

6.2.5 ORGANISATION OF DIFFERENT WORK POST

The site installation will be done in order to ease our work and circulation in and out of the site. A site barrack
will be constructed; in which we will packed some of the construction materials. The site installation will be done
such that, the site functionality and coordination will be fluid. To better illustrate this, we have established a site
installation plan which will serve as a guide as we install the site.

6.2.6 MODE OF EXECUTION OF WORKS

Concrete Works.

The scope of concrete works shall include the following:

* Installation of concrete production units

* Procurement and delivery to site of cement, sand, aggregates and any other concrete
production ingredients

* Setting up of temporal workshop and production of formwork elements
* Setting up of unit for iron bending

* Fixing of rods and divers embedded items

* Erection of formwork

* Production of concrete (batching)

e Casting of concrete

® Execution of surface finishes on concrete
Our prime quality objectives for the concrete works shall be to ensure that all design specifications are met,
especially those relating to concrete strength and surface finishes.

To ensure that the specified physical characteristics of sand and aggregates are respected, all sand and
aggregates to be used for concrete production shall be well selected.
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The required concrete shall be produced on site. Concrete production on site will of course require stocking of
sand, aggregates and cement on site. Within the space limitations on site, these concrete production ingredients
shall be stockpiled on site in sufficient quantities to pre-empt any interruption of concrete works.

Once in place, the concrete shall be consolidated by means of simple vibration.
Formwork:

Material for formwork shall be wood. This shall be cut, shaped and assembled on site to the required
forms and sizes. Simple conventional wooden formwork shall be used in the construction of the various
concrete structural elements (columns, beams, etc.). These shall be fabricated in-situ and, lifted into
position.

Reinforcement.

On the whole, reinforcement steel shall be cut and shaped using the simple conventional methods and tools
encountered on ordinary construction sites.

SUB STRUCTURE
EARTHWORKS

e We shall carry out the excavation works mechanically using excavation machines. However,
small excavations can also be done manually with the use of local labour strictly supervised by the site
Engineer, and the site foremen and skilled technicians. The sides and bottom of excavations shall be well
trimmed by skilled labour.

FOUNDATION FOOTING
e Lying of blinding or lean concrete of 5 cm batched at 200 kg/m3.
e Realization of the iron works, form work and concreting of footings for the abutements and wing walls
batched at 350 kg/m3

e Realisation of reinforced concrete beams and Retaining Wall deck dosed at 400 kg/m3.

ABUTMENTS

e Building of stone masonry aabutments which shail be built with shaped stones and cement mortar dosed
at 400kg/m3

e Casting of reinforced concrete pillars and beams for the abutments dosed at 400 kg/m3

e Provision of web holes

DECKING OF THE RETAINING WALL
The RETAINING WALL shall be decked with the following

e The RETAINING WALL rib beams with reinforced concrete of 0.3x0.5m and of length of 4.5m length.
The concrete beams shall be dosed at 400kg/m3.
¢ Reinforced concrete deck dosed at 400 kg/m3

e Provision of drainage holes to drain off water

¢ Shaping of the Retaining Wall deck so the easy evacuation of water

EQUIPMENT
e Mixed handrails of reinforced concrete and 60mm metallic poles built according to the laid down
norms and painted.

e Reinforced concrete deck dosed at 400 kg/m3
e Provision of drainage holes to drain off water

¢ Shaping of the Retaining Wall deck so the easy evacuation of water

6:2.7 SUPPLY OF MATERIALS
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Our construction materials will be bought from qualified suppliers approved by the state and the
control engineer and will be mainly from Bamenda and Santa. The sand will be gotten from Wum, while the
rest of the materials will be bought from Santa and Bamenda. All materials will be from jointly control and
approved sites by the contracting parties before usage.

The quality of building materials shall be controlled and accepted by the two parties before stockpiled
and eventual usage.

6.2.8 HEALTH AND SAFETY AT WORK
A first aid team will handle injuries sustain by workers during work while critical cases will be taken to
any nearby hospital. To avoid accidents on the project site, we shall ensure that all our workers and visitors on
site are in position of helmets, safety boots and jackets. During weekly site meetings, safety topics will be
introduced to all the workers on site. The Population and our workers will be sensitized against the aids
pandemic and other sexually transmitted diseases. Prevention shall be our watch word.

6.2.9 SITE SECURITY

A direction board displaying site installation element, circulation trend, display of position housing material
deposit, offices and other facilities will future at the construction site, Access roads easing internal circulation
within the base and working areas will be constructed in proximity of services, operating positions of
warehouses, fabrication posts, offices, recreational areas and material stockage areas to assure internal
security of personnel. Temporal structures of wood will be put up to house offices, workstations, warehouses,
dressing rooms conference room for site meetings and fabrication post. A temporal wooden fence will be put
in place around the base boundary location. Concreting materials such as sand, gravel, cement, concrete
mixer and rod bending production post will be position in function of task operation. Environmental
conservation, security measures and life protection will constitute our watchword fixed at all offices,
production post and open areas
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Document No. 7:
Schedule of unit prices




UNIT PRICE SCHEDULES FOR THE CONSTRUCTION OF A RETAINING WALL IN NTAMBAG
PHASE 11, IN BAMENDA 11 SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

3 U.PIN U.P IN
S/N DESCRIPTION OF TASK UNIT | QTY FIGURES WORDS
Series 000 - INSTALLATION
Site installation, bringing and folding up of
001 equipment’s LS 1.00
003 Mobilisation and demobilization of equipment LS 1.00
TOTAL 000
Series 100 - SITE PREPARATION
101 Site cleaning m? 40.00
102 Setting out the wall LS 1.00
TOTAL 100
Series 200 - EARTH WORKS
201 Excavation of trenches m’ 98.25
TOTAL 200
Series 300 GENERAL EARTH WORK
301 Hard core m? 4.76
302 Lean concrete dosed at 150kg/m? m? 0.99
Reinforced concrete dose at 400kg/m3 for footings 1.99
303 at height of 0.40m m? i
~ 2.76
304 Reinforced concrete dose at 400kg/m? for ground m’
TOTAL 300
Series 400 ELEVATION WORK
401 Stone masonry works for the retaining wall m’ 105.25
Reinforced concrete dosed at 350kg/m3 for the
402 pillars m? 4.35
Reinforced concrete dosed at 350kg/m3 for the
403 intermediate beams and chaining beam m? 9.60
TOTAL 400
Series 500 EQUIPMENT
501 Weep holes in PVC U 30.00
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TOTAL 500

Document No. 7:
Bill of quantities and estimates




---------_-

BILL OF QUANTITIES FOR THE CONSTRUCTION OF A RETAINING WALL IN NTAMBAG PHASE
11, IN BAMENDA 11 SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
S/N | DESCRIPTION OF TASK UNIT | QTY u.p TOTAL
Series 000 - INSTALLATION
Site installation, bringing and folding up of
001 equipment’s LS 1.00
003 Mobilisation and demobilization of equipment LS 1.00
TOTAL 000
Series 100 - SITE PREPARATION
101 Site cleaning m?2 40.00
102 Setting out the wall LS 1.00
TOTAL 100
Series 200 - EARTH WORKS
201 Excavation of trenches m? 98.25
TOTAL 200
Series 300 GENERAL EARTH WORK
301 Hard core m? 4.76
302 Lean concrete dosed at 150kg/m? m’ 0.99
Reinforced concrete dose at 400kg/m3 for footings 1.99
303 | at height of 0.40m m? ‘
) 2.76
304 Reinforced concrete dose at 400kg/m? for eround m’
TOTAL 300
Series 400 ELEVATION WORK
401 Stone masonry works for the retaining wall m? 105.25
Reinforced concrete dosed at 350kg/m3 for the
402 pillars m? 4.35
Reinforced concrete dosed at 350kg/m3 for the
403 intermediate beams and chaining beam m? 9.60
TOTAL 400
Series 500 EQUIPMENT
501 Weep holes in PVC U 30.00
TOTAL 500
TOTAL AMOUNT WITHOUT TAXES
VAT (19.25%)
AIR (2.2% or 5.5%)
AMOUNT ALL TAXES INCLUSIVE
NET TO PAY
THIS ESTIMATE IS CLOSED FOR PHASE 1 ATTHE SUM OF .vovviveee CFA
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Document No. 9:
Schedule of sub-detail of prices

DESIGNATION :Studies and site installation

No

Daily out put

Total
quantity

nit
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Document No. 10:
Model contract
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REPUBLIQUE DU CAMEROUN ‘ REPUBLIC OF CAMEROON
Puix - Traveid - Patrie Pesce - Work — Fatberkand

MINISTERE DE LA DECENTRALIZATION ET DU MINISTRY OF DECENTRALIZATION AND LOCAL

DEVELOPPEMENT LOCALE DEVELOPMENT
REGION DU NORD QUEST NORTH WEST REGION
DEPARTEMENT DE LA MEZAM MEZAM _DIVISION
ARRONDISSEMENT DE BAMENDA [[E¥E BAMENDA II SUB-DIVISION
COMMUNE DE BAMEND A II™ BAMENDA I COUNCIL
P. 0. BOX 495 MANKON P. 0. BOX 495 MANKON
0o
e e | et
CONTRACT or JOBBING ORDER No /JO/BIIC/BIICITB/2025

Awarded after

CONSULTATION FILE No 18/ONIT/BIIC/BIICITB /2026 OF 21/07/2026 FOR THE CONSTRUCTION
OF A RETAINING WALL NTAMBAG, PHASE 2, IN BAMENDA Il SUBDIVISION, MEZAM DIVISION OF
THE NORTH WEST REGION

Project Owner [Indicate name and full address]

HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at

Taxpayer's No.

SUBJECT: CONSTRUCTION OF A RETAINING WALL IN NTAMBAG, PHASE 2, IN BAMENDA 1l SUBDIVISION,
MEZAM DIVISION OF THE NORTH WEST REGION

PLACE :Region

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT

AlR (Income tax)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

wn
(98]



Read and accepted by the contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration

Document No. 11;

w
(o))




Forms and models to be used by
bidders

Table of models

Annex No. 1: Model tender

Annex No. 2: Model bid bond

Model No. 3: Model final bond

Model No. 4: Model of start-off advance bond
Model No. 5: Model retention fund

Annex No. 6: Framework of schedule

Annex No. 7: Evaluation grid

Annex No. 8: Attestation of site visit

Annex No. 9; Model Declaration of Intention to Tender
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Annex No. 1: Model tender

|, the undersigned [indicate the name and capacity of signatory]
Representing the company or enterprise or group with head office at
registered in the trade register of under the number No

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum
(addenda): the Invitation to Tender [recall the subject of the Invitation to Tender]
e After having personally taken account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;
o Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.
e Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the tender

for lot No. at [in figures and words] CFA francs exclusive of VAT and at

CFA francs Inclusive of all Taxes. [In figures and words].

o | pledge to execute the works within a deadline of ............... months.

e | pledge to maintain my bid for [indicate duration of validity, in principle 90 days for national invitations

to tender 120 days for international invitations to tender] from the deadline of submission of bids.

e Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).
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Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.
Done Qi Oz
Sighatire:ofivvnmiimvsamammnins

in the capacity of...cesasveanvenuss duly authorised to sign the bids on behalf of...c.cvvviviiiiiiiiiinnnn,

ANNEX No. 2: MODEL BID BOND
Addressed to [indicate the Contracting Authority and his address] “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his bid on
for [recall the subject of the Invitation to Tender], hereinafter referred to as “the bid” and to which
must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [nomes of signatories],
hereinafter referred to as “the bank™ hereby guarantee payment to the Contracting Authority of the maximum
sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority,
binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity
period:
* Fails or refuses to sign the contract, even though required to do so;
* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to above
upon acceptance of the his first written request, without the Contracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall note that he is due the amount he is claiming
because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which
condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the end of the deadline
for the validity of bids. Any request by the Contracting Authority to cause it to take effect should reach the
bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at , on

[Bank's signature]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the “Project
Owner"

Whereas [name and address of Contractor], hereafter referred to as “the Contractor”, has
committed himself, in execution of the contract referred to as “the contract”, to carry out [indicate the nature of
the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond of an
amount equal fo [indicate the percentage between 2 and 5%] of the amount of the corresponding portion of the
contract, as guarantee of the execution of his full obligations in accordance with the terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, [name and address of bank]

Represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within @ maximum deadline
of eight (8) weeks, upon the simple written request declaring that the Contractor has not satisfied his contractual
commitments within the meaning of the contract, without being able to defer the payment nor raise any contests
for whatever reason, any sum up to the sum of [in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any obligation
incumbent on us by virtue of this final bond and we hereby incline to any notification, addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be released within a
deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by registered
mail with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be the
only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX No. 4: Model of start-off advance bond

Bank: reference, address
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We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the Project Owner
[address of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-off
advance according to the terms of contract No. of relating to
works [indicate the subject of the works, the references of the Invitation to Tender and the lot, if possible] of the
total sum corresponding to to the advance of [twenty (20) %] of the amount inclusive of all taxes of contract

No. , payable upon notification of the corresponding Administrative Order that is,
CFA francs.

This bond shall enter into force and shall take effect upon acceptance of the respective parts of this advance
into the accounts of [the holder] opened in the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC. However,
the amount of the bond shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”
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Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged,
in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be specified]
of the amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the
bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project
Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal to [percentage below 10 % fo be specified] of the total amount of the works featuring in the final
detailed account, without the Project Owner having to prove or give the reasons nor the motive for the amount
of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the nofification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]

ANNEX No. 6: Framework of schedule

DESIGNATION :Studies and site installation
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Document No. 12:
Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to
the respect of rules governing the award, execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
prior to commencing the procedure to award contracts or refer to the competent Tenders Board,
ensure that draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders
Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.

Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;

2.2. The name of the public or private Project Manager
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2.3. References of the contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.56.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the Tender File.

The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the
quality of the studies.

Document No. 13:
List of banking establishments and
financial bodies authorised to issue
bonds for public contracts



I- BANKS

1 Afriland First Bank

2. Banque Atlantique

3 Banque Gabonaise pour le Financement International (BGFI BANK)
4. Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
5. CITI Bank

6. Commercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank

9. Société Camerounaise de Banque au Cameroun

10.  Société Générale de Banque au Cameroun

11.  Standard Chartered Bank Cameroon

12.  Union Bank of Cameroon

13.  United Bank for Africa.

Il- Insurance companies

14. Chanas Insurance;

15. Activa Insurance
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ANNEX 7: EVALUATION GRID
12025 FOR THE CONSTRUCTION OF A RETAINING WALL IN NTAMBAG PHASE 11, IN BAMENDA ||
SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
A.l Certified Copy of the Business Registration, not more than three months old.
A.2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce,
' Industry and Trade of the place of residence of the bidder, not more than three (03) months.
A Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
’ charge of Finance or by a foreign bank the first order not more than three months.
A5 Purchase receipt of Tender File issued by Bamenda Il Municipal treasury 15,000 FCFA
Ab A bid bond of 301,000 FCFA issued by a first rate-bank approved by the Ministry in charge of
' Finance in conformity with COBAC conditions
An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board
A7
(ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations
’ vis a vis the Fund; the attestation should be less than three months old.
A.9 Business License (photocopy certified by the chief of center of Taxes, not more than three months).
A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
Al Plan of Attestation of localization of company stamped and signed
A.12 A group agreement if necessary
A.13 Power of attorney if necessary
A.14 Attestation of site visit signed by the Contractor
A.15 CDEC receipt proving payment of Bid bond
A.lé A certified copy of Attestation or Copy of decision of Categorization under competent sub sector

The absence or the nonconformity of the one of these documents will result to the elimination of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain
the following:

General presentation of the Tender Files
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-Document spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.1 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed contracts (first and last pages)
and minutes of acceptance or attestation of clearances of works executed. (minutes of final
acceptance for up to 2024 projects)

B.1.1 1- Minimum acceptable: 02 Contracts realized in the domain of building construction
over the past 03 years presenting at least one construction project successfully
completed. Provide first and last page of contract and copy of final acceptance
report.

15t Reference
2nd reference

B.2 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.2.1 01 works supervisor (at least Civil Engineer or equivalent certificate)

Qualification of the works supervisor: (civil engineer or Rural engineer (BAC +3)
Professional experience of the project engineer 2 05 years (signed CV)

» CV signed by the candidate,

» A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma

» An attestation of availability signed by the candidate

B.2.2 01 Site foreman (Civil Engineering Senior Technician)

Qualification of the Site foreman: (HND in Civil Engineering (BTS Genie civil or
equivalent certificate)
Professional experience of the Site foreman 2 03 years (signed CV)
A certified copy of
» CV signed by the candidate,
» A certified copy of the technical diploma
» An Attestation of presentation of original of the technical diploma
»  An attestation of availability signed by the candidate
B.2.3 Other personnel
» 01 one technician with 3 years professional experience in building
. construction or similar works. ( CVs signed by the candidate)

B.3 TECHNICAL PROPOSALS

B.3.1 Organigram of the project (Specify names of the personnel handling the various

. functions)

B.3.2 Logical sequence for the execution of the task

B.3.3 Quality control method

B.3.4 Environmental protection measures

B.3.5 Security and safety at the site

B.3.6 Duration of execution in respect with the Tender File

B.4 LOGISTICS (Equipment put aside for this project)

B.4.1 Prove of ownership or rental of a pick-up or other vans

B.4.2 Prove of ownership or rental of a dump truck

B.4.3 Prove of ownership or rental of a Concrete mixer

B.4.4 Prove of ownership or rental of a concrete vibrator

B.4.5 Prove of ownership or rental of a Hand compactor

B.4.6 Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, dig

axe, building level, masonry bucket, trowels, etc.
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Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.5 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a st
B.5.1 class bank located in any area in Cameroon and approved by the Ministry of
Finance and respect COBAC conditions.
B.6 Attestation of site visit signed by the Contractor
B.7 Comprehensive report of site visit signed by the company administrator and
) justified by photos
B.8 Special Technical Clauses initialed in all the pages and iast page signed
B.9 Special Administrative Clauses completed and initialed in all the pages and last

page signed

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

Il s'agit notamment:

A. Eliminatory criteria
a) Absence of bid bond or insufficient bid bond

b) Non submission of original soft copies of bids
1. Absence of a document in the administrative file;
2. False declaration or falsified documents;
3. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
4. Non-compliance with model bid
5. Incomplete financial file;
6. Absence of a quantified unit price;
7. Non respect of 75% of essential criteria;
8. Name of company suspended by MINMAP

B. Essential criteria

1. General presentation of the Tender Files;

2. References of the company in building construction;
3. Quality of the personnel;

4. Technical organization of the works;

S. Safety measures on the site;

6. Logistics;

N

- Attestation and report of site visit signed by the Contractor;
8. Special Technical Clauses initialed in all the pages and signed at the end;
9. Special Administrative Clauses completed and initialed in all the pages and signed at the end.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in o purely binary way (yes) or (no) with an acceptable minimum from at
least 75% of the essential criteria taken in account.

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.
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ANNEX 8: MODELE ATTESTATION OF SITE VISIT

| the undersigned  Mr/Mrs.,/Missicooiiriinmeminnnmnnesnseneens Engineer of  the
COMPONY s vuascnnsonsranest FHREEREETowaTRaasmResnsarne SHEES (Name of Enterprise),

Confirm that | Have actually visited the site which is going to receive the structure relative to Tender

File 05/C/1C/TCITB/2025 OF 18/03/2025 FOR THE CONSTRUCTION OF A RETAINING WALL LINKING
NDZEMAKO AND DZONE QUARTER, BAMENDA |l SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST
REGION.

| declares:

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of job with respect to norms.

- To establish my unit price schedules taking into account the difficulties of the site relative to the

execution of the works and shall in no condition claim the Contracting Authority for any increase

of unit price.

THE GENERAL MANAGER OF THE ENTERPRISE

SIGN

DATE

(STAMP)

Annex No. 9; Model Declaration of Intention to Tender

| the under signed (name) Nationality
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Function (manager or director) of the (enterprise)
Acknowledged having received the (Tender File or Request for
Quotation) No (reference) of (date)

For The
(subject) And hereby

declare my intention to tender for the aforementioned project.

DONE IN
BY
ON

SIGN
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PLANS
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' 11 HA 12 @ 150 ¢/c
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210
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