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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

PAIX-TRAVAIL-PATRIE PEACE-WORK-FATHERLAND

PRESIDENCE DE LA REPUBLIQUE PRESIDENCY OF THE REPUBLIC

MINISTERE DES MARCHES PUBLICS MINISTRY OF PUBLIC CONTRACTS

DELEGATION REGIONALE DU NORD OUEST NORTH WEST REGIONAL DELEGATION

RE-LAUNCH
RE -LAUNCH

TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER BY EMEGENCY PROCEDURE

N° <?'h /ONIT/RDMINMAP/NWRTB/2018 OF / C/ /201 8 FOR THE RURAL
ELECTRIFICATION OF NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU SUB DIVISION,

BUI DIVISION (STEP 1): NGVUINKEI.RE-LAUNCH

Financing: Public Investment Budget - 2018

1. Subject of the Invitation to Tender:

Within the framework of 201 8 Public Investment Budget, The Regional Delegate of Public Contracts
for North-West Region, Contracting Authority, hereby Re-launches an Opened National Invitation to Tender
by emergency procedure for the Rural Electrification of NGVUINKEI - LUM - NTOWEL VILLAGES In OKU

Subdivision, BUI Division (step 1): NGVUINKEI.

2. Nature of work;

Work to be done consists of

^ Construction of a MV/LV three phase mix line covering a distance of 120m, with 3x54.dmm^
Almelec & 3x70 mm^+l NP+2EP Aluminum preassembled cables;

Construction of a LV three phase line covering a distance of 3440m with 3x70 mm2+lNP+2EP
Aluminum preassembled cable;

Construction of a three phase transformation substation equipped with a transformer H61-
160kVA/30kV/B2;
Supply and installation of a complete ENEO Subscription and connection set with a three phase
meter each;

The Sundry expenses will consist of :

^ Clearing and pruning 7m width on each side of the network.
Transportation of wooden poles, materials and workers.

3. Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Invitation to Tender Is one hundred and twenty (120) days

4. Lot

The work is as follows: The rural electrification of NGVUINKEI - LUM - NTOWEL VILLAGES in OKU Sub

Division, Bui Division (stepl): NGVUINKEI.

5. Estimated cost

The estimated cost after preliminary studies Is 40 000 000 FCFA (forty million CFAF).

6. Participation and origin

Participation to this Invitation to Tender Is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws.
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7. Financing

Works which form the subject of this Invitation to Tender shall be financed by the 2018 Public
Investment Budget.

8. Bid bond

Each bidder must Include in his administrative documents, a bid bond Issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document N®. 12 of
the Tender File, of an amount of 800 000 (eight hundred thousand CFA) and valid for thirty (30) days
beyond the date of validity of bids

9. Consultation of Tender File:

The file may be consulted during working hours at the Regional Delegation of Public Contracts for
North-West in Bamenda, Contract Award Service, as soon as this notice is published.

10. Acquisition of Tender File:

The file may be obtained from the Regional Delegation of Public Contracts for North-West in
Bamenda, Contract Award Service, as soon as this notice Is published against payment of the sum of 57
000 CFA francs ( FIFTY seven thousand Francs CFA), payable at a Public Treasury, representing the cost of
purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or.French in 07 (seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach the Regional Delegation of Public Contracts for North-West in
Bamenda, Contract Award Service not later thanX^-/iy:/20T 8 at 12:00 noon local time and should carry
the inscription:

<< OPENED NATIONAL INVITATION. TO TENDER BY EMERGENCY PROCEDURE N®

'ib70NIT/RDMINMAP/NWRTB/2018 OF ^/_^2018 FOR THE RURAL ELECTRIFICATION OF
NGVUINKEI - LUM - NTOWEL VILLAGES, OKU SUB DIVISION, BUI DIVISION (STEP 1): NGVUINKEI. »

"To be opened onlyduring the bid-opening session"
RE-LAUNCH

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

13. Opening of bids:

The bids shall be opened In a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on th&3^ /y-/2018 at 1; 00pm local time, in the conference hall of the
regional Tenders' Board, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having a good knowledge of their files.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Elimlnatory criteria

1. Absence of an element in the administrative file;
2. Deadline for delivery higher than prescribed;
3. False declaration or falsified documents;
4. Absence of bid bond;



5. Incomplete financial file;

6. Change of quantity or unit;

7. Non respect of 37/43 (75%) of essential criteria;
8. Non completion of any project in the previous years In the North West Region or suspended

by MINMAP in 2018

B. Essential criteria

1- General presentation of the Tender Flies;

2- Financial capacity;

3- References of the company In similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed by the traditional ruler of Ngvuinkei II village and report of
site visit;

9- Special Technical Clauses initialed In all the pages;

10-Special Administrative Clauses completed and Initialed In all the pages.

15. Award

This evaluation will be done In a binary way (yes) or (no) with an acceptable minimum of 37/43
(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eiiminatory criteria and at least 37/43 (75%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical Information may be obtained during working hours from the Regional
Delegation of Public Contracts for the North-West In Bamenda.

Copies:

RD MINEE/NW/B'DA

ARMP BAMENDA

Chairperson of TB

The project owner

Notice Board

File/archive

Done at Bamenda on
0 6

^^gation of Public Contracts for North-West
Contracting Authority)

PLETGC vBAHP)

t-i Slli



REPUBLIQUE DU CAMEROUN

PAIX-TRAVAIL-PATRIE

PRESIDENCE DE LA REPUBLIQUE

MINISTERE DES MARCHES PUBLICS

DELEGATION REGIONALE DU NORD GUEST

REPUBLIC OF CAMEROON

PEACE-WORK-FATHERLAND

PRESIDENCY OF THE REPUBLIC

MINISTRY OF PUBLIC CONTRACTS

NORTH-WEST REGIONAL DELEGATION

AVIS D'APPEL D'OFFRES

RE-LANCE
AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR PROCEDURE D'URGENCE N®

*^t^AONO/DRMINMAP/CPMNO/201 8DU 2018 POUR L'ELECTRIFICATION RURALE DU
VILLAGES NGVUINKEI - LUM - NTOWEL DANS L'ARRONDISSEMENT DE OKU, DEPARTEMENT DU BUI

{PHASE 1) : NGVUINKEI.

RE-LANCE

Financement: Budget d'Investlssement Public 2018

1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgetoire 2018, le Delegue Regional des Marches Publics pour le
Nord-Ouest, Autorite Contractante Re-lance par procedure d'urgence un Appei d'Offres National Restrelnt
pour les travaux d'electriflcation des villages NGVUINKEI - LUM - NTOWEL dans TArrondissement de OKU,
Departement du BUI (phase 1) : NGVUINKEI.

2. Consistance des travaux

Les travaux comprennent notamment :

Construction d'une ligne MT/BT triphasee sur une distance de 120m avec cables Almelec
3x54,6mm2 & Aluminium preassemble 3x70mm^ +1NP+2EP ;

Construction d'une ligne BT triphase sur une distance de 3600m avec du cable Aluminium
preassemble SxZOmm^ +1NP+2EP;

Construction d'un poste de transformation triphase equipe d'un transformateur H61-
160l<VA/30kV/B2 ;

Les prestatlons diverse comprennent :
o Abattage et elogage de 7m sur chaque cote du reseau.
o Transport des poteaux bois, materiels and ouvriers.

3. Delals d'execution

Le delal maximum prevu le MaTtre d'Ouvrage Delegue pour la realisation des travaux objet du
present cppel d'offres est de cent vingt (120) jours.

4. Allotissement

Le travail est ci-apres defini :

Electrification des villages Ngvulnkel • Lum - Ntowel dans I'Arrondissement de OKU, Departement du BUI
(phase 1) : Ngvulnkei.

5. CoOt prevlsionnel

Le coOt prevlsionnel de I'operation d Tissue des etudes prealables est de quarante millions francs
CFA (40 000 000 FCFA)

6. Participation et origine

La participation d cette consultation est ouverte aux entreprises de droit camerounais.



7. Financement

Les travaux objet du present appel d'offres sent finances par le Budget d'Investissement Publics
MINEE du Cameroun de I'exerclce 2018

8. Cautionnement provisoire

Chaque soumissionnaire dolt joindre a ses pieces admlnistratives, une caution de soumission etablie
par une banque de premier ordre agreee par le Ministere charge des finances et dont la llste figure dans
la piece 12 du DAO, d'un montant de hult cent mille(800 000) FCFA et valable pendant trente (30) jours
au-dela de la date originale de validite des offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut etre consulte et obtenu aux heures ouvrabies a la Delegation

Regionale des Marches Publics du Nord-Ouest, Service de Passation des Marches Publics des Publication du
present avis.

10. Acquisition du Dossier d'Appel d'Offres
Le dossier peut etre obtenu aux heures ouvrabies 6 la Marie de Delegation Regionale des

Marches Publics du Nord-Ouest, Service de Passation des Marches Publics des Publication du present avis,
contre presentation d'une quittance de versement au Tresor Public de la somme non remboursable de 57
000 (Cinquante sept mllle) Francs CFA.

11. Remise des offres

Chaque offre redlgee en franjals ou en anglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquees comme telles, devra parvenir contre recepisse a la Delegation Regionale des
Marches Publics du Nord-Ouest, Service de Passation des Marches Publics au plus tard leQC /S^ /2018 d
12 h 00, heure locale et devra porter la mention suivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR PROCEDURE D'URGENCE N"

.§l3/AONO/DRMINMAP/CPMNW/2018 POUR L'ELECTRIFICATION DES VILLAGES NGVUINKEI - LUM -
NTOWEL DANS L'ARRONDISSEMENT DE OKU, DEPARTEMENT DU BUI (PHASE 1) ; NGVUINKEI.))

((A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT))

RE-LANCE

12. Recevabillte des offres

Sous peine de rejet, les pieces du dossier administratlf requises doivent etre produltes en origlnaux
ou en copies certifiees conformes par le service emetteur ou une autorite administrative (Prefet, Sous-
prefet,...), conformement aux stipulations du Reglement Partlculier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois precedent la date originale de depot des offres
ou avoir ete etablies posterieurement a la date de signature de I'Avis d'Appel d'Offres.

Toute offre incomplete conformement aux prescriptions du Dossier d'Appel d'Offres sera dedaree
irrecevable. Notamment Iabsence de la caution de soumission dellvree par une banque de premier ordre
agreee par le Ministere charge des Finances.

13. Ouverture des plis

Louverture des plis se fera en un temps. L'ouverture des pieces admlnistrotives et des offres
techniques et financleres aura lieu \eQCj ^/201 8d 13hOO, heure locale, dans la salle de conference de la
Delegation Regionale des Marches Publics du Nord-Ouest, par la Commission de Passation de Marches
siegeant en presence des soumlssionnaires ou de leurs representants dOment mandates et ayant une
parfaite connaissance du dossier.

14. Criteres d'evoluation

Les offres seront evaluees selon les princlpaux criteres sulvants :

A • Criteres eliminatoires

11 s'agit notamment:



1- Absence d'une piece administrative ;

2- Deloi d'execution superleur d celui present (superleur d trols mols) ;

3- Pousses declarations ou pieces faisifiees;

4- Absence ou insuffisance de la caution provisoire de soumission;

5- Offres financiere Incomplete,

6- Le chongement d'une unite ou d'une quantite dans I'offre financiere ;

7- Le non-respect de 37/43 (75%) des criteres essentiels ;

8- Non achevement d'un projet pendant les annees anterleures sur I'etendue du Terrltoire National

et suspendu par le MINMAP en 201 8

B - Criteres essentiels

Les criteres relatifs d la qualification des candidats porteront d titre indicatif sur s
1- Presentation generale de I'offre ;

2- Ccpacite financiere ;

3- References de I'entreprise dans les realisations similaires ;

4- Qualite du personnel ;

5- Organisation technique des travaux ;

6- Securite au chantier;

7- Moyens logistiques ;

8- Attestations de visite des sites signee par I'autorite traditionnelle de Ngvuinkei et"

rapport de visite du site ;

9- Cahier des Clauses Techniques Partlculieres paraphe d chaque page ;

10-Cahier des Clauses Administratlves Partlculieres complete et paraphe d chaque page.

Les criteres essentiels sont soumis d des minima dont le detail est donne dans le Reglement Particulier

de I'Appel d'Offres {RPAO}.

15. Attribution

Cette evaluation se fera de maniere purement positive (oui) ou negative (non) avec un minimum
acceptable d'au moins 37/43 (75%) de I'ensemble des criteres essentiels pris en compte.

Le marche sera attrlbue au soumissionnaire qui aura propose I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait d 100% des criteres ellminatoires
et au moins 37/43 (75%) des criteres essentiels.

16. Duree de validite des offres

Les soumissionnaires restent engages par leur offre pendant 60 jours d partlr de la date limite
fixee pour la remise des offres.

17. Renseignements complementaires

Les renseignements complementaires d'ordre technique peuvent etre obtenus aupres de la
Delegation Regionale des Marches Publics du Nord-Ouest, Services de Passation des Marches Publics.

Fait d Bamenda, le. 0 6 AVR ?018
Le Delegation Regionale des Marches

Publics

Copie

DRMINEE/NW/B'DA
ARMP ;

MaTtre d'Ouvrage

Presidents CPM ;

Affichage.

Chrono/archive

nc yx.\C-0Fc4

PUKl./.-

"EGiONAL

Marc

op TVft--

la KtP

du Nord-Ouest,

prite Contractante)

PL£T GC



Document N°. 2

GENERAL REGULATIONS OF THE

INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority, The Regional Delegate of Public contracts for North-West hereby Re
launches by emergency procedure an Opened National Invitation to Tender N"

/ONIT/RDMINMAP/NWRTB/2018 OF _/_/2018 for the rural electrification of NGVUINKEI -
LUM - NTOWEL villages in OKU Subdivision, BUI Division (step 1): Ngvuinkei.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term "day" means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of "corruption" whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a Public official during the award or execution of a

Contract;

ii) Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence

the award or execution of a Contract;

iii) "Collusive practices" shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

Iv) "Coercive practices" shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a

Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through on Intermediary, guilty of corruption or is involved In fraudulent manoeuvres,

collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation Is addressed to all candidates retained after a pre-

quolification procedure.
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4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subfect to the following
provisions:

(a) A bidder {including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

I) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

11) Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors In more than one bid.

ill) The Contracting Authority or Project Owner has financial interests In the capital in a way os to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonlan Public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject

of this Contract must originate from countries meeting thecriteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the
Contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term "originate" shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide oil Information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took port in pre-
quallfication) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide Information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
i) Access to a line of credit or availability of other financial resources;
ii) Orders acquired and Contracts awarded;
v) Pending litigations;

(v) Availability of indispensable equipment.
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6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
Indicate the Information to be furnished by the group and that to be furnished by each

member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent ail the undertakings vis a

vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own

account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with

the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary

informotion.to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under

his own responsibility, all the information which may be necessary for the preparation of the bid and the

execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and

the land for the said visit but only on the express condition that the bidder, his employees and agents

free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or

material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation

procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)

published in accordance with article 10 of the General Regulations of the Invitation to Tender, it

includes the following documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;

Document No. 3. The Special Regulations of the Invitation to Tender;

Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

a. The execution schedule;
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b. Model of forms presenting the equipment, personnel and references;
c. Model bidding letter;

d. Model bid bond;

e. Model final bond;

f. Model of bond of start-off advance;

g. Model of guarantee In replacement of the retention fund;

h. Model Contract;

Document No. 10. Models to be used by bidders;

a. Mode! Contract;

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;

Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9; Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority In writing or by electronic mail (fax or e-mail) at the Contracting Authority's address Indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author,
Is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved In the Public Contracts award procedure may lodge a
complaint to the Minister In charge of Public Contracts.

9.3 Acopy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shail be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or In reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing on addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs
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The candidate shall bear the costs related to the preparation and presentation of his bid and the

Contracting Authority and the Project Owner shall In no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written In English or French. Complementary documents and the forms

provided by the bidder may be written In another language on condition that a precise translation Into

either English or French of the passages concerning the bid Is Included; In which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of

the Invitation to Tender, duly filled and put together in three volumes:

0. Volume 1: Administrative file

It includes:

i) all documents attesting that the bidder:

has subscribed to all declarations provided for by the laws and regulations in force;
- - paid all taxes, duties, contributions, tees or deductions of whatever nature;

is not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in force;

II) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

III) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.l Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned In article 6( 1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid

of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works

(installations, schedule. Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,

where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract

The bidder shall submit duly Initialled copies of the administrative and technical documents relating to

the Contract, namely:

1. The Special Administrative Conditions (SAC);

2. The Special Technical Conditions (STC).

b.4 Commentor/es fopt/ono/)

A commentary on the technical choices of the project and possible proposals,

c. Volume 3: Financial bid
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The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the

prevailing rate;

2. The duly filled Unit Price schedule;

3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could Indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works

described In article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the

price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for In the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
Included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of International invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures In other currencies for the execution of the works shall indicate in the annex to the

bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid Into the national currency shall be
specified by the bidder In an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.
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15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(o) The prices of inputs necessary tor the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called "national currency";

(o) The prices of Inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used In International trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and Indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs In foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur In a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of

the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being In compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be In writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the Contract does not Include a price revision clause and that the period of validity of bids Is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken Into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented In the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, In accordance with the provisions
of article 16 (2) of the General Regulations.



17.3 Any bid wifhout an acceptable bid bond shall be rejected by the Tenders Boord as not In conformity.
The bid bond of associated enterprises must be established In the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) If the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

I) fails In his obligation to register the Contract in application of article 38 of the
General Regulations;

II) falls In his obligation to furnish the required final bond In application of article 38 of
the General Regulations;

iil) refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall Indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being In conformity.

18.2 Except In the case mentioned In article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful Information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described In the technical
specifications. Such variants shall be evaluated on their own merit In accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated In the Special Regulations, a bidder may be Invited to take part in a

preparatory meeting which will hold at the date and place indicated In the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
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Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing "COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6( 1a) or 6{2c) of the General Regulations, as the case may be.
Ail the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are Initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any Indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and Identification number of the project as indicated tn the Special
Regulotions and bear the inscription 'TO BE OPENED ONLY DURING THE BID-OPENING SESSION"
as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Dote and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids
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Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by on authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond In accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The BUI Tenders Board shall opened the envelopes In single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked "Replacement bid" are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked "modification" shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed If the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered. Including any rebates [/n cose of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it Is required and
any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.
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25.4 Bids (and modifications received in occordonce with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibillty of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contract an initialled copy
of the bids presented by bidders.

25.7 In cose of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form

of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including ony
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been mode Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid Is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evoluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.
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28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions

fixed In the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial

divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority

or his obligations in relation to the Contract;

lii) Whose correction would unjustly affect the competitiveness of the other bidders who

presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall

not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or

reservation. Modifications, divergences, variants and other factors which ore beyond the requirements

of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder

. The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a

bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in

determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially In compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors In the

following manner:

(a) where there Is an incoherence between the unit price and the total obtained by multiplying the unit

price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which

case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and In figures, the amount In

letters shall be considered authentic, unless the amount Is linked to an arithmetical error confirmed

by the sub-detail of the said price, in which case the amount In figures shall prevail subject to

paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance

with the error correction procedure above and with confirmation by the bidder, the said amount shall

be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his

bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.
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Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being In compliance, as per the provisions of article 28 of the General

Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31 (2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAG and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted notional bidders

National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking Into account the rebates offered by the bidders in the case of more than one lot,

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure
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The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency In charge of Public Contracts where the bids have
been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mall or by any other means that his bid
was retained. This letter will Indicate the amount the Project Owner will pay the Contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to It within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which

shall be attached the evaluation report of the bids.

37.2 The Contracting Authority Is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body In
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder Is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish

the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract Inclusive of oil

taxes, may be replaced by a guarantee from a banking establishment approved according to the Instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may. In lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first
rate financial institution approved in accordance with the instruments In force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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Document N°. 3

SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of

the General

regulations

General

1

Definition of works:

Rural electrification of Ngvuinkei - Lum - Ntowel villages in OKU Sub Division, BUI
Division (step 1): Ngvuinkei.

Name and address of the Contracting Authority: The Regional Delegate of Public
Contract for the North-West

Reference of Invitation to Tender: N® /ONiT/RDMINMAP/NWRTB/2018 OF
_/_/201B RE-LAUNCH

2 Execution deadline: one hundred and twenty (1 20) days

3

Source of financing

Works which form the subject of this Invitation to Tender shall be financed by the
201 8 Public Investment Budget of MINEE

4 List of pre-qualified candidates, not applicable

5
Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatorv criteria

1. Absence of a document in the administrative file;
2. Deadline for delivery higher than prescribed;
3. False declaration or falsified documents;

4. Absence of bid bond;

5. Incomplete financial file;
6. Change of quantity or unit;
7. Non respect of 37/43 (75%) of essential criteria;
8. Non completion of any project in previous years in the Country and suspended by MINMAP i

2018

in

D. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel ;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of sites visit duly signed by the traditional ruler of Ngvulnkel village and report of
site visit;

9- Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).
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This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37/43 [75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (75%) of the essential criteria.

ARTICLE 6 : Lanouoae of the bids;

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written In French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language In condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared In English or French and in seven (07) copies with one (01) original and six (06)
copies marked thus, shall be presented In three (03) volumes as follows?

A) Administrative Documents

B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall sea! these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

« OPENED NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N"
/ONIT/RDMINMAP/NWRTB/2018 OF_/_/2018 FOR THE RURAL ELECTRIFICATION OF

NGVUINKE! - LUM - NTOWEL VILLAGES IN -KU SU- DIVISION, BUI DIVISION (STEP 1). »
"TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

RE-LAUNCH

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be seated in an external envelope.
The first Internal envelope shall be labeled;

«ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT

N°

DERDMINMAPRIPTION

A.l Certified Copy of the Business Registration, not more than three months old.

A.2
Declaration of intention to tender stamped with the tariff in force (written by the bidder)
with a fiscal stamp.

A.3

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

A.4

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A.5 Purchase receipt of Tender File issued by Public treasury

A.6 A bid bond of 800 000 (eight hundred thousand) CFAF issued by a first rate-bank
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approved by the Ministry In charge of Finance in conformity with COBAC conditions

A.7
An attestation of non-exclusion from Public Contracts Issued by the Public Contract

Regulatory Board (ARMP)

A.8
An Attestation of the National Social Insurance Fund stating that the bidder has met all his
obligations vis a vis the Fund; the attestation valid within the given time.

A.9 A valid Certificate of imposition certified by the chief of center for taxation

A.IO
Business License {photocopy certified by the chief of center of Taxes, not more than three
months).

A.11 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A.12

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A.13 Plan and attestation of location of the Company signed by the Chief of Taxation

A.14 Power of attorney if necessary

A.15 Attestation of non-Bankruptcy

The absence or the nonconformity of the one of these documents will result to the elimination of the
offer

The second Internal Envelope shall be labeled <<ENVELOPE B; TECHNICAL DOCUMENT» and shall
contain the following:

General presentation of bids

- Presence of oil documents yes/no

- Properly bound yes/no

-Table of content yes/no

- Separators in colour apart from white yes/no

- Order prescribed respected yes/no

- Clearness of the documents yes/no

TOTAL 1 /A

a. The company references

References of the company in electrification works or similar works for the past
three years:

-At least 02 certified copies of similar contracts visa and legalized by a
competent administrative authority above SOmillion involving installation of a
step down transformer (1^^ and last pages) and PV of final reception for works
realized before 2015 and provisional reception for works realized in 2016

yes/no

-At least 02 certified copies of similar contracts visa and legalized by a
competent administrative authority below SOmillion and more than 20 million
involving the atleast 1km of medium voltage transportation (l^' and last pages)
and PV of final reception for works realized before 2015 and provisional
reception tor works realized in 2016

yes/no

-At least 02 certified copies of similar contracts visa and legalized by a
competent administrative authority below 20million and atleast OSmillion
involving atleast 500m of low voltage transportationfl^' and last pages) and PV
of final reception for works realized before 2015 and provisional reception tor
works realized in 2016

yes/no

TOTAL 2 /3
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b. Equipment

- Proof of ownership or hired of a yard truck yes/no

- Proof of ownership or hired of o vibrator in good operating conditiort yes/no

- Proof of ownership or hired of a electric drill yes/no

- Proof of ownership of engine sow Yes/no

- Proof of ownership of GPS device yes/no

- Proof of ownership of an electrical tool kid comprising: climbers,

spades, dig axes, drill, service cord, set of screws drivers, pegging
markers, fork, signalling cones, pliers

yes/no

TOTAL 3 /6

c. Qualification of site personnel

- Orqanizationa! Chart of the enterprise yes/no

- Orqonizational Chart of site with comments yes/no

Works Director: Electrical or Rural Engineer with atleasr 05 yrs experience

- Diploma of work Director certified yes/no

- CV siqned and dated yes/no

- Professional experience of works Director at least five vears yes/no

- Attestation of availability dully siqned by the bearer yes/no

- attestation of presentation of originals yes/no

Site foreman: Senior Electrical Engineering technician with atleasr 03 yrs
experience

- Certified copy of certificate of Foreman yes/no

- CV siqned and dated by site foreman yes/no

- Professional experience of site foreman at least five years yes/no

- Attestation of availability yes/no

- attestation of presentation of originals of certificate yes/no

Chief technician; at least BAG in electricity and at least 03 yrs of experience

- Certified copy of diploma yes/no

- CV siqned and doted yes/no

- Attestation of availability yes/no

- ottestation of presentation of originals of certificate yes/no

- Professional experience of chief technician at least three years yes/no

TOTAL 4 /17

d The methodology of intervention and execution of work

- Site Visit report siqned and dated by the bidder yes/no

- Detailed technical note on the organization and execution of works... yes/no

- Coherence of synchronized Planning of execution of works yes/no
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- Coherence of individual protection plon fIPP) within the project site yes/no

- Coherence of the General Security and Safety Plan (GSSP) within the

project site
yes/no

- Description of the socio - environment measures for the site protection.. yes/no

- Attestation of site visit signed by the bidder on honoured yes/no

- Coherence in the plonninq of execution yes/no

- Plan of supply of materials yes/no

- - detailed manpower deployment plan yes/no

-Technical note drawn from site observations and recommendations yes/no

- CCTP dully initialled on each page, signed and dated on the last page yes/no

TOTAL 5 /12

e- Pre-flnancing

Attestation of credibility shall be at least 85% of the bid price yes/no

TOTAL n

TOTAL = TOTAL! + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALS /44

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

C4 Sub details of unit prices

• The bidders will use for this purpose the documents and models envisaged In the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid

bond.

• The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so os to facilitate its examination

Supply price

ARTICLE 8: Currency of povment

This Notional Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,

firm and non-revlsable for the whole of the works and the equipment defined in the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to

the offer. In the event of error between the prices in figures and letters, the latter will precede and be used

as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force In Republic
of Cameroon at the handover date of the offers.
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ARTICLE 9; Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 730 000 CPA (Seven
hundred and thirty five thousand CPA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Pinol Bond

The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged In the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up In the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11; Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer v/hich must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one

(01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:

« OPENED NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N«

/ONIT/RDMINMAP/NWRTB/2018 OF _/_/2018 FOR THE RURAL ELECTRIFICATION OF
NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU SUD DIVISION, BUI DIVISION (STEP 1). »

TO BE OPENED ONLY DURING THE OPENING SESSION))

RE-LAUNCH

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest / /2018 at 12:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE REGIONAL DELEGATE OF PUBLIC CONTRACT
FOR NORTH WEST

Beyond this time no offer will be received nor occepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of OKU Council Internal Tenders'
Board on / /2018 as from 1: 00PM, by the Regional Tender Board sitting In the presence of the duly
elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
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File, having satisfied to 100V(kOfaILthe eliminatory criteria and at least 37/43 (75%) of the essential
criteria token into account.

The decision carrying ath*l^tion of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

Ifthe Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to on alternative will be Inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be Installed on the site by the following:

•t* The Authorizing Officer or his representative, RD MINEE North-West;
The Contract Engineer, Regional Chief of Energies for North West;
The RD MINMAP North-West or his representative;

•t* RD MINEPAT North-West, or his representative;

Follow up Engineer, DD MINEE BUI;

V Representative of ENEO;
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Chapter I: General

Article 1: Subject of Contract

The subject of this Contract shall be the Rural Electrification of NGVUINKEl - LUM - NTOWEL
VILLAGES in OKU Sub Division, BUI Division (step 2): NGVUINKEl.

Article 2: Contract award procedure

This Contract shall be awarded by Opened National Invitation to Tender N®
/ONIT/RDMINMAP/NWRTB/201 8 OF „/_/201 8.RE-LAUNCH

Article 3: Definitions and duties (article 2 of GAC supplemented]

3.1 Genera/ definiiions (cf. Code)

^ The Contracting Authority shall be the Regional Delegate of Public Contracts for North-West; in this
respect he preserves the original documents relating to the Jobbing Order and transmits copies to
the Public Contract Regulatory Agency.

The Chief of Service shall be the Regional Delegate of Water Resources and Energy for North
west (Authorizing Officer). In this capacity, he shall respect the administrative, technical and
financial clauses of this Jobbing Order.

The Contract Engineer shall be the Regional Chief of Service of Energies for the North-West. He
shall, with ENEO validate the different crucial phases of work done, from the installation of the
Contractor to the Provisional Technical Reception (Connection to the National Grid and Energizing of
new line).

^ The Follow-up Engineer shall be the Divisional Delegate of Water Resources and Energy for BUI. In
this capacity, he shall notify the Contractor; the Service Orders related to the execution of the said
project and inform the Contract Engineer within 48 hours. He shall take care of the regular follow-
up of work at the site.

The Regional and Divisional control Brigade shall carry out an un announce control to the site for the
physical execution of this project.
The Contractor shall be [to be specified].

3.2 Secur/fy

This Contract may be used security subject to any form of transfer of the debt.
In this case:

The authority in charge of ordering payment shall be the Regional Delegate of Water Resources
and Energy for North-West (Authorizing Officer).

The body or official in charge of payment shall be the Regional Chief of Taxation at the
Bemenda regional treasury.

The official competent to furnish Information within the context of execution of this Contract shall be
the Regional Delegate of Water Resources and Energy for North-West.

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [not applicablej.

3.3.2 Means put at the disposal of the Control Mission [not applicablej.

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or toss
for either party.
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Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (fo be adapted to the nature
of the works).

1) The fender or commitment letter;

2) The bidder's tender and its annexes In all provisions not contrary to the Special Administrative

Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statementof all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Controcts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6; General instruments in force

This Contract shall be governed by the following general instruments [to be adapted according to the case]:

1. Framework Law No. 96/1 2 of 5'^ August 1996 on the management of the environment;
2. The Mining Code;

3. Instruments governing the various professional bodies;
4. Decree No. 2001/048 of 23'^ February 2001 relating to the Setting up. Organization end

Functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651 /PM of 16'̂ April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

6. Decree No. 2004/275 of 24^^ September 2004 to institute the Public Contracts Code;
7. Decree No. 201 2/074 of 8'̂ March 2012 relating to the Creation, Organisation and Functioning of

Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;
8. Decree No. 201 2/075 of 8'^ March 2012 to organise the Ministry in charge of Public Contracts;
9. Circular No. 001/CAB/PR of 19'̂ June 2012 relating to the Award and Control of Execution of

Public Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

11. Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of the
Budget of the State, Public Administrative Establishments and Regional end Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)

7.1 All notifications and written communication within the framework of this Jobbing order shall be sent

to the following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article

6 (1) of the GAC to make his domicile known to the Chief of Service and Immediately after
completion of the works, correspondences shall be validly address to council where the Contractor

Resides.

b) In the case where the Delegated contracting authority in the addressee: The Regional Delegate of
Public Contracts for North West Region with copies addressed to the Chief of Service and the

Engineer.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy

to the Chief of Service.
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Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with o copy to the Contracting
Authority and Contract Manager.

8.4 Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other
cose of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project
Manager.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the Contract has one or several phases]
At the end of phase one, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10; Contractor's equipment and personnel (Article 15 of GAC supplemented)
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10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval

of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a

member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project

Owner in the days following notification of the Administrative Order to start execution. The Project

Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.

Beyond this time-limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 below or the

application of penalties [to be specified where need be].

Chapter II: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, Inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional

acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, Inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [c/etai7 or esf/mates] is (in
figures) (in letters) CPA francs Inclusive of All Taxes; that is:

Amount exclusive of VAT: ( ) CPA P

- Amount of VAT: { ) CPA P.

Amount of TSR and/or CPA P
Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment

The Project Owner shall release the sums due in the following manner:

a. Por payments in CPA francs (amount in figures and letters exclusive of taxes) by credit to account

No. opened in the name of the Contractor in the bank.

b. Por payments in foreign currencies (amount /n figures and letters exclusive of taxes) by credit to
account N°. opened in the name of the Contractor in bank.
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Article M: Price variation (Article 20 of GAC)

14.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case of price

reductions.

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)

(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)

(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %J of the amount of the

Contract and its additional clauses, where applicable.

17.2ln the case where the Contractor were Invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

The hours put In by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)

The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
J9.J [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority moy grant a start-off advance equal io 20 % of the omounf of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the Instruments in force and

reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down In the Special Administrative
Conditions.
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20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of

the works reaches eighty {80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall Issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAG supplemented)
21.1 Establishment of works executed

Before fhe 30'^ of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

21.2Monthly detailed account
No later than the fifth (5'̂ ) of fhe month following fhe month of the services, fhe Confrocfor shall hand over to
fhe Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of faxes), according to fhe agreed model and establishing the total
amounf of the sums to which he may lay claim as a result of fhe execution of the Contract since fhe start of the
Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

[100-1.1 and/or —(7.5 or 15%)] paid directly into the account of the Contractor;
2.2 Or 5.5 % paid to the Public treasury as AIR due by the Contractor.

7.5% or 15% paid into the Public treasury as TSR due by the Contractor.

The amounf of payment on account shall not exceed the value of the technical execution phases carried out.
Payment on account may be spread over the duration of fhe execution of the Jobbing Order according to
technical execution phases as defined in the Jobbing order.
Payment on account shall take place within thirty (30) days from the date of transmission to the competent
accounting officer, of the documents giving entitlement to payment.
The contractor shall transmit seven (7) copies of the partial invoices to fhe Engineer for approval before the 5th
of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved port/a/ invoices to the Chief of
Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to
produce the documents giving entitlement to payment on account and transmit same to the competent
accounting officer.
21.3 Detailed account of start-off account {if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAG)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to Institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAG supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000"'' of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30"^ day beyond the Contractual time-limit;
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b) One thousandth {I/IOOC^' of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30^ day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the Initial
Contract Inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for

the following special penalties for the non-observation of the provisions of the Contract, especially:

Late submission of final bond;

Late submission of Insurances;

Late submission of the draft execution schedule If the lateness is caused by the Contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises. Indicate the method of payment of co- and sub-Contractors,

where need be.

2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on |oint reports, the draft final detailed

account of works executed and which detailed account summarises the total sums to which the

Contractor may be entitled as a result of the execution of the whole Contract.

25.2 The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the
Project owner.

25.3 The Contractor has up to thirty (30) days to return the corrected and approved final detailed account
to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general

detailed occount and forward to the Contractor after final acceptance.

At the end of the guarantee period which results In the final acceptance of the works, the Authorising

Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

the final detailed account,

the balance

the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to Interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651 /PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract

include notably:

Taxes and dues relating to Industrial and commercial profits. Including the lAR which is a deduction on
company taxes;

Registration dues in accordance with the Tax Code;
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Dues and taxes attached to the execution of services provided for in the Contract;

o Duties and taxes of entry into Cameroonion territory (customs duties, VAT, computer tax);

0 Council dues and taxes;

o Dues and taxes relating to the extraction of building materials and v/ater.

These elements must be included in the costs which the undertaking imputes on Its running costs and constitute

one of the elements of the sub-detolls of prices exclusive of taxes.

All taxes inclusive prices means VAT Included.

Article 28; Stomp duty and registration of Contracts (article 37 of GAG)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter III: Execution of works

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)

(To be specified of. Special Technical Condiiions) * •

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault

and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred
and twenty (120) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence

execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring In the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time

as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an

insurance company governed by the "CIMA" insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and pegging map.
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a) Within a maximum deadline of fifteen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner
after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar,
his draft Quality Assurance Plan and the Environment- Management Plan, where applicable and the
electricity network pegging map at scale 1/2500.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the

dote of reception with:

- Either the indication "GOOD FOR EXECUTION";

Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager

then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving

the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated ond approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of

the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall

transmit it within five (5) days to the Contracting Authority without staying its execution. However, If
Important modifications alter the objective of the Contract or the nature of the works, the Contracting

Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works

and Installation sites

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as

well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall In no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards

third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the

structure.

b) The Contract Engineer has a deadline of five (05) days to examine and make known his

observations. The Contractor then has a deadline of (04) four days to present a new file including the said
observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the

ground level. The Contract Engineer shall put at the Contractors' disposal the text to be used.
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36.2 The services to Inform in cose of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GACJ.

36.3 Indicote the special measures demanded of the Contractor, other than those provided for In the GAG,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the Initial amount of the Contract and its
additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in

the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where

need be and the Contractor's representative each day.

40.2 It is a joint document In a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

^ Qualitative and quantitative evaluations of the different works that have been executed.
^ Findings and statement of the unexecuted task envisaged in the present jobbing order.
^ Findings relative to the completion of the work
^ Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,

-Contractor.

During this pre-receptlon, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance

The acceptance commission shall comprise:
1. The Authorizing Officer or his representative (Chairman)

2- The RDMINMAP or his representative (Member)
3- The Contract Engineer (Secretary)
4- The Follow-up Engineer (Rapporteur)
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5- The representative of beneficiary Community (Member)
6- The Contractor or his Representative (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry
of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)

The Contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;

Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

Default by the Contractor;

Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are;

Rainfall: 200 millimefres in 24 hours;

Wind: 40 metres per second;

Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract

Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS

(STC)
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved stondards, according to the documents of the Contract.
The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK

General:

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:

- The recommendations of the International Electro-technical Committee (lEC Publication);

- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6^ July 1978 on the implementation of the Decree of May 26, 1978'
- Standards Approved French NFC;
- French UTE standards and in particular;

- C 10-100;

-C 10- 101;

- C10 - 200;

- Any other norms recognized in the system (ISO).
All these rules may be modified under the responsibility of the Administration in charge of electricity to
reflect local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35° C
- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

-Max + 50° C;
- Exceptional speed winds 180 km / h;
- Normal speed winds 5 to 35 km/h
Wooden poles shall conform to the standard UPDEA.

* Specific case of mini ond micro diesel power plants:
They are part of the Internal electrical Installations for power up to 100 KW (1 25 KVA). It will often consist
of compact units with low voltage three-phase output or separate elements with a low voltage general
control board, transformer, three-phase MV outlet.
Documents;

The Works will be performed according to the following documents;
- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner
- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.
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All that would be missed by some, but noticed by others and that would be required to complete the work
In accordance with the clear intent of the said Contract documents to be executed by the Contractor without
additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will
be constructed in 11m wooden poles, class D and Almelec 54.6 mm^ cables, stretched on a rigid glass
insulator mounted on spindle on wooden poles. A derivation is made as a bypass with a fuse that will swing
making the fuse opening visible and easily locate the faults In the line. The works of involve:
- 601001: Supply and installation of rigid glass insulators including perforated attachment and all
constraints of supply and labor;

- 601002: Supply and installation of 30KV chain of three insulators;
- 601003: Supply and installation U bolts for insulation chain, including supply and installation galvanized
bolts;

- 601004: Supply and installation of overhead support spindle;
- 601005: Supply and installation "Danger of Death" plate;
- 601006: Supply and installation number plate on wooden poles;
- 601007: Supply and installation breakage 70/600;
- 601008: Supply and installation mounting brackets;
- 601 009: Supply and installation single-phase fuses cutout including all accessories;
- 601010: Supply and installation of 27 KV surge arrester including connection;
- 60101 1: Supply and stringing of 54.6mm2 Almelec cable;
- 60101 2: MV junction and bypass single-phase;
- 60101 3: Supply and planting simple wooden pole 11m- class D;
- 601014: Supply and planting twin wooden pole 11m- class D;
- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by
the Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101 005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding o single transformer 6A class for long-lead and those supplying several transformers.
- In all MV/LV transformers (Sizes 2A)
At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer (1 25KV) can withstand and the nominal voltage is 27 KV.
It is mounted on the same support as the transformer and connected between one phase and the ground
circuit.

Transformer substation MV / LV three phase

It is expected to be on a galvanized steel 1Im pole lOOOdaN pole in transit or at the end and Installed
with a platform to maneuver in solid concrete. Work to be done
- 602001: Supply and installation pigtail BQC 14-250;
- 602002: Supply and installation of two bolts for hanging transformer 16-300;
- 602004; Supply and installation of 160 KVA transformer 30 KV/B2;
- 602006: Supply and installation arm bis 70 x 600 for support of pairing;
- 602006: Supply and installation of dischargers;

- 602007: Fixing and connecting surge arrester 27 KV;
- 602008: Setting up and connecting single phase fuses cutout;
- 60201 1: construction of earth grounding;

- 601 01 2: Supply and planting galvanized steel 11m pole 1OOOdaN ;
- 601 01 3: Supply and installation of an Air switch 36kV with polymer insulators;
• A mechanical protection or gutter tube galvanized pipe04O;
• Tube PVC025 length 2 x 8.8 cm;
• Insulated copper cable 29 mm^-1 8m;
• Two copper fittings.
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- 602013: Making a grounding type C, provided v/ith coble straight and level including;
• A cable 29 mm^ bare copper in trench 0.5 X 0.80 of length equal to 2 x 15m;
• A copper fitting;
- 60201 8: Full equipment of a post on three-phase 160 kVA, 30 KV/231V v/ith a land type 2BH;
The transformer should be new and tested in one of the ENEO testing Centers.
BT NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden posts spaced 45m apart, with 4x25mm2 twisted cable
for the Single-phase and Sx/Omm^+l NP+EP preassembled cable for Three-phase. In case of mixed
network MV/LV, the materials will be 11 mpoles spaced apart with a maximum distance of 45 meters.
The cables will be assembled In pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm2 a cable, which allows for long lines in the order
0.8km from the MV / LV.
The works to be done;

- 603001: Supply and installation of alignment support;
- 603002: Supply and installation of anchoring clamp;
- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of anchor arms BOR012L including a hook 250, an anchoring clamp 27
or AFU PE3 {PE25);

- 603005: Providing and laying stringing 3x70mm^+1 NP+EP preassembled Alu cable;
- 603007: Grounding type C cable will work cable, compound coble numbered from 0 and 1;
- 603008: Supply and planting simple wooden poles 9m class C;
- 603009: Supply and planting twin wooden poles 9m class C;
- 6030010: Supply and planting of strutted wooden poles 9m class C;
- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or four wires. The work involved will include;
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 2 220 Vcounter or 4'wire- 220/380V counter.

Ciearina and prunina

It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width.

THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth) or
sheet aluminum In accordance with the conditions of environmental protection and in accordance with plans
approved by the Administration in charge of electricity.

GENERATOR

a) Description and characteristics

• Diesel suitable power range meets the needs of the electrification of remote areas;
• Control panel and accessories to control the operation;
• Alternator excitation device and control systems;

• Control and monitoring electrical cabinet equipment;

• Common Chassis and its cabinet, adapted to working conditions.

b) Types of uses;
- Continuous operation during 24/24. At this stage the generator should not be subject to overload;
- Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during
certain periods Possibility of transient overload of 10% with a daily service less than or equal to 12 hours
c) Voltage supplied;
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Plus or minus 15®/o of rated voltage for povver factor betv/een 0.8 and 0.95 and a balanced load of about
10%

a) Power; It is expressed In KVA for cos p= 0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR

Electrification of remote areas;

The means of production must be adapted to the nature of the proposed distribution.
Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But

provide maintenance for a few days a year. The power demand must not go below 30-50% of rated
output;

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities
such as water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum power between
50 and 100% of rated power base.

Continuous distribution: 24/24, in cities where there is an industrial and craft activity large enough. Two
generators minimum are required, in principle, of different power to allow better adaptation to the charges
and avoid operation below 30 to 50% of rated output. The distribution of powers within plus or minus
10%. The need to choose a power supply less than or equal to 0.85 x 0.9 x E Generator power. Specific
details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be given
after each project by the Delegated Contracting authority.

DIMENSIONNEMENT DU RESEAU.

V Reseoux moyenne tension et basse tension

La tension de service du reseau monophasee est de : 17,32KV

CONDUCTEURS

NORMALISE

FLECH

DE

POSE

RESISTANCE

IINEIQUE

POUISSANCE

INSTALEE

KVA

INTENSITE

NOMINALE

(A)

BOUT

RESEAU

PLUS LONG

CHUTE

TENSION

ADMISSABLE

Cable torsade

AIu 4x25mm2

0.47 m R= 1.20fM<m 20 -25 KW 96 1 km 20%

(380/220V)

Cable almelec de

34mm2

0.30 m R=0.958Q^m 75 KVA 0,7 5km 20%

Portee equivalente en BT ; 50 - 60m de maniere a eviter les efforts longitudmaux (mise a la
terre type copperweld a tous les trois cent metres et un support apres le transformateur).

Portee equivalente en MT : 100 - 11Om (ligne sur isolateurs rigides) cable almelec 34mm2 j
masse =0.25Bkg/ml.
Les isolateurs sont en verre trempes de type HT36 ou HT38 ; les chaTnes d'isolateurs seront de 3 elements
pour les lignes 30 KV.

SUPPORTS

CLASSE C CLASSE D ANGLE PROFONDEUR

FOUILLES (M)

HAUTEUR

HOR SOL

(TERRAIN

NORMAL)

HAUTEUR

HOR SOL

(TRAVERSEE

ROUTE)

OBSERVATIONS

Poteaux

bois 9m/$
190

DAN

300

DAN

^10°

Alignement H/10 +0.5 6,1 5m 8,20m

Chois poteaux

9m simple

Classe D

Poteaux

bois 9m/j
570

DAN

900 DAN 45° 6 90°

H/10 + 0.5 6,15m

8,20m 9m jumeles aux
angles

Poteaux

bois 9m/x
1450

DAN

2250

DAN

45° a 90°

H/10 + 0.5 6,1 5m 8,20m

9m contrefiches

oux arrets

Poteaux

bois

11 m/s

1000

DAN

1250 DAN 25° a 60°

H/10 + 0.5 7,95m 1 Om

Terrain

loterltlque

Poteaux

boisi 1m/j
1500

DAN

2250

DAN

60° a 90°

H/10 + 0.5 7,95m 10m

Calage a la

plerre seche
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V DIMENSIONNEMENT DBS OUVRAGES.
Transformateurs

La puissance demandee est de P = 54,1 KVA. Compte tenu des pertes dans les reseaux ef le degre de
charge d'un transformateur normalise a 80% cette puissance appelee est de 64,8 KVA soil un
transformateur monophase de 25 KVA.

Cependant, le present projet prevoit de satisfaire dans un premier temps, uniquement la demonde en
energie domestique d'une partie de la population du secteur et il aura un transformateur monophase de
25KVA.

La desserte en BT-Mono du reste de la Communaute se fera d la suite du present projet par extension 6 la
demande des populations beneficiaires.

Coupe-circuits

Les normes prevoient pour le reseau monophase de plus de 500metres des coupe-circuits 5

Un au point de derivation et un autre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.

Ces deux preoccupations doivent etre prises en compte aux raccordements au reseau ENEO, car cette
societe insiste sur I'aspect normalisation des equipements et des installations eiectriques avant tout
branchement sur son reseau. Cette normalisation vise surtout d proteger et d securiser les installations, ainsi
gu'd assurer la fourniture d'une energie de qualite aux consommateurs.

Les recommendations faites dans le cadre de la presente etude sont conformes aux normes en vigueur. II
faudra simplement veilier d leur respect et d Tacquisition du materiel electrique repondant d ces normes.
Ces preoccupations justifient les recommendations majeures ci-apres :

• Pose d'un coupe-circuit d expulsion au point de raccordement et d chaque transformateur pour
isoler des tron^ons de reseau en ces de problemes ;

• Pose d'un poteau jumeie d chaque arret de Hgne et chaque derivation ;

• Utilisation des poteaux normalises de 11metres pour les lignes MT et mixtes ; 9metres pour les
tronfons BT simples;

• Pose d'equipement de mise d la terre en arret des lignes, sur chaque poteau-transformateur et sur
chaque poteau entourant un transformateur;

• Cable almelec 1x34 mm^ pour la ligne moyenne tension et cable torsade 4X 25 mm^ en aluminium
pour le transport BT.

• Les poteaux sont implantes selon le schema normalise.
Ligne moyenne tens/on ef ligne m/xfe.

• Poteau simple (S) de 11 metres avec isolateur suspendu et equipement d'ancrage, pour olignement
droit et angle jusqu'd 10° ;

* Poteau jumeie (J) de 11 metres avec isolateur suspendu et equipement d'ancrage, pour angle entre
60" a 90";
Ligne basse tension

* Poteau simple {S) de 9metres avec console de suspension et pince d'alignement, pour olignement
droit et angle jusqu'd 10" ;

* Poteau jumeie (J) de 9metres avec console de suspension et pince d'alignement, pour angle 10 ef
45° et pour derivations 90°).

MATER/ELS POUR LA MISE EN CEUVRE DU PROJET.

En conformite avec les normes utillsee au Cameroon, les differents types d'assemblage pour le reseau
electrique, sont listes dans le tableau ci-apres :

1. POTEAU SIMPLE 11 metres EN ALIGNEMENT DROIT (angle jusqu'd 25°)
Code MT-101 Quantite

Element

Console de tete 1

Isolateur en verre renforce 1

Petits accessoires (attache, boulon, plaquetfe galva, rondelle) 2
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2. POTEAU SIMPLE 11 metres EN ANGLE VERTICAL (angle 25'' a 60")
Code MT-102

Element Quontite

Crochet d'oncroge type queue de cochon 14 x 450 1
Isoloteurs a 3 elements (suspendu horizontolement) 1
Pince d'angle ^
Petits accessoires (bolt sockets, roulet, ploquette gaiva, rondelle) 1

3. POTEAU JUMELE 11 metres EN ANGLE VERTICAL (angle 60° a 90°)
Code MT-103

Element Quantife

Crochet d'oncroge type queue de cochon 14 x 450 2
Isoloteurs o 3 elements (suspendu horizontolement) 2
Plnce de renvol 2

Console de tete 1

Isoloteur en verre renforce 1

Petits accessoires (ottoche, boulon, ploquette golvon, rondelle) 4

4. POTEAU CONTREFICHE 11metres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104

Element Quantity

Crochet d'oncroge type queue de cochon 14 x 450 2
Isoloteurs o 3 elements (suspendu horizontolement) 2
Pince de renvol 2

Console de tete 1

Isoloteur en verre renforce )

Petits accessoires (ottoche, boulon, ploquette golvon, rondelle) 4
Ferrure de contrefichoge en ocler golvonise 1

5. POTEAU HAUBANE llmMres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105

Element Quantite

Crochet d'oncroge type queue de cochon 14 x 450 2
Isoloteurs o 3 elements (suspendu horizontolement) 2
Pince de renvol 2

Console de tete 1

Isoloteur en verre renforce 1

Petits occessolres (ottoche, boulon, ploquette golvon, rondelle) 4

6. POTEAU SIMPLE 9metres EN ALIGNEMENT DROIT (angle jusqu'a 10°)
Code BT-301

Element Quantite
Console de suspension 1

Pince d'olignement 1
Petits accessoires (ottoche, boulon, ploquette golvon, rondelle) 1

7. POTEAU JUMELE 9metres EN ALIGNEMENT DROIT (angle de 10° a 45°)
Code BT-302

Element Quantite

Console de suspension 1
Pince d'olignement 1
Petits accessoires (ottoche, boulon, ploquette golvon, rondelle) 1

8. POTEAU CONTREFICHE 9metres EN ANGLE VERTICAL (angle de 10° a 45°)
Code BT-303
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- v..

Element

Console d'ancrage

Pince d'oncrage

Petlts accessoires (attache, boulon, pioquette golvon, rondelle)

Ferrure de contrefichoge en acler galvanise

9. POTEAU JUMELE 9metres DE DERIVATION BT

Code 81-304

Element

Console d'ancrage

Pince d'oncrage

Petits accessoires (attache, boulon, plaquette galvan, rondelle)

Console de suspension

Pince d'alignement

10. POTEAU JUMELE 9metre5 EN ARRET BT

Code BT-305

Element

Console d'ancrage

Pince d'ancrage

Petits accessoires (attache, boulon, plaquette galvan, rondelle)

Capuchons

Ceinture de fixation

11.MI5EALA TERRE

Code BT-306

Element

Quantite

Conducteur en cuivre 29 m

Connecteur d griffes

Crampe de fixation

Feuiilard de 20 mm

Protecteur mecanlque

Raccord de derivation alu-cuivre

Tube isolant

Piquet terre

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)

Code MT-106

Element

Crochet d'ancrage type queue de cochon 14X450

Isolateurs a 3 elements (suspendu horizontalement)

Pince de renvoi

Console de tete

Isolateur en verre renforce

Petits accessoires (attache, boulon, plaquette galva, rondelle)

Coupe-circuit d expulsion

Bras incline bis

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT

Code MT-108 + BT-304

Element

Crochet d'ancrage type queue de cochon 14 x 450

Isolateurs d 3 elements (suspendu horizontalement)

Quantite

2

3

1

Quantite

1

1

2

1

1

Quantite

1

1

2

6

1

Quantite

1

Quantite

1
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Pince d'arret

Console de tete

Isolateur en verre renforce

Petits accessolres (attache, boulon, ploquette golva, rondelle)

Console d'oncroge

Pince d'oncroge

Console de suspension

Pince d'olignemenf

Porofoudre 27 KV

Tronsformoteur monophase

Coupe-circuit o expulsion

Bras incline bis
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SCHEDULE OF UNIT PRICES
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RURAL ELECTRIFICATION OF NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU SUBDIVISION, BUI

DIVISION (STEP 1); NGVUINKEI.

UNIT PRICE SCHEDULE

Pries

N"

WORK DESCRIPTION AND THE UNIT

PRICES

(Excluding taxes all in words ]

SUPPLY LABOUR

Unit Price

excluding taxes

(in figures and in

words)

Unit Price Including

taxes (In figures and

in words)

Unit Price

excluding taxes
(In figures and In

words)

Unit Price

including taxes

(In figures and in

words)

100
CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x54.6 mm' ALMEIEC AND 3x70mm'+1NP+2EP ALUMINUM

CABLES

101

Studies and Pegging

This unit price remunerates :

the Studies and Pegging

It Is oppiied as a Linear Kilometer to the
tosk.

r/»e Linear Kilometer Froncs CM

102

Excavation of works

This unit price remunerates :

•the cost of excovatlon of holes for poles

and earthling.

It is opplled as a Meter cube to the task.

The Meter Cube: Froncs CFA

103

U anchor iron

This unit price remunerates :

-the cost of supply and Installation of U

anchor Iron.

It Is applied as a Unit to the task.

The Unit: Francs CFA

104

Twin 11m wooden poles class D
This unit price remunerotes :

•the supply ond implantation of an 1 Im twin
treated wooden class D pole.

It is applied as a Unit to the task.

The Unit: Francs CFA

105

Strut 12m wooden poles class D

This unit price remunerates:

-the supply and Implantation of a 1 Im strut

treated wooden class D pole.

It is applied as a Unit to the task.
The Unit; Francs CFA

106

Rigid glass insulator 30KV

This unit price remunerates :

•the supply and Installation of a 30kv Rigid

gloss insulator which insulates the cable from
the poles.

It Is applied as a Unit to the task.
The Unit: Francs CFA

107

Chain of three Insulators

This unit price remunerates:

-the supply and the fixation of the chain of
three insulators. It Is applied as a Unit to Hie
task.

The Unit Francs CFA

108

Spindle

This unit price remunerates :

-the supply and Installation of a spindle on
which a rigid glass Insulator is fixed.
It is applied as a Unit to the task.

The Unit: Froncs CFA

109

S & 1 Reinforced stalk

This Unit price remunerates :

-the supply and Installation of a Reinforced
stalk and insstollatlon accessories.

It is applied os a Unit to the task.
The Unit: Froncs

110

S & 1 Wooden crossbar 240x10X10 cm

This Unit price remunerates :

-the supply ond Installation of o Wooden
cross bar 240x 1Ox 10 cm.

It is applied as a Unit to the task.
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Tiie Unit: Francs CFA

1 .

S & 1 Galvanized steel flat brace

760X30X6 cm

This Unit price remunerates:

-the supply and installation of a galvanized
steel fiat brace 760x30x6 cm.

It is applied as a Unit To The Task.

The U/w't; Francs CFA

--

112

S & stringing 54.6 mm' Almelec cable
This unit price remunerates :

-the supply and the stringing of 54.6 mm'
Almelec coble. It Is applied as o Linear

Meter To The task.

The Linear Meter: Francs CFA

113

S & stringing 3x70 mm'+1NP+2EP

Aluminum preassembled cable
This unit price remunerates:

•the supply and the stringing of 3x70
mm'-l-l NP+2EP Aluminum preassembled

coble. It is applied as a Linear Meter to the
task.

The I/neor Meter: Francs CFA

114

Number plate + Numbering and labelling
This unit price remuneroTes :

•the supply and installation of a Number
plate, numbering and name of the contactor

OS well OS year of implantation on the pole.
It is applied as a Unit to the task.

The Unit: ; Francs CFA

115

Warning plates DM
This unit price remunerates :

-the supply and fixing of a Warning Plate.
it is applied as a Unit to the task.
The Unit: Francs CFA

116

LVAlignment support

This unit price remunerates :

•the supply and fixation of the LV Support
Alignment.

It is applied as a Unit to ^e task.
The Unit: Francs CFA

117

LV Anchoring clamp Code 603004)
This unit price remunerates :

•the supply and fixation of the LV Anchoring
clamp.

It is applied as a Unit to the task.
The Unit: Froncs CFA

lie

Type C earth plug
This unit price remunerates:

•the supply of elements constltuhrtg an earth
plug and its Installation.
It is applied as a Unit to the task.

The Unit: Francs CFA)

200 CONSTRUCTION OF A THREE PHASE LV LINE WITH 3x70 mm' +1NP+2EP PREASSEMBLED ALUMINUM CABLE

201

Studies and Pegging

This unit price remunerates :

the Studies and Pegging
it is applied as a Linear Kilometer to the

task.

The Linear Kilometer: Francs CFA

202

Excavation works

This unit price remunerates :

-the cost of excavation of holes for poles

and earthling.

It Is applied OS a Meter cube to the task.

The Meter Cube; Froncs CFA

203

S & 1 LV Alignment support

This unit price remunerates ;

-the supply and fixation of the LV Support
Alignment.

It is applied OS a Unit to the task.
The t/nit: Francs CFA

204

5 & 1 LV Anchoring clamp

This unit price remunerates s

•the supply and fixation of the LV Anchoring
clamp.
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It is applied as a Unit to the task.

T/ie Unit; Francs CFA

205

S & 1Single 9m wooden poles class C
This unit price remunerates :

-the supply and implantation of a 9m
treated wooden class C pole.

It is applied as a Unit to the task.
The Unit; Francs CFA

1.

206

S & 1Single 11m wooden poles class C
This unit price remunerates :

-ttie supply and implantation of a 11m
treated wooden class C pole.

It is opplied as a Unit to the task.

Tht Unit; Francs CFA

207

S & 1Twin 11m wooden poles doss C
This unit price remunerates :

•the supply and implantation of a 11m twin
treated wooden class C pole.

It is applied as a Unit to the task.
Tht Unif: Froncs CFA

206

S & 1Twin 9m wooden poles class C
This unit price remunerates :

-the supply and Implantation of a 9m twin
treated wooden class C pole.

It is applied as a Unit to the task.
The Unit: Froncs CFA

209

S & 1Strut 9m wooden poles class C

This unit price remunerotes:

-the supply and implantotion of a 9m strut
treated wooden class C pole.

It is applied as a Unit to the task.
T/ie Unit; Froncs CFA

-•

210

S & 1Set of six Line taps

This unit price remunerates :

-the supply and fixing of the Line tap.
It is applied as a Unit to the task.

The Unit: ^Francs CFA

211

S & 1Number plate + Numbering
This unit price remunerotes :

-the supply and installation of a Number
plate ond numbering.
It is applied as a Unit to the task.
The Unit: Francs CFA

212

Supply and stringing 3x70 mm' + 1NP +
2EP preassembled cable
This unit price remunerates :

-the supply ond the stringing of 3x70 mm'
+ 1NP+2EP preassembled cable. It Is

applied as a Linear Meter to the task.
The Linear Meter: Froncs CFA

213

S & 1 End caps

This unit price remunerotes :

•the supply ond the installation of an end
cap. It is applied as a unit to the task.
The Unit; Francs CFA

2M

Complete ENEO three phase subscription
and connection set with a three phase

meter

This unit price remunerates the purchase ans

installation of a complete ENEO ^ree phase
subscription and connection set with o three

phase meter
The Unit: Francs CFA

215

Type C earth plug
This unit price remunerotes :

-the supply of elements constituting an earth
plug and their installation.
It Is applied as a Unit to the task.

The Unit: Francs CFA)

300 CONSTRUaiON OF THREE TRANSFORMATION SUBSTATIONS EQUIPPED WITH THREE H61.160KVA 30KV/B2 TRANSFORMERS

301

S & 1Transformer H61.160KVA 30KV/B2
This unit price remunerates :

- The supply and the fixation of a 160 KVA
30KV Transformer.

It is applied os o Unif fa the task.
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r/i« Unih Francs CM

302

S & 1Galvanized steel 11m poles
lOOOdoN

This unit price remunerates :

-the supply and installation of o Galvanized
steel 11 m poles 1OOOdoN ond all brackets
, ocessorles for installation of cutouts, surge

arresters.

It Is applied OS a Unit to the task.
The Unit: francs CM

303

S & 1Type 2BH earth plug
This unit price remunerates:

-the supply of element constituting the earth
plug and Its Installation.
It is applied as a Unit to the task.
rfie Unit; froncs CM

304

S & t Chain of three insulators discharger

This unit price remunerates ;

-the supply and installotion of a chain of
three Insulators discharger which is used to
protect the transformer from surges and
overloads.

It Is applied as a Unit to the task.
Tfie Unit; Francs CM

305

S & 127kV Surge arrester

This unit price remunerates :

-the supply of o Surge arrester, It mounting

brackets and Its installation.

It Is applied as a Unit to the task.
The Unit: Francs CFA)

306

S & 1 Fuse cutout

This unit price remunerates:

-the supply and Installation of a Fuse cutout
it mounting brackets and its Installotion.
It Is applied OS a Unit to the tosk.

307

S & 1 Circuit breaker (DHP) 160KVA

This unit price remunerates :

-the supply and installation of a Circuit
breaker (DHP) 160IO/A with accessories.

It is applied as a Unit to the task.
The Un!t: Froncs CFA

308

Construction of concrete foundation

This unit price remunerates :

•The construction of a concrete block for

lACM and transformers.

It Is applied as a Unit to the task.
The Uni't: Froncs CFA

309

S & 1Earth plug for 1ACM 36KV

This unit price remunerates :

-the supply of element constituting this earth
plug and its Installation.
It is applied as a Unit to the task.
The Unit: Froncs CFA

310

S & 1 lACM 36KV

This unit price remunerates :
-The supply and Installation of an lACM.

It is applied as a Unit to the task.
The Unit: Francs CFA

311

S & 13x150 mm'-l-70 mm' underground
cable for DHP-lrantformer junction

This unit price remunerates:

-The supply and Installation of 3x 150
mm'+70 mm' underground cable for DHP-
transformer junction

It Is applied as a Unit to the task.
The Unit; Francs CFA

312

Full equipment of three phase station
This unit price remunerates :

-the supply of oil the complementary
components used for the complete
Installation of the three phase station. It Is
applied as a Unit to the task.
The UnH: Froncs CFA

400 SUNDRY EXPENSES
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401

Connection to ENEO Network

This unit price remunerates :

-the works for the interruption of eiectrlcity

on the existing line for the connection of the
newly constructed one.

it Is applied OS a Unit to the task.
The Unit: Francs CFA

402

Clearing and pruning

This unit price remunerates :

-the works of cutting and clearing of trees,
including bushes with an opening of a
corridor of 6 meters.

It is applied as a Linear Kilometer to the
task.

The tineor fC//ometen Froncs CFA

603

Transport and handling material
This unit price remunerates :

-rtie transportation of the material and Its
handling from the place of supply to the
construction site.

It Isapplied as a Ton per Kilometer to tfse
task.

The Ton per /ftVomefer: Froncs CFA

404

Transport of wooden poles
This unit price remunerates :

•the transportation of the poles and its
hondling from the place of supply to the
construction site and their distribution.

It is applied as a Ton per Kilometer to the
task.

The Ton per Kilometer: Francs CFA

405

Transportation of workers
This unit price remunerates :

-the transportation of workers on the work
site ond their return.

It is applied as per day to the task.
Per Day: Froncs CFA

406

I Siteinstallation
This unit price remunerates :

-the installation and dismounting of all
necessary structures in order to provide
offices, lodging and stores facilities for
workers and materials as well as project

sign boards
It is applied as per day to the task,

lump Sunv Francs CFA

COMPANY:
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BILL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION OF NGVUINKEI - LUM
NTOWEL VILLAGES IN OKU SUBDIVISION BUI DIVISION (STEP I): NGVUINKEI.

Ref

N°
DESCRIPTION OP WORKS UNIT QTY

SUPPLY LABOUR

S & L TOTAL

U.P T.P U.P T.P

100 CONSTRUCTION OF A MV/LV MIXED THREE PHASE LINE WITH 3x54.6 mm' ALMELEC AND 3x70mm'+lNP+2EP ALUMINUM CABLES

101 Studies ond Pegging (Code 10000) Km 0.12

102 Excavation works (Code 10001} m' 0.4340

103 S & 1U bolt (Code 607 13} U 12

104
S & 1Single 11 m wooden poles, class D
(Code 601014}

U 0

105
S & i Twin 1 Im wooden poles, class 0 (Code
601015)

U 1

106 S & 1Twin 12m wooden poles, class D U 0

107
S & 1Strut 12m wooden poles, class D(Code
601016)

U 1

108
S & 1Rigid gloss Insuiotor 30KV (Code
601001)

U 2

109
S & 1Chain of three insulators (Code
601002]

U 12

110 S & 1Spindle (Ref 23 00? 060 115} U 2

111 S & 1 Reinforced stalk (Code 504026) U 0

112
S & 1 Wooden crossbar 240x 1Qx 10 cm

(Code 107012}
U 13

113
S & i Goivanized flat brace 760x30x6 cm

fCode 601025)
U 26

114 S & Stringing 54.6 mm' Almelec cable LM 369.0

115
S & Stringing 3x70 mm'+lNP+2EP
preassembled cable

LM 126.0

116
S & i Number plate + Numbering (Code
M3013)

U 2

117 S & 1Warning plates DM (Code 601005} U 2

118 S & i IV Alignment support (Code 603001} U 2

119 S & i LV Anchoring clamp (Code 603004) U 4

120 S & 1Type C earth plug (Code 603007) U

Sub-Total 100

200 CONSTRUaiON OF THREE PHASE LV LINE WITH 3x70 mm' +1NP+2EP PREASSEMBLED ALUMINUM CABLE

201 Studies and Pegging (Code 10000) Km 3.440

202 Excavation works (Code 1000?) m' 38.0

203 S & 1LV Alignment support (Code 603001} U 58

204 S & I LV ArKhoring clamp (Code 603004) U 54

205
S & i Single 9m wooden poles, class C (Code
603008)

u 53

206
$ & 1Single 1 Im wooden poles, class D
(Code 601014)

U 5

207
5 & 1Twin 1 Im wooden poles, class D (Code

601015)
u 4

208
S & 1Twin 9m wooden poles, class C (Code
6030091

u 15

209
S & 1Strut 9m wooden poles class C (Code
603010)

u 8

210
S & 1Set of six LV line tops (Code
3504035)

u 5

211
S & i Number piate + Numbering (Code
113013)

u 85

212
S & Stringing 3x70 mm'+lNP+2EP
preassembled cable

LM 3,612.0

213 S & i End caps (Code 112027) U 8

214

Supply and installation of a complete ENEO
Subscription and connection set with a three
phase meter

U 1

215 S &1Type C earth plug (Code 603007) U 18
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Sub Tokd 200 1 1 1 1 1 1 1
300 CONSTRUaiON OF A TRANSFORMATION SUBSTATION SQUIPPED WITH A H61.160KVA 30KV/B2 TRANSFORMER

301
S & 1160 KVA/30KV three phase
Transformer

U 1

302 S & 1Galvanized steel 1 Im poles lOOOdaN U 2

303
S & 1Type 2BH earth plug (Ref 23 001

060412)
U 1

304
S & 1 Chain of three Insulators

dlscharqer(Ref 23 001 060 115}
U 3

305
S & 127KV Surge arrester (Ref 23 001
060127)

U 3

306 S & 1Fuse cutout (Ref 22 001 050038) U 3

307 S & 1Circuit breaker (DHP) 160kVA U 1

308
Construction of concrete foundation (Code

102001)
U 2

309
S & 1Earth plug for lACM 36KV (Ref 23
001 060125)

U 1

310 5 & 1lACM 36KV (Ref 23 001 060126) U 1

311

5 & Stringing 3x150 mm2+70 mm'
underground coble for DHP - transformer

junction

Lm 3

312 Full equipment of transformation substation LS

Sub-Total 300

400 SUNDRY EXPENSES

401
Connection to ENEO Network (Ref 22 001

050022)
U

402 Clearing and pruning (Code 801002) Km 2

403
Transport and handling material (Code
2003)

T/Km 3

404 Transport wooden poles (Code 2004) T/Km 4

405 Transport of workers (Code 2005) Day 2

406 Site instollation LS

Sub-Total 400

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (2.2%)

TOTAL WITH TAXES

NET PAYMENT

The present biil is fixed of the sum all taxes inclusive of
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Document N°. 8

SCHEDULE OF SUB-DETAILS OF PRICES
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Price H"

Designation of work.

Unit

Quantity

Daily output

SUBDETAILS OF PRICES

DESIGNATION ;

No Doily out put Total quantity Unit
Duration of

activity

No

WORKMANSHIP

Category Daily wage
Days

break up
Amount

TOTAL A

EQUIPMENT/MECHINES

Type No Daily rate
Days

break up
Amount

TOTAL B

MATERIALANDMISCELLANOUS

Type Unit Unit cost Quantity Amount

TOTAL C

D DIRECT TOTAL COST A+B+C

E GENERAL SITE EXPENESES Dx%

F GENERAL OFFICE EXPENSES Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST (HT) G+H

V UNIT COST (HT) P/Q'TY
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Document N°. 9

MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN

PAIX-TRAVAIL-PATRIE

PRESIDENCE DE LA REPUBLIQUE

REPUBLIC OF CAMEROON

PEACE-WORK-FATHERLAND

PRESIDENCY OF THE REPUBLIC

MINISTERE DES MARCHES PUBLICS MINISTRY OF PUBLIC CONTRACTS

JOBBING ORDER N^ JO/RDMINMAP/NWRTB/2018 OF 2018

Awarded after OPENED NATIONAL INVITATION TO TENDER N" /ONIT/RDMINMAP/NWRTB/2018
OF _/_/2018 FOR THE RURAL ELECTRIFICATION OF NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU

SUB DIVISION, BUI DIVISION (STEP 1): NGVUINKEI.

Project Owner: THE REGIONAL DELAGATE OF WATER RESOURCES AND ENERGY FOR NORTH WEST
Tel: 233 36 29 06

HOLDER:

P.O. Box

Business Registry N®..

Taxpayer's No.

SUBJECT : Execufion of

PLACE :

EXECUTION DEADLINE :.

AMOUNT IN CFA F:

Fax:

at

y/orks;

months

lAT

EVAT

VAT (19.25%)

AIR (Income tax) (2.2%)

Net to be paid

FINANCING

BUDGET HEAD

: [indicate the source of financing]

: [to be complefecf]

SUBSCRIBED ON:.

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by.

the "Contracting Authority"

On the one hand,

And

P.O. Box

(enterprise)

Tel; Fax;

Business Registry No.

Taxpayer's No.

hereinafter referred to

Represented by M Its General Manager, hereinafter referred to as the "Contractor'

On the other hand,

Agree on the following:
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Summary

Part I: Special Administrative Conditions (SAC)

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page. and last of Contract N® JO/RDMINMAP/NWRTB/201 8 OF 2018
Awarded after OPENED NATIONAL INVITATION TO TENDER N® /ONIT/RDMINMAP/NWRTB/2018 OF
_/_/201 8 FOR THE RURAL ELECTRIFICATION OF NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU SUB
DIVISION, BUi DIVISION {STEP 1): NGVUINKEI.

With

For the execufion of works

EXECUTION DEADLINE months

Amount of Contract In CPA F:

lAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)

Net to be paid

Read and accepted by the Contractor

foloce of slanaturel fdatel

Signature of Contracting Authority

fplace of slanaturel fdatel

Registration
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Document N°. 10

FORMS AND MODELS TO BE USED BY

BIDDERS
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Annex N® 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I the undersigned, {Indicate the name and capacity
of signatory},
Nationality
Representing the company or enterprise or group with head office at

registered In the trade register of Under the number

In my capacity as of PO
box hereby acknowledge receipt of the file for Opened National Invitation to Tender
N° for the

And hereby declare my intention to tender for the said contract.

Done at

Signature of
In the capacity of

Duly authorized to sign the tenders on behalf of
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Annex N" 2: MODEL BID

I the undersigned, {indicate the name and capacity of signatory)
Representing the company or enterprise or group with head office at

registered in the trade register of Under the number

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N®
/ONIT/RDMINMAP/NWRTB/201 8 of For the Electrification of Ngvuinkei - Lum - Ntowel

villages in OKU Sub Division, BUI Division (step 1): Ngvuinkei.
after having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;

• Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;

• Submit and commit myself to execute the works In accordance with the Tender File, in return for the
prices which I myself establish for each type of structure which prices reveal the amount of the
tender at ( in figures and words) FCFA exclusive of VAT and at

(in figures and in words) FCFA inclusive of all taxes.

• I pledge to execute the works within a deadline of months.

• I pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;

The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
N®! opened in Bonk Branch.
Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Done at

Signature of

In the capacity of

Duly authorized to sign the tenders on behalf of
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Annex N" 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority . .

Whereas the undertaking Hereinafter referred to as the "bidder" has submitted

his tender on for the Electrification of NGVUINKEI - LUM - NTOWEL VILLAGES in OKU Sub

Division, BUI Division (step 1): Ngvulnkel, hereinafter referred to as "the tender" and to which must be
attached a bid bond equivalent to FCFA.

We (name and address of the bank), represented by (names of
signatories), hereinafter referred to as "the Bank" hereby declare to guarantee payment to the Delegated
Contracting Authority of the maximum sum of that the bank pledges to pay
in full to the Delegated Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Delegated Contracting Authority
during the period of Bid validity:

• Foils or refuses to sign the contract, even though required to do so;

• Foils or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.

We undertake to pay the Delegated Contracting Authority on amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting Authority
having to substantiate his demand, provided that in its demand the Delegated Contracting Authority shall
note that the amount claimed by him Is due, because one or the other or both of the above condition(s) has
(have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause It to take effect should reach the bank by registered mail with an acknowledgement of
receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

at on

(Bank's signature
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Annex N° 4: MODEL FINAL BOND

Bank:

Reference of the Bond N®:

Addressed to The Regional Delegate of Public Contracts for North-West "Delegated Contracting Authority"

Whereas (Name and address of Contractor) hereinafter referred to "the Contractor",

pledge, In execution of the Contract, to carry out the works of the Electrification of NGVUINKEI - LUM -

NTOWEL VILLAGES In OKU Sub Division, BUI Division (step 1): Ngvuinkel.

Whereas It is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting Authority

a final bond of two percent (2%) of the amount of the Contract as security for compliance with the
Contractor's performance obligations In accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

We, (name and address of bank),

Represented by (name of signatories)
hereinafter referred to as "the Bank", and we pledge to pay to the Delegated Contracting Authority within

a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has

not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sum of (In letters and In
words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our

part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mall with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of Its Interpretation and execution, be subject to Cameroon law, Cameroon
courts shall be the only iurlsdlctlons competent to rule on this pledge and Its consequences.

Signed and authenticated by the bonk at on

[signature of the bank]
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Annex N® 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank:

Reference of the Bond No:

Addressed to The Regional Delegate of Public Contracts for North-West

Hereinafter referred to as "The Delegated Contracting Authority"

Whereas (name and oddress of Contractor) hereinafter referred to "the Contractor",
pledge , In execution of the Contract, to carry out the works of the Electrification of Ngvulnkel - Lum •
Ntowel Villages In OKU Sub Division, BUI Division (step 1): Ngvulnkel.

Whereas it Is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

We, (name and address of bank).

Represented by (name of signatories) and hereinafter referred to as
"the Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for a maximum amount of (In figures and in
letters) corresponding to ten percent (1 0%) of the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within a maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his contractual
obligations or Is Indebted to the Delegated Contracting Authority within the meaning of the contract,
amended where need be, by Its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any $um(s) within the limits of the amount equal to ten percent (10%) of the
total amount of the works featuring In the final detailed account, without the Delegated Contracting
Authority having to prove or give the reasons nor the motive for the amount of the sum Indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter Into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and Its consequences.

Signed and authenticated by the bank at on
[signature of the bank]
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ANNEX N*' 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N" 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

Manager/Technical Director/Engineer of

Has effectively visited the site for

; In view to tender for the said project.

This attestation Is Issued to serve the purpose for which It Is intended for.

The Beneficiary the Entrepreneur
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Annex N® 8: MODEL SITE VISIT REPORT

I) INTRODUCTION „ .

TENDER NO

NAME OF THE ENTERPRISE:

DATE:

II) COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3- Vegetation:

4- Topography of the site: :

III) AVAILABILITY OF SERVICES

IV) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI) CONCLUSION

Signature of the contractors' engineer
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Annex N** 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NO YEAR

NAME OF

THE

PROJECT

NAME OF THE

PROJECT OWNER

AND TELEPHONE

NUMBER

ORIGINAL

PROJECT

AMOUNT

CONTRACT

AMOUNT

CONTRACT

DURATION

DATE OF

ACCEPTANCE

DONE ON AT

Mr

SIGNATURE
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Annex N® 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project name)

NO DESIGNATION OF

THE EQUIPMENT
DESCRIPTION, MARK

AGE AND

STATE

NUMBER

AVAILABLE

OWNER OR

NOT

DONE ON AT

Mr

SIGNATURE
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ANNEX No. 6: Framework of schedules

DESIGNATION :

No Dally out put
Total

quantity
Unit

Duration

of activity

No

1 WORKMANSHIP
Category

Daily

wage

Days

break up
Amount

TOTAL A

EQUIPMENT/MECHINES

Type No Daily rate
Days

break up
Amount

TOTAL B

MATERIALANDMISCELLANOUS

Type Unit Unit cost Quantity Amount

TOTAL C

D DIRECT TOTAL COST A+B+C

E GENERAL SITE EXPENESES Dx%

F GENERAL OFFICE EXPENSES Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST (HT) G+H

V UNIT COST (HT) P/Q'TY
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Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to

commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of rtie Tender File (TF) by the Tenders Board.

The Project Owner Is bound to fill the questionnaire In annex 1 accompanied by justifications of the said
studies.

Annex N®. 7\ Justification of preliminary studies

1. Attach the preliminary studies.

2. Indicate

2.1. The date studies were carried out;

2.2. The name of the Public or private Project Manager

2.3. References of the Contract, If Private Manager carried It out;

2.4. If maintenance works

2.4.1 Description of the studies;

2.4.2 Attach the outline of the Itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works

2.5.1 Are quantities In the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before faking a decision, seek expert advice on the quality of
the studies.
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Document N°.12

LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED

TO ISSUE BONDS FOR PUBLIC

CONTRACTS

I- BANKS

1. Afrlland First Bank

2. Banque Atlcntlque

3. Banque Gabonalse pour le Financement International (BGFI BANK)

4. Banque International du Cameroun pour I'Epargne et le Credit (BICEC)

5. cm Bank

6. Commercial Bank of Cameroon (CBC)

7. Ecobank

8. National Financial Credit Bank

9. Societe Camerounaise de Banque ou Cameroun

10. Societe Generale Cameroun

11. Standard Chartered Bank Cameroon

1 2. Union Bank of Cameroon

13. United Bank for Africa.

II" Insurance companies

14. Chanas Insurance

15. Activa Insurance

16. Zenithe Insurance SA BP Douala
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EVALUATION GRID

Opened Nafional Invitation to Tender Ns /ONIT/RDMINMAP/NWRTB/2018 OF _I_J20\8
FOR THE RURAL ELECTRIFICATION OF NGVUINKEI - LUM - NTOWEL VILLAGES IN OKU SUB DIVISION, BUI

DIVISION (step!): NGVUINKEI.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DERDMINMAPRIPTION

A.l Certified Copy of the Business Registration, not more than three months old.

A.2
Declaration of intention to tender stamped with the tariff In force (written by the bidder)

with a fiscal stamp.

A.3

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

Commerce, Industry and Trade of the place of residence of the bidder, not more than three

(03) months.

A.4

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

Ministry in charge of Finance or by a foreign bank the first order not more than three

months.

A.5 Purchase receipt of Tender File issued by Public treasury

A.6
A bid bond of 800 000 (eight hundred thousand) CFAF issued by a first rate-bank

approved by the Ministry in charge of Finance in conformity with COBAC conditions

A.7
An attestation of non-exclusion from Public Contracts issued by the Public Contract

Regulatory Board (ARMP)

A.B
An Attestation of the National Social Insurance Fund stating that the bidder has met all his

obligations vis a vis the Fund; the attestation valid within the given time.

A.9 A valid Certificate of imposition certified by the chief of center for taxation

A.IO
Business License (photocopy certified by the chief of center of Taxes, not more than three
months).

A.n Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A.12

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all

the statutory declarations in issues of taxes in the current financial year; this certificate

should be less than three months old.

A.13 Plan and attestation of location of the Company signed by the Chief of Taxation

A. 14 Power of attorney if necessary

A. 15 Attestation of non-Bankruptcy

The absence or the nonconformity of the one of these documents will result to the elimination of the

offer

The second Internal Envelope shall be labeled «ENVELOPE B; TECHNICAL DOCUMENT» and shall

contain the follov/Ing:

General presentation of bids

- Presence of all documents yes/no

- Properly bound yes/no

-Table of content yes/no

- Separators in colour apart from white yes/no

- Order prescribed respected yes/no

- Clearness of the documents yes/no

TOTAL 1 /6

a. The company references



References of the company in electrification works or similar works for the past
three years:

-At least 02 certified copies of similar contracts visa and legalized by a
competent administrative authority above SOmillion involving installation of a
step down transformer (1 '̂ and last pages) and PV of final reception for works
realized before 2015 and provisional reception for works realized in 2016

yes/no

-At least 02 certified copies of similar contracts visa and legalized by a
competent administrative authority below 50million and more than 20 million
involving the atleast 1km of medium voltage transportation (1^^ and last pages)
and PV of final reception for works realized before 2015 and provisional
reception for works realized in 2016

yes/no

-At least 02 certified copies of sjmiior contracts visa and legalized by a
competent administrative authority below 20milllon and atleast OSmlllion
involving atleast 500m of low voltage transportation(l^' and last pages] and PV
of final reception for works realized before 2015 and provisional reception for
works realized in 2016

yes/no

TOTAL 2 /3

b. Equipment

- Proof of ownership or hired of a yard truck yes/no

- Proof of ownership or hired of a vibrator in good operating condition yes/no

- Proof of ownership or hired of a electric drill yes/no

- Proof of ownership of engine saw Yes/no

- Proof of ownership of GPS device yes/no

- Proof of ownership of an electrical tool kid comprising: climbers,
spades, dig axes, drill, service cord, set of screws drivers, pegging
markers, fork, siqnallinq cones, pliers

yes/no

TOTAL 3 /6

c. Qualification of site personnel

- Orqanizational Chart of the enterprise yes/no

- Orqanizational Chart of site with comments yes/no

Works Director: Electrical or Rural Engineer with atleasr 05 yrs experience

- Diploma of work Director certified yes/no

- CV signed and dated yes/no

- Professional experience of works Director at least five years yes/no

- Attestation of availability dully signed by the bearer yes/no

- attestation of presentation of originals yes/no

Site foreman; Senior Electrical Engineering technician with atleasr 03 yrs
experience

- Certified copy of certificate of Foreman yes/no

- CV signed and dated by site foreman yes/no

- Professional experience of site foreman at least five years yes/no

89



- Attestation of avallobilitv yes/no

- attestation of presentation of originals of certificate yes/no

Chief technician: of least BAG in electricity and at least 03 yrs of experience

- Certified coov of diDlomo yes/no

- CV signed and dated yes/no

- Attestation of availability yes/no

- attestation of presentation of orlqinals of certificate yes/no

- Professional experience of chief technician at least three years yes/no

TOTAL 4 /17

d The methodology of intervention and execution of work

- Site Visit report signed and dated by the bidder yes/no

- Detailed technical note on the organization and execution of works... yes/no

- Coherence of synchronized Planninq of execution of works yes/no

- Coherence of individual protection plan (IPP) within the proiect site yes/no

- Coherence of the General Security and Safety Plan (GSSP) within the
proiect site

yes/no

- Description of the socio - environment measures for the site protection.. yes/no

Attestation of site visit signed by the bidder on honoured
yes/no

- Coherence in the plannina of execution yes/no

- Plan of supply of materials yes/no

- - detailed manpower deployment plan yes/no

-Technical note drawn from site observations and recommendations yes/no

- CCTP dully initialled on each page, signed and dated on the last page yes/no

TOTAL 5 712

e- Pre-financing

Attestation of credibility shall be at least 85% of the bid price... yes/no

TOTAL 71

TOTAL = TOTALl + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALS 744

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 A submission letter, signed, dated and stamped.fsee ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes

(HT) and with taxes (TTC)
C4 Sub details of unit prices

This evaluation will be done In a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37/43 (75%) of the essential criteria taken in account.
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The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (75%) of the essential criteria.

A. Eliminatory criteria

1- Absence or non-conformity of an element in the administrative file;
2- Deadline for delivery higher than prescribed;
3- False declaration or falsified documents;
4- Absence or insufficient bid bond;
5- A bid with the external envelope carrying a sign or mark leading to the Identification of the

bidder;

6- Incomplete financial file.

7- Non respect of 37/43 (75%) of essential criteria
8- Change of quantity or unit
9- Non completion of any project in the previous year in the Country and suspended by MINMAP in

2018

B. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and Initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail Is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37/43 (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 37/43 (75%) of the essential criteria.
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