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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE PEACE —~ WORK - FATHERLAND
MINISTERE DE L’ADMINISTRATION TERRITORIALE .MINISTRY OF TERRITORIAL A;JMINISTRATION
REGION DU NORD-OUEST - NORTH-WEST REC;ION-I
SERVICE DU GOVERNEUR GOVERNORS' OFFICE

TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER
Ne ©04 JONIT/GOV/NWRTB/2019 OF 2.2_/0"%_ /2019 BY EMERGENCY
PROCEDURE FOR THE RURAL ELECTRIFICATION OF BAMBILI UNITY IN-STRENGHT
MIXED FARMING (NEKIEGHE QUARTER) IN TUBAH SUBDIVISION, MEZAM DIVISION _
(STEP 1).

Financing: Public Investment Budget - 2019 . T

1. Subject of the Invitation to Tender:

Within the framework of 2019 Public Investment Budget, The Governor of the North-West Region,
Delegated Contracting Authority, hereby launches an Opened National Invitation to Tender by emergency
procedure for the Rural Electrification of Bambili Unity In-Strenght Mixed Farming (Nekleghe Qucrfer) in
Tubah Subdivision, Mezam Division [Step 1). - :

2. Nature of work:
Work to be done consists of
v" Construction, of a MV three phase line covering a distance of 3200m, ‘with 3x54.6mm?2 Almelec
cable;
v" Production and validation of environmental impact notice
¥" The Sundry expenses will consist of :
» Clearing and pruning 7m width on each side of the network.
» Transportation of wooden poles, materials and workers.

3. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of the
works forming the subject of this Invitation to Tender is one hundred and twenty (120) days.

4. Lot
The work Is as follows: The rural electrification of Bambili Unity In-Strenght Mixed Farming {Nekieghe
Quarter) in Tubah Subdivision, Mezam Division of the North West Region (step 1).

5. Estimated cost
The estimated cost after preliminary studies is 49,609,000 (forty nine million six hundred and nine
thousand) CFAF.

6.  Participation and origin
Participation to this Invitation to Tender is opened under the same conditions to all Cameroonian
companies and business persons that have proven experience in the field of electricity and provided they
are in compliance with the Cameroonian laws.
7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2019 Public
Investment Budget



_____

8. Bid bond

The bidder must include in his administrative documents, a bid bond issued by a first-rate financial
establishment approved by the Ministry in charge of Finance and whose list is found in document Ne. 12 of
the Tender File, of an amount of 992,000 (nine hundred and ninety two thousand) CFAF and valid for
thirty {30} days beyond the date of validity of bids,

9.  Consultation of Tender File:
The file may be consulted during working hours at the Governor's Office for North-West in
Bamenda, as soon as this notice is published.

10.  Acquisition of Tender File: :

The file may be obtained from the Governor’s Office for North-West in Bamenda, as soon as this
notice is published against payment of the sum of 82,000 {eighty two thousand) CFA Francs, payable at o
Public Treasury, representing the cost of purchasing the Tender File.

11. Submissien of bids:
Each offer drafted in English or French in 07 {seven) copies including 01 {one) original and 06 (six)

coples marked as such, should reach the Governor's Office for North-West in Bamenda, not later than
13 /2%{2019 at 11:00am local time and should carry the inscription:

"Z< OPENED NATIONAL INVITATION TO TENDER Ne225/ONIT/GOV/NWRTB/2019' OF 226272019 BY
EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION-OF BAMBILI--UNITY" IN_—STRENGHT -
MIXED FARMING {NEKIEGHE QUARTER) VILLAGE IN TUBAH SUBDIVISION, MEZAM DIVISION (STEP - .
1). >>

“To be opened only during the bid-opening session"

12. Admissibility of bids

Under penalty of being rejected, only originals or cerhfled true copies signed by the issuing service or
administrative authorities {Senior Divisional Officer, Divisional Officers....) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submlsswn of bids.-or may
be established after the signature of the tender notice : -
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance,

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on fhelj_Pi/20]9 at 12: 00 noon local time, at the Governor's Office of
North-West in Bamenda, in the conference hall of the regional Tenders' Board, by its competent members.
Oniy bidders may attend or be represented by duly mandated persons of their choice and having a goed
knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. Absence or non-conformity of an element in the administrative file;

2. Deadline for delivery higher than prescribed;

3. False declaration or falsified documents;

4. Absence or insufficient bid bond;

5. A bid with the external envelope carrying o sign or mark leading to the identification of the
bidder;

6. Incomplete financial file;
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7. Change of quantity or unit;

8. Non respect of 33/44 (75%) of essential criteria;

9. Non completion of any project in the previous years in the North West Region and suspended
by MINMAP in 2019.

B. Essential eriteria

T- General presentation of the Tender Files;
2- Financial capacity; ¢
3- References of the company in similar achievements visa by the competent authority; - -
4- Quality of the personnel;
5- Technical erganization of the works;
6- Safety measures on the site;
7- Logistics;
8- Attestation of site visit duly signed by the traditional ruler of Bambili Village or signed on
honour by the bidder and report of site visit with pictures;

T Tt 7T 0 Qs Speclal Technhical Clauses initialed in all the pages Spetial Technical Clauses initialed in all the —* " *.
) pages, signed stamped and dated on the last page;

. 10 Special Administrative Clauses completed and inftialed in all rhelpages servicés.du.Gouverneur- « . .2
du Nord-Ouest.

15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of
34/45(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest _
amount, in’ conformity with the regulations of the Tender Documents and havmg sohsfled 10 100% of the T
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eliminatory criteria and at least 33/44(75%) of the essential criteria. v o o
. 16, Validity of bids

Bidders will remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical infermation may be obtained during working hours from the Governor's
Office for the North-West in Bamenda.

27 MRS 2019

Done ot Bamenda on

The Governor North-West Region

{Delegated Contracting Authority)

U GAMER '
Copies: 0? c,AMEROO W

- RD MINEE/NW /B'DA
-  ARMP BAMENDA

- RD/MINMAP/NW

- Chairperson of RTB

- Notice Board

- File/archive




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMERCON

PAIX - TRAVAIL - PATRIE PEACE — WORK - FATHERLAND
MINISTERE DE L'ADMINISTRATION TERRITORIALE MINISTRY OF TERRITORIAL ADMINISTRATION
REGION DU NORD-QUEST NORTH-WEST REGION

SERVICE DU GOVERNEUR GOVERNORS' OFFICE -

AVIS D'APPEL D'OFFRES

AVIS D’APPEL D'OFFRES NATIONAL OUVERT N°205/AONO/GOV/CRPMNO/2019 DU2ZZ b7 2019 EN
PROCEDURE D'URGENCE POUR L'ELECTRIFICATION RURALE DU VILLAGE BAMBILI UNITY IN-
STRENGHT MIXED FARMING (QUARTIER NEKIEGHE) DANS L’ARRONDISSEMENT DE TUBAH,

DEPARTEMENT DU MEZAM (PHASE 1).

Financement : Budget d’Investissement Public 2019

Ty Obiei de I'Appe! d'Offre

Dans le cadre de |'exercice budgétaire 2019, le Gouverneur de’la Région du:Nord-Ouest; Autorité~ ™
Contractante Délégue lance un Appel d'Offres National Ouvert en’procédure d'urgence pour les travaix

d'électrification du village Bambili Unity In-Strength Mixed Farming {Quartier Nekieghe} dans
I'Arrondissement de TUBAH, Département du MEZAM (phase 1).

2. Consistance des travaux
Les travaux comprennent notamment :
- Construction d'une ligne MT triphasée sur une distance de 3200m ‘avec du céble Aimelec
3x54,6mm?; i e
-=  Production et validation de la Notice d'Impact Environhemental ; -
- Les prestations diverse comprennent :
o Abattuge et élagage de 7m sur chaque cote du résequ.”
o Transport des poteaux bois, matériels and ouvriers.

3. Délais d'exécution
Le délai maximum prévu le Maitre d'Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d'offres est de cent vingt (120) jours.

4. Allotissement

Le travail est ci-aprés défini :
Electrification rurale du village Bambili Unity In-Strenght Mixed Farming (Quartier Nekieghe) dans
PArrondissement de Tubah, Département du Mezam.

5. Coit prévisionnel '
Le colt prévisionnel de I'opération & |'issue des études préalables est de quarante-neuf million six
cent neuf mille francs {49,609,000) FCFA.
6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais,

7. Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d'lnvestissement Publics
MINEE du Cameroun de |'exercice 2019,
8. Cautionnement provisoire



Chaque soumissionnaire dolt joindre & ses piéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans
la piéce 12 du DAO, d'un montant de neuf cent quatre-vingi-douze mille (992,000) ECFA et valable
pendant trente (30) jours au-deld de la date originale de validité des offres.

9. " Consultation du Dossier d'Appel d'Offres i
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables aux services du
Gouverneur du Nord-Quest, dés Publication du présent avis. -

10. . Acquisition du Dossier d"Appel d'Offres S -

le dossier peut étre obtenu aux heures ouvrables services du Gouverneur du Nord Quest, dés
Publication du présent avis, contre présentation d'une quittance de versement av Trésor Public de la somme
non remboursable de 82,000 (quatre-vingt-deux mille) Francs CFA.

11. Remise des offres

Chaque offre rédigée en francais ou en anglais en sept (07) exemplaires dont un {01) original et
six {06) copies marquées comme telles, devra parvenir contre récépissé services du Gouverneur du Nord-
Quest, au plus tard _le lﬁ/&/zow a 11 h-00; heure locale et devra i1 porter la mention:svivante :

. (WAVIS D'APPEL D'OFFRES NATIONAL OUVERT N°Z25/AONO/GOV/CPMNW/2019 EN PROCEDURE"
D'URGENCE POUR L'ELECTRIFICATION DE BAMBILI UNITY IN-STRENGTH-MIXED FARMING (NEKIEGHE
QUARTER) DANS L'ARRONDISSEMENT DE TUBAH DANS LE DEPARTEMENT DU MEZAM (PHASE 1)»
«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

12. Recevabilité des offres

Sous peine de rejet, les pigces du dossier administratif requises doivent &tre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une auterité- administrative- (Préfet, Sous-
préfet,...), confoermément aux stipulations du Réglement Particulier de 'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant Ia.date originale de dépét- des offres.

ou avoir été établies postérieurement & la date de signature de 'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

13. Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le 13 242019 & 12h00, heure locale, dans la salle de conférence de la
Commission de Passation de Marchés siégeant en présence des soumissionnaires ou de leurs représentants
dUment mandatés et ayant une parfaite connaissance du dossier.

14.  Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres sulvants :

A - Critéres éliminatoires
Il s'agit notamment:

1- Absence ou non-conformité d'une piéce administrative ;
'2- Délai d'exécution supérieur & celui prescrit (supérieur & trois mols) ;

3- Fausses déclarations ou pléces falsifiées;

4- Absence ou insuffisance de la coution provisoire de soumission;

5- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
6- Offres financiére Incompléte,

7- Le changement d'une unité ou d'une quantité dans M'offre financiére ;
8- Le non-respect de 33/44(75%) des critéres essentiels ;

9- Non achévement d'un projet pendant les années antérieures sur I'étendue du Territoire National
ou suspendu par [e MINMAP en 2019.



B - Critéres essentiels .
Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de I'offre ;
2- Capacité financiére ;

3- Références de l'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- QOrganisation technique des travaux ;

G- Sécurité au chantier ;

7- Moyens logistiques ; *

8- Attestations de visite de site signée par I'autorité traditionnelle de Bambili ou signée sur I'honneur
par le soumissionnalire et rapport de visite du site avec photos ; i

9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ; S

10-Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page.

Les critéres essentiels sont soumis @ des minima dont le détail est donné dans le Réglement Particulier
de I'Appel d'Offres (RPAQ).

15. Afttribution

Cette évaluation se fera de maniére purement positive [oui) ou négative {non) avec un minimum
acceptable d'au moins 33/44(75%) de I'ensemble des critéres essentlels pris en compte.
*Le marché sera attribué au soumissionnaire qui aura proposé I'6ffre 16 moins disante, conforme pour
l'essentiel aux prescriptions du Dossier d!Appel d'Offres, ayant satisfait:d 100% des critéres éliminatoires ™ -~ -

et au moins 33/44(75%) des critéres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 90 jours & partir de la date limite
fixée pour la remise des offres.

17.  Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre’ 6btenus tuprés des Services 'du * =
Gouverneur du Nord-Cuest. .

Fait & Bamendaq, le 2 2 HARS 2019

. Le Gouverneur du Nord-Ouest
Autoriié Contractante Délégue)

- DRMINEE/NW /B'DA
- ARMP ; ; \

- DR/MINMAP /NW | ST\ _
- Maitre d'Quvrage ' B 1

- Présidents CRPM ; ' “1 i J /
- Affichage. '

- Chrono/archive
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-Article 3: Fraud and corruption
. 3.1 The Contracting Authority requires of bidders and Contracters the strict respect- of- rules- of

A. General

Arficle 1: Scope of the tender

1.1 The Delegated Contracting Authority, The Governor of the North-West Region hereby launches an
Opened National Invitation to Tender N° __ /ONIT/GOV/NWRTB/2019 OF _ [ /2019 by
emergency procedure for the rural electrification of Bambili Unity In-Strenght Mixed Farming
{Nekieghe Quarter) in TUBAH Subdivision, Mezam Division (Step 1).

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order. )

1.2 In this Tender File, the term “day” means a calendar day,

Aurticle 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

i - CE R L s

professional ethics during the award and execution of Public Contracts. By virtue of this principle:
a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a Public official during the award or execution of a Contract;
i) Is involved in “fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the
 award or execution of a Contract;

iti) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at arfificially mcmwmmg the
prices of bids at levels not corresponding to those resulting from ¢ompetition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of «
Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candtdates retained after a pre-

qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder}
must be from an eligible country, in accordance with the funding agreement.
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{b) A bidder {including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise {or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and octher
documents used within the scope of Contracts awarded for this Invitation to Tender; or

i} Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more than one bid.

iif} The Contracting Authority or Pr0|ect Owner has financial interests in the capﬂc[ in.a way as to

compromise the transparency of the procedures of award of Public Contracts. S

() The bidder must not have been excluded from bidding for Public Contracts.

(d} A Coameroonian Public enterprise may participate in the consultation if it can demonstrate that it
s {i) legally and financially autonomous, (ii) manoged according to commercial laws and (iil} not
under the direct supervisory authority of the Contracting Authority or Project Owner,

~Article 5: MEZAMIding materials, materials, supplies, equipment-and authorised services™

_5.1 MEZAMIding materials, the Contractor's materials, supplies, equipment and services forming: the
subject of this Jobbing Order-must originate from countries meeting the criteria of origin defined
in the Special Regulations of the Invitation to Tender and all expenditure done’ within the context
of the Jobbing Order shall be limited to the said MEZAMIding materials, matenols, supplies,
equipment and services.

5,2 Within the meaning of this 5.1 above, the term "originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services
originate,

Article 6: Qualification of bidder DT

6.1 As anintegral part of their bid, bidders must: S P AT

(@) submit a power of attorney making the signatory of the bid bound by the bid; and

{b) provide all information {complete or update information included in their' request for pre-
qualification which may have changed in the case where the candidates tock part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

{i) The production of certified balance sheets and recent turnovers;

(i} Access to a line of credit or availability of other financial resources;
{iii) Orders acquired and Contracts awarded;

{iv) Pending [itigations;

{v) Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

{a) The bid must include all the information listed in article 6{1) above. The Special Regulations must
indicate the information to be furnished by the group ond that to be furnished by each
member of the group;

13
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(b)}The bid and the Jobbing Order must be signed in a way that is binding en all members of the
group;

(c} The nature of the group {joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &

. vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e} In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account, On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender. . .

‘6.4 Bidders requesting to benefit from the margin of preference must furnish all the r;ecessory
informaticn to prove that they satisfy the eligibility criteria set in qrhcle 33 of the General Regulations
of-the Invitation, to. Tender. e T T e e s e

Amcle 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal acc1dent [oss or
material damages, costs and fees incurred from this visit, . .

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to-
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets” the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum {addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

. The Tender Notice;

. The General Regulations of the Invitation to Tender;

Document No. 3. The Special Regulations of the Invitation to Tender;

Document No. 4. The Special Administrative Conditions; :

Document No. 1
2
3
4
Document No, 5, The Special Technical Conditions;
]
7
8

Document No.

Document No. 6. The schedule of unit prices;

Document No. 7, The bill of quantities and estimates;

Document No. B. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

. The execution schedule;

. Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

. Model final bond;
Model of bond of start-off advance;

T 0 0 o0
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g. Model of guarantee in replacement of the retention fund;
h. Model Contract;

Document Ne, 10. Models to be used by bidders;
a. Model Contract;
Document N°. 11, Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document Ne, 12, List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained In the Tender
File. It is up to him to furnish all the informdation requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mall {fax or e-mail} at the Contracting Authority’s address indicated in
the Special Regulations of the Invitation to Tender and send a.copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior fo the
dead][ne for fhe submission of bids. .

.A copy. of the Contracting Authority’s response, |nd|cuhng the question posed but not, mentioning the author e

is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts,

?.3 A copy of the complaint should be addressed to the Contracting Authority and to the blody in charge of’
the Regulation of Public Contracts and the chairperson of the Tenders Board,

9.4 The Contruchng Authority has five (5) days to react. A ‘copy of the redction shall be- forwarded to
MINMAP and the body in charge of the regulation of Public Contracts. T, :

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum,

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 “of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known by
a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Autherity may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Arﬁcle. 11: Tender cos!s

The candidate shall bear the costs related to the preparation and presentation of his bid and the °

Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or cutcome of the Invitation to Tender procedure.

Article 12: Language of bid

15
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The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to Tender, duly filled and put together in three volumes: .

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
.. = paid. all taxes, duties, contributions, fees or deductions of whatever nature;~
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture prowded for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iiij the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6{1) the General Regulations of Invitation to Tender.

- b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify ihe qualification
criteria mentioned in article 6{1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place of use to execute the works
{installations, schedvule, Quality Assurance Plan {QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to
the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions {STC).

b.4 Commentaries {optional)
A commentary on the technical choices of the project and possible proposals.

¢ Volume 3: Financial hid

The Special Regulations specify the elements that will help In justifying the cost of the works, namely:
1. The signed and dated criginal bid prepared according to the attached model, stamped at the
prevailing rate;
2. The duly filled Unit Price schedule;
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3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2} of the General Regulaticns of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price

14.1  Except otherwise stated in the Tender File, the amount of the Jobbing Order shall .cover all the °

works described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis
of the price schedule and the detailed bill of quantities and estimates presented by the bidder .

: 14.2 The bidder shall fill the unit fsrices and totals of all items on the schedule and bill of quantities and
estimates,

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special

wlas s = . Administrative Conditions, all dues, taxes and fees- payable by thé"bidder-on-grounds of the
lobbing Order or on any other ground, thirty (30) days prior to.the submission of the bids, shall be

14.4 if a price revision/updating clause is provided for in the Contract, the date of establishment of the

included in the prices and in the total amount of the bid presented by the bidder. Lo

initial price, as well as the price revision/updating conditions for the said price must be specified. .-

This is with the understanding that any Jobbing Order of duration less than one {1) year shall not
be subject t¢ price revision,

14.5 All unit prices must be justified by sub-details estqbllshed in accordqnce with the structure proposed
: - in document 8 of the Tender File.

Article 15: Currency of bid and payment .
15.1 In case of international invitations to tender, the currencies of the bid shall follow rhe provisions "of
either Cption A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of qucmflhes and

estimates are completely made in CFA francs in the following manner: ST e -

- a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract. - -

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder.in an annex to the bid in compliance with the specifications of the
) Special Regulations. These rates shall be applied for any payment within the framework of the
. Jobbing Order so that the retained bidder does net bear any change inthe exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

17



The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Avuthority’s country shall be in currency of the Contruchng Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of crigin of the bidder or
of the currency of an eligible member country widely used in international trade,

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Jobbing
Order may be revised by mutual agreement between the Contracting Authority and the entrepreneur

-in a way as take account of any modification in the foreign currency needs within the -context of ther - .

Contract. -

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approvai of bidders to extend
the validity time-iimit. The request and the responses that will be given shall be in writihg (or by fax).

The validity of the bid bond provided for in article 17 of the General Regulations shall- equally be

extended for a corresponding duration. A bidder may refuse to ‘extend the validity of his bid without
losing his bid bend. A bidder who consents to an extension shall not be asked to modify his bid-nor shall
he be autherised to do so.

16.3 Where the Jobbing Order does not include a price revision clause and that the period of validity of
bids is extended by more than sixty {60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension thqt the
Coentracting Authority addressed to bidders. - -

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Jobbing Order or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into account for
purposes of evaluation of bids.

Aurticle 17: Bid bond :
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified In the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 {2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.

The bid bond of associated enterprises must be established in the name of the group submﬁnng the '

bid and mention each member of the associated grouping.
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17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Jobbing Order and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b} if the retained bidder:
i) fails in his obligation to register the lobbing Order in opphcanon of article 38 of
. the General Regulations; :

t

if}  fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

iii) refuses to receive notification of the Administrative Qrder to commence execution.
Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline

- - proposed-by the bidder within the specified deadlines. Bids ihnt"propose deddl:nes beyond those Spectfled‘ :

[

- shull be_considered as not being in conformity. M C

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, caleulations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated. as the lowest bid.

18.3 When according to the Special Regulations the bidders are-authorised to directly submit-the technicals -

variants for certain parts of the works, these parts of the works must be .described in the technical -~

specifications. Such variants shall be evaluated on their own merit in dccordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which

may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19(4) below.

H
f

19.4  The minutes of the meeting, including the text of the questions asked and the’ replies given, including -

questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory méeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

: 4
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19.5 The fact that a bidder does net attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY". In case of dlscrepancy, the original shall be
considered as authentic.

20.2 -The original and copies of the bid must be typed or written in indelible ink [photocopies shall be
accepted in the case of copies} and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6{(1a} or 6{2¢] of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes "ORIGINAL" and “COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The externdal and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b} should bear the name and identification number of the project as indicated in the "Sgecial Regulations:
and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the
Special Regulatians.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

" 2L.4 If the external envelope is not sealed and marked as indicated in paragraphs-21(1) and 21(2)'above,

the Contracting Authority shall not be responsibie if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21{2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids
24.1 A bidder may medify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
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prescribed for the submission of the bids. The scid notification must be signed by an authorised
representative in application of article 20{2) of the General Regulations, The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL", and “REPLACEMENT BID" or "MGDIFICATION™.

24.2 Nofification of modification, replacement or withdrawal of the bid by the bidder should be prepared,

24.3

sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations, Withdrawal may equally be notified by telex but should in this case be confirmed by o
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

In application of article 24({1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrown during the interval between the submission of bids and the expiry of the

validity of bids specified by the model tender. The withdrawal of a bid by o bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisiens of article 17(6) of the
General Regulations,

E. Opening of envelopes and evaluation of bids

- [

= ---o-Article-25:-Opening of envelopes and petitions - et I
_25.1 The regionat Tenders Board shall opened the envelopes in single or double phases and.in the presence

of the repiesentatives of bidders who wish to attend at thé date, time and address specified in the
Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked "withdraweal” shall be opened and the contents announced to the hearing of

everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be callowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked "Replacement bid" are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which wilt be sent to the
bidder- concerned unopened. The replacement of the bid shall only be allowed.if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes -marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall bé cpened successively and the name of the Bidder announced aloud as well as’the

possible modification mentioned, the price offered, including any rebates [in case of opening of financiol
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and
any other detdils which the Contracting Authority deems useful to be mentioned. Cnly rebates and
variants of bids announced 1o the hearing of everyone during the opening of bids shall be submitted for
evaluation,

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative

regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee, A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.
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25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal peint designated by the body in charge of regulation of Public Contracts an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form ‘duly signéd by the pétitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure
26.1 No information relating to the examination, clarification, evaluahon and comparison of bids cnd

-~ verification of the qualification of the bidders and the recommenddtion:for the~“award shall be givéh<ts™":

bidders or to any person not concerned with the said procedure as long as the: preferred bidder-has -
not been made Public, subject to the disqualification of the bld of the b|dder and suspensnon of the
authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of ‘bids or the
Contracting Avthority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 abeve, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Contracting Autherity for reasons -
having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so deswes,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of caleulation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essenticlly be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i)  which substantially limits the scope, quality or realisation of the works;

ii} which substantially limits, contrary to the Tender File, the rights of the Com‘ruchng Authority
or his obligations in relation to the Contract;
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iif) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any medification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted o
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30; Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

-l - .-~ {a).where-there is an incoherence between the unit price and the total obtained by moltiplying:the-unit. - -
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the -
“'Evaluation sub-committee judges that it is a gross error of decimal point in theé Unit price in which
case the total price as presented shall be authentic and the unit price corrected. a

{b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount.in
letters sholl be considered authentic, unless the amount is linked to an arithmetical error confirmed
by lhe sub-detail of the said price, in which case the amount in figures shclll prevmf subject to
paragraphs {a) and (b} above. . . S e T

30.2 The amount faatﬁring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him,

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central Afrlcan States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and camparison of financial bids’

32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regu[chons, shall be evaluated and compared by the Evaluation sub-committee.

32,2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

’ a
\

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;
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b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢} By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31{2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

. technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f}If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

g} If need be, in accordance with the provisions of article 18(3) of the Special-Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the

-period of execution-of the Jobbing Order shall not be considered ‘during: the ‘evaluation-éf bids, 7<= = = - s

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the™ -’
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.

[n the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency,

Article 33: Preference granted nafional bhidders
National Contractors shall benefit from a margin of national preference during ‘the evaluation of bids as
. provided for in the Public Contracts Code. : a

Article 34: Award -

34.1 The Contracting Authority shall award the Jobbing Order to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial capacities to
execute the Jobbing Order satisfactorily and whose bid was gvaluated as the lowest by including, where
necessary, proposed rebates '

34.2 If, according to article 13(2} of the General Regulations, the Invifation t6 Tender comprises séveral-:- -
lots, the lowest bid shall be determined by evaluating this Jobbing Order with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Jobbing Order shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid evaluated as the
lowest, :

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
" cancel o procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minjster Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the vaiidity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained, This letter will indicate the amount the Project Owner will pay the Contractor to execute the
works and the execution time-limit. .
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Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upen request
addressed to it within a maximum deadline of five {5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Jobbing Order to
which shall be attached the evaluation report of the bids,

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, blds that are not withdrawn within fifteen {15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1  After Publication of the results, the draft Jobbing Order subscribed by the successful bidder is

" " submitted to the Tenders Board for examination ond where qppllcuble, to the Minister in charge of Public
Contracts for pnor endorsement, ) . :

38.2 The Contracting Authority has a deadline of seven {7) days to sign the Jobbing Order from the date of
reception of the draft Jobbing Order examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Jobbing Order must be notified to the successful bidder within five (5) days of its date of
signature.

Article 39: Final Bond
39.1  Within twenty {20) days of the notification by the Contracting Authorny, the ‘Contractor ‘shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works. .. - "7 - :

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Jobbing Order inclusive of
all taxes, may be replaced by a guarantee from a banking establishment approved according to the

instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3. Small.and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in liev of the guarantee, provide a statutory lien or o bond issued by a banking-establishment or first'

rate financial institution approved in accordance with the instruments in force.
39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Jobbing Order under the terms laid down in the General Administrative Conditions.
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Special regulations of the Invitation to Tender

References of General
the General
regulations

Definition of works:
Rural electrification of Bambili Unity In-Strenght Mixed Farming {Nekieghe Qucrfer)
in TUBAH Subdivision, Mezam Division {Step 1).

Name and address of the Delegated Contracting Authority: The Governor of the
North-West

Reference of Invitation to Tender: N° ___ /ONIT/GOV/NWRTB/2019 OF
/ /2019

2 Execution deadline: cne hundred and twenty {120) days L
Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the
2019 Public Investment Budget of MINEE
- | 4 List of pre-qualified candidate g T Cote Tt -
5 Origin of building materials, equipment, supplies: The materials wil generoily be -

from natural sources in Cameroon or imported

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

D. Essential criteria

1-
2.

1. Absence or non-conformity of a document in the administrative file;

. Deadline for delivery higher than prescribed; .
False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of. 1he
bidder; -

Incomplete financial file; B e
Change of quantity or unit;

Non respect of 33/44(75%) of essential criteria;

Non completion of any project in previous years in the Country or suspended by ARMP in
2019.

LIS

Ve NG

General presentation of the Tender Files;
- Financial capacity;

References of the company in similar achievements visa by the competent administrative
authority;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation of site visit duly signed by the traditional ruler of Bambili village or signed on henour
by the bidder and report of site visit with pictures;

Special Technlcal Clauses initialed in all the pages and signed at the last page Special Technical
Clauses initialed in all the pages, signed stamped and dated on the last page;
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10-5Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO). ,
- This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum’ from at least 33/44(75%) of the essential criteria taken in account.

The Jobbing Order will be awarded to the bidder who would hcve‘proposed the offer with the

lowest amount, in confermity with the regulations of the Tender Documents and having satisfied to 100% of .

the eliminatory criteria and at least 33/44{75%) of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchcnged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of :nterpremhon

. of the offer, the translation will be taken. O e e . S

PRESENTATION OF THE TENDER. . .o oLl T T -
The bids prepared in English or French and in seven (07) copies wnh one (01) orlgmol and six (06) -
coples marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and. C) in one common envelope on which
shall be written. .

<< OPENED NATIONAL INVITATION TO TENDER N° ___/ONIT/GOV/NWRTB/2019 OF _ /_ /2019 BY
EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF BAMBILI UNITY IN-STRENGHT
MIXED FARMING (NEKIEGHE QUARTER) IN TUBAH SUBDIVISION, MEZAM DIVISION (STEP 1). >>
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

- ==

N.B: The-extérnal envelope should not carry any mark or sign that can lead to the,identification of the ~...

bidder.

8.2° Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS5>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent auvthorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force (written by the bidder)
with a fiscal stamp.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.

A2
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Attestation of bank account of the bidder, Issued by a first rate-bank approved by the

Regulatery Board (ARMP)

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months,

A5 Purchase receipt of Tender File issued by Public treasury
A bid bond of 992,000 {nine hundred and ninety two thousand) CFAF issued by a first

A rate-financial institution approved by the Ministry in charge of Finance in conformity with
COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts

obligations vis a vis the Fund; the attestation valid within the given time.

A‘B An Attestation of the National Social Insurance Fund stating that the bidder has met all his

should be less than three months old.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate

last page, 5|gned stamped cnd dated on the last pcge

A0 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A1 Certified copy of Plan and attestation of location of the Company signed by the Chief of
' Taxation
A2 Power of attorney if necessary
A13 Special Technical Clauses initialed in all the pages and signed at the last page Special
Technical Clauses initialed in all the pages, signed stamped and dated on the last page
Alde . Special Administrative Clauses completed and initialed in all the pages and signed at the -

The absence or the nonconformity of the one of these documents will result to the elimination of the

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

General presentation of bids

- Presence of all docUmMents cov e veeieirereieieiaiesrenesnesssnsnen yes[no )

- Properly bound...uuuvueennnn..n... Crarerreraserennans ererrenneienans eereseerenarten e ntsbessnvessssasenrnens yes/no,

- Table of content ....cvvvrveen. eerereenerans Cerrerararerens T T T T Tr T T e e e yes/ro

- Separators in colour apart from white.........ccceciniiivrenervnriorenes eerrerareeenraenas e yes/no

- Order prescribed respected..... sermrrrrrirananes Cieerreresieians Cirrsisrreerrresaas e erarsseirsaarainas yes/no

- Clearness of the documents........... ererereneaaaes bereetontinatararararaertare teressesnressmrannnes | ¥€5/NO
TOTAL 1 /6

da. The company references

References of the company in electrification works or similar works for the past 10 years:

- 01 certified copy of similar contract with bill of quantities and cost estimates visa and

legalized by a competent. administrative authority equal or above 49million involving yes/no

installation of a step down transformer (1* and last pages) and PV of final reception for works

realized before 2018 and provisional reception for works realized in 2018,

- 01 certified copy of similar contract with bill of quantities and cost estimates visa and

legalized by a competent ddministrative authority below 49 million and more than 20 million

involving the at least Tkm of medium voltage transportation (1% and last pages) and PV of yes/no

final reception for works realized before 2018 and provisional reception for works realized in

2018,
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- 01 certified copy of similar contract with bill of quantities and cost estimates visa and
legalized by a competent administrative avthority equal or below 20million and above
O5million involving at least 500m of low voltage transportation line (1 and last pages) and PV yes/no
of final reception for works realized before 2018 and provisional reception for works realized
in 2018.
TOTAL2| /3
b. Equipment ’
- Proof of ewnership or hired of a yarp truck ............ yes/no
- Proof of owngrship or hired of a 4x4 pick-up vehicle in good operating condition ....... yes/no
a
- Proof of ownership or hired of an electric drill ......ocoiiiiiiiiiniiiennnis, i yes/no
- Proof of ownership of enging SAW viv.iiieiiiiaiiirminserieiiensnnerinsnttiisiesrasssssstsisnsossassss Yes/no
- Proof of ownership of GPS device i .ccvviiiiiiiiiiiiiiiiiiciiiiiiisiiicei i vereen. | YeS/NO
- Proof of ownership of an electrical tool kid comprisin‘g: climbers, spades, dig axes, drill,
service, cord, set of screws drivers, pegging markers;- fork, signalling cones; -pliers. -yes/no
TOTAL3 | /6
¢. Qualification of site personnel _
- Organizational Chart of the enterprise............c..... Ceareres Sinesisarsrersriranssars rereiarenins , yes/né
- Organizational Chart of site with comments ........... Cebsresiurireeniraians vieaen Cereresiasrieanssen yes/no.
Works Director: Electrical or Rural Engineer with at least 03 yrs experience
- -biplrlamc of work Director-cerﬁﬁed.... ................................ . Cieies .. | ves/no
- CV signed and deted by works Director....ccceceicinnnnnn.n, B T PP yes/no
- Professional experience of works Director at least three years... © yes/no;
- Attestation of availability dully signed by the bearer c..vvivevirerrveerrirrireniierersiesses rennes yes/no
- Attestation of presentation of originals ............ TTTTTITTIeTe cerirernaran ceeees Crereriesiniearaans yes/no
Site foreman: Senior Electrical Engineeting lechnician with at least 03 yrs experience - . _|.. |
- Certified copy of certificate of Foreman.......veviveeerieiearnieenne e reeereus e it tueranans ceervenns yes/no
- CV signed and dated by site foreman...ierevecerererininsrincnes tettnatasarssnesnoneramiotnancanann yes/_no
- Professional experience of site foreman at least three years ..... yes/no
- Attestation of availability cc.iciiiiiiiiiiiniiiin... Cieeivenares Ceenreniarintieenetieretaaneretataeas yes/no
- attestation of presentation of eriginals ' yes/no
Chief technician; at least BAC in electricity and at least 03 yrs of experience
- Certified copy of diploma ...c.ccccvvnuan.. reeserevereresriasierrenns Cevaans e iteneeeentieerrreeneeneees yes/no
- CVsigned and dated coiieeiiiiiiieiiiieiiieiiiiiiiieiieieiiiararrrrarerransaes P yes/no
- Attestation of availability ......occiiiiiiiina, e enreterereeiriteivranern Ceeertesiranreennenntnas yes/no
- Attestation of presentation of originals ........, Cevbrrrerraireres e teetreerartrerr e raaa vreen yes/no
- Professional experience of chief technician at least three years ............... beriaas vereeeenrene | YES/NO
TOTAL4 | 17
d The methodology of intervention and execution of work
- Site Visit report signed and dated by the bidder ............ T Cerresesieens trerresvaneas ervenen yes/no
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- Detdailed technical note on the organization and execution of works.....civiiainiiiiiiiiiiianesnnn yes/no
- Coherence of synchronized Planning of execution of works. Cverisenteerestenararnas Cieevinenaas veeens | YES/NO

- Coherence of individual protection plan (IPP) within the project site...ccvivsiiivassiriiraiimmsesaes yes/no

- Coherence of the General Security and Safety Plan (GSSP) within the project site...... yes/no
- Description of the socio - environment measures for the site protection....cveeerviicieavivaranenn yes/no
e e, e i dgned by the wradiionl rlr of sl vilage or sgnec on hnou | yeo/n
- Coherence in the planning of execution............. esverennes 9 yes/no
= PLAN OF SUBPI Of MOIEMIAIS.ccsresresrssersenserressessrssmsecessmssesress et mssssssssenssssesesns_ | YE5/ 70

- Detailed manpower deployment Dlan. . iieeieeriieisiieerienriioresnrirsssrerssrsrssmserereressessess yes/no

- Technical note drawn from’ site observations and
recommendations..oieeseenieese.s T T T P T Ty TP P S PO PITTITTCTTT S

TOTALS | /11

1e- Pre-flnuncmg

At’restut:on of credlbilny shall.be at Ieclst 85% of the bid prlce .-.-Y.eS/hQ
T ] T e . TOTAL|
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTAL5 + TOTALG /44

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION. " -
Cl A submission letter, signed, dated and stamped. (see ANNEX 3)

C2 .| Completed and signed frame work of unit prices. " B
C3 Signed Bills of quantities and cost estimates mdlcuﬂng the total amount wnhout taxes {HT) and
with taxes (TTC) : s L .

C4 Sub details of unit prices T v e T j

* The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAQO concerning the other possible forms of bid
_ bond.

* The varlous parts of the same file must be separc;ted with colour guides from as well in‘the'oriéind!
" as in the coples, so as to facilitate its examination

(.

Supply price

ARTICLE8 Currency of payment

This Mational Invitation to Tender is cwarded on total and Contractual price, inclusive of all taxes,

firm. and nen-revisable for the whole of the works and the equipment defined in the present Invitation to
Ténder.

The corresponding amount will be cqlcu]cted inclusive of all taxes and the prices will be obllgatorlly
expressed in francs CFA, '

+ The unit schedule price expressed out in figures and létters and in seven (07) copies will be joined to *
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

1y
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The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.
ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of render is fixed at 730,000(Seven
hundred and thirly five thousand) CFAF

The time of validity of this guarantee is ninety (90} days as from the date of depositing of the offers.
10.2 Final Bond

The final Bond is fixed at two percent (2%) maximum of the initial amount of the services enwsaged
in the country.

It could be replaced by a guarantee personal and |nterdependem‘ of a bankmg house cpproved by

the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the natification of the signature of the =

Jobbing Order in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

A_R_TléLE 11: Period of validity of the offers

The bidder will remain committed to his offer for ninety (90) days as from the hdndéver ‘date of the
offers. '

If at the end of this period, the Jobbing Order were not notified to-him, the bidder will be able,
either to cancel-his offer, or to ask for a new negotiation of the unit prices. -

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one

{O1) original and six {06) copies. The bidder will present his. doss:er inside a sealed outer jacket being
marked:
<< OPENED NATIONAL INVITATION TO TENDER N° /ONIT/GOV/NWRTB/2OI9 OF _/ /[2019BY
EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF BAMBILI UNITY IN-STRENGHT
MIXED FARMING (NEKIEGHE QUARTER) IN TUBAH SUBDIVISION, MEZAM DIVISION (STEP 1). >>
“TO BE OPENED ONLY DURING THE OPENING SESSION™

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest __/ /2019 at 11:00am, by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE DELEGATED CONTRACTING AUTHORITY, THE GOVERNOR OF THE NORTH WEST -

REGION
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Governor of the North
West Region on __/__ /2019 as from 12: 00 noon, by the Regional Tender Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.
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AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Delegated Contracting Authority to award the Jobbing
Order fo the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
33/44(75%) of the essential criteria taken into account.

The decision carrying attribution of the Jobbing Order will be published by way of press release or
any other means of Publication of use in the Administration.

’

If the Jobbing Order passed on the basis of technical alternative suggested by the bidder, the
Delegated Contracting Authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of origin. In the

. absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer. ©

The Delegated Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did
not obtain a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION

Before the commencement of work the Contractor must be installed on the site by the following:
.~ % .The Authorizing Officer or his representative, Regional Delegate MINEE North-West;+ <= . - -
The Governor of North-West or his representative; . -
The Regional Delegate MINMAP North-West or his representative; =~ -
The Regional Delegate of MINEPAT or his representative b
The Jobbing Order Engineer, Regional Chief of Service of Energy for North West;
The Follow up Engineer, Divisional Delegate MINEE MEZAM;
The Representative of ENEQ North-West;
The representative of TUBAH Council;

The representative of beneficiary population,
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o | Document N° 4 _
| SPECIAL ADMINISTRATIVE CONIITIONS a2

(SAC)
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. Arficle 20 - Advances {article 28 of GAC) R

+Article 10 - Contractor’s personnel (article 15 of GAC supplemented)

Table of contents
Chapter I;: General

Article 1 - Subject of the Contract

Article 2 - Award procedure

Article 3 - Definitions and duties [article 2 of GAC supplemented)

Article 4 - Language, applicable law and regulations

Article 5 - Constituent documents of the Jobbing Order (article 4 of GAC)
Article 6 - General applicable instruments

Article 7 - Communication (GAC articles & and 10 supplemented)
Article 8 - Administrative Orders (article 8 of GAC supplemented)
Article 9 © - Contracts with conditional phases (article 15 of GAC)

Chapter ll: Financial conditions

Article 11 - Guarantees and bonds [articles 29 and 41 of GAC supplemented)
Article 12 - Amount of Jobbing Order {articles 18 and 19 supplemented)
Article 13 - Place and method of payment

Article 14 - Price.variation {article 20 of GAC)

Article 15 - Price revision formulas

Article 16 - Price updating formulas [article 21 of GAC)

Article 17 - Work under State supervision (article 22 of GAC supplemented)

. Article 18 - Evaluation of works (article 23 supplemented)

Article 19 - Evaluation of supplies {article 24 of GAC) supplemented)

Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penclties for delay (article 32 of GAC supplemented)

Article 24 - Payment in case of a group of enterprises (article 33 of GAC)

Article 25 - Final detailed account (article 35 of GAC)

Article 26 - General detailed account {article 35 of GAC)

Article 27 - Tax and customs schedule {article 36 of GAC)

Article 28 - Stamp duty and registration (article 37 of GAC)}

Chapter lil: Execution of the works -

Article 29" "~ Nature of works ; RN

Article 30 - Obligations of the Project Owner (GAC supplemented)

Article 31 - Execution deadline of Jobbing Order [article 38 of GAC) . -
Article 32 - Roles and responsibilities of the' Contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)

Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the Contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)

Article 37 - Implantation of structures [article 52 of GAC)

Article 38 - Sub-Contracting (article 54 of GAC}

Article 39 - Site laboratory and trials (article 55 of GAC)

Article 40 - Site logbocok {article 56 of GAC supplemented)

Article 41 - Use of explosives {article 40 of GAC)

Chapter IV: Accepltance

Article 42 - Provisional acceptance (article 67 of GAC)

Article 43 - Documents to be furnished after execution (article 68 of GAC)

* Article 44 - Guarantee time-limit (article 70 of GAC)

Article 45 - Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 46 - Termination of the Jobbing Order (article 74 of GAC)
Article 47 - Force majeure (article 75 of GAC)

Article 48 - Differences and disputes (article 79 of GAC)

Article 49 - Drafting and dissemination of this Contract

Article 50 and lash: Entry into force of the Contract

.
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Chapter |: General

Article 1: Subject of Confract

The subject of this Jobbing Order shall be the Rural Electrification of Bambili Unity In-Strength
Mixed Farming (Nekieghe Quarter) in TUBAH Subdivision, Mezam Division {Step 1).

Article 2: Jobbing Order award procedure
This Jobbing Order shall be awarded by opened National “Invitation te Tender N°
___/ONIT/GOV/NWRTB/2019 OF __/__ /2019 by emergency procedure.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v" The Delegated Contracting Authority shall be the Governor of the North-West Région; in this respect
he preserves the original documents relating to the Jobbing Order and transmits copies to the Public
Jobbing Order Regulatory Agency.

v" The Chief of Service shall be the Regional Delegate of Water Resources and Energy for North-West
(Authorizing Officer). In this capacity, he shall respect. the adrilnistrative, technical \and financial
clauses of this contract,

v' The Jobbing Order Engineer shall be the Regional Chief of Sefvice of Energy for ‘thie North-West.
He shall, with ENEO validate the different crucial phases of work done, from the installation of the
Contractor to the Provisional Technical Reception (Connection to the National Grid and Energizing of
new line).

v’ The Foliow-up Engineer shall be the Divisional Delegate of Water Resources and Energy for
MEZAM. In this capacity, he shall notify the Contractor; the Service Orders related to the execution
of the said project and inform the Jobbing Order Engineer within 48 hours. He shall take care of the
regular follow-up of work at the site.

v" The Regional Control Brigade of MINMAP North West shall carry out ununnounced control for the
execution of this project.

v The Contractor shall be [to be specified]. ' e .

3.2 Security _ .

This Jobbing Order may be used as security subject to any form of transfer of the debt.
In this case:

- The authority in charge of ordering payment shall be the Regional Delegate of Water Resources
and Energy for North-West (Authorizing Officer).

- The body or official in charge of payment shall be the Bumenda regional treasury.

- The official competent to furnish information within the context of execution of this Jobbing Order
shall be the Regional Delegate of Water Resources and Energy for North-West,

- The authority in charge of clearance of expenditure shall be the Regional Finance Controller for the

North West.
3.3 Duties of the Control Mission, Project Manager
3.3.1 Controi Missions [not applicable].
3.3.2 Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract. :

If the laws and regulations in force at the date of signature of this Jobbing Order are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.
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Article 5: Constituent documents of the Jobbing Order (Article 4 of GAC)
The constituent Contractual documents of this Jobbing Order are in order of priority:
1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions {GAC) and the Special Technical Conditiens (STC) hereunder;
3} The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);
5} The particular elements necessary for the determination of the Jobbing Order price, such as, in order of
" priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;
6) Plans, calculation notes, trial documents, geotechnical documents;
" 7) The General Administrative Conditions applicable on Public works Contracts that went into efféct by
Order No, 033/CAB/PM of 13 February 2007;
8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force
This Jobbing Order shall be governed by the following general instruments:

.- 1. Framework Law No. 96/12 of 5% August 1996 on the management-of. the environment;- ™ <.
2. The Mining Code; . ---
3. Instruments governing the various professional bodies; I ~oTTr e
4, Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency
5. Decree No. 2003/651 /PM of 16" April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;
6. Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;
7. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
8. Circular No. 001/CAB/PR of 19" June 2012 relating to the Award and Contiol of Execution of

Public Contracts; .

9. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for rhe conaderahon of enwronmenml
impact of rodd maintenance;

10. Circular No 001 /C/MINFI of 28/12/2018 on instructions relahng to the execution of finance laws,
the monitoring and control of the execution of the budget of the state and other public entities, for
the 2019 financial year

11.Unified Technical Documents {DTU} for building works;

12. Applicable standards;

13. Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)

7.1 All notifications and written communication within the framework of this Jobbing order shall be sent

to the following address:

a) Inthe case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides,

b)' In the case where the Delegated contracting authority in the addressee: the Governor of the North
West Region with copies addressed to the Chief of Service and the Engineer,

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy
to the Chief of Service.
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Article 8: Administrative Orders (Article 8 of GAC)

The various Administrative Orders shall be established and notified as follows:

8.1 The Administrative Order to start execution of works shall be signed by the Delegated Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Delegated
Contracting Authority, the Jobbing Order Manager, Jobbing Order Engineer, the Paying Body and
the Pr0|ecf Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Delegated Contracting Authority and notified by
the Project Owner to the Contractor with a copy to the Delegated Contracting Authority, the
Jobbing Order Manager, the Jobbing Order Engineer, the Project Manager and the Paying Body.
The prior endorsement of the Paying Body shall possibly be required before the s:gnoture of those
that have an incidence on the amount.

8.3  Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Jobbing Order Manager and notified to the
Contractor by the Jobbing Order Engineer or Project Manager (where cpphcable) with a copy to
et . " the Delegated Contracting Authority and Jobbing Order Manager.

8.4  Administrative Orders serving as warnings shall be signe;:l by thé Delegated Contraéting Authority
and notified to the Contractor by the Jobbing Order Engineer with a copy to the Project Owner and
Project Manager.

8.5  Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Delegated Contracting Authority and notified by the
Jobbing Order Engineer to the Contractor with a copy to the Project Owner, Jobbing Order
Manager and Project Manager. :

8.6  Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the-
Jobbing Order Manager upon the proposal of the Jobbing Order Engineer and notified to the
Contractor by the Jobbing Order Engineer. -

8.7  The Contractor has a time-limit of fifteen {15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received,

8.8 Concerning Administrative Order signed by the Delegated Contracting Authority and notified by the
Project Owner, the notification must be done within @ maximum of 30 days from the date of
transmission by, the Delegated Contracting Authority to the Project Manager. Beyond this deadline,
the Delegated Contracting Authority shall establish the default of the Project Owner, take over
from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)
9.1 This Jobbing Order has only one phase

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days. (Not applicable)

Article 10; Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made to the technical bid shall only occur after the written opproval

of the Jobbing Order Manager. In case of modification, the Contractor shall have himself replaced
by a member of staff of equal competence {qualifications and experiences).
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10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following nofification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Jobbing Order
Manager. Beyeond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Jobbing Order as mentioned in article 45 below or
the application of penalties.

Chapter II: Financial ¢onditions

Arficle 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond :
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Jobbing Order Manager within a maximum deadline of twenty (20)
days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptonce of the works, following a release issved by the Delegated Contracting Authority upon request
by the Contractor. : s Lo S

11.2 Performance bond -
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.
The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Delegated Contracting Authority upon request by the Contractor. .

11.3 Guarantee of start-off advance '
The contractor may ke granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
upon request.

The start-off payment shall be guaranteed ot 100% by o Cqmeroomon bank recognized by the Ministry in .

charge of Finance.

Article 12: Amount of the Jobbing Order (Articies 18 and 19 of GAC supplemented)

The amount of this Jobbing Order as indicated by the attached detoil estimates is {in
figures) {in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: { JCFAF

- Amount of VAT: ( ) CFAF.

- Amount of AlR CFAF

- Net to be paid= EVAT- AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (omount in figures and lefters exclusive of taxes) by credit to account
Ne. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and leMers exclusive of toxes) by credit to
account Ne°, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
13.1 Prices shall be firm,
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a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be "frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

13.2 Price updating modalities (not applicable)

Adrticle 15: Price revision formulae (article 21 of GAC)
(not applicable)

Arficle '16: Price updating formulae (article 21 of the GAC) s
{not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall not exceed 2 % of the amount of the Jobbing
Order and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, ‘the submih‘ed
: and duly justified expenditures shall be reimbursed to him under the following:conditions: .- ¢1+ " v+ sl fzemezg
“- =~  The  quantities considered shall be the hours used or the™” quc:ntmes of bmldmg mcn‘enu[s cmd
materials used that was the subject of joint job cost sheets; ; -

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent -
{40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices; .

- Bmldmg materials and materials shall be reimbursed at cost price duly-justified-at the plcce of use, -
marked up by ten percent for loss, stocking and handling; "

- The amount for services thus caleulated, including the hours put by heavy equipment shall be~- .-
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.: )

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 The supplies shall be evaluated using the unit price.
19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Delegated Contracting Authority may grant a start-off advance equal to 20 % of the amount of
the Contract.

20.2 This advance whose value cannot exceed twenty {20} percent of the initial amount inclusive of ali
taxes shall be guaranteed at one hundred [100) percent by a financial establishment governed by
Camercon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Jobbing Order according to the modalities laid down in the Special Administrative
Conditions.

2C.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.
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20.4 As the reimbursement advances, the Project Owner shall issue the release of the correspending part of
the guarantee upon the express request by the Contractor,

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File. :

Article 21: Payment for works (articles 25, 27 and 30 of the GAC supplemented)

21.1Establishment of works executed

Before the 30% of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed ond established for each item on the schedule during the
month and. capable of giving entilement fo payment,

21.2 Monthly detailed account ..

No later thon the fifth (5") of the month following the month of the services, the Contractor shall hand over fo
the Project Manager two draff provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the ofher inclusive of toxes), occording to the agreed model and establishing the fotal
amounf of the sums to which he may lay claim as a resulf of the execution of the Jobbing Qrder since the start
of the Contract,

Only the detailed account e);clusive of VAT shall be paid to the Coniractor. The detailed account of the amount

of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance : .
Only the amounf exclusive of VAT shall be paid fo the Coniractoras follows:” = =~ o0 e et Tl
- [100-2.2 or 5.5 paid directly into the account of the Coniractor; e

- 2.20r 5.5 % paid to the Public trecsury as AIR due by the Contractor.
Y

The amount of payment on accounf shall not exceed the value of fhe technical execution phoses carried out.
Payment on account may be spread over the duration of the execution of the Jobbing Order according fo
fechnical execution phases as defined in the Jobbhing order, - T
Payment on account shall take place within thirty (30) days from the date of transmission to_the competent
accounting officer, of the documents giving entitlement to payment, .
The. contracfor shal transmit seven (7) copies of the partial invoices fo the*Engineer for approval-before the 5th -
of the month following the works execufed. o T T i 3
The Engineér sholl within a time-fimit of seven (7) days forward the approved portial invoices to the Chief ‘'of =~ -
" Service. o o
The Chief of Service has o maximum time-limit of twenty-one (21) days to sign the partial invoice and fo
produce the documents giving enfitlement to payment on account and fransmit same to the competent
accounting officer.
21.3Detailed account of start-off account (if opplicable). Tem

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No.
2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Articlg '32 of the GAC supplemented)
A. Pendlties for delay

23.1The amount set for penalties for delays shall be set as follows:

@) One two thousandth (1/2000™ of the initial Jobbing Order amount all taxes inclusive per
calendar day of delay from the first to the 30h day beyond the Contractual time-limit;

b) One thousandth {1/1000™ of the initial amount of the Jobbing Order inclusive of all taxes per
calendar day beyond the 30™ day.
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23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Jobbing Order inclusive of all taxes.

B. Specific penallies [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especiaily:

- Lote submission of final bend;

- Late submission of insurances, shall be one five thousandth {1/5000th) of the initial Jobbing
Order amount all taxes inclusive per calendar day of delay from the first to the 30th day
beyond the Contractual time-limit;

- late submission of the draft execution schedule if the lateness is caused by the Contractor
shall be one five thousandth {1/5000th) of the initial Jobbing Order amount all taxes
inclusive per calendar day of delay from the first to the 30th day beyond the Contractual
time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

e " 1. Inthe case of a group of enterprises, indicate the method of pcyment of co- and sub-Contractors,

- where need be. .
. . 2. Indicate the method of payment of sub-Contractors, where need be.. - - e R

Article 25: Final detailed account (article 34 of the GAQ)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days cfter the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract. .- -

25.2  The Jobbing Order Engineer has up to thirty (30) days to nofn‘y the corrected and approved droft to
the Project owner. -

25.3 The Confraclor has up to thirty (30) doys to retfurn the corrected and approved fmcrl detailed account
to the compeient accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Jobbing Order Manager or the Project Manager has up to thirty (30) days to estoblish the general
detoiled account and forward io the Confractor affer finol aceeptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Jobbing Order which ke had signed jointly
by the Contractor and the Delegated Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two partles, puts an end to the Contract, except with regard to interest on overdue payments,

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Jobbing
Order include notably:

- Taxes and dves relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;
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- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory [customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the underfakmg Imputes on |ts running costs cnd constitute
one of the elements of the sub-details of prices exclusive of taxes.

"All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (arlicle 37 of GAC)

Seven (7) original copies of the Jobbing Order shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

] ) LY

Article 29: Natire of the works (article 46 of GAC) ST - : ot e
‘The works shail include especially: {position or volume of works) - see et Do D e
cf. Special Technical Condifions ;o tt :

Article 30: Roles and responsibilities of the Project Owner {(GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the éxercise of his
mission,

Article 31: Ex_ecufion time-limit of the Jobbing Order (article 38.of the GAC)>" ~—~~im o0 C oo
31,1 The time-limit for the execution.of the works forming fhe sub|ect of 1h:s Jobbmg Order shall be one
hundred and twenty (120) days,

31.2  This time-limit shall run from the date of noftification of the Administrative Order to commence
execution of the works,

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)- ’ -
The detailed and general plan of progress of the works shall be communicated to the Jobbing Order
Engineer in five (05) copies at the beginning of each.

Article 33: Provision of documents and site {article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Jobbing Order
Engineer.

The Project Owner shall make avdilable the site &nd access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk Insurance concerning persons, property or liabilities from an
insurance company governed by the “CIMA" insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
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35.1 Pregrumme of works, Quality Assurance Plan and pegging map.

a) Within @ maximum deadline of fifleen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner
after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar,
his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the
electricity network pegging map at scale 1,/2500.

This programme shall be exclusively presented according to the furnished models.
Two {2) copies of these documents will be returned to him within a deodllne of fifteen {15} days from the
- date of reception with: :

- Either the indication "GOOD FOR EXECUTION";
, = Or the indication of their rejection including the reasons for the said rejection. ‘

The Contractor has eight (8) days to present a new draft. The Jobbing Order Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments. Delay in

approving the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.

Meanwhile, works executed before the approval of the programme shall nieither-be ascertained nor pcnd )

for. The updated and approved schedule will become the Contractual schedule. ~

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Jobbing Order Manager, the latter
shall transmit it within five (5) days to the Delegated Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Jobbing Order or the nature of the works, the

Delegated Contracting Authority shall return the execution schedule accompanied by reservations to be.

lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites- cnd - conditions for reinstating the’ works and
installation sites. -

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Jobbing Crder Engineer shail in no way diminish the Fesponsibility of
the Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties.and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents {calculations and drawmgs} necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Jobbing Order Engineer at most fifteén
{15) days prior to the date provided for the commencement of execution of the corresponding part of the
structure,

b) The lobbing Order Engineer has a deadline of five {05) days to examine and make known' his
observations. The Contractor then has a deadiine of (04) four days to present a new file including the said
observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the

Administration, these documents shall be deemed to have been approved.
Article 36: Organisation and safety of sites (article 50'of the GAC) :

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have'the
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following characteristics: Helght = 2.80m, width=1.20m, board thickness=2.5¢cm at 1.20m above the
ground level. The Jobbing Order Engineer shall put at the Contractors' disposal the text to be used,

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: {To be specified
in accordance with arficle 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days fo]lowmg the date of nohflcahon of the Administrative
Crder to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting {article 54 of the GAC) Tt
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Jobbing Order and
its additicnal clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

© 39:2The Jobbing Order Manager has a deadline of three days to cpprove the Contracfors personnel and - -
lcboratory as soon as the request is made. _ SR

Atficle 40: Site 'logbook (article 56 of the GAC supplemented) -
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor's representative each day. :

40.2 It is a joint document in a single copy. Its pages must be numbered and initialied. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (Not applicable)

. CHAPTER IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Jobbing Order Engmeer, )
to organize a technical visit for pre-acceptance, This visit shall include the following operations. - ki

> Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the fle[d signed by the following.
-Jobbing Order Engineer,
- RD/MINMAP /NW or his representative
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:
1- The Authorizing Officer or his representative ............ Firersrarersersraaen {Chairman)
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2- The Governor of the North West Region or his representative.............. [Member)

3- The RDMINMAP or his representative........... ererriierasstriaireetaatas veraes (Observer)

4- The Jobbing Order Engineer..eccresceane oSSR E b e sk e nreveras s (Secretary)
5- The Follow-Up ENQIN@e i crrcre s 4 6 s reseerassenssassesssnsmssonsessvsversssisssarssoses N (Member)

6- The representative of beneficlary Community....... ........... ienes crenarieas {Member)

"7- The Contractor or his Representative.. . sverirniireiiiniarnrarensenn.. (Observer)

8- The Stores Accountant of RD/MINNEE/NW ..................................................... (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report {process - verbal} of the works shall be prepared by the Jobbmg Order Engineer and
sign by ail the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1  The contractor shall furnish within one {1) month after completion of the works five-[5) copies of all*
working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works,

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where 1he contractor
fo:ls to comply with Article 43.1 above

A_rhcle 44: GUARANTEE PERIOD. .
" The guarantee period is one (01) year from the date of the provisional acceptance. Tt

Article 45: Final acceptance (article 72 of the GAC) =

Final acceptance shall take place within a maximum deadline of fifteen {75) days from the date of expiry
of the guarantee,

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Jobbing Order {article 74 of the GAC)
The Jobbing Order=may be terminated as provided for in Part lll Paragraph IV of Decree No 2018/366

of 20 June 2018 and equally under the conditions laid down in articles. 74, 75 .and 76 -of the-GAC -« -

especially in one of the following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;
- Delay in work resulting in penalties of more than 10 % of the amount of the w0rks,
- Refusal to repeat poorly executed works; ) Tt
- Default by the Contractor;
- Persistent non-payment for services.

Arlicle 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Jobbing Order may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract

Twenty (20}] copies of this Jobbing Order shall be produced at the cost of the Contractor and furnished to
the Jobbing Order Manager.
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Article 50 and last: Entry into force of the Contract
This Jobbing Order shall be final only upon its signature by the Delegated Contracting Auvthority. It shall

enter into force as soon as it is notified to the Contractor by the Delegated Contracting Authority.

Document N°. 5

SPECIAL TECHNICAL CONDITIONS
‘ (STC)
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A~ INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological eptions for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
it has been established as a guide to clarify ‘and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK

General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LY single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Camercon and for management of the electricity sector. In
detfault the texts will be applied in this order:
- The recommendations of the International Electro-technical Commlﬂee (IEC Publlccmon),

. - The European standards CEN-CENELEC (EN); e TS Ty

. - The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions tor be scmsfled by the dlsfrlbutlon of
électricity, published in the Official Gazette of the French Republic’'on May 4, 199%;

- Circular No. 78-79 of & July 1978 on the implementation of the Decree of May 26 1978'

- Standards Approved French NFC;

- French UTE standards and in particular;

- C 10-100;
-C10-107;
-C10-200; ’

- Any other norms recognized in the system (ISO). -

- All these rules may be modified under the responsibility of the. Administration. in charge "of eiecmcny o
reflect local conditions, knowing that the works will be MEZAMIt to suit the conditions defined below:

- Average temperature; 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h - : se,
Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW {125 KVA). It will often consist
of compact units with low voltage three-phase output or separate elements with a low voltage general
control board, transformer, three-phase MY outlet.

Documents: )

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (1ISO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Jobbing Order documents are complementary and must be accepted as a whole, They explain and
complement each other in order to define the works to be performed.
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All that would be missed by some, but noticed by others and that would be required to complete the work
in accordance with the clear intent of the said Jobbing Order documents to be executed by the Contractor
without additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will
be constructed in 11m wooden poles, class D and Almelec 34.4 mm? or 54.6 mm? cables as the case,
stretched on a rigid glass insulator mounted on spindle on wooden poles. A derivation is made as a bypass
with a fuse that will swing making the fuse opening visible and easily locate the faults in the line. The works
of involve;

- 601001: Supply and installation of rigid glass insulators including perforufed attachment and all
constraints of supply and labor; .

- 601002: Supply and installation of 30kV chain of three insulators; '

- 601003: Supply and installation U bolts fer insulation chain, including supply and installation galvanized
bolts;

- 601004: Supply and installation of overhead support spindle;

- 601005: Supply and installation "Danger of Death” plate; ;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation mounting brackets;

- 601009: Supply and installation single-phase fuses cutout including all accessories;
<601010: Supply and installation of 27 KV surge arrester including connection;

- 60101 1: Supply and stringing of 54.6mm? Almelec cable; . . -
- 601012: MV junction and bypass single-phase; - . o s
- 601073: Supply and planting simple wooden pole 11m — class D; '
- 601014: Supply and planting twin wooden pole 11m — class D;

- 601015: Supply and planting galvanized steel 11m pole 1000daN;

- 601016: Supply and installation of an Air switch 36kY with polymer insulators;
- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by
the Jobbing Order engineer;

- 101001: Excavation in natural terrain;

-'101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain; - .-

- 101005: Construction of concrete foundation '

The fuses cutout wilk be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer 6A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 3.1A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer (125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the ground
cireuit,

Transformer substation MV / 1V phase

It is expected to be on a class D post in transit or at the end and installed with @ platform to maneuver in
solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;
- 602004: Supply and installation of 160 KVA transformer 30 KV /B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602006: Supply and installation of dischargers;

- 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting vp and connecting single phase fuses cutout;

- 60201 1: construction of earth grounding;

- 601015: Supply and planting galvanized steel 11m pole 1000daN;

- 601016: Supply and installation of an Air switch 36kV with polymer insulators;
* A mechanical protection or gutter tube galvanized pipe@40; ,
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* Tube PYC@25 length 2 X 8.8 cm;

* Insulated copper cable 29 mm?2-18m; .

* Two copper fittings.

- 602013: Moaking o grounding type C, provided with cable straight and level including:
* A cable 29 mm?2 bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;
* A copper fitting;

- 602019: Full equipment of a post three-phase 160 KVA, 30 kV/380V with an earth type 2BH;

The transformer should be new and tested in one of the ENEQ testing Centers.

LV NETWORK SINGLE PHASE OR THREE-PHASE =

Low voltage lines will be MEZAMIt on simple 9m wooden poles spaced 45m apart, with 4x25mm? twisted
cable for the single-phase lines and spaced 40m apart with 3x70mm2+1NP+EP preassembled cable for
Three-phase lines. In case of mixed network MV/LV, the materials will be 11 m poles spaced apart with a
maximum distance of 45 meters. '

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
MEZAMId a cable round trip, so it is electrically 2 x 25mm2 a cable, which allows for long lines in the order
of 2 to 3km from the MY / LV.

. The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp; T
- 603003: Supply and installation of all IT D74 4 connections;

- 603004: Supply and installation of anchor arms BOR@12L including a hook 250, an’afichoring clamp 27
or AFU PE3 {PE25);

- 603005: Providing and laying stringing 4x25 mm?2 Alu twisted or 3x70mm2+1NP+EP preassembled
cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;

- 603008: Supply and planting simple wooden poles 9m class GC; i

- 603009: Supply and planting twin wooden poles 9m class C; . Co

- 6030010: Supply and planting of strutted wooden poles 9m class G; : )

- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

T o= sme—

HOUSEHOLD CONNECTIONS

This. is to cover oerial connections two or four wires, The work involved will include;
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 2 220 ¥ counter or 4'wire- 220/380V counter,

Clegring and pruning - -

It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width.

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site Including
distribution of wooden poles to their holes '

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials {brick stobilized earth) or
sheet aluminum in accordance with the conditions of environmental protection and in accordance with plans
approved by the Administration in charge of electricity.

GENERATCR
a) Description and characteristics
* Diesel suitable power range meets the needs of the electrification of remote areas;
* Control panel and accessories to control the operation; :
* Alternator excitation device and control systems;
* Control and monitoring electrical cabinet equipment;
* Common Chassis and its cabinet, adapted to working conditions.
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b) Types of uses:

- Continuous operation during 24 /24. At this stage the generator should not be subject to overload;

- Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during
certain periods Possibility of transient overload of 10% with a doily service less than or equal to 12 hours
c) Yoltage supplied;

Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of about
10%

a) Power; It is expressed in KVA for cos p= 0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR
Electrification of remote areas; ) . .
The means of production must be adapted to the nature of the proposed distribution.

Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But
provide maintenance for a few days a year. The power demand must not go below 30-50% of rated
output;

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities
such as water pumping, carpentry, bakery Etc. Two generators are sufficient for a m[mmum power between
50 and 100% of rated power base. -

Continuous distribution: 24/24, in cities where there is an Industrial and craft activity Ic:rge enough. Two
generators minimum are required, in principle, of different power to allow better adaptation to the charges
and avoid operation below 30 to 50% of rated output. The distribution of powers within plus or minus
10%. The need to choose a power supply less than or equal to 0. 85 x 0, 9 x B Generator power, Spemflc

‘For mini diesel central requiring voltage step up, specific de'rculs reluted to-any fc:cxhty wn[! be given

* [N

DIMENSIONNEMENT DU RESEAU

v Réseaux moyenne tension et basse lension

La tension de service du réseau monophasée est de : 17,32kV

= deroils will be-given by the manufactirer data sheets.- _ 7~ - 7': e Rt i el

e -

FLECHE ‘ POUISSANCE | INTENSITE | BOUT CHUTE
ﬁg:;‘ﬁfgms DE Rf]ﬂg&';f's INSTALEE | NOMINALE | RESEAU . | TENSION |
NORMALISE = | pose KVA | (A) '| PLUSLONG | ADMISSIBLE
Cable torsadé 0.47 m — : - . 20%
Aly 4x25mm2 - b R=1.2004m | 20-25KW °6 | Thkm (380/220V)
SAble clmélecde | 030m | poo9sgkm | 75kvA |07 | skm | “20%

-{ 34mm? - - L -

Portée équivalente en BT : 50 — 60m de maniére a éviter les efforts Iongiﬂidinaux (mise & la
terre type copperweld & tous les trois cent métres et un support aprés le transformateur).

Portée équivalente en MT : 100 — 110m {ligne sur isolateurs rigides)-cdble almélec 34.4mm?: - -

masse =0,258kg/ml ou en cable almélec 54.6mm2,
Les isolateurs sont en verre trempeés de type HT34 ou HT38 ; les chaines d'isolateurs seront de 3 éléments
pour les lignes 30 kV.

HAUTEUR HAUTEUR OBSERVATIONS
PROFONDEUR HOR 50L HOR SOL
SUPPORTS | CLASSE C CLASSED ANGLE FOUILLES (M) (TERRAIN (TRAVERSEE
. NORMAL) ROUTE)

Poteaux 190 300 Al.SI-O ' o g:lo:n;:olt:uux
bois 9m/s | DAN DAN ‘gnemen H/10 +0.5 6,15m 8,20m P

Classe D
Poteaux 570 o 0 9m jumelés aux
hols 9m/{ | DAN 900DAN | 457490 H/10 + 0.5 6,1 5m 8,20m angles
Poteaux 1450 o s one | 2m contrefichés
bois 9m/x | DAN 2250DAN 457490 H/10 + 0.5 6,15m 8,20m aux  rrest
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Poteaux 1000 Terrain

?‘{ir’n /s DAN 1250 DAN | 25% 4 60 H/10 + 0.5 7,95m 10m latéritique
Poteaux 1500 o s Ano Calage d la
bois11m/] | DAN 2250DAN 60" a 90 H/10 + 0.5 7.95m 10m plerre séche

Y DIMENSIONNEMENT DES OUVRAGES.
Transformoatfeurs :
La puissance demandée est de P = 54,1 KVA. Compte tenu des pertes dans les réseaux et le degré de
charge d'un transformateur normalisé & 80% cette puissance oppelée est de 64,8 KVA soit un
transformateur monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en
énergie domestique d'une partie de la population du secteur et il aura un transformateur monophasé de
25KVA,

La desserte en BT-Mono du reste de [a Communauté se fera a la svite du presenf pr0|et par extension & la

~a'r, r

demande des. populations bénéficiaires. e ot
Coupe-circuits T T

Les normes prévoient pour le réseau monophasé de plus de 500métres des coupe-circuits :
Un au point de dérivation et un autre au niveav du transformateur.

PROTECTION DU RESEAU ET NORMALISATION,
Ces deux préoccupations doivent &tre prises en compte aux raccordements au réseau ENEO, car cette
société insiste sur I'aspect normalisation des équipements et des installations électriques avant tout
branchement sur son réseau. Cette normalisation vise surtout é protéger et & sécuriser les installations, ainsi
qu'a assurer la fourniture d'une énergle de qualité aux consommateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur. Il
faudra simplement veiller a leur respect et & 'acquisition du matériel électrique repondant Q ces normes.
Ces préoccupationsjustifient les recommandations majeures ci-aprés :
- * Pose d'un coupe-circuit & expulsion au point de raccordement e & chaque transformateur pour

isoler des trongons de réseau en cas de problémes ;

* Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

* Utilisation des poteaux normalisés de 11métres pour les lignes MT et mixtes ; Ométres pour les
trongons BT simples ;

* Pose d'équipement de mise & la terre en arrét des lignes, sur chaque poteau-transformateur et sur
chaque poteau entourant un transformateur ;

¢ Cable almélec 1X34 mm? pour la ligne moyenne tension et cable torsadé 4% 25 mm?2 en aluminium
pour le transport BT.

* Les poteaux sont implantés selon le schéma normalisé.
Ligne moyenne tension ef ligne mixte,

* Poteau 5|mp|e (S) de 11metres avec isolateur suspendu et équipement d’ancrage, pour alignement
droit et angle jusqu'a 10°

* Poteau jumelé (J) de 11metres avec isolateur suspendu et équipement d'ancrage, pour angle entre
60° & 90°;
Ligne basse fension

* Poteau 5|mp!e (S) de 9metres avec console de suspension et pince d'alignement, pour alignement
droit et angle jusqu'a 10° ;

* Poteau jumelé (J) de Pmétres avec console de suspension et pince d'alignement, pour angle 10° et

45° et pour dérivations (= 90°).

MATERIELS POUR LA MISE EN (EUVRE DU PROJET,
En conformité avec les normes utilisée au Cameroun, les différents types d'assemblage pour le réseau
électrique, sont listés dans le tableau ci-aprés : :

P. . POTEAU Sl]“PLE 11métres EN ALIGNEMENT DROIT (angle jusqu’a 25°)
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Code MT-101

Quantité
Elément
Console de téte 1
lsolateur en verre renforcé i
Petits accessoires (attache, boulon, plaquette galva, rondelle) 2
P. . POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25° & 60°)
Code MT-102
Elément Quantité
Crochet d’ancrage type queue de cochon 14 x 450, 1
Isolateurs @ 3 éléments (suspendu horizontalement) 1
Pince d'angle 1
Petits accessoires (ball sockets, roulet, plaquette galva, rondelle) 1
P. . POTEAU JUMELE 11métres EN ANGLE VERTICAL (angle 60° & 90°)
Code MT-103
Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450 2
Isolateurs @ 3 éléments {suspendu horizontalement) 2
Pince de renvoi 2
Console de téte 1
Isolatéur en verre renforcé b - 1
Petits accessoires {attache, boulon, plaquette galvan, rondelle) 4--
.. .B. . POTEAU CONTREFICHE 11maétres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104 '
Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450 2
Isolateurs & 3 éléments {suspendu horizontalement) 2
Pince de renvoi : 2
Console de téte 1
Isolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette gdivan, rendelle) -
Ferrure de contrefichage en acier galvanisé . . 1
P. . POTEAU HAUBANE i1métres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105
Elément Quantité
Crochet d'ancrage type queve de cochon 14 x 450 2
Isolateurs & 3 éléments (suspendu horizontalement) 2
Pince de renvoi o 2
Console de téte 1
Isolateur en verre renforcé 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 4
P. . POTEAU SIMPLE 9meétres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301 :
Elément Quantité
Console de suspension 1
Pince d'alignement i
Petits accessoires (attache, boulen, plaquette galvan, rondelle) 1
P. . POTEAU JUMELE 9métres EN ALIGNEMENT DROIT (angle de 10° & 45°)
Code BT-302
Elément Quantite
Conscle de suspension 1
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Pince d'alignement
Petits accessoires {attache, boulon, plaquette galvan, rondelle)

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° a 45°)

Code

BT-303
Elément

. Conscle d'ancrage

P.

Pince d'ancrage

Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

POTEAU JUMELE 9métres DE DERIVATION BT

Code  BT-304

Elément

Console d’ancrage

Pince d'ancrage

Petits accessoires {attache, boulon, plaquette galvan, rondelle)
-Console de suspension .-
Pince d'alignement

POTEAU JUMELE 9métres EN ARRET BT~

Code  BT-305

P.

Quantité

Elément
Console d'ancrage
Pince d’ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Capuchons
Ceinture de fixation

MISE A LA TERRE
Code JBT-306
Elément Rl

Conducteur en cuivre 29 m
Connecteur & griffes

Crampe de fixation

Feuvillard de 20 mm

Protecteur mécanique

Raccord de dérivation alu-cuivre
Tube isolant

Piquet terre

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT

Code MT-106
Elément
Crochet d'ancrage type queue de cochon 14X450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvei
Console de téte
[sclateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galva, rondelle)
Coupe-circuit & expulsion
Bras incliné bis

Quantité

'_‘wMM

Quantité

Quantité

— O py =

_—p) — —

s —d

Quantité

_"_'M—‘-—‘_'_._'
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P.

TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304
Elément
Crochet d'ancrage type queue de cochon 14 X 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince d'arrét
Console de téte
Isclateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galva, rondelle)
Console d'ancrage
- Pince d'ancrage
Console de suspension *
Pince d’alignement '
Parafoudre 27 KV
Transformateur monophasé
Coupe-cireuit & expulsion
Bras incliné bis

1
1

—_

o o O™ .

Quantité
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Document N°. 6
SCHEDULE OF UNIT PRICES




T

RURAL ELECTRIFICATION OF BAMBIL]I UNITY IN-STRENGHT MIXED FARMING (NEKIEGHE QUARTER)
WELFARE ORGANIZATION (MEN.W.O) IN TUBAH SUBDIVISION, MEZAM DIVISION (step 1)

UNIT PRICE SCHEDULE

SUPPLY LABOUR
Price WORK DESCRIPTION AND THE UNIT PRICES Unit Price excluding Unit Price excluding laxes
N* (Excluding Yaxes all in words ) taxes {in figures and in words}
{in figures and In words)
Studies and Pegging .
10 This unit price remunerates the studies and pegging of the electricity line N
It Is opplied as a Unear Kilometer to the task.
The Linear Kilometer: ..oueeene. Francs CFA ' *
Excavalion works
- »= | This unit price remunerates: : ' it
102 ~the cost of excavatlon of holes for poles and earthling.
It Is applied as @ Meter cube to the task.
The Meter Cube: ..oviuvunena Franes CFA
U bolt
This.unit price remunerates :
103 -the cost of supply and Installation of U bolt,
It 1s applied os a Unit to the task,
The Unlt s vessvsrneisnseFrancs CEA
Single 11m wooden poles class D
e «| This unit price remunerates : . .
104 = "dhe supply ‘ond Implantation of ani 11mi single treated wooden class'D Fols, AR R Sete e -
It-Is applied as a Unit to the task. - - --
The Unit : wreneeseeesnnsa Frones CFA- - - 1 1T Tl e eieeoee i fim t A
Twlri'Ilrn wuoden poles eluss D . S s cen Mmoo s P D et
- |-This unit price remunerates : ' AR
105 -the supply and implantation of an 11m twin treated wooden class D pole.
It is applied as a Unit to the task, ‘
The Unit 2 cvnviiinnenennns vernrns Franes CFA
Strut 11m wooden poles class D
This unlt price remunerates ;
106 -the supply and Implantation of an 11m strut treated wooden class D pole.
It is opplied as a Unit to the task. —
The Unit s viviieinrerasnninansons Francs CFA -
Rigid glass insviator 30KY
" . 'This unif price remunerdtes : - ! IR ¢
1b7 * | -the Supply and Installation of o 30kv Rigld glass insulator which insulates - - - he
the cable from the poles. g
It is applied as a Unit 1o the task. -
' The'Unltz 2uiuinnersnsenn. Francs CFA ) - - s
| Chain of three Insulators
This unlt price renibnerates: -
108 -the supply -and the Installation of a chain of three Insulators. It Is applied as
a Unit to the task.
The Unlt 1 vivensrerrensnsrsrssss Francs CFA
Flat spindle
- This unlt price remuneractes : T
100 -the supply and installotion of a flat spindle on which a rigld glass Insulator
Is fixed,
wrere »| 15 applied.as a Unit to the task.
The Unlt £ veterrereeeneciiisnsne Francs CFA
S & | Round spindle
This Unit price remunerates
110 -the supply ond Installaticn of a round spindle and Installation eccessorles,
It 1s applied os a Unit to the task, .
The Unil 2 eeieeemrenecseraisssosaroonss Froncs -
$ & | Wooden crosshar 24DX10>¢10 cm
This Unit price remunerates :
11 -the supply and Installatlon of a Wooden cross bar 240xl 0x10 em,
It 15 applled as a Unit to the task,
The Uni#: «.ccuvverepenanannesnss.. Francs CFA
§ & | Galvanized steel flot brace 760X30X6 ¢cm
This Unlt price remunerates :
112 -the supply and Installation of a galvanized steel flat brace 760x30x6 em,
It Is applied as o Unit to the task,
The Unit: vieeiviissennveravses Franes CFA
113 5 & stringing 54.6 mm? Almelec cable
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This unit price remunerates :

-the supply and the stringing of 54.6 mm?2 Almelec cable. It Is applied as a
Linear Meter to the task.

The Linear Meter: v.veeess Francs CFA

Number plate + Numbering %
This unit price remunerates :

sthe supply and installation of @ Number plate and numbering.
It Is applied as a Unit 1o the task.

The Unit ¢ «cvuereeiennsanennn... Francs CFA

Warning plales DM

This unit price remunerates :

-the supply and fixing of a Warning Plate,
It Is- opplied as a Unit to the task.

The Unit: covveeveverannense... Franes CFA

Construction of cancrete foundation

This unlt price remunerates :

-The construction of a concrete bleck for JACM ond transformers.
It is applied as a Unlt to the task.

The Unit : .. veerenennnaseesannFrancs CFA

$ & | Earth plug for Aerial switch 36kV

This unit price remunerates :

-the supply of element constituting this earth plug and its instellation.

Itis upplled as a Unit lo the task. ) -
"The Unif 1 i ieeeneeanionrnocensnes Franes CFA

5 &1 Galvanized stecl hexagonal 11m poles IOOOduN

This unit-price remunerates : - -

-the supply and Installation of a Galvanized steel hexagonal 1im poles
1000daM and oll brackets, accessories for Installation of eutouts, surge
arresters.

It Is applied as a Unit to the task.

The Unit : ........ veesraasssnnafrancs CFA

5 & | Aerial switch 386kV

This unit price remunerates :

-The supply and Installation of o 3&kY Aerial switch.
It Is applied as a Unit to the task.

The Unit s oovnninencninnnnnnnennns oes Frones CEA

5 & | Earth plug for MV LINE
| ‘This unit price remunerates :
-the supply of element constituting this earth plug for MV line and Its
Installation,
It is applied as a¥nit to the task.
T The Unit i ssceeioniniciniasennnnnnas Francs CFA

Rémoval and reinstallation of 11m poles, insvlators, :pmdles and olhers
MV line accessories

This unit price remunerates the removal and reinstallation of Removal and
relnstallation of 11m poles, insulators, spindles and others MY line
accessories.

It Is applied as a lump sum to the task.

The LUMP SUM  vuvererereernsernsones Francs CFA

Production of an Envitonmental Impact Notice
This unit price remunerates :

-the production and vaildation of terms of reforance regordlng the
Environmental Impact notice of this praject ;

- the production and validation of the sald Environmental Impact Notice
It Is opplied o3 unlt

Unik: coveiinienienssnnnnnnenans Francs CFA

ENVIRONMENTAL IMPACT NOTICE

SUNDRY EXPENSES

Connectlion to ENEQ Network

This unit price remunerotes :

-the works for the interruptien of electricity on the existing line for the
connection of the newly constructed one.

It is applied as a Unit to the task.

The Unit : «ooeiiisiensvsanicissnen.. Francs CFA

Clearing and pruning
This unit price remunerates :
-the works of cutting and clearing of trees, including bushes with an opening
of a corridor of & meters.
It is applied as a Linear Kilometer to the task.
The Linear Kilometer: .............. Francs CFA

Transport and handling material

This unit price remunerates ;

-the transportation of the materlal and its handling from the place of supply
to the constructicn site,

1t Is applied as a Ten per Kilometer to the task.




The Ton per Kilomeler: ......... . Francs CFA

Transport of wooden poles

This unlt price remunerates :

304 -the transportation of the poles and its handling from the place of supply 1o
the cansiructlon site and thelr distribution.

It is applied as a Ton per Kilometer to the task,

The Ton per Kilometer; .......... Francs CFA

Transporation of workers

This unit price remunerates

305 ~the transportation of workers on the work slte and thelr return.
It is applied us per day to the task.

Per Doy i vuuieeesensaranennnnsnnns s, Francs CFA

Site installation
This unlt price remunerates :
~the Instollation and dismounting of all necessary structures In order to

306 provide offices, lodging and stores facllitles for workers and materlals as
well as project sign boards
R It is applied as per day 1o the task. - T

Lump Sum : vesireenssansenFrancs CFA

Preparation and submission of work execution documents (06 coples)

This unit price remunerates the preparation and submisslon of 06 coples of
the work executlon documents with the pegglng map of the line to be

307 ) .

constructed.

It is applied as per day to the task.

Lump Sum ¢ wverisiisssnse..Francs CFA

Work under power cuts

This unit price remunerates the power outages in order to permit Installation
308 ;
s of the new three phase line, ) . , i .t ) ..
C UMD SUM T e vnrieeaane Francs CFA - . -t e

p——— ey
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| Docl;ment N°.

BILL OF QUANTITIES AND ESTIMATES
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BiLL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION OF BAMBILI UNITY IN-STRENGHT
MIXED FARMING (NEKIEGHE QUARTER) IN TUBAH SUBDIVISION, MEZAM DIVISION (slep 1)

Ref SUPPLY LABOUR SalL
N° DESCRIPTION OF WORKS UNIT QTY 0P py ur | P TOTAL
100 CONSTRUCTION OF A MV THREE PHASE LINE WITH 3x54.6 mm? ALMELEC CABLE
101 | Studies and Pegglng (Code 10000} Km 3.200
102 | Excavotion works (Code 10001) m? 16,0580
103 | 5 &1U belt (Code 60113) U 54 !
104 | S &1 Single 11m wooden poles, class D (Code 60101 4) U 30 " '
105 | 5 &1 Twin 11m wooden poles, class D (Code 60101 5) U 7 L
106 | S &1 Strut 11m woeden poles, class D (Code 601016} U 1 B
107 | S & | Rigld glass insvlator 30kY (Code 601001) U 98
108 | S &1 Chain of three Insvlators (Code 607002) U 54
109 | 5 &1 Flat spindle (Ref 23 00T 040 115) U a8
110 | § & | Round spindle (Code 504026) U 60
111 | S &1 Wooden crossbar 240X10X10 em U 48
112 263; (I’?scilvanized flat brace 760X30X6 cm (Code U 76
113 | S & Stringlng 54.6 mm? Almelec cable (Code 60101 1) wm [ ese0 | | | -
174 7| § &1 Numb#? plate + Nemberlng {Code 113013) v 38 '
115 | 5 &1'Warning plates DM.(Code 601005) - U 38+ . - =
116 | § & Concrete foundation (Code 102601) u B I EE R N e
17 $ & | Earth plug for Aerial switch 38kY (Ref 23 001 U 2 . -
060125) -
118 | S &1 Galvanized steel 11m pole 1000daN 4] 1
119 | S &1 Aerlal switch 36kV (Ref 23 00T 060726) U 1
120 | S & I Earth plug for MY line (Ref 23 001 060125} U [
121 } Removal and reinstallatlon of 11m poles, insulators, L-S 1
spindles and othets MV line accessorles
Svb-Tolal 100 - ) _ L
200 | ENVIRONMENTAL IMPACT NOTICE
201 7:::]:::-cﬂon and vu.llduﬂon of an environmental impact U 1 B B _7 B 7
Sub-Tolaf 200 ) -
300 o SUNDRY EXPENSES
301 | Connectlon to ENEQ Network (Ref 22 007 050022) u 1
302 | Clearing and pruning (Code 801002) Km 3
303 | Transpert and handling material (Code 2003) T/Km 5
304 | Tronsport wooden poles (Code 2004) T/Km 4
305 | Trunsport of workers (Code 2005) LS - 1
306 | Site Installation LS 1
207 :;Z?e::;uﬂon and submission of working documents {6 LS )
308 | Work under power cuts L5 1
Sub-Total 300 . :
TOTAL WITHOUT TAXES
VAT (19.25%)
AR (2.2%)
TOTAL WITH TAXES
NET PAYMENT

The present bill is fixed at the sum all taxes inclusive of veecviveiineiienrereenense
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Document N°. 8
SUB-DETAIL OF PRICES
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Price N°®

------------------------------------------------------------------------------------------------------

Designation of work

---------------------------------------------------------------------------------------

T O

Quantity

Daily output
Duration of execution

------------------------------------------------------------------------------------------------

DESIGNATION :

Duration of

- s T I o~
= - - eliieprwipyite e

No Caily out put Total quantity | Unit activity
No . Da)_(s
Category Daily wage break up Amount
o
I
(%]
.
<
=
x
o
o
=
TOTAL A
7 . Days
2 Type No Daily rate break up Amount
X
QL
w
3
(.
Zz
[
=
o
:.
o
w TOTAL B
3 Type Unit Unit cost - ‘Quantity | Amount
o
=z
<
=
LLt
O
v
=
(&
=
<
—l
<
o
w
<
= TOTALC
D DIRECT TOTAL COST | A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
A UNIT COST {HT) P/QTY
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Document N°. S

MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL - PATRIE PEACE — WORK — FATHERLAND
MINISTERE DE L'ADMINISTRATION TERRITORIALE MINISTRY OF TERRITORIAL A;DMINISTRATION
REGION DU NORD-OUEST NORTH-WEST REGION
SERVICE DU GOVERNEUR GOVEE\I:EFFICE
JOBBING ORDER N° C/GOV/NWRTB/2019 6F v 2019

Awarded after QOPENED NATIONAL INVITATION TO TENDER Ne JONIT/GOV/NWRTB/2019 OF __/_ /2019
BY EMERGENCY PROCEDURE FOR THE RURAL ELECTRIFICATION OF BAMBIL! UNITY IN-STRENGHT MIXED
FARMING (NEKIEGHE QUARTER) IN TUBAH SUBDIVISION, MEZAM DIVISION (STEP 1).

Project Owner: THE REGIONAL DELAGATE OF WATER RESOURCES AND ENERGY FOR NORTH WEST
Tel : 233 36 29 06
" HOLDER: ’ - o

P.O. Box , Tel: Fax:

Business Registry No, at
Taxpayer's No.

SUBJECT : Execution of works;

PLACE:

EXECUTION DEADLINE : ( ) months - )

AMOUNT IN CFA F¢

|AT

EVAT

VAT (19.25%)

AIR {Income tax) (2.2%)
Net to be paid

FINANCING : [indicale the source of finoncing]
BUDGET HEAD : [to be complefed]
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:

REGISTERED ON:




Between:

The Government of the Republic of Cameroon, represented by

hereinafter referred to

the “Delegated Contracting Authority”

On the one hand,

And
{enterprise)
P.O. Box Tel: Fax:
Business Registry No, e
Taxpaiyer's No.
Represented by M , its General Manager, hereinafter referred to as-the “Contractor”

On the other hand,

Agree on the following:
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Part Iz

Part Il

Part lll: .

Part IV:

Summary

Special Administrative Conditions {SAC)
Special Technical Conditions {STC)
Schedule of Unit Prices (SUP)

Details or Estimates
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e T T AIR'(2.2 or 5.5 %)

Page and [ast of Jobbing Order Neo_ C/GOV/NWRTB/2019 OF

Awarded after Opened National Invitation to Tender N° ___/ONIT/GOV /NWRTB/2019 of —/__/2019

by emergency procedure for the Rural Electrification of Bambili Unity In-Strenght Mixed Farming (Nekieghe

Quarter) in TUBAH Subdivision, Mezam Division {Step 1).

With __.

For the execution of gvorks : S .

EXECUTION DEADLINE { )} months

Amount of Jobbing Order in CFA F:

IAT
EVAT
VAT (19.25) _ e

Livsrn .

Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Si-gnqiure Bf Delegated Contracting Authority

(place of signature)_____ __ {(date)

Registration
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Bocument N° 10

FORMS AND MODELS TO BE USED BY
BIDDERS
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Annex N° 1: MODEL OF DECLARATION TO TENDER
DECLARATION OF THE INTENTION TO TENDER

| the undersigned, ..coeverevrennnens tirreenens eerearernrreannas Creretirrrerr e ana. (Indicate the name and capacity
of signatory),
Nationality «ocovvveerans Cerireerananennes .- ,
Representing the ...... Cereriennans eresimrrirrrriirnnesi company or enterprise or group with head office at
cerierenreans veeerenen registered in the trade register of ...uvev..... D A .. Under the number

g N my capacity @5 .iieeeieeeneiieenes T O Ceeevenenns veeens errtevererererraenernans PO
box........... . . hereby acknowledge receipt of the file for Opened National Invitation to Tender
O for the

And hereby declare my intention to tender for the said contract.

Done at vvvivviiiiinierenenns

Signature of ..... e e iertenarnierannenns
In the capacity of ......... teerenenen
Duly authorized to sign the tenders on behalf of

LI TR TR F T serrsETNIR I RIS
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Annex N° 2: MODEL BID

| the undersigned, .vicvvverinnnnianes t4srseeeses.afindicate the name and capacity of signatory)
Representing the ..... tieseeaneesa.. COMpany or enterprise or group with head office at cv..vuv.e.
. registered in the trade register of ............ creernnriisiien Under the number ...coiviivveinnees

Having token cognizance of all the documents featured or mentioned in the Tender file: tender N°
__/ONIT/GOV/NWRTB/2019 of ..... rieeere By emergency procedure for the Electrification of Bambili
Unity In-Strenght Mixed Farming (Nekieghe Quarter) in Tubah Subdivision, Mezam Division (Step 1).
After-having personaily taking account of the situation of the site and evaluated: from riy ‘point of view and™"
under my responsibility, the nature and difficulty of the works to be carried out;

¢ Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;

¢ Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the

tender at coivcisinieriiinenen o [in figures and words) CFAF exclusive of VAT and at
...... verriessenseesan | in figures and in words) CFAF inclusive of all taxes.
"« | pledge to execute the works within a deadline of ................ ... months.
* | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission &f
tenders;
The Delegated Contracting Authority shall pay the sums duve for this Jobbmg Order. by crediting Account
N iiienieinenen Opened in vieiiieaciiianianen Bank .ievieriianiiinnas Branch. 1

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Done at ceeeivieeeeiennes

) Signature of tiieciiiiiiieiiiiiicerenien,
In the capacity of ......... rreressrrirasas
Duly authorized to sign the tenders on hehalf of
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Annex N° 3: MODEL BID BOND

Bank:

Ref. Notioiciiviesiinneienne.

Addressed to the Delegated Contracting Authority: The Governor of North West Region

Whereas the undertaking ......ccoveuies vevereeeaearare. Hereinafter referred to as the “bidder" has submitted
his tender on ....cciaveienn ... for the Electrification of Bambili Unity In-Strenght Mixed Farming (Nekieghe
Quarter) in Tubah Subdivision, Mezam Division (Step 1), hereinafter referred to as “the tender" and to
which must be attached a bid bond equivalent to ......ccues cerrerens CFAF. ‘

We e ... (name and address of the bank), represented by .........ivviiiins vereerns .. [names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Delegated
Contracting Authority of the maximum sum of ........... veeinrenes cerrrerersrees ..., that the bank pledges to pay

in full to the Delegated Contracting Authority, bidding itself, Its successors and assignees.

The conditions of this commitment are as follows: o

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or

If the Bidder, having been notified of the award of the Jobbing Order by the Delegated Contracting
Authority during the period of Bid validity:

» Fails or refuses to sign the contract, even though required to do so;

contract.

.. We undertake to pay the Delegated Contracting Authority cn amount up to _the,mcxx-imum,‘of. the sum |
referred to above upon receipt of his first written demand, ‘without the Delegated Contracting Avuthority- - -

having to substantiate his demand, provided that in its demand the Delegated Contracting Authority shall
note that the amount claimed by him Is due, because one or the other or both of the above condition(s) has
(have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive

following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting.

Authority to cause It to take effect should reach the bank by registered mail with &n acknowledgement of
receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Camerdon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences. - ' ’

Signed and authenticated by the bank

= senroenen; ON coivcnes teceasrsesare
(Bank's signature
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Annex N° 4: MODEL FINAL BOND

Bank: voiviiiiiciiiiiniiinee )
Reference of the Bond No: ....,...iceeneneene. Crereereienn ceeens

-

Addressed to the Governor of the North-West Region “Delegated Contracting Authority”

Whereas ..... Ceersensass Cetenenn (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the Electrification of Bambili Unity In-Strenght
Mixed Farming (Nekieghe Quarter) in Tubah Subdivision, Mezam Division (Step 1} =
Whereas it is stipulated in the Jobbing Order that the Contractor shall furnish the Delegated Contracting
Authority a final bond of two percent (2%) of the amount of the Jobbing Order as security for compliance
with the Contractor's performance obligations in accordance with the Contract.

PP A . LT

. Whereas we have agreed to provide the Contractor with this guarantee; ™ - -

AT trerssreiraeren {name and address of bank),
Represented by vvvvvieiiviiiiciiiiinininnnn, Cereeseaas ... [name of signateries) ™

hereinafter referred to as “the Bank”, and we pledge to pay to the Delegated’ Contracting Au'thority-within'

a maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor rdise any contest for
whatever reason, the sum of .....cocevvvernen. ceere ceriineas crenees cresenenens cerienns . {in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any ol:'JIigut.ion
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change. o ST ’

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works. s ) oo ’

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part,

Any request for payment formulated by the Delegated Contracting Autherity by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment,

This bend shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ...vuvieeninenennnn.. < cerans
[signature of the bank]



Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: .v.vvvvaenn Cevrarsenns
Reference of the Bond No: ..... Citrienierana verereerernes

Addressed to The Governor of the North-West Region
Hereinafter referred to as “The Delegated Contracting Authority"

Whereas ciiviiiievierenenens ... [name and address of Contractor) hereinafter referred to “the Contractor”,
pledge , in execution of the Contract, to carry out the works 6f the electrification of Bambili Unity In-
Strenght Mixed Farming (Nekieghe Quarter) Village In Tubah Subdivision, Mezam Division (Step 1).

Whereas it is stipulated in the Jobbing Order that the Guarantee Retention fixed at ten percenf {10%]) of -

the amount of the Jobbing Order may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

We, iiiieiienens teareresnaes teereenenesieas cerrrereirerens ..... (name and address of bank),
Represented by .....vvvvvevennenn Gerernrntennneres verrras {name of signatories)’ and hereinafter referred to as
“the Bank"; '

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible-to: the
Delegated Contracting Authority for a maximum amount of ........ Cerdrrrereniaananneaay (in figures and in
letters) corresponding to ten percent {10%)} of the Jobbing Order amounit. S

And we pledge to pay to the Delegated Contracting Authority within @ maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his .contractual
obligations or is indebted to the Delegated Contracting Authority within the meaning of the contract,
amended where need be, by its additional clauses, without being able to defer the payment nor raise any

contest for whatever reason, any sum{s} within the limits of the amount- equal to ten percent (10%) of the -

total amount of the works featuring in the final detailed account, without the Delegated Contracting

Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree-that no change or addendum or any other amendment shall release-us-of-any obligation

incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any

amendment, addendum or change.

This bond shall enter into force upen signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Autherity.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon

courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at c..cvvvvivvevriennss ON cveannns cerrirsassasies
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the.slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated

_amounts of the detailed accounts of works by item and cumulatively by taking into’ account the mcndence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE
TO WHOM IT MAY CONCERN
ATTESTATION OFSITE VISIT
This is to testify that Mr
Manager /Technical Director /Engineer of
Has effectively visited the site for
...................... in view to tender for the said project,
This attestation is issued to serve the purpose for which it is intended for. -
. . The Entrepreneur
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Annex N° 8: MODEL SITE VISIT REPORT

[) INTRODUCTION
TENDER NO....ciiiiivieniiiennannns

NAME OF THE ENTERPRISE: .......

7N |
) COMMENTARY

1= Nature of the project site:

--------------------

2- Accessibility to the project site:

3

Yegetation:

4- Topography of the site:

) AVAILABILITY OF SERVICES
V) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

V1) CONCLUSION

Signature of the contractors' engineer
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Annex N° 9: MODEL TABLE OF REFERENCE
LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY
NAME OF THE
NO | YEAR NA#_{EEOF PROJECT OWNER CONTRACT | CONTRACT DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT ;
NUMBER
e e P =] s
: - - - P . ; !
X (10N o] N R AT v ereerisisemmsssemessessnes
A ettt i irtrraerarasrsssronsuannaesaarsssesnssrorsertoseassnssonnnsnnnnnne
SIGNATURE ...civrvererinrrarssresntsessnsarsansnnsessssssnsersssnssasnsessnos
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Annex N° 10: MODEL TABLE OF EQUIPMENT
LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE
{project name)....c.ciciiinicrenerernennsas
| DESIGNATION OF AGE AND NUMBER OWNER OR
o i
N THEeQuUIPMENT | DESCRIPTION, MARK | "oy AVAILABLE NOT
_ - E
.
DONE ON Liiiiiinieniesnscsienionncncssssnsen ¥ =N [
Y SR
SIGNATURE 1.overeinniisiisesiastsstessesstesanesaeesessnsssensansensresenn
;- b oo Y
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ANNEX No. 6: Framework of schedules
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DESIGNATION :
. . . Duration
No Daily out put Total quantity | Unit of activity
No ) Days
Category Daily wage break up Amount
]
I
i
>
<
=
N
e
o ;
= - -
TOTAL A
v ) \ Days
w '
.z Type ! No Daily rate i | break up Amount
T , — !
(@] N
< -
=
S
b—
=
Ll
=
]
2
S [TotaLs
§ | Type Unit Unit cost Quantity | Amount |
CZ .
<, -
.o
, W
12
v
=
ja]
=
<
—
<
o
(ST ]
<
= TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES .| Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST i . ' | DH+E+F
H RISK + BENEFITS - Gx%
P TOTAL COST (HT) G+H
v UNIT COST {HT) P/Q'TY
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Document N°. 11
PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies,

These studies must be required during the examination of the Tender File (TF} by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies..

T

Annex Ne°, 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate

2.1. The date studies were carried out;
2.2, The name of the Public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out; =~ -~

2.4, If maintenance works
2.4.1 Description of the studies;

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2,5 Rehabilitation or new works

2.5.1 Are quantities in the quotations the same as those of the studies? ~-. " -

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study; -
2.5.3 Attach the said studies. '

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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Document N°.12

. LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
- TO ISSUE BONDS FOR PUBLIC

CONTRACTS

1- BANK

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFl BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITl Bank

Commercial Bank of Camercon (CBC)

Ecobank

. Ncﬂongl Fin_cncicl Credit Bank

0 @ N kW =

Société Camerounaise de Banque au Cameroun

=

Société Générale Cameroun

[ R—
[ % I

Standard Chartered Bank Camerocn
Union Bank of Camercon

United Bank for Africa.

i

11-Ansurance companies

14. Chanas Insurance
15. Activa Insurance

16. Zenithe Insurance SA BP Douala

=]

84



.....

EVALUATION GRID

OPENED National Invitation to Tender N2 JONIT/GOV/NWRTB/2019 OF __/ f2019
By emergency procedure for the Rural Electrification of Bambili Unity In-Strenght Mixed Farming (Nekieghe
Quuarter) in Tubah Subdivision, Mezam Division (Step 1).

ADMINISTRATIVE DOCUMENTS.

DOCUMENT | DESCRIPTION
No
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff In force (written by the bidder)
e with a fiscal stamp.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three e
{03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months. - o
A5 Purchase receipt of Tender File issued by Public treasury
A bid bond of 992,000 {nine hundred and ninety two thousand) CFAF issued by a first
Al rate-financial institution approved by the Ministry in charge of Finance in conformity with
.. - . .| COBAC conditions ; ey LT e e )
AT An attestation of.non- exclus:on from Public Conrrocfs issued by fhe Publlc Contruc?s C
" . |Regulatory Board (ARMP) . . T e e DT
- AB - An Attestation of-the National-Social Insurance Fund stating that the bldder has met aII his [ -+ «u -7
' obligations vis a vis the Fund; the attestation valid within the given.time.
A9 A Clearance Certificate signed by the chief of Centre of Taxes that.the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A0 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes. }
Al Certified copy of Plan and attestation of location of the Company signed-by the Chief of - LT oo
Taxation .
7 Aill2 - [-Power of attorney if necessary - Gomwes T e UL R
A3 Special Technical Clauses initialed in all the pages and signed af the last page: Special | = - .
T Téchgical Clauses Initialed in all the pages, signed sidmped and dated oh'the last page” ™' |° T
TR Special Administrativé Clauses’ completed and initialed in dll the pages-and-signed atthe - - = - "
14
last page, signed stamped and dated on the last page e

The absence or the nonconfermity of the one of these documents will result to the elimination of the
offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

General presentation of bids

- Presence Of Qll OCUMENTS ..v.ee.euerereeensinrenenennonrarensisossssonsesiosensiensasasssossaseossson yes/no
- Properly bound .............................................. yes/no
- Table Of CONENT vivriieeiirsannssnsssnsisnsessantoesienearseranrscaneressesionsaassons vecrecaareraciaosins yes/no
- Separators in colour apart from White...veeeeciiiiviciiirieeisarsnerarasanss e veesersiinrreseratrananars yes/no
- QOrder prescribed respected.. ivvevssresrsesssrsrrrnrarsrrsrnsnnrserssssssoms vveenrnrennssrassensstnte yes/no
= Clearness of the oCUMENTS. .. cvue. e eeintitteneeaeieetiannsntraeretertonessansesnnsssnntestesmmmmmrmnsans yes/no

TOTAL1 /6
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a. The company references

References of the company in_electrification works or similar works for the past three years:

- 01 certified copy of similar contract with bill of quantities and cost estimates visa and

legalized by a competent administrative authority equal or above 90 million involving. yes/no
{ installation of a step down transformer (1% and last pages) and PV of final reception for works

realized before 2018 and provisional reception for works realized in 2018,

- 01 certified copy of similar contract with bill of quantities and cost estimates visa and

legalized.by-.a. competent administrative authority below 90million and'mere“than 50 million|~ — 7

involving the at least Tkm of medium voltage transportation {1* and last pages} and PV of yes/no

final reception for works realized before 2018 and provisional reception for works realized in.

2018.

- 01 certified copy of similar contract with bill of quantities and cost estimates visa and

legalized by a competent administrative authority equal or below 50million-and above

O5million involving at least 500m of low voltage transportation line (1% and last pages) and PV yes/no

of final reception.for works realized before 2018 and prowsnonal reception for works realized | ---~
1in 201 8.

| TOTAL2| - 3 - -

b. Equipment - - T o S

- Proof of ownership or hired of a yarp truck ............ Ceeseiinias Cebremeneseerresreraraeare Crrmenee "yes/no

- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition yes/no

- Proof *  of ownership or hired of an ‘electric”~ drill yes/no
| - Proof of-év;'ner‘ship of engine saw ...... PO T S T oI Yes/no

- Proof of ownershl,p of GPS device ..... Ceeraribereinenarens ST Ty PP T TR S _ryres/no

- Proof of o»;_r;érs_l;lﬁ of ‘an elecfrlccll tool k|d compr:smg chmbers, spodes, dig axes, drlll -

service cord, set of screws drivers, pegging markers, fork, signalling tones, pliers. “ yes/no

TOTAL3| /6
¢. Qualification of site personnel )
- Organizational Chart of the enterprise....cceevienens.. Cttterernnreterersienseseramtrennnnnrrnrsennes | YES/NO
- Organizational Chart of site with comments .....c.c.cvvuvnnes Cirtrerenererens Ceressirsraesartreaerenen yes/no
Works Director: Electrical or Rural Engineer with at least 03 yrs experience
- Diploma of work Director certified.....oevvarericrnicrnninann. T yes/no
- CV signed and dated by works Director..veeveeeseeeereeecsnrssrerenns e eeeerar et rieeneanns yes/no
- f’rofessioncl experience of works Director at least three vears....... yes/no
- Attestation of availability dully signed by the bearer «.v..cvvveieresiniieiiereeereesransesesenmmnnes yes/no
- Attestation of presentation of originals ......eseevuune. PP Srereereriniasrtsrisotararanns Cebeinaene yes/no
Site foreman: Senior Elecirical Engineering technician with at least 03 yIs experience
- Certified copy of certificate of Foreman.................. ovearas crrreerires cetrann sersenraesiieanene ‘yes/no
- CV signed and dated by site foreman.....cevvvunen.. eremeens Cereiieeiinrrenes Criereen vereres vere. | YeS/no
- Professional experience of site foreman at least thrée years ....... Creerrans Cevrenenana yes/no
- Attestation of availability crerereereaearaaaans Creerareane Cereees B S, Cveveresmens | YES/NO
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- im

e— i?ré:finuncing - R
""" - Attestation of credibility shall be-at least 85% of the bid Price i | yes/no
g _ TOTAL| /1
TOTAL = TOTALI + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTAL6 1 jaa

- attestation of presentation of originals yes/no

Chief technician; at least BAC in electricity and at least 03 yrs of experience

- Certified copY of diploma vueeeeieieeiieeicreneiarantreiaeraesasiaraeceancrarssosanasenretrssnntonsasssse yes/no
= CV SigNed and dated cuvieeiiieiieeeasesreerraeretnternerereasseanrantssassneseasestortetbnesbornnnts yes/no
- Attestation of avallabillly ..viiveveesrieseirireiarrenssrsesntsisnsrrentsvssassrssssassrsssntosnnssmnsrers yes/no
- Attestation of presentation of origingls vveeiverivesrorivinrsrarirsrisnrsserrisrrsnsssornssnsrsnnssnase yes/no
- Professional experience of chief technician at least three Years v......cuvvecviiiviiniieiniimnes yes/no
. TOTAL4 | 17

d The melhodology of mfervenhon und execuhon of work . L

- Sﬁe Visn report signed ond dated by the bidder .................................... yes/no
- Detailed technical note on the organization and execution of Works.vveesvvssisrsssraierasansnins yes/no
- Coherence of synchronized Planning of execution of Works...iivvaisereriarssrensranssosnrsersressas . | ves/no
- Coherence of individual protection plan {IPP) within the project site€..ivuiieesreccriesereiarimeneens yes/no
- Coherence of the General Securhy and Sufety Plan (GSSP) within the project site...vivene yes/no
.-- Descnpnon of the socio - environment measures for the site protectlon...,..;. ..... ,yes/no
pneston o sy il sgnecby th radihal dr of Bambil vlage.or dgned on rorer | yes/no |
- Coherence in the planning of eXecution. ....veerceiieiiscrvrrnirensnsresnnsssirenrsasessasnsseiances yes/no
- Plan of supply of materials vrvremersesarvErETRSEeT YR SRS PO RO TP RO EE SR PR PRSI BRSO T VRS T SRV PSR PERLS § 8 82 . yes/no
- Detailed manpower deployment plan..vucevcicesioreieerniissieiiiinnarsioissensessimstsesetosmmorersss yes/no

-Technical note drawn from site observations and recommendations...e.eeerivierrecoeresrraeaeres yes/no

- : ' TOTALS5 | /11

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

Cl A submission letter, signed, dated.and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

1 C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative {ho) with an acceptable
minimum from at least 33/44(75%) of the essential criteria taken in account.

The Jobbing Order will be awarded to the bidder who would have proposed the offer with the
fowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 33/44(75%) of the essential criteria.
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A. Eliminatory criteria

1- Absence or non-conformity of an element in the administrative file;

2- Deadline for delivery higher than prescribed;

3- False declaration or falsified documents;

4- Absence or insufficient bid bond;

5- A bid with the external envelope carrying a sign or mark leading to the |denhf|cm|on of the

*  bidder;

6- Incomplete financial file;

7- Non respect of 33/44(75%) of essential criteria;

8- Change of quantity or unit;

9- Non completion of any project in the previous year in the Country or suspended by ARMP in
2019.

B. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar cchievémehfs; - R
4- Quality of the personnel; ‘
5- Technical organization of the works; ) S
6- Safety measures on the site;
7- logistics;
8- Attestation and report of site visit;
?- Special Technical Clauses initialed in all the pages, signed stamped and dated on the Icst puge,
10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria '
- The criteria relahng to the qualification of candidates could be Iidicative on'the following:

The essential criteria are subjected to mlmmu whose d&foll is given in the Special Tender Regulahon
(RPACY).

This evaluation will be done in a purely posifive way {yes) or negative (no) with an acceptable
minimum from at least 33/44(75%) of the essentlal criteria taken in account.

The Jobbing Order will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 33/44(75%) of the essential criteria.
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