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NOTICE FOR CONSULTATION

REHABILITATION OF INTERGRATED HEALTH CENTER NKWEN IN BAMENDA Il SUB-DIVISION IN
MEZAM DIVISION

Financing: MINSANTE, Public Investment Budget of 2019

1. Subject of the Invitation to Tender:

Within the framework of 2019 Public Investment Budget, the Lord Mayor of Bamenda 3 Coundil,
Contracting Authority hereby launches, a Request for Quotation for the rehabilitation of IHC NKWEN in
BAMENDA 3 sub-Division in Mezam Divisicn,

2. Nature of work:
The Works to be done consists of;

-PRELIMINARY WORKS

~-ROOF WORKS

-MASONARY WORKS

-OPENINGS

-ELECTRICAL REPAIRS

-PLUMBING AND SANITARY REPAIRS
-TILING OF FLOORS

-DRAINAGE

-EXTERNAL WORKS

-EQUIPMENTS

3. Execufion deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Consultation is 60 Days

4. Lot

The lot is as follows:
REHABILITATION OF THE IHC NKWEN IN BAMENDA ]

5.  Estimated cost
The estimated cost after preliminary studies is 15.000.000 FCFA (Fifteen million CFA)

6.  Parlicipation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws,



7.  Financing
Works which form the subject of this Consultation shall be financed by the 2019 Public Investment
Budget of the MINSANTE, budget head NO «...vevivveiiienenennnennnes

8. Bid bond
Each bidder must include in the administrative file, a bid bond (caution} issued by a first-rate
banking establishment approved by the Ministry in charge of Finance and whose list is found in document
No. 12 of the Tender File, of an amount of 300.000 CFA (three hundred thousand francs CFA) and
valid for thirty (30} days beyond the date of validity of bids

9.  Consultation of Tender File: .
The file may be consulted during working hours at the Bamenda Il Council, as soon as this notice is

published.

10.  Acquisition of Tender File:
The file may be obtained from the Bamenda Il Council upen presentation of a non-refundable
treasury receipt of 30.000CFA francs (Thirty thousand francs CFA) bearing the name of the company.

11. Submission of bids:

Each offer drafted in English or French in 06 (Six) copies including 01 (onz) EH%WR] cnp! 5 (five)
copies marked as such, should reach the Bamenda lll Council not later than %..5. . 000, LU ......... at
10:00 AM local time and should carry the inscription:

<< CONSULTATION N°.§5.\?.:f~’...../ RQ /BIII/BIICITB/2019 of {J..2.. AYR..20]9FOR THE
REHABILITATION OF INTERGRATED HEALTH CENTER NKWEN IN BAMENDA Il SUB-DIVISION IN
MEZAM DIVISION >>
“To be opened only during the bid-opening session™

12. Admissibility of bids

Under penalty of being rejected, only originals or trve certified copies, certified by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the Consultation.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the Notice of consultation,
Any bid not in compliance with the prescriptions of the Tender File shall be penalised or rejected. This
refers especially to the absence of @ bid bond (caution) issued by a first-rate bank approved by the
Minister in charge of Finance, as well as absence of any administrative document.

13. Opening of bids:

The bids shall be opened in « single,. I'base. The opening of the administrative file, the Technical and
Financial files will take place en the i-A‘(RZUfQ, .......... at 11:00 AM local time, in the conference
hall of the Bamenda [l Council, by the Internal Tenders Board. Only bidders may attend or be
represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evalvated according to the main criteria as follows:

A. Panelised and/or Eliminatory criteria
1.

Absence of a document in the administrative file;

2, False declaration or falsified documents;

3. A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;

- Non-compliance with model bid

. Incomplete technical and/or financial file;

. Absence of a quantified unit price; '

. Non respect of 75% of essential criteria;

» Name of company suspended by MINMAP

. Financial situation below a third of the estimated cost

NN b



B. Essential criteria

1= General presentation of the Tender Files;

2- References of the company in similar achievements;

3- Quality of the personnel;

4- Technical crganization of the works;

5« Safety measures on the site;

6- Logistics;

7~ Attestation and report of site visit signed by the Contractor;

8- Special Technical Clauses initialed in all the pages and signed at the last page;

9- Special Administrative Clauses completed and initialed in all the pages and signed at the
last page

15, Award

This evaluation will be done in a binary way (yes) or {no} with an acceptable minimum of 75%
of the essential criteria taken into account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
feasible amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the panelised/eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complemeniary information
Complementary technical information may be obtained during working hours from the Bamenda

Il Council.
Done at Bamenda 3 on 1he,0 2 AVR ng
The lord Mayor
Copies:
- MINMAP
- ARMP

A

\GU Cletus TANKWE

- Chairperson of TB
- The project owner
- Notice Boards
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AVIS DE CONSULTATION POUR UNE DEMANDE DE COTATION

Objet : CONSULTATION N°.Q?.%.../DC/ CBIlI/CPMIBINI/ /2019 DU UZAVRZU]Q POUR LES
TRAVAUX DE REHABILITATION DU CENTRE MEDICALE D’ARRONDISSEMENT (C.M.A) DE BAMENDA
3 DANS LE DEPARTEMENT DE LA MEZAM., REGION DU NORD-QUEST
Financement : Budget d’'Investissement Public de MINSANTE (BIP) - exercice 2019

1. Objet de I'Appel d'Offre

Dans le cadre de 'exercice budgétaire 2019, le Maire de la Commune de Bamenda lll, Autorité
Contractante lance pour le compte des Maitres d’Ouvrage s, une demande de quottions pour les travaux
de réhabilitation du Centre Médicale D’Arrondissement (C.M.A} de BAMENDA 3 dans le Département de
la Mezam.
2. Consistance des fravauvx
Les fravaux comprennent notamment :

- TRAVAUX PRELIMINAIRE
- CHARPENTE/COUVERTURE

- TRAVAUX DE MACONNERIES/ BETON ARME
- OUVERTURES

« ENTRETIEN ELECTRIQUE

- ENTRETIEN PLOMBERIE ET SANITAIRE

- CARRELAGE DE SOL

- ENTRETIEN SYSTEME DE DRAINAGE

- TRAVAUX EXTERIEUR

- EQUIPEMENT

3. Délais d'exécution
Le délai maximum prévu par le Maitre d’'Quvrage Délégué pour la réalisation des travaux objet
du présent appel d'offres est de soixante (60) jours.

4, Allotissement

Le travail est ci-aprés défini :

Rehabilitation du Centre Médicale D’Arrondissement (C.M.A) de BAMENDA 3 dans Je
Département de la Mezam., Région du Nord-Ouvest

5. Co{t prévisionnel
Le colt prévisionnel de I'opération a ['issue des études préalables est de quinze million
(15.000.000) FCFA

6. Participation et origine
La participation & cefte consultation est cuverte aux entreprises de droit camerounals.



7. Financement
les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement
Publics du Cameroun de I'exercice 2012 sur la ligne d'imputation budgétaire n°

a. Cavutionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la piéce 12 du DAO, d'un montant de trois cent mille (300.000 FCFA) et valable pendant
trente (30) jours au-deld de la date originale de validité des offres.

9. Consultation du Dossier d"Appel d'Offres
Le Dossier d'Appel d’Offres peut étre consulté et obtenu aux heures ouvrables & la Commune de
Bamenda lll, dé&s publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables & la Commune de Bamenda lll, dés publication
du présent avis, contre présentation d’une quittance de versement au Trésor Public de la somme non
remboursable de F CFA 30 000 (Trente mille Francs CFA) pourtant le nom de 'entreprise.

11. Remise des offres
Chaque offre rédigée en Frangais ou en Anglais en six (06) exemplaires, dont un (01) original
et cinq (05) copies-matrquées comme telles, devra parvenir contre récépissé & la Commune de Bamenda
LAV AT

I au plus tard  le 2 ...... & 10 h 00, heure locale et devra porter la mention suivante :
(CONSULTATION N°........... jocy cam/cpmieiy 2019 pu 8.2 AVR 2019..... pour Les

TRAVAUX DE REHABILITATION DU CENTRE MEDICALE D'ARRONDISSEMENT (C.M.A) DE BAMENDA
3 DANS LE DEPARTEMENT DE LA MEZAM., REGICN DU NORD-OUEST»
«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

12.  Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant lo date originale de dépdt des
offres ou avoir été etablies postérieurement & la date de signature de 'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera
déclarée irrecevable, notamment l'absence de la caution de soumission déliviée par une banque de
premier ordre agréée par le Ministére chargé des Finances.

13.  Ovuverlure des plis

L'ouverture des plis se fera en U9 r?mms.RL'%h\{gture des piéces administratives et des offres
techniques et financieres aura lieu le....4..5. l a T1h00, heure locale, dans la salle de
conférence de la Commune de Bamenda lll, par la Commission Interne de Passation de Marchés de la
Commune siegeant en présence des soumissionnaires ou de leurs représentants diment mandatés et
ayant une parfaite connaissance du dossier.

14. Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres svivants :

A - Critéres Pénale/éliminatoires
Il s'agit notamment:

1- Absence d'une pléce administrative ;

2- Fausses déclarations ou piéces falsifiées;

3- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnditre le
Soumissionnaire;

4- Non-conformité du model de soumission



5- Offres financiére incompléte,

6- Absence d'un prix unitaire quantifié ;

7- Le non-respect de 75% des critéres essentiels ;
8- Entreprise suspendue par le MINMAP

@- Situation financiere inferieur au tiers du cout prévisionnel.

B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de 'offre ;
2- Références de I'entreprise dans les réalisations similaires ;

3- Qualité du personnel ;
4- Organisation technique des travaux ;
5- Sécurité au chantier ;
6- Movyens logistiques ;
7- Attestation et rapport de visite du site signé par 'entrepreneur ;
8- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
9- Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque
page.
Les critéres essentlels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I'Appel d'Offres (RPAQ).

15. Affribution
Cette évaluation se fera de maniére purement positive (ovi) cu négative (non) avec un minimum
acceptable d'au moins 75% de I'ensemble des critéres pénale/essentiels pris en compte.

Le marcheé sera attribué au soumissionnaire qui aura proposé ['offre faisable la moins disant, conforme
pour I'essenliel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.

16. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite
fixée pour la remise des offres.

17.  Renseignements complémentuaires

Les renseignements complémentaires d'ordre technique peuvent &tre obtenus auprés de la

Fait & Bamenda 3¢, IeU 2 AVR 2019

Le Maire,

Commune de Bamenda lll.

Copie:

- MINMAP

- ARMP ;

- Maitre d'Cuvrage
- Présidents CPM ;
- Affichage.

WOU Cletus TANWE




DOCUMENT N° |
LETTER OF INVITATION TO BE SUBMITTED



m— e d

Subject matter; CONSULTATION N°........../RQ/BIII/BIHCITB/2019 OF ....c.ccovnvvirmreninnsins FOR THE
REHABILITATION OF INTEGRATED HEALTH CENTER NKWEN IN BAMENDA 3 SUB-DIVISION IN
MEZAM DIVISION

Dear Sir, madam

Within the framework of 2019 Investment Budget, the Lord Mayor of Bamenda 3, Contracting
Authority on behalf of the project owners, hereby launches, a Request for Quotation for the
Rehabilitation of INTEGRATED HEALTH CENTER NKWEN IN BAMENDA 3 SUB-DIVISION in Mezam
Division of the North West Region.

For this reason, you will find attached, the descriptive and the quantitative estimates of the
supplies to be carried out which | am requesting you to cost them and return to me on the
....................... at 10 AM in sealed envelopes addressed to the Contracting Authority bearing on :

“REQUEST FOR QUOTATION N°........./RQ/BIII/BIICITB/2019 OF ....cc0vvenrnens verssrresre FOR THE
REHABILITATION OF INTEGRATED HEALTH CENTER NKWEN IN BAMENDA 3 SUB-DIVISION IN
MEZAM DIVISION"

The bids will be submitted on the ..c.ccvvrerrierrrisirisssien at 10 AM at the Bamenda [ll Council
and opened the same day at 11T AM in the conference hall of the Bamenda 1l Council.

Your bid should be costed without valve added taxes (HTVA) and All Taxes Inclusive (TTC), and
accompanied with the signed model submission.

This works shall be carried out within o deadline of 60 (Sixty) days taking effect from the date of
Notification of this Jobbing Order.

Accept Sir, Madam, my best wishes.

10



DOCUMENT No. I
RULES OF THE CONSULTATION
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2.1 -CONSULTATION FILE

ARTICLE 1 : Contents of the consultation file

1.1 The consultation file shall describe the quotations which ¢re subject to a certain type of Jobbing
Order, lay down the consultation precedure and conditions for the Jobbing Orders.

1.2 The consultation file shall comprise the following documents:

1.2.1 The letter of invitation to tender,

2.2.1 Technical specifications,

3.2.1 The bill of entry and quantities,

4.2.1 The model tender,

5.2.1 The draft Jobbing Order,

6.2.1 The model bid comparison table.

1.3 The bider shall study the instructions, models, conditions and specifications contained in
the consultation file.

2.2. BID PREPARATION

ARTICLE 2: Language
The bid -as well as any correspondence comprising the bid shall be written in English or French.

ARTICLE 3: Documents comptrising the bid
The bid presented by enterprises shall comprise the following documents duly filled:

ENVELOPE A- ADMINISTRATIVE FILE

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptey established by the Court of 1st instance or the Chamber of
AJ Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months,
A Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
) charge of Finance not more than three months.
A5 Purchase receipt of Tender File issued by public treasury
Ab A bid bond of 300.000 FCFA (three hundred thousand FCFA) issued by a first rate-bank
) approved by the Ministry in charge of Finance in conformity with COBAC conditions
A7 An aitestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory
) Board (ARMP)
A8 An Atftestation of the National Social Insurance Fund stating that the bidder has met all his
: obligations vis a vis the Fund; the attestation should be less than three months old.
A9 Business License (photocopy certified by the chief of center of Taxes, not more than three months).
A0 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the
A1 statutory declarations in issues of taxes in the current financial year; this certificate should be less
than three months old.
A2 plan and attestation of site location of the enterprise
Al13 Power of attorney if necessary
A4 Group agreement if need be

ARTICLE 4 : The Bid
4.1 The bidder shall specify in the bid the nature of prices

cl.

Exclusive value added taxes (EVAT) and

12




b. All taxes and customs duties inclusive (ATI).

4.3: The bidder shall fill and sign the draft Jobbing Order.

ARTICLE 5: Bid Currencies

Prices shail be written in CFA francs.

ARTICLE 6: Bid Validity Period

Bids shall be valid for the period of 60 days.
2.3 DEPOSIT OF BID

ARTICLE 7: Submission of Bids
The bids will be submitted on or before the ... at 10 AM at the Bamenda Il Council
and opened on the above mentioned date at 11 AM in the conference hall of the Bamenda Il Council.

ARTICLE 8: Stamping and marking of bids
Bidders shall enclose the original and copies of their bids in an envelope:

(a) Addressed to the Lord Mayor of Bamenda Ill Council at the address indicated in the letter of
consultation and bearing on:

|\ RO / RQ /BII/BIIICITB/2019 OF ....ovvvcnrverninniones FOR THE REHABILITATION OF
INTEGRATED HEALTH CENTER NKWEN IN BAMENDA 3 SUB-DIVISION IN MEZAM DIVISION"

Any envelope bearing distinctive marks shall be rejected

ARTICLE 9: Latest date and fime of submission of bids
Bids shall be received at the Bamenda Il Council not later than the «e.cvvvviiieiinieiiiieinn at 10:00
AM local time as indicated in the letter of consultation.

2.4 OPENING AND EVALUATION OF BIDS

ARTICLE 10: Opening

10.1 The Bamenda [li Council Internal Tenders Board shall open the bids in the presence of the bidders
or the representatives of the bidder wishing to attend the bid-opening session to hold on the day for the
opening of bids and within one hour following the latest time for submission of bids.

10.2 The above-mentioned Tenders Board shall prepare a report of the bid-opening session.

ARTICLE 11: Evalvation of the Bids
ENVELOPE B- TECHNICAL and FINANCIAL FILE

TECHNICAL DOCUMENTS

B.1 General presentafion of the Tender Files

-Document spirally bound

-Takle of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE [N THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed Controcts (first and last
pages) and minutes of reception or attestation of clearances of works executed. (minutes of
B.2.1 final reception for up to 2018 projects)

Minimum acceptable: 02 Contracts realized in the domain of building Rehabilitation or
construction of new building over the past 05 years

15t Reference

2+ reference

13




B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR EACH LOT

B.3.1

01 works supervisor (at least HND or equivalent certificale) in civil or rural Engineering

Qualification of the works supervisor: (Senior Technician certificate in
Civil Engineering (BAC +2)

Professional experience of the works supervisor = 03 years (signed CV)
> CV signed by the candidate,
» A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma
>  An attestation of availability signed by the candidate
» Certified copy of ID card

B.3.2

01 Site foreman(Civil Engineering Technician)

Qualification of the Site foreman: (Technician certificate in Civil
Engineering (BAC F4 or equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV)
» CV signed by the candidate,
» A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma
»  An attestation of availability signed by the candidate
»  Certified copy of ID card

B.3.3

Other personnel

» 02 two builders with 3 years professional experience in building,
rehabilitation or similar works. { CVs signed by the candidate},
Quailification (CAP in building construction)

01 One Carpenters with 3 years professional experience on
carpentry or similar works. [ CVs signed by the candidate)

01 One Electrician with 3 years professional experience on
Electricity or similar works. [ CVs signed by the candidate)

01 Painter with 3 years professional experience { CVs signed by
the candidate)

01 Iron Welder with 3 years professional experience [ CVs
signed by the candidate)

v ¥V V¥V V¥

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project (Specify names of the personnel handling the
various functions)

B.4.3

Logical sequence for the execution of the task

B.4.5

Quudlity control method

B.4.7

Environmental protection measures

B.4.8

Security and safety at the site

B.4.9

Duration of execution in respect with the Tender File

B.5

LOGISTICS (Equipment put aside for this project)

B.5.1

Prove of ownership or rental of a pick-up or other vans

B.5.2

Masonry Kit : Wheelbarrows, masonry clamps, masenry hammer 300g,
shovel, dig axe, building level, masonry bucket, trowels, Tiling hammer,
tiles cutter etc,

B.5.3

Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.5.4

Electrical Kit : pliers, screw drivers, cutters, multi meters, testers, saws,
harmers, etc.

14




B.5.5 Painting Kit : brushes, rollers, buckets, harmers, etc.

B.5.6 Welding Kit : Welding post, saws, cutters, clamps, vice, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by
B.6.1 a st class bank located in any area in Camercon and approved by the
Ministry of Finance and respect COBAC conditions. 9.000.000FCFA
B.7 Attestation of site visit signed by the Contractor

Comprehensive report of site visit signed by the company administrator

B.8 and justified by photos
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initialed in all the pages

and last page signed

FINANCIAL DOCUMENTS

No. DESIGNATION.

Cl1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(TWOT) and with taxes (TWT)

C4 Sub details of unit prices

The absence or the non-conformity of one of the elements in documents “A" of the evaluation grill
above will be at the disadvantage of the offer

This evaluation will be done in ¢ purely positive way {yes) or negative {ne) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
feusible amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the Panelised/eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 12: Verification of compliance and comparison of bids
The Tenders Board shall verify compliance and compare the bids in the following order:
o study of the compliance of bids, as regards the delivery periods and technical
specifications
e verification of arithmetical operations by using, where necessary, the unit prices in words
to make any necessary corrections
e Preparation of a summary table of bids.

2.5- AWARD OF THE JOBBING ORDER

ARTICLE 13: Award of the Jobbing Order

The Tenders Board shall propose the award of the Jobbing Order to the Contracting authority, the
bidder whose bid is deemed compliant with the provisions of the Consultation File, and is the feasible
lowest,

ARTICLE 14 : Announcement of award of the Jobbing Order
The Contracting authority (Lord Mayor of Bamenda Ill Council} shall conclude from the Tender Board’s
proposal on the award and publish the result of the Jobbing Order in the Contracts Newsletter,
through the media and/or by bill posting, stating:
a} The name of the beneficiary,
b) The object of the consultation,
¢} The amount of the jobbing order and of each lot
d) The execution/delivery deadline.
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ARTICLE 15 : Signing of the Jobbing Order

Within 7 {seven) days following the award, the Jobbing Order shall be signed by the Contracting
Authority and notified to the bidder by the project owner who shall be responsible for its registration
according to the procedure in force.

ARTICLE 16: Corruption and fraudulent practices

The Chairpersons and Member of the Tenders Board as well as bidders should at all times comply
with the strict rules of professional ethics. More especially, they should refrain from corruption or any
other form of fraudulent practices. By virtue of this principle, the expressions hereunder shall be defined

as follows:

{a) Whoever offers, gives, solicits or accepts any benefit whatsoever to influence the action of a State
worker during the award or execution of a Jobbing Order shall be guilty of “corruption”, and

{b) Whoever provides, solicits or accepts several quotations tendered by the same bidder under
different corporate names and/or under different registration numbers shall be guilty of
“corruption”,

(c) Whoever deforms or distorts facts in order to inflvence the award or execution of a Jobbing Order in
a manner prejudicial to the Project Owner, indulges in “fraudulent practices”.
“Fraudulent practices” shall comprise any understanding or collusion of bidders (before or after
submission of the bid) seeking to artificially keep the bid prices at levels not corresponding to those
resulting from free and open competition, thus depriving the Project Owner of the benefits of
competition.
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3.1 LETTER OF SUBMISSION

Consultation N°..002../RQ/BIII/BIICITB/2019 OF .27/03/2019...
To : The Chairperson of the Tenders Board

Dear Sir/Madam,

After studying the Consultation File which we officially acknowledge its receipt, we, the undersigned,

hereby tender for the rehabilitation......cccevevineiinveniennnn.
................................................................................. in accordance with the request for

Consultation and for the sum of .oiiiiiiiiiiiii e vr s e e s CFAF (in words)
exclusive of Value Added Tax and all Taxes Inclusive...vveevieereiiiriienninn CFAF (in figures), exclusive of
Valve Added Tax and all Taxes Inclusive

f our bid Is approved, we undertake to carry out the jobbing order in accordance with the provisions
specified in the Bill of Entry and Quantities.

We are bound by the terms of this bid for a period of (number) days from the date fixed for opening of
bids, as laid down in the letter of invitation to tender. The bid shall bind us and may be accepted at any
time before the end of this period.

Pending the due preparation and signing of the Jobbing Order, this bid completed by your written
acceptance and the notification of award of the Jobbing Order, shall serve as a Jobbing Order binding
us mutually.

SIgNatUre vivvvivrrrieierierersrerensanressassnses
Name and capacity of signatory
On behalf of the Candidate.
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3.2

FRAMEWORK OF UNIT PRICES

NO

DESIGNATION

u.p
In Words

U.p

In Figures

PRELIMINARY WORKS

Installation and unfolding of the
work site

LS

Execution and work completion
programs

ROOF WORKS

Provide materials and repair
leakages on roof

Replacement of damaged ceiling
boards

MASONARY WORK

Provide and build a flag stand with
frog filled cement block 5%20%40

Provide and put in place of Tm
high of & 60mm tube iron pole and
of @ 50mm at 4m high inner pole
for flag

Construction and plastering of
ramp with frog filled blocks
(15%20*40)em

Filling, compaction and Casting of
ramp with mass concrete of 10cm
thick

OPENNINGS

—r

Provide and fit iron window
protector on wooden window
frame ( hall)

Repair of wooden doors (clearance
free and closing up unnecessary
holes and depressions

Replacement of vachette locks on
wooden and iron doors (include all
accessories)

ELECTRICAL REPAIRS

Electrical maintenance, security
lighting systems (including all
accessories) flash lamps

PLUMBING AND SANITARY
REPAIRS

General repair of sanitary
equipment
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Construction of inspection chambers
and connection of waste system to
existing soak away for dressing
room, lab and labor rooms

TILING OF FLOORS

Provide and put in place of ceramic
floor tiles where necessary

DRAINAGE

Demolition of unnecessary R.C
gutter (20*30)em

ml

Provide drainage gutter (30%40)cm
along the frontage of the building
and outlet gutter behind the
building near the pit toilet with R.C

ml

Construction of masonry gutter
50/60 for drainage at entrance on
both sides

mi

EXTERNAL WORKS

Prepare surface and cast R.C
pavement at entrance to the health
center (10cm thick with a 5% slope
on both sides)

EQUIPMENTS

Provide and install @ 3000 VA
stabilizer

Provide and put in place of an A4
HP Color LaserJet CM1312 MFP
printer (3 in one)

Provide and put in place of a
Computer lap top (500GB HDD,
6GB RAM, 4GB Memory) camerga,
DVD Disc Drive

1.

Adult scale

C

Fetal Doppler for labor room

o

Fire extinguisher
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BAMENDA Ill COUNCIL INTERNAL TENDERS BOARD

CONSULTATION N°..002../R@/BIII/BINICITB/2019 OF 27/03/2019 FOR THE REHABILITATION OF INTEGRATED

HEALTH CENTER NKWEN IN BAMENDA 3 SUB-DIVISIONIN MEZAM DIVISION

3.3 BILL OF ESTIMATES, ENTRY AND QUANTITIES
(filled by the Candidate)
BILL OF QUANTITIES AND COST ESTIMATE FOR THE REHABILITATION OF THE
NEKWEN INTERGRETED HEALTH CENTER (IHC), OF BAMENDA III SUB-DIVISION,
MEZAM DIVISION, NORTH WEST REGION

NO DESIGNATION U QTY | U.P AMOUNT

A | PRELIMINARY WORKS
Installation and unfolding of the work sit

1 allation unfolding of the work site LS 1.00 i
Execution and work completion programs

2 | ric compretion pros u 2.00 :

b ' SUB TOTAL A | -

B | ROOF WORKS
Provide materials and repair leakages on roof .
1 item 1 -
3 2 Replacement of damaged ceiling l?oards m_2 10| )
N A | suBTOTALB | -
Cc | MASONARY WORK
Provide and build a flag stand with frog filled

1 | cement block 5*20*40 m? 6.4 -
Provide and put in place of 1m high of &
60mm tube iron pole and of @ 50mm at 4m

2 | high inner pole for flag U 1 -
Construction and plastering of ramp with frog

3 | filled blocks (15*20*40)cm m2 4 -
Filling, compaction and Casting of ramp with

4 | mass concrete of 10cm thick m> 0.75 | -

| SUBTOTALC | - -

D | OPENNINGS
Provide and fit iron window protector on

1 | wooden window frame ( hall) m? 5.4 -
Repair of wooden doors (clearance free and

5 closing up unnecessary holes and depressions l (

S -
Replacement of vachettes locks on wooden

3 and iron doors (include all accessories) -

u A -
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- . SUB TOTALD | -
ELECTRICAL REPAIRS
Electrical maintenance, security lighting
systems (including all accessories) flash lamps l I
S -
. , L SUB TOTALE -
PLUMBING AND SANITARY
REPAIRS
General repair of sanitary equipment s 1 }
Construction of inspection chambers and
connection of waste system to existing soak
away for dressing room, lab and labor rooms 4
u -
1 SUB TOTAL F -
TILING OF FLOORS
Provide and put in place of ceramic floor tiles
where necessary m? 213 -
Lo | SUB TOTALG -
DRAINAGE
Demolition of unnecessary R.C gutter
(20*30)cm ml 5.7 -
Provide drainage gutter (30*40)cm along the
frontage of the building and outlet gutter
behind the building near the pit toilet with R.C
- ml 92.2 -
Construction of masonry gutter 50/60 for
drainage at entrance on both sides ml 35 -
| SUB TOTALH -
EXTERNAL WORKS
Prepare surface and cast R.C pavement at
entrance to the health center (10cm thick with
a 5% slope on both sides) m° 17.6 -
' SUB. TOTAL I | -
EQUIPMENTS
Provide and install a 3000 VA stabilizer U 1 )
Provide and put in place of an A4 HP
Color LaserJet CM1312 MFP printer (3 in
one) U 1 -
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Provide and put in place of a Computer lap
top (500GB HDD, 6GB RAM, 4GB
Memory) camera, DVD Disc Drive

Adult scale

Fetal Doppler for labor room

Fire extinguisher

o |@ |C

| SUBTOTALJ

TOTAL WITHOUT TAXES
(TWOT)=SA to J

VAT =(?% x TWOT)

AIR=(?% x TWOT)

=TWOT+VAT

| TOTAL WITH TAXES | D]

NET TO BE PAID = TWOT-AIR

o & eole] o

THIS BILL IS CLOSED AT THE SUM OF " in words", (in figures ) CFA ALL TAXES

INCLUSSIVE
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BAMENDA il COUNCIL INTERNAL TENDERS BOARD
CONSULTATION N°..002../RQ/BHI/BIICITB/20319 OF 27/03/2019 FOR THE REHABILITATION OF INTEGRATED
HEALTH CENTER NKWEN IN BAMENDA 3 SUB-DIVISIONIN MEZAM DIVISION"

3.4 BID COMPARISON TABLE

No | Names of Bidders

Address

Bid

compliance

work Total Price
TWT

Yes

No

Period Place

(time)

Observations

—
-

Cal B od I

Name

Members of the Tenders Board

Duty Signature
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DOCUMENT Npe. IV
DRAFT JOBBING ORDER
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REPUBLIQUE DU CAMERQUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peace-Work-Fatherland

MINISTERE DE LA DECENTRALISATION ET MINISTRY OF DECENTRALISATION AND
DE DEVELOPPEMENT LOCAL LOCAL DEVELOPMENT

REGION DU NORD OUEST

NORTH WEST REGION

MEZAM DIVISION

DEPARTEMENT DE LA MEZAM

COMMUNE DE BAMENDA Il|
B.P Box 5012 Bamenda

BAMENDA lll COUNCIL

P.O. Box 5012 Bamenda
Tel: (237) 677 665 180 Tel : (237) 677 665 180

JOBBING ORDER

JOBBING ORDER N° /JO/BII/BIICITB /2019
AWARDED AFTER CONSULTATION N°.....ceeeese[RQ/BIHI/BIICITB/20TF OF .ovvvnrerecrrernrorerararasnencran FOR
THE REHABILITATION OF THE INTEGRATED HEALTH CENTER NKWEN IN BAMENDA 3 SUB-DIVISION IN
MEZAM DIVISION

Project Owner [Indicate name and full address]

HOLDER: [indicate name and full address of holder]
P.O. Box , Tel: Fax:

Business Registry No. at

Taxpayer's No,

SUBJECT : Execufion of works;
Lot No. ; Network

PLACE :
EXECUTION DEADLINE : { } months

AMOUNT IN CFA F:

IAT

EVAT

VAT

AIR ({Income tax)
Net to be paid

FINANCING : [indicate the source of financing)
BUDGET HEAD : [fo be compleled]
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:

REGISTERED ON:
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BETWEEN:

The Government of the Republic of Cameroon, represented by The Mayor of Bamenda lll Council,
hereinafter referred to the "Contracting Authority”

On the one hand,

AND
(enterprise)
P.O. Box Tel; Fax:
Business Registry Ne.
Taxpayer's No.
Represented by , its General Manager,

hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
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PART I: SPECIAL ADMINISTRATIVE CONDITIONS

TABLE OF CONTENTS

Chapter I: Generdlities

Article 1 - Subject of the Contract

Article 2 - Award procedure

Article 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicable law and regulations

Article 5 - Constituent documents of the Contract (article 4 of GAC)
Article 6 - General applicable instruments

Article 7 - Communication (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders {article B of GAC supplemented)
Article @ - Contracts with conditional phases (article 15 of GAC)
Article 10 - Contractor's personnel {article 15 of GAC supplemented})
Chapier ll: Financial conditions
Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of Contract (articles ......... and 19 supplemented)
Article 13 - Place and method of payment
Article 14 - Price variation (article 20 of GA()
Article 15 - Price revision formulas
Article 16 - Price updating formulas (article 21 of GAC)
Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article .. - Evaluation of works [article 23 supplemented)
Article 19 - Evaluation of supplies (article 24 of GAC} supplemented)
Article 20 - Advances (article 28 of GAC)
Arficle 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)
Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account {article 35 of GAC)
Article 26 - General detailed account (article 35 of GAC)
Article 27 - Tax and customs schedule (article 36 of GAC)
Article 28 - Stamp duty and registration {article 37 of GAC)
Chapter lll: Execution of the works
Article 29 - Nature of works
Article 30 - Obligations of the Project Owner (GAC supplemented)
Article 31 - Execution deadline of Contract (article 38 of GAC)
Article 32 - Roles and responsibilities of the Contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)
Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Article 35 - Documents to be furnished by the Contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)
Article 37 - Implantation of structures (article 52 of GAC)
Article 38 - Sub-Centracting (article 54 of GAC)
Article 39 - Site laboratory and trials (article 55 of GAC)
Article 40 - Site logbook {article 56 of GAC supplemented)
Article 41 - Use of explosives (article 60 of GAC)
Chapter IV: Acceptance
Article 42 - Provisional acceptance (article 67 of GAC)
Article 43 - Documents to be furnished after execution [article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)
Article 45 - Final acceptance (article 72 of GAC)
Chapter V: Miscellaneous provisions
Article 45 - Termination of the Contract {article 74 of GAC)
Article 46 - Force majeure {article 75 of GAC)
Article 47 - Differences and disputes {article 79 of GAC)
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Article 48 - Drafting and dissemination of this Contract
Article 49 and last: Entry into force of the Contract

CHAPTER |: GENERALITIES

Atticle 1: Subject of Confract
The subject of this Contract shall be the rehabilitation of INTEGRATED HEALTH CENTER NKWEN
IN BAMENDA 3 Sub-Division in Mezam Division.

Article 2: Contract award procedure
This Contract shall be awarded by Consultation Tender N° ........../RQ/BIII/B]IICITB/QO]9

Aicle 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)
i) The Contracting Avthority shall be the Mayor of Bamenda 1l
-He awards the Contract, ensures the preservation of originals of The said Contract
documents and the transmission of copies to Ministry in charge of Public Contracts and to
the body in charge of regulation.
ii). The Coniract Engineer shall be the Divisional Chief of Service for State Property for
Mezam, hereinafter referred to as the stafte Engineer.
He follow up and control the proper execution of the contract in conformity with the
technical specifications and bill of estimate. Approve executed jobs and prepare reports
concerning the execution of the project.
ifi).  The Project Owner is The Mayor of BAMENDA 3 Council.
-He represents the beneficiary administration of the project.
-He ensures respect of the administrative, technical and financial conditions and
Contractual deadlines.
-He ensures the interest of the project owner at the definition, preparation, execution and
acceptance stages

iv). The Project Manager shall be the CHIEF OF CENTER ,of IHC NKWEN
v). The Contractor shall be [fo be specified].

3.2 Security

This Contract may be used as security subject to any form of transfer of the debt.
In this case: T

i).  The authority in charge of ordering payment shall be The Mayor of Bamenda 1l

ii). T‘he authority in charge of the clearance of expenditures shall be the conftroller of
finance for Bamenda City Council.

E";' The body or official in charge of payment shall be the Bamenda 3 Municipal treasury.

iv).

The official competent to furnish information within the context of execution of this
Contract shall be the Divisional chief of state property for mezam.

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be] /

3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation ’
1.1 The language to be used shall be [English and/or French]. !

1.2 The Contractor shall be bound to observe the laws, regulations and ordinances in force in ¢
both within his own organization and in the execution of the Contract.
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If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or
loss for either party.

Article 5: Constitvent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority: (fo be adapfed to the
nature of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC} hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5} The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of. all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, caleulation notes, trial documents, geotechnical documents [insert and indicate, where need be,
nomes and references].

7) The General Administrative Conditions applicable on Public Works Centracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, names and references].

Article &: General instrument!s in force

This Contract shall be governed by the following general instruments [fo be adapfed according to the
casej:

Framework Law No. 96/12 of 5% August 1994 on the Management of the Environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001 /... 8 of 23" February 2001 Relating to the Setting up, Organization and

Functioning of the Public Contracts Regulatory Agency

Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the

Tax and Custems System applicable to Public Contracts;

4. Decree No. 20.... /275 of 24" September 20........ to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8" March 2012 relating to the Creation, Organisation and Functioning
of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. ...cvvvenuiiae of 20" june 2018 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001 /CAB/PR of 19" June 2012 relating to the Award and Control of Execution of
Public Contracts;

10.Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
Environmental Impact of Road Maintenance;

11.Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of the
Budget of the State, Public Administrative Establishments and Regional and Local Autherities and
other bodies receiving government subsidies

12.Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14, Other instruments specific to the domain concerned with the Contract.

PO
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Article 7: Communication (Articles 6 and 10 supplemented)
1.1 All communications within the framework of this Contract shall be written and notifications sent to
the following address:

a) In the case where the Contractor is the addressee: Sir/Madam..........
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1.2

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [fo the specified] council, chief town of the
Region in which the work was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [fo be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the
same deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [fo be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The Contractor shall address all written notifications or correspondences to the Project Manager
with a copy to the Contract Engineer.

Article 8: Administrative QOrders (Arlicle 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.4

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with o copy to the Contracting Authority, the
Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by the Contracting Authority and notified by
the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body
shall possibly be required before the signature of those that have an incidence on the amount,

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directty by Project Manager and notified to the
Contractor by the Contract Engineer (where applicable) with a copy to the Contracting
Authority.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the Contractor by the project Manager with a copy to the Confracting Authority, the Contract
Engineer and Project Manager.

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be proposed by the contract engineer, signed by the
Contracting Authority and notified by the Project Manager to the Contractor with a copy to
the Project Owner, Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Project Manager upon proposal by the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Confracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him
and carry out the said notification
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Article 9: Contracts with conditional phases (Arlicle 9 of GAC)
9.1  [specify if the contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issve
an attestation of proper execution to the Contractor. This attestation shall condition the start of
the following conditional phase. [NOT applicable]

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)
10,1  Any modification, even partial, made to the technical bid shall only occur after the written

approval of the Contract Engineer. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following nofification of the Administrative Order to start execution. The
Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract
Engineer. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the Contract as mentioned in article 45 below or
the application of penalties [fo be specified where need be].

CHAPTER II: FINANCIAL DISPOSITIONS

Arlicle 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Engineer within @ maximum deadline of twenty (20) days
of the netification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issved by the Contracting Authority upen request by the
Contractor.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issved by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of starf-off advance
[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guaranfee]

Article 12: Amount of the Coniract (Arficles ......... and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or esfimafes] is 15,000,000 (in figures)
Fifteen Million {in letters} CFA francs Inclusive of All Taxes; that is:

v). Amount exclusive of YAT: { ) CFAF
vi). Amount of VAT: ( ) CFA F.
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vii}.  Amount of TSR and/or CFAF
viii).  Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and lefters exclusive of taxes) by credit to
account No, opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit
to account No. opened in the name of the Contractor in bank. [NOT
applicable |

Article 14: Price variation (Article 20 of GAC)
a. Prices shall be firm.

i}, Payments on account made to the Contractor as advances shall not be revisable.
il).  Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
price reductions.

b.  Price updating modalities {not applicable)

Article 15; Price revision formulae (article 21 of GAC)
{not applicable)

Aricle 16: Price updaling formulae {(article 21 of the GAC) (not applicable)

Arlicle 17: Works under State supervision (Atticle 22 of GAC supplemented)
17.1  The percentage of works under State supervision shall be [musf nof exceed 2 %] of the amount
of the Contract and its additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following conditions:

ix). The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

x).  The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

xi).  The hours put in by the heavy equipment shall be counted at the rate featyring in the sub-detail
of prices;

xii).  Building materials and materials shall be reimbursed at cost price duly justified at the place of
use, marked up by ten percent for loss, stocking and handling;

xiii).  The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen,

Article 18....: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, afl-in price or unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
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20.1The Contracting Aufhomy may grant o start-off advance equal fo 20 % of the amount of the
Confract,

20.2 This advance whose value cannot exceed twenty (20} percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated
in the Tender File.

Arficle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1Establishment of works execuled

Before the 30% of each month, the Coniracfor and the Contract Engineer shall jointly establish a job cost
sheet which summarises and fixes the quantities execuled and established for each item on ihe schedule
during the month and capable of giving enfitlement to payment.

21.2 Monthly detailed account

No loter than the fifth (5%} of the month following the month of the services, the Coniractor shall hand over
to the Project Manager two droft provisional monthly defailed accounts in seven copies (one defailed
account exclusive of VAT and the other inclusive of faxes), according fo the agreed model and establishing
the tofal amount of the sums fo which he may lay claim as o result of the execution of the Confract since the
start of the Confract,

Only the detailed account exclusive of VAT shall be paid fo the Coniractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Confractor as follows:

xiv). [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the Contractor;
xv). 2.2 or 5.5 % paid to the public freasury as AIR due by the Confractor.
xvi}. 7.5% or 15% puaid info the public freasury as TSR due by the Confractor.

The Project Manager has a time-limit of seven (7) days fo forward fo the Confract Engineer the defailed
accounts he has approved.

The Confract Engineer has a maximum time-limit of fwenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contracting Authority has o deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the dafe
of submission of the approved defailed accounts.

21.3 Detailed account of start-off account (if applicable).
Adicle 22: Interest on overdue payments (Adicle 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88

of Decree No. 20......... /275 of 24t September 20........ to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
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A. Penaliies for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000M of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000M of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30* day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-chservation of the provisions of the Contract,
especially:

xvii).  Late submission of final bond;

xviii).,  Late submission of insurances;
xix). Late submission of the draft execution schedule if the lateness is caused by the
Contractor.

Article 24: Payment in case of a group of enlerprises (arlicle 33 of the GAC)

1. In the case of a group of enterprises, Indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account {article 34 of the GAC)

25.1 [Indicate the time-limit available to the Contractor to forward the drafi fo the Project Manager,
afler the date of provisional accepfance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14} days after the date of

provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed

account of works executed and which detailed account summarises the total sums to which the Contractor

may be entitled as a result of the execution of the whole Contract.

25.2  The Confract Engineer has up to thirty (30) days to notify the corrected and approved draft to the
Project Manager.
25.3 The Contractor has up to thirty (30} days to return the signed final defailed account.

Article 26: General and final detailed account (arficle 35 of the GAC)
26,1 The Contract Engineer or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor offer final accepfance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Engineer draws up the general and final detailed accounts of the Contract which he had signed fointly
with the Contractor and the Contracting Authority. This detalled account includes:

xx). the final detdailed account,

xxi}. the balance

xxii).  the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Aricle 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003 /651 /PM of 16 April 2003 lays down the Terms and Conditions for Implementing the
Tax Regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this
Contract include notably:

35



L

xxiii).

xxiv).

Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

Registration dues in accordance with the Tax Code;

xxv). Dues and taxes attached to the execution of services provided for in the Contract;

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Councll dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-detalls of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Arficle 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7} original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

CHAPTER Ill: EXECUTION OF THE JOBBING ORDER

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contracter of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Ardicle 31: Execution fime-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety {90)
days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or thaf fixed in this Adminisirative Order- to be specified).

Arlicle 32: Roles and responsibilities of the Contractor {aricle 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project Manager
in five (05) copies at the beginning of each,

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Conitract Engineer
The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Arlicle 34: Insurance of structures and civil liabilities {article 45 of GAC)

The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract {fo be adupfed):

xxvi). Liobility insurance, business manager;

Xxvii). Comprehensive insurance of the sife;
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xxviii). Insurance covering its ten-year obligation, where applicable.
Arficle 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the fransmission of documents as well as those of approval by persons fo be
designated]

35.1 Programme of works, Quality Assurance Plan and others (fo be specified).

a} Within a minimum deadline of [fifteen (15) days] from the date of nofification of the
Administrative Order to commence execution, the Contractor shall submit in [six (6)] copies for the
approval of [Confract Engineer] the execution programme of the works, his supply calendar, his draft
Quality Assurance Plan and the Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

xxix).  Either the indication “GOOD FOR EXECUTION™;

xxx).  Or the indication of their rejection including the reasons for the said rejection.
The Contractor has eight (8) days to present a new draft. The Contract Engineer then has a deadline of
five (5) days to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Contract Engineer does not in any way release the Contractor of his
responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon recelving the
approval of the Contract Engineer. After approval of the execution schedule by the Contract Engineer,
the latter shall transmit it within five (5} days to the Contracting Autharity without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted within
fifteen {15) days of the date of reception.

b} The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

¢} The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both
towards third parties and the respect of clauses of the Contract.

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the

parts of the structure must be submitted for the endorsement of the [Confract Engineer] at most
fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b} The [Contract Engineer] has a deadline of [five (05) days] to examine and make known his
observations. The Contractor then has a deadline of [.......) four days] to present a new file
including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the

Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safely of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within @ maximum deadline

of fifteen days after the notification of the Administrative Order to commence work.
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36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36,3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Arficle 37: Implantation of struciures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Arlicle 38: Sub~Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract and
its additional clauses (the ceiling is 30 %).

Avrticle 39: Site laboratory and trials (article 55 of GAC)
39.1Indicate if necessary the modalities for carrying out the trials and gectechnical studies provided for
in the Special Technical Conditions.

39.2 The Contract Engineer has o deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site loghook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Contract Engineer, where need be
and the Contractor’s representative each day.

40.2 It Is a joint document in a single copy. its pages must be numbered and initialled. No page should
be removed. The erased or cancelled parts must be mentioned on the margin for validation.

Arlicle 41: Use of explosives (article 60 of the GAC)
[Specify the possible restrictions or bans]

CHAPTER IV: ACCEPTANCE

Arlicle 42: PROVISIONAL ACCEPTANCE
42.1 Pre- Acceptance Operations

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

» Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.

During this pre-acceptance, the Contract Engineer shall eventually specify the reserves to be

lifted and the corresponding works to be effected before the reception. The Contract Engineer shall fix
the reception date in collaboration with the chairman of the acceptance commission.

42,2 Provisional Acceptance

The acceptance commission shall comprise:

1-  The Authorizing Officer (project Owner) or his representative v.vvvvvavais (Chairman)
2- The Contracting Authority or his representative..cu eiiveiieiiiiiirinnsinene (Member)
3- The Project Manager or his representative ..vioieiiiiiiiiinniiiinrerecnnneeens (member)
4- The Contract Engineer or his representative. e ts st crrmsmererennn s« . [ SRCFETQIY)
5- The Contractor or his Representative. i cieiiiiieieiiciiiineniecsse (Member)
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The commission shall examine the report of the pre-acceptance and shall proceed to the
provisional acceptance. A provisional acceptance report (process - verbal) of the works shall be
prepared by the Engineer and sign by all the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is six (06) months from the date of the provisional acceptance for the
section of rehabilitation of buildings and not applicable for equipment,

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44,1 The Final acceptance shall take place within @ maximum deadline of fifteen (15) days
from the date of expiry of the guarantee period.
44,2 The Project Manager shall not be member of the final acceptance commission.

The procedure for final acceptance shall be the same as for provisional acceptance.

CHAPTER V: MISCELLANEOUS PROVISIONS

Arficle 45: Termination of the Contract (arficle 74 of the GAC)

The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No.
2004/275 of 24" September 2004 of the public contract code and equally under the conditions laid
down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

45.1 Delay of more than fifteen (15) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days;

45.2 Delay in work resulting in penalties of more than 10 % of the amount of the contract;

45.3 Refusal to repeat poorly executed works;

45.4 Default by the Contractor;

45.5 Failure to register the contract within the time limit.

Article 46: Case of force majeure {article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:
48,1 Rainfall: 200 millimetres in 24 hours;
46,2 Wind: 40 metres per second;
46.3 Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [fo be filled, where need be].

Article 48: Production and dissemination of this Contract
[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Engineer.

Article 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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PART II: SPECIAL TECHNICAL CONDITION (CCTP)

CONTENTS

Chapter 1: General technical specification for Rehabilitation works
Chapter 2: Consistency of supplies
Chapter 3: Conditions for the delivery of supplies

Chapter 1: General technical specification for Rehabilitation works

Article 1: PRECAUTION AND SAFETY

)

2)

3

4)

),

STRUCTURAL AND EXECUTION PLANS: It is the duty of the contractor to realize the
structure and respecting the execution plans that shall be approved by the control Engineer. The
material used for the realization of the structure should have the following qualities:
PROTECTION OF STRUCTURES AND MATERIALS: The contractor shall be responsible for
the protection of the structures before final reception. He shall equally be responsible for all tools
and materials present at the work site. He shall seek insurance cover for theft and fire incidence.
PRECAUTION AGAINST ACCIDENTS: The contractor shall take all preventive measures
against accidents. The owner of the job reserves the right to intervene in case of emergency without
necessary interfering with the responsibility of the contractor.

VERIFICATION OF DIMENSIONS: The contractor shall verify all dimensions on the plans. For
execution no dimension shall be measured with a scale rule from the plans. The contractor shall
check in situ the possibility of translating the dimensions on plans to the structure before work
begins. He shall refer to the Control Engineer in case of any doubt. He shall not on his own modify
anything on the structure and shall inform the Control Engineer of all changes that he considers
necessary.

All modifications accepted by the contractor shall be accomplished in a specified duration and at his
cost without modification of the contract amount. The owner of the job shall have the right to the

final choice in any modification.

ERRORS AND OMISSIONS IN THE DOCUMENTS: The descriptions complete or confirm the
indications on plans. In the case of contradictions between the plans and the description contact the

Control Engineer for examination.

Article 2: MODE OF EXECUTION OF WORKS

1) PRELIMINARY WORKS

This include:-

¢ Installation and unfolding of the work site:

¢ Execution and work completion programs

40



2) LEVELING OF THE SITE FOR CONSTRUCTION
This task shall consist of:
* Removal of the vegetable (top) soil
e Levelling of the area for the implantation of the structure and 5m all round this area.
3) IMPLANTATION.
This task shall involve the setting out of the building with profile boards to ensure that the dimensions
specified in the working drawings are respected.
4) FOUNDATION
e FOUNDATION TRENCHES.
The foundation trenches shall be excavated right to the soil with good bearing capacity and the base
well levelled. These trenches must be presented to the control engineer for approval before the
continuation of works.
* BACKFILLING AND COMPACTION
The soil from the foundation trenches could be used for backfilling if it is of good quality; if not,
selected or well graded soil (laterite) from a borrowed pit should be used for this purpose. The
backfilling shall be done in successive layers of 20cm, watered, and compacted. The backfilling should
also be free from all organic matter, and any rejected soil should be discarded at a safe site agreed upon
by the council authority of that area.
¢ BLINDING CONCRETE DOSED AT 150kg/m3
The base of the foundation trenches shall be stabilized with Scm of concrete dosed at 150kg/m3
* SAND CRETE BLOCKS OF 20X20X40CM FILLED WITH MASS CONCRETE
The foundation walls shall be realized with frog filled sand Crete blocks of section 20x20x40 dosed at
200kg/m3 and filled with mass concrete dosed at 150kg/m3
¢« REINFORCED CONCRETE FOUNDATION FOOTINGS, PILLARS, GROUND BEAM
AND RAMPS
- The continuous footing shall be in reinforced concrete of section 20x30 (or as per indication
on the plans) dosed at 350kg/m3.
-  The reinforcement shall be stirrups T6 every 20cm +4HA 10 main rods for both footing and
chaining
¢ MASS CONCRETE FLOOR (08cm thick)
The floor shall be of mass concrete of thickness 8cm. The floor shall be finished with a cement screed
of 4cm thick, dosed at 400kg/m3
5) MASONRY/ELEVATION
¢ SAND CRETE BLOCKS WALLS OF 15x20x40cm.
The walls shall be of sand Crete blocks (15x20x40) bonded with a cement mortar dosed at 320kg/m’,
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e CEMENT PLASTER
This shall be realized with cement mortar having a mixed proportion of 400kg/m’ in an average
thickness of 1.5cm. The recommended sand for this purpose is medium/soft sand free from all
impurities and salt.

e RCFOR PILLARS, LINTELS AND BEAMS

-Ordinary lean concrete shall be 0.05 thick and laid all-round the excavated foundation before the
foundation wall is carried out dosed at 150kg3. |

- Over—site concrete shall be 0.08 thick laid over the entire floors and paved area between wall and
gutters.

~Reinforced concrete shall be specifically for pillars, damp proof course (DPC), lintels and ring

beams and their mixture shall in the proportion 350kg/m3.

NOTE: Reinforced Rod Tables.

MAIN

No | STRUCTURE SIZE REINFORC STIRRU CONCRE TYPE

S E-MENT P TE MIX

No ¢ Tors¢ Spacing
1 | Damp proof course 4 8mm émm 20cm 300kg/m3 | Fe-E-40
2 | Lintel (15x20) 4 8mm 6mm 20cm | 350kg/m3 | Fe-E-40
3 | Veranda Pillars 30x 15 | 6 8mm 6mm 20cm 350kg/m3 | Fe-E-40
4 | Wall pillars 15x15 4 8mm 6mm 20cm 350kg/m3 | Fe-E-40
5 | Wall plate 15x20 4 8mm 6mm 20cm 350kg/m3 | Fe-E-40
6 | Beams 15x20 4 8mm 6mm 20cm 350kg/m3 | Fe-E-40

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary
from 0.08 — 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 —
Smm. It shall be river sand and nothing else.

- Aggregate shall consist of crush stones. Tiny layer of grave (dust) shall be removed through
blowing or washing.

-  Water: To be used for mixture mortar, concrete and aggregate washing most be free from
impurities and salts.

- Cement: To be used mostly for cement mortar, concrete shall satisfy the general conditions laid
down by regulation in force. It will type CPJ325 Portland cement from CIMENCAM and shall not show
any trace of mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock

presenting an unsatisfactory pulverulent condition will be discarded and cleared within four days.
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- Reinforcement: shall be of mild steel and T- or — Steel in accordance with the R/C &3 rules.
The steel shall be perfectly clean without any trace rut, non-adhesive to paint or grease. It shall be held
firmly in place while the concrete is placed. The concrete cover shall not be less than 25mm in all cases.

- Shuttering: hard wood simple and strong, to bear without any noticeable distortion, the load and
pressure of concrete, the effect of venation and weight of workers involved in the setting it up.

6) CAPENTRY /ROOFING/CEILING.

* ROOF TRUSSES:

The trusses shall be of hard wood well treated and of section 3X12 or 3x15.The braces and the struts
shall be double. These rafters shall be well attached to the structure with the aid of the extension rods
from the beams/pillars.

e PURLINS:

They shall be of well treated hard wood of section 5x8 or 5x15

» PLY WOOD CEILING:

It shall be of ordinary 4mm plywood (Ayous), in section of 60x120 (block format). Provision shall be
made for ceiling passage and ventilation.

e FASCIA BOARD:

It shall be 30cm wide and 3cm thick and shall be of hard wood. It shall be coated with aluminium
sheets.

+ ROOFING SHEETS:

The roofing shall be done with aluminium sheets (Tole Bac TAC 6/10. The ridge cap shall be covered
with a ridging sheet and the gable ends shall also be closed with aluminium and angle ridging sheets.

e RIDGE SHEET OF :

The ridge cap shall be covered with an aluminium ridging sheet of 50cm as well as the gable ends and
angle ridges.

7) METALLIC WORKS

i. Doors- All metallic doors will be made of iron tubes frames and metal sheets with all
accessories fitted on metallic or wooden frames and chocked with rich concrete in the wall.

» Size: 1.20x220, 90x 220

Frame: angle bar of 35mm

v

» Shutter: will be square 30mm+ black steel plated 10/10 on double faces + 3 pairs of hinges and
a canon vachette lock and iron staple bolts.
ii. Windows- They shall be of metal sheet according to the specifications on the plans.
» Angle bars- They shall be bars of 30mm for protection of the edges of the verandas.
» N.B. The designs for the doors and windows must be approved of by the control Engineer.
Security locks of high quality are recommended.
8) WOOD WORKS
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i, Doors- All wooden doors will be made of wooden panels with wooden frames chocked with rich
concrete in the wall. The wooden structures will be of the following sizes :
> External doors: 90 x 220cm

> Internal doors: 80 x 220cm
» Toilet doors: 60 x 220cm
ii. Window- Wooden window shutters and frames shall be done according to the design and type of

window on the plans.
» N.B. The designs for the doors and windows must be approved of by the control Engineer.
Security locks of high quality are recommended.
9) ELECTRICITY
The electricity installation shall be in conformity with the electrical plan approved of by the Control
Engineer. The contractor shall connect the installation to the existing AES SONEL network in the
institution. Flexible orange conduits pipes of adequate diameter shall be used, and must be buried
inside the walls (blocks).As a general rule cables of section 1.5mm? shall be used for the lighting circuit
while that of sockets shall be of section 2.5mm?. Each of the circuit shall be protected by a 10A and
16A fuse respectively. -Lighting equipment will consist of fluorescent lamps of 1.20m fitted inside and
outside on the veranda. Model of lamps shall be Philip or Mazda. Generally, electrical installation will
be carried out in conformity with the rules and instructions of norms in force.
10) SANITATION AND PLUMBING
Since there exist no pipe borne water scheme in the village, water shall be provided to the school by
digging a modern well in the school and equipping it with the necessary accessories.
11) PAINTING AND DECORATION
All the surfaces to be painted shall be cleaned, and prime with white wash. The painting shall be done in
two coats according to the following specification:
» Internal walls with pantex 800
» External walls with pantex 1300 vinyl type
e Wooden and metallic elements with oil paints(glycerol)
e The toilet floors shall be of ceramic tiles while the walls shall be tiled up to a height of 2m
The skirting shall be 50cm high and of oil paint (double coat).
12) V.R.D
e GUTTERS: The gutters shall be realized all-round the building. They shall be executed with
cement blocks dosed at 350kg/m®.The section shall be 40cm wide and 30cm deep. The base
shall have an average thickness of 8cm and shall be of ordinary mass concrete, dosed at
400kg/m>providing a slope of 10% for the flow of water.
13)LANDSCAPING
This task involves the levelling and shaping of the yard, planting of trees, flowers and vegetation in an

orderly manner, providing trash cans, creating walk ways and incineration pits.
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Chapter 2: consistency of supplies

The supplies to be made in this jobbing order consist of:

1)

2)

3)

4)

3)

6)

Voltage Stabilizer

This item include the supply of an automatic voltage stabilizer which shall be tested and
controlled of the its properties (3000 VA, 120-230V) and for proper functioning

Printer

Provide and put in place of an A4 HP Color LaserJet CM1312 MFP printer (3 in one} or Similar
to in case of scarcity, 120-230V tested and controlled of the its properties and for proper
functioning

Computer lap top

Provide and put in place of a Computer lap top (500GB HDD, 6GB RAM, 4GB Memory) camerq,
DVD Disc Drive, 200-230V.

Adult scale

Provide and put in place of an analog or digital adult scale of 500kg maximum capacity, or
more and adjustable, accuracy 0.1kg, ¢ volt batteries, AC adaptor

Fetal Doppler unit

Provide and put in place of an EZD-10056 Fetal Doppler heart moniter, use to menitor risk
pregnancies in the labour room with characteristics as follows (3MHZ Probe, 3 Button Display,
Instruction Manual, 2 AA Batteries, free tube gel, 3 working modes ) or similar

Fire extinguisher

Provide and put in place of a first Alert 1038789 standard home fire extinguisher, (Red in color,
2X* firefighting capacity, 250 voltage fire, 3 liters of agent.

Chapter 3: conditions for the delivery of supplies

. The contractor has as duty to bring forth sample photos and characteristics of supply items to the

engineer for confirmation before purchase in order to avoid cases of doubtful supplies.

. All supplies shall be tested and controlled of their properties and for proper functioning by the

engineer during acceptance.

. Any other condition for this supplies are assumed to be known by the supplier otherwise been

referred to the public contract code.

N.B: THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY ERROR OF OMISSION OR
WRONG INTERPRETATION OF THIS DOCUMENT.

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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PAGE ...............cc... AND LAST OF JOBBING ORDER N° /JO/BIII/BIICITB /2019

CFA francs inclusive of tcaxes)

EXECUTION TIME:

--------------------------------------------------------------------------------------------------------------

WITH THE COMPANY: 1virttiiniiiiisiiiiiiisiieiimmiier i crsinsrasentsinnstenserersranssassnses
FOR THE SU P P LY titttettiitietereiriisarissetiseniommassassssesassertonsonnnernmranssosesssrasssercssersssons
AMOUNT OF THE JOBBING ORDER: ....uviiiiiiiiiiiiiiiiiiiinirisrsrsimmassrisassssnsssasens CFAF

(I WOEES veeuinitiiiiiiiiaia e istiitts sttt s nraan s e nrenntrereesan s aaaanesaratrerannroennronnrenone

Read and accepted by the Contractor

(place of signature) {date)
Signature of Contracting Authority
(place of signature) (date)

Registration
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ANNEX

Forms and models to be used by
bidders
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Annex No. 1: Model tender

[, the undersigned [indicate the name and capacity of signatory]
Representing the company or enterprise or group with head office ot
registered in the trade register of undler the number No,

Having taken cognisance of all the documents featured or menticned in the Tender File including the
addendum {addenda): the Invitation to Tender [recall the subject of the Invitation fo Tender]
e After having perscnally taken account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;
® Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.
e  Submit and commit myself to execute the works in accordance with the Tender File, in return for

the prices which | myself establish for each type of structure which prices reveal the amount of the

tender for lot No. at fin figures and words] CFA francs exclusive of
VAT and at CFA francs Inclusive of all Taxes. [In figures and words].

o | pledge to execute the works within a deadline of ............... months.

o | pledge to maintain my bid for [indicate duration of validity, in principle 90 days for national

invitations to fender 120 days for international invitafions fo tfender] from the deadline of

submission of bids.

* Rebates and the modalities of application the said rebates shall be the following (in case of the

possibility of award of several lots).

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between

us.
DONe Ohiecesessiceresiennrrsiennsrsensenes o] | FH

Signature of ciiveiciiiiiiiieniiiie

in the capacity of..cvoiviivniee.duly authorised to sign the bids on behalf of .o,
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ANNEX No. 2: MODEL BID BOND
Addressed fo [indicafe the Contracting Authority and his address] “Contracting Authority”
Whereas the undertaking hereinafter referred to as the “bidder” has submitted his bid

on for [recall the subject of the Invitation to Tender], hereinafter referred to as “the bid" and
to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We [name and address of the bank], represented by [names of signataries],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting
Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

if the bidder retires his bid during the validity period provided for in the Tender File;
Or
If the bidder, having been notified of the award of the Contract by the Contracting Authority during the
validity period:
¥  Fails or refuses to sign the Contract, even though required to do so;
® Fails or refuses to furnish the final bond for the Contract (final bond) as provided for by the
Controct;

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify his
request, given, however, that in his request the Contracting Authority shall note that he is due the amount
he is claiming because one or the other or both of the above condition(s) has (have) been fulfilled and he
shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up {1ill the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to take
effect should reach the bank by registered mail with an acknowledgement of receipt before the end of
this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroeon law. Cameroon
courts shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank af , on

[Bank's signafure]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
“Project Owner”

Whereas [name and address of Contractor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the Contract referred to as “the Contract”, to carry
out [indicate the nature of the works].

Whereas 1t is stated in the Confract that the Contractor shall entrust to the Project Owner a final bond of
an amount equal fo [indicate the percentage between 2 and 5%] of the amount of the corresponding
portion of the Contract, as guarantee of the execution of his full obligations in accordance with the terms
of the Contract,

Whereas we have agreed to issve the Contractor this guarantee,

We, [name and address of bank]

represented by [name of signatories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum
deadline of eight (8) weeks, upon the simple written request declaring that the Contracter has not
satisfied his Contractual commitments within the meaning of the Contract, without being able to defer the
payment nor raise any contests for whatever reason, any sum up to the sum of [in
figures and words] .

We agree that no change or addendum or any other amendment to the Contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any nofification,
addendum or change.

This final bond shall enter into force upon signature and notification of the Contract. It shall be released
within a deadline of [indicate the deadline] from the date of the provisional acceptance of the works.

After this date, the bond shall be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this

commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 4: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
of [the holder] to the benefit of the Project
Owner [address of the Project Owner]

(the beneficiary)

The payment, without contest and upon recelpt of the first written request by the beneficiary, declaring
that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-
off advance according to the terms of Contract No. of relating to
works [indicate the subject of the works, the references of the Invitation to Tender and
the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of the amount
inclusive of all taxes of Contract No. , payable upon notification of the corresponding
Administrative Order that 1s, CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of [the holder] opened in the, bank under
No,

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement of
the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank of oh

[Signature of the bank]

52



ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicafe the Project Owner]
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner”

Whereas name and address of Supplier] hereinafter referred to “the Contractor”,
pledged, in execution of the Contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the Contract that the retention fund fixed at [percentage below 10 % fo be
specified] of the amount of the Contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signafories] and hereinafter referred to os
“the bank”,

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Project Owner for a maximum amount of
[in figures and letters] corresponding to [percentage below 10 % fo be specified] of the Contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the Contractor has not fulfilled his Contractual obligations or is
indebted to the Project Owner within the meaning of the Contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to [percentage below 10 % fto be specified] of the total
amount of the works featuring in the final detailed account, without the Project Owner having to prove or
give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent on us by virtue of this bond and we hereby incline by the present to the notification
of any amendment, addendum or change.

This bond shall enter into force upen signature. 1t shall be released within thirty (30) days from the date
of the final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Camerocn law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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Annex No. 6: Evaluation grid

ENVELOPE A- ADMINISTRATIVE BID

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force {written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.
A4 Attestation of bank account of the bidder, issved by a first rate-bank approved by the Ministry in
) charge of Finance or by a foreign bank of the first order not more than three months.
A5 Purchase receipt of Tender File issued by public treasury
Ab A bid bond of 300.000 FCFA (three hundred thousand FCFA) issued by a first rate-bank
’ approved by the Ministry in charge of Finance in conformity with COBAC conditions
An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory
A7
Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation should be less than three months old.
A9 Business License (photocopy certified by the chief of center of Taxes, not more than three months).
A0 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all the
ATl statutory declarations in issues of taxes in the current financial year; this certificate should be less
than three months old.
Al2 plan and attestation of site location of the enterprise
A3 Power of attorney if necessary
A4 Group agreement if need be

ENVELOPE B- TECHNICAL and FINANCIAL BID

TECHNICAL DOCUMENTS

EVALUATION GRID OF TECHNICAL BID

NO

EVALUATION CRITERIA AND SUB-CRITERIA YES NO

B)

ESSENTIAL CRITERIA

B.1

General presentafion of the Tender Files

-Document spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs justified by signed Contracts (first and last
pages) and minutes of reception or attestation of clearances of works executed. (minutes of
B.2.1 final reception for up to 2018 projects)

Minimum acceptable: 02 Contracts realized in the domain of building Rehabilitation or
construction of new building over the past 05 years

1s Reference
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2rd reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1

01 works supervisor (at least HND or equivalent certificate) in civil or rural Engineering

Qualification of the works supervisor: (Senior Technician certificate in
Civil Engineering (BAC +2)

Professional experience of the works supervisor = 03 years (signed CV)
» CV signed by the candidate,
> A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma
»  An attestation of availability signed by the candidate
» _Certified copy of ID card

B.3.2

01 Site foreman(Civil Engineering Technician)

Qualification of the Site foreman: (Technician certificate in Civil
Engineering (BAC F4 or equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV)
» CV signed by the candidate,
» A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma
»  An attestation of availability signed by the candidate
»  Certified copy of ID card

B.3.3

Other personnel

» 02 two builders with 3 years professional experience in building,
rehabilitation or similar works. ( CVs signed by the candidate),
Qudlification {CAP in building construction})

01 One Carpenters with 3 years professional experience on
carpentry or similar works. { CVs signed by the candidate)

01 One Electrician with 3 years professional experience on
Electricity or similar works. { CVs signed by the candidate)

01 Painter with 3 years professional experience { CVs signed by
the candidate)

01 fron Welder with 3 years professional experience [ CVs
signed by the candidate)

v ¥V VYV ¥

B.4

TECHNICAL PROPOSALS

B.4.2

Organigram of the project (Specify names of the personnel handling the
various functions) '

B.4.3

Logical sequence for the execution of the task

B.4.5

Quality control method

B.4.7

Environmental protection measures

B.4.8

Security and safety at the site

B.4.9

Duration of execution in respect with the Tender File

B.5

LOGISTICS (Equipment put aside for this project)

B.5.1

Prove of ownership or rental of a pick-up or other vans

B.5.2

Masonry Kit : Wheelbarrows, masonry clamps, masenry hammer 300g,
shovel, dig axe, building level, masonry bucket , trowels, Tiling hammer,
tiles cutter etc.

B.5.3

Carpentry Kit : carpentry clamps, saws, harmers, etc.
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Electrical Kit : pliers, screw drivers, cutters, multi meters, testers, saws,

B.5.4
harmers, etc,
B.5.5 Painting Kit : brushes, rollers, buckets, harmers, ete.
B.5.6 Welding Kit : Welding post, saws, cutters, clamps, vice, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by
B.6.1 a 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 9.000.000FCFA
B.7 Altestation of site visit signed by the Contractor
Comprehensive report of site visit signed by the company administrator
B.8 and justified by photos
B.9 Special Technical Clauses initialed in all the pages
B.10 Special Administrative Clauses completed and initialed in all the pages

and last page signed

FINANCIAL DOCUMENTS

No. DESIGNATION.

C1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(TWOT) and with taxes (TWT)

C4 Sub detqils of unit prices

The absence or the non-conformity of one of the elements in documents “A" of the evaluation grill
above will be at the disadvantage of the offer

This evaluation will be done in a purely positive way (yes} or negative (no} with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
feasible amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.
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ANNEX 7: MODEL ATTESTATION OF SITE VISIT

| the undersigned Mr./Mrs./Miss.....ccevereriainiiiiiieiiiinicinnnnnnes Engineer of the

Company:ciieesieeeiines, e eaeraresreaentiranaratetereannnane (Name of Enterprise),

Confirm that

I have actually visited the site which is going to receive the structure relative to
CONSULTATION N°..002../RQ/BIII/BIIICITB/2019 of 27 /03/ 2019 FOR THE REHABILITATION OF

INTEGRATED HEALTH CENTER NKWEN IN BAMENDA 3 SUB-DIVISIONIN MEZAM DIVISION,

| declares:

- To have carried out a thorough study of the site taking into consideration all the

constraints relative to the execution of job with respect to norms.

- To establish my unit price schedules taking into account the difficulties of the site
relative fo the execution of the works and shall in no condition claim the Contracting

Authority for any increase of unit price.

T

THE GENERAL MANAGER OF THE ENTERPRISE

SIGN

DATE

(STAMP)
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ANNEX 8: Model Declaration of Intention to Tender

| the under signed (name} Nationality

Function (manager or director) of the (enterprise)
Acknowledged having received the (Tender File or Request for
Quotation) No (reference) of (date)

For The (subject) And hereby

declare my intention to tender for the aforementioned project.

DONE IN
BY
ON

SIGN

58



A) For Equipment

Annex No. 9; Model Sub Details of Prizes

Designation

Cout
d’achat

Transport

Cout de la
commande

Frais de
livraison

Marge
beneficiare

Prix unitaire
HTVA

B) For Rehabilitation Works

Désignation:
N° Prix | Rendement journalier Quantité totale | Unité Durée activité(j)
CATEGORIE Salaire journalier | jours facturés Montant
@
>
5
8
o
=
g
= Total A
£ TYPE Taux journalier jours facturés Montant
?
o
K]
o
o
G
= Tolal B
- TYPE Prix Unitaire Consommation Montant
7
X e
g8
'~
o
=
Total C
D TOTAL COUTS DIRECTS A+B+C
E Frais Généraux de Chantier %D
F Frais Généraux de Siége %D
G COUT DE REVIENT D+E+F
H Risques + Bénéfices %G
P PRIX DE VENTE TOTAL HORS TAXE G+H
\'4 PRIX DE VENTE UNITAIRE HORS TAXE P/Qié
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b3 3

Annex No. 10; Model Qualities of Equipment

\.

M g: “'/;jﬁmlé)_’ made-R¥ching:com.

‘
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List of banking establishments and
financial bodies authorised to issue
bonds for public Contracts
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I- BANKS
Afriland First Bank

Bangque Atlantique

Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC}

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

© ® N OO N W

Sociéte Genérale de Banque au Cameroun
Standard Chartered Bank Cameroon

—t =
-

Union Bank of Cameroon
United Bank for Africa.

—
™

II- Insurance companies
13. Chanas Insurance;
14.  Activa Insurance

15. Zenithe Insurance S.A BP Douala



