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I
OEEN!NATIONAL INVITATION TO TENDER No. 01/ONIT/FC/FCITB /2018, OF 13/05/2019 FOR
THE'CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS WITH HEAD TEACHER

, OFFICE AT GPS NGWAINKUMA (LOT 01) AND A NURSERY BLOCK AT GNS ALIM (LOT 2) IN

THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

3rid .
1) 4SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2019 state

budgetfthe State of Cameroon represented by the Mayor of Fundong Council hereby launches an open
national invitation to tender for the construction of a block of two (02) classrooms with head teacher office at
GPS Ngwainkuma Lot 1 and a nursery block at GNS Alim Iot 2 in the Fundong Municipality of Boyo Division,
North West Region

2) NhTURE OF SERVICE: Work to be done consists of:
: Prehmmary works
- Edtth works
Foundanon
Wall masonry {elevation)
Carpentry—roof works
JomerylMetaIs ]
| E[ectncnty installations
"Géneral finishing
FPlumibing and Sanitary fittings
;{Painting
‘ Géneral rain water drainage (External works)
Enwronmenta[ mitigations

VVVVV.VVVVVVV

3 EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting
Authpnty shall be Four months (120 calendar days) with effect from date of notification of the
Admjmstratwe Order to start works.

4) Lots-'The wq;K is in two (2) lots as follows;
g LOT%: TConstruction of a block of two (02) classrooms with head teacher office at
J\, GPS Ngwainkuma;
L LOT2 Constructnon nursery block at GNS Alim.
h l. v
|| i iNB A_,bldder can go in for both lots but can be awarded both iots,
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5] Eis‘_timated cost: The estimated cost after preliminary studies are as follows

PR liu B

LOTS: |ii 6 Amount Expenditure
e t* Subject for the Vote of charge N° authorizatio
SL O Project nN°
«1 *[[Construction of a block of two (02) classrooms with | 21, 000,000 53 15197 01 1001352
t:. [Lhead teacher's office at GPS Ngwainkuma FCFA 6841605 2222 821
sl . 25,000,000 | 53 15 196 02

I % ) L)
i &CEonstruchon of a nursery block at GNS Alim FCFA 641605 2222 821 101353
[

6) -ﬁaﬁicipation and origin: Participation in this invitation to tender is opened to competent
i~ | Cameroonian enterprises that are in compliance with the fiscal laws and who are not currently
4l excluded from public procurement.

1

7) EINANCING: The said works shall be financed as per the programmed budget of the 2019 Public
Y »Investment Budget (PIB 2019) of the Republic of Cameroon under the Ministry of Basic Education
assigned to the Mayor of Fundong Council.

g8) BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-

rate banking establishment approved by the Ministry in charge of finance - the list of which is found in

v document No. 12 of the Tender File, whose amount is Four Hundred and Twenty thousand

.., (420,000) FCFA for LOT (01) and Five Hundred Thousand (500,000) FCFA for LOT (02), and shall
o | be valid for thirty (30) days beyond the deadline of validity of bids.

1
9. | CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained
© | immediately after publication of this invitation to tender from the Contracts Management Unit of the
.<..4 Eundong council during working hours

LOTF. Subject Locality Bid Bond | Tender fee

Jl . | Construction of a block of two {02) classrooms | Ngwainkuma - 420,000

. . | with head teacher office at GPS Ngwainkuma Fundong fcfa Oog?cfa
2 | Construction of a nursery block at GNS Alim | Alim—Fundong | saa 000

10}.ACQUISITION OF TENDER FILE: The Tender file shall be obtained from the Fundong Council Chamber
as ‘_soqp: as this nofice is published against payment of a non-refundable sum of forty two thousand
(40,009) FCFA for Lot 01 and Fifty thousand {50,000)FCFA for Lot 2, payable at the Fundong Council
Treasury. Such receipt shall identify the payer as representing the company that wants to participate in the
tender... .
10) SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a
duly authorized representative and presented in Seven (7) copies, that is one (01) original and six
(06) copies labelled as such. These shall be submitted in one external envelope - sealed, containing
three (3) internal envelopes, that is,
) - Envelope A: Administrative Documents,
" - Envelope B: Technical file
, .1 - Envelope C: Financial file.
The sealed .external envelope shall bear no information about the company and shall reach the Fundong
Coufell:secretariat not later than the 13/06/2019 at 10 am local time and note should be taken that in case
of an?.aﬁlbig‘ggies‘ or differences during opening, only the original shall be considered authentic. The sealed
pack_sha&ﬁ bear the following inscriptions
o b .-
- OPEN NATIONAL INVITATION TO TENDER No. 01/ONIT/FC/FCITB /20189, OF 13/05/2019 FOR THE
CONSTRYCTION OF A BLOCK OF TWO (02) CLASSROOMS WITH HEAD TEACHER OFFICE AT GPS
"NGWAINKUMA (LOT 01) AND A NURSERY BLOCK AT GNS ALIM (LLOT 2) IN THE FUNDONG

('@ MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION
RIS -
1 S (To-bé opened only during the bids opening session)

it ede
12)-[ DMISSIBILITY OF BIDS: At-the' risk of<being rejected, only originals or certified-true copies by the
issuing; service or administrative authorities (Senior Divisional Officer, Divisig;ta;];%ﬁzfﬁé;témi)“ st imperatively
' . ] ;\’J“_: R
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be produced in accordance with the Special Regulations of this Invitation to Tender. They must not be i’n_or_e L
than three (3) months old as at the date of submission of bids or must not be gastablishelc! before th'e;
signature- of the ‘tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be .
declared inadmissible, This refers especially to the absence of a bid bond-issued by a first-rate bank' "~ -
approved by the Minister in chargé of Finance and valid for a period of thirty days shall be rejected.

13) QPENING OF BIDS: The bids shall be opened in a single phase, in the. Fundong Council hall, on -
j..jjgg.fzms at 11:00am. Only bidders or their authorized representatives, having a perfect
knowledge of the file may attend the bids opening session. Any bid which shall not comply with the
“requirements of the Tender File shall be rejected.

14) Evaluation criteria
The bids shall be evaluated in three (03) steps:

P RRL: Step: Verification of the conformity of the Administrative file;
> 2m step:-Ryvaluation of the technical file;
> 3 Step: Analyses of the financial file.

Tha rritaria ~f syaluzstion are the fallowing:.

14.1- Eliminatory criteria )
15.11- Administrative documents

* Absence of bid bond or false bid bond
* Any offer not in conformity with the prescriptions of this tender file shall be declared inadmissible if
the situation is not regularized within forty Eight Hours. This rule shall not be applied to the Bid
Bond . ‘ .
* ’False declaration or falsied documients; - - v, e
» Absence of attestation of site visit : . U
" = Absence of non'—exclusion from public contract from ARMP
14.12- Technical File ) -
.. ¢ Incomplete or non complaint documents;
e False declaration, forged or scanned documents; , - "
+ _ Absence of the pre-financing capacity of at least five Million FCFA (5 000 OOOFCFA)_;_
.« ..+ Technical assessment mark lower than 75% of “YES”. .
* 14.13: Financial Offer
* .Incomplete financial Offer:
* -+ Non-compliant documents;
.+ Omission of quantified unit price in the financial offer:
» Absence of breakdown of prices;
*.". * Modification of the mode! breakdown unit price.
‘A. Essential criteria: :
.The techhical offer of the bidder shall be'assessed atong the following lines
NO CRITERIA ‘
1. General presentation YES/NOQ
- .| Quality of the personnel YESING
Execution Methodology YES/NO

Egquipment ' YESINO
Pre-financing capacity YES/NO
References of the bidder - ' YES/NO 3 , M BT
..._|7 Report of sife visit . YES/INO SR

-~ |-Nohexistence in the technical file of the rubric YESINO ' - :
72| “athanization, methodeldgy and planning ° - i
: ﬂSpeg,ia'l Technical Clauses initialed in all the pages and signed on the last page; YES/NO. -
. N . . R e . R B - .
. Spg%ll Administrative Clauses completed and initialed on all the pages and signed on the last page

SIN| O 5 s ‘ . o Lo

'

MARKS

o YES

»

Sy

15)-A.v,v§-,i?x T
~The eViluatiop wjlj:b"‘e_“done in a purely binar§ manner - (yes) or (no). The contract shall be-awarded to'the .
bidder who Would havéobtaiigd®a minimum technical score of 75% in the essential critéria and 100% in the .~ -
" eliminalety criteria, taken in consideration and who would have proposed a bid with-the lowest amount, in-- = -
conforrity with the regulatiqg‘sjﬁgéghg,iender dgguments.(see article 33 of the Public Contracts,.Code).” -~ , .. ~




16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a perlod of
ninety (90) days from the last date of the submission of tenders, that is, the tenders shall be valid for 90
(ninety) days with effect from their submission deadline.

17) COMPLEMENTARY INFORMATION: Complementary information which could be technical in nature
can be obtained from the Fundong Council Tel: Phonex237) 677755510 Emaik
fundongcouncil2014@gmail.com, Website: fundongcouncil.org

18) AMENDMENT TO THE INVITATION TO TENDER: The Delegated Contracting Authority reserves the
right, if need be, to subsequently amend this invitation to tender in conformity with the Public Contracts
Cade. .

13 MAL 7819

Fundong, the..)...ccoviniinerniinn

THE MAYOR OF FUNDONG COUNCIL
(Contracting Authority)
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AVIS D'APPEL D’OFFRES

| AVIS.D'APPEL D'OFFRES NATIONAL OUVERT No. 01/ONIT/FC/FCITB /2019, du 13/05/2019 POUR LES
TRAVAUX DE CONSTRUCTION D'UN BELOC DE DEUX (02) SALLES DE CLASSES AVEC UN BUREAU

iDE DIRECTEUR A GPS NGWAINKUMA (LOT 1) ET UN BLOCK MATERNEL A GNS ALIM {LOT 2)
DAII\IS L'’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO, REGION DU NORD-OUEST

v
1

1) "OBJET DE L'APPEL D’OFFRES: Dans le cadre de I'exécution du Budget d'Investissement Public
2019, lEtat de Cameroun représenté par, le maire de Fundong lance un Appel d'Offres national
! "olvert pour les fravaux de construction d'un bloc de deux (02) salles de classes avec un bureau de
. ', directeur a GPS Ngwainkuma et un block maternel a GNS Alim dans l'arrondissement de Fundong,
‘Département du Boyo, Région du Nord-Ouest
2) i LOT1: GPS Ngwainkuma;
3} LOT2: GNS Alim.
NB: ‘Une entreprise peur prend tous les fots par fois
2).. ‘Cgnsistance des travaux : Les travaux comprennent notamment :
> Travaux préparatoires
» Terrassement
> Fondations
> Magonneries en élevafions
» Charpente-couverture
» . Mefiliserie métallique
> Menuiserie bois
» Eléctricité
> Peinture et Revétement
» VRD

3) DELAI D'EXECUTION : Le délai prévu pour ['achévement des travaux du présent appel d'offre est de
cent vents jours continus (04 mois) a partir du jour de la notification de lordre de service.

(I

4 Allohssement- Les travaux sont en deux (02) lots ci-aprés définis travaux de construction d*un bloc de
deux (02),salles de classes avec un bureau de directeur a GPS Ngwainkuma et un block maternel a GNS
, Alim; dans I'arrondissement de Fundong, Département du Boyo, Réglon du Nord-Ouest

<. 5) C‘éﬁ']: 'prévisionnel : Le colt prévisionnel de I'opération a l'issue des études préalables est de ;
) Parilgipation et origine : La participation & cette consultation est ouverte aux entreprises de dr0|t
kcamerc(unéis ayant une experience averee dans le domaine concerné et ayant réalisées des opérations
SImllaqus N S,
7) FJNANCEMENT Les travaux objet du présent appel d'offres sont financés par le Budget
d questtssement Public de la Reépublique du Cameroun, Budget du MINDUB au titre de I'exercice 2019
as L‘ygﬁé au Maire de Fundong:sur-la™Tigne d'iiputation, budgetaire. Bon & savoir, cette publication est faite

sous rés’erve de la disponibilité-de I' |mputat|on budgeta:r"e“du Jinancement du projet.
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d'ocgl_zl nents administratifs, une garantie de soumission qui respecte le model prescrites dans le DAQO établi

paf pn:,;établissement bancaire agrée par le Ministére en charge des Finances d'un montant égal & 400,000F
(QUa:ﬁl,jc'ent mille) francs CFA. Les cautionnements provisoires seront libérés au plus fard trente (30} jours

LO'I:; .. Objet colit prévisionnel N° de Mimputation N° d:;::;c::zztion
01 jiconstruction d'un bloc de deux (02) salles 5315 197 01
3 ,.@ie classes avec un bureau de directeur 3 | 21, 000,000 FCFA 641605 2222 821 IU01352
H:*l GRS Ngwainkuma
02 i g‘ iﬁc}:jr:trucnon d'un block maternel a GNS 26, 000,000 FGFA 645‘;% (:E? ;295205.21 101353
fiphet
8):§%:”IJTIONNEMENT PROVISOIRE: Chaque soumissionnaire doit pour chaque lot inclure dans ses

apfc}-s!_f le délai de validité des offres pour les soumissionnaires n'ayant pas été retenus. Pour le
sbp_rrj ssionnaire attributaire du marche, le cautionnement provisoire sera libéré aprés constitution du
cé'ut_i "r‘l‘nement définitif. Pour éviter les rejets, tous les documents doivent étre les originaux ou des copies
cqmﬁﬁ'és conformes issus des autorités administratives compétentes (Préfet, Sous-Préfet ou Services
Emettelir) pour une durée n'excédant pas trois mois et présentes selon les réglements spéciaux de cet
appel W'offre. Les copies certifiées qui seront certifiées pour la deuxieéme fois ou des copies falsifiées ne
sefdrl:_t:?pas acceptées. Les chapitres seront séparés par format en couleur. Les offres qui ne seront pas en

"

co_p_fp:r_mité avec les prescriptions de cet appel d'offre seront déclarés inadmissibles.

9) CONSULTATION DU DOSSIER D'APPEL D'OFFRES : Le dossier de consultation peut &tre consulté aux
heures 6uvrables & la Mairie de Fundong, dés publication du présent avis.

R
. [.4.10) ACQUISITION DU DOSSIER D'APPEL D'OFFRES: Le dossier d'appel d'offres peut étre
obt n_;ft des publication du présent avis d’appel d'offres aux services de 'Autorité Contractant {secrétariat de
la mafie' de Funong pendant les heures ouvrables contre présentation d'une quittance de versement de [a
somme non remboursable de 92,000 FCFA & la recette municipal de la Commune de FUNDONG.

1 1‘)';§EMISE DES OFFRES : Chaque offre rédigée en frangais ou en anglais en Sept (07) exemplaires, c.-
' ";l -d. Un original et six copies marqués comme tels sera remise au Service de Passation des Marchés,
-L:f -Sjtué a la Marie de Fundong, au plus tard le 13/06/2019 & 10heures. Il doit étre dans un paquet

. 11, ,contenant trois enveloppes marquées

o~ iA\: pour le dossier Administratif,

- 4Bt pour le dossier technigue

- {2 pour le dossier financier.

Ce pdquet devra porter la mention :

’JA\{I'S D'APPEL D’OFFRES NATIONAL OUVERT No. 01/ONIT/FC/FCITB /2019, du 13/05/2019 POUR
* LES TRAVAUX DE CONSTRUCTION D’'UN BLOC DE DEUX (02) SALLES DE CLASSES AVEC UN
B.PEEAU DE DIRECTEUR A GPS NGWAINKUMA (LOT 1) ET UN BLOCK MATERNEL A GNS ALIM

(LO',TIZ) DANS L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYOQ, REGION DU NORD-

it OUEST-

% v «A N'OUVRIR QU'EN SEANCE DE DEPQUILLEMENT»

. ):E,R_ecevabilité des offres: Sous peine de rejet, les pidces du dossler administratif requises doivent étre
' F'p,roduiles en originaux ou en copies certifiées conformes par le service émetteur ou une Autorité
| \ Administrative (Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de
J TAppel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét
' iL.des offres ou avoir été établies postérieurement a la date de signature de I'Avis d'Appel d'Offres.
;lfi'_‘_:’T.pute.g:]fre incompléte conformeément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
.\ wirgcevable. Notamment l'absence de.la caution de soumission délivrée par une banque de premier
f,j‘}'?]"dré agréée par le Ministére chargé des Finances., Les offres ne respectant pas le mode de
- 'if's_épar?’tibn de l'offre financiére,-des offres administratives et techniques seront irrecevables.
itk - -
13 !.q!._i‘\"ge'qr‘iKUre des plis: L'ouverture des plis se fera le 13/06/2019 & 11heures, heure locale en une
phage¥parda_Commission communal de Passation des Marchés de la marie de Fundong, (Salle de
conférence de la=Narie de Fundong) en présence de chaque soumissionnaire qui le désire, ou son
reprégentant'diment’ niandaté-Et ayant une parfaite connaissance des offres dont il a la charge. Une seule
pfersdhhﬁ par offre remise, seule ou en groupement, sera admise. Les offres qui ne vont pas respecter les
preséiiptions du DAO seront rejetées: L'ouvertére des plis sera faite en une phase.
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- les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la
Commission communal de Passation des Marchés. Les entreprises n'ayant pas obtenu au moins 100% des
points de la notation sur des dossiers administratifs et 75% pour dossier techniques seront eliminées.

i

14) EVALUATION DES OFFRES: Les offres seront évaluées selon les conditions suivantes :
A - Critéres éliminatoires C

Il s'agit notamment: '

1- Absence de bide bond ou un b:de t_)on falsn" ee;

2- Délan d’exécution supérieur E celur prescnt (supeneur a cing mois) ;

3- Fausses déclarations ou piéces falsifiées;

. . 4- .Absence ou insufiisance de la caution provisoire de soumission;

5- ' Offres dont 'enveloppe extérieure porte des mentions permeitant de reconnaitre le Soumlssmnnalre
_ B-- Ofires financidre incompléte, - T
7- Absence d'un prix unité dans l'offre financiére ; ’

8- Obtention des notes technique 1nfeneurc a 75% au niveau des critéres
essentiels ; '

9- Les entrepreneurs suspendus.
- B - Critéres essentiels

Les critéres relatifs & [a qualification des candidais porteront a titre indicatif sur :

1- Présentation geénérale de F'offre ;

2- Capacité financiére ; .

3- Références de l'entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Crganisation technique des travaux ;

6- Attestation et rapport de visite du site ;

7- Moyens logistiques ; ' -

8- Cahier des Clauses Techniques Particuliéres paraphé a chaque page ; .

9- Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page. S

.Les critéres essentiels sont soumis & des minima dont le détail est donné -dans le- Réglement

Particulier de ['Appel d'Offres (RPAQ).
18) Attribution : Cette évaluation sera binaire (OUI ou NON). Le marché sera attribué. au.
soumissionnaire qui aura proposé l'offre la moins disant, ayant satisfait 4 100% des critéres éliminatoires et
au moins 75% des critéres essentiels,

16) Durée de validité des offres : Les soumissionnaires restent tenus par leurs offres pendant quatre vingt- -
,dix (90) jours & partir de ta date [imite fixée pour la remise des offres.

17).Les Renseignements Complémentaires : Les renseignements complémentaires d’ordre'techrii_que

peuvent étre obtenus auprés du Maire de Fundong Tel.: Phone:(237) 677755510 Email:"
Zundongcozmc:!20]4@gmaz! com, Website:fundongcouncil org

18) Additif a I'appel D'offres; L'Autorité Contractante se réserve le droit, en cas de nécessité, d' apporter
toute autre modification ultérieure utile au présent appel d'offres, V\p\ rm\g

e - . ; Fundong, the o mensrermmmeseres
S T F LE MAIRE DE FUNDONG s
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A. General regulation of the invitation to tender

.Article 1: Scope of the tender:

1.1. The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby .
launches an OPEN NATIONAL INVITATION TO TENDER for the construction of the works described in the
Tender notice and briefly described in the Special Regulation.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order or that
indicated in the said Administrative Order. ;

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender
shall be sp_eciﬁed in the Special Regulations. '

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public cfficial during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award
or execution of a contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether
the Contracting Authority is aware ar not) aimed at artificially maintaining the prices of bids at levels not
caorresponding to those resulting from competition;

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against
them in order to Influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive
practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a
decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of .
influence peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine
documents in the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure, .

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidderj must Be
from an-eligibjeitountry, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not
be in a situation”of conflict of interest, -subject to disqualification. A bidder shall be judged to be in a situation

- of conflict.ofinterest-if he:

£ , . .
b.1 Is qrwas-associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultaﬁ'?y servicessfor the conception, prepafation of specifications and other documents used within the
scope of contracts awardedForhis Invitation to tender: or

b.2 Pres%nts more than one bid within the context of invitation to tender, except authorized variance
according to article 17, where-“@ééﬁ be; meanwhile, this does not prevent the participation of sub-contractors

in more than one bid.
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b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compramise the transparency of the procedures of award of public contracts.

c¢. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (ii} managed according to commercial laws and (iii) not under the direct
supervisory authority of the Contracting Authority or Project Owner.,

" Article 5: Building materiais, materials, supplies, equipment and authorized services:

5.1 Building materials, the contractor's materials, supplies, equipment and services forming the subject of

this contract must originate from countries meeting the criteria of origin defined in the Special Regulations of .

the invitation to tender and all expenditure done within the context of the contract shall be limited to the said
building materials, materials, supplies, equipment and services.
Ty N

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:

6.1,1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested of
bidders in the Special Regulations of the invitation to tender, in order to establish their qualification to
execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii} Orders acquired and contracts awarded:

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate
the information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with
the production of a joint venture agreement in due form:;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;

e. I[ffé'E‘LSe qfﬁ.‘joint'hco-contracting, the co-contractors shall share the sums which are paid by the Project
Ownefihto a=single account. On the other hand, each undertaking is paid into its own account by the Project
Owner where it is joint co-contracting.

6.3 Bidders ust equally present sufficiently detailed proposals to demonstrate that they comply with the
technicafsjggcifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish ali the necessary information to
prove that they satisfy-theﬁli_g@pility*’criteria set in article 33 of the General Regulations of the invitation to
tender. . -

Article 'if:'Visit of works site: g = <




7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibifity, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content ¥f Tender File: .

8.1 The Tender File describes the works forming the subject of the contract, sets the consuitation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the invitation to tender, it includes the following
documents:

Document No. 1.The letter of invitation to tender {for restricted invitation to tender),
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technicat Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates,

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract:

- The execution schedule;

- Model of forms presenting the equipment, personnel and references,
- Model bidding letter;

- Model bid bond;

- Modeil final bond;

- Model of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;

- Model contract;

Document No. 11. Madels to be used by bidders;

- Mode! contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner of Delegated Project
Owner; :

Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister
in charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting
Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. !t is up to him to furnish all the information requested and prepare a8 bid in compliance with all aspects of
the said ﬁ_lg{‘ .

Articls 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants t0 obtain clarifications on the Tender File may request them from the Conftracting
Authority jn writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the
Special;jRégulatibns of the invitation o tender and send a copy to the Project Owner. The Contracting
Au’t&kj;é)qijjﬁ replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadfine for thte‘fg,ubmission of bids. A copy of the Contracting Authority's response, indicating the question
posed buthiot méntion_i‘gg_tln‘g,;author. is addressed to all bidders who bought the Tender File.

9.2:§etween the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder. who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Ministefin charge of Public Coniracts.
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9.3 A copy of the complaint sheould be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may af any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tander File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by a
traceable means to _a,all bidders who hought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance
with provisions of article 22 of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS

Article 11: Tender costs: The candidate shall bear the costs related io the preparation and presentation of
his bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs
nor pay for them whatever the evolution or outcome of the invitation to tender procedure.,

Article 12: Language of bid: The bid as well as any correspondence and any document exchanged
between the bidder and the Contracting Authority shall be written in English or French. Complementary
documents and the forms provided by the bidder may be written in another language on condition that a
precise translation into either English or French of the passages concerning ihe bid is included; in which
case for reasons of interpretation, the translation shall be considered to be auihentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: It includes:
a.1 All documents attesting that the bidder:

- Has subscribed to ail declarations provided for by the laws and regulations in force;
Paid all taxes, duties, contributions, fees or deductions of whatever nature;

18 not winding up or bankrupt;

Is not the subject of an exclusion order or forfeiture provided for by the law in force;

i

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of
the invitation to tender;

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with
the provisions of article 6(1) the General Regulations of invitation to tender.

b. Volyme 2: Technical bid

b.1 ln?é?rﬁatidﬁ on qualifications: The Special Regulations list the documents to be furnished by bidders to
. justify the*quaiification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

+. b.2 Methodoldgy: The Special Conditions of the invitation to tender specifies the constituent elements of the
technicalbig7of the bidders especially: a methedological statement on an analysis of the works and
specifying thé. organization and programme which the bidder intends to put in place or use to execute the
- works (iﬁétallaggns,-gsghedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site,

-

where necessary, efc) gL Tm

b.3 Proof ‘of-acceptance of conditions of the gontract: The bidder shall submit duly initialed copies of the
administrative and technical documeifs refating i he.contract, namely.




- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible
proposals.

¢. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the

cost of the works, namely:

- The signed and dated original bid prepared according to the attached medel, stamped at the prevailing
rate;

- The duly filled Unit Price Schedule;

- The duly filled detailed estimates,

- The sub-details of prices andfor breakdown of all-in prices;

- The projected schedule of payments, where.need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other possible
forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of
award of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price
schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other
ground, thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total
amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shali not be subject to price revision.

14,5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of internafional invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation to tender.

15.2 Option A: The amouni of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s} of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
thrge currencies 6f member countries of the funding institution of the contract.

b.” The exctiange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These
rates shall be applied for any payment within the framework of the contract so that the retained bidder does
not bear any change in the exchange rate.

15.3,pp€.i:'g’;n B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed‘ﬂlh’thé'Qpeqlgl;‘lfegulations. N
Pl

The b‘itddei"’ shall draw fie=unit prices of the price schedule and the prices of the bill of quantities and
estimates.in the following manner:
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a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority’s country specified in the Special
Regulations and called “national currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the cuirency of an
eligible member country widely used in international trade.

16.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the
bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished
by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take
account of any modi_fiﬁcation in the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorier period shall be rejected by the Contracting Authority or Delegated Contracting Authority as
not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-fimit. The request and the responses that will be given shall be in writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a
corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A
bidder who consents fo an extension shali not be asked to modify his bid nor shall he be authorised to do so.
16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shail be updated by
application of the related formuia featuring in the request for extension that the Contracting Authority
addressed 10 bidders, The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the retained bidder, |
as specified in the Special Administrative Conditions. The effect of updating shall not be taken into account
for purposes of evaluation of bids.

Article 17: Bid bond

17.1 |n application of article 13 of the Generai Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the
Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16 {2) of the
General Regulations,

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid and
should mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fiteen (15) days after publication
of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contra_ct and furgls’ned the required final bond.

17.6 The b.ld b‘qhd may be seized:

(a) if the bidder withdraws his bid during the period of validity;
. (b} ifthe retaln’ed bidder:

b.1 Fa||s ln h__s obligation to register the contract in application of article 38 of the General Regulations;

" ‘b2 Falls in hIS obllgapon to .rurmsi‘r’the requlred final bond in application of article 38 of the General
Regulatlons

b.3 Refuses to receive notification.of the Administrative Order to commence execution.
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18.1 Where the works can be executed within variable deadiines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadiines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the Secondary solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the propesed
variant, including the plans, calcuiations, technical specifications, sub-details of prices and proposed
consiruction methods and all other useful information. If necessary, the Coniracting Authority will examine
only the technical variants of the bidder whose bid is in compliance with the Secondary solution has been
evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of thé General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately. to everyone who bought-the Tender
File. Any modification of documents of the Tender File listed in article 8 of the General Regulations which
may prove to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations and
not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a praparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid .

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL". In addition,  the bidder shall submit the number .
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of
the bidder, in accordance with article 6(1a) or 8{2c) of the General Regulations, as the case may be, All the
pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration uniess such corrections are initialed by
the signatory (i.e.) of the bid.
T B D. SUBMISSION OF BIDS
Article 21: - Sealing and marking of bids
21.1 The biddep,shall seal the original and each copy of the bid in separate envelopes (internal envelopes)

"by marking:en;ifhese €nvelopes “ORIGINAL" and ‘COPY”, as the case may be. The envelopes shall then be

placed in_anofher envelope which will equally be sealed but which will not give any indication regarding the

-

Identity ofiffe Bidder. . .

-~ - Taelen

21.2The eﬁ)fier;j'éal and .infe;'rTé'TT‘éﬁ\"rr'éIISbes:

a) Should'f:é addressed to the Conjracting Authority at the address indicated in the Special Regulations;
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b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the
Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as fo enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations. :

21.4 |f the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids )
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing arf addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and cbligations of the Contracting Authority and bidders previously governed by the
initial date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission
of bids in accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescriped for the submission of the bids. The szid notification must be signed by an authorized
representative In application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and "REPLACEMENT BID" or “MODIFICATION",

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids. :

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unepened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the mode! tender. The withdrawal of a bid by a bidder during this interval may
lead to the confiscation of the bid bond in accordance with the provisicns of arficle 17(6) of the General
Regulations.

E. OPENING AND EVALUATION OF BIDS

Article 25: Opening of the bids and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regul_a:tio_“hs. VR%bPesentatives of bidders shall sign a register attesting to their presence.

25.2 Fi'rSt'IS?.'-‘e'rﬁreIOpes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the*envelope containing the corresponding bid shall be returned to the bidder unopened.
. Withdrawal shall be_allowed only if the corresponding notification contains a valid empowerment of the

Ay

signatory,fdzrequest this withdrawal and If this notification is read to the hearing of everyone. Then the
envelopgs-niarked ‘Replacement bid” are opened and announced to the hearing of everyone and the new

o correspi:i‘ﬁding;l%id substituted for the preceding one which will be sent to the bidder concerned unopened.
-The replacemient of fhe~bid—shalf*dhly be aliowed if the corresponding notification contains a valid
empowégment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopgs marked "modification” shall be opened and their contents read to the hearing of everyone with the
corresponding bid. The modificatiéh of the bid s'ﬁapll_gﬂy be allowed if the corresponding notification contains -

a valid empowerment of the signatory requg%iji@fgﬁ’@‘}m%a]ﬁsg}ion and read fo the hearing of everyone. Only
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bids which were opened and announced to the hearing of everyone during the opening of bids shall then be
evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentionad, the price offered, including any rebates [in case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid if it is required and any other
details which the Contracting Authority deems useful to be mentioned. Cnly rebates and varianis of bids
announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy
of the said minutes t®which is attached the attendance sheet is handed over to all the participants at the end
of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of reguiation of public contract an initialed copy of the
bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Confracts with a copies to the body in charge of the regulation of public
contracts, the head of structure to which is attached the Tenders Board concerned.

it must reach within a maximum deadline.of three (3) working days after the opening of bids in the form of a

letter to which is obligatorily aitached a sheet of the petition form duly signed by the petitioner and possibly

by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or ohservations.

Article 26: Confidential nature of the procedure

26.1: No informaiion relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to bidders
or to any person not concerned with the said procedure as long as the preferred bidder has not been made
public, subject to the disgualification of the bid of rhe brdder and suspension of the authors from all activities
in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the contract, if a bidder wishes to enter info contact with the Contracting Authority for reasons having to with
his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto are
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized,
except it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
commlttee dunng Jheevaluation in accordance with the provisions of article 30 of the General Regulations.

-

27.2 Subjpct te the provisions of paragraph 1 above, bidders shall not confact members of the Tenders

- Board and the, Evaluation Sub-committee for questions related to their bids, between the opening of

%

' envelopes and, the award of the contract.

.' t—n-w

Articie 28: Détermmatlon of compliance of bids
28.1 ThguEva‘ruatlon sub-committee shall carry out & detailed examination of bids to determine if they are
complete, Jf the-requn’ed guaranteeg.are furnished, if the documents were correctly signed and if generally

“the bids are in’ proper order &

28.2 The Evafuatlon sub-commitiee sball deterngine if the bid is essentially in compliance with the conditions

fixed.in the Tender File based-on the content without recourse to external elements of proof.
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28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial divergence
or reservation is that: :

- Which substantially imiis the scope, guality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the contract;

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaiuation sub-committee shall ensure that the successful
bidder retained for having submitted a bid substantially in compliance with the provisions of the Tender File,
fulfils the qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compiiance with the Tender °

File to correct the possible caiculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

a. Where there is an incoherence between the unit price and the toial obtained by multiplying the unit price
by the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
commitiee judges that it is a gross error of decimal point in the unit price in which case the total price as
-presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected. :

c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall
be considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of
the said price, in which case the amount in figures shall prevail subject to paragraphs (a} and (b} above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shail be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaiuation and comparison of bids, the Evaluation sub-committee shall convert the
. prices of:bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 ‘Fhe.con\.'r;q'_fsibn shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the;eonditions defined by the Special Regulations.

- Article 32: Eva,l‘uatiim and comparison of financial bids
- 32.1 Only,.!_a_irdfé_? considered as being in compliance, as per the provisions of article 28 of the General
Regulatiqn.é,gg'hall pe evaluated and compared by the Evaluation sub-commitiee.
i ;_,.:s’-v-'-".':‘:‘: . )
- 32.2 Bf"evajggtingrtug_ bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of'the-bid by reéctifying ieamount as follows:
e

a. By cé:r"recﬁng any possible error_in" accordance with the provisions of article 30.2 of the General

Regulations; <
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b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the
bill of quantities and estimates but by adding the amount of works done under State supervision where they
are costed in a compefitive manner as specified in the Special Regulations.

c. By converting into a single currency the amount resulting from the rectifications () and (b) above, in

accordance with the provisions of article 31(2) of the Generai Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorized by the Special Regulations;

f. 1f need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation
to tender is launchedsimultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit
and independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period
of execution of the contract shalt not be considered during the evaluation of bids.

32.4 If the bid judged the iowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works fo be executed in this contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Pubtic Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of
nationai preference during the evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT
Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tendar File and who has the required technical and financial capacities to execute the
contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shail be determined by evaluating this contract with other lots to be awarded concurrently, by
taking intc account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be rﬁade to the bidder fulfiling the technical and financial capacities
required resulting frora the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to
tender.after the authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where

the bids-havg _been opened or to declare an invitation to tender unsuccessful after the advice of the
compelent Tegders Board, without any claims being entertainad.

Article 3B: Notification of award of the contract: Before the expiry of the validity of the bids set in the
Special Regylations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by
registerad:‘ijg':a“ﬂ or By any other means that his bid was retained. This letter will indicate the amount the
Projqu_@}_ggaj;will nay the contractor to execute the works and the execution time-limit.

Article 37: Pi;i%licé’ifﬁn.qfwresultg.of.«award a?nd petitions

371 Thg5,Cthracting AuthaTity Shall communicate to any bidder or administration concerned, upon request
addres:s,;eg:i to it within & maximum deadiine of five (5) days after publication of the award results, the
indeperident Observer's report.as well as the @,my;esvgfgﬁbne; award session of the related contract to which

e

shall be attached the evaluation report of th(g;p;{q’%ﬁ{i FROPE 5
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37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned wio so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public conitracts, the Contracting Authority and the chairperson of the Tenders
Board concerned. It must take piace within a maximum deadline of five (5) working days after the publication
of the resuits.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for priot
endorsement.

38.2 The Contracting Authority has a deadline of seven {7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 35: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first
rate financiz! institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shalt likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.




| DOCUMENT N°. 3:
i1 SPECIAL REGULATIONS OF THE INVITATION TO
TENDER (OMPP)

Ref of the General
l lGeneraI

i regulanons

Definition of works: construction of a hlock of two (02) classrooms with head
teacher office at GPS Ngwainkuma Lot 1 and a nursery block at GNS Alim
LOT 2 in the Fundong Municipality Of Boyo Division, North West Region

Name and address of the Contracting Authority: The Mayor of Fundong Council, P.O
Box 06, Fundong, Tel.: Phone:(237). 677755510 Email: fundongeouncli2014@gmail.com,
Website: fundongcouncil.org

Reference of Invitation to tender: No.01 /ONIT/FC/FCITB /2018, OF 13/05/2019

1.2 Execution deadline: One Hundred and Twenty Days (120) days
. 241 Source of financing: Works which form the subject of this Invitation to Tender shall be
v financed through the 2019 Public Investment Budget of the Ministry of Basic Education

" (MINEDUB)

31 Origin of building materials and supplies: The materials shall generally be from

I

I .
1 sources in Cameroon,

6.1 eEvaluatlon criteria

" Thé bids shall be evaluated according to the main criteria as follows:

Ehmmatom criteria
1. Absence of a document in the administrative file;

2. Deadline for delivery higher than prescribed;

3. - False declaration or falsified documents;

4. Absence or insufficient bid bond;

5. A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
6. Incomplete financial file;

7. Absence of an attestation of site visit

8. Omission of a unit price in the financial bid;

9, ‘~Téchnical score of less than 75% of the essential criteria;

9." Blidders who have been suspended from public procurement.

Essential criteria

1- _General presentation of the tender files;

2-  Financial capacity;

3- --References of the company in similar domains;
4- . Quality of the personnel;

5- hTechnica[ organization of the works;

6- ¢ |Loglst|cs e

7- Attestat:gl? of site Visit and site visit report;
8- Spec1al Technlcal Clauses initialed in all the pages;
9- SpeCJal Admlnlstratlve Clauses completed and initialed in all the pages and signed on the last page.

The chtena:relatlng fo the qualification of candidates could be indicative on the following:

The éssent,gl “criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAOSE"'ThIS evaluatlon shall be done in a binary manner (YES) or (NO) with an acceptable minimum of at
least 75% of the essefitial- Cﬂterlavta“ken in account. The contract shall be awarded to the bidder who would
have proposed the offer with the lowest amount, in conformity with the regulations of the Public contracts’
code; and Fhaving satisfied to 100% the ellmlnatory criteria and at least 75% of the essential criteria.

Y

— o
- .
"?-.")

N
[\ (0 Py

ﬁ_
e R0

PR

PR S P e —
.




'r[-"["‘

'IllI‘;i A
:ARTI*C‘_[‘.:E 7: Language of the bids: The offer like any correspondence and all documents concerning the
‘ténd?;r;i exchanged between the Tenderer and the Administration shall be written either in English or in
: JON .4. li '

r¥i=|E 8: Presentation of the Bids

;ﬁ%i%;:prepared in English or French and in seven (07) coples with one (01) original and six (08) copies

as such, shall be presented in three (03) volumes as follows:

ministrative Pocuments
chhical Documents

e

rLéncial Documents

' CY'Rinan
, bl o

1‘1[:" ‘_ltg'frnal envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one sealed
" iextdral envelope on which shall be written.

P hiil. OPEN NATIONAL INVITATION 7O TENDER No. 01/ONIT/FC/ECITR /2019, OF 13/05/2018 FOR THE
+ .} {CONSTRUGTION OF A BLOCK OF TWO (02) CLASSROOMS WITH HEAD TEACHER'’S OFFICE AT GPS

i NGWAINKUMA (LOT 01) AND A NURSERY BLOCK AT GNS ALIM (LOT 2) IN THE FUNDONG MUNICIPALITY OF

R BOYO DIVISION, NORTH WEST REGION--

SN

By WL

Al
i

T
|

R (To be opened only during the bids opening session)
N.B: ‘The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 in;ernal envelopes
“*"y Three (03) internal envelopes must be sealed in an external envelope.,
1785 The firstinternal envelope shall be labeled; S
55_'-I'§IS{ELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of o
the ‘dnterprise. These documents shall be original or coples certified by competent authorities not more H

fhan thiree months old.

PR

ADWINISTTRATIVE DOCUMENTS.
[ DOUCUMENT N° DESCRIPTION L

T5TEAA Declaration of intention to tender, written by the bidder, stamped with the tariff in force
O E1 A Purchase receipt of Tender File issued by a public treasury in the amount of .
aer P 92,000Fcfa as stipulated in the Tender Notice. 8 .
b A bid bond of 420 000 FCFA (Four hundred and Twenty thousand ) FCFA for LOT 1 Col
- A3 and 500,000 (Five Hundred Thousand) for LOT 2 issued by a first rate-bank S
o approved by the Ministry in charge of Finance in conformity with COBAC conditions RN
' Ad Certified Copy of the Business Registration, not more than three months old. U ,""|§
s A5 Business License {photocopy certified by the chief of center of Taxes, not more than L
v three months). ' RIRE
. AB Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes, valid t ’
C et dated at most three months. Lo
‘A7 A valid Certificate of imposition certified by the chief of center for taxation o
P A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met ook
';‘ ‘A8 all the statutory declarations in issues of taxes in the current financial year, this i I
Lo certificate should be less than three months old. M
R Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber : B
vy 2 A9 of Commerce, Industry and Trade of the place of residence of the bidder, not more . -
et than three (03) months. P
Fa Attestation of bank account of the bidder, issued by a first rate-bank approved by the ! :i
o b
I

Ministry in charge of Finance, not more than three months. i
TAn altestation of non-exclusion from Public Contracts issued by the Public contract .
Regulatory Board (ARMP) and should be valid for at least three months

“An Aftestation of the National Social Insurance Fund stating that the bidder has met all ! 1
his obligations vis a vis the Fund and should be valid for the tender concerned; the S
- | attestation should be less than three months old. :
Attestation of site visit dated and signed by the Contractors or their representatives
(the bidder must under his responsibility visit the site and gather all the information
’n'epeags,_ry_tqr;;trefpreparation of his technical proposals {consistency of work and
execution plans). .

Plan and Attestation of localization of the enterprise signed by the taxation authorities.
CCAP completed and initialéd on all the pages and signed on the las page. |

Power of attorney where necéssary, . _
A G T3 F o

- .
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The absence or the nonconformity of one of these documents shall result in the elimination of the
‘bid. However the bidder shave shall have a period of 48hour to comply. This role shall not be applied

to bid bond

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUWENT>> and shall
contain the following:

B.1 | General presentation of the bids

-~ Table of

conignt page

- Coloured page seperators

- Presentation of documents in the order given in this Tender File

-  Clarity of the documents presented

- Quality of binding (Spirat binding /slutting with transparent fly leaf on the front cover)
- Special Administrative and Technical conditions present

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

executed. (minutes of final reception within the past years for up to 2017)

years

List of referencas of the enterprise in similar jobs of at least 20,000,000fcfa, justified by signed
contracts {first and last pagés) and mintutes of reception or attestation of clearances for works

Minimum acceptable: 02 Contracts realized in the domain of building construction over the last 05

18t Reference

2 reference

NB: Final Ac
two referenc

es.

captance for 2013 to 2017 and provisional Acceptance for 2018 should be presented for the

B.3

QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1

01- works supervisor

Qualification of the works supervisor: Civil Engineer or Senior Civil
Engineering Technician

Professional experience in the domain of civil construction and similar works of
at least three {03} years for Civil Engineer and five(05) years for Senior Civil
Engineering Technician

CV signed and dated by the supervisor,

'3

v

A cerlified copy of the technical diploma

An Atiestation of presentaiion of original of the technical diploma
An attsstalion of availabifity signed and dated by the concermed
~ Certified copy of ID card signed and daied by the Police

AU o

B.3.2

02 - Site foreman { at lzast Basic Civil Enaineering Technician)

Quaiification of the Site foreman: {at least Basic Civil or Rural Engineering
Technician with at least three years' experience in the domain of Civil
Censtructions and other works.

Professional experience of the Site foreman in the domain of Civil
Constructions and similar works of at teast thrae (03) years

X

CV signed and daled by the foreman,
A cerlified copy of the technical diploma

ALd

An Afiestation of presentation of original of the technical dipjoma
An attestation of availability signed and dated by the foreman
Certified copy of ID card signed and dated by the Police

AU

03- Other personne!l

=L

» 02 (two) bricklayers with afieast GCE O/, Technical in Building construction
or ts.equivalent(CAP Maconnerle} and with 3 years professional exparience in
e domain of Civil consiruction and simitar works. Certified copy of their
wcertificate and NIC should be included { CVs signed and dated by the
candidates)

> 02 (Two) Carpenters with atleast GCE O/L Technical in wood works or its

“Vequivalent(CAP Menuiserie) with 3 years professional experience in the
- " domain of Civil construction and simifar works. Certified copy of their certificate

and ng should be included ( CVs gighed and dated by the candidates)

j=s L

1> 01 (cna'j‘ELeafﬁc’fén with atleast GCE O/L Technical in Electricity works or

its equivalent{CAF Electricite) with 3 years professional experience in the
domain of Electricity and.similar warks. Certified copy of their certificate and
NIC should be iaeliided { CVs signed and dated by the candidate)

e aiii s YO
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% G1 (one) Painfer with. ieast GCE O/ (CAPjTechnical in Buiding
Construction, Wood Works or Electricity with 3 years professional experience in
this domain. Certified copy of their certificate and NIC should be included (CVs
signed and dated by the candidate)
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project (Specify names of the personnel handling the
T various functions})
B.4.3 Woark schedule
B.4.5 Quality control methed
BA7 Environmental impact notice cbtained from the council (7o be submitted only
o by the winner, after publication of resulits)
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender File
B.5 ¥ LOGISTICS (Equipment put aside for this project)
B.5.1 Proaf of ownership or rental of a pick-up or other vans
B.5.2 Proot of ownership or rentat of a dump truck
B8.5.3 Proof of ownership or rental of a concrete vibrator
B.5.4 Proof of ownership or zental of a Hend compacior
B.5.5 List of smali tocls and prove of ownership
B.5 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a 1st
B.6.1 class bank in Cameroon and approved by the Ministry of Finance and respect
COBAC conditions. )
B7 Comprehensive report of site visit signed by the company enginees and
i justified by ohotos
2.8 Special Technical Clauses initialed in 2l the pages and last page signed,
i dated and stamped. J

NB: THE signature of the concerned in CV znd Avaiiability shouid be the same with that found in the
National identity Cards.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION,

C1 | A submission letter, signed, dated and stamped. (see ANNEX 3)

G2 | Completed and signed frame work of unit prices excluding VAT in words and in figure.

C3 | Signed Bilts of quantities and cost estimates indicating the totai amount without taxes (HT) and
with taxes (TTC) and net payabie

C4 | Sub details of unit prices according to the model attached.

NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to
the elimination of the bidder.

» The bidders shall uss for this purpose ihe documents and models provided in the Tender File, subject to

the provisions of Article 19.2 of the RGAD concerning the other possible forms of bid bond.

e The various parts of the same file must be separated with colour pages in the original as well as in the

copies, so as {0 facilitate its examination .

:,:— ‘_:; - ' Supply price

ARTICEE 97 Currency of payment: This National invitation to tender is awarded on total and contractual
price, inclusive of all taxes, firm and non-revisable for the whole of the works and the equipment defined in
the present jnvitation to tender. The Gorresponding amount shail be calculated inclusive of all taxes and the

prices wilt:he obligdtority expressed in francs CFA.

The uﬁit:-s%heduie price expressed out in figures and letiare and in seven (07) copies will be joined to the
offer. In the:,g!ent—'@'f;ggror behﬁg@%j}e prices-in figures and letters, the latter will precede and be used as a
basis Qf_call’:ulatio'h of tResampuril of the offer.

The e%_-‘ii_ebﬁshment of the prices will be done on the basis of econamic condition into force in the Republic of
Cameroon at the handover-date-ofthe offers= :




‘_. -

ARLﬁl LE 10: Transport and dellvery The materials for work must be protected during transportation
through packaging whether by air, railway or road according as the case may be. The conditions of storage
must betof tropical type.

"AR:TICLE 11: Guarantee and retention guarantee

' 11 ?1' Prowswnal guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at 420
. 000* FCFA {Four Hundred and twenty thousand FCFA) for Lot 1 and 500,000 (Five Hundred Thousand

FCF‘A) for Lot2. The time of validity of this guarantee is ninety (90) days as from the date of depositing of the

- Aoffers

K 11 2 Fmal Bond: The final Bond is fixed at two percent (2%} of the initial amount of the services envisaged

in the country It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

2t wx]l have to be made up in the twenty (20} days following the notification of the signature of the contract in

a bank approved by the Minister in charge of Finances.

M' '!

; r11..3,..aGuarantee Retentlon A guarantee Retention of ten percent (10%) shall be operated on the amount
: lncludmg all taxes of the contract. The guarantee and corresponding sum shall be paid or released, after the
i nal acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90}
days-asfrom the handover date of the offers. If at the end of this period, the contract were not notified to him,

. the Hrdder will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: Number of COpIBS of Bids to be submitted: The bids, as all the parts accompanying it shall
bé submitted in seven (0 7) copies, including one (01) original and six (06) copies. The bidder shall present
his dcpcuments in a sealed labeled external envelope marked:

QPEN NATIONAL INVITATION TO TENDER No. 01/ONIT/FC/FCITB /2019,0F 13/05/2019 FOR THE
CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS WITH HEAD TEACHER OFFICE AT GPS
i NGWA!NKUMA (LOT 1) AND A NURSERY BLOCK AT GNS ALIM (LOT 2) IN THE FUNDONG
. I‘ . MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

ot -
A

i TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»

ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and
sea -Jatest 13/06/2019 at 10:00am, by malil registered with acknowledgement of delivery or by deposit
against a receipt to the following address:

. ](.,I P Fundong council, P.O Box 06, Fundong
Tel 4 ¢Phone {237) 677755510 Email: fundongcouncil2014@gmail.com, Website: fundongcouncil.org

T Beyond the above stated date and time, no bids shall be accepted.

ARTtCLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong Council hall
on, the£13!061201 9 as from 11:00 AM, by the Fundong Council Tender Board sitting in the presence of the
duly-elected bidders or their representatives and having a good knowledge of the bids.

ARTICLE 16: Examination of bids: The tenders’ board shall examine the bids to determine if they are
cdmpléte if the required guarantees have heen provided. If the documents were produced following the
tender file requirements. Whether they contain calcutation errors and if the bids are generally in good order.
Any ¢alculatron errors will be corrected on the followmg bases:
+[f there is a calculation error, the total pnce will be corrected on the basis of the unit price;
=) *.j‘lf,there is contradiction between the price in words and the price in figures, the price in words will
+ ,-govern‘n
IHherels a contradiction between the amount in the unit price in the bill of quantities and estimates,
! Il and the umLpnce breakdown (sub detail), the amount in the unit price breakdown shall govern.

5'55 S f-’ AWARD OF THE CONTRACT

AerlCLE 177 Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authorlty

shall’ av&_rd fhie contract to the technically qualified bidder with the lowest amount. The decision carrying the
awqrd pfthe c_qntractshal[ be publlsbed by way of press release or any other means of publication used in

= e
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DOCUMENT No. 4.

SPECIAL ADMINISTRATIVE CONDITIONS (SAC)

Table of contents
Chapter [: General
Article 1 - Subject of the contract
Article 2 - Award procedure
Articie 3 - Definitions and duties (article 2 of GAC supplemented)
Article 4 - Language, applicabie law and reguiaiions
Ariicle 5 - Constituent documents of the contract (articls 4 of GAC)
Articie 8 - General applicable instruments
Articie 7 - Communjcation (GAC articles 6 and 10 supplemented)
Article 8 - Administrative Orders {article 8 of GAC supplemented}
Article @ - Contracts with conditional phases (article 16 of GAC)
Article 10 - Contractor’s persennel (article 15 of GAC supplemented)
Chapter ll: Financial conditions
Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract {articles 18 and 12 supplemented)
Article-13 - Place and method of payment
Article 14 - Price variation (article 20 of GAC)
Article 15 - Price revision formulas
Article 18 - Price updating formulas {article 21 of GAC)
Article 17 - Work under State supervision (article 22 of GAC supplemented)
Articie 18 - Evaiuation of works {arlicle 23 supplemented)
Article 19 - Evaluation of supplies (articte 24 of GAC) supplemented)
Ariicle 20 - Advances (article 28 of GAC)
Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on cverdue paymenis (ariicie 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplementad)
Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Article 25 - Final detailed account {article 35 of GAC)
Article 26 - General defailed account (article 35 of GAC)
Articte 27 - Tax and custoins schedule (article 36 of GAC)
Articie 28 - Stamp duty and registration (articie 37 of GAC)
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Arficle 30 - Obligations of the Project Owner {GAC supplemented)
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Articie 32 - Roles and rasponsibili{ies of the coniractor (articie 40 of GAC)
Article 33 - Making available documents and site {article 42 of GAC)
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Arficle 35 - Documents te be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (ariicle 50 of GAC)
Article 37 - Implantation of structures (article 52 of GAC)
Articie 38 - Sub-contracting (asiicle 54 of GAC)
Articie 39 - Site laboratory and trials (ariicie 85 of GAC)
Articie #0~- Site loghook (article 56 of GAC supplemented)
Amcte'tt»-: - Uggof explosives (article 60 of GAC)
Chaptet I{: Acteptance

* Article 42 "~ Proyisional acceptaﬂCc (erticle 67 of GAC)
© Article 43 - chumeﬁnts ‘o be furnished after execution (article 68 of GAC)
% Article 44 26 Grarantge time-limit (article 70 of GAC)
Article 4@“‘ Birial acceptance (arhcle 72 cF GAC)
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.Artlcle 46 + Terfﬁmahc”)‘nomhe.camract (amcle 74 of GAC)
Article 47, 4~ Force majeure {article 75 of GAC)
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. Article 51 -informaticn to be posted
Chapter k General
‘Article 1: Subject of contract: The purpose of this contract is the for the construction of a block of two
(02) classrooms with head teacher ofiice at GPS Ngwainkuma (lot 1) and a nursery block at GNS Alim
{Lot 2)in the Fundeng Municipality of Boyo Division, North West Region

Article 2: Contract award procedure: This contract is awarded through an Open National [nvitation to
Tender

Articie 3: Definitions and duties
3.1 General definitions

- The Contracting Authority: shali be the Mayor of Fundong Council: He shall award the contract,
ensure the preservation of originals of said contract documents and the transmission of copies to the
Delegation in charge gf Public Centracts and to the body in charge of regulation.

- The Project Owner: shali be the Mayor of Fundong Council. He shall represent the beneficiary
administration of the works.

- The Contract Manager: shall be the Council Development Officer for Fundong Council. She shall
ensure respect of the adminisirative, technical and financial conditions and contractual deadlines.

- The Contract Engineer: shall be the Divisional Delegate of Public Works for Boyo, hereinafter
referred to as the Engineer.

- The Project Manager shall be the technician designated by the Divisional Delegate of Public
Works, Bovo from his office. He/She shali ensure the guality and quantity of works as prescribed by the
regutations in force up to the acceptance stage. He may assist at the definition and preparatory stages

3.2 Securify: This coniract may be used as a security subiect to any form of transfer of the debt.

In this case:

- The authorities in charge of authorising payments shall be the iMayor of Fundong Council

- The authority in charge of the clearance of expenditures shall be the Fundong Council Finance
Controliar.

- The body or officia in chafge of payment shall be the Municipal Treasurer of Fundong Council

- The ofiicial competent to furnish information within the context of execution of these contracts shall be the
Divisicnal Delegate of Public Contracis.

- The service for the conirofing and monitoring of the project shall be the Divisional Conftrol Brigade of |

MINMAF Boyo
Article 4: Language, anplicable law and regulation
1.4 The language to be used shall be Engiish or French.

1.5 The contractor shall be bound 1o cbserve the law, regulations and ordinances in farce in Cameroon both
within his own organization and in the execuiicn of the contract. If the laws and regulations in force at the
date of signature of this contract are amended after the signature of the contract, the possible direct resulting
costs shall be taken into account without gain or ioss for eitner party. '

Articie §: Constituent documents of the conlract: The constituent contractual documents of this contract
are in orger of priority:
-1y ihe-tsndet or commitment letter;
2) The b;q"_ersﬁ‘ender and its annexes in all provisions not contrary to the General Administrative Conditions
(GACY ahd the Special Technica! Conditions (STC) herelinder;
. 3) The Special Administrative Condiiiorns (SAG);
e 4) The Spea.aItTecnnlca! Conditions (STC),
. 8) The pamc‘iatar elements necessary for the determination of the contract price, such as, in order of priority:
w the TAT p prsqe :.c:hedu!e the statement of alk-in prices, detailed estimates, the breakdown of all-in prices
and the sib-details Uf*ﬁm;ﬁme"s*w
6) Plansg;#
7) The Feneral Administrative chd'uens appliczble on public works confracts that went into effect by Order
No. G33/CABR/PM of 13 F&bruary 700/’{r &}m »%
f @Qq:}ufsﬂr— oqf; B
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9.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

9.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and notified by his services to the contractor
with a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager.

9.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

9.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received, Having reservations shall not free the enterprise of executing the Administrative Orders received.

9.8 Concerning Admifistrative Orders signed by the Contracting Autherity and notified by the Project Owner,
the notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default
of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the
acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor’s equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification of personnel, the contractor shall replace the personnel by another
member of staff of equal competence or more (qualifications and experiences).

10.2In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project Manager
has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-
[imit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the application of
penalties: [fo be specified where need be).

Chapter IlI: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. ltis '

constituted and transmitted to the Contract Manager within 2 maximum deadline of twenty (20) days of the
notification of the contract. The bond shall be returned or the guarantee released within one month following
the datg-af provisional acceptance of the works, following a release issued by the Contracting Authority upon
request, by the con‘tractor

11.2 Performance bond: The retention fund shall be set at 70 % of the amount of the contract, inglusive of
all taxes. The return or release of the retention fund or security shall be done within one month after final
. acceptance Qy"felease issued by the Contracting Authority upon request by the contractor.

11.3 Guq(antee of start-off advance: At the request of the contractor a start-off advance of 20% maximum
«of the amountﬁ_’of the_contract inclusive of all taxes guaranteed at 100%, shall be accorded fim and
conditions Tor the return of'fhe.gﬂaranree]

Article 12* Amount of the contract The amount of this contract as indicated by the attached hill of
quantities and estimates is__- (|n figures) (ln letters) CFA francs Inclusive of All Taxes; that is:




9.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

9.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Contracting Authority and notified by his services to the contractor
with a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager.

9.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the contractor by the Contract Engineer.

9.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

9.8 Concerning Admiistrative Orders signed by the Contracting Authority and notified by the Project Owner,
the notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default
of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the
acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor’'s equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification of personnel, the contractor shall replace the personnel by another
member of staff of equal competence or more {(qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shalt be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution, The Project Manager
has 5 (five} days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-
limit, the staff list shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the application of
penalties: [fo be specified where need be].

Chapter Il: FINANCIAL CONDITIONS
Article 11 Guarantees and honds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is
constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract. The bond shall be returned or the guarantee released within one month following
the date-of provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the con"tractor

11.2 Performance bond: The retention fund shall be set at 70 % of the amount of the contract, inclusive of
all taxes. The return. or release of the retention fund or security shall be done within one month after final

. acceptance by‘ielease issued by the Contracting Authority upon request by the contractor.

113 Gua(antee of start-off advance: At the request of the contractor a start-off advance of 20% maximum
~of the ount_of the; contract rnclusrve of alt laxes guaranteed at 100%, shall be accorded him and
conditions ‘for the return “OFthe; gﬂarantee]

Article 12 Amount of the contract The amount of this contract as indicated by the attached bill of .
quantities and estimatesis__ - -‘-‘“(m fi gures) "‘ e _(ln Ietters) CFA francs Inclusive of All Taxes; that is:
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- Amount exclusive of VAT: ( YJCFAF |
- Amount of VAT: ( ) CFAF.

- Amount of TSR andfor __. CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following
manner:

a. For payments in CFA francs (amount in figures and lefters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the hank,

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account -

No. opened in the name of the contractor in bank.
Article 14: Price variation:

14.1 Prices shall be %i'#m.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.

14.2 Price updating modalities {not applicable)
Article 15: Price revision formulae: Not applicable
Article 16: Price updating formulae: Not applicable
Article 17: Works under State supervision:

17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its
additional clauses, where applicable.

17.2In the case where the contractor was invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shzll be increased by forty percent (40 %)
to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up
by 25 % to take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 13: Evaluation of supplies: No security shall be requested for payments on account on supplies.
Article 20: Advances:
20.1 The Contracting Authority may grant a start-off advance equal fo 20 % of the amount of the contract.

20.2 Thisradvance.whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be-guaran{ged at one hundred (100) percent by a banking establishment governed by Cameroon law or
a first-rate finanial institution in accordance with the instruments in force and reimbursed by deduction of the
"payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

PR .
PR

20.3 Thgfét'éiiamount of the advance must be reimbursed not later than when the value in Secondary price

Lof the wdﬁKs*F"e'éqhengjghty (80) percent of the amount of the contract.

20.4 As the rei[ﬁburs'er'nent._g_cjﬁyaaces?‘the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the contractor,

20.5The Bgssibility of granting stagt-off-adv
Tender File, -
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Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30" of each menth, the contractor and the Project
Manager shall jointly establish a job cost sheet which summarises and fixes the quantities executed and
established for each item on the schedule during the month and capable of giving entitiement to payment.

21.2 Monthly detailed account: Not later than the fifth (5% of the month following the month of the services,
the contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in
seven copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the
agreed model and establishing the total amount of the sums to which he may lay claim as a result of the
execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exchusive of VAT shall be paid to the contractor,

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to
forward the detailed accounts he approved such that they are in his possession not later than the twelve of
the month. The Contract Manager has a deadline of fourteen (14} days maximum to sign the detailed
accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from
the date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22; Interest on overdue payments: Possible interests on overdue payments are paid by statement
of sums due in accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to institute the Public
Confracts Code.

Article 23: Penalties:

A. Penalties for delay
23.1 The amount set for penaities for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per calendar day of delay
from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar day
beyond the 30Y day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shalt be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;

- lLate submission of insurances;

- Late ﬁubmission of the draft execution schedule if the lateness is caused by the contractor.
Articlefﬁi_? Pag@‘ent:.fn case of a group of enterprises:

1. In the gase of a group of enterprises, indicate the method of payment of co- and sub-contractors, where
need be. - .o

© 2, Indicate th_e_,_rﬁetho.c'i of payment of sdb-contractors, where need be.
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B
o o

Article 25:°Fifal detailed account:

=25.1 Afté?l;r‘:’bnﬁ'pl,étiogo.pf the works and within a. maximum time-limit of fourteen (14) days after the date of
provisionahacqféﬁtance‘}‘thefggptraqtdi*“‘shall establish, based on joint reports, the draft final detailed account
of works executed and which"detailed account summarises the total sums to which the contractor may he
entitled as a result of the execution of }_llq whole contract,
25.2 The' Contract Manager has<Tp to thirty, (3“6) "&’53{5’5‘?’“’*
Project Manager. ) _ﬁg-,’i‘\".f)_@ e L




25.3 The conitractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1 The Contract Manager or the Project Manager has up to thity (30) days to establish the general
detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he had signed jointiy by the contractor
and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms
and conditions for implementing the tax regulations and customs procedures applicable to public contracts.
The taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a.deduction on
company taxes;

- Registration dues in accordance with the Tax Cocie;

- Dues and taxes aftached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory {(customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means
VAT included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be
stamped by taxation service and at the cost of the contractor, in accordance with the applicable regulations.

Chapter llI: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See
Special Technical Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution
of his mission and to guarantes, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insuits, violence, assauit
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Artlcie 31 Executlon time-limit of the contract:

NAT he‘tlmghmit for the execution of the works forming the subject of this contract shall be three (03)
months’ -"hmety (90) days.

..31.2 This tlme limit shall run from-the date of notification of the Administrative Order to commence

BE

%

executlon,ot tb,e works.

Article 3é Role and responsibilities of the contractor: The detailed and general plan of progress of the
works shail be communlcated to the Project Manager in five (05} copies at the beginning of each month.

P

Article 33 Provision of documants and site; A reproducible copy of the plans featuring in the Tender File
shall be submitted by the Contract Manager. The PrOJect Owner shall make available the site and access
ways to the contractor at the appr;oprfate tlme aS'theworks progress
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Article 34: Insurance of structures and civil liabilities: The following insurance policies are required
within the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the
notification of the contract (fo be adapfed):

- Liability insurance, business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor:

35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to
commence execution, the contractor shall submit in six (8) copies for the approval of Contract Manager after
the endorsement of the Contract Engineer the execution programme of the works, his work calendar, his
draft Quality Assuragce Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of receipt with:

- Either the indication “GCOD FOR EXECUTION";

- Or the indication of their rejection including the reasocns for the said rejection.

The contractor has eight (8) days to present a new draft. The Project Engineer and the Contract Manager
then have a deadiine of five (5) days each to give his approval or possibly make comments. Delay in
approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor
of his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will $ake account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. Aiter approval of the execution schedule by the Contract Manager, the latter shall transmit
it within five (5) days to the Contracting Authority without staying its execution. However, If important
modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date of
reception.

b) The Envircnment Impact Notice should bring out notably the choice of technical conditions of the site and
Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

¢) The contractor shall indicate In this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ. .

&) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract..

35.2. Executlon draft

a) T-he. execution plan documents (caicuiat:ons and drawings) necessary for the realisation of all the parts of
the structare ‘Fust be submitted for the endorsement of the Contract engineer or Project Manager at most
fifteen (15) days prior to the date prowded for the commencement of execution of the corresponding part of -
the structure.

b) The Contract engineer has a deadline of five (05) days to examine and make known his observations.
The contracbor then has a deadline of [04) four days to present a new file including the said observations.

i i

35.3 ln ca_g.e ofrthe non-observance of “the approval deadlines of the above documents by the

- Administration; thesé documehts:3hall be deemed to have been approved.

af“

Article 36: Orgamsatlon and safety on site: Signboards at the beginning and end of each section must be

placed within a maximum @adime of fifteer® days after the notification of the Administrative Order to
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commence work. The services to inform in case of interruption of traffic or along the deviated itinerary are the
Delegated Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be
installed on the site by a commission that is made up of the following: ‘

& The Project Owner or his FEPFESEMALIVE L..vivis e i srrses s s (Chairperson)
& The Contract Manager .........ooreerernrnersennerenesd erees {Member)

& The Contract Engineer or his FEPreSEMtAtIVE L.vvir rrecremsser s (Secretary)
% The Project Manager ..o i siss s (Member)
& The Divisional Delegate of MINMAP or his representalive.......comareresseerarerees ( Member)
& The Contractor or his REPIESENIALIVE, ... o cverr s (Observer)

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the
commission by a letter of invitation - not more than five (5) working days.

Article 38: Setfing out of the structures: The Project engineer, upon receipt of the contract documents
transmitted by the Contracting Authority shall indicate to the contractor - within five (5) days the building line -
and all other Secondary points and levels of the project, for proper setting out.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial
amount of the contract and its additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the
contractor's personnel and laboratory as soon as the request is made.

Article 41- Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be .
removed. The erased of cancelied parts must be mentioned on the margin for validation.

NB: The Site logbook most be such that two carbon copies of each page are left behind.

‘Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

Chapter [V: AGCEPTANCE OF WORKS

Article 43: Pre- Acceptance: Before ihe provisional acceptance of the works, the contractor shall make a
written request to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This
visit shall include the following operations.

% Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of ihe unexecuted task envisaged in the present jobbing order.

*

¥ Findings relative to the completion of the work

These operations shall be subject to a site report drawn up and signed onthe field, by the following.

. -The-Contract Engineer or his FEPrESENtALIVE. ..ievsrrscss s b s (Secretary)
T e L A g (Member)
—The'-cgpntfé“ctor OF NiS REPIESEMALIVE covuurrivsre o snnsesie s s s (Member)

During‘ this pre-acceptance, the commission shall eventually specify the reserves to be up-ifted and the
correspg‘r_m__d‘j_ng _w'ggks to be effected before the provisional acceptance.

e E . . . - i
Article” 34- Provisiona! Acceptance: The contractor shall reguest the Authorizing officer in writing, to

sch@tﬁé‘ and call for the provisional acceptance of the works. The report (minutes) of the Pre- Agcceptance

shall be ai?ach’é'di;io the saig;;_-fgguest. TRe Authorizing officer shail then fix the date of acceptance in
collapgay"qn with ‘the “Gbrtract Engineer and call for the task by a letter of invitation. The acceptance

compiission shall comptise the following;
e 2
-The Project Owner of RISTEPrESENIAtVE ovvvvreicrer s o eees (Chairman)
I (Member)
e DU
‘i\’._ .QF Cq R )
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 text written on one side of the board.

-The Contract Engineer or his representalive........couviveeieeciee e (Secretary)

- The Project Manager. ...t s e ee e eee e st aa st s s aracen (Member)

-The Divisional Delegate MINMAP or his representative .............o.cnnnn {(Member),
-The Divisional Delegate MINERPATor his representatlve ........................................... (Observer)
-The Contractor or his Representative... ST UORUUOURUORRROPN { | |- 11 s =1y

The commission shall examine the report of the Pre-acceptance and shall proceed fo the Provisional
Acceptance if satisfied with the works executed. An acceptance report {(process - verbal) of the works shall
be prepared by the Contract Engineer and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15)
days from the date of expiry of the guarantee. The commission and procedure for final acceptance shall be
the same as for Provisional Acceptance

Article 46: Guaranfee Period: The guarantee period shalt last for one (01) year from the date of the
provisional acceptance.

Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Section Il Paragraph 1 and 2 of Decree No, 2018/366 of
20 June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:
-  Death of the allotee.
- Bankruptcy of the aliotee
- Judicial liquidations
., - In case of sub-contracting, co-contracting or subsidiary orders with the prior authorisation of the
project owner
- Failure to comply with labour laws and requlations
- Significant price variation under the conditions laid down by the General Administrative Clauses due
to changes in econamic conditions or in the initial quantities of the contract.
- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;,

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non payment for services,
Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of
force majeure, the thresholds below which claims shall not be admitted are:

- Rainfall: 200 miflimetres in 24 hours;
- Wind: 40 meires per second;

- Flood: decennial flood frequency.

- War and insecurity

- Road blockage

- Terror

Article 49: Disagreements and disputes (articie 187 of the GAC): Disagreements and disputes resulting

- ffom thg" executjtm -of this contract may be settied amicably. Where no amicable solution can be found for a

dlsagreerqgntf-}t is brought before the competent Cameroonian jurisdiction.
Article 50: Production and dissemination of this contract: Ten (10) copies of this contract shall be
produced at the ‘cost of the contractor and furnished to the Contract Manager.

Article 54 'Entry mto force of this contract: This contract shall be final only upon its signature by the
Contractg’,lg,ﬁuthority It shall enter into force as soon as it is notified to the contractor by the Contracting

e Authorltsf“' «._J - -

\-._._ - ’c;..,
Article 52, and last: INFORWI’A'HON TO BE POSTED: The Confractor shall put up a visible sign board (fotal
hefght= &BDm width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded
in concrete) at the entrance tg-thg-site” ona plaﬂe approved b ~the Contract Engineer, bearing the following




REPUBLIC OF CAMEROON
Peace - Work — Fatherland

THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS WITH HEAD TEACHER
OFFICE AT GPS NGWAINKUMA (LIOT 1) AND A NURSERY BLOCK AT GNS ALIM (LOT 2) IN
THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST REGION

CONTRACTING AUTHORITY: THE MAYOR OF FUNDONG COUNCIL

PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL
CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG COUNCIL

FINANCING: 2019 PUBLIC INVESTMENT BUDGET (MINEDUB)

CONTRACTOR e v v irceiniisiiss v nana -
CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS BOYO DIVISION

DURATION OF CONTRACT: FOUR MONTHS (120 CALENDAR DAYS)
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DOCUMENT NO. 5:

Special Technical Conditions (STC)

GENERALITIES
PRELIMINARY WORKS-IMPLANTATION
EARTH WORKS

FOUNDATION

ELEVATION WORKS

ROOF TRUSS AND THE COVERING
JOINERY AND METAL WORKS
ELECTRICAL INSTALLATION

RENDERING (PLASTERING) AND COATING
PAINTING
EXTERNAL WORKS
PROTECTION OF THE ENVIRONMENT

ORIGIN, QUALITY AND PREPARATION OF MATERIALS




1 — GENERALITIES: This present special technical specifications concern the construction of a block of two
(02) classrooms with head teacher office at GPS Ngwainkuma lot 1 and a nursery biock at GNS Alim lot 2 in
the Fundong Municipality of Boyo Division. 1t is the duty of the contractor to realize the structure as per the
execution plans that shall be approved by the competent authority. Through the contract Engineer, the
contractor shall furnish the owner of the project and other project team members within 15 days from the
date of notification to start work with an execution plan showing clearly how he intends to run the work site.

SIGN-POSTS: The contractor shall put in place at his expense a sign-posts indicating the ongoing work in
conformity with the plans put at his disposal by the contracting authority.

Hygiene and safety: The contractor shall ensure total hygiene and security of the site by constructing a
temporal latrine and putting up a temporal fence around the project site if need be.

The contractor shall be responsible for the protection of the structures before final reception. He shall be
. equally responsible.for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence.

\
The contractor shall take all preventive measures against accidents. The owner of the project has the right to
intervene in case of any emergency without necessary interfering with the activities of the contractor.

The contractor shall verify ali dimensions on the plans. For execution, no dimension shall be measured with
a scale rule from the plans. The contractor shall check in-situ the possibility of translating the dimensions on
plans to the structure before work begins. He shall refer to the Project Engineer in case of any doubt. He
shall not on his own modify anything on the structure and shall inform the Project Engineer of any changes
that he considers necessary.

All modifications accepted by the contractor shalt be accomplished within a specified duration and at his cost
without modification of the contract amount. The owner of the project shall have the right to the final choice in
case of any madification.

2 — PRELIMINARY WORKS - SETTING OUT: These works concern the clearing of the site and
evacuation of the rubbles, the clearing and leveiling of the site where necessary. The setting out will be
in respect to the technical plans. '

The setting out profile boards will be at least 1.20m from the outside axes, this to facilitate trenching and

other earth works and good circulation. The commencement of excavation will be accepted by the Project

Engineer after checking the conformity of the setting out.

3 - EARTH WORKS - T\he minimal depth of the excavation trenches shall be of 60cm, and depending
on the bearing capacity of the soil. Where there is black cotton soil or soil with low bearing capacity at the
bottorn of the trench, the contractor shall continue excavation up to a depth as will be approved by the
Project Engineer. The excavations will be done manually and no concrete or mortar shall be laid on the
bottomn of the trench without the acceptance of the trench bottom of excavation by the Project Engineer.

4 —The descriptive notice completes or confirms the Indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed in
accordance with the plans and according to technical norms for the construction of classroom buildings.

5 — FOUNDATION: A layer of blinding concrete of 10cm thick, batched at 150 kg/m?® of firm consistency
shall be laid at the bottom of the trench, on which the footings shall rest. The foundation peripheral walls will
- be ofstone masoiiry or frog filled foundation blocks 20x20x40, laid with cement mortar, on which shall lay a
cohtinuous:bearn of 20 x 20cm in reinforced concrete batched at 350 kg/m? of concrete.

The follhdation will be filled with earth of good quality in successive compacted layers of 20cm where the fill
depth exceeds 30cm. An over-site concrete of thickness 12cm batched at 350kg/m? shall be laid over the
entire compacted'surface of the fouridation area.

3
T R
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The ga'ofigﬁall be in cement grout, smoothly trowel finished on a sand screed of 3cm thick.
B

6 — ELEVATION WORKS; The elevation walis will be in agglomerated hollow blocks of 15 x 20 x 40cm with

a goog:.crushing resistande <Tfie mix for block molding should give at most 28 blocks per bag of cement for

blocks nf 15x20x40 cm. They shail be curg%@@@g@rzmays before lying on the elevation walls. The

reinforéed concrete pillars. of -seation ﬁ?@ﬁg;éﬁdm 5);,30\:% 350 kg/m? will be cast as one raises the
- ;«;‘@‘;eﬁggouwcq N
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agglomerated hollow blocks walls and this is to permit a good adhesion. The characteristic strength of
concrete at 28 days should not be less than 16Mpa. For the maximal spacing of the pillars see building
plans. The lintels 15 x 20 in reinforced concrete at 350 kg/m? will be ievelled to + 2,10m above the level of
the finished foundation.

The average height under the ceiling shall be 3,00m.

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid above the finished level of the
agglomerated hollow blocks walls with fixing wires so as to receive the wooden roof truss.

7- ROOF TRUSS AND THE COVERING: The work of the roof truss shall commence 14 days after the
concreting of the wall plate, ie after the concreting of the wall plate, works shall hait for 14 days to allow the
structure gain strength before the roof truss is constructed.

- Trusses: shall be of locally sawn and treated hard wood (eucalyptus inclusive), shall compose of single
frame rafters of Scmx15cmx4m and spaced at 1.50m interval with a king-post of 200cm high. These rafters
will be solidly attached to the wall plate with the help-of standby beam iron rods also spaced at 1.50m
spacing;

-pPurlg-:s and noggins: shall consist of 5x8cmxdm locally sawn timber from hard wood (eucalyptus
inclusive). All structural timber shall be treated with carbonyl. The timber for the roof work will be of good
quality, with the straight grain and free of any defect,

-Roofing sheets: shall be in high rib aluminum sheets (Tole Bac) of type 5/10mm. The sheets shall be fixed
onto the purlins using twisted zinc nails 30mm, equipped with bituminous rubbers caps.

-Facial board shall be 30cm wide and of high rib aluminum sheets (t6le Bac) of 5/10mm thickness, including
a lining.

-Celling- shall be In 4mm thick (red plywood on both sides), fastened in sheets of 60x120 to noggins of 4cm
thick or 5x8 and treated with carbonyl. The noggins shall be spaced 60cm center to center and braced
appropriately. Eaves shall be equipped with ventilated pre-cast blocks. An access shall be provided into the
loft (ceiling of each classroom). The external ceiling shall be in smooth aluminum sheets (tble lisse) nailed to
noggins and fastened with wooden ceiling battens.

8 — JOINERY/METEL WORKS

Doors and Windows:

- Door shutters (100X210)m shall be made of double metallic panels fixed on metallic angle bars (35x35)mm
securely anchored to the walls, (30X210)m aluminum glazed doors mounted on aluminum frames and
securely anchored to the walls, (90X210)m double metallic panels fixed on metallic angle bars (35x35)mm
securely anchored to the walls. All door shutters shall open to the inside.

-All window openings (210 X 80)cm and (120 X 110)cm shall be fitted with sliding aluminum glazed panel
shutters internally and fixed external window protectors (210 X 90)cm and (120 X 110)cm of vertical striped
metallic tubes (30mm) welded to a frame of angle bar (35x35)mm

9- ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc...) will be executed
according to the norms and the rules concerning electrical installations at the time of the over-site concrete
or as the agglomerated hollow blocks walls are being raised. Accessories and luminous elements {scckets,
switches etc...) will be of good model. The set of facilities will be joined to a general earth hold.

10- RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 2cm cm on both

sides of the walls) will be of cement mortar at 400 kg/m?, There will be an under-coat layer and a finish layer

floated and foamed to finish. They must be well cut horizontally and vertically using a straight edge. All

walls shall receive a base coat of spatadash before plastering is done.

M- PA;Q{T!NG:}?A layer of impression in ordinary paint will be applied previously cn all the walls as priming

layer. The Ifiteridr walls will be painted in water paint (pantex 800}. The external walls will be painted in water
‘resistant paint (pantex 1300 type). Colour tinted tubes will be chosen to achieve the desired magnolia
" colour, The ceiljng shall be painted in crystal white glue paint. All metal works shall be painted with ofl paint -
“Glyptal resjgri;léc‘quer,‘ in two coats. A primary coat of antirust before final painting is done. Skirting shall be
-carried mﬁﬂ Qll paint at 20cm from the flaor, externally and internally with coffee brown colours

s

!“612 - EXTERNA"L’"Wd}iL(S:.,G.u_ttg;_s_.:;l-’ovbe excavated 40cm wide and 30cm deep at the rain drops. The
walls of gutters are to be consirticted in concrete and the floor well rolled and smoothen out with ordinary
cement cqnerete providing a slope of 10% for,the.flow of water with an offshoot of at least 3m to the
environment. - e e BNCAMERD
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Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main entrance of the

classrooms at right angles.

Steps shall be constructed out of shaped stones at the main entrance to the building at 1,20m wide as the
case may be.

Equally, ramps of 1,20m cast insitu of one twenty (1,20m) wide each shall be provided at the entrance of the
building for the handicapped on whesl chairs or otherwise.

13- PROTECTION OF THE ENVIRONMENT: The enlrepreneur shall obtaln an attestation of
environmental impact notice from the council concerned, indicating that the environment impact
notice has been carried out by the project owner

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.

The site must foresée an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided for
the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting products
toward the site and the neighborhood.

At the end of work, the entrepreneur will do all necessary works to the restoration of the various places of the
site. The entrepreneur should fold all his material, and equipment. He should demolish all stationary
installation, as foundation, support made of concrete or metallic, etc. in order to put back the site In its
nearest initial state. No equipment nor materials should be abandoned on the site, nor in {he vicinity after the
execution of all the works. Left-over materials are to be covered with a layer of earth, and the site has to
receive an adequate drainage in order to avoid all erosion as the case may be.

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse aggregates may elther
be from the river or quarry crushed and must he approved by the Project Engineer before any use on the
site. The sand (0/5) shall have very fine elements settlement of less than 4%. The gravels (5/15 or 15/25)
shall be clean and well graded with very fine elements settlement of less than 2%. The cement shall be CPA
325 class from CEMENCAM or from an approved factory.

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main reinforcement steel
rods and round-smooth RL £235 for the sfirrup rings. Any fill material for the foundation and the surroundings
structures shall have no particle dimension above 50mm and with plasticity index of less than 35. Fill
materials shall also be free from organic elements and shall have a good granularity grading. No black
vegetable soil shall be accepted for backfilling.

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be gotten from
the quarry or deposits approved by the Project Engineer with dimension sizes of not less than 20cm.

1) CONCRETE: . '

-Ordinary concrete: specifically lean concrete shall be 5cm thick and faid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at 150kg/m?,

- Qver—site concrete: shall be 12cm thick laid on the entire floors and paved area between walls and gutters
dosed at 350kg/m3 over the entire surface.

NB: The external veranda shall be 5¢cm below the level of the internal floor with 2% slope, slopping to the
-outside, \

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels and tie-
beams and their mixture shall be in a proportion of 350kg/m?3,

NB: All'concrete. works should be properly cured (i.e. water three times a day for seven days)

L

o
NOTE: Reinforcement Schedule.

SIZES | RODS | RODS | STIRRUP

o] . -
N2 1 STRUCTURE ‘' [ Nos o | Torsp | Spacings | POSAGE | TYPE

1 | Damp prodf course 4 8mm 6mm 20cm 350kg/m® | Fe-E-400
2 3] Lintél (15x20) 4 8mm Bmm 20cm 350kg/m® | Fe-E-400
324 Veranda Pillars 15x 30 6. | 8mm | 6mm 20cm 350kg/m® | Fe-E-400

| Walt pillars 5% 5., 55 8mm [ 6mm 20cm 350kg/m® | Fe-E-400

4 4
5 _|.Wall plate (tie-beams) 15x20 4. 8mm 6mm 20cm 350kg/m® | Fe-E-400
6 ¢ -Beams 20x20 and 15x20 4 | 8mm.| 6mm 20cm 350kg/m® | Fe-E-400
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NB: All rods should preferably be from the local markets.
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from 0.08 —

2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 0.16 — 5mm. It shall be
river sand and nothing else.

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave
(dust) shall be removed by sieving, blowing or washing.

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and free
from impurities; meaning potable water.

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general conditions
laid down by regulation in force. It will be type CPA325 Portland cement and shall not show any trace of
uneven mixture. Storage on the building site shall be done on a dry and ventilated floor. Any stock
presenting an unsatisfactory pulverulent condition will be discarded and cleared away within four (04) days.

- Rods: shall:pe mild steel reinforcement, Tor or Steel in accordance with the R/C &3 rules. The steel
shall be perfectly clean without any trace of rust, non-adhesive to paint or grease.

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of concrete,
the effect of vibration and weight of workers involved in setting it up.

-  MASOCNRY:

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm for load
bearing waills of PC300 Kg/m? {(at most 32 blocks per bag of cement). Blocks should show an appreciable
degree of resistance to violent pressure.

All blocks shall be cured for at least 21 days before being used.

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. Cement
mortar mix in a proportion of 400kg/m?® will be used to plaster all previously rejoined areas on all masonry
and concrete works, and then thinly floated. The final thickness of the plastering shall not be less (02cm on
both sides of the walls). The external walls shall receive a coat of spatadash before plastering is done on it,

-Screed: a smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on the 12cm
thick concrete floor and the screed shall be 3cm thick.

13 GUTTERS:

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the frontage
and the two ends of the building as the topography of the terrain is relatively flat. The walls of gutters are to
be constructed in concrete and the floor will be rolled and smoothen out with ordinary cement concrete
providing a slope of 10% for the flow of water for level surfaces.

15- Wood ~ Material: The wood must be pure and should not have nodes, foreign bodies or fraciures due to
sawing. This shall be locally sawn hard wood (eucalyptus inclusive).
\
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DOCUMENT N°. 06
UNIT PRICE SCHEDULE

UNIT PRICE SCHEDULE FOR THE CON

STRUCTION OF A BLOCK OF TWO {02) CLASSROOMS WITH

HEAD TEACHER OFFICE AT GPS NGWAINKUMA (LOT 1), IN THE FUNDONG MUNICIPALITY OF

BOYO DIVISION
UPin U.Pin
ITEM DESCRIPTION UNIT figures words
100:PRELIMINARY WORKS
Installation of project infarmation board, fencing of site and
101 | site office : i
102 | Environmental impact nofice ff
103 | Studies (execution planning, report of execution ete) ff
104 | Clearing of the site ff
105 | Settingput ff
200:EARTHWORKS
201 | Mass excavation (leveling of the site) ff
202 | Digging of foundation trenches and footings m?
203 { Backfilling with selected iateritic soil m?
300: FOUNDATION
301 | Blinding concrete (5CM dossed at 150kg/m3) m?
Foundation in stone masocnry or frog filled blocks of m3
302 | (20x20x40)
303 | R.C. for footings and ground beams dosed at 350kg/m? m?
304 | Mass Concrete floor (8cm thick dosed at 350ka/m?) m?
400: WALL MASONARY
401 | Blocks of 15x20x40 for wall elevation m?
402 | Rendering with cement mortar dosed at 350kg/m3 m?
403 | R.C. for pillars, lintels, and beams dosed at 350kg/m? m?3
Wall blackboard (500x120)cm with cement past finish .
404 | including painting U
405 | Floor finish in cement screed of 3cm and cement pasie m?
406 | Black board stages 9]
500: ROOF
501 | Truss (complete + Purlins + Noggins, King-post = 200cm) me
502 | Ceiling in 4mm thick (red plywood on both sides) m?
503 | Ceiling at the eaves with smooth zing {tole lisse) m?
504 | Aluminum roofing sheets{tole bac 5/10mm) m?
Fascla board (Tole bac 5/10mm of 30cm height) including
505 | lining ml
506 | Angle sheets of 50cm large ml
507 | Alu ridge cap mi
508 | Ventilation of roof (pre-fabricated) at the eaves U
600: JOINERY
Metal door of 100x210 (with PACO or any other good mark
601 | and two pad locks) complete with 02 internal bolts each U
Metal door of 90x210 (with PACO or any other good mark and
602 | two pad locks) complete with 02 internal bolts each) For the office 9]
603 | Metallic windows of (210X90)cm_with hooks U
<604 | Metallic windows of {120X110)cr with hooks - U
605 [.\Window protectors in 30mm square tubes (210x80)cm U
606-| Window protectors 30mm square tubes (120x110)cm U
45em angle metallic bar at veranda/door/black board stages U
,_,,L;Métal door of 100x210 (with PACO or any other good mark
607" [¢and two pad locks) complete with 02 internal bolts each ml
Xir3[<700: ELECTRICAL INSTALLATIONS
701 | Conduitpipes i i roll
702 | Cables V.G.V #z5mm?Tor lighting roll
703 | Cables TH 2.5 mm? for power sooketsims., roll
704 | Fluorescent lamps 4ft. complefgoh ¥ aren-tn =, U
705 U

Fluorescent lamps 2ft comBlBie S im0
o Oy
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706

Switches built-in,two way double gang

707

Switches built-in,one way single gang

708

Switches built-in,two way single gang

709

Power Sockets built-in

710

Master switch for sockets (Above the main blackboards)

711

Complete earthing of the structure{(copper cable 3m, earth
rad 1m etc)

712

6-ways domestic consumption unit (6-way linesFuse box) +
Provision to external network.

800: PAINTING

801

Twao coats of trystal white glue paint on ceiling

802

Priming coat in ordinary paint {National paint)

803

Two coats of water based paint on internal walls {Pantex
800) .

804

Two coats of water resistant paint on external walls({Pantex
13000

805

Qil paint on metallic doors, window protectors (Coffee
Brown) & skirting (coffee brown, up to window level from the
floor, internally and externally)

900: EXTERNAL WORKS

901

Rain water (run-off) gutters 35x40cm

902

Concreting of external veranda

903

Concrete slab on gutter at entrances (1.2m wide).

904

Concrete ramps (1.2m wide).

1000: ENVIRONMENTAL PROTECTION

1001

Planting and protection of ornamental plants

1002

Creation of a carpet lawns {15mx15m)

1003

Creation of a waste dump pil 2m deep, 1mxtm wide (fenced in barbe
wire and dead wood - 2 m#).

UNIT PRICE SCHEDULE THE CONSTRUCTION OF A NURSERY BLOCK AT GNS ALIM
{LOT 2), IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION

NO

DESCRIPTION UNIT

U.Pin
figures

U.P in words

Lot100

PRELIMINARY WORKS. i

101

Gonstruction of site hut

102

Instaltation of the project information board

103

= = |=h

Temporal fencing of the project site

104

Studies (execution planning, repoit of execution
etc)

105

clearing of vegatable soil

108

Implantation of the building

LOT.: 200"

EARTH WORK

201

Levelling of the platform

202

313(=| [==

Digging of foundation trenches and footings

203

Backiilling with selected lateritic soil

%203

Digging-of the pit (2mx2.5 and 6m deep) m?

LOT:'300.

ZFDUNDATION ‘ m3

%

Blinding concrete m3

302.

Fpundﬁﬁon in block stone-wall ar frog filled block
{of (20x20x40) m3

Y]
et

i j«}’heinforced concrete for footings and ground beam |

5308 T dosed at 350kg/m3

3p4 -

éoncretefloor (12cm thickidoged at 350ky/m3)____|

'LOT 401:

FWALL MASONARY™""

40

402

Rendering with cement-‘mortar dosed akﬁ';}ﬂifmﬁ rme W

m2
m2
Block work of 15x20x4 for wall elevatuon . m3
U
%*\1,

\
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Reinforced concrete for pillars, lintels, and beams

403 | dozed at 350kg/m3 m?
Wall black board {500 x 120x2)cm with cement

404 | paste finish including painting U
Floor finish in cement screed of 4cm and cement

405 | paste (dosed at 400kg /m3 J

406 | Black board stages m?

LOT500: | ROOF . . m?
Truss (complete in hard wood treated,king-

501 | post=175) rafters (5 x15) m?

502 | Purlins (5x8)cm for_the roof m?

503 | Noggings (5xBjcm m!

504 | Celling:boards of 4mm thick plywood mi

505 | ceiling at the eaves wit smoath zinc (tolelise) mi

506 | Aluminiom roofing sheets (tolebac 5/1 Omm) U
Facial board (Tolbac 5/10 of 30cm height) :

507 | including lining

508 | Angle shhets U

509 | Alu ridge cap 50cm large U

510 | Ventilation of roof (pre farbricated) at the eaves ‘. U

LOT600: | METALLIC WORKS AND JOINERY | U
Matallic Doars of 99 x 220 (with PAGO and two :

601 | pad lock)complete ! U
Wooden door of raised panels in hard k
wond-+wooden frame fitted with a solid fock (90

602 | 220) ‘ | U
Wooden door of raised panels in hard ‘
wood -+ wooden frame fitted with a sofid lock (70 x ‘

603 | 200) | U
Aluminum glazed door (100x220) om fitted with

604 | solid locks mi

805 | Alminum glazed windows of (210x30) cm

506 | Aluminum giazed windows of (1 20x110) em roll
Window protectors in 30mms quare tubes

607 | (210x90) cm rofi

808 | windaws protectors of (120 x 110) roll

809 | 30cm angle metalic bar at veranda /door U

LOT700 | ELECTRICITY ' U

701 | Conduit pipes ‘. U

702 | Cables VGV 1.5mm2 for lighting | U

703 | Cables TH 2.5mm2 for power suckets 1 U

704 | Fluorecent lamps 1.2m complete ' U

705 | Fluorecent lamps 80cm complete U

706 | Switches buit-in ff
-0~ 707y Power sockets built-in ff
~ = 708 | Master switch for suckets
) .| commplete earthing of the structure (copper cable \I

700 | 3mearthrod 1metc) | m?2
27730 | Fuse box ++provision to external network | m2
. 0T-800: | PAINTING , m?2
™ gQiz| Priming coat in ordinagy. paint (Natienal paint) m2
802 | Two S0ats ohwater base paint on internal walls m?

4~ 803 | Two coats of water resistant paint on external walls




0il paint on metallic doar {coffee brown) and
skirting (coffee brown, 1m from floor internally and

804 | externally) ml
10T 900:. | EXTERNAL WORKS . m?

901 | Rain water (run-off) gutter 30x40cm u

902 | concrete of external veranda (dosed at 300kg/m3) u

903 | adges

Prefabricated concrete slab on guiter at entrances
{1.2m wide) protected with 30mm angle bar a

Goncrete ramps (2m wide } protected with 30mm

904 | angle bar at edges U

PVC pipes for ventilation with elbows and a net
attachad to the top to prevent objects from getting

905 | into the pipe. u

DOCUMENT N°. 07

BILL OF QUANTITIES AND COST ESTIMATES

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS WITH HEAD

TEACHER OFFICE AT GPS NGWAINKUMA (LOT 1), IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION

UNIT TOTAL
ITEM DESCRIPTION UNIT Q7Y PRICE PRICE
100:PRELIMINARY WORKS
1071 | Installation of project information board,fencing of site and site office ff 1
102 | Environmental impact notice . i 1
103 | Studies (execution planning, repcrt of execution etc) ff 1
104 | Clearing of the site m? 5
105 ! Setiing out of structura ff 1
SUBTOTAL 100
200;EARTHWORKS
201 | Mass excavation (leveling of the site) m?® 1
202 | Digging of foundaticn trenches and footings m* 28,5
203 | Backfiling with selected lateritic soit m* 30
SUBTOTAL 200
300: FOUNDATIOND
301 | Blinding concrete (SCM cossed at 150kg/m3) m; 26
m3
302 | Foundation in stone masensy or frog filled blocks of {20x20x40) 43
303 | R.C. for footings and ground beams dosed at 350kg/m® m? 8.2
304 | Mass Concrete floor (Bom thick dosed at 350kg/m®) m* 235
SUBTOTAL 300
400: WALL MASONARY
401 | Blocks of 15x20x40 for wall elevation m? 218
402 | Rendering with cement mortar dosed at 350kg/m3 m? 436
403 | R.C. for pillars, lintels, and_beams dosed at 35Ckg/m® m? 7.6
404 | \Walt blackboard (500x120)cm with cemnent past finish including painting 8] 4
405 | Floor finish in cement screed of 3cm and cement paste m? 205.2
406 | Black board stages ] 2
SUBTOTAL 400
500: ROOF
501 | Truss (complete + Purlins + Noggings, King-post = 200cm) m* 35
%502 | Ceiling irr4mm thick (red piyweod on both sides}) m? 205.2
~ 503 | "Csiling at the eaves with smeoth zine (tole lisse) m 53.72
. Aluminum roofing sheets (tole bac 5/106mm) m# 287.5
505 ‘| Fascia board (Tole bac 5/10mm of 30cm height) including fining ml 72.28
506 | Angle shieals of 50cm large ml 23.7
507 | Alu ridgis cap ml 24.3
50@%—_‘:‘.’enﬁ1aﬁon of roof (pre-fabricated) at the eaves U 2
x ¥ SUBTOTAL 500 '
T2~ 600: JOINERY .
. |-Mgtal dborof 1906210 (withBACO or any other good mark and two pad
801 | Thcks) complete with-G24hterrial bolts each u 4
7 ] Metal door of 90x210 {with PACGC or any other good mark and twe pad
602 | locks) complete with 02 intemal bolts each) Eartherffice. u 1
603 8] 12

Metailic windows.ol (Z16590]cm _with hepkg D\ FAMERG
- O s

- L
R




604 | Metallic windows of (120X110)cm with hooks U 1
605 | Window protectors in 30mm square tubes (210x30)cm u 12
606 | Window protectors 30mm square tubes (120x110jcm U 1
607 | 45cm angle metallic bar at veranda/docifblack board stages ml 39.45
SUBTOTAL 600
700: ELECTRICAL INSTALLATIONS
701 | Conduit pipes rolt 1
702 | Cables V.G.V 1.5mm? for lighting roll 2.5
703 | Cables TH 2,5 mm? for power sockets roll 2.5
704 | Fluorescent lamps 4ft complete 1] 14
7085 | Fluorescent lamps 2ft complete v 2
706 | Switches buiit-in,two way doubie gang v 4
707 1 Switches buiit-in,one way single gang U 3
708 | Switches _bu'tit-in.two way singie gang U 2
709 | Power Sockets built-in U 11
710 | Master switch for sockets (Above the main blackboards) u 2
711 | Complete earthing of the structure(copper cable 3m, earth rod 1m etc) fi 1
6-ways domestic consumption unit (8-way linesFuse box) + Provision to
712 | external network. fi 1
SUBTOTAL 700
800: PAINTING N
801 | Two coats of crystal white glue paint on ceiling m? 205.2
802 | Priming coat in ordinary paint (National paint) m? 378
803 | Two coats of water based paint on intemal walls (Pantex 800} m? 218
804 | Two coats of water resistant paint on external walis(Pantex 1300} m? 160
Ol paint an metaliic doors, window protectors {(Coffee Brown) & skirting
805 | {coffee brown, up {o window level from the floor, internally and externally) m? 95
SUBTOTAL 800
800: EXTERNAL WORKS
807 | Rain water (run-off) gutters 35x40cm mt 66.6
902 | Concreting of external veranda m? 53.72
803 Ccn_crete slab on gutter at entrances {1.2m wide). u 2
904 1 Concrete ramps {1.2m wide). U 2
—— - SUBTOTAL 900
1008: ENVIRONMENTAL PROTECTION
1081 | Planting and protection of omamental plants U 10
1002 | Creation of a carpet Jawns (15mx15m) 1] 15
Creation of a waste dump pit 2m deep, 1mx1m wide {fenced in barbe wire and dead wood 1
1003 | -2m3). U

SUMMARY

100:PRELIMINARY WORKS
200:EARTHWORKS

300: FOUNDATION

400: WALL MASONARY

500: ROOF

800: METALWORKS

700: ELECTRICAL iINSTALLATIONS
800: PAINTING

900: EXTERNAL WORKS

1600: ENVIRONMENTAL PROTECTION

TOTAL WITHOUT TAXES

VAT 9.25%

KR (5.5%) of (2.25%)

TOTAL TAXES INCLUSIVE{TTC)

NET PAYABLE




BILL OF QUANTITIES AND COST ESTIMATES THE CONSTRUCTION OF A NURSERY BLOCK AT GNS
ALIM (LOT 2), IN THE FUNDONG MUNICIPALITY OF BOYQ DIVISION

_NO | DESCRIPTION UNIT aty u.pP TOTAL
Lot 100 | PRELIMINARY WORKS ' -
101 | Construction of site hut ff 1
102 | Installation of the project information board if 1
103 { Temporal fencing of the project site if 1
104 | Studies (execution planning, report of execution etc) 1
105 | clearing of vegatable sail m2 600
106 | Imptantation of the building ff 1
‘ _| SUB.TOTAL LOT 100 7
LOT : 200 | EARTH WORK ' _
201 | Levelling of the platform m3 570
202 | Digging of foundation trenches and footings m3 64
203 | Backfilling with selected lateritic soil m3 36
203 | Digaing of the pit (2mx2.5 and 6m deep) m3 30.5
SUB TOTAL LOT 200
LOT: 300 | ‘FOUNDATION
301 | Blinding concrete m3 3.3
| Foundation in block stone-wall or frog filled block of
302 ] {20x20x40) m3 59.3
Reinfarced concrete for footings and ground beam dosed at ’
303 | 350kg/m3 9.8
304 _‘ concrete ﬂopr (12cm thick dosed at 350kg/m3) ma3 28.65
1 SUB TOTAL LOT 300
LOT 400: | WALL MASONARY .
401 | Block work of 15%20x4 for wall elevalion m2 298.32
402 | Rendering with cement mortar dosed at 350/m3 m2 672.3
: Reinforced concrete for pillars, fintels, and beams dozed at
403 | 350Kg/m3 m3 8.6
" Wall btack board (500 x 120x2)cm with cement paste finish
404 | including painiing u 4
Floor finish in cement screed of 4cm and cement paste
405 } (dosed at 400kg /m3 m2 248.5
406 ! Black board stages u 2
SUB TOTAL LOT 400
LOT500; | ROGF
Truss {complete in hard wood treated,king-post=175) rafters
o 501 ; (5x13) U 18
o - 5025 Purlins (5x8)cm for the roof ml 334
503’“ ! Moggings {5x8)cm m2 206
504 . Ceifing hoards of 4mm thisk plywood m2 238.5
_w 505’[ _cemng at the eaves wit smoaoth zinc {tolelise) m2 56.5
4;-":; 2506 | Aluminium roofing sheets {tolebac 5/10mm) m2 312.5
= 507k Facfal_board {Tolbac 5/10 of 30cm Height) including lining mi 90.28
Ld S5 e
508 | Angle $hhefssr =" u 38.5
A "509 } Alu ridge cap 50em Iarge mi 24.3
" 510 . Ventilation of roof (pre farbnca;ggiﬁeé\ﬁé%}?\ 1] 2
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SUBTOTALLOTS500
LOT600: | ‘METALLIC WORKS-AND JOINERY °
Metallic Doars of 99 x 220 (with PACO and two pad
601 | lock)complete U 1
Wooden door of raised panels in hard wood+wooden frame
602 | fifted with a solid logk (80 x 220) U 1
Waoaden door of raised panals in hard wood+wooden frame
603 | fitted with a solid lock (70 x 200) U 6
804 | Aluminum glazed door {100x220) ¢m fitted with solid locks U 4
605 | Aluminum glazed windows of (210x90) cm U 10
606 | Aluminum glazed windows of (120x110) cm_ U 2
607 | Window protectors in 30mms quare tubes {210x90) cm U 10
608 | windows protectors of (120 x 110) U 2
609 | 30cm angle metalic bar at veranda /door U 54.5
SUB TOTAL LOT 680 _
" LDT.700.| ELECTRICITY .
701 i Gondult pipes Rall 2
702 | Cables VGV 1.5mm2 for lighting Roll 2.5
703 ; Cables TH 2.5mm2 for power suckets Roll 2
704 Fluorecent famps 1.2m complete U 14
705 | Fluorecent lamps 60cm complete U 2
706 | Switches built-in u 6
707 | Powsr sockets built-in U 8
708 | Master switch far suckets I U 2
commplete earthing of the structure (copper cable 3m earth
703 | rod 1m sfc) ff 1
710 ! Fuse box -+provision to external network ff 1
! susToraLoT 700
LOT:800: | PAINTING _
801 ! Priming coat in ordinary paint (National paint) ' M2 875.9
802 | Two coats of water base paint on internal walls I M2 520.7
803 ! Two coats of water resistant paint on external walls | M2 281.2
| Qit paint on metallic deor (coffee brown) and skiting (cotfee |
804 i brown, 1m from fioor infernally and externally) i M2 174
i SUB TOTAL LOT 800 !
LOT 900: : EXTERNAL WORKS 1
= 901 : Rain.water {run-off) gutier 30x40cm 1 ML 96.2
i.._' - 802 concrete of external veranda {dosed at 300kg/m3) M2 59
b "I Prefabricated concrete slab on gutter at entrances (1.2m wide)
903 - protécted with 30mm angle-bar a adaes U 2
X Gonerete ramps (2m wide ) protected with 30mm angle bar at
- 904, edges U 2
e+, |- PVC pipes for ventilation with elbows and a net attached to the
“_gosé’g;*topf{c‘:r—;preyent objects.ftom, getting info the pipe. mi 6.2
. . I'SUB TOTALTOYS00 _
e e ~  SUMMARY




100 | PRELIMINARY WORKS
200 | EARTH WORK
300 | FOUNDATION
400 | WALL MASONARY
500 | ROOF
600 { METAL WORK
700 | ELECTRICAL INSTALATION
800 | PAITING
900 | EXTERNALWORKS
TOFAL WITHOUT TAXES
VAT (19.25%)
AIR (5.5%) or (2.2%)
| NET PAYABLE
. TOTAL INCLUDING TAXES(TTC)
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DOCUMENT N°. 8
FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site instaliation
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Mm;s*gﬁx;ii DE DECENTRALISATION ET DU

REPUBLIQUE DU CAMEROUN

Document No. 9:
Model confract

REPUBLIC OF CAMEROON
Peace — Work - Fatherland

" TDEVELOPPEMENT LOCAL LOCAL DEVELOPMENT
L Pﬁﬂ{%m DU NORD-OUEST NORTI—i:_\«;E.S-:E'-EEGION
. DEFARTEMENT DEBOYO BOYO DIVISION
: 1162%MMUNE DE FUNDONG FUNDONG COUNCIL
COMMIISSIONINTERNE, DE PASSATION FUNDONG COUNCIL INTERNAL
. piifsimnans TENDERS BOARD
Refj 1;N:0 .____/NWR/BOYO/FC/F CITB/2019 Fundong the
o
b
0 JOBBING ORDER No 001/JO/BOYOQ/FC OF ........ 2019

MINISTRY OF DECENTRALISATION AND

e raln T

P
N

CERMEIE R

Awarded following OPEN NATIONAL INVITATION TO TENDER No. 001/ONIT! FUNDONG COUNCILJFCITB/2013, OF
13{05/2019 FOR THE CONSTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS WITH HEAD TEAGCHER OFFICE AT GPS o
NGWAINKUMA (LOT 01) AND A NURSERY BLOCK AT GNS ALIM (LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYO .
DIVISION, NORTH WEST REGION

Prqj_e"c;t ‘Owner

o owres -
HO’I%JD'ER - [indicate name and full address of holder]
tt
PCiDr Box  Tel: Fax: \
i
i !
Business Registration N°. at

Taxpayer's N°.

SUBJECT « Execution of works;

Lot No. ; Network

PLACE: FUNDONG Region: NORTH WEST REGION
EXECUTION DEADLINE: One Hundred and Twenty days (04) months

L
Wt

AMOUNT IN CFA F: )
I THT :
; TTTC ,
R VAT (19.25%)
e i AIR(5.5%) of (2.2%)
T NET PAYABLE
. =
FINANCING . MINEDUB: BIP 2019
BUDGET HEAD
ETE e 4 SUBSCRIBED ON:
‘ SIGNED ON:
Ze s NOTIFIED.ON:
g AREGISTERED ON:




t of the Republic of Cameroon, represented by

The Governmen
“Contracting Authority”

hereinafter referred to the
On the one hand,

And

(enterprise)
Tel: Fax:

P.O. Box y
Business Registration N°.

Taxpayer's N°.

, its General Manager, hereinafter referred to as

Represented by M
the “Contractor”

On the other hand,

Agree on the following:

Summary

Partl: Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions (STC)

Part !l: Schedule of Unit Prices (SUP)

Part [V: Bill of Quantities and Estimates
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y 2019 Awarded following OPEN
NATIO AL INVITATION TO TENDER No. O001/ONIT/ FUNDONG COUNCILFCITB/2019, OF 13/05/2019 FOR THE
' C'OI}ISTRUCTION OF A BLOCK OF TWO (02) CLASSROOMS WITH HEAD TEACHER OFFICE AT GPS NGWAINKUMA (LOT
= 01). fXNl? A NURSERY BLOCK AT GNS ALIM (LOT 2) IN THE FUNDONG MUNICIPALITY OF BOYO DIVISION, NORTH WEST

" REGIO

l

b .Wlth ,

. ; '

; EXECUTION DEADLINE | (

) months

u"

' Amoiunt of contractin CFA F:

. \
e THT

TTTC

VAT (19.25%)

AR (5.5%) or (2.2%)

NET PAYABLE

v, E

[Read and accepted by the contractor i
l..‘.‘ |‘ it
""" v (place of signature) (date) h ' i
VAT

1 Signature of Contracting Authority

(place of signature)

(date)
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DOCUMENT N°. 10
MODEL FORMS APPLICABLE

FORM N° 1:
DECLARATION OF THE INTFNTION TO TENDER

y

. COMPANY’S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

1, the undersigned Mr, . .o, Feenenren

NAtIONANLY ..vveeevnrerrerr e reerrerr e 1000

FURCHOM vveeeneeceriisiarrctasnarasirrsarnssssnaninannsraens

In my capacity as General Manager of .............ccininnn P.O.BOX ...oiiniee TEL: srecereinenns

Hereby acknowledge receipt of the file for Tender Notice

¥




FORM N° 02 _
THE MODEL TENDER LETTER

1 (We) the UNAErsigned .......uieeireteiaiis s e
Acting in the capacity of ..o In the name and on behalf of...............
....................................... at oo RCN®. L DY virtue O the power
vested in me (us), resident at ................ (Town) v , P.O.Box...... , telephone N°.
.................. after having studied all the documents of the tender file relating to the Invitation to
Tender N°. .o , and after having assessed in my {our) point of view and

under my (our) responsibifity the nature and difficulties entailed with the execution of the job, | (we)
do hereby tender and commit myself (ourselves) to carry out works FOR

-, in keeping with the terms and conditions of the tender fife in return for the sum of............ FCFA
(e ere e Francs) All Taxes Inclusive, calculated on the basis of the unit
prices stated in the Unit Price List and the detailed estimates, appended to this tender. The prices
stated are tax inclusive.

| commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract
within three (03) months as from the date of notification of the award of contract.

| hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender
for a period of sixty (60) days with effect from the deadiine for submission of bids.

| (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) In
the national currency (FCFA) in account NO..........cccooeeie. opened in the name of.................... .
inthe records of ................ (Bank}at......ccooiiinnian,

Enclosed with this tender are:

- The price list and the detéiled estimates duly filled, dated and signed.
. Other documents which in keeping with the requirements of the Tender file must be
enclosed with the tender letter.

Doneat...cos e O Fiscal Stan]p
Signature(s)

Bidder(s)

For companies, indicate: 1000

=
o
e

Th'é}qg?i{nbéﬁy fcompany or trade name, form, nationality and registered office)

« reprgsentgd by the undersigned ..........cccccoviiniii e, » (Name, first name and stafus)
For comparies without a legal status, indicate:
:?,.,‘ it
« We the updersigned, ......... OO »
. [, — e

(For egch person: name- 1irst name, company name, nationality, location of the registered office)
o

« Constituted in a group of ggvmpani%ﬁhg% wge“éfﬁ;?qg of this contract, jointly commit ourselves
R S T \\
O S AN
‘ :,"Q oy, ¢ J{%‘g\
2
4
e




FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee: NO. .......ooviiiiiiiennerenecccenenn.
To : THE MAYOR OF FUNDONG COUNCIL
Invitation to Tender No. ...................
BID BOND FOR

]

The Contractor {5) ...ccccoviivieiiinin e hereby submits on .......ooccevvveeannn. to
the Mayor of Fundong Council a bid relating TO

. To this effect, and in keeping with the conditions stated in the
Tender file, the bidder shall present to the Mayor of Fundong Council acting in the capacity of
Coniracting Authotity, a bid bond amounting to CFA Francs

......................................................... (6).

By this guarantee, we the undersigned,(7).........ccooeeiininiiinnn with our registered office in
................................ , are committed towards the Mayor of Fundong Council , through the
bidder for the sum of CFA Francs v, (in
a1 =) PO T PP PRO PP PP ( in

words).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Mayor of Fundong Council, the amount of the guarantee at the first written
request, as socon as the latter shall inform us in writing that the bidder does not keep the
commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of Fundong Council.
This guarantee shall be released latest thirty (30) days after the expiration of the validity of the
tender or, in case the company shall be the successful bidder, after presentation of the
performance bond which shall be kept by the MAYOR OF FUNDONG COUNCIL

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic
of Cameroon.

Doneat..........oocoiivvii e, o |
e . MI(IMESSIS).ceevee e
wl
R A
v\
- 7 Signature{s) & StamMps ....cccoevvverreriiiecens e
£
et <

:’"_':J "D,'. -
(5) Biddér..-

(8) Statedff?‘ftﬁéﬁ‘peei%gu!aﬁéhs governing the invitation to tender

(7) B.q{:ik -
aK ;- : T
i g TBNCHERG R

: = e CAMIERG
T /,id‘:eg? < RCL"}.-A

.4;1‘:15;';
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FORM N° 04
MODEL BID BOND

Whereas (Hereafter
called the “the bidder")\has submitted his bids dated , Here in
after called “the bid")

KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter

called “the Bank’, are bound onto the Mayor of Fundong Council (hereinafter called “the
:& -
Contracting Authority) in the sum of for which payment

will and truly be made to the said Contracting Authority, the bank binds itself, its successors, and
assigns by the present if our client refuses or incapable of completing the jobs as stipulated in the
contract. .

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first
written demand, without the Contracting Authority having to substantiate his demand, provided that
in his demand the Contracting Authority will note that the amount claimed by him is due to him,
owing to the occurrence of one or both of the two conditions, specifying the occurred condition or
conditions

This guarantee will remain in force up to and including ( ) days after the period of
bid validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY




‘ FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION BOND)

Reference of guarantee: No. ..o,

To: THE MAYOR OF FUNDONG COUNCI REPUBLIC OF CAMEROON
Invitation to Tender No. ........c.ceeveeins
PERFORMANGE BOND FOR

VB i (Bank) have been informed that a contract has been signed
between the Mayor of Fundong Council acting in the capacity of the Contracting Authority,
AN. i , acting as contractor FOR

In compliance with the provisions of Cantract N° ............. , the contractor is bound to present io
the Mayor of Fundong Council, Contracting Authority, a performance bond for the execution of
work, covering security, commitments and other obligations incumbent on the contractor under the
contract, worth 3% of the amount of the contract all taxes inclusive, i.e. CFA Francs

WeE, (bank) do hereby commit ourselves irrevocably and without
arguing to pay to the Mayor of Fundong Council, at his first written request, and for three (03)
months the amount of this bond, thatistosay. ..., , all the amounts that

the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations
under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and & copy to the contracior clearly stating and
supplementing the reasons for his request. This letter shall be countersigned by the Mayor of
Fundong Council. The bank guarantee shall take effect as from the date of nofification of the
contract. The criginal of this guarantee shall be kept by the Mayor of Fundong Council.

The guarantee shall be released within sixty (80} days with effect from the date of provisicnal
acceptance. After this date, the guarantee shall no longer apply and shail be raturned to us without
express request,

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic
ot:Gamerogn.

Tw S Doneat.........coceeivieninnienns ol o [
( .
oo -
Y
T Mr (MESSIS). i e
R
..q-_-" o -
\ g A o
1 aa.:y:i!:-! _{_.‘ -y




FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE
START-OFF ADVANCE

"2 Reference of guarantee NO.........ooovvviiiiciiinniinnnn,

\
To : THE MAYOR OF FUNDONG COUNCIL Republic of Cameroon
Invitation.to Tender N°. ...................

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANGE RELATING TO THE
CONSTRUCTION WORKS

e {Bank) have been informed that a contract shall be signed
between the DMSlonaI Delegate of Public Contracts, acting in the capacity of Delegated
Contracting Authority, and............. coceeiiii i, , acting as FOR

In compliance with the provisions of Article ............ of Contract N°. ............ , the contractor shall
be bound to present to the Divisional Delegate of Public Contracts, Contracting Authority, a bank
guarantee with the purpose to assure the refund of the start-off advance granted to the company
and amounting to CFA Frants ot ea e

WE, e (hank) do hereby commit ourselves, irrevocably and without
arguing to pay to BDivisional Delegate of Public Contracts, at the written request the Divisional
Delegate of Public Contracts, and within four (04) weeks the amount of this guarantee, that is to
SAY. ttiiiieeiiei et eaaeans ali the amounts that the contractor may owe the Contracting
Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and
supplementing the reasons for his request. This letter shall be countersigned by the Divisional

Deleggte of Public Contracts.

S

:_,__‘- ':2;

The bail'k guarantee shall take effect as from the date of payment of the start-off advance. The
original of this. gugrantee shail be kept by the Divisional Tenders Board. The guarantee shall be
released upéh refund of the full amount of the advance. After this date, the guarantee shall no
longer gp;aly and shall be returned to us without express request.

The [a'{Zv’* § aswell | as:] the jurisdiction of application for the guarantee shall be those of the Republic
of Cameroo e g o i
e




&

M (MESSTS)..evneviiririien e ecririin e

Signature(s) & stamps .......... rerrrertree e

FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

Name of project. ...ovrcver i invitation to tender N°. &.......co.cceiininie
Construction of tw% classrooms at .......
| (We) the undersiéned ) PSP OPI

Acting in the capacity of (9) .......cvv..... in the name and on behalf of (10)................ at s RC No.
..................... by virtue of the power vested in me (us), domiclled at P.0.Box................ (Town)
................... telephone NO. ....c.eoverrnmemvnrnranne..., after having studied all the documents' of the tender file
relating to the Invitation to Tender No. .......cccoiiiiiiiiiin , and after having assessed in my (our)
point of view and under my (our) responsibility the nature and difficuliies entafled with the execution of the
job, | (we) do hereby tender and commit myself (ourselves) to carry out works FOR

in keeping with the terms and conditions of

the tender file.

| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.................. (ceerrerereeeernenn.....) months as from the date of notification of award of the contract.

| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period
of sixty (80) days with effect from the deadline for submission of bids.

SIgNAtUTE(S)-ueerim e e rra e

Bidder(s).. ..o
For companies, indicate:
The company (company or trade name, form, nationality and registered office)
« represented by the undersigned ...........cocociiiicniiiiiin » (name, first name and status)

- orr?omgames wnthcutalegal status, indicate;

« Wer tb_e uﬁder3|gned OO PO PP »
(For each person:-name, first name, company name, nationality, location of the registered office)
« Constltutep An a group of companies  for the execution of this contract, jointly commit ourselves ........ »
(8) Nagié,- _'s't.ﬁeme profession, residence
(9) Pc&t‘hbn in the company -
L = ’:J‘-». - et

(10) Company names "*z:.‘a,:‘:»’

R

_:;——T - e 2




FORM N° 08
MODEL OF COMMITMENT OF AVAILABILITY

To Whom it May Concern:

R

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned, a

(specify diploma or certificate) and holder of National Identity Card N°

issued on at Tel:

is committed and available to work as (specify

post to be occupied) with {(name of company) if
awarded the contract for (indicate the name of project)

Boyo Division of the North West Region. This is in response to Tender N°

Done in the

Sign;

U‘iﬁ'

i W
- . -
-

Cortified-al ... v v rerens ONIHE pevverierire s e By

M

T - . . .

~  REMARK- This form shall be certified by the National Security Service (i.e. Police officer or
- Commissioner) - i wagnz S

o
-

P



. .Nurryber of years in the company

DOCUMENT N°11: ANNEXES
ANNEX N° 01
THE MODEL CURRICULUM VITAE

Name & First name :

Date of birth
Nationality
Level of educatisn
Languages Spoken | Level Very good | Good Average Poor
Written '
ENGLISH , |[Read ’
Spoken
" Wiitten
FRENCH Read T :
: Spoken | : T !
LOCAL LANGUAGE ' Written | '
OFNENEAST g |
i Spoken ; :

Training school:

Date of admission :

Date of graduation:
Diploma obtained: Date

Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:

Number of years of service

Dafe* oﬂsta}:t of service in the company
WORK EXPERIENCE (*)

*} - Work’attestatlons issued by the various employers shall be enclosed with this
curncglum Vvitae which shall be signed.

'Lhe C”umculum n_vitaes.shall Righlight the importance of projects in which the
personnel hé&worked and the posmon he actually held in the said projects.

a;‘/"ﬁf By,
\ﬁ-‘ JcOF P"“r “’%'

,n.

. ,Jg-.' ,‘3

)
]
:::;\

- £
_,, 1

Fy oy (3 k
£ ﬁf‘;’zféﬂ Az :‘?’
ia% o "*Jg.f; %’5‘;53
LAY &
M A T bR AN
£ 2

V"ﬁ
e
25
£
o
AL oy
1 i I
Lo |
i1l
o
v %
.1:3.‘1:;? 2
ﬁﬁs—;,g
3 iy
o




ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES

Name of Client, | .
° . Address and Budqeted Contract Period of Acceptance
N®| Year Project Contactable l Project amount the date
telephone N° | amount . contract
1 o
o o |
2 5 | |

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance report and of final acceptance (as the
case may be).

Doneon ....cccoevviveiaennas ,
al o
Mr (MESSTS. ) eeeeiiecneeneenes e e
SIgNAtUME(S). vt




ANNEX N° 03
MODEL EQUIPMENT LIST

MARK (& | ___..
SN Description & | POWER if NUMB,E R - QUANTITY (Hired or
frame (chéssis) vehicle) | (if vehicle) \ owned)
number _ |
1 ‘
e ;
l .
2 | |
i ! .
3 | | |
i ‘ |
efc |
| the undersigned, holder of
National ldentity Card N° issued on at

being Managing Director of this Company called

testifies that the above information is correct and

commit myself to present any of the above equipments and tools at any given time
requested. As well any of them must be present at the site before and during each
phase at any given moment required or requested by the Authorities in charge of
the project | am tendering for.

Remark- For equipment ! will take on hire | hereby attached to this form certified
attestations (lease documents) of commitment between | and the Owner(s) of the
equipment(s).

711[

1

W}
@]
3
[}
o]
=
[ah}
-

.
. Signed
¥ 4—_;&'-‘- halt
e
A
Hinae,
far-d § - -
5 g=id s
» Bl ot L= ol
- 1Y AT w-\‘P‘; -l




ANNEX N° 04

\
KEY STAFF
DESCRIPTION NAME " QUALIFICATION | EXPERIENCE | FUNCTION
ADMINISTRATIVE
AND TECHNICAL. | |
STAFF ON SITE |
|
f
7
; E
SUPPORT STAFF |
_.—:'::-‘: .‘;;:?‘:-.
,‘E’s;,}'—-”.‘:_i_b ) )
:-L _;;._;-;'_L_-", -',:q?‘:--n B _"l‘:’_’ﬂ"
a S wﬁ@aﬁ%%
. £ 3 \)%\)G £ .MSQOOOR
Y ‘]‘f l\\
. : & Q%
w3 “ P’f?\' v o mr!@
U5 YU olfE




ANNEX N° 05
MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works :

N° price Daily output Total duantity D(l:lr:;'sc;n
T jday T
. Category Number | Daily « Days paid | Amount
Salary
Site engineer '
'Siteforeman | L ,
Feamchiols ;
Administrative staff ! i
' Driver 1
{ Specialised Technicians | ‘
;rLabourers . | '
i_Store keeper | ! {
| —_ |
i Total A |
WORKMANSHIP Type “Quantity . Daily rate  Days paid : Amount
T
!
L—Eickﬁ;;)_for follow-up 1 ;
" Small equipment . !
Total B :
Type _Quantity‘ Unit .Consumption! Amount
) ' Price
[ E !
R ' ' 5
* 1 .
o ‘Total C ;
Tp <:- ..™ - TOTALDRY PRICE A+B+C !
TTRE F ; General site expenses X% *DXX% '
"F . - .General head office expenses Y, DxY% |
LGE L TOTALCOST PRICE D+E+F |
SrHE ' Risks + benefits Z% Gx2Z% -
%P, = TOTAL COST PRICE WITHOUT TAXES G+H
P/IQTE

v © " *SELENGUNIT PRICE WITHOUT TAXES




By

ANNEX N° 06

MODEL OF SITE VISIT REPORT
[ not more than five (05) pages]

1) INTRODUCTION
TENDER N (with project title) ... e s

..................... T L L L TR TR PP PR T

NAME OF

1) COMMENTARY:
[I-1) Nature of the project Site. ...,

11-2) Accessibility to the project site: ...
11-3) Vegetation (trees, Shrubs etc).....cov i
lI-4) Topography of the site...................e

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND
S0 JUSTIFY MY COMMENTARY ABOVE

IIl) AVAILABILITY OF SERVICES (water, electricity, etc)

V) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood

eic)
V) DIFFICULTIES:
V) CON LS ON . Lo e e e et ie s e s s e e e aaaaaas
F‘-::T: —i e
e
e . SIGNATURES:
Signature, name and stamp of Contractor’s Engineer
e - s - or
- e Technical Director, of Entreprise

- -'5?’“ bl
& o
1



ANNEX N° 07

THE EVALUATION GRID
ANNEX 7: EVALUATION GRID

FOR THE CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS EACH AT G.H.S. IBAL-ACHA AND GSS NGOLAIN, BOYO
DIVISION, NORTH WEST REGION

ADMINISTTRATIVE DOCUMENTS.

ADMINISTTRATIVE DOCUMERNTS.

DOCUMENT N°1 . DESCRIPTION
. Al Daclaration of intention to tender, wrilten by the bidder, stamped with the tariff in force
A2 Purchase receipt of Tender File issued by a public treasury in the amount of
’ 92,000Fcfa as stipulated in the Tender Notice.
. A bid bond of 420 000 FCFA (Four hundred and Twenty thousand ) FCFA for LOT 1
A3 and 500,000 (Five Hundred Thousand) for LOT .2 issued by a first rate-bank
approved by the Ministry in charge of Finance in conformily with COBAC conditions
Ad Certified Copy of the Business Registration, not more than three months old.
A5 Business License (photocopy certified by the chief of center of Taxes, not more than
' { three months). L
i A6 Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes, valid
i " dated at most three months.
H A7 A valid Certificate of imposition certified by the chief of center for taxation
S A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
AB ! alt the statutory declarations In issues of taxes in the current financial year; this
' | certificate should be less than three months old.
' Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
! AS of Cornmerce, Industry and Trade of the piace of residence of the bidder, not more
f  than three {03) months.
AAO | Attestation of bank account of the bidder, issued by a first rate-bank approved by the
' i Ministry in charge of Finance, not mare than three months.
T A41 ~An attestation of non-exclusion from Public Contracls issued by the Public contract

. 'Regulatory Board (ARMP) and should be vatid for at least three months

i “An Attestation of the National Social Insurance Fund stating that the bidder has met all
A2 | his obligations vis a vis the Fund and should be valld for the tender cencerned; the

. I attestation should be less than three months oid.

i ~Altestation of site visit dated and signed by the Contractors or their representatives

: {the bidder must under his responsibility visit the site and gather all the information

! !

i : A13 necessary for the preparation of his technical proposals {consistency of work and

[ : | execution plans).
] A4 TPlan and Altestation of tocalization of the enterprise signed by the taxation authorities.
! A5 "CCAP compieted and initialed on all the pages and signed on the ias page.
t A.16 " Power of altorney where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid.

However the bidder shave shall have a period of 48hour to comply. This role shali not be applied to bid
- bond - .-

The second.dhternal Envelope shall be tabeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

containi the-féllowing:

B.1 | .General presentation of the bids

- 1-Table of chntent page

32 (olbured page seperators
'E?‘??:—:.-_SEntaﬁpn of documents in the order given ir this Tender File

- Clatfy oftfié documents presepted

- " Quility of bindiig SRl Binding /slutting with transparent fly leaf on the front cover)
=4 Special Administrative and Technical conditions present '
22 B2 l . LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

List of refei:éh'ce’?”_'_é'of the enterprise ingimias '\s of at least 20,000,000fcfa, justified by signed
pdminiiéiofrception or attestation of clearances for works

Sy

:g,nt thi thiepast years for up to 2017)
anﬁz’éﬁ&rié?q damain of building construction over the last 05
N . (4

Yy

Al
/

|
|

14

| contracts (first and last pages)
B.24 | executed. (minutes of final r
' f Minimum acceptable: 02 C

3




1st Reference

2™ reference

NB: Final Acceptance for 2013 to 2017 and provisional Acceptance for 2018 should be presented for the
two references. \

B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF

B.3.1 01- works supervisor

Quaiification of the works supervisor: Civil Engineer or Senior Civil

Engineering Technician

Professional experience in the domain of civil construction and simitar works of
at least three (03) years for Civil Engineer and five(05) years for Senior Civil
Engineering Technician

» CV signed and dafed b y the supervisor,
i ’ » A certified copy of ihe technical dipioma

"An Atiestation of presentation of original of the technical diploma
An attestation of availabiiity signed and dated by ths concerned
Certified copy of ID card signed and dated by the Palice

woN W

B.3.2 : 02 - Site foreman ( at least Basic Civil Engineering Techmcian)

Qualification of the Site foreman: (at least Basic Civii or Rural Engingefing
Technician with at least three years’ experience In the domain of Civil
Constructions and other works.

Professional experience of the Site foreman in the domain of Civil

_ Constructions and similar works of at least three (03) years

* CV signed and dated by the foreman, :
A certifiad copy of the technical dipfoma

-

An Aftestation of presentation of original of the technical diploma
{ > An attestation of availabllity signed and dated by the foreman :
) 1 > Certified copy of ID card signed and dated by the Police i

.

I B33 . 03- Other personnel

b 4 » 02 (two) bricklayers with afleast GCE O/L Technical in Building construction
i or its equivalont{CAP Maconnerie) and with 3 years professional experience in
11 [rhe domain of Civil construction and similar works. Certified copy of their
! cerlificate and NIC should be included ( CVs signed and dated by the
candrdates)

> 02 (Two) Carpenters with atieast GCE O/L Technical in wood works or its {
. " equivalent(CAP Menuiserie) with 3 years professional experience in the
: domain of Civil construction and similar works. Certified copy of their certificals
' " and NIC should be includad ( CVs signed and dated by the canditiates)

i ‘
' "% 01 (one) Electrician with atleast GCE Q/L Technical in Electricify works or
1 Lits equivalent{CAP Electricite) with 3 years professional experience in the
i . domain of Electricity and similar works. Certified copy of their certificate and }
| « NIC should be included ( CVs signed and daled by the candidats)

|

-~ 01 (one) Painter with afleast GCE O/ {(CAP)Technical in Buiding '
i Construction, Wood Works or Elactricity with 3 years professional experience in |
: : this domain. Certified copy of their certificate and NIC should bs included (CVs *
b signed and daled by the candidate)

B4 - 1~ TECHNICAL PROPOSALS

fSgy o i Organigram of the project (Specify names of the personnel handling the . :
" | varigus functions) i

i
I L
i B4.3 ! Wgrk schedule |

B.4.5 .} Quality control method -

==+ ‘Envirenmental impact notice obtained from the councll {To be submitted only '
w. % - ' by the winner, after publication of resulfs) i

—_

B . l Securlty and safety atthe site
i B4.S ~’ Du,[at!on of exegutipreinrespect with the Tender File

i
‘BS5 . LOGISTICS {Equipment put aside for this project) '
B.5.1 - Proof of ownership or renta! of a pick-up or other vans .
| BS52 " Proof of ownershigorTental of a giipstrosis. ; ‘
| B.5.3 . Proof of ownership or rentai oRagoncretebrator ) {

i Bb5a4 Proof of ownership or rentaﬁﬁﬁ‘ayﬂ_gﬁ“compactor

o
o
o




ued by a 1st

[ B& | EINANCIAL CAPACITY
An attestation of financial capacity {salvency) of the enterprise iss
roved by the Ministry of Finance and respect

class bank in Cameroon and app

COBAG conditions.

Comprehensive repo

| justified by photos

B8 { Special Technical Cla
) i dated Egg_stamp_gd_.” _ e
CV and Avaifabifity should be the sa

National Identity Cards.

ENVELOPE C- FINANCIAL FILE -

me with that found in the

NB: THE signature of the concerned in

e T

MNo. | DESIGNATION. —
“A submjssion letter. SIGLE d, -_.QEFEQEEFLS.@TEE?_CL.K?.?E&EEEX 3y

K of unit prices excludin VAT in words and in figure.

(

Com ieted and signed frame wor (
the total amount without taxes

yaniities an
Cyand netpayable __ .o oo
ails of unit prices according to the model attached.

closure slip” and sub detail of these prices will lea

“in the mail en

NB: THE absence of unit price
elimination of the bidder.
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OPEN NATIONAL INVITATION TO TENDER

ANNEX 8: MODELE ATTESTATION OF SITE VISIT
1 MEIMISIMISS . .crerrerseceereesssssssssssmsss s oS (Surname and Name)

Director o ENGINeer of e COMPANY: c...uewrussermmssssrressssssmsss s s (Name of Enterprise),

D
have actually visited the site which is going to recelve the structure relative to

| declare:
- o have carried out a thorough study of the site taking into consideration all the constraints relative to the

execution of the job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the execufion

of the works and shall on no condition claim the Contracting Authority for any increase of unit price.
In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to serve

the purpose it deserves.

DATE:
VISA OF THE CONTRACTOR
OR HIS REPRESENTATIVE
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DOCUMENT N°, 12:
List of banking establishments and financial bodies
authorised to issue bonds for public contracts

1

I- BANKS
Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGF! BANK)
Banque Intetnational du Cameroun pour I'Epargne et le Crédit {BICEC)
CITl Bank

Commerciai Bank of Camercon (CBC)

Ecobank

National Financial Credit Bank

© 0 N OO RO

Société Camerounaise de Banque au Cameroun

—
e

Société Générale de Banque au Cameroun

—
-8

Standard Chartered Bank Cameroon

—
M

Union Bank of Cameroon
United Bank for Africa.

—
w

II- Insurance companies

14. Chanas Insurance;

15. Activa Insurance

i3t




DOCUMENT N°13:
WORKING PLANS
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