


REPUBLIC OF CAMEROON
Peace – Work – Fatherland
NORTH WEST REGION
BUI DIVISION
DIVISIONAL OFFICE KUMBO
PRIVATE SECRETARIAT
TEL/FAX: 233-22- 12 – 12



REPUBLIQUE DU CAMEROUN
Paix – Travail – Patrie
REGION DU NORD – OUEST
DEPARTEMENT DE BUI
PREFECTURE DE KUMBO
SECRETARIAT PARTICULIER

ADDENDUM 06/2019

To postpone the date for opening and evaluation of bids.

- 1) 01/RQ/E26/BDTB/MINAT/2019 of 23/05/2019 for the Supply of household equipment at the Divisional Officer's Residence Kumbo in Bui Division, North West Region
- 2) 03/RQ/E26/BDTB/MINDDEVEL/2019 of 23/05/2019 for the Supply of Office Equipment at the Divisional Delegation for MINDDEVEL Kumbo in Bui Division, North West Region.

Instead of opening of bids on 27/06/2019 at 11 a.m., and Submission of bids on 27/06/2019 at 10 am.

Read:

Opening of bids on 11/07/2019 at 11 a.m., and submission of bids on 11/05/2019 at 10 am.

CC:

- MIMMAP
- GNWR/B'DA
- ARMP/B'DA
- Project Owner
- Chairperson of DTB
- File/Chrono
- Notice Boards

Kumbo, the.....
THE SENIOR DIVISIONAL OFFICER
(Contracting Authority)

18 JUN 2019

Simon Emile MOOH
Administrateur Civil Principal
Hors Echelle

REPUBLIC OF CAMEROON
Peace – Work – Fatherland
NORTH WEST REGION
BUI DIVISION
DIVISIONAL OFFICE KUMBO
PRIVATE SECRETARIAT
TEL/FAX: 233-22- 12 – 12



REPUBLIQUE DU CAMEROUN
Paix – Travail – Patrie
REGION DU NORD – OUEST
DEPARTEMENT DE BUI
PREFECTURE DE KUMBO
SECRETARIAT PARTICULIER

ADDITIF N° 06/2019 PORTANT REPORT DE DATE D'OUVERTURE DES OFFRES

- 1) Consultation N° 01/DC/E.26/CDPMB/MINAT/2019 du 23/05/2019, Pour la Fourniture des Equipements à Kumbo, Département du Bui dans la Région du Nord-Ouest.
- 2) Consultation N° 03/DC/E.26/CDPMB/MINDDEVEL/2019 du 23/05/2019 pour la Fourniture des Equipements à la Délégation Départementale MINDDEVEL-Kumbo, Département du Bui dans la Région du Nord-Ouest.

Au lieu de :

Ouverture des Offres le 27/06/2019 à 11 Heures et dépôt des offres le 27/06/2019 à 10 Heures.

Lire :

Ouverture des Offres le 11/07/2019 à 11 heures et dépôt des Offres le 11/07/2019 à 10 heures.

Copies:

- MINMAP
- GRNO
- ARMP;
- Maître d'Ouvrage;
- Président CDPMB;
- Chrono
- Affichage.

Kumbo, the.....

18 JUN 2019
LE PREFET DU BUI
(Autorité Contractante)

Simon Emile MOOH
Administrateur Civil Principal
Hors Echelle