

REPUBLIC OF CAMEROON  
Peace-Work-Fatherland

MINISTRY OF AGRICULTURE  
AND  
RURAL DEVELOPMENT

NORTH WEST DEVELOPMENT  
AUTHORITY (NWDA)



REPUBLIQUE DU CAMEROUN  
Paix-Travail-Patrie

MINISTRE DE L'AGRICULTURE  
ET DU  
DEVELOPPEMENT RURAL

MISSION DE DEVELOPPEMENT DU NORD  
OUEST (MIDENO)

GRASSFIELD PARTICIPATORY AND DECENTRALISED RURAL DEVELOPMENT PROJECT

**(GP-DEPUDEP II)**

P.O. Box.: 1116 Bamenda  
Tel: 23336 10 07  
Fax: 23336 16 65  
Email: info@gpderudep.org

Bamenda, the.....

11/12/2019

**THE PROJECT COORDINATOR**

TO: All Bidders

**Subject: POSTPONEMENT OF SUBMISSION DATE**

Dear Sir/Madame

*In relation to the Invitation for bids for National Competitive Bidding*

1. NO. 058/2019/NCB/STB/GRASSFIELD II OF 15/11/2019 FOR REPAIR WORKS ON 8 POTATO SEED STORES AND CONSTRUCTION OF 2 POTATO SEED STORES AND 01 COMMUNITY ACTION CENTRE IN SANTA/TUBAH PRODUCTION BASIN
2. NO. 059/2019/NCB/STB/GRASSFIELD II OF 15/11/2019 FOR THE REHABILITATION OF 29KM OF ACCESS ROAD IN SANTA/TUBAH PRODUCTION BASIN
3. NO. 060/2019/NCB/STB/GRASSFIELD II OF 15/11/2019 FOR THE REHABILITATION OF THREE SMALL IRRIGATION SCHEMES IN SANTA/TUBAH PRODUCTION BASIN

*Due to circumstances beyond our control the submission date initially scheduled on 13/12/2019 at 11:00 a.m. prompt has been postponed to 18/12/2019 at 11:00 a.m.*

We regret any inconvenience this postponement might have caused

**FOR THE PROJECT COORDINATOR  
AND BY DELEGATION**



*Justinus Sangtum*  
**CONTRACT AWARD EXPERT**

CC- -Authority In charge of Public contracts (ARMP) for information  
-Notice board  
-File