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qualification) requested of bidders in the Special Regulations of the invitation to .tender, in

order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points: . o

(i) The production of certified balance sheets and recent furnovers;
(i} Access to a line of credit or availability of other financial resources;

{iil) Orders acquired and contracts awarded;

(iv) Pending litigations; ) Co
(v) Availability of indispensable equipment. .
) must satisfy the N

6.2 Bids presented by twe or more associated undertakings (joint-contracting

following conditions:

cle 6{1) above. The Special Reguloﬂén's

(@) The bid must include all the information listed in arti
y the group and that to be furnished by

!

f

|

:

must indicate the information to be furnished b :
each member of the group; , l
(]

i

i

{b)The bid and the contract must be signed in a way that is binding on all members of the group;
r several) must be specified in the Special Regulations and

justifled with the production of a joint venture agreement in due form;
(d)The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the

(¢) The nature of the group {loint ©

Contract;

(e) In case of oint co-contracting, the co-contractors shall share the sums which are-paid by the
Project Owner into a sigle account. On the other hand, each undertaking is-paid into its !
own account by the Project Owner where it s joint co-contracting. [

oposals to demonstrate that they comply with
mits set in the Special Regulations of the

6.3 Bidders must equally present sufficiently detailed pr
the technlcal specifications and execution time-li

invitation to tender,

n of preference must furnish all the necessary

6.4 Bidders requesting to benefit from the margi
bility criteria set In article 33 of the General

information to prove that they satisfy the eligi
Regulations of the invitation to tender.

Article 7: Visit of works site

nd obtain by himself and under
for the preparation of the bid
all be borne by the bidder.

7.1 The bidder is advised to visit and inspect the site and its environs a
his own responsibility, all the information which may be necessary
and the execution of the works. The related cost of the visit of the site sh

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensuve and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit. '

s s e "

se a visit of the site of the worls during the preparatory

7.3 The Project Owner may organi
d in article 19 of the General Regulations of the invitation

meeting to establishing the bids mentione
to tender.

B. Tender File




Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published In accordance with article 10 of the General Regulations of the invitation
to tender, it includes the following documents:

. The tender notice;

. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the invitation to tender;
Document No. 4. The Special Administrative Conditions;

Document No. 1
2
3
4
Document No. 5. The Special Technical Conditions;
6
7
8

Decument No.

Document No. é. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub detdils of unit prices;

Document No. 9. Model documents of the contract:

. The execution schedule;

- Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

. Model! final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;
Model contract;

Swo th0o o0 oo

Document No. 10. Models to be used by bidders;
a. Model contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
. Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance

with all aspects of the said file.

Atticle 9: Clarifications on the Tender File and complaints

Q.1 .Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contfracting Autharity in writing or by electronic mail {fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission ofbids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentlioning the
author,is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A-copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.

.t
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9.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts,

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum. :

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or
made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authorlty may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids:

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspendence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

a. Volume I: Administrative file
It includes:
i} all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations in force;
- puaid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to

tender.
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b, Volume 2: Technical bid
b.1 Information on qudlifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6{1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specify the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc). '

b.3 Proof of acceptance of conditions of the confract

. The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, nomely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries {optional)

A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial hid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be,

SR SEERS

_In this regard, the bidders will use the documents and models provided in the Tender File, subject to

the: provisions of article 17(2) of the General Regulations of the invitation to tender concerning the
other possible forms of guarantees. '

13.2  If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than cne lot,

Article 14: Bid price
14.1.  Except otherwise stated in the Tender File, the amount of the contract shall cover ali the works

described in arficle 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder

145 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.
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14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty {30} days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14,4 If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1} year
shall not be sub]ect to price revision,

- 14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the contract. '

b] The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.30ption B:The amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

{a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as to take account of any modification in the forelgn currency needs
within the context of the contract.
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Article 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
* submission of the bids fixed by the Contracting Autherity, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders fo
" extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
".validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be

' asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids
- is .extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
.updated by application of the related formula featuring in the request for extension that the

_ Contracting Authority addressed to bidders.
The updating period shall run from the date of overrun of sixty (60) days to the date of noftification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as

* specified in the Special Administrative Conditions. The effect of updating shall not be taken into

" atcourit for purposes of evaluation of bids.

Atticle 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform tfo the model presented in the Tender File; other models may be
* authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
- valid for thirty (30) days beyond the original date set for the validity of bids or any other
- validity time-limit requested by the Contracting Authority and accepted by the bidder, in

" accordance with the provisions of article 16 {2) of the General Regulations.
17.3 . .Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
* conformity. The bid bond of associated enterprises must be established in the name of the

group submitting the bid and mention each member of the associated greuping.

17.4.  The bid bonds of bidders who are not retained shall be returned within fifteen {15) days after
- publication of the award result.

17.5 'The bid bond of the successful bidder shall be released as soon as the latter would have signed
the contract and furnished the required final bond.

17.6 The bid bond may be seized:

) {a) if the bidder withdraws his bid during the period of validity;
R {b) if the retained bidder:
) fails in his obligation to register the contract in application of article 38 of the General Regulations;
i) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

s i) refuses to receive notification of the Administrative Order to commence
" execution.
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Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated an their own merit in accordonce with the
provisions of article 31(2} (g} of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

1.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any questien in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may net
reply to questions received too late. In this case, the questions and answers shall be fransmitted
according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing en addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatery meeting.

19.5 The fact that @ bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Atticle 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL" In addition, the bidder shall
submit the number required in the General Regulations, bearing HCOPY". In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6{1a} or 6(2c} of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory {ies} of the bid.
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20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by
the signatorylies) of the bid.

D. SUBMISSION OF BIDS
Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
* envelopes) by marking on these envelopes “ORIGINAL" and “COPY", as the case may be. The
" envelopes shall then be placed in another envelope which will equally be sealed but which will not
', give any indication regarding the identity of the bidder.

"21.2 The external and internal envelopes:
" a) should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

" b) should bear the name and identification number of the project as indicated In the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION™ as specified in the Special Regulations.

-

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to

* enable the Contracting Authority return the sealed bid if 1t is late in accordance with article 23and

1 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked s indicated in paragraphs 21(1) and 21(2)
" above, the Contracting Authority shall not be responsible if the bid is misplaced or opened

©* prematurely.

T

A

Atticle 22: Date and time-limit for submission of bids

22.7 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and hidders
previously governed by the initial date will henceforth be governed by the new date.

Ariicle 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bidsin
accordance with article 22 of the General Regulations shall be declared late and consequently
“rejected.

Arficle 24: Modification, substitution and withdrawal of bids

24.1. X bidder may modify or withdraw his bid after submitting i, on condition that the written
. nofification of the modification or withdrawal is received by the Contracting Authority prior to the
"% end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by an authorised representative in application of article 20{2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As
the case may be, the envelopes must bear the inscription SWITHDRAWAL", and “"REPLACEMENT

- BID" or *"MODIFICATION".
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24.2 Nofification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

. 24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during

._this interval may lead to the confiscation of the bid bond in accordance with the provisions of
article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids
Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
. presence of the representatives of bidders who wish to attend at the date, time and address
specified In the Special Regulations. Representatives of bidders shall sign a register attesting fo

their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced tfo the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a
valid empowerment of the signatory to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding nofification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evalvated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation,

25.4Blds {and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.
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25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an
initialled copy of the bids presented by bidders.

"25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with copies to  the body in charge of the
Jregulation of public contracts, the head of structure to which is attached the Tenders Board
.concerned,

o
" it must reach within @ maximum deadline of three (3) working days after the opening of bids in
.the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
" 7 'the petitioner and possibly by the chalrperson of the Tenders Board.
P v

'

7 * The Independent Observer attaches to his report the sheet that was handed to him, including any

" related commentaries or observations.
Article 26: Confidential nature of the procedure

26.1 No'information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred

“bidder has not been made public, subject to the disqualification of the bid of the bidder and
“« suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evalvation sub-committee of bids

or the Contracting Authority in its award decision may lead to the rejection of his bid.

- 26:3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
“award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to do with his bid, he may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errots
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
. provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
" Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1. The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
.- and if generally the bids are in proper order.
'28.2' The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.
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28.3A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

i) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

fiiy Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If & bid s essentially not In compliance, it shall be refected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated In article é of the Special Regulations. It is essential to avoid any arbitrariness
in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered éssentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committée judges that it is a gross error of decimal point in the unit
‘price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

{c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to’paragraphs (a) and (b} above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the

said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized,

Atticle 31: Conversion into a single currency
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31;.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
. the prices of bids expressed in various currencies into those in which the bid Is payable in CFA
;. francs. '

1.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
: V(BEAC) under the conditions defined by the Special Regulations.

¥
. -3

' A'rt‘jél;.e 32; Evaluation and comparison of financial bids

~ Lk L
Y

b ) ;)"Q:?i] lbnly bids considered as being in compliance, as per the provisions of article 28 of the General
S "+ 7, Régulations, shall be evaluated and compared by the Evaluation sub-commiitee.

Var

‘ : 32}2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
v - amount of the bid by rectifying the amount as follows:

"2 @) By correcting any possible error in accordance with the provisions of article 30.2 of the
“‘,, General Regulations;
"' 'b) By excluding projected sums and where necessary provisions for unforeseen occurrences
“ featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in competitive manner as specified in the
. Special Regulations.
.' c)By converting into a single currency the amount resulting from the rectifications (a) and (b)
. «+i* " above, in accordance with the provisions of article 31(2) of the General Regulations;
" .d) By dppropriately adjusting any other modification, divergence or quantifiable reservation
I .l on technical or financial basis.
EE . ' "e)By taking into consideration the various execution time-limits proposed by the bidders, if they
‘ " are authorised by the Special Regulations;
5 #)'lf need be, in accordance with the provisions of article 13(2) of the General Regulations and
. & "I the Special Regulations by applying the rebates offered by the bidder for the award of
: more than one lot, if this invitation to tender is launched simultaneously for several lots.
If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
¢1 price for the technical solution specified by the Contracting Authority in the Special
Regulations.

-

[ 3l2.'3 The estimated effect of price revision formuloe featuring in the GAC and SAC applied during
o _ _: the period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If‘the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
.7 o the estimates of the Project Owner for the works to be executed in this contract, the Tenders
- Board may, from the sub-details of prices furnished by the bidder for any element or all the

elements of the bill of quantities and estimates, verify if these prices are compatible with the
L - .. construction methods and proposed calendar. In the case where the justifications presented by

) .+.i+'the bidder are not satisfactory, the Contracting Authority may refect the bid after the technical
" *Gpinion.of the Public Contracts Regulatory Agency.

Ai_fi;éle 33: Preference granted national bidders

- " -
. -

| g “‘-';_-,.{ National contractors shall benefit from a margin of national prefefence during the evaluation of
. ’ \ “* bids as provided for in the Public Contracts Code.

Ly oEF
Pa

Article 34: Award

e
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34.1 The Centracting Authority shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by
including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case
of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities requwed resulting from the evaluation criteria and presenhng the bid evaluated as
the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure

The Ceontracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an invitation to tender unsuccessful after the qdwce of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of awaid of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor fo
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within o maximum deadline of five (5} days after publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of hids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, It should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

ft must take place within a maximum deadline of five (5} working days after the publication of the
results,

" Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

38.2  The Contracting Autherity has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by
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i :"iWithin twenty (20) days of the notification by the Contracting Authority, the contractor shall
» furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

& {-T he bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
o all taxes, may be replaced by a guarantee from a banking establishment approved
o T gcecording to the instruments in force with the Project Owner as beneficlary or by a joint or

i

T S *. several guarantee.
. 5 N . Py

" "Sinall and medium-sized enterprises {SME) constituted of national capital and managed by
nationals may, in liev of the guarantee, provide a statutory lien or a bond issued by a
'banking establishment or first rate financial institution approved in accordance with the

instruments in force.

.t Failure to produce the final bond within the prescribed time limit shall likely cause the
. “Dtermination of the contrdct under the terms laid down in the General Administrative Conditions.

.
s
. "
Ly
ot
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Special regulations of the invitation to fender

-References General
.of the
|"General

regulations
1.1 Definition of works:

' EXTENSION OF ELECTRICITY IN MBASHIE, NJONO QUARTERS AND THE

; RURAL ELECTRIFICATION OF BAMBALANG WATER PUMPING AND ITS
N NEIGHBORHOOD in Ngoketunjia Division in the Nerth West Region.

Name and address of the Contracting Authority: , The Lord Mayor of Ndop ,

L) S Delegated Contracting Authority
ra ‘I-- . - ;V . - ‘
B N Reference of lnvitafion to tender:N° 3/ONIT /NC/NCITB/2020 OF gth
. - January 2020
1.2 "7 Execution deadline: Ninety (20} days
2 i Source of financing

o Works which form the subject of this invitation to tender shall be financed by

X ‘ o S eae the 2020 Public Investment Budgets of the Ministries of Decentralization and
S local development and Water and Energy , budget head No. 54 51 32 64 16
A1 , 38 2246 and 54 27 64 16 38 2279
41 List of pre-qualified candidates, not applicable
' _-'f‘f. | 5.1 Origin of building materials, equipment, materials, supplies and equipment:

The materials will generally be from natural sources in Cameroon.

- 6.1-Evaludtion criteria
2 The:bids shall be evaluated according to the main criteria as follows:

C. Eliminatory critetia
-False declaration or falsified documents;

Absence or insufficient bid bond;

-Incomplete financial file;

.Omission of a unit price in the financial bid;

—score less than 23/27 {85%) of essential criteria.

Absence or non-conformity of a document in the administrative file

S SR D

D. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

v B 3. References of the company in similar achievements;
" 4- Quulity of the personnel;

.5- Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

9- Special Technical Clauses inifialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the
last page.

PR, .x”.‘
o 29
-




3
e
Wb

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation

(RPAQ).

This evaluation will be done in a purely positive way (yes) or negative {no) with an acceptable

minimum from at least 80% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having scmsfled to
100% of the eliminatory criteria aond at least 85% of the essential criteria.

ARTICLE 6 : Languaqe of the bids:

The offer like any correspondence and all documents conceming the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language
on condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the tramslation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven {(07) copies with one (O1) criginal and six
{06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) ‘Financial Documents

5.1 External envelope.
Each bidder shall seal these three {03} envelopes (A, B and C) in one common envelope on

which shall be written.

<<OPEN NATIONAL INVITATION TO TENDER N° 03/ONIT /NC/NCITB/2020 OF 8" January 2020
FOR THE EXTENSION OF ELECTRICITY IN MBASHIE, NJONO QUARTERS AND THE RURAL
EI.ECTRIFICATION OF BAMBALANG WATER PUMPING AND ITS NEIGHBORHOOD IN NDOP IN
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder,

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.
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ADMINISTTRATIVE DOCUMENTS.

.. | DOCUMENT DESCRIPTION -
o o N°
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the
) bidder}.
Certificate of non-bankruptey established by the Court of st instance or the Chamber
A3 of Commerce, Industry and Trade of the place of residence of the bidder, not more
‘ than three [03) months.
g Attestation of bank account of the bidder, issued by a first rate-bank approved by the
1+ A4 Ministry in charge of Finance or by a foreign bank of the first order not more than
Al three months.
AL Purchase receipt of tender file issued by public treasury
" A bid bond of 840 000 FCFA (eight hundred and forty thousand FCFA) for Lot1 and
Ab 510 000 FCFA (Five hundred and ten thousand FCFA) for Lot 2 as the case may be
- issued by g first rate-bank approved by the Ministry in charge of Finance in conformity
with COBAC conditions
AT An attestation of non-exclusion from Public Contracts jssued by the Public contract
Lo Regulatory Board (ARMP)
A 8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
s his obligations vis a vis the Fund; the attestation should be less than three months old.
£ AR A valid Certificate of imposition certified by the chief of center for taxation
' A10 Business License (photocopy certified by the chief of center of Taxes, not more than
h three months).
AT Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
AT2 all the statutory declarations in issues of taxes in the current financial year; this
M certificate should be less than three months old.

. the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contetin the following:

" :The absence or the nonconformity of any one of these documents will result to the elimination of
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EVALUATION GRID OF TECHNICAL BID

N° " EVALUATION' CRITERIA"AND SUB-CRITERIA %
B) ' ESSENTIAL CRITERIA
B.1 General presentation of the tender files
~-Document spirally bound
B.1.1 -Table of content page
B.1.2 | -Colour sheets separation
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs (Single phase MV & LV of at least 3km)
justified by signed contracts {first and last pages) and minutes of reception or attestation of

B.2.1 | clearances of works executed. (minutes of final reception for up to 2017 projects)
Minimum acceptable: 02 Contracts realized in the domain of rural Electrification over the
past 05 years
15t Reference
2nd reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor {at least ENGINEER or equivalent certificate)
Qualification of the works supervisor: Electrical or Rural engineer (BAC +3)

Professional experience of the project engineer = 05 years (signed CV)

¥ A certified copy of the fechnical diploma,

» Certified copy of ID card

> An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate,

B.3.2 01 Site foreman(Electrical Engineering Senior Technician)
Qualification of the Site foreman: [Senior Technician certificate in Electrical Engineering {BAC
+2 or equivalent certificate}

Professional experience of the Site foreman = 03 years (signed CV)
» A certified copy of the technical diploma,
» Certified copy of ID card
> An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate, :
B.3.3 01 Technician(Electrical Engineering)
Qualification of the Technician: Certificate in Electrical Engineering Technician(BAC F3 or
equivalent certificate)
Professional experience of the Technician = 02 years (signed CV)
¥ A certified copy of the fechnical diploma,
» Certified copy of ID card
> An Aftestation of presentation of original of the technical diploma
» CV signed and dated by the candidate,
B34 OTHER PERSONNEL

List of other personnel signed by the company | |
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B4 TECHNICAL PROPOSALS
"'B.4.2 | Organizational chart of the project

. B.4.3 - | Manpower deployment schedule

. 545 Execution timeframe with a maximum deadline of three (03) months

4.7 | Environmental protection measures

'B.4.8 | Acceptable planning
cw b B49 ‘Genvine Report of Worksite
R [ B.5 |LOGISTICS {Equipment put aside for this project)

y ] ' B.5.1 " | Proof of ownership or rental of a pick-up or other vans

B.5.2 | Proof of ownership or rental of a Yard truck

B.5.3 Proof of ownership or rental of a electric drill

B.5.4 | Proof of ownership or rental of an engine saw
T B.5.5 | Electrical kit : GPS device, climbers, spades, dig axes, drill, service cord, set
o of screws drivers, pegging markers, fork, signalling cones, pliers etc.
| - B.6 | FINANCIAL CAPACITY
o An attestation of financial capacity (solvency) of the enterprise issued by a
. B.&:1 | 1st class bank located in any area in Camercon and approved by the

-*. .| Ministry of Finance and respect COBAC conditions. 25 %

BT

| Aftestation of site visit signed by the company
| B “| Comprehensive report of site visit signed by the company administrater and
. % | justified by photos
¢ A I B.9 Special Technical Clauses initlaled in all the pages and last page signed and
LS "7, | dated
: : Special Administrative Clauses completed and initialed in all the pages and

last page signed and dated

ENVELOPE C- FINANCIAL FILE

No. .| DESIGNATION.

Cl A submission letter, signed, dated and stamped.(see ANNEX 3)

[ €2 | Completed and signed frame work of unit prices.
R e Signed Bills of quantities and cost esfimates indicating the total amount without taxes (HT} and
¢ with taxes (TTC)

C4 Sub details of unit prices

A . ¢ The bidders will use for this purpose the documents and models envisaged in the Tender

IR : ", . Décuments, subject to the provisions of Article 19.2 of the RGAO concerning the other possible

LR forms of bid bend.

‘ « The various parts of the same file must be separated with colour guides in the original as in the
copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment



This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non revisable for the whole of the works and the equipment defined in the present
Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) coples will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition in force in the
Republic of Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10:Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 840 000 FCFA
(eight hundred and forty thousand FCFA} /410 000 F CFA ( four hundred and ten thousand) The time
of validity of this guarantee is sixty {60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finance following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of
the contract in a bank approved by the Minister in charge of Finance.

10.3 Guarantee Retention
Guarantee Retention of ten percent {(10%) will be operated on amount including all taxes of the
contract. The cotresponding sum will be paid or the released guarantee, with the final reception of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of
the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (0 7) copies,

including one {01) original and six (06) copies. The bidder will present his dossler inside a sealed
outer jacket being marked:

<<OPEN NATIONAL INVITATION TO TENDER N° 03/ONIT /NC/NCITB/2020 OF 8" JANUARY

2020 FOR THE EXTENSION OF ELECTRICITY IN MBASHIE, NJONO QUARTERS AND THE RURAL

ELECTRIFICATION OF BAMBALANG WATER PUMPING AND ITS NEIGHBORHOOD IN NDOP IN
NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.>>
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file.

TO BE OPENED ONLY DURING THE OPENING SESSIONY

ARTICLE 13: Date and latest time of deposit of offers

_ The offers will have to arrive under closed fold and seal latest 30" Janvary 2020 at
10:AM, by mall registered with acknowledgement of delivery or by depasit against receipt to the

- following address:

NDOP COUNCIL

R SERVICE OF PUBLIC CONTRACTS

TEL.: 675447413

Beyond this time no offer will be received or accepted.

ARTICLE 14: Opening of the tenders
. The opening of the folds will be carried out in the conference room of the Ndop council on

30  January 2020 as from 11:00 AM, by the Ndop council internal Tender Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of the

AWARD OF THE CONTRACT

ARTICLE 15: Award of the coniract
: - The Tenders Board will propose to the Contracting Authority to award the contract to
the ‘bidder who will have presented the offer with the lowest offer, essentially conforming to the

régulations of the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
", 23/27 of the essential criteria taken into account.

4
T

The decision carrying attribution of the contract will be published by way of press

. reléase or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if action is not

‘

. taKen action on his offer.

The contracting authority reserves the right not to take action on an Invitation to tender,

~ ifit  did not obtain a proposal which appears acceptable to him.

AR:I'ICLE 146: COMMENCEMENT OF WORK:
Before the commencement of works the contractor must be installed on the site by fthe

: folloWing:
. " % The authorizing officer...iviveieieiieieianriiireserra et aneas e (president)
+ Control engineer........... ceriesieares esssians everareseesastesanssrberaerns creeiee ...[Secretary)
. < The Divisional Delegate of MINMAP or his representative........ eraeeas «veon[Obsever)
: <+ The Divisional Delegate of MINEPAT..ccoviiiiiiiiniiiiiiiininnesaen: ceraieens {member)
% The representative of ENEO......oviiiiiiiieiminnii i {Member)
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Anticle 1: Subject of contract

The subject of this contract shall be the extension of electricity in Mbashie, Njono quarters /the
_Rural electrification of Bambalang water pumping and its neighborhood in Ndep Council Ngoketuniia
Division in the North West Reglon. :

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation To Tender N°03/ NC/NCITB/2020
" OF 8 Janvary 2020

Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

The Contracting Autherity shall be the Lerd mayor of Ndop Council

He owards the contract, ensures the preservation of originals of said contract documents and the

transmission of copies to Ministry in charge of Public Contracts and to the body in charge of
regulation,

The Contract Engineer shall be the Divisional Delegate of Water Resources and Energy for
Ngoketunjia
He ensures respect of the administrative, technical and financial conditions and Confractual

deadlines.
He ensures the interest of the project owner at the definition, preparation, execution and

acceptance stages

The Project Owner is the Lord mayor of Ndop Council. He represents the beneficiary
administration of the works.

He ensures respect of the administrative, technical and financial conditions and contractual
deadlines.

The Project Manager shall be the Divisional Chief of Service of Energies hereinafter referred to
as the Follow up Engineer.

He ensures the interest of the project owner at the definition, preparation, execution and

acceptance stages
- The control brigade of MINMAP shall carry out regular unannounced control visits to the site to

ensure the respect of this jobbing order.

3.2 Security

The contractor shall be [fo be specified].

This contract may be used as security subject to any form of transfer of the debt.
In this case:

The authority in charge of ordering payment shall be the Lord Mayor of Ndop Council.
The authority in charge of the clearance of expenditures shall be the Municipal Finance
coniroller Ndop council.

The body or official in charge of payment shall be the Municipal treasurer Ndop council
treasury.

The official competent to furnish information within the context of execution of this
contract shall be the Lord mayor of Ndop Council.

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [to be completed, where need be]

3.3.2  Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law dnd regulation
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1.2 The language to be used shall be Engfish and/or French.

13 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization ond in the execution of the contract.

U 1 the laws and regulations In force at the date of signature of this confract are amended after the signature of

the contract, the possible direct resulting costs shall be taken into account without gain or {oss for either party.

A'rliglé’§: Constituent documents of the contract {Article 4 of GAC)

g

" Thé con'stituent contractual documents of this contract are in order of priority:{fo be adapted to the nature of the

works).’

iy The tender or commitment letter;
'2'2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions

(GAC) and the Special Technical Conditions {STC}hereunder;
3) The Special Administrative Conditions (SAC);
4) The Special Technical Conditions {STC);
3) The particular elements necessary for the determination of the contrect price, such as, in order of priority;
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
“and the sub-details of unit prices;
6)- Plans, calculation notes, trial documents, geotechnical documentsfinsert and indicate, where riced be, names
. and references].

E ¢, 7] The General Administrative Conditions applicable on public works contracts that went into effect by Crder

LN
'

MNo. 033/CAB/PM of 13 February 2007;

" 8} The General Technical Condition(s) applicable on the services forming the subject of the contract [insert and

indicate, where need be, names and references].

Article6: General instruments in force

" This confract shall be governed by the following general instruments[to be adopted according to the case]:

1. The Mining Code;

2. instruments governing the various professional bodies;

3. Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of
the Public Contracts Regulatory Agency

4. Decree No. 2003/651/PM of 16 April 2003 te lay down the procedure for implementing the tax and
- customs system applicable to public contracts;

. 5. Decree No. 2018/366 of 20 june 2018 to insfitute the Public Contracts Code;

6. ,Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

7. Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;

DU 8 Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental

'impact of road maintenance;
?. Circular N® 00008349 /C/MINFI of 30% December 2019 on the instructions relating to the
' "execution of the finance laws, monitoring and control of the execution of the budget of the
state, ond other public entities for the 2020 finandcial year.
.- 10. Unified Technical Documents (DTU) for building works;
11. Applicable standards;
12. Other instruments specific to the domain concerned with the contract,

e

Atficle 7: Communication {Articles &and 10 supplemented)

I] All communications within the framework of this contract shall be written and notifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam..........



1.2

Beyond the time-limit of 15 days fixed in article 6{1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to
the [to the specified] council, chief town of the region in which the work was done;

b} In the case where the Project Owner is the addressee:

Sir/Madam [te be specified] with a copy oddressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

¢} In the case where the Contracting Authority is:
Sir/Madam [fo be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

The controctor shall address all written notifications or correspondences to the Project Manger
with a copy to the Contract Manager,

Article 8: Administrative Orders (Arficle 8 of GAC)

8.1

8.2

8.3

8.4

8.5

B.6

8.7

The Administrative Order to start execution of works shall be signed and notified to the contractor by
the Delegated Contracting Avthority with a copy to MINMAP, the Contract Manager, Contract
Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner and based on the minutes of a site meeting jointly signed by,
Project Owner and Project Engineer, Administrative Orders with an incidence on the cbijective, the
amount and executlon deadline shall be signed by Delegated Contracting Awuthority and notified by
the Project Engineer to the Contractar with a copy to the MINMAP, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the
signature of those that have an incidence on the amount.

Administrative Orders of o technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by the Delegated Contracting Autherity/ Project owner
based on the report of a joint site visit done by Project Owner and project Engineer and notified to
the Contraclor by the Contract Engineer or Project Manager (where applicable) with a copy to
MINMAP

Administrative Orders serving os warnings shall be signed by the Delegated Ceontracting Authority
/Project Owner and notified to the contractor by the Contract Engineer with a copy to MINMAP and
Projest Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other case
of force majeure shall be signed by the Delegated Contracting Authority and notified by his services
to the contractor with a copy to the MINMAP, Contract Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Project
owner upon the proposal of the Contract Engineer and nofified to the contractor by the Contract
Engineer and o copy sent to MINMAP

The contractor has o time-limit of fifteen {15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received,

Article 9: Contracts with conditional phases {Article 9 of GAC)

2.1

[Specify if the coniract has one or severof phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase(s).

9.2 The time-limit granted for nofification of the Administrative Order to start execution of a conditional pha‘se

shall be five (5) days.
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Asticle 10:Contractor's equipment and personnel (Article 15 of GAC supplemented)

10.1 ' Any modificafion, even parfial, made to the technical bid shall only occur after the written approval of
" the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence {qualifications and experlences).

10.2 . In any case, the list{s) of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Centract Manager.

. Beyond this time-limit, the staff list shall be considered as approved.

-

103 'lAny unilateral modification on the supervisory staff made in the technical bid prior to and during the
. works shall be a reason for termination of the contract as mentioned In arficle 45 below or the
application of penalties [fo be specified where need be].
Chapter Il Financial conditiens
Article 11 Guarantees and bonds (Articles 2% and 41 of GAC)
* 11.1 Final bond

The final bond shall be set at 2% of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Avtherity upon request by the
contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by
release issved by the Contracting Authority upon request by the contractor.

I B Guarantee of start-off advance

20% maximum of the amount of the confract inclusive of all faxes guaranteed at 100%) and conditions for the
refurn of the guorantee

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] s (in figures) (in

letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ({ ) CFAF
s - Amount of YAT: { ) CFAF.
©~, = Amount of TSR andfor______ CFAF

- Net to be paid= EVAT-TSR and/or AR

O}

Article 13: Place and method of payment

T

. The Project Owner shall release the sums due in the following manner:



a. For payments in CFA francs {amount in figures and letters exclusive of laxes) by credit to
account No., opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and leflers exclusive of taxes) by
credit to account No. opened in the name of the contractor in bark.

Article 14: Price variation (Article 20 of GAC)
12.1 Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable. :
PR : b. Revision shall be “frozen™ upon expiry of the contractual time-limit, except in the case of price
S _ reductions. :
12.2 Price updating medalities {(not applicable)
Article 15: Price revision formulae (article 21 of GAC)
{not applicable}
Atticle 16: Price updating formulae (article 21 of the GAC})
{not applicable)

Article 17: Works under Stafe supervision (Article 22 of GAC supplemented)

17.1 The perceritage of works under State supervision shall be [must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case whete the contractor were invited to execute works under State supervision, the submitted and
duly |ustified expenditures shall be reimbursed to him under the following conditions:

o - The quantities considered shall be the hours used or the quantities of building materials and materials
ey used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %lto take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)

This contract is at [unit price, all-in price or unit and all-in price].

" . Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1[indicate, where applicable, the moddlities for payment of supplies].
19.2No security shall be requested for payments on account on supplies.

Arlicle 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract.
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20.2 This advance whose value cannot exceed twenty (20) percent of the Initial amount inclusive of all taxes
. shall be. guaranteed at one hundred {100) percent by a banking establishment governed by Cameroon
3 law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
" deduction of the payments on accounts to be paid to the contractor during the execution of the contract

" according to the modalities laid down In the Special Administrative Conditions,

H

s
s % 7 20.3The total ameount of the advance must be reimbursed not later than when the value in basic pricé of the

- . works reaches eighty {80) percent of the amount of the contract.

Ly e ' .o 20;;1:45 the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

e . F A

. - 20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
LR Tender File.

. Atlicle:21: Payment for werks (articles 26, 27 and 30 of the GAC supplemented}
21.1 Establishment of works executed

. Before the 30" of each month, the coniractor and the Project Manager shall jointly establish a job cost sheet which
o .summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

L .. T 21.2-Monthly dotailed account

" No fater than the fifth (5%) of the month following the month of the services, the contractor shall hand over to the
Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of

_ VAT and ihe other inclusive of faxes), according to the agreed model and establishing the total amount of the sums

o which he may lay claim os o result of the execution of the coniract since the start of the contract.

S e " “ ::E\H‘ Only the detailed account exclusive of VAT shall be paid to the contractor. The defailed account of the amount of
.- - . 2 7 the taxes shall be the subject of an enlry into the budgets of the Ministry in charge of Finance

i o] . Only the amount exclusive of VAT shall be paid fo the contractor as follows:

B s ‘ - [100-2.2 and/or — (7.5 or 15%)] paid directly into the account of the contraclor;
' - 2.2 % paid to the public treasury as AIR due by the conlractor.
- 7.5% or 15% paid into the public treasury us TSR due by the contfractor.

Tﬁ;Profec# Manager hos o fime-limit of seven (7) days fo forword fo the Coniract Manager the detailed accounts
he has approved.

The Controct Engineer has o maximum fime-limit of twenty-one (21) days to forward the detailed accounts he
+ «  approved such that they are in his possession nof lafer than the twelfth of the month.
* "+ The Contract Monager has o degdline of fourteen (14) days maximum fo sign the defoiled accounts.

! Payments sholl be done by. within o maximum deadline of calendar doys from the date of
~ submission of the approved detailed accounts.

v .

1o - .+ " 21.3 Detailed account of start-off account (if applicable).

S 7. Article 22: Interest on overdue payments (Article 31 of the GAC)

R Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Ve ) Decree No. 2004 /275 of 24 September 2004 to institute the Public Contracts Code.

Arficle 23: Penalties (Article 32 of the GAC supplemented)
_ A. Penallies for delay

i " 23.1 The amount set for penalties for delays shall be set as follows:




a) One two thousandth (1/2000M of the initial contract omount all taxes inclusive per calendar day
of delay from the first to the 30" day beyond the contractual time-limit;

b) One onethousandth (1/1000% of the initial amount of the contract inclusive of all taxes per
calendar day beyond the 30* day, :

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [umount to be indicated]

23.2 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule If the lateness is cavsed by the contractor,

Article 24: Payment in case of a group of enferprises (article 33 of the GAC)
Not applicable

Article 25: Final detailed account {arlicle 34 of the GAC)

25.1 After completion of the works and within @ maximum time-limit of fourteen (14} days after the date of

Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed

account of works executed to the contract Englneer. This final detailed account of works executed

summarises the total sums to which the contractor may be entitled as a resvlt of the execution of the whole
Jobbing Order.

25.1 The Coniract Manager has up to thirty (30} days to notify the correcied and approved draft to the Project
Manager.

25.2The contractor has up to thirty (30) days to return the signed final detailed account,

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty {30) days to establish the general defailed
.account and forward to the confractor affer final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Autherity, This detailed account includes:

- the final detdiled account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments,

26.2 The contractor has up te thirty {30) days to return the signed final detailed account.
Article 27: Tax and customs regulations {arlicle 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax

regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:
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- Taxes and dues relating to industria! and commercial profits, including the IAR which is a deduction on
_company taxes;

- Registration dues in accordance with the Tax Code;

- . Dues and taxes attached to the execution of services provided for in the contract;
& Duties and taxes of entry into Cameroonian tferritory {customs duties, VAT, computer tax);

© o Council dues and taxes;

“ . o Dues and taxes relating to the extraction of bullding materials and water.

4

_ These elements must be included in the costs which the undertaking imputes on its running costs and constitute

oné of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
1

Agticl'e'-ia: Stamp duty and registration of contracts {article 37 of GAC)

. Seven (7] original copies of the contract shali be stamped by and at the cost of the contractor, in accordance

with-the applicable regulations.

Chapter Ill: Execution of works
Arficle 29: Nature of the works {(arlicle 46 of GAC)

“The works shall include especially: (position or volume of works)

-. {To-be specified cf. Special Technical Conditions}

o _Arlicle 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner chall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, af the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract {article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be ninety (90) days.

31.2 This ime-limit shall run from the date of notification of the Administrative Order to commence executicn
of the works.

Article 32: Role and responsibililies of the contractor (article 40 of the CAG)

. The-détqiled and general pian of progress of the works shall be communicated to the Project owner in five (05)

copies at the beginning of each.

.Article 33: Provision of documents and site (article 42 of the GAC)

R LI
B

A réproducible copy of the plans featuring in the Tender File shall be submitted by the Confract engineer.

The Project Owner shall make available the site and access ways to the contractor ot the appropriate time as
the works progress,

Article 34: Insurance of structures and civil liabilities (arlicle 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts
indicated hereafter within fifteen {15) days of the notification of the contract {fo be odapted}:

45



Liability insurance,business manager;
-  Comprehensive insurance of the sile;
- Insurance covering ifs ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor {Article 49 of the GAC supplemented)
35.1 Programme of works, Quality Assurance Plan and others

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Project owner
afler the endorsement of the Coniract Engineer] the execution programme of the works, his supply calendar, his
draft Quality Assurance Plan and the Envireonment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two [2) copies of these documents will be returned to him within o deadline of fifteen {15) days from the date
of reception with:

- Either the indication “GOQD FCR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight [8) days to present o new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

The approval given by the Project owner does not in any way release the contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and appreved schedule will become the contractual schedule.

The contractor shall constantly vpdate on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project owner, After approval of the execution schedule by the project owner, the latter shall transmit it within
five (5) days to the Contracting Authority without staying Its execution. However, if important modifications alter
the objective of the contract or the nature of the works, the Centracting Autherity shall return the execution
schedule accompanied by reservations to be lifted within fifteen [15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

¢} The contractor shall indicate in this schedule the equipment and metheds which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Project owner shall in no way diminish the responsibility of the contractor with
regard to the harmful consequences which their implementation may cause both towards third parties and
the respect of clauses of the contract

35.2 Execulion draft

a) The execution plan documents (calculations and drowings) necessary for the realisation of all the parts

‘ of the structure must be submitted for the endorsement of the [Contract Manager or Project Manager] at
most fifteen {15} days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The [Contract Engineer or Project owner] has a deadline of [five (05) days] to examine and make known
his observations. The contractor then has a deadline of [04) four days] to present a new file including
the said observations.

35.3 In case of the non observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

46



o . Article 36: Organisation and safety of sites (article 50 of the GAC)

‘36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of

. v E . fifteen days after the nofification of the Administrative Order to commence work.
o o o 36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: {To be specified in
S dE e accardance with article 50(2) of the GAC).
::V"." - " 36.3 Indicate the special measures demanded of the contractor, other than those provided for In the GAC, for
T R . rules of hygiene and safety and for circulation around or in the site.
L Articie 37: Implantafion of structures
4 ', R The Project Manager shall notify within [five] days following the date of nofification of the Administrofive
A * Otder to commence work, the basic points dnd levels of the project.
e o ' . Atticle 38: Sub-contracting (article 54 of the GAC)
e T . v, e
- S There shall be no sub contracting
. Article 39: Site laboratery and trlals {article 55 of GAC)
T . . 391 In‘d.i'cqtg if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
DY *+  Special Technical Conditions.
. ,“’ - 3}?.2T?I3'e‘Conrrqct Engineer has a deadline of three days to approve the contractor’s personnel and laboratory
. k e ' as soon as the request Is made.
e Atticle 40: Site logbook (article 56 of the GAC supplemented)
L 40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
.‘ _ contractor’s representative each day.
A N . 402 It is @ joint document in a single copy. Its pages must be numbered and initialled. No page should be
RSN 5 . removed. The erased or cancelled parts must be mentioned on the margin for validation.
. - 40.3 Absence of site log book that is duely signed shall be sanctioned with a penalty of 3,000 (three thousand)

*,F.CFA per day
" NB the Site logbook most be such that two carbon copies of each page ure left behind,

Adticle 41: Use of explosives [article 60 of the GAC)
'\E’x'blosi_ves shall not be used during the execution of this job

T,
d
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e . Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE QOPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize

a téchnicul visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.

. - - % Findings and statement of the unexecuted task envisaged in the present jobbing order.
e * .« PFindings relative to the completion of the work

net .. »Findings on the quantity of works that have been effectively realized

Wt . These operations shall be sublect to a site report drawn up on the field, signed by the following.

. ' -Control Engineer,

' .+ Contradtor.
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During this pre-reception, the engineer shall eventually specify the reserves to be lifted "and the
carresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract,

42.2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing OffiCer .ummmmmeaierasrniiriinrareesinriiiercirrsriesessssn (Chairman)
2- The Contract Engineer.. s o (Secretary)

3- The Representative of ENEO...cc.iciiiiiiniiiiiiiiiiinasiiisiiiieniiniiiecinna (Member)
4- The Project Manager...cucvivieieessisincisssarninsssrssisrssssssssssssssnssassasans (Member)
5- The Contractor or his Representative ... vaiveririeiaiacimnas e . (Member)
G- The DD MINMAP ... i rirrearrsrssrrisarrssisrsrrsrenimmsssmssnrenssoraan {observer)

The commission shall exomine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report {proces - verbal) of the works shall be prepared by the Engineer and ‘signed by «ll the
commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01} year from the date of the provisional reception for the section of new
civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1Final acceptance shall take place within a maximum deadline of [fifteen (15} days] from the date
of expiry of the guarantee,

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions
Article 45: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Part Il Paragraph IV of Decree No. 2004/275 of
24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC

especially in one of the following cases:

- Delay of more than fifteen {15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
~  Default by the contractor;
- Persistent non payment for services.
Article 46: Case of force majeure (arlicle 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 mefres per second;
- Flood: decennial flood frequency.

Article 47: Disagreements and disputes {article 79 of the GAC)
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Disagreements and disputes resulting from the execution of this contract may be settled amicably.

R Where no amicable solution can be found for a disagreement, it is brought before the competent
S Cameroonian jurisdiction, subject to the following provisions: [fo be filled, where need be].
FR ‘ Ariicle 48: Production and dissemination of this contract
0, ., Seven copies of this contract shall be produced at the cost of the contractor and furnished to the
Ik S Contrcct Manager.

.'_’_

. Art_lcle 49 and last: Entry into force of the contract

g Thls conrract shall be final only upon Its signature by the Contracting Authority. It shall enter into force
;o L as-soon as it is notified to the contractor by the Contracting Authority.
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Document No. 5:
Special Technical Conditions (STC)

A- INTRODUCTION.
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This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

". The choice of technological options for achieving the proposed work has the sole concern to ensure a

better functionality of facilities in compliance with safety rules for the protection of property and
persons.

It has been established as a guide to clarify and supplement the guidance of the estimate and
drawings notwithstanding the terms of the Contrdct.

L B-MODE OF EXECUTION OF WORK
General:
F_o_r' all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LY, LV
single';'phqse and three-phase lines, generator house, thermal electricity production, and security
‘mé:qsbr‘es and environmental protection to be observed, they must conform to the requirements, laws,
decrees, orders, standards, norms and Publications in force in Cameroon and for management of the

* - electricity sector. In default the texts will be applied In this order:

c- The recommendations of the International Electro-technical Committee (IEC Publication);

! 5:‘- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution
of electricity, published in the Official Gazette of the French Republic on May 4, 1991;

. - Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978

- Standards Approved French NFC;
- French UTE standards and in particular;

- C-10-100;
-C10-101;
. C 10.- 200;

_ - Any other norms recognized in the system (I150).

" All these rules may be modified under the responsibllity of the Administration in charge of electricity

fo reflect local conditions, knowing that the works will be built to suit the conditions defined below:
~Average temperature: 35° C

' -’Hu‘midity correspondent: 98 %

- Extreme temperature (indoor}:

" :*The Minimum + 10°C;

" Max + 50° C;

I .+~ Exceptional speed winds 180 km / h;

,
~y v o

" - Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:
They are part of the internal electrical installations for power up to 100 KW (125 KVA} 1t will often

" consist of compact units with low voltage three-phase output or separate elements with a low voltage

general control board, transformer, three-phase MV outlet,

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder {detailed technical definition of the consistency of the work and

"execution plans,) approved and completed by the project owner

- The attached cost estimates;
- The generdl administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and may apply to the

' environment and economic climate of Cameroon;

[

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The *Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.

PN
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All that would be missed by some, but noticed by others and that would be required to complete the
work in accordance with the clear intent of the said Contract documents to be executed by the
Contractor without additional charges.

MV SINGLE-PHASE OR THREE.PHASE LINE

The single-phase or three-phase antenna will be derived from o phase of the triple phase mainline. It
will be constructed in 11m wooden poles, class D and Almelec 34.4 mm? or 30 mm? aluminum or 50
mm? cables as the case, stretched on a rigid glass insulator mounted on spindle on wooden poles. A
derivation is made as a bypass with a fuse that will swing making the fuse opening visible and easily
locate the faults In the line. The works of involve:

- 601001: Supply and Installation of rigid glass insulators Including perforated attachment and all
constraints of supply and labor;

- 601002: Supply and Installation of 30KV 2 elements anchor earth string;

- 601003: Supply and installation U iron anchor for insulation chain, including supply and installation
galvanized bolts;

- 601004: Supply and installation of overhead support console;

- 601005: Supply and installation "Danger of Death” plate;

- 601006: Supply and Installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation U iron Bis Pole mounting arm;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 KV surge arrester including connection;

- 601011: Supply and stringing of 34.4mm? Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be
approved by the Regional Service of Energies;

- 101001; Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation <
500m feeding a single transformer.6A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 2A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of
surge the transformer {125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and cannected between one phase and the
ground circuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and installed with a platform to maneuver
in solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;

- 602004: Supply and Installation of 25 KVA transformer 17.32 KV/B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting up and connecting single phase fuses cutout;

- 60201 1: construction of earth grounding;

* A mechanical protection or gutter tube PYC@40;

* Tube PYC@25 length 2 X 8,8 cmy;

* Copper Cable 25 mm2-18m;

* Two copper fittings.

- 602013: Making o grounding type C, provided with cable straight and level including;
» A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;
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"+ A 'copper fitting;

- 602017: Full equipment of a post on post-17 single-phase 25 KVA, 32 KV/220V with a land type
2BH; . )
The trdnsformer should be new and tested in one of the ENEQ testing Centers.

" BT NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4x25mm? twisted
cable for the Single-phase and 3x50mm2+1NP+EP preassembled cable for the Three-phase. In case
of mixed network MV/LV, the materials will be 11 m poles spaced apart with a maximum distance of
50 meters. -

The cables will be assembled in pairs and connected to the terminals of the combined protection in

_ order to build a cable round trip, so it is electrically 2 x 25mm? a cable, which allows for long lines in

." the:order of 2 to 3km from the MV / LV.

.+ The works to be done;

-'603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

I--’603003: Supply and installation of all IT D76 4 connections;

-.603004: Supply and installation of anchor arms BOR@Z12L including a hook 250, an anchoring
clamp 27 or AFU PE3 (PE25);

't~ 603005: Providing and laying stringing 4x25 mm? Alu twisted cable;
toe 603007: Grounding type C cable will work cable, compound cable numbered from O and 1;

- 603008: Supply and planting simple wooden poles 9m class C;
- 6030Q09: Supply and planting twin wooden poles ?m class C;
- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aqerial connections two or four wires. The work involved will include;
-701001: Connectlng household 2 wire 220V;

- 701003: Connecting aerial 2 wire 220 V counter or 4‘wire- 220/380V counter.

. " Clearing and pruning

,;It’in'v"ol'v"es the, cutting and clearing of trees in urban and rural areas, including bushes with opening of

transects 10 meters in width.

. THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site

"+ ‘Including distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth)
or sheet aluminum in accordance with the conditions of environmental protection and in accordance
with plans approved by the Administration in charge of electricity.

GENERATOR

a) Description and characteristics
* Diesel suitable power range meets the needs of the electrification of remote areas;

"« Contiol panel and accessories to control the operation;

* Alternator excitation device and control systems;

. » Control and monitoring electrical cabinet equipment;
: » Common Chassis and its cabinet, adapted to working conditions.

bj Types of uses:
- Continuous operation during 24/24. At this stage the generator should not be subject to overload;

. - Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during
ceftain periods Possibility of transient overload of 10% with a daily service less than or equal to 12
= hours ’

¢} Voltage supplied;
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Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of
about 10%
a) Power; It is expressed in KVA for cos p= 0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR
Electrification of remote areas;
The means of production must be adapted to the nature of the proposed distribution.

Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient.
But provide maintenance for a few days a year. The power demand must not go Santaw 30-50% of
rated output;

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few crqu needs, some
utilities such as water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum
power between 50 and 100% of rated power base. ‘

Continuous distribution: 24/24, in cities where there is an Industrial and craft activity large
enough. Two generators minimum are required, in principle, of different power to allow better
adaptation to the charges and avoid operation below 30 to 50% of rated output. The distribution of
powers within plus or minus 10% The need to choose a power supply less than or equal to 0.85 x 0.9
x E Generator power, Specific details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be
given after each project by the Delegated Contracting autherity.

DIMENSIONNEMENT DU RESEAU.
v Réseaux moyenne tension el basse tension

La tension de service du réseau monophasée est de : 17,32KY

CONDUCTEURS FLECH | RESISTANCE PUISSANCE INTENSITE BOUT CHUTE

NORMALISE DE LINEIQUE INSTALEE NOMINALE | RESEAU TENSION
POSE KVA (A) PLUS LONG | ADMISSABLE

Cable torsadé 0.47 m R=1.20{}m 20 -25 KW 26 Tkm 20%

Aly 4x25mm? {380/220V)

Céble almélec de 0.30m | R=0.9580km 75KVA Q.7 S5km 20%

34mm?2

la terre type copperweld & tous les trois cent métres et un support aprés le transformateur).

éléments pour les lignes 30 KV,

Portée équivalente en BT : 50 ~ 60m de maniére & éviter les efforts longitudinaux {mise &

Portée équivalente en MT : 100 — 110m (ligne sur isolateurs rigides) céble almélec 34mm? :
masse =0.258kg/ml.
Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isolateurs seront de 3

SUPPORTS | CLASSEC CLASSED ANGLE PROFONDEUR HAUTEUR HAUTEUR OBSERVATIONS
FOUILLES (M) HOR SOL HOR 50L
(TERRAIN (TRAVERSEE
NORMAL) ROUTE)
Poteaux | 190 300 <10° Chois poteaux
bois 9m/s | DAN DAN Alignement | H/10 +0.5 6,15m 8,20m ?m simple
Classe D
Poteaux | 570 900 DAN 45° &4 90° 8,20m 2m jumelés aux
bols $m/] | DAN H/10+ 0.5 6,15m angles
Poteaux | 1450 2250 45° 4 90° 9m contrefichés
bols 9m/x | DAN DAN H/10 + 0.5 615m 8,20m aux arréts
Potequx | 1000 1250 DAN | 25° & 60° Terrain
bois 11m/s | DAN H/10+ 0.5 7.95m 10m latéritique
Potequx | 1500 2250 60° & 90° Calage 4 la
bois11m/j | DAN DAN H/10 + 0.5 7,95m 10m pierre sdche
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g T T v DIMENSIONNEMENT DES OUVRAGES.

c v Lo 0 o Transformateurs

‘ ' " La puissance demandée est de P = 72 KVA, Compte tenu des pertes dans les réseaux et le degré de
.. charge d'un transformateur normalisé & 80% cette puissance appelée est de 86,4 KVA soit trois
" transformateurs monophasé de 25 KVA,

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en
énergie domestique d'une partie de la population du secteur et il aura un transformateur monophasé

de 25KVA.

e Lc'ﬂesserte en BT-Mono du reste de la Communauté se fera & la svite du présent projet par extension
oo “ ' - &la demande des populations bénéficiaires.

Coupe-circuits
: Les normes prévoient pour le réseau monophasé de plus de 500métres des coupe-circuits :
. . " 7.Un qu point de dérivation et un autre au niveau du transformateur.

PR e T & R b e ——

.« . 1+ Ces deux préoccupations doivent étre prises en compte aux raccordements av réseauv ENEQ, car cette
4080 0 ssodiété insiste sur 'aspect normalisation des équipements et des installations électriques avant touf
' ' . branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations,
) " ainsi qu'a assurer la fourniture d'une énergie de qualité aux consommateurs.
‘ Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en
vigueur. Il faudra simplement velller & leur respect et & Pacquisition du matériel électrique répondant
&1 ces normes,
Ces préoccupations justifient les recommandations majeures ci-aprés ;
+ Pose d'un coupe-circuit & expulsion au point de raccordement et & chaque transformateur pour
* isoler des trongons de réseau en cas de problémes ;
+ Pose d'un poteau jumelé a chaque arrét de ligne et chaque dérivation ;
+ Utilisation des poteaux normalisés de 11métres pour les lignes MT et mixtes ; 9métres pour les
: "t frofigons BT simples;
' ,» Pose d'équipement de mise a la terre en arrét des lignes, sur chaque poteau-transformateur et
sur chaque poteav entourant un transformateur ;
« Cable almélec 1%34 mm? pour la ligne moyenne tension et céble torsadé 4X 25 mm?2 en
. aluminium pour le transport BT.
. o + 'Les poteaux sont implantés selon te schéma normalise.
A .. Ligne moyenne tension et ligne mixte.
L <L *  Ppotequ simple (S) de 11métres avec isolateur suspendu et équipement d'ancrage, pour
F5LTD 7T Gs e alignement droit et angle jusqu'a 10°;
o * Poteau jumelé {J) de 11métres avec isolateur suspendu et équipement d'ancrage, pour angle
entre 60° a 90° ;
Ligne basse tension
*  poteau simple (S) de 9Pmétres avec console de suspension et pince d'alignement, pour
. alignement droit et angle jusqu'a 10°;
~ * Poteau jumelé (J) de §métres avec console de suspension et pince d'ancrage, pour angle 10°
et 45 et pour dérivations (= 90°).

N ; - PROTECTION DU RESEAU ET NORMALISATION.

o Tl MATERIELS POUR LA MISE EN CEUVRE DU PROJET.

En conformité avec les normes utilisée au Cameroun, les différents types d'assemblage pour le réseav
glectrique, sont listés dans le tableau ci-aprés :

+

-1, POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu'a 25°)
" ., Code- MT-101
. .77 Quantité”
T A . Elément

- B B .
[ L. [
T
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Console de téte
Isolateur en verre renforcé
Petits accessoires {attache, boulon, plaquette galva, rondelle}

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25° & 60°)

Code MT-102

Elément

Crochet d'ancrage type queue de cochon 14 x 450

Isolateurs & 3 éléments [suspendu horizontalement)

Pince d'angle

Petits accessoires (ball sockets, roulet, plaquette galva, rondelle)

3. POTEAU JUMELE 11maétres EN ANGLE VERTICAL (angle 60° & 90°)
Code MT-103
Elément
Crochet d'ancrage type queue de cochon 14 x 450

lsolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi

Console de téte
[solateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)

Code MT-104
Elément
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaguette galvan, rondelle)
Ferrure de contrefichage en acler galvanisé

5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105
Element
Crochet d’ancrage type queuve de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

6. POTEAU SIMPLE 9maétres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301
Elément
Quantite
Console de suspension
Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

7. POTEAU JUMELE 9métres EN ALIGNEMENT DROIT {angle de 10° & 45°)

-Code BT-302

Elément
Console de suspension
Pince d'alignement

Quantité
1

1
1
1

Quantité
2
2
2
1
1

4

Quantité

—_h = NN

Quantité
1
1

56



£ S .;;' .. Petits accessoires (attache, boulon, plaquétte galvan, rondelle)
o g X POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° a 45°)
S Wt o .«Code  BT-303

Lo v Elément

Celet L Console d'ancrage
’ L Pince d'ancrage
Petits accessoires (attache, boulen, plaquette galvan, rondelle)
P ‘ Ferrure de contrefichage en acier galvanisé

- 9. POTEAU JUMELE 9métres DE DERIVATION BT
. Code BT-304

e : Elément
' -+ Console d'ancrage

Pince d'ancrage .
- 5 Petits accessoires {attache, boulen, plaquette galvan, rondelle)
Th o . . Console de suspension

', Pince d'alignement

- " 10. POTEAU JUMELE 9métres EN ARRET BT
CLtT e 07 Code BT-305 <
, el Elément
S Console d'ancrage
' ) - Pince d’ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Capuchons
Ceinture de fixation

ced 11.'MISE A LA TERRE
S . Code BT-306
; - : Elément
- . Quantité
Lo Conducteur en culvre 29 m

Connecteur & griffes
Crampe de fixation
. ) Feuvillard de 20 mm
. R Protecteur mécanigue
o .- ™ Raccord de dérivation alu-cuivre
oot - Tube isolant
s E Syt ! e Piquet terre

. 12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
L R : Code MT-106

e Elément

) Quantité

Crochet d'ancrage type queue de cochon 14X450

Isolateurs & 3 éléments (suspendu horizontalement)

Pince de renvoi

Console de téte

Isolateur en verre renforcé

) ) Petits accessoires (attache, boulon, plaquette galva, rondelle)
.- , Coupe-cirevit & expulsion

' ' Bras incliné bis

Quantité
2

2
3
1

Quantité
1

1

2
1
]

Quantité

—_ 0y

—_— et ey =R = —

=AY oy —
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13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304

Quantité

Elément

Crochet d'ancrage type queue de cochon 14 X 450
Eclateur 3 éléments (suspendu horizontalement)
Pince d'arrét

Console de téte

Isolateur en verre renforcé

Petits accessoires [attache, boulon, plaquetté galva, rondelle)
Console d'ancrage

Pince d'ancrage

Console de suspension

Pince d'alignement

Parafoudre 27 KV

Transformateur monophasé

Coupe-circuit & expulsion

Bras incliné bis

— —

—

—_
et a e —d o o — D —

58



Document No. 5:
Schedule of unit prices
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UNIT PRICE SCHEDULE LOT 1

UNIT PRICE SCHEDULE FOR THE EXTENSION OF ELECTRICITY TO NJONO AND
MBASHIE QUARTERS OF BAMBALANG VILLAGE IN NDOP CENTRAL SUB
DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

Price WORK DESCRIPTION AND THE UNIT PRICES
Ne© (Excluding taxes all in words )

Amount in figures Amount In words
1,100 CONSTRUCTION OF A MY SINGLE PHASE LINE WITH 1x34.4 mm® CABLES
o ' Studies and Pegging
AL This unit price remunerates :
¥ . 101 - the Studies and Pegging
e, It is applied as a Linear Meter to the task.

The Linear Meter: .......... Francs CFA
Site Installation
This unit price remunerates :
102 - the Installation of the Contractor on the Site
It is applied as a LS to the task.
The LS: .......... Francs CF4
Excavation of works
This unit price remunerates :
103 -the cost of excavation of holes for poles and earthling.
It is applied as a Meter cube to the task.
The Meter Cube: ......ovown.... Francs CF4
U anchor iron
This unit price remunerates ;
104 | -the cost of supply and installation of U anchor iron.
It is applied as a Unit to the task,
The Unit: .......coaviin Francs CFA
. Single 11m weoden poles class D
: This unit price remunerates :
R 105 -the supply and fixing of an I1m single treated wooden class
ool D pale.
et It is applied as a Unit 1o the task.
The Units .........cccocevaernns Fratics CFA
Twin 11m wooeden poles class D
This unit price remunerates :
-the supply and fixing of an 1lm twin treated wooden class D
ole,
?t is applied as a Unit to the task.
The Unit: v ssvinsene e Franes CFA
Rigid glass insulator 30KV
This unit price remunerates :
-the supply and installation of a 30kv Rigid glass
insulator which insulates the cable from the poles.
It is applied as a Unit to the task.
The Unit: .oooviviviinisnnnnne Francs CFA
Chain of 3 insulators
This unit price remunerates:
108 ~the supply and the fixation of the chain of 3 insulators.
It is applied as a Unit to the task.
- The Unit: voovveenininininnn... Francs CFA
S . Spindle
aLons This unit price remunerates :
et d 109 -the supply and installation of a spindle on which a
s rigid glass insulator is fixed.
It is applied as a Unit to the task,
The Umit: ooovniaiiniaiiirainns Francs CFA
Warning plates DM
110 This unit price remunerates :
-the supply and fixing of a Warning Plate.

106
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It is'applied as a Unit to the task.
_The Unit: ,..... ceras ... Francs CFA

Nilmber plate + Numbering

ThlS unit price remunerates :

1 -the supply and installation of a Number plate and
i [_ng_qllbcring.

-f*It:is applied as a Unit to the task.

VTt Uit oo e v e cer e ans Francs CFA

MV Fuse cutout

. 'l'h:s unil price remunerates :

) -the supply and installation of a Fuge cutout which is used to
'"protcc( the transformer from current surges and overloads.
‘It is applied as a Unit to the task.

 The Unity oot vvivrevnniane .. Francs CFA

144 mm? Almelec cable

Thls unit price remunerates :

-lhe supply and the stringing of 34.4 mm? Almelec
- cable. It i§ applied as a Linear Meter to the task.

i he Linear Meter: . .. Francs CFA

CONSTRUCTION OF MV/LV MIX SINGLE PHASE LINE WITH 1x34.4 mm* ALMELEC & 4x25 mm?
ALUMINUM CABLES .

Studlcs and Pegging

'I'h:s unit price remunerates

" e, the Studies and Pegging

It i apphed as a Linear Meter to the task.
“The Linear Meter: ...... ... Francs CF4

* Excavation of works

"Thm unit pice remunerates

' \-the cost of excavation of holes fer poles and earthling.
Iis applicd as a Meter cube to the task.

Tle Meter Cube: .. .. Francs CF4

U anchnr iron

hlS unit price remunerates :

‘| sthie"cost of supply and installation of U anchor iron.
It is applied as a Unit to the task.

The Untif «ooiveeieeeiens Francs CFA

Single 11ni wooden poles class D
“This unil prite remunerates :
*-the’ supply and fixing of an 11m single treated wooden class

D pole
‘Itis app[:cd as a Unit to the task.
The Unit: . .. Franes CF4

| Twin 1lm wuoden poles clas‘s D
“[hi$ unit price remunerates :
-the supply and fixing of an | 1m twin treated wooden class D
pola
T Itig.applied. asa Unit to the task.
Is Thie Untits -2 oovinne .. Francs CFA

" Rigid glass insulator SOKV

- wThlS unit price rémunerates :

-lhe supply and installation of a 30kv Rigid glass
msulator which insulates the cable from the poles.
'It 1s applled as a Unit to the task.

Tl ORI coevazanesssineane Francs CFA

Chain of 3 insulators

‘This unit price remunerates:

*.the supply and the fixation of the chain of 3 insulators.
Tt is applied as a Unit to the task.

The Unit: .cooovevananirnnnn Francs CFA

Spindle

- This unit price remunerates :

-the‘supply and installation of a spindle on which a
l'lgld gldss insulator is fixed.

It i applled as a Unit to the task.

CTha Unit: ©...os NTPTOR S Francs CFA

r|~Wariiing piates DM

- | This unit price remunerates :
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-the supply and fixing of a Waming Plate.
It is applied as a Unit to the task.
The Uity ....ccoiiviiiaiinnae Francs CFA

210

Number plate + Numbering

This unit price remunerates :

-the supply and installation of a Number plate and
numbering.

It is applied as a Unit to the task.

The Unit: ......cocoscoosun oo Francs CF4

211

- This unit price remunerates :

MYV Fuse cutout

-the supply and installation of a Fuse cutout which is used to
protect the transformer from current surges and overloads.

It is applied as a Unit to the task.

The Unit: . .. Francs CFA

212

34.4 mm? Almelcc cable

This unit price remunerates :

-the supply and the stringing of 34.4 mm* Almelec
cable. It is applied as a Linear Meter to the task.
The Linear Meter: ............ Francs CFA

213

LY Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

The Unit: . .. Francs CFA

214

LV Auchormg clamp Code 603004)

This unit price remunerates :

-the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task.

The Unit: oo voeriinn .. Francs CFA

215

Stringing 4x25 mm? Alumlnum cable This unit price
remunerates :

~the supply and the stringing of 4x25 mm? twisted cable. It is
applied as a Linear Meter to the task,

The Linear Meter: ............. Francs CFA

216

‘This unit price remunerates !

Set of Four Line Taps

-the supply of Set of four Line Taps and its installation.
1t is applied as a Unit to the task.
The Uit: .......cosessres sorsvs e oo Franes CFA)

217

Type C earth plug

This unit price remunerates :

-the supply of clements constituting an earth plug and its
installation.

It is applied as a Unit to the task.

The Unit: . .. Francs CFA)

300

CONSTRUCT]ON OF LV SINGLE PHASE LINE WITH 4x25 mm* ALUMINUM TWISTED CABLE

301

Studies and Pegging
This unit price remunerates :
- the Studies and Pegging
It is applied as a Linear Meter to the task.
The Linear Kilometer: .......... Francs CFA

302

-the cost of excavation of holes for poles and carthling.

Excavation of works
‘This unit price remunerates :

It is applied as a Meter cube to the task.
The Meter Cube: ... ....... Francs CFA

103

S & F LYV Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

The Unit: .. .. Francs CFA

304

LV Anchorlng clamp Cade 603004)

This unit price remunerates :

-the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task,

The Unit: . e memee menas avs sene F9ANCE CFA

3065

Setof I‘aur Lme Taps
This unit price remunerates :
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[T
[

-ihc supply of Set of four Line Taps and its installation.
Cltis applled as'a Unit to the task:
STHE URH: s oo s .. Francs CEA)

“ [ 7he Unit: . T

f'Singlc Om wooden poles class C

" This, unu price remunerates :

~the: supply and fixing of a 9m treated wooden class C pole.
I 15 -applied as a Unit to the task.

.. Francs CFA

. Twin 9m wunden pnles class C

Th:s unit price remunerates :

thb supply and fixing of a 9m twin treated wooden class C
pnlc iy

st appllcd as a Unit to the task.

e Unit: .. .. Francs CF4

" [ethe supply and installation of a Number plate and
d ;numbermg

:Number plate + Numbermg
* This‘unit price remunerates !

/It is'applied as a Unit to the task.
“The Unit; ; Francs CFA

I -the supply and the stringing of 4x25 mm? twisted cable. It is
b applied as a Linear Meler to the task.
T Linear Meéters .. ...

Strmgmg 4x25 mm® Aluminum eable This unit price
réniunerates :

.. Francs CFA

| Tyjie € carth plug

Iy 4 M is.applicd as a Unit to the task.

“This unit price remunerates :
1lid'supply of elements constituting an sarth plug and its
msml]almn

4|=Thé Units . .. Francs CF4)

1 CONSTRUCTION OF TWO TRANSFORMATION SUB
TRANSFORMERS H61-25KVA 17,32KV/B2

STATIONS EQUIPPED WITH TWO SINGLE PHASE

: Trans'formcr H61-25KVA 17.32KV/B2

i ['rams former.

‘This Gnit price remunerates :
«thé supply and the fixation of 2 25 KVA 17.32KV

1t'is applied as a Unit to the task.
The Utiit: co.oovvvvepennsne .. Francs CFA

Twin 12n wooden po!cs class E

‘This unit price remunerates :

Ythe supply and fixing of a 12m twin treated waoden class E
pu]c

1t is applied as a Unit to the task,
‘The Unit: . .. Franes CFA

' STHE Uil oo ivcss sunen e

" Chain. ol'three insulntors dlscharger
{ "Thi$ unit price remunerates :

<|--the supply ‘and installation ofa chain of three insulators
dlschnrger which is used to protect the transformer from
curr'.nt surges and overloads.
=t is applled as a Unit to the task.
.. Francs CFA

Type 2BH earth ptug
T]us uml price remunerates :
:the supply of element constituting the earth plug and its
mslallatmn

At is.applied-as a Unit to lhc task.
“The Unit: T

.. Francs CFA4

ZIK\{:_Surge arrestnr

+This unit price remunerates :

¢ -1hé supply of o Surge arrester and its installation.
its applied as a Unit to the task.

The Unit; . e

A

.. Francs CF4

L THE OMils ... vorveeeeessses

‘Fuse cutmit

“This imit price remunerates :

Jind supply.and installation of a Fuse cutout which is used to
‘protect the transformer from current surges and overloads.
-Itis applied as a Unit to the task.

.. Franes CFA

.. Eatth plug for masse
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This unit price retnunerates ;

-the supply and fitting of Earth plug for masse
. It is applied as a Unit to the task.

The Unit? wovveeee v vvvvs vvsvunenn Franes CFA

408

Full equipment of single phase station
This unit price remunerates
-the supply of all the complementary components used for the

complete installation of the three phase station.
It is applied as a Set to the task.
The Set: ..o s vvevassessas e oos Franes CF4
500 SUNDRY EXPENSES
Connection to ENEQ Network
This unit price remunetates :
501 -the works for the interruption of electricity on the existing

line for the connection of the newly constructed one.
1t is applied as a Unit to the task.

The Unit: ..o v oo snenereirseae oo Francs CFA

Clearing and pruning
This unit price remunerates :
~the works of cutting and clearing of trees, including bushes
with an opening of a corridor of 6 meters.
It is applied as & Linear Kilometer to the task,
The Linear Kilometer: .......... Francs CFA

503

Transport and handling material

‘This unit price remunerates :

-the transportation of the inaterial and its handling from the
place of supply to the construction site,

It is applicd as a LS to the task,

ThelS: .......... Francs CF4

504

Transport of wooden poles

This unit price remunerates :

-the transportation of the poles and its handling from the place
of supply to the construction site and their disttibution.

It is applied as a LS to the task.

TheLS: .......... Francs CFA

505

Testing polut (complete ENEO subscription and
connection set with a single phase meter)

This unit price remunerates :

-the supply and fixation of a complete connection test point,

- Itis applied as a Unit to the task,

The Uit oovv oo vn s ov ces s e Francs CFA.

506

Transportation of workers

This unit price remunerates :

-the transportation of workers an the work site and their
return.

It is applied as per day to the task.

PerDay: ooeoeeoeevee e en . Franes CFA

600

ENVIRONEMENTA

L IMPACT NOTICE

601

Production and validation of Environmental impact notice
This unit price remunerates :

-the Production and validation of Environmental impact notice
It is applied as a LS to the task.

The LS: .......... Francs CFA

UNIT PRICE SCHEDULE LOT 2

.THE RURAL ELECTRIFICATION OF BAMBALANG WATER PUMPING AND ITS

NEIGHBORHOOD

Price \VORK DESCRIPTION AND THE UNIT PRICES
N® (Excluding taxes all in words ) Amount in figures Amount In words
100 CONSTRUCTION OF MV/LY MIX SINGLE PHASE LINE WITH 1x34.4 mm?* ALMELEC & 4x25 mm?
ALUMINUM CABLES
Studies and Pegging
101 This unit price remunerates :
- the Studies and Pegging
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It is applied as a Linear Meter to the task.
The Linear Meter: .......... Franes CFA

Site Installation
2| Thi$ unit price remunerates :
. * .. . the Installation of the Contractor on the Site
It is ‘applied as a LS to the task.
“The LS} .. v, Francs CFA

|"Excavation of works
. This.unil price remunerates :
a4 1é-cost of excavation of lioles for poles and earthling.
- It’is dpplied as a Meter cube to the task.
The Meter Cube? ... wuenses Franes CFA

tUaichor iron

“This unit price remunerates :

s, 2| ,»the cost of supply and installation of U anchor iron.
[:.1t is applicd as a Unit to the task.

The Unit. ....... veerenaan Francs CFA

- ' 1Single 11m wooden poles class D
< This unit price remunerates :
¢ =the supply and fixing of an ! Im single treated wooden class

| Depole. ’

J|' I is applied as a Unit to the task.
THe UIHEE e vesves s svrnmeovae FHANCS CFA

Twin 11m wooden poles class D

_| This unit pfice remunerates ©

| w-the.supply and fixing of an 11m twin treated wooden class D
"t pole.s

| Tt jsapplied as a Unit to the task.

N T Units e i scnenes o, Franes CFA

" |:Rigid glass insulator 30KV

J| +Thig unit price remunerates : '

2 l-the siipply and installation of a 30kv Rigid glass
| ‘insulator which insulates the cable from the poles.
| It'is.applied as a Unit to the task.

Thit Unltz oevecviiniaionnmmesas Francs CFA

| Chuin of 3 insulators
»This,unit price remunerates:
tlie supply and the fixation of the chain of 3 insulators.

i It'is applicd as a Unit to the task.

THE U oieiiaiariaaiisnnis Francs CFA

" " Spindle

4| "Fhis unit price remunerates :

-the supply and installation of a spindie on which a
|+ rigid glass-insulator is fixed.

~1L 1§ applied as a Unit to the task.

The Unit:. Francs CFA

|- Warning plates DM
| Tliis unit pricé remunerates :
|- -thg supply and fixing of a Warning Plate.
‘| Tt is-applied as a Unit to the task.
LA The Units cvveenesiiinnisnnnnse Francs CFA

~Number plate + Numbering
2|3 This unit price remunerates :
|.~the supply-and installation of a Number plate and
" | “numbeting.
I is applied as a Unit to the task.

TRE LT . eveven e v e ven Francs CFA

|, MY Fuse eutout
This-unil price remunerates :
.~the supply and installation of a Fuse cutout which is used to

protect the transformer from current Surges and overloads.

| It is applied as a Unit to the task,
TRE UL o ooveve sonsessvussen nen o FRCS CFA

344 mm* Almelec cable
#Tliis unit price remunerates :
-the supply and the stringing of 34.4 mm’ Almelec

cable. Tt is applied as a Linear Meter to the task.

S ]
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The Linear Meter: ............ Francs CFA

"" 114

LV Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

The Units wueccvvveeann .. Francs CFA

115

LY Anchurmg clamp Code 603004)

This unit price remunerates :

-the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task.

The Unit: . v neene ene vee veneace Eyar1cs CF4

116

Set of Four Lme Taps

This unit price remunerates :

-the supply of Set of four Ling Taps and its instaltation,
It is apptied as a Unit to the task.

The Unit: ........ccoocovee e ver vnron Franes CFA)

117

Stringing 4x25 mm® Aluminum cable This unit price
remunerates :

-the supply and the stringing of 4x25 mm? twisted cable. It is
applied as a Linear Meter to the task,

The Linear Meter: ............. Franes CFA

Type C earth plug
This unit price remunerates :
-the supply of elements constituting an earth plug and its
installrtion.
Itis applied as a Unit to the task,
The Unit: . .. Francs CFA)

"[700

CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm* ALUMINUM CABLE

.| 201

Studies and Pegging
This unit price remunerates :
- the Studies and Pegging
It is applied as a Linear Meter to the task.
The Linear Kilometer: .......... Franes CFA

202

Excavation of works

This unit price remunerates :

-the cost of excavation of holes for poles and earthling.
It is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

.| 203

S & F LV Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

The Unit: .. .. Francs CFA

204

LY Anchormg clamp Cade 603004)

~the supply and fixation of the LV Anchoring clamp.

This unit price remunerates :

It is applicd as a Unit to the task.
The Unit: . eenerenerecee e oo rANCS CFA

205

Set of Four Lme Taps

This unit price remunerates :

-the supply of Set of four Line Taps and its instatlation.
It is applied as a Unit to the task,

The Uptits oo v rrreneen e een e, Franes CFA)

206

Single 9m wooden poles class C

This unit price remunerates :

-the supply and fixing of a 9m treated wooden class C pole.
1t is applicd as a' Unit to the task.

The Unit: ... rvvsaesenan sve v, Francs CFA

207

Twin 9m weoden poles class C

This unit price remunerates :

-the supply and fixing of a 9m twin treated wooden class C
pole.

It is applied as a Unit to the task.

The Units ccovesis i snnssaeens Franes CFA

208

The Unit: ....oviieiirennnnne Francs CFA

Number plate + Numbering

This unit price remunerates :

-the supply and installation of a Number plate and
numbering,.

It is applied as a Unit to the task.
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L Svr .
| Stringing 4325 mm? Aluminum cable This unit price

“]" remunerates :

) | ~thé supply and the stringing of 4x25 mm? twisted cable. It is

applied as a Linear Meter to the task.
The Linear Meter: ............ Franes CFA

* Typeé C earth plug

-* | THis unit price remunerates :

sthe supply of clements constituting an earth plug and its
 instillation.

It i§: apphed as a Unit to the task.

THE URits oo oo .. Francs CFA)

3

. CONSTRUC’]‘ lON OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A SINGLE PHASE
' TRANSFORMER H¢1-25KVA 17.32KV/B2

1 Tr:msl'ormer H61-25KVA 17.32KV/B2

Thls unit price remunerates :
.:-thc ‘supply-and the fixation ofa 25 KVA 17.32KV
Transf‘ormer

Yyl eleis appllcd as a Unit to the task.

< The Unit: . erneas oo Franes CFA

“Fwin [2m wooden poles class E
“This unit price remunerates :
~the:supply and fixing of a 12m twin treated wooden class E
“polé,
eIt is applied as a Unit to the task.
- The Unit: . .. Francs CFA

Chain of three insulators discharger

- This unit price remunerates :

- +the.supply and installation of a chain of three insulators
dlschargcr which is used to protect the transformer from
- current surges and overloads.

_1tis applied as a Unit to the task.

“The Unit: . .. Francs CF4

Type 2BH earth plug

~This! unit price remunerates :

‘lhe supply of element constituting the earth plug and its
n'stallutmn -

«Ivis applied as a Unit to the task.

The Unit: .. se v e s e e drAHES CFA

W[ 2TKY Sun,e arrestor

ThlS unil price remunerates ;

-1he supply of a Surge arrester and its installation.
Ii 1s applied s a Unit to the task.

THE VU v s e .. Francs CFA

Fuse cutout

rms unit price remunerates :

-thc supply and installation of a Fuse cutout which is used to
profect the transformer from gurrent surges and overloads.
it is applied as a Unit to the task.

TRE VNI ccoes oo cenee v .. Franies CFA

Earth glug for masse
This unit pnce remunerates :

-l Athe, supply and fitting of Earth plug for masse

. IUi§ applied as a Unit to the task.
The UNit: e .. Francs CFA

“Fult equlpmem of smgle pllase station

Thi§ uhit price remunerates :

*-lhe’sipply of all the complementary components used for the
complete installation of the three phase station.

It 1_s__appl:cd as a Set to the task,

e The'Unit: ivvvenniaeeannannor .. Franes CFA

¥ : SUNDRY EXPENSES

Connechon to ENEO Network
Tl'us it price remunerates
-lhc works fur the mtcrrupuon of electricity on the existing

w hne folx‘dht: connection of the newly constructed one,

“Iuis applied as a Unit to the task.”
The Unit: . esareinannas s e SraRCS CFA

" Remoyal :m'd lnstnll
-This unil price remunerates :

* Remaval of Existing LV poles and Install of Existing LV

table on the new 1 1m poles,
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It is applicd as 2 LS 1o the task.
The LS: .......... Francs CFA
Clearing and pruning
This unit price remunerates :
403 -the works of cutting and clearing of trees, inciuding bushes
with an opening of a corridor of 6 meters.
It is applied as a Linear Kilometer to the task.
The Linear Kilometer: .......... Franes CFA
Transport and handling material
This unit price remunerates :
404 -the transportation of the material and its handling from the
place of supply to the construction site.
It is applied as a LS to the task.
The LS: .......... Francs CFA
Transport of wooden poles
This unit price remunerates :
405 -the transportation of the poles and its handling from the place
of supply to the construction site and their distribution.
It is applied as a LS to the task.
The LS: .......... Francs CFA
Control conncetion (complete ENEO subscription and
connection set with a single phase meter)
406 This unit price retnunerates :
-the supply and fixation of a complete connection test point.
It is applied as a Unit to the task.
TIse UL e s soveenweesvsssiens onns Francs CFA.
Transportation of workers
This unit price remunerates :
407 -the transportation of workers on the work site and their
return.
It is applied as per day to the task.
Per Dap: ... oo ss v s wons Francs CFA
500 ENVIRONEMENTAL [MPACT NOTICE
Production and validation of Environmental impact notice
This unit price remunerates :
501 “.the Production and validation of Environmental impact notice
It is applied as a LS to the task.
The LS: ... Francs CFA
COMPANY:
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LOT1
BILL OF QUANTITIES AND COST ESTIMATES FOR THE EXTENSION OF ELECTRICITY TO
NJONO AND MBASHIE QUARTERS OF BAMBALANG VILLAGE IN NDOP CENTRAL SUB-
DIVISION, NGOKETUNIIA DIVISION, NORTH-WEST REGION

e DESCRIPTION OF WORKS unir | ary (—2UPPLY AND LABOUR
u.p 1.P

100 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1x34.4 mm2 ALMELEC CABLE

101 | Studies and Pegging {Code 10000) LM 3800

102 | Site installatien L5 1

103 | Excavation works {Code 100001) M2 19,27

104 | § & F U anchor iron {Cede 60113} U 11

105 | S & F Single 11m wooden poles class D [Code 601014) U 27

106 | 5 & F Twin 11m wooden poles class D (Code 601015) U 10

107 | S & F 30KV Rigid glass insulater {Code 601001) U 37

108 | S & F Chain of thres insulators {Code 601002) U 24

109 | § & F Spindle (Code 601004) U 37

110 | § & F Warning plates DM (Cede 601005) U 37

111 | 5 & F Number plate + Numbering [Code 601006} U 37

112 | § & F MV Fuse cutout [Ref 44001010046) U 1

113 | 5 & Stringing 34.4 mm? Almelec cable (Code 601011} LM 914

Syb-Total 100

CONSTRUCTION OF MV/LV MIX SINGLE PHASE LINE WITH 1x34,4mm? ALMELEC & 4x25 mm?

200 ALUMINUM TWISTED CABLES
201 | Studies and Pegging {Code 10000} LM 1350
202 | Excavation werks (Code 100001} M3 14,19
203 | 5 & F U anchor iron (Code 60113} U 8
204 | 5 & F Single 11m wooden poles class D (Code 601014) U 22
205 | 5 & F Twin 11m wooden poles class D {Code 60101 5) U -]
206 | S & F 30kv Rigid glass insulator {Code 601001} U 28
207 | S 8 F Chain of three insulaters (Code 601002) U 10
208 | § & F Spindle [Code 601004) u 28
209 | 5 & F Waming plates DM [Code 601005) ] 28

" 210 5 & F Number plote + Numbering {Code 601006} U 28
211 | 5 & F MV Fuse cutout (Ref 44001010046} U 1
212 | § & Stringing 34.4 mm? Almelec cable (Code 601011} LM 1391
213 [ § & F LV Alignment support {Code 603001) 8] 22
214 | § & F LV Anchering clamp (Code $03004) U 12
215 | § & F Stringing 4x25 mm? twisted cable (Code 601011) LM 1418
216 | 5 & F Set of four Line taps D1D76 (Code 3504035) ] 1
217 | § & F Type C earth plug (Code §03007) 4] 8

Sub-Yotal 200

300 CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINUM TWISTED CABLE
301 | Studies and Pegging {Code 10000} LM 750
302 | Excavation of works [Code 100001} M3 749
303 | 5 & F LV Alignment support [Code 603001} U B
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304 5 & F LV Anchoring clamp {Code 603004) U 14

305| 5 & F Set of four Line taps (D1 D76) (Code 3504035) U 2

306 | 5 & F Single 9m wooden poles class € {Code 503008) U 8

307 | § & F Twin 9m wooden poles class C (Code 603009 U 7

308 | 5 & F Number plate + Numbering {Code 601006) U 15

309 | S & F Stringing 4x25 mm? twisted cable {Code 60101 1) LM 788
U

310

$ & F Type € earth plug {Code 603007)

Sub-Tolal 300

CONSTRUCTION OF TWO TRANSFORMATION SUBSTATIONS

EQUIPPED WITH TWO H61-25KVA

400 17.32KV/B2 SINGLE PHASE TRANSFORMERS
. |S&F 25KVA/17.32KV Transformer (Ref 22 001
~401 | 050048) U 2
';302 S & F Twin 12m wooden poles class E U 2
S & | Chain of three Insulaters discharger (Ref 23 001
403|060 115) U 2
404 | S & F Type 2BH earth plug {Ref 22 001 050049} U 2
405 | 5 & F 27KV Surge arrestor {Ref 21005010007} U 2
406 | $ & F Fuse cutaut {Ref 22 001 050038} U 2
AQ7 | S & F Earth plug for masse U 2
‘Full aquipment of single phase station {Ref 22 001
408 ] 050002) Set 2
Sub-Tofal 400
500 SUNDRY EXPENSES
. '501 | Cennection to ENEQ Network {Ref 22 001 050022) U 1
507 | Clearing and pruning (Cede 801002) Km 4
503 | Trensport and handling material [Code 2003) LS 1
504 T'ransport wooden poles (Code 2004) LS 1
;5'6'5' Testing point {complete ENEO subscription and connection U 4
" | set with a single phase meter} (Ref 22 009 050001)
506 | Tronsport of workers (Code 2005} Day 2
Sub-Total 500
. 600 ENVIRONEMENTAL IMPACT NOTICE
601 | Produetion and validation of Environmental impact notice LS 1

Sub-Total 600

TOTAL WITHOUT TAXES

VAT (19.25%)

AlR {2.2%)

TOTAL WITH TAXES

NET PAYMENT

"STOP THE PRESENT BILL OF QUANTITIES AT THE AMOUNT OF trererrennsenseariasssrsasnsanss s FRANCS
CFA (ALL TAXES INCLUSIVES)




LOT 2
BILL OF QUANTITIES AND COST ESTIMATES FOR THE RURAL ELECTRIFICATION OF BAMBALANG
PUMPING STATION AND ITS NEIGHBORHOOD IN NDCOP CENTRAL SUB-DIVISION, NGOKETUNJIA
DIVISION, NORTH-WEST REGION

Ref N° DESCRIPTION OF WORKS UNH ary SUPPLY AND LABOUR
U.P __TIP
CONSTRUCTION OF MV/LV SINGLE PHASE LINE WITH 1x34,4mm? ALMELEC & 4x25 mm? ALUMINUM TWISTED
100 CABLES
101 | Studies and Pegging (Code 10000) LM 1480
102 | Site Installation LS 1
103 | Excavation works {Code 100001} M3 14,89
104 | § & F U anchor iron {Code 60113) U 8
105 | 5 & F Single 11m wooden pales class D {Cade 601014} U 22
106 | § & F Twin 1 1m wooden poles class D {Code 601015) U 7
107 | S & F 30kv Rigld glass insulater {Code 601001) U 30
108 | S & F Chain of three insulators {Code 601002) U 15
109 | § & F Spindle (Code 601004) U 30
110 | S & F Warning plates DM {Code 601005} U 30
1 l.l § & F Number plate + Numbering {Code 601006) U 30
112 | § & F MV Fuse cutout {Ref 44001010044} u 1
113 | § & Stringing 34.4 mm?2 Almelec cable (Code 601011} M | 15244
114 | 5 & F LV Alignment support {Code 603001) u 22
115 | $ & F LY Anchoring clamp [Code 603004) U 16
116 | § & F Set of four Line taps (D1 D76) (Code 3504033) U 1
117 | § & F Stringing 4x25 mm? twisted cable (Code 601011) LM | 976,5
118 | § & F Type € earth plug {Code 603007) U 4
Sub-Total 100
200 CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINUM TWISTED CABLE
201 | Studies and Pegging (Code 10000} LM 1000
202 | Excavation of works [Code 100001} M3 9,25
203 | § & F LY Alignment support [Code 603001} U 14
204 | S & F LV Anchoring clamp [Code 603004) U 12
205 | 5§ & F Set of four Line taps (D1 D74) {Code 3504035) U 2
206 | 5 & F Single $m wooden poles class C {Code 603008) U 14
207 | 5 & F Twin $m wooden pales class € (Code 603009) 9] [
208 | § & F Number plate + Numbering (Code 6Q1006) U 20
209 | § & F Stringing 4x25 mm? twisted cable [Code 5§01011) LM 1050
210 |5 & F Type C earth plug {Code $03007) U 5
Sub-Total 200
300 CONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A H61-25KVA 17,32KV/B2-SINGLE
PHASE TRANSFORMER
301 | 5 & FHé1-25KVA/17.32KV Tronsformer (Ref 22 001 050048} U 1
302 | § & F Twin 12m wooden poles class E U 1
.303 | 5 & | Chain of three Insulators discharger (Ref 23 001 060 115) U 1
304|58&F Type 2BH earth plug (Ref 22 001 05004%9) U !
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305 | 5 & F 27KV Surge arrestor (Ref 21005010007)
306} S & F Fuse cutout {Ref 22 001 050038
307 | § & F Earth plug for masse
308 | Full equipment of single phase statien (Ref 22 001 050002) Set
'Sub-Toluf 300
400 |. SUNDRY EXPENSES
401 | Connection to ENEQ Network {Ref 22 001 050022) U
402 Removal of Existing LV poles and Install of Existing LV cable on the LS
new 11m poles
‘-40.3 Claaring and pruning [Code 801002 Km
) 404I rTranspon and handling material (Code 2003) LS
405 | Transport wooden poles [Code 2004} LS
406 | § & F Testing point {cemplete ENEO subseription and connection set u
with a single phase meter) (Ref 22 Q09 650001}
" 407 Transport of werkers (Code 2005) Day
Sub-Total 400
500 ENVIRONEMENTAL IMPACT NOTICE
501 Prod-t.Jdion and validation of Environmental impact notice LS
Sub-Total 500
TOTAL WITHOUT TAXES
- | VAT (19.25%)
AlR (2.2%)
’ TOTAL WITH TAXES
., | NET PAYMENT

. 'STOP THE PRESENT BILL OF QUANTITIES AT THE AMOUNT OF ...ocoenmrnisminssenanencnses FRANCS CFA{ALL TAXES
© “INCLUSIVES) -

r
[

.
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Document No. 8
Schedule of sub-detail of prices
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DESIGNATION :Studies and site installation
o . Total . Duration
No Daily out put quantity Unit of activily
- ' No Daily Days
' \C_ﬂcgllegory wage break up Amount
¢ ..‘9-‘ .r
& o
- A
- <
1 . . E '.
. ; v
2. [rotALA
: . Days
g Type. No Daily rate | 1 up Amount
z
9
- )
: £ L
1. ""'.J: -
. -
tu
=
=
z" D
O | TOTALB
a. Type Unit Unit cost Quantity | Amount
3 -
C 2
L < * -
A 3
. [TY; Y
. o
‘ ﬂ *
’ , =
=]
Z
<
- )
g
o
Ll
<
s '|TOTALC
D - | DIRECT TOTAL COST A+B+C
E' . | GENERAL SITE EXPENSES Dx%
. F - | GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
" H RISK + BENEFITS Gx%
B N TOTAL COST (HT) G+H
. ' UNIT COST (HT) P/QTY
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"PLACE - - :Region

coa L AR (Income tax)

ae L ; SUBSCRIBED ON:

. REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie
MINISTERE DE LA DECENTRALISATIO
ET DU DEVELOPPEMENT LOCAL

REPUBLIC OF CAMEROON
Peace = Work — Fatherland
MINISTRY OF DECENTRALIZATION AND
LOCAL DEVELOPMENT

DEPARTEMENT DE NGOKETUNJIA MGOKETUNJIA DIVISION
ARRONDISSEMENT DE NDOP NDOP SUB DIVISION
' COMMUNE DE NDOP NDOP COUNCIL
" COMMISSION INTERNE DE NDOP COUNCIL INTERNAL
PASSATION DES MARCHE TENDERS’ BAORD
"“ JOBBING ORDER No 10/ NC/NCITB/2020 OF ........2020

Awarded after OPEN NATIONAL INVITATION TO TENDER N° 03/ONIT /NC/NCITB/2020 OF

¢ 8% JANUARY 2020 FOR THE EXTENSION OF ELECTRICITY IN MBASHIE, NJONO QUARTERS AND

THE RURAL ELECTRIFICATION OF BAMBALANG WATER PUMPING AND ITS NEIGHBORHOOD IN
.. : NDOP IN NGOKETUNJIA DIVISION OF THE NORTH WEST REGION

Project Owner [Indicate name and full address]

HOLDER : [indicate name and full address of holder]
‘P.QO. Box_ , Tel: Fax:
Business Registry No. at

. Taxpayer’s-Ne.

SUBJECT ' : Execution of works;

Lof¥ No : Network

- EXECUTION DEADLINE : { } months

AMOUNT IN CFA F:

IAT
EVAT
YAT

Net to be paid

’ FI‘NANCI_N'_G : [indicate the source of financing]

BUDGET HEAD : [to be completed]

g

SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

LSRR The Government of the Republic of Cameroon, represented by, hereinafter
S A referred to the “Contracting Authority"

On the one hand,

And
_ (enterprise)
P.C. Box Tel: Fax;
v Business Registry No.
KA Taxpayer's No.
L - Represented by M , its General Manager, hereinafter referred to as the
PO "Contractor”

On the other hand,

Agree on the following:

Summary

Partl:  Special Administrative Conditions {SAC)

. 0 - Part ll: Special Technical Conditions {STC)

Part [l Schedule of Unit Prices (SUP)

Part |V: Detalils or Estimates

. . 78
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T RS Pgéé . 'and last of Contract No, C or JO/CA/TB/0000
I . -~ Awarded after invitation to tender [specify references of invitation to tender]
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.~ <, % For thelexecution of works
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Pl _. : - AIR (1.1 or 1.65 %)
.+ e Net to be paid
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Document No. 10:
Forms and models to be used by bidders
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A . v+ Annex No. 1: Model tender

" «Annex No. 2: Model bid bond

' aj‘n‘\l""c;ael No..3:" Model final bond
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N Model No, 5: Model retention fund
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: ’ 0 Annex No.7: Attestation of site visit
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. n‘ ¥ r““ \ 4:
4 - = * '
Lot e T '
K T
' ;l . N e ‘,h
£ .
i ' 1 5
r - k] ;‘ 1 r -
L - .
. . PO IR '
MR )
i
. P
' \ u
1 : -
Y r . . _
A Fou ,
1 QR - . -
b , o

81



Annex No. 1: Model tender

I, the undersigned [indicate the nome and capacily of signatory]
Representing the company or enterprise or group with head office at

reglstered in the trade register of under the number No,

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum
(addenda): the invitation to tender [recall the subject of the invitation to tender]
e After having personally taken account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;
® Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
cul:cordqnce with the structure featuring in the Tender File.
¢ Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the tender

for lot No. at [in figures and words] CFA francs exclusive of VAT and at

CFA francs Inclusive of all Taxes. [In figures and words).

¢ | pledge to execute the works within a deadline of ............... maonths.

¢ | pledge to maintain my bid for [indicate duration of validity, in principle 90doys for nalional invilations
{o tender 120 days for international invitations to tender] from the deadline of submission of bids.

¢ Rebates and the modalities of application the said rebates shall be the following {in case of the

possibility of award of several lots).

The Project Owner shall pay the sums due for this confract by crediting account No............ veriareenses Opened

2 T Bank..coorrereerrrenennns «vreesBranch

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done atuaeciiiniinn: F——— on
Signature of.........
in the capacity of.icvvviiininneee.. duly authorised to sign the bids on behalf of.......coovviiiiiiiiinniae
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" Whereas the undermklng

Sae ANNEX No. 2: MODEL BID BOND

J,-‘ _;Adyre§_sed to [indicate the Coniracting Authority and his address] “Contracting Authority”

hereinafter referred to as the “bidder” has submitted his
bid -on for [recall the subject of the invitation fo tender], hereinafter referred to as “the
bid® qn_d to whlch must be attached a bid bond equivalent to [indicafe the amount] CFA francs.

We_ -~ [name and address of the bank], represented by [names of signafories],

_ hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the

maximum sum of findicafe the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Autherity, binding itself, its successors and assignees.

> The condifions of this commitment are as follows:

1f 1he-5idae“r retires his bid during the validity period provided for in the Tender File;
Or. "7 '

. If the bidder, having been notified of the award of the contract by the Contracting Authority during
- the validity period:

*  Fails or refuses to sign the contract, even though required to do so;

,° 7" s FEails or refuses to furnish the final bond for the contract (final bond) as provided for by the

confract;

We pléedge to pay to the [Contracting Authority] an amount up to the maximum of the sum referred to
above upon reception of the his first written request, without the Contracting Authority having to justify
his request, given, however, that in his request the Contracting Authority shall note that he is due the
amount' he is.claiming because one or the other or both of the above condition(s) has (have} been
fulfilled arid he shall specify which condition(s) took effect.

This bond' shall enter into force from the date of signature and from the date set by the Contracting
Avthority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the

end of the déadline for the validity of bids. Any request by the Contracting Authority to cause it to
“take effect should reach the bank by registered mail with an acknowledgement of receipt before the

end "of this period of validity.

This. bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.

Cameroorn” courts shall be the only jurisdictions competent to rule on this commitment and its
consequences. ’

- Signed and authenlicated by the bank ot , on

[Bank's signaiure]
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Annex No. 3: Model final bond

Bank:
Reference of the bond: No,

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the

“Project Owner"

Whereas [name and address of Contracfor], hereafter referred to as “the
Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to carry
out [indicate the nature of the works].

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final bond
of an amount equal to [indicate the percentoge between 2 und 5% ] of the amount of the corresponding
portion of the contract, as guarantee of the execution of his full obligaticns in accordance with the
terms of the contract,

Whereas we have agreed to issue the Contractor this guarantee,

We, {name and address of bank]

represented by {name of signafories],

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a maximum
deadline of eight {8) weeks, upon the simple written request declaring that the Contractor has not
satisfied his contractual commitments within the meaning of the contract, without being able to defer
the payment nor raise any contests for whatever reason, any sum up to the sum of

[in figures and words] .

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This .final bond shall enter into force upon signature and notification of the centract. It shall be
released within a deadline of {indicafe the deadline] from the date of the provisional acceptance of
the works,

After this date, the bond shall be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the pericd of validity of
this commitment.

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Sr'gned' and authenticafed by the bank at on

[Signature of the bank]
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e T ANNEX No. 4: Model of start-off advance bond

R P .
s AT ' ?

. P s
B'cmk:'reference, address

We, Ihe unders:gned {(bank, address) hereby declare by the present to guarantee on behalf
Trof L s {the holder] to the benefit of the Project
L Owner [cddress of the Project Owner]
a . (rhe benef:caory)

o . a

The payment, without contest and upon receipt of the first written request by the beneficiary,
_ declaring that [the holder] has not fulfilled his obligations relating to the relmbursement
R " of the start off advance according to the terms of contract No. of relating
AT to -~ - works [indicate the subject of the works, the references of the invifation fo tender
wR : ond the lot, if possible] of the total sum corresponding to to the advance of [twenty (20) %] of the
DA amount ‘inclusive of all taxes of contract No. , payable upon neofification of the
' e cqrrespondlng Administrative Order that is, CFA frc:ncs. '

T v Thus bond shall enter into force and shall take effect upon reception of the respective parts of this
. b udvance into-"the accounts of [the holder] opened in the, benk

LA under Ne. ) .

- A. -
' A B

N Thls bond shall remain in force up fill the reimbursement of the advance in accordance with the SAC.
‘.Howaver, the amount of the bond shall be proportionately reduced on the progressive reimbursement
- of the advance.

.

The;cpplii:'q_ble law and jurisdiction shall be those of the Republic of Cameroon.

P . - P
o - P

st '”;S:'ghe‘d and authenticated by the bank at en

[

. ‘_ L [Sigﬁcfurefof'the bank]
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ANNEX No. 5: Model of performance bond (Retention fund)

Bank:
Reference of the bond: No

Addressed to [Indicate the Project Owner]
[Address of Conlracting Authority]

Hereinafter referred to as "the Project Qwner"

Whereas, nome and address of Supplier] hereinafter referred to “the contractor”, pledged,
in execution of the contract, to carry out the works of [indicate the subject of the works]

Whereas it is stipulated in the contract that the retention fund fixed at [percentoge below 10 % to be specified]
of the amount of the contract may be replaced by a jeint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,

We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the
bank",

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project

Owner for a maximum amount of
[in figures and leters] correspanding to [percentage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal to [percentage below 10 % fo be specified] of the total amount of the works featuring in the final
detailed account, without the Project Owner having to prove or give the reasons nor the motive for the amount
of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty {30) days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purpeses of its interpretation and execution, be subject to Cameracn law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at on

[Signcﬂ;re of the bank]
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ANNEX 6: EVALUATION GRID

NeTENDER N°03/ONIT / NC/NCITB/2020 of 8" JANUARY 2020

FOR:THE UPGRADING OF PLAYGROUNDS IN NDOP COUNCIL IN NGOKETUNJIA DIVISION OF

THE NORTH WEST REGION

ADMINISTRATIVE DOCUMENTS.

NO

y DESCRIPTION YES | NO
Al Cerhﬁed Copy of the Business Registration, not more than three months old.
A.2 | Declaration of intention to tender stamped with the tariff in force.

:| Certificate of non-bankruptcy established by the Court of 1st instance or the
A3 | Chamber Commerce, Industry and Trade of the place of residence of the
hidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank
A.4 | approved by the Ministry in charge of Finance or by a foreign bank the first
order not more than three months,
A.5 | Purchase receipt of tender file issued by public treasury
Ab: A bid bond issued by a first rate-bank approved by the Ministry in charge
""" | of Finance in conformity with COBAC conditions
A-7 An attestation of non-exclusion from Public Contracts issued by the Public
’ contract Regulatory Board {ARMP)
g An Attestation signed by the Natlonal Social Insurance Fund stating that the
" -3 A8 | bidder has met all his obligations vis a vis the Fund; the attestation should
.13 . | be less than three months old.
A9 | A'valid Certificate of imposition certified by the chief of tax centre
;| Business License (photocopy certified by the chief of tax centre, not more
A0
) than three months).
AT Certified Copy of a valid taxpayers card, delivered by the chief of tax
’ centre
. | A Clearance Certificate signed by the chief of tax centre stating that the
A.12 |'bidder has met all the statutory declarations in issues of taxes in the current
financial year; this certificate should be less than three months old.
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A \|

i e ESSENTIAL CRITERIA;-,»,P )1
A fﬁﬁk“gf;’r”'m‘r#,-_i-r’ 4,;!,5

General preseniation of the fender files

. o ~Document spirally bound
i B.1.1 -Table of content page
77 7| B.1.2: | -Colour sheets separation
S K ' - Presentation of documents in the order given in this tender
B.2 - LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs (Single phase MV & LV of ot least 3km)
justified by signed contracts {first and last pages} and minutes of reception or attestation of
B.2.1 | clearances of works executed. (minutes of final reception for up to 2018 projects)

| SR Minimum acceptable: 02 Contracts realized in the domain of rural Electrification over the
[ past 05 years

19 Reference

2nd reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
- e . | B3 01 works supervisor (at least ENGINEER or equivalent cerlificate)
. Iy ) ‘ Qualification of the works supervisor: Electrical or Rural engineer (BAC +3)

Professional experlence of the project engineer 2 05 years (signed CV)

» A certified copy of the fechnical diploma,
» Certified copy of ID card

> An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate,

B.3.2 01 Site foreman(Electrical Engineering Senior Technician)

Qualification of the Site foreman: {Senior Technician certificate in Electrical Engineering (BAC
+2 or equivalen! certificate)
Professional experience of the Site foreman = 03 years (signed CV)

L : ; » A certified copy of the fechnical diploma,
' . » Certified copy of ID card

» An Attestation of presentation of original of the technical diploma

L » CV signed and dafed by the candidate,
, B.3.3 01 Technician(Electrical Engineering)
' - | Qualification of the Technician: Certificate in Electrical Engineering Technician{BAC F3 or

_ | equivalent certificate)
. ' Professional experience of the Technician = 02 years (signed CV]

» A certified copy of the fechnical diploma,
» Certified copy of ID card

P ;;: . » An Attestation of presentation of original of the technical diploma
o » CV signed and dated by the candidate,
' B.3.4 OTHER PERSONNEL

List of other personel signed by the company I l
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e TECHNICAL PROPOSALS

B.4.2 - Oréanizcﬁonul chart of the project
B.4.3 | Manpower deployment schedule
B.4.5 [ Execution timeframe with a maximum deadline of three {03) months
B.4.7 | Environmental protection measures
" B.4.8 | Acceptable planning
B.4.9 | Genuine Report of Worksite
B.5 LOGISTICS (Equipment put aside for this project)
:B.S.] Ffrobf of ownership or rental of a pick-up or other vans
‘B.5.2 | Proof of ownership or rental of a Yard truck
.B.5.3 | Proof of ownership or rental of a electric drill
B.5.4 | Proof of ownership or rental of an engine saw
".B.5.5 | Electrical kit : GPS device, climbers, spades, dig axes, drill, service cord, set
’ of screws drivers, pegging markers, fork, signalling cones, pliers etc.
.. B.b FINANCIAL CAPACITY
An aftestation of financial capacity {solvency) of the enterprise Issued by a
B.6.1 |.1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 100 %
B.7 Altestation of site visit signed by the company
B 8 Comprehensive report of site visit signed by the company administrator and
) justified by photos
B.9- Special Technical Clauses initialed in all the pages and last page signed and
5 dated
Bio - “Special Administrative Clauvses completed and initialed in all the pages and

jast page signed and dated

b

This evaluation will be done in a purely positive way (yes) or negative (no) with an accoplable minimum from at least 80% of the

-_.essenlit;l criteria laken in account.
. \

the Tender Documents and having satisfied to 100% of the eliminatory criteria and at least 23/27of the essential critarlo,

A

' Eliminatory criterig

1. .- False declaration or folsified documents;

2-
3-
4-
.5'
[

«Absence or Insufficient bid bend;;

-Incompleto financlal file;

-Omission of a unit price in the financial bid;

- score less than 23/27 (85%) of essential crileda;.

Absonce or non-confarmity of a decurnent in the administrative file

Essential criteria

1-' Genaoral presentation of the Tender Files;

2. Finencial capadily;

3-! “Roforences of the compony In similar achlevements;
4. Quality of the perscnnal;

P
8- Tethnical organizallon of the works;

, 6-  Safery measures on the site;

7. Logisties;
B-  Antestation and report of site visit;
9-  Special Technical Clauses initialed in all the poges;

. 11. Main_pualification criteria

essentin] eriterio are subjected to minima whose detall is given in the Special Tender Regulation (RPAO].

. The contract will be owarded to tha bidder who would have preposad the offer with the lowest omount, In cenformity with the regulations of
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_ This evalualion will be done in a purely posilive way [yes) or nsgative (no} with an acceptable minimum from at least 23/27 (85%) of the

essential criterla taken in occount,
The Centract will be awarded to the bidder who would hove propesed the offer with the lowest amount, in conformity with the regulations of
the Tender Documents and having satisflad to 100% of the eliminatary criteria and at least 23/27 (85%) of the essentlal edterla.
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ANNEX 7: MODELE ATTESTATION OF SITE VISIT

* . |-the. undersigned Mr./Mrs./Miss ..o ervenenenns veeesesenfSurname ond Nome of
Director]The Director of ..civiiiiiiiiiniina: . Srerevinens rreeraneanas verans w [Nome of compaony]
confirm that

MM JMISS e crerene everenes R, {Surname and Nome)

quin;aer of the Companyic....oviriereiisireiaissinerrarincans Crereressteimenrntiiaensraans (Nome of

Enferprise), .

hds u.ctuully visited the site which is going to receive the structure relative to tender OPEN
NATIONAL INVITATION TO TENDER N° 03/ONIT /NC/NCITB/2020 OF 8" January 2020 FOR THE
EXTENSION OF ELECTRICITY IN MBASHIE, NJONO QUARTERS AND THE RURAL ELECTRIFICATION OF

.. BAMBALANG WATER PUMPING AND IT3 NEIGHBORHOOD IN NDOP IN NGOKETUNJIA DIVISION
" OF THE NORTH WEST REGION

: ."'.?'The interested person declares:

- To have carried out a thorough study of the site taking into consideration all the constraints

- relative to the execution of the job with respect to norms.

- To establish his unit price schedules taking into account the difficulties of the site relative to the
- . execytion of the works and shall in no condition claim the Delegated Contracting Authorityfor

any increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and issued to

serve-thé purpose it deserves.
Stamp of enterprise

Signature and Names of the Englneer
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ANNEX 8: SITE VISIT REPORT

Name of Project.. vccierecniiecireiiinineees veeresseannns Cierssisasssrinna
Name of Enferprise .ceeveisiiiiiinirricrancaniansaessssiiairnn, reseeieeennes Ceareesanes vemanseens
1. CONTEXT OF THE PROJECT
JiET 0T L2 GEOGRAPHICAL SITUATION
R 3. STATE OF THE SITE
o 4. PHOTOGRAPHS OF THE SITE (access to the site, existing structures of the school, Sign post
of the school, Photos of the Engineer of the enterprise in front of the school building etc.)
[ cessrenes
Name of Enterprise: ....... errrreaeanes

Stamp and signature of enterprise
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Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate

2.1.  The date studies were carried out;
7‘,‘ ' 2.2.  The name of the public or private Project Manager

Y 2.3, References of the contract, if Private Manager carried it out;
2.4, |If maintenance works

1.4.1 Description of the studies;
1.4.2 Aftach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

- 1.5 Rehabilitation or new works
: 1.5.1 Are quantities in the quotations the same as those of the studies?
; 1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
‘:. "‘r}' s 1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the tender file.

- The chairperson of the Tenders Board may, before foking a decision, seek expert advice on the quality
of the studies.
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Document No. 12:

~List of banking establishments and

~ financial bodies authorised to issue
~ bonds for public contracts
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Document No. 13

PLANS
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RURAL ELECTRIFICATION OF BAMBALANG PUMPING STATION AND ITS NEIGHBORHOOD
IN NDOP CENTRAL SUB-DIVISION, NGOKETUNJIA DIVISION, NORTH-WEST REGION

LEGEND
KEY | DESIGNATION

/./]Exisuing Singtc Phasc LV Linc

Proposed Single Phase MV/LV Line
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Earth
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X |Vegetation
= |Motorable Road
Habitations

(=]
1]




fro
m
\%”"ali

EXTENSION OF ELECTRICITY TO NJONO AND MBASHIE QUARTERS IN BAMBALANG VILLAGE
IN NDOP CENTRAL SUB-DIVISION, NGOKETUNJIA DIVISION, NORTH-WEST REGION
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