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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER No14/ONIT/FEICOM/NKUM
COUNCIL/NCITB/2019 OF THE 20/12/2019 THROUGH THE EMERGENCY
PROCEDURE FOR THE CONSTRUCTION OF A MODERN MARKET AT
TAKIJA IN NKUM COUNCIL IN BUI DIVISION OF THE NORTH WEST
REGION

1.Subject of the invitation to tender: Within the framework of the Funding Agreement

Na. /CCF/FEICOM/DG/CAJ/DCCC/2019 between FEICOM and NKUM Council for the execution
of the Public Investment Budget of the 2019  financia year, the Mayor of NKUM  Council, hereby
launches an  Open  National Invitation to  Tender No.......... /ONIT/FEICOM/NKUM

COUNCIL/NCITB/2019 of the 20/12/2019 through the emergency procedure for the construction of a
modern market at Takija in Nkum Council in Bui Division of the North West Region

2.Nature of works:
This construction works take into account the Civil Construction aspects in the North West Region. The

works are described in the framework of the norms and references of construction and rehabilitation of
public buildings, in the general conditions of tendering of works and the estimates of the current job.

The works comprise notably: the construction of a modern market made of}

60 stores (that is 3 blocks of 20 stores each);
2 blocks of open-sheds;

A toilet block;

A guard house;
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+ A meat sales block;

e 01 butchery, water supply facility and a a sanitation system.
» A parking provided and external works

The different tasks will eb as follows,

%

Designation

Studies - site installation
Earthworks

substructure -foundations concrete/masonry works
Super structure

Roofing works

Tilling works

Wood works

Metallic works

Aluminum works

Painting works

Electricial installation
Plumbing sanitary instaliation
External works

oy I =R =] EE RS E= [V BN RV N

3. Execution deadline: The maximum duration of execution provided for by the Delegated Contracting
Authority shall be eight calendar (08) months, as from the date of notification of the contractor by the
control engineer to start work.

4. Lots;

The works are regrouped in one lot.

5. Estimated cost
The estimated cost after preliminary studies stands at Two Hundred and Forty-Three Million Two

Hundred and Sixty-Six Thousand Eight Hundred and Twenty-Two FCFA (243 266 822} all taxes
inclusive.

6. Participation and origin

Participation is opened under the same conditions to all Cameroonian

Companies and business concerns that have proven experience in the field of building construction and civil
engineering in general and who are not in a period of suspension by the authority in charge of public

contracts.

7. Financing
The said works shall be financed jointly as per the convention No. / CCF / FEICOM / DG / CAJ/

DCCC /2019 signed between FEICOM and NKUM  Council assigned to the Mayor NKUM  Council as
Authorising Officer with the budgets of 2019.

8. Bid bond
Each bidder must include in his/her administrative documents, a bid bond that respects the models of this

tender file, issued by a first-rate banking establishment approved by the Ministry in charge of finance, (see
list in document No. 10 of this tender file), of an amount of Four Million Eight Hundred and Sixty Five

Thousand Three Hundred and thirty
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(4 865 330) FCFA, valid for thirty (30) days as from the date of validity of the offers. Bid bonds for
unsuccessful bidders shall be withdrawn not later than fifteen (15) days after the award of the contract and
those of successful bidders shall be retained until the required performance guarantee for good execution is
provided.

9. Consultation of tender file:
The tender file may be consulted during working hours at the NKUM  Council, service of contracts of

infrastructures, tel: 677 49 23 14,

10. Acquisition of tender file:

The tender file may be acquired from the NKUM Council, service of contracts of infrastructures, tel: 677
49 23 14, upon presentation of a non-refundable treasury receipt (payable at the Treasury of the NKUM
Council) of One Hundred and Fifty Thousand (150 000) FCFA. Such a receipt shall identify the payer as
representing the company that wants to participate in the tender.

11. Submission of bids:

Each bid drafted in English or French shall be signed by the bidder or by a duly authorized representative
and presented in seven (07) copies including the original and six (06) copies marked as such. These shall be
submitted in one sealed pack containing three (3) envelopes; (A: Administrative file, B: Technical file, C:
Financial file). The sealed pack shall bear no information on the enterprise, and should reach the NKUM
Council, service for infrastructural Contracts, not later than (See schedule below), and should carry the
inscription:

OPEN NATIONAL INVITATION TO TENDER No14/ONIT/FEICOM/NKUM
COUNCIL/NCITB/2019 OF THE 20/12/2019 THROUGH THE EMERGENCY
PROCEDURE FOR THE CONSTRUCTION OF A MODERN MARKET AT
TAKIJA IN NKUM COUNCIL IN BUI DIVISION OF THE NORTH WEST
REGION

“To be opened only during the bid-opening session”
In case of any ambiguities or differences, only the original shall be considered authentic.

12, Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service or
administrative authorities must imperatively be produced in accordance with the Special Regulations of the
invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice.
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge
of Finance. .

13. Opening of bids:

The opening of the bids in one phase shall be done on 30/01/2020 at 13hrs prompt in the Conference
Hall of the NKUM  Council by the competent tender board. Only bidders may attend or be duly
represented by a person of their choice, who has full knowledge of the file and mandated in that capacity.
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14. Evaluation criteria
The evaluation of bids shall be carried out in three stages:
> 1% Stage: verification of the conformity of each administrative document ;
» 2" Stage : Evaluation technical bids ;
> 3" Stage: Analyses of Financial bids.
The criteria of evaluation shall be as follows:

14.1-Eliminatory criteria

- Absence of a document in the administrative file;

Deadline of execution more than the prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

Omission of a quantified task on the bill of quantities and cost estimates

The presentation of a personnel without a certified copy of the national identity card
Absence of references of execution of similar jobs

Enterprise with an abandoned contract or uncompleted above contractual deadline.
Non satisfaction of at least 2/3 of the criteria on refrences

1

14.2. Main Qualification criteria: The criteria relating to the qualification of candidates could indicatively
be on the following:

» Financial situation

» Experience

o Personnel

e Equipment.

e Methodology/organization of the site

15. Award
The jobbing order shall be awarded to the bidder whose bid is in conformity to the dispositions of the tender
file and on the basis of the lowest bid and technical quality, confer article 33 of the public contracts code.

16. Validity of bids
The bidders shall remain committed to their offers during a period of (ninety) 90 days from the deadline set

for the submission of bids.
17. Complementary information

Complementary technical information may be obtained every day during working hours from the NKUM
Council (service of contracts of infrastructures, Tel: 677 49 23 14.

NKUM , the

The THE MAYOR

Copies:
- ARMP
- Chairpersons of TB
- Notice Boards
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AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N © 14// ONIT / FEICOM / NKUM COUNCIL / NCITB / 2019 DU 20/12/2019 PAR LA PROCEDURE
D'URGENCE POUR LA CONSTRUCTION D'UN MARCHE MODERNE A TAKIJA DANS LA
COMMUNE DE NKUM DANS LE DEPARTEMENT DE BUI REGION DU NORD-'OUEST.

1. Objet de I'Appel d'Offres

Dans le cadre de la convention Neo. /CCF/FEICOM/DG/CAJ/DCCC/2019 entre le FEICOM et la
Commune de NKUM  pour I’exécution du Budget d’Investissement Public 2019, le Maire de la
Commune de NKUM  lance un Appel d’Offres national ouvert pour les travaux de construction d’un
marche moderne a TAKIJA dans la commune de NKUM Department de BUI , Region du Nord-Ouest

2. Consistance des travaux
Ces travaux de construction prennent en compte les aspects De construction civile dans la region

du Nord-Ouest. Les travaux sont définis dans le cadre des normes et références de construction et
réhabilitation des batiments public, dans les conditions generales de commande des travaux et du devis
quantitatif-estimatif du present marché.

Les prestations comprennent les opérations suivantes :

60 boutiques (soit 3 blocs de 20 boutiques chacun);

2 blocs des hangars;

Un bloc de toilette;

Un block de securité;

Un bloc pour la vente de viande ;

01 boucherie avec I’installation d'approvisionnement en eau otable et un systéme d'assainissement.
Un parking et des travaux de VRD.
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N° Designation

1 | Etude - installation du chantier
2 Terrassement
3 Substructure -foundations BA/masonnerie
4 | Super structure
5 | Travaux de toiture
6 Travaux de carrelage
7 | Travaux de bois
8 |Travaux métalliques
9 | Travaux aluminium
10 | Travaux de peinture
11 |Installation electriques
12 |Installation de Plomberie et sanitaire
13 [VRD

3. Délais d’exécution

Le délai global d’exécution des travaux est de neuf (09) mois calendaires par lot. Ce délai comprend
les périodes des pluies, toutes les intempéries et sujétions diverses et court & compter de la date de
notification de I’ordre de service de commencer les travaux.

4. Allotissement
Les travaux sont regroupés dans un unique lot.

5. Coilt prévisionnel
Le coiit prévisionnel de ’opération a I’issue des études préalables est de vente Deux Cent Quarante

Trois Million Deux Cent Soixante Six Mille Huit Cent Vingt Deux (243 266 822) francs CFA TTC.
6. Participation et origine

La participation est ouverte 4 I'égalité de conditions & toutes les sociétés et entreprises de droits
camerounais ayant une expeérience avérée dans le domaine des batiments et du génie civil en général et non-
pas exclue par MINMAP.

7. Financement
Les travaux, objet du présent appel d’offres sont financés conjointement par les Budgets de FEICOM

est la Commune de NKUM au titre de [’exercice 2019  assigné au Maire de la commune de NKUM, dans
la convention No. /CCF/FEICOM/DG/CAJ/DCCC/2019

3. Cautionnement provisoire

Les offres devront étre accompagnées d'un cautionnement provisoire (garantie bancaire de
soumnission) €tabli, selon le modele indiqué dans le dossier d'Appel d'Offres, par un établissement bancaire
agrée par le Ministére des Finances (voir liste dans le document n © 10 du présent dossier d'appel d’offres) et
d'un montant de Quatre Million Huit Cent Soixante Cinq Mille Trois Cente Trente (4 865 330) FCFA.
Le cautionnement provisoire sera libéré d'office au plus tard trente (30) jours apres ['expiration de la validité
des offres pour les soumissionnaires n'ayant pas été retenus. Dans le cas ol le soumissionnaire est
attributaire de la lettre commande, le cautionnement provisoire sera libéré aprés constitution du
cautionnement définitif,

9. Consultation du Dossier d'Appel d'Offres

Le dossier d'appel d'offres peut étre consult¢ aux heures ouvrables auprés de la Commune de
NKUM, Service des Marchés des Infrastructures, tel : 677 49 23 14).

10.  Acquisition du Dossier d'Appel d'Offres
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Le dossier d'appel d'offres peut étre obtenu aux heures ouvrables auprés de la Commune de NKUM
, Service des Marchés des Infrastructures, tel: 677 49 23 14 sur présentation d'une quittance de versement
d'une somme non remboursable de 150 000 (Cent cinquant mille) francs CFA au Trésor Public (Trésorerie
de la Commune de NKUM ). Cette quittance devra identifier' le payeur comme représentant I’entreprise
désireuse de participer & I’ Appel d’Offres.
11.  Remise des offres:

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont ’original et six (06)
copies marqués comme tels, devra parvenir au Service des marchés des infrastructures, au plus tard (voire
I’emploi si aprés), et devra porter la mention :

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N ° 14/ ONIT / FEICOM / NKUM COUNCIL / NCITB / 2019 DU 20/12/2019 PAR LA PROCEDURE
D'URGENCE POUR LA CONSTRUCTION D'UN MARCHE MODERNE A TAKIJA DANS LA
COMMUNE DE NKUM DANS LE DEPARTEMENT DE BUI REGION DU NORD-'OUEST.

« A n’ouvrir qu’en séance de dépouillement »
Les oftres parvenues aprés les dates et heure limites de dépot des offres ne seront pas regues.

12. Recevabilité des offres

Les offres ne respectant pas le mode de séparation de I’offre financiére des offres administratives et
techniques seront irrecevables.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de
premier ordre agréée par le Ministére chargé des Finances, valable pendant 30 jours au-dela du délai de
validité des offres.

Sous peine de rejet, les autres pi¢ces administratives requises devront étre impérativement
produites en originaux ou en copies certifiées conformes par le service émetteur ou une autorité
administrative, datant de moins de trois (03) mois et valide le jour de I’ouverture des plis.

[3.  Ouverture des plis

L'ouverture des offres aura lieu en un temps le 30/01/2020 & 13 heures précises dans la salle de
Conférence de la Commune de NKUM  par la Commission de Passation des marchés Compétente en
présence des soumissionnaires

Seuls les soumissionnaires peuvent assister 4 cette séance d'ouverture ou s'y faire représenter par une
personne de leur choix ayant une parfaite connaissance du dossier et mandater a cet effet.

14.  Critéres d’évaluation

L’évaluation des offres se fera en trois (03) étapes :
> 1% étape : Vérification de la conformité du dossier administratif de chaque soumissionnaire ;
> 2% gtape : Evaluation des offres techniques ;
> 3% gtape : Analyse des offres financiéres,

Les critéres d’évaluation des offres sont les suivants :
14.1-Critéres éliminatoires

- Absence ou non-conformité d’une piéce administrative ;
- Délai d’exécution supérieur A celui prescrit (supérieur a trois mois) ;
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- Fausses déclarations ou piéces falsifiées;

- Absence ou insuffisance de la caution provisoire de soumission;

- Omission d’un prix quantifié dans le devis

- Présentation d’un personnel sans son copie de carte d’identité national

- Entreprise avec abandonee un chantier ou avec un chantier incomplet au dele de delai contractuelle.

- Non satisfaction d’au moins 2/3 des criteres d’exeperiences requis.

14.2  Critéres essentiels
L’évaluation sera faite sur la base des critéres techniques prédéfinis pour une note globale de 100 points.

Ces critéres ont été groupés par rubriques ainsi qu’il suit :
o Capacité financiére ;
s Références de I’entreprise;
¢ Qualité du personnel postulé;
» Moyens logistiquesfequipment ;
e Méthodologie/Organisation des travaux ;
15.  Attribution

La lettre commande sera attribuera au soumissionnaire dont I’offre est conforme pour I’essentiel
aux dispositions du Dossier d’Appel d’Offres, et qui a présenté I'offre évaluée la moins-disant et
techniquement qualifiée, conformément a I"article 33 du Code des lettre commandes Publics.

16. Durée de validité des offres

Les soumissionnaires restent engagées par leurs offres pendant une période de quatre -vingt -dix (90)
jours, & compter de la date limite fixée pour la remise des offres.

17. Renseignements complémentaires
Les renseignements complémentaires peuvent étre obtenus tous les jours aux heures ouvrables auprés de la
Commune de NKUM , Service des Marchés des Infrastructures, Tel: 677 49 23 14

NKUM , le
- Le Maire
- Commune de NKUM
Copies :
- ARMP ;
- Présidents CPM ;
- Affichage.
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Note on the General Regulations of the Invitation to Tender

The aim of document No. 3 is to provide bidders with the information they may need to prepare their bids in
conformity with the conditions laid down by the rules and regulations in force.

It also gives information regarding the submission of bids, the opening of bids, and the evaluation of bids
and the award of the contract.

This document contains standard articles that are not to be modified.
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GENERAL RULES OF THE INVITATION TO TENDER

A. General
Article 1: Scope of the tender

1.1 The the Mayorof the NKUM  Council hereinafter referred to as the Contracting Authority, hereby
launches an invitation to tender for the construction of the works described in the Tender File. The
name and identification number which formed the subject of the invitation to tender feature in the
Special Regulations of the invitation to tender. Hereafter reference is made to it under the term “works™.

1.2 The bidder retained or the successful bidder must complete the works within the time- limit indicated in
the Special Regulations and which time-limit runs from the date of notification of the Administrative

Order.

1.2 In this Tender File, the terms “Contracting Authority” and Delegated Contracting Authority” are
interchangeable and the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authorityrequires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of thiscontract. By virtue of this principle, the Contracting Authority:

a) Defines, within the context of this clause, the following expressions in the following manner:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any gifts in view of influencing
the action of a public official during the award or execution of thiscontract;

i) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award
or execution of thiscontract;

iii) “collusive practices” mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of offers at levels not
corresponding with those which will result from the forces of competition;

iv) And “coercive practices” mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a contract.

b) Will reject any award proposal if he determines that the proposed successful bidder is directly or through

the intermediary of an agent, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this contract.
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Article 4: Candidates allowed to Compete:

(a) A bidder (including all members of a group of enterprises and all sub-confractors to the bidder) must not
be in a situation of conflict of interest.
A bidder shall be judged to be in a situation of conflict of interest if he:

i) is associated or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other documents used
within the scope of Contracts awarded for this invitation to tender; or

if) Presents more than one offer within the context of invitation to tender, except authorised variants
according to article 18, where need be; meanwhile, this does not prevent the participation of sub-contractors
in more than one offer.

(c) The bidder must not have been excluded from bidding for public Contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i)
Legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the
direct supervisory authority of the Delegated Contracting Authority, Delegated Contracting Authorityor
his/her immediate collaborators. .

Article 5: Building materials, materials, supplies equipment and authorised services
5.1: Building materials, the contractor’s materials, supplies, equipment and services forming the subject of
this contract must originate from countries meeting the criteria of origin defined in the Special Regulations

of the invitation to tender and all expenditure done within the context of thiscontract shall be limited to the
said building materials, materials, supplies, equipment and services.

5.2: Within the meaning of this 5.1 above, the term “originate™ shall designate the place where the goods
are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their offer, bidders must:
(a)submit a power of attorney making the signatory of the offer bound by the offer; and

(b) Update the information included in their request for pre-qualification which may have changed (or
provide thisinformation, in case of open invitation to tender).

Where necessary, bidders should update the information relating to the following points:

(i) Access to a credit line or availability of other sources of funding; considering the scope of the services,
the production of recent balance sheets and turnovers may be required;

(ii) Orders acquired and Contracts awarded;

(iii) Pending litigations; and

(iv) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:

NKUM  COUNCIL Page 16 of 155



-

Construction of a modern market Takija in NKUM Council Tender Document

(a)The offer must include all the information listed in article 6(1) above;

(b) The offer and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified and justified with the production of a joint
venture agreement in due form,;

(d) The member of the group designated as the representative will represent all the undertakings Vis a Vis

the Contracting Authority with regard to the execution of the Contract.

(e) In case of joint-contracting, the co-contractors shall share the sums which are paid by the Delegated
Contracting Authorityinto a single account; on the other hand, each undertaking is paid in its own
account by the Contracting Authoritywhere it is several co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they conform to the
technical specifications and delivery time-limits set in the Special Regulations of the invitation to tender.

6.4 National bidders and groups of national bidders requesting to benefit from the margin of preference
whose percentage is set at ten percent (10%) must furnish all the necessary information to prove that they
satisfy the eligibility criteria set in article 32 of the General Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the works site and its environs and obtain by himself and under
his/her own responsibility, all the information which may be necessary for the preparation of the offer and
the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Delegated Contracting Authority shall authorise the bidder and his/her employees or agents to enter
the premises and the land for the said visit but only on the express condition that the bidder, his/her
employees and agents free the Delegated Contracting Authority, his/her employees and agents of any
responsibility that may ensue and indemnify them if necessary and that they shall remain responsible for any
deadly or corporal accident, loss of material damages, costs and fees incurred from this visit.

7.3 The Delegated Contracting Authority may organise a visit of the site of the works during the preparatory
meeting to establishing the offers mentioned in article 19 of the General Regulations of the invitation to
tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender file describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the invitation to tender, it includes the following
documents:

The tender notice;

The General Regulations of the invitation to tender;
The Special Regulations of the invitation to tender;
The Special Administrative Conditions;

The Special Technical Conditions;

oo o
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The price schedule;
The bill of quantities and estimates;
The sub details of prices;
The execution schedule;
Charts and other elements of the technical file;
Model of forms presenting the equipment, personnel and references;
Model tender letter;
. Model bid bond;
Model final bond;
Model of bond of start-off advance; .
Model of bank guarantee in replacement of the retention fund;
Model contract;
Form relating to preliminary studies;
List of banking establishments and financial bodies approved by the Ministry in charge of finance
authorised to issue bonds.

P TaBOoRg U FTISSE DS

8.2 The bidder must examine all the rules, forms, conditions and specifications contained in the Tender File.
It is up to him to furnish all the information requested and prepare an offer in conformity with all aspects of
the said file. Any inadequacy may lead to a rejection of his/her offer.

Article 9: Clarifications on the Tender File

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Delegated
Contracting Authorityin writing or by electronic mail (fax or e-mail) at the Delegated Contracting
Authority’s address indicated in the Special Regulations of the invitation to tender. The Delegated
Contracting Authorityreplies in writing to any request for clarification received at least fourteen (14) days
prior to the deadline for the submission of offers.

A copy of the Delegated Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought a Tender File.

9.2 Between the publication of the tender notice and the opening of bids, any bidder who feels aggrieved in
the public Contracts award procedure may lodge a complaint to the Delegated Contracting Authority.

0.3 The complaint must be addressed to the Delegated Contracting Authority or Delegated Contracting
Authority with copies to the body in charge of the regulation of public Contracts and the chairperson of the
Tenders Board.

It must reach the Delegated Contracting Authority or Delegated Contracting Authority not later than
fourteen (14) days before the opening of bids.

9.4 The Contracting Authority or Delegated Contracting Authority has five (5) days to react. A copy of the
reaction shall be forwarded to the body in charge of the regulation of public Contracts.

Article 10: Amendment of the Tender File
10.1 The Delegated Contracting Authoritymay at any moment, prior to the deadline for the submission of

offers and for any reason, be it at his/her initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.
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10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known to
all bidders who bought the Tender File. The latter must acknowledge receipt of the addenda in writing to the
Delegated Contracting Authority.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
offers, the Delegated Contracting Authority may postpone as is necessary, the deadline for the submission
of offers, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of offers

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of hissher offer and the
Delegated Contracting Authority shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the invitation to tender procedure.

Article 12: Language of offer

The offer as well as any correspondence and all documents concerning the offer exchanged between the
bidder and the Delegated Contracting Authority shall be written in English or French. Complementary
documents and the forms provided by the bidder may be written in another language on condition that a
precise translation into either English or French of the passages concerning the offer is included; in which
case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the offer

13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:

i) all documents attesting that the bidder:

- has subscribed to all declarations provided for by the laws and regulations;

- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- is not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General Regulations of
the mnvitation to tender;

iii) the written confirmation empowering the signatory of the offer to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of invitation to tender.
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b. Volume 2: Technical offer
b.1 Information on qualifications

The Special Conditions lists the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Conditions of the invitation to tender.

b.2 Methodology

The Special Cenditions of the invitation to tender specifies the constituent elements of the technical offer of
the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of administrative and technical documents relating to the
contract, namely:

1.The Special Administrative Clauses (SAC);

2.The Special Technical Clauses (STC).

c. Volume 3: Financial offer

The Special Conditions specify the elements that will help in justifying the cost of the works, namely:

I. The signed and dated original offer prepared according to the attached model, stamped at the prevailing
rate;

. The duly filled Unit Price Schedule;

. The duly filled detailed estimates;

. The sub-details of prices and/or breakdown of all-in prices;

. The projected schedule of payments, where need.

TR N

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(1) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2. If in accordance with the provisions of the Special Regulations of Invitation to Tender, the bidders
present offers for several lots of the same invitation to tender, they could indicate rebates offered in case of
award of more than one lot.

Article 14: Offer price

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the price
schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on
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any other ground, thirty (30) days prior to the submission of the offers, shall be included in the prices and in
the total amount of the offer presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to a price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
annex 8.

Article 15: Currency of offer and payment

15.1 The amount of the offer shall be entirely made in the national currency (CFA franc). The amount of the
offer, unit prices of the price schedule and the prices of the bill of quantities and estimates are completely
made in the CFA francs.

Article 16: Validity of offers

16.1 Offers must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Delegated Contracting Authority, in application of article 22 of the
Special Regulations. An offer valid for a shorter period shall be rejected by the Delegated Contracting
Authorityor Delegated Contracting Authority as not being in conformity.

16.2 Under exceptional circumstances, the Delegated Contracting Authority may seek the approval of
bidders to extend the validity time-limit. The request and the responses that will be given shall be
written or by fax. The validity of the bid bond provided for in article 17 of the General Regulations shall
equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his/her
offer without losing his/her bid bond. A bidder who consents to an extension shall not be asked to
modify his/her offer nor shall he be authorised to do so.

16.3 Where the contract does not include a price reviston clause and that the period of validity of offers is
extended for more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the formula featuring in the request for extension that the Delegated Contracting
Authorityaddressed to bidders. The updating period shall run from the date of notification of the contract
or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his/her offer.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Delegated Contracting Authority. The bid bond will remain valid
for thirty (30) days beyond the original date set for the validity of offers or any other validity time-
[imit requested by the Delegated Contracting Authorityand accepted by the bidder, in accordance with
the provisions of article 16 (2) of the General Regulations.
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17.3 Any offer without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
offer and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:
a) if the bidder withdraws his/her offer during the period of validity;
b) if the retained bidder:
i) fails in his/her obligation to register the contract in application of article 37 of the General

Regulations;
if) fails in his/her obligation to furnish the required final bond in application of article 38 of the

General Regulations.
Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed
by the bidder within the specified deadlines. Offers that propose deadlines beyond those specified shall
be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Delegated Contracting Authorityas described in the Tender File and
furnish in addition all the information which the Delegated Contracting Authority needs for a complete
evaluation of the proposed variant, including the plans, calculations, technical specifications, sub-details
of prices and proposed construction methods and all other useful information. If necessary, the Delegated
Contracting Authoritywill examine only the technical variants of the bidder whose offer conforming with
the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised, to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated according to their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of offers

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at thisstage.

19.3 As much as possible, the bidder is requested to submit any question in writing or by telex in a way as to
reach the Delegated Contracting Authorityat least one week before the meeting. The Delegated
Contracting Authoritymay not reply to questions received late, In thiscase, the questions and answers
shall be transmitted according to the methods set in article 19(4) below.
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19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Delegated Contracting Authorityby publishing an addendum in accordance with the provisions of
article 10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of offers shall not be
a reason for disqualification.

Article 20: Form and signature of offer

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY™. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the offer must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of
the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All
the pages of the offer containing alterations or changes must be initialled by the signatory (ies) of the
offer.

20.3 The offer shall bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the offer.

D. SUBMISSION OF OFFERS
Article 21: Sealing and marking of offers

21.1 The bidder shall seal the original and each copy of the offer in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL” and “COPY™, as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

2].2 The external and internal envelopes:

a) Shall be addressed to the Delegated Contracting Authority at the address indicated in the Special
Regulations;

b) Shall bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY ON THE DAY AND AT THE TIME FIXED FOR THE
OPENING OF BIDS” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable

the Delegated Contracting Authority return the sealed offer if it is late in accordance with article 23 of
the General Regulations and to meet the provisions of article 24 of the General Regulations.
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21.4 Ifthe external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Delegated Contracting Authorityshall not be responsible if the offer is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of offers

22.1 The offers must be received by the Delegated Contracting Authorityat the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Delegated Contracting Authoritymay, at his/her discretion, postpone the deadline set for the
submission of the offers by publishing an addendum in accordance with the provisions of article 10 of
the General Regulations. In thiscase, all the rights and obligations of the Delegated Contracting
Authorityand bidders previously governed by the initial date will henceforth be governed by the new
date.

Article 23: Late offers

Any offer received by the Delegated Contracting Authority beyond the deadline for the submission of
offers in accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of offers

24.1 A bidder may modify or withdraw histher offer after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Delegated Contracting Authorityprior
to the end of the time-limit prescribed for the submission of the offers. The said notification must be
signed by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement offer must be attached to the written notification. As the
case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT
OFFER” or “MODIFICATION™.

24.2 The notification of modification or withdrawal should be prepared, sealed, marked and forwarded in
accordance with the provisions of article 21 of the General Regulations. The withdrawal may equally be
notified by telex but should in thiscase be confirmed by a duly signed written notification whose date,
post mark being authentic, shall not be posterior to the time-limit set for the submission of offers.

24.3 Offers being requested to be withdrawn in application of article 24(1) shall be returned unopened.

24.4 No offer may be withdrawn during the interval between the submission of offers and the expiry of the
validity of offers specified by the model tender. The withdrawal of an offer by a bidder during
thisinterval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and cvaluation of offers

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in a single phase and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.
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25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding offer shall be returned to the bidder
unopened. Withdrawal shail be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request thiswithdrawal and if thisnotification is read to the hearing of
everyone, Then the envelopes marked “Replacement offer” are opened and announced to the hearing of
everyone and the new corresponding offer substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the offer shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding offer. The modification of the offer shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only offers which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated. :

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates and any variant, where
necessary, the existence of a guarantee of the offer if it is required and any other details which the
Delegated Contracting Authority deems useful to be mentioned. Only rebates and variants of offers
announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Offers (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public Contracts,
the Delegated Contracting Authorityor Delegated Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board. '

The Independent Observer attaches to his/her report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential character of the procedure
26.1No information relating to the examination, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given

neither to bidders nor to any person concerned with the said procedure before the announcement of the
award.
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26.2 Any attempt by a bidder to influence the Evaluation sub-committee of bids or the Delegated
Contracting Authorityin his/her award decision may cause the rejection of his/her offer.

26.3 Notwithstanding the provisions of paragraph 26.2, between the opening of bids and the award of the
contract, if a bidder wishes to enter into contact with the Delegated Contracting Authority with reasons
having to do with his/her offer may do so in writing.

Article 27: Clarifications on the offers and contact with the Delegated Contracting Authority

27.1 To ease the examination, evaluation and comparison of offers, the chairperson of the Tenders Board
may, if he desires, request any bidder to give clarifications on his/her offer. This request for clarification
and the response given are formulated in writing but no change on the amount or content of the offer is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the provisions of
article 29 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their offers, between the opening of
envelopes and the award of the contract.

Article 28: Determination of Conformity of offers

28.1 The Evaluation sub-committee shall carry out a detailed examination of offers to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the offers are in proper order.

28.2 The Evaluation sub-committee shall determine if the offer is essentially in conformity with the
conditions fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits and is not in conformity with the Tender File, the rights of the
Delegated Contracting Authorityor the obligations of the bidder in relation to the contract; or

iii) whose correction would unjustly affect the competitiveness of the other bidders who
presented offers that essentially conformed with the Tender File.

28.4 If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and
shall not eventually be rendered in conformity.

28.5 The Delegated Contracting Authorityreserves the right to accept or reject any meodification, divergence

or reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of offers.

Article 29: Qualification of the bidder
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The Evaluation sub-committee shall ensure that the successful bidder because having an offer
substantially in conformity with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify offers considered essentially in conformity with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount in [etters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs

(2) and (b) above.

30.2 The amount featuring in the offer shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the [owest bid refuses the correction thus carried out, his/her offer shall be
rejected and the bid bond may be seized.

Article 31: Evaluation of financial offers

32.1 Only offers considered as being in conformity, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the offers, the Evaluation Sub-committee shall determine for each offer the evaluated
amount of the offer by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.
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€)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)1f need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if thisinvitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Delegated Contracting Authorityin the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
petiod of execution of the contract shall not be considered during the evaluation of offers.

The Delegated Contracting Authorityreserves the right to accept or reject any modification, difference or
reservation. The modifications, differences, variants or other factors which exceed the requirements of
the tender file are not taken into account during the evaluation of offers.

32.4 If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Delegated Contracting Authority, the Evaluation sub-committee may, from the
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed
calendar. In the case where the justifications presented by the bidder are not satisfactory to it, the
Delegated Contracting Authority may reject the offer.

Article 32: Preference granted national bidders

If this provision is mentioned in the Special Regulations, national contractors may benefit from a
margin of national preference during the evaluation of offers as provided for in the Public Contracts
Code.

F. Award of the contract
Article 33: Award

34.1 The Delegated or Contracting Authority shall award the contract to the bidder whose offer was judged
essentially in conformity with the Tender File and who has the required technical and financial
capacities to execute the contract satisfactorily and whose offer was evaluated as the lowest realistic
by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest offer shall be determined by evaluating thiscontract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one
lot, as well as their financial situation at the time of award.

Article 34: The right by the Delegated Contracting Authority to declare an invitation to tender
unsuccessful or cancel a procedure

The Delegated or Contracting Authority reserves the right to cancel a procedure of invitation to tender after

the authorisation of the Delegated Contracting Authority where the offers have been opened or to declare an

invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims being

entertained.

Article 35: Notification of the award of the contract
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Before the expiry of the validity of the offers set in the Special Regulations, the Delegated Contracting
Authority shall notify the successful bidder by telecopy confirmed by registered mail or by any other means
that his/her offer was retained. This letter will indicate the amount the Delegated Contracting Authoritywill
pay the contractor to execute the works and the execution time- limit.

Article 36: Publication of results of award and petitions

37.1 The Delegated Contracting Authorityshall communicate to any bidder or administration concerned,
upon request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer’s report as well as the minutes of the award session of the related
contract to which shall be attached the evaluation report of the offers.

37.2 The Delegated Contracting Authorityis bound to communicate the reasons for the rejection of offers of
the bidders concerned who so request.

37.3 After publication of the award results, offers that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public Contracts, the Delegated Contracting Authorityor Delegated
Contracting Authority and the chairperson of the Tenders Board. It must take place within a maximum
deadline of five (5) working days afier the publication of the results.

Article 37: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to
the Tenders Board and the competent Specialised Contracts Control Board, where need be for approval.

38.2 The Delegated Contracting Authorityhas a deadline of seven (7) days to sign the contract from the date
of reception of the draft contract approved by the competent Tenders Board and subscribed by the
successful bidder.

38.3 The contract must be notified to the holder within five (5) days of its date of signature.

Article 38: Final Bond

39.1 Within twenty (20) days of the notification by the Delegated Contracting Authority, the contractor
shall furnish the Delegated Contracting Authoritywith a final bond, in the form stipulated in the
Special Regulations, in accordance with the model provided in the Tender File.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the contract may be replaced by
a guarantee from a banking establishment approved according to the instruments in force with the
Delegated Contracting Authorityas beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or
first rate financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the contract under the terms laid down in the General Administrative Conditions.
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PARTICULAR REGULATIONS OF THE INVITATION TO TENDER

The following provisions are specific to the works forming the subject of this invitation to tender,
supplement or if necessary modify the provisions of the general regulations of the invitation to tender. In
case of difference, the following provisions will prevail over the clauses of the General Regulations.

A) INTRODUCTION
ARTICLE 1: Deftnition of Works N i
: Within the framework of the Funding Agreement No ... ....vvverevereeees _between FEICOM and NKUM
COUNCIL the Mayor of NKUM Council hereby launches an Open National InVItatlon to Tender through
the emergency procedure for the construction of a modern market at Takija in Nkum Council in Bui
Division of the North West Reglon

ARTICLE 2: Execution Deadline
The maximum completion period of the works to the state of provisional reception is Eight (08) months
from the date of notification of the service order to start work

ARTICLE 3: Source of funding
The works which form the subject of thisopen national invitation to tender shall be financed by the
FEICOM 2019  Budget, allocated to THE MAYOR OF NKUM COUNCIL the authorizing officer.

Article 4: Consistency of the bids
The bid shall include a file for:

Envelope A: Administrative documents
It shall consist of the following documents, stapled and arranged in the following order.
1. An undertaking by the bidder (declaration to tender), stamped, dated and signed by the bidder or
group representative in conformity with the model attached.

2. An attestation of non-bankruptey not older that 03 months, issued by the chamber of commerce or
court of competent jurisdiction of the place of residence of the bidder.

3. An attestation of domiciliation: Bank account in the name of the enterprise issued by a bank or
any first-order credit institution approved by thr Minster in charge of finance.

4. Bid security (bank guarantee) of Four Million Eight Hundred and Sixty-Five Thousand Three
Hundred and thirty (4 865 330) FCFA from a bank accredited by MINEFI and recognised by
COBAC (Bank caution).

5. Treasury Receipt showing the payment of the tender fee as stipulated in the tender notice.

6. An attestation of CNPS: current certificate from the National Social Insurance Fund (CNPS)
certifying that the bidder has effectively paid his/her social contributions.

7. Certificate of non exclusion attesting that the bidder is not the subject of a temporary or permanent
exclusion from Public Contracts, not older that three (03) months issued by ARMP.

8. A certificate of tax assessment certifying that the bidder owes no taxes signed by the director or the
head of taxe center.

9. A certified copy of current Business Licence (2019 Patente) turnover up to the amount of the
contract TTC.

10. A certified copy of Tax payer’s card.

11. A certified copy of certificate of incorporation.

12. Attestation of site visit signed by the project beneficiary/user.

13. Group agreement as the case may be.

14. Power of attoney as the case may be signed by a notary.
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15. The Special Administrative Conditions (SAC/CCAP), initialled on each page and signed, dated
and stamped on the last page
16. Plan and attestation of localization, signed by the taxation authorities.

N.B:

Absence of the following documents shall results to out right rejection
v" Receipt for the purchase of tender file

v" Bid bond

- All bids not containing all the documents listed above or not in conformity with the models shall be simply

rejected.

N.B: All documents shall be originals as requested or certified true copies legalised by competent services
or that which issued them and must not be more than three (03) months old.
The documents shall be arranged in the order listed above and separated from each other by colour
separators. Any document with double certification shall not be accepted.

Envelope B: TECHNICAL FILE

It shall contain the documents cited below and placed in the foliowing order:

No DOCUMENT

OPERATION REQUESTED

AUTHENTICATION

Bl | Equipment list

It shall show clearly the means at the disposal of
the enterprise to carry out the job (list of equipment
and tools)

Attach certified copies of
title deeds, receipts, etc.
These equipments and
tools must be present at
the site before and during
each phase

B2 | Personnel list

It shall contain:

@ Works Supervisor: at least a Civil, Engineer
with at least 10 years’ experience duly
registered with the National Order of Cilvil
Engineering

% Foreman: at least a Senior Civil Engineering
technician or HND with atleast Syrs experience
in the domain of Construction.

@ Chief mason

@ Chief Surveyor

& Chief carpenter

@ Chief electrician each being a holder

@ Chief plumber atleast
CAP/PROBATOIRE/BAC

Attach for each person a
CV signed and dated, as
well as a certified copy of
certificate.

(all key personnel must
present a commitment of
availability duly signed
and must present a
certified copy of a valid
national identity card
bearing 03 signatures of
the bearer)

Organisation of
B3 | works/
methodology

In conformity with article 7 below, it shall show
clearly the organisation of the enterprise

( methodology of execution, work schedule, site
installation, supply of materials, eic)

Date, signature and stamp
of bidder at the end of
document

B4 | Sub-contracting

Information on the sub-contractor (equipment,
personnel, references, etc)

Date and signature of
sub-contractor.(only 30%
of the contract may be
sub-contracted)

B5 | Attestation of site

Attestation of visit to the site where the works are

Dated and signed by the
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visit to be carried out. Authorising Officer
A site visit report signed by the Authorising
Officer.( see attached format)

Amount of works, copies
of (1* and last pages) and
minutes of final reception

List of similar jobs executed in the last three (03) for all giant works

B6 References of the years by the enterprise and or other civil

enterprise. engineering works realised. (see attached format) execut.ed before 2019
and minutes of
provisional reception for
2019 projects.

B7 Financial Attestation of pre-financing delivered by a banking | Date and signature of
capability institution recognised by MINFI/COBAC bank Manager in charge.
) Initialled on every page
pg | Lechnical Provided in tender file. and Signed and stamped
specifications

on the last page

ENVELOPE C: FINANCIAL OFFER

No DOCUMENT OPERATION REQUESTED AUTHENTICATION
Cl Tlle tl‘?":sr Format to be completed and tender | Signature, date and stamp of bidder.
fe tf £~ )' cation amount inserted. A Fiscal stamp of 1000 FCFA.
Unit Price Format to be completed showing .
2 Elaboration detail breakdown of prices. Initials on each page, all pages stamped.
Bill of Quantities " .
C3 | and Cost Format to be completed. tllr;;tllzlsst OI; e:c;lpaie;siizi sggnature on
Estimates page, 2 pag ped.
Price enclosure Format to be completed showing Initials on each page and signature on
C4 . . last page, all pages stamped with
Slip the unit prices. : :
enterprise function stamp.

All these documents are to be arranged in the above order and separated with colour separators other than
white.
Note: Plans supplied with tender file should not be submitted.

Building materials, materials, supplies equipment and authorised services
The taxes and duties on the importation of materials for execution of works shall be in conformity with the
legislation of the Republic of Cameroon.

Article 5 : Main qualification criteria of bidders
The criteria relating to the qualification of candidates could indicatively be on the following:

- General presentation of the tender files;

- References of the company in similar achievements;
- Quality of the personnel requested;

- Attestation and report of site visit;

- Technical organization of the works,

- Equipments put aside for this project,
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- Special Technical Clauses initialed in all the pages and signed, stamped and dated on the last page ;
- Special Administrative Clauses completed and initialed in all the pages and signed, stamped and
dated on the last page ;

- Safety measures on the site.
- Pre-financial capability

Any offer that shall not respect (80%) of the above criteria shall simply be eliminated.
5.2 Bidders shall remain bound by their bids for a period of ninety (90} days from date of opening of the
bids

ARTICLE 6: OBLIGATIONS AND CONDITIONS TO TENDER

6.1  Any bid that does not respect any of the conditions for tendering shall not be received.

6.2  The bidders shall submit seven (07) copies with one (01) original and six (06) copies (indicated on
them as such) of his/her bids drafted in English or French at the Service for infrastructural Contracts
at the NKUM Council against a receipt on or before the at 12:00a.m prompt.
No bid shall be received after this time and date.

6.3 After submission no bids shall be withdrawn, modified or corrected for any reason.

This condition shall apply before and after the submission date.

ARTICLE 7: THE BIDDING DOCUMENTS
7.1  The documents that make up thistender are as follows:
Document N<: 1: Invitation to Tender.
Document N2 2: The General Tender Regulation
Document N& 3: The Special Tender Regulation
Document N 4: The Special Administrative Conditions (SAC/CCAG)
Document N2 5: Specifications Technical Conditions (STC/CCTP)
Document N 6: Form for Unit Prices (PES)
Document N2 7: Form for Bill of Quantities and Cost Estimates (BQCE)
Document N%: 8: Sub Unit Price Detail
Document N2 9: Model of contract
Document N 10: Mode! Forms
o  Annex No. 1: Model tender
ANNEX No. 2: MODEL BID BOND
ANNEX No. 3: MODEL OF PERFORMANCE BOND (RETENTION FUND)
ANNEX No. 4: DECLARATION FORM
ANNEX No. 5: MODEL OF START-OFF ADVANCE BOND
ANNEX No. 6: Model SUB-UNIT PRICE DETAIL
ANNEX No.7: MODEL OF COMMITMENT OF AVAILABILITY
ANNEX No. 8: MODEL REFERENCES OF THE ENTERPRISE
ANNEX No. 9: MODEL EQUIPMENT LIST.
ANNEX No.10: KEY STAFF
e ANNEX No:1! SITE VISIT REPORT
Document N2: 11: List of banking institutions

Document N%: 12: Execution plans.

ARTICLE §: AMENDMENT OF BIDDING DOCUMENTS

8.1  Atany time prior to the deadline for submission of bids, the Council Tenders Board, may modify the
bidding documents for any reasons, whether at its own initiative, at the request of the Contracting
Authorityor in response to a clarification requested by a prospective bidder.
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82  All prospective bidders that have received the bidding documents will be notified of all amendments
in writing or be contacted by telephone to do so and all such modifications will be considered as an
integral part of their bidding documents.

8.3  In order to allow prospective bidders reasonable time in which to take the amendment into account in
preparing their bids, the Council Tenders Board at its discretion, may extend the deadline for the
submission of bids if there were any such amendments.

ARTICLE 9: CALCULATION OF PRICES

9.1  The amount shall be calculated on the bases of variable prices.
The bidder shall fill, in letters and in figures, the unit prices in the price enclosure slip and the unit
prices are to be multiplied by the quantities given in order to obtain the amount of his/her offer for
each item.
9.2  The price enclosure slip must be completed. Any price lacking on this form shall be considered as
follows:
o The corresponding price on the bill of quantities and costs estimates;
e The highest corresponding price furnished by the bidder technically qualified, if it exist in the same
lot,
o The average of all the prices of bidders in the same lot if the bidder is the only qualified one.
9.3  The bidder shall express the prices in the PES and BQCE in francs CFA excluding taxes before
adding the taxes to the BQCE only.
The prices on the PES shall have priority over those of the BQCE and PE. They shall serve as the
bases of calculation of the bidding amount.
The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount
altered if necessary without any complaints from the bidder.

ARTICALE 10: PRESENTATION OF BIDS
a. Signature of bids — Power of Attorney

10.1.A All the signatures and initials needed for the tender and indicated in thisarticle must be
those of the bidder himself or his/her/her representative duly mandated.
10.1.B If the bidder is a group of enterprises, each group member or representative must sign the
bidding documents such that the result shall be a joint offer.
The group shall choose a common representative who shall receive Service Orders and carry out all
transactions in the name of the group.

b. Presentation of bids
The bid shall be presented in seven (07) copies (one (01) original and six (06) copies} marked as
such and put inside three (03) sealed envelopes comprising the following:

All these documents are to be arranged in the above order and separated with colour separators.
Note: Plans supplied with tender file should not be submitted.

¢. SUBMISSION OF OFFERS AND OPENING OF BIDS

Envelopes A, B, and C are to be sealed and each e¢nvelope shall be marked “ADMINISTRATIVE
DOCUMENTS, TECHNICAL OFFER or FINANCIAL OFFER” as the case may be. The three envelopes
shall be placed in a fourth envelope, sealed and shall carry the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER No14/ONIT/FEICOM/NKUM
COUNCIL/NCITB/2019 OF THE 20/12/2019 THROUGH THE EMERGENCY
PROCEDURE FOR THE CONSTRUCTION OF A MODERN MARKET AT
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TAKIJA IN NKUM COUNCIL IN BUI DIVISION OF THE NORTH WEST
REGION

(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION)

All bids shall be deposited at the Service of Contracts of infrastructures at the NKUM  Council
against a receipt according to the schedule in the tender notice. In the case where the envelope shall not be
sealed or without the inscription on it, the administration shall decline all responsibility for misdirection or
premature opening. Any bid opened prematurely shall be rejected and returned to the bidder.

ARTICLE 11: TECHNICAL PROPOSALS
Proposals for different variants can be accepted from the bidder but the bidder has the obligation of costing

the variant in the tender file.

ARTICLE 11: BID BOND

The bidder shall furnish a bid bond (provisional caution) of Four Million Eight Hundred and Sixty Five
Thousand Three Hundred and thirty (4 865 330) FCFA from a banking institution of the first order
accredited by the Ministry in charge of Finance according to the criteria of COBAC.

ARTICLE 11: TENDER
Each bidder shall tender following the conditions laid down in thistender file.

ARTICLE 12: CURRENCY

The unit prices shall be calculated in Francs CFA, and furnish in figures and words without taxes, while the
total amount shall be calculated without taxes and then with taxes according to the BQCE. The currency that
shall be used for payment shall be the FCFA.

ARTICLE 13: PAYMENT MODALITIES
The contractor shall be paid upon presentation of monthly instalments “Décomptes” established from

attachments signed by Project Manager and visa by the Delegated Contracting Authority showing the work
progress, presented by the Contract Engineer and countersigned by the Contract Manager (Authorising
Officer) and the Contractor.

ARTICLE 14: IMPORTATION OF MATERIALS
The taxes and duties on the importation of materials for execution of works shall be in conformity with the

legislation of the Republic of Cameroon.

ARTICLE 15: VERIFICATION OF BIDS
13.1 The administration has a period of one (01) month to examine the bids and make its choice. It shall

eventually rectify, as indicated in article 5.3, the bidding amount without any objection from the bidder.

13.2 At the request of the tender board, the bidder shall furnish in writing, within seven (07) calendar
days, any information necessary for the examination of his/her bid or concerning errors and omissions

noted.
13.3 The tender board reserves the right to convoke the bidder at his/her expenditure for complementary

explanations. Any errors discovered by the tender board shall be rectified as follows:

13.3.1 Where there exist a difference between the amount in figures and the amount in letters, the amount
in letters shall be taken as correct;
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13.3.2 Where there exist a difference between a unit price and the amount obtained by the product of unit
price and the quantity, the unit price shall be taken, except the tender board estimates that it is an error of
decimal point, in which case the amount is taken and the unit price corrected.

13.3.3 The sub-committee for the evaluation of bids, whose president shall be designated by the Delegated
Contracting Authority, shall be constituted during the bid opening session

ARTICLE 16: VALIDITY OF BIDS

The bidder shall be bound by his/her bid for a period of ninety (90) days from the day of submission of bids.
[f at the end of thisperiod the jobbing Order is not notified to the bidder, he can withdraw his/her bid or
accept the extension of duration on the written request of the administration.

ARTICLE 17: OPENING/EVALUATION OF BIDS AND CHOICE OF CONTRACTOR:

The opening of bids shall take place on the date and place prescribed in the tender file. Envelopes received
from prospective bidders shall be opened at once and evaluated in two stages.

1) OPENING OF ENVELOPES (A) (B) and (C) (FIRST STAGE)

e OPENING/EXAMINATION OF ENVELOPE (A):
(Administrative documents) shall be opened in public and the conformity of the documents shall

be verified. The administrative documents must be complete, valid and authentic. The bid bond
must conform to the format submitted. Only bids with documents that meet these requirements shall
have their other envelopes evaluated.

e OPENING/EXAMINATION OF ENVELGPE (B)
(Technical Offer) shall be opened in public to determine whether the file is complete with the
authenticity of documents checked and whether the documents are legalised by the competent
services concerned and placed in the recommended order.

* OPENING/EXAMINATION OF ENVELOPE (C)
(Financial Offer) shall be opened in public but evaluated only for bids that have sailed through the

first two steps.

Bid amounts shall be read out in public as inscribed in the financial offer of the bidder.

NB: Copies of the financial offer shall along side the Administrative and Technical offers, be handed to a
Sub-Technical committee for verification and evaluation of the Technical and Financial Offers.

The bidder shall do everything to facilitate the job of the Sub-Technical committee for Analysis by using
Coloured separators, Title pages and summaries where necessary and presentation of documents according
to the order given in the tender file.

17.1 EVALUATION OF TECHNICAL OFFER
NKUM COUNCIL INTERNAL TENDERS BOARD

TECHNICAL ANALYSIS SUB COMMISION

CONSTRUCTION OF THE CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN
NKUM COUNCIL
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1 |PRESIDENT:
2 |SECRETARY:
3 |FINANCE CONTROL (MEMBER):
4 |PROJECT OWNER:
TENDER NO: tevriviiesceirassersensisnnsinssscsnsssssnsrossisicsnssisreessses OF
CONTRACTORS:
A) )
B)
O
Eliminatory Criteria (See evaluation of administrative files)
. . BIDDERS
Designation Al B |C
a, General presentation of bids EVAL[(J;:;L())N (Yes

al |Presence of all documents

a2 | Properly bind

a3 | Separators in colour apart from white

ad | Order prescribed respected

TOTALa| M /4 /4

b. The company references EVALUATION (Yes
or No)

References of the company in civil construction or similar works for
the past Five years

Atleast 01 Certified copy of similar contracts above 200 million (1" and Jast
bl |page) and PV of provisional reception for projects executed within the last five
yrs (pluri annual projects accepted)

Atleast 01 Certified copy of similar contracts below 200 million and more than
b2 | 150 million (1¥ and last page) and PV of provisional reception within the last
five yrs (pluri annual contracts accepted)

Atleast 01 Certified copy- of similar contracts below 150 million and more than

b3 100million (1% and last page) and PV of provisional reception.
TOTAL b| /3 /3 /3
c. Equipment EVALUATION (Yes
- =qup or No)
cl Proof of ownership or hire of a l[iason vehicle (Pick up 4 x 4 or van)

{Hired or owned)
¢2 | Proof of ownership or hire of a truck of atleast 20 tonnes capacity

¢3 [ Proof of ownership or hire of a front head loader or simmilar equipment

¢4 | Proof of ownership or hire of a buldozer of good condition

¢5 | Proof of ownership or hire of a theodolite
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¢6 | Proof of ownership or hire of an optical level equipment
¢7 | Proof of ownership or hire of a compactor in good condition
¢8 | Prof of ownership of a survey kit
¢9 |Prof of ownership of a carpentry kit
¢10 | Prof of ownership of a masonery kit
TOTA 2| /10 10 | /10
d. Personnel of the Enterprise EVALIIJ::’;L?N (Yes
Works Engineer: Civil Engineer or Bachelor in Civil Engineering
with atleast 10yrs of experience and member of the National order
dl | Certified copy of valid national identity card
d2 | Diploma of work Engineer certified
d3 | CV signed and dated by works Engineer
d4 | Member of the order of civil engineers
d5 | Attestation of availability dully signed by bearer and dated
Site foreman: Senior Civil Engineering technician or HND with
atleast Syrs experience
dé6 | Certified copy of valid national identity card
d7 | Certified copy of certificate of Foreman
d8 | CV signed and dated by site foreman
d9 | Attestation of availability dully signed by bearer and dated
Chief mason: BAC F4, atleast Syrs of experience
d10 | Certified copy of valid national identity card
dl1l | Certified copy of diploma
d12 | Cv signed and dated
d13 | Attestation of availability dully signed by bearer and dated
Chief surveyor; Atleast Probatoir in survey with atleast five years
experience
d14 | Certified copy of valid national identity card
d15 |Certified copy of diploma
dl6 | Cv signed and dated
d17 | Attestation of availability dully signed by bearer and dated
Chief carpenter: Atleast CAP in wood world/joinery atleast three
years
d18 |Certified copy of valid national identity card
d19 ; Certified copy of diploma
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d20 | Cv signed and dated
d21 | Attestation of availability dully signed by bearer and dated
Chief electrician: BAC in electricity/house lighting atleast Syears
d22 | Certified copy of valid national identity card
d23 | Certified copy of diploma
d24 | CV signed and dated
d25 | Attestation of availability dully signed by bearer and dated
Chief Plumber; At least Probatoir in plumbing/sanitation atleast
three years
d26 |Certified copy of valid national identity card
d27 | Certified copy of diploma
d28 | Cv signed and dated
d29 | Attestation of availability dully signed by bearer and dated
TOTALd| /29 29 | /29
¢) Technical Proposals EVAL[‘J)‘:ﬁL())N (Yes
el |Attestation of site visit
g2 | Site visit report with pictures duely signed by presenter
€3 | Detailed technical note and proposals
TOTALe| /3 /3 3
f) The methodology of intervention and execution of work EVAL[;?%{)?N (Yes
f1 | Site organisation in teams or options
Description of the socio - environment measures for site protection
Dispositions prevued for the securisation of personnel and and other
ussers
f4 | Use of local manpower
f5 | CCTP dully initialled and dated on each page and signed on the last page
TOTALf| /5 5 5
g. Planning of execution of works EVALI{)‘:EL?N (Yes
gl |Coherent planning with respect to tasks
g2 | Manpower deployment plan
g3 | Material deployment plan
g4 | Organisational chart of the enterprise
TOTALg| /4 /4 /4
NKUM COUNCIL Page 40 of 155



Construction of a modern market Takija in NKUM Council Tender Document

I. Pre-financing EVALUATION (Yes
or No)
el | Attestation of credibility shall be at least 40% of the bid price TTC
TOTAL f1 1 A
GRAND TOTAL /59 59 | /59

NB: The minimal technical acceptable mark is 80% of the technical mark, i.e. All bids
having less than 80/100 of the technical marks shall be eliminated.

Resolution:

EVALUATION
A B C

v FINANCIAL ANALYSIS

1 | Unit Price Schedule

Bill of Quantities and Cost Estimate

2
3 | Sub Detail of prices
4 |Bidder's Financial Offer

NB) The non-existence or Laxity noticed at the study of prices and Arithmetic errors shall be
corrected by the Technical Sub Committee with respect to the invitation to Tender

FINAL RESOLUTION OF THE EVALUATION COMMISSION (use the corrected
offer)

17.2: Ewaluation of Financial Offer:

Careful study shall be carried out on the details of prices, unit prices, the bill of quantities and cost estimates
presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at
his/her final contract amount. The prices on the PES shall have priority over those of the BQCE and PE.
They shall serve as the bases of calculation of the bidding amount.

The eventual calculation errors shall be corrected by the Sub Committee for Analysis and the amount
altered if necessary without any complaints from the bidder. Any laxity noticed at the study of prices
shall lead to the disqualification of the bid.

17.3: CHOICE OF CONTRACTOR (CRITERIA OF AWARDING CONTRACT):

According to article 33(1) (a) of the Public Contract Code, the contract shall be awarded to the meritorious
and lowest bidder, careful study must be carried out on the details of prices, unit prices, the bill of quantities
and cost estimates presented to make sure the bidder did study the prices and has not made an arithmetic
error to arrive at his/her final contract amount.
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ARTICLE 18: PROCEDURE OF AWARD OF CONTRACT
The results from thistender shall be prepared, awarded and executed according to the rules and procedures
defined by the legislation in force for Public Contracts.

18.1 The winner shall be notified through his/her official address or public media. He shall in five (05)
days fulfil the formalities related to the awards, especially to submit seven (07) copies of the
proposed contract that he/she has completed and signed, to the office of the Delegated Contracting
Authority for final signature.

18.2 In the case where the enterprise does not fulfil these conditions, his/her choice shall simply be
annulled without further notice and the next contender shall be called in for replacement.

Once the Delegated Contracting Authorityhas signed the contract, the contractor shall be notified with

immediate effect. He has three (03) days to contact the Authorising Officer for the beginning of execution of

works following notification of the Service Order to start work by the Project Manager. Failure to respect

the date line shall call for withdrawal and eventual cancellation of contract.

18.3 The present contract can be cancelled outright in the cases provided for by Decree N2.:2004/275 of
24™ September 2004 in the Public Contracts Code.
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Chapter I: General

Article 1: Subject of contract

The subject of the contract must be in consonance with article 1 of the GAC relating to the scope of
application.

The subject of this contract shall be for the construction of NKUM modern market BUI DIVISION BUI
REGION.

Article 2; Contract award procedure.
This contract shall be awarded by, OPEN NATIONAL INVITATION TO TENDER

J [« TR /ONIT/FEICOM/NKUM COUNCIL/NCITB/2019 OF THE 20/12/2019 THROUGH THE
EMERGENCY PROCEDURE FOR THE CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN
NKUM COUNCIL IN BUI DIVISION OF THE NORTH

Article 3: Definitions and duties {article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be: The Mayor of NKUM Council. He awards the contract,
ensures the preservation of originals of said contract documents and the transmission of
copies to the Ministry in charge of Public Contracts and to the body in charge of regulation.

- The Project Owner is the Mayor of NKUM  COUNCIL He represents the beneficiary

administration of the works.
- The authority in charge of the effective execution of the works: the Ministry in charge of

Public Contracts.

- The Attributions of Contract Manager are devolved on the Secretary General of NKUM
Council who on the basis of the works’ attachment, signs and liquidates the payments.

- The Contract Engineer shall be The Divisional Delegate of Public Works for BUI Division
hereinafter referred to as the Engineer.

- The Project Manager shall be a firm to be selected (Through an Open National Invitation to
Tender).

3.2 Security
This contract may be used a security subject to any form of transfer of the debi.

In this case:
- The authority in charge of ordering payment shall be: The Mayor of NKUM Council.
- The official competent to furnish information within the context of execution of this contract

shall be the Mayor of NKUM Council.
- The authority in charge of the clearance of expenditures shall be the General Manager of

FEICOM
- The body or official in charge of payment shall be Accountant of FEICOM

- The Attributions of the Project Manager is to the CONSULTANT in charge of control and
supervision of the works, who examines, verifies, testifies and approves the quality and
quantity of all works executed. In consequence, he is qualified to prescribe all the
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dispositions that he judges necessary and confirms all the works well done. He works in
collaboration with the Contract Manager.

Article 4: Language, applicable law and regulation
1.2 The language to be used shall be English or French.

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature of
the contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.
Article 5:Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (e be adapted to the nature of
the wortks).
1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) here under;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC),

5) The particular elements necessary for the determination of the contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents

7) The General Administrative Conditions applicable on MINEE contracts that went into effect by Order
No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the contract

Article6: General instruments in force

This contract shall be governed by the following general instruments Framework Law No. 96/12 of 5 August
1996 on the management of the enviromment;
1. The Mining Code;
2. Instruments governing the various professional bodies;
3. Decree No. 2001/048 of 23 February 2001 relating fo the setting up, organization and functioning of
the Public Contracts Regulatory Agency
4. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;
5. Decree No. 2004/273 of 24 September 2004 to institute the Public Contracts Code;
6. Decree No. 2012/074 of 8§ March 2012 relating to the creation, organisation and functioning of
Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;
7. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public Contracts;
8. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;
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9. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

10. The circular No 000001/C/MINFI/ of the I* January 2019  relating to the execution, and control of
execution of the budget of the State 2019 |, Public Administrative Establishments and DIVISIONAL
and Local Authorities and other bodies receiving government subsidies for the 2019 fiscal year

11, Unified Technical Documents (DTU) for building works;

12. Applicable standards,

13. Other instruments specific to the domain concerned with the contract.

Article 7: Communication (Articles 6and 10 supplemeunted)

7.1.  All communications within the framework of this contract shall be writien and notifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [fo the specified] council, chief town of the province in which the work was
done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [fo be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline,

¢) In the case where the Contracting Authority is:
Sir’Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

7.2. 'The contractor shall address all written notifications or correspondences to the Project Manager with
a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1  The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engincer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the contractor by the
Contract Engineer or Project Manager (where applicable) with a copy to the Contracting Authority
and Contract Manager.
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3.4

8.5

8.6

8.7

8.8

Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
coniractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer
and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of Major Impediment shall be signed by the Contracting Authority and notified by his services
to the contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

Administrative Orders prescribing works necessary to remedy defects which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Project
Owner upon the proposal of the Contract Engineer and notified to the contractor by the Contract
Engineer, with copies to the Contracting Authority.

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out
the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1

The contract has several phases

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be [t0 be specified].

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

10.3

Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has Sevem (7) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [fo be specified where need be].
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Chapter 1I: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 %of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor,

11.2 Performance bond
The retention fund shall be set at /0 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Project Owner upon request by the contractor.

11.3 Guarantee of start-off advance
20% of the amount of the contract inclusive of all taxes guaranteed at 100%.

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( YCFAF

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Netto be paid= EVAT-TSR and/or AIR
Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)

13.1 Prices shall be firm or revisable [retain one of the two options].
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a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price
reductions.
13.2 Price updating modalities (where applicable)

[t is preferable not to provide for price updating where the contract includes price revision. In the contrary
case, price updating is done on the date of notification of the contract while price revision is applicable on

already updated prices].
Artiele 15: Price revision formulae (article 21 of GAC)

The prices on the unit price schedule shall be revisable by application of the following formula: [insert the
Jformula and define the parameters and indices to be applied].

For each of the parameter, the index “0” indicates the “basic value™ on the date of the month preceding that
of the opening of bids.

[Comply with Circular No. 003/CAB/PM of 31 January 2011]
Article 16: Price updating formulae (article 21 of the GAC)

The prices on the unit price schedule are updatable by application of the following formula: finsert, where
need be, the formula and define the parameters and indices].

Where need be, the indices are those defined for the price revision formulae.
Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be 2 % of the amount of the contract and its
additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shail be increased by forty percent
(40 %)to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by 10% for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.
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Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit, lump sump and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 NOT APPLICABLE

19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority shall grant a start-off advance of 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

No later than the fifih (5") of the month following the month of the services, the contractor shall hand over
to the Project Manager two drafi provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing
the total amount of the sums to which he may lay claim as a result of the execution of the contrac! since the
start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-2.2 %)] paid directly into the account of the contractor;
- 2.2 % paid to the public treasury as AIR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved,

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts
he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

NKUM COUNCIL Page 52 of 155



Construction of a modern market Takifa in NKUM Council Tender Document

The contractor shall be paid on accounts drawn up by applying the prices of the unit price list to
works actually carried out.

- Record of works carried out:
At the end of every month, the contractor and the Project Manager shall draw a joint statement

summarizing and setting the quantities achieved and recorded for each heading of the Price list during the
month and which may give right (o payment.

- Monthly account )

- Not later than the fifth (5th) of the month following the month when the work was carried out, the
contractor shall furnish to the Project Manager seven (07} copies of three draft (03) provisional
monthly accounts.

End of work account
Aﬁer completion of works and within fifieen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried out which
shall sum up the amounts that he can claim as payment for the works executed.

The draft final account shall be submitted by the contractor for verification and approval by the
Project Manager.

Once approved by the Project Manager, the draft final account shall become the final account. It
shall serve for making out the final payment to settle the contract drawn up under the same conditions as
those defined below relating to drawing of monthly accounts.

- General and final account

At the end of the period of guarantee relating to the structures which gives rise to final acceptance of
works, the Project Manager shall draw up the general and final account which shall be countersigned by
the contractor and the Contracting Authority. This account whose model shail be provided by the
Contracting Authority at his convenience shall comprise:

- the final account;

- the final payment;

- the summary of monthly accounts.

Signing of the general and final account without reserve by the contractor shall definitely bind the
parties and put an end to the contract, except for issues concerning default inferests.

- Payment of works:
Payment shall be done by the General Manager of FEICOM after receiving accounts drawn up by the
Contract Engineer and signed by the Mayor bearing the visa of the Service of Follow up of Projects and
investments of FEICOM upon presentation of an account drawn up by the contracting partrers in seven
(07) copies including the stamped original copy.
Each request for payment shall include the following documents:

. Seven copies of the account mentioned above,

o Seven copies of signed Statements of work done;

° Acceptance report signed by all the members of the acceptance committee;

. Progress Report signed by the Project Manager or the contract Engineer and bearing

the visa of the Service of Follow up of Projects and investments of FEICOM;
. A letter of approval of contract (5) issued by the General Manager of FEICOM;

. Release of the retention guarantee signed by Mayor in case of final acceptance of
work;
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Co;z;ly of the stamped duty agreement for the funding of the project;
A copy of the As-Built plans and the draft final detailed account of works prepared in

seven copies signed by the Project Manager and visaed by the Contract Engineer during the
final payment at the end of the provisional acceptance of works;

The contractor shall submit the insurance policies for damages of all sorts caused to

third parties by his personnel, salaried in service, by the equipment used and due fo works.

A copy of the following documents making up the tax file certified by the relevant

Authorities and dated less than three (03) months:

v VvV V¥ VYV V V¥V Vv V¥ VvV V

A copy of the performance bond:

a taxpayer’s card;

a business licence;

a clearance attesting to the payment of taxes;
an atlestation of non-indebtedness;

an attestation of localisation;

a plan of localisation;

an attestation of solvency;

an attestation of Bank account;

an attestation of tender from the NSIF.

others

- Default interests
Default interests shall be paid by statement of the amounts owed.

- Currency

The currency of the tender and payment shall be the CFA Franc.

21.1 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a. One two thousandth (1/2000"™ of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30™ day beyond the contractual time-limit;

b. One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30™ day.
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23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non observation of the provisions of the contract, especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors,

where need be,
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 [Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after
the date of provisional acceptance of the works (maximum I month)/.

After completion of the works and within a maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the contractor may be entitled as a
result of the execution of the whole contract.

25.2  [Indicate the time-limit available to the Contract Manager to notify the corrected and approved draft
to the Project Manager (maximum one month)].

253 [Indicate the time-limit available to the contractor to return the signed final detailed account
(maximum | month)].

Article 26: General and final detailed account (article 35 of the GAC)

26.1 fIndicate the time-limit available to the Contract Manager or the Project Manager to establish the
general detailed account and forward to the contractor afier final acceptance (maximum 1 month)|

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds
the two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 [Indicate the time-limit available to the contractor to return the signed final detailed account
(maximum 1 month)].
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Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the contract;
i) Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

i} Council dues and taxes;
jii) Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

Chapter III: Execution of works
Article 29: Nature of the works (article 46 of GAC)
The works shall include especially the Construction of the buildings:

e 130 shops with terrace of 1.5m of width of total surface area of 1.976m?2 , 3 blocks of 20 shops each,
1 block of 18 shops each, 3 blocks of 14 shops each, a block of 10 shops all with internal suface area
of 9m?2 each shop,

e 2 buildinsg for sheds of 32 counters each with a cumulayive built space of 509m2 with terrace of
1.5m around each building
1 building of 5 storerooms of 20m2 each, ie surface area of 100m2
14 toilets in 2 groupings of 7 on a built surface area of 83.5m2. in addition, 2040 m2 or parking
provided and external works

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.
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30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his

mission.
Article 31: Execution time-limit of the contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be: six (06)
months.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Administrative Order- to be specified].

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project Manager in
four (04) copies at the beginning of each week.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Project Manager.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time as
the works progress.

Article 34: Insurance of structures and Civil or Rural liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the contract (fo be adapted):

- Liability insurance, business manager,
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated]

35.1 Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a minimum deadline of thirty (30) days from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in six (6) copies for the approval of Contract
Manager after the endorsement of the Project Manager and the Contract Enginee [the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the

date of reception with:
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- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager and
Contract Engincer then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way refease the contractor
of his responsibilities. Meanwhile, works executed before. the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the [Contract Manager or Project
Manager] at most 30 days prior to the date provided for the commencement of execution of the
corresponding part of the structure.

b) The [Comtract Manager or Project Manager] has a deadline of [fifteen (15) days] to examine and
make known his observations. The contractor then has a deadline of [eight days] to present a new
file including the said observations.

353 In case of the non observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sifes (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of one
month after the notification of the Administrative Order to commence work.
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36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC]. ‘

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [specify] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)

The part of the works to be sub-contracted shall be [30] % of the initial amount of the contract and its
additional clauses (the ceiling is 30 %).

Article 39: Site Iaboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2 The Contract Manager has a deadline of [specifi] days to approve the contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the contractor’s representative each day.

40.21t is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) [Specify the possible restrictions or bans]
Chapter IV: Acceptance
Article 42: Provisional acceptance (article 67 of the GAC)
Before the provisional acceptance, the contractor shall request in writing to the Project Owner with a copy
to the Contracting Authority, the Engineer and Paying Body the organisation of a technical visit prior to the
provisional acceptance.
42.1 Tests included in the operations prior to acceptance [insert if applicable].
42.2 Possible ascertainment of the folding up of the site installations and the restitution of the site as was

linsert and modify if applicable];

42.3 The Acceptance Commission shall comprise the following members indicatively:
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1. The Mayor of NKUM COUNCIL. (Project Owner). Chairman

2. The General Manager of FEICOM or his representative; Member;

3. The Service Head for Follow up of Projects and Investments of FEICOM NORTH-WEST Agency,
member;

4, The DIVISIONAL Delegate of MINMAP/BUI; member

5. The DD/MINTP/BUI DIVISION (Contract Engineer) member

6. The Project Manager Reporter

7. The Contractor or his representative member

The contractor shall be convened to the acceptance by mail at least {10 days] prior to the acceptance. He is
bound to attend (or be represented).

He takes part in the acceptance as an observer. His absence is equivalent to acceptance without reservation
of the conclusion of the Acceptance Commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations to the
acceptance and shall proceed to provisional acceptance of the works if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the
spot by all the members of the Commission.

The minutes of the provisional acceptance report shall specify or set the date of completion of the works.

42 .4 There is no provision for partial acceptance.

42.5 The guarantee period commences from the date of provisional acceptance of the said project.

Article 43: Documents to be furnished after execution {(article 68 of the GAC)

43.1 At the completion of the works and within 30 days after the provisional reception, the contractor shall
provide all working documents including proof of origin of material used and the network plan with all

associated geographical coordinates.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to
comply with 43.1 above.

Article 44: Guarantee period (article 70 of the GAC)
The guarantee period shall be one (1} year to run from the date of the provisional acceptance of the works.
Article 45: Final acceptance (article 72 of the GAC)

45.1 Final acceptance shall take place within a maximum deadline of [fifteen (13) days] from the date of
expiry of the guarantee.

45.2 The Project Manager [shall /not] be member of the commission.

45.3 The procedure for final acceptance shall be the same as for provisional acceptance.
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Chapter V: Sundry provisions
Article 46: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part [ Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially
in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order
or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the contractor;
- Persistent non payment for services.
Article 47: Case of Major Impediment (article 75 of the GAC)

If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours,
- Wind: 40 metres per second,
- War in the area of execution of the job;
- Flood: decennial flood frequency.
Article 48; Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 49: Production and dissemination of this contract

[Seven (07)] copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 50 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the contractor by the Contracting Authority.
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SPECIAL TECHNICAL SPECIFICATIONS (CCTP)

GENERALITIES
The contractor in charge of this execution must make careful studies of the working drawings. Visit the

site and bring up points not understood to the site supervisor for a clarification before making shop drawings

and before setting out is carried out.
He will proceed to a careful study of the project and make observations and furnished
modifications to the Architect before commencement of work. All supplementary tasks must be
verified and signed by the supervisor. Careful studies must be done before commencement of
foundation.

TABLE OF CONTENTS

Page No.

Section 0:  General Conditions

Section 1:  Site Installation, Complementary Studies
and Preparatory Works

Section 2:  Earthworks, Concrete and Masonry Works.
Section 3:  Roof Structure and Covering

Section4:  Electricity

Section 5:  Plumbing

Section 6:  Joinery Works

Section 7:  Floor & Wall Finishes

Section 8:  Painting and Decoration.

Section 9: Drainage works and pavement
Section 10 : Environmental Mitigation measures
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Section 0: General Conditions

0.0

0.0.1

0.0.2

0.1

INFORMATION

Aims: Objectives

The Mayor of Nkum Municipal Council in Bui Division, North West Region, hereinafter referred to
as the Employer, intends to construct a building to serve as Council Chambers for his municipality.
The aim of the present specification is thus to describe the materials and equipments to be supplied
as well as the works to be carried out in connection with the realisation of the project. \

This descriptive notes and technical specifications are drawn up for the purpose of execution of
market stalls. This handbook is for those to execute, supervise and the client, to direct and guide
them towards quality choice of materials, method of job execution and conditions of execution in
order to achieve this highly desired goal. Building materials concerned are generally what is
accepted in the construction industry and only qualified technicians are required to transform these
materials into structure clearly shown on the working drawings as its aesthetics is also very much
dependent on the manipulation of the carefully chosen materials. The selected site has been found
favourable to the envisaged structure in terms of geotechnical cross-section, atmospheric conditions,
topography, sewage disposal, and automobile and pedestrian accessibility.

This section is intended to be complementary to, or supplementary to all what is not contrary to the
provisions of the general terms of Contract. All information relating to the works shall be obtained at
the Office of the Employer.

No verbal answer will be given to any enquiries with regard to the meaning of ~ drawings and
specifications nor will any verbal instructions be given before the award of the contract. No verbal
statement regarding the contract by any person previous to the award of the contract will be
authoritative. Any explanation desired by Bidders must be requested in writing. Ifa reply is made, it
will be communicated to all who have indicated their intention to tender for the works.

Errors

Should any errors, omissions, inconsistencies or obscurity in wording appear or occur in the
drawings or in the specifications, or should there be any discrepancies between drawings and
specifications, the Bidder shall, before submitting his bid, apply to the Employer, in writing, for an
interpretation and determination of the intent of the drawings and specifications. Any interpretation
made by the Employer before the submission of bids shall be a part of the tender Document.

Space Program
According to the Employer’s brief to us, the total useful built floor space required is as follows

130 shops with terrace of 1.5m of width of total surface area of 1.976m2 , 3 blocks of 20 shops each,
1 block of 18 shops each, 3 blocks of 14 shops each, a block of 10 shops all with internal suface area
of 9m2 each shop,

2 buildinsg for sheds of 32 counters each with a cumulayive built space of 509m2 with terrace of
1.5m around each building

1 building of 5 storerooms of 20m2 each, ie surface area of 100m2

14 toilets in 2 groupings of 7 on a built surface area of 83.5m2. in addition, 2040 m2 or parking
provided and external works

These above built space, we have proposed is distributed in the accompanying drawings,
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0.2

0.3

0.4

0.5

0.6

0.7

Scope of Studies.

The Architectural and Engineering design studies for the building have been done to final working
drawing stage to give a complete understanding of the nature and complexity of the building in terms
of the materials to be used for its construction, including all finishes, as well as the functional and
operational relationship of the spaces to be created.

The Contractor(s) selected for the works shall be expected to engage the necessary expertise to
produce all workshop or production and detailed installation drawings to the satisfaction of the
Employer prior to execution. The Contractor(s) shall be deemed to have verified and ascertained the
recommendations contained in the drawings and specification, and to be in a position to carry out the
works in accordance with the drawings, or should they wish to modify any recommendation, provide
evidence that the solution(s) they have adopted give the same or improved performance and cost
effectiveness.

Examination of Site.

The Contractor shall be held to have examined the site and have compared it with the drawings and
specification and to be satisfied that the conditions existing at the site at the time of estimation of
work are such as to enable the works to be completed properly. No allowance will subsequently be
made or conceded by reason of any error due to the Contractor’s neglect to comply with the
requirements of this clause.

Guarantees

The contractor shall guarantee all works executed for a period of one year running afier provisional
Taking-Over of works. All defective work shall be made good and defective fittings replaced at the
contractor’s expense prior to final Taking-Over of the works.

Materials, Workmanship, Tools, etc...

The materials of all items shall at all times be subjected to inspection, and supervision of the
Employer who may reject any workmanship and/or material which do not conform to the intent of
the drawings and Specifications.

Contractor’s Site Engineer

The Contractor must devote his time and personal attention to the work, and shall employ and retain
at the building site from the commencement until the entire completion of the work, a Contractor’s
Project Engineer, competent and capable of maintaining proper supervision and care of the works
and acceptable to the Employer, who in the absence of the Contractor, irrespective of any Engineer
or foreman employed by any sub-contractor, shall see that the instructions of the Employer are
carried out.

Contractor’s Scope of responsibility

The Contractor will be held responsible for all approved work and materials which conform to all
plans and specifications until the work is completed and accepted. He shall keep reliable watchmen
from the beginning until the completion of the works. The Contractor will be held responsible for
any and all damages which may arise or occur to any party whosoever, or injury to persons by reason
of the works. In this regard he must ensure that the site personnel and site Supervisors, third parties
and the works are adequately protected in accordance with the norms and the regulations in force.
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0.8

0.9

1.10

0.11

0.12

0.13

Scaffold, Ladders and Temporary Stairs & Shed

The Contractor shall furnish and securely set scaffolding required for his work. All Scaffolding shalt
be of good sound materials, of adequate dimensions for its intended use and substantially braced and
tied to ensure absolute safety for those required to use it. The Contractor shall provide all ladders
required for his work. Ladders shall comply with all labour Law requirements.

Removal of Rubbish.

The Contractor shall at all times keep the building premises and surrounding sidewalks clean and
free from rubbish and discarded or surplus materials; he shall identify handy locations about the
premises to receive all rubbish and discarded or surplus materials, and shall direct his workers to
deposit their rubbish and surplus materials in the receptacles provided for this purpose or in orderly
piles in locations as he may designate.

Method of Construction and Work Plan

The Contractor shall submit to the Engineer not later than 28 days from the date of award of the
Contract a general description of his proposed arrangements and methods for the execution of the
Works, including temporary offices, buildings, access roads, deviations, Contractor’s Equipment
and its intended production output, working shift arrangements, strengths of work force of skilled
and unskilled labour, supervision arrangements, power supply arrangements, supply of materials,
stone crushing, aggregate production and storage, cement handling, concrete mixing and handling,
methods of excavation, dealing with water, testing methods and facilities.

During the execution of the Works, the Contractor shall also submit to the Engineer full and
detailed particulars of any proposed amendments to the arrangements and methods submitted in
accordance with the foregoing.

The Engineer’s normal working hours shall be defined as 7.30 am to 5.30 pm on weekdays with
Saturdays and Sundays set aside for rest. If the Contractor wishes to execute Permanent Works
outside these hours, or, public holidays he shall obtain the written permission of the Administration
as required, and the Engineer at least one full working day in advance to enable the Engineer to
make provision for supervision of such work.

Other Contractors
The Contractor is advised that other Contractors employed by the Employer and employees of the
Employer may be working in connection with the Project on and around the Site.

Pursuant to the Conditions of Contract the Contractor shall not interfere in any way with any
works, or property belonging to the Employer or a third party, irrespective of whether the position
of such works is indicated to the Contractor by the engineer or not. The Contractor shall respect
any works executed by others and articles supplied or installed by others and shall be held
responsible for any loss or damage thereto if caused by him, his employees or his Subcontractors.

Displacement of Existing Networks

The Contractor shall request the services concerned to reroute any services network (water,
electricity, telephone, ...) crossing the project site. The Contractor shall also take all necessary
measures to channel off any natural water flowing through the project site.

Construction Photographs and Videos
The Contractor shall be responsible for the production of Construction Photographs and Videos as

provided herein.
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Photographs and Videos of the entire Site, or pertinent features thereof, shall be taken before the
commencement of Works and promptly submitted to the Engineer. The same views shall be re-
photographed upon completion of all the construction activities and a complete edited video shall
be submitted with the Contractor’s application for final payment. Additional photographs and
videos shall be made each month throughout the progress of the Works at such times as requested
by the Engineer, and submitted with the Contractor’s application for progress payment.
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Section 1: Site Installation, Complementary Studies and Preparatory Works

1.1

1.2

1.3

14

1.5

General Site Installation

The Contractor shall ensure the bringing to site of all installations, equipment and materials
necessary for the execution and internal control of the works, as well as their withdrawal from site
at the end of the project.

After the Contract is placed and before work commences the Contractor shall submit to the
Engineer drawings showing the general arrangement of his Temporary Works with diagrams and
descriptions showing how he proposes to execute such Temporary Works and how they fit into his
programme, pursuant to the Conditions of Contract, for the execution of the whole of the Works,
all to be subject to the consent of the Supervising Engineer. The whole of the Temporary Works
and the equipment and appliances used, shall be the liability of the Contractor in regard to their
construction, safety, maintenance and removal on compietion of the Contract and consent by the
Engineer shall in no way relieve the Contractor of his duties or responsibilities under the Contract.

Site Identification Board
Within five (05) days from the date of notification to commence the works, the Contractor shall

provide, erect and maintain in a clearly legible condition and conspicuously displayed at the
entrance to the site from the beginning of the work until the completion and acceptance of the
project, a site identification board in accordance with a format approved in advance by the
Employer. The board shall contain the following information: Republic of Cameroon, Peace —
Work — Fatherland (in English and in French), Title of the Project, Employer, The Funding Bodies,
Project Engineer, Executing Contractor, Design Consultants, Project duration and any other
information as requested by the Project Engineer.

No other sign of any nature shall be placed closer than 8.00m to this temporary sign, unless
required for purposes of security, in which case it shall be placed as not to obscure this sign or part
of it in anyway.

Other Signboards
At the request of the Supervising Engineer, the Contractor may provide, erect and maintain other
signboards which shall then be erected at locations to be instructed by the Engineer.

Hoarding

The Contractor shall, immediately upon the date for site possession and at his own expense, supply,
erect and enclose the whole of the site within a hoarding not less than 2.4 metres high using
materials of his choice, in order to screen off the work area. The hoarding shall be uniform in
appearance, and constitute sufficient obstacle to prevent ingress of unauthorised persons or
children, and be complete including all necessary padlocked gates, fans and screens to ensure the
safety of the public, adjoining owners, and the works. The hoarding shall be adjustable during the
course of the works as required and shall be maintained till the end of the project.

Surveillance and Guarding

The Contractor shall deploy all necessary human and material means to ensure surveillance and
guarding of the site by day and by night, throughout the entire duration of the project up till
provisional Taking-Over.
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1.6 Site Clearing and Maintenance of Access Roads
During the execution of the works the Contractor shall keep the site reasonably free from all
unnecessary obstruction and shall store or dispose of any Contractor’s Equipment and surplus
materials and clear away and remove from the site any wreckage, rubbish or temporary works no
longer required.

Access roads leading to the site within the project area shall be kept accessible at all times. The
portions of the roads to be maintained shall be those directly linked with the execution of the
Building, from the exit point of their intersection with the principal road of the project.

1.7 Site Office and Meeting Room
The Contractor shall provide site office for his own use, for his site laboratory, and for site

meetings.

1.8 Temporary Service Connections
The Contractor shall make all necessary arrangements to ensure connection of the site to water,
electricity, telephone and other sundry services networks required in connection with the execution
of the works.

The Contractor shall provide a clean, sufficient and continuous supply of fresh water, both for
construction of the Works and for all offices, laboratories and workshops. He shall undertake all
arrangements including pipelines and meters for connecting to local water mains and the provision
of pumps, storage tanks or water conveyance where necessary, payment for all fees and water
charges and the satisfactory removal of all such arrangements and provisions on completion of the
Works.

The water shall be clear of suspended solids and free from any matter in quantities considered by
the Engineer to be deleterious to the work. Water supplied to all the offices, laboratories and
houses shall be wholesome and potable to the satisfaction of the public health authorities in the area
of the Site.

1.9 Health, Safety, and Accidents
The Contractor shall ensure, in so far as is ; considered by the Engineer to be reasonably practicable
and to the Engineer’s satisfaction, the health, safety and welfare at work of his employees including
those of his Subcontractors and of all other persons on the Site. His responsibilities shall include:

a) The provision and maintenance of the Contractor’s equipment and the adoption of methods
of work that are safe and without risk to health,

b) The execution of suitable arrangements for ensuring safety and absence of risks to health in
connection with the use, handling, storage, transport and disposal of articles and substances,

c) The provision of protective sectioning and equipment, with such personnel and equipment
and such information, instruction, training and supervision as are necessary to ensure the
health and safety at work of all persons employed on the Works all in accordance with the
laws of Cameroon,

d) The provision and maintenance of suitably equipped and staffed first aid stations throughout
the extent of the Works to the satisfaction of the Engineer. The Contractor shall allow in his
prices and be responsible for the cost of all such site welfare arrangements and requirements,

e) Designation as Safety Officer of one of his senior staff who shall have specific knowledge of
safety regulations, and experience of safety precautions on similar works and who shall
advise on all matters affecting the safety of workmen and on measures to be taken to promote
such safety,
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1.10

1.10.1

1.10.2

1.10.3

1.10.4

f) The provision and maintenance of access to all places on the Site in a condition that is safe
and without risk of injury,

g) The provision of adequate waterborne sanitation, refuse collection and disposal, complying
with the Laws of Cameroon and all local Bye-laws and to the satisfaction of the engineer, for
all houses, offices, workshops and laboratories erected on the Site,

h) The provision of an adequate number of suitable latrines and other sanitary arrangements at
sites where work is in progress to the satisfaction of the health Authorities and the Engineers.

DRAWINGS AND DOCUMENTS

Standard Size of Drawings and Documents
(1} Drawings, whether to be supplied by the Engineer or the Contractor shall only be prepared
according to Standard sizes DIN Al (594 x 841mm) or DIN A0 (841 x 1183 mm).
(2) Documents, whether to be supplied by the Engineer or the Contractor shall be prepared on
Standard size DIN A4 (210 x 297mm), except where particularly agreed otherwise with the
Engineer.

Exhibited Drawings

The Exhibited Drawings show the work to be done under the Contract, subject to the provisions for
variations in the Conditions of the Contract, but they shall not be used for construction purposes
unless specific instructions for such use are given by the Engineer as the work proceeds. In
general, the Exhibited Drawings are intended to indicate the scope and complexity of the Work.

Working Drawings

Working drawings are the drawings to be prepared by the Contractor and shall show sufficient
dimensions, specific and typical details to define the various features of the Works, thus enabling
the Contractor to perform the relevant works or to prepare the shop drawings.

Documents to be supplied by Contractor

(1) The Contractor is obliged to supply drawings and documents for the Permanent and
Temporary works as stated in the present specifications or as may otherwise be requested by
the supervising Engineer.

(2) The drawings and documents to be provided by the Contractor include, but are not limited to,
the following,

a) Site layout and installation drawings.

b) Work and construction programmes inclusive of revisions, if required ;

c) Drawings and calculations for all Temporary Works and construction stages planned
by the Contractor.

d) Bar bending schedules for reinforced concrete structures.

e) Reports and records of all tests and material tests to be carried out by the Contractor
or his suppliers.

f) Drawings, records and reports on specific construction measures to be supplied by the
Contractor in accordance with other provisions of the contract.

2) As-built drawings, incorporating all changes or amendments made in the course of the

construction works, for all Permanent Works, including those for which the Engineer
has prepared the working drawings.

h) As-built drawings shall be supplied to the Engineer immediately after completion of
the particular part of the Works.
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1.10.5

i) Brochures and technical literature of all equipment items and fixtures, which
are to be permanently installed in the Works.
i) All instructions (in the form of lists, manuals and the like), which are  required by

the Employer for proper operation, as well as for expert maintenance and repairs of
the structures and facilities.

The time limit for approval of working drawings and issuance of other clearances is 15 days. The
Contractor shall therefore take all necessary pre-emptive measures when submitting documents for
approval to avoid any eventual delays on the overall time schedule of the works.

As-built Documents
The Contractor shall establish as-built drawings and plans as the work progresses. These drawings
and plans shall incorporate all the changes and modifications that have been made and approved by

the Engineer in the course of the project.

All the Drawings and plans shall be done on AutoCAD. The Contractor shail hand over all the as-
built drawings and plans to the Employer in the number of hard copies agreed by the Engineer and
an electronic copy of the AutoCAD files.

Section 2:  Earthworks, Concrete and Masonry Works.

2.0

2.1

Composition of Works

Concrete and block works shall comprise:

= Setting out of structures to be constructed:

» Excavation of foundation pits and channels.

* Construction of foundation bases, foundation columns, and ground beams.

= Construction of columns, beams, lintels and binding courses in reinforced concrete.

*  Construction of hollow block floor slabs.

« Construction of all other concrete and masonry works as may be necessary for the complete
execution of the project.

Setting Out

The Contractor shall satisfy himself as to the accuracy in line, level and dimension of any basic
survey information provided by the Employer. He shall set out the works from all the Employer’s
established benchmarks as indicated to him by the Supervising Engineer and shall be responsible for
all measurements in connection with the setting out. The Contractor shall furnish, install and
maintain all markers.

Before commencing construction work, the Supervising Engineer and the Contactor shall jointly
check all survey stations and benchmarks to be used, to ensurc that all survey stations and
benchmarks are in their original positions.

In agreement with the Supervising Engineer, the Contractor shall establish reference points to define
the building at fixed locations and temporal benchmarks. These reference points and temporal
benchmarks shall be maintained by the Contractor until the taking-over of the works. The
Contractor shall provide the Engineer with a schedule of the levels and the location of all such
benchmarks and shall ensure that such information provided to the Engineer is at all times kept up to
date.
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2.2

2.2.1

222

2.3.

The Contractor shall not remove, damage, alter or destroy any benchmarks or survey stations. Any
additional setting out required as a result of erroneous survey work on the part of the Contractor and
any abortive works executed arising there from shall be rectified at the expense of the Contractor.

Earthworks for Foundation

General

The Contractor shall set out all pertinent [ines, grades and levels as shown on the drawings and/or as
otherwise required for the proper and accurate definition of the works of excavation and fills, and
shall be responsible for maintaining the accuracy of lines and grade stakes during construction. All
discrepancies in levels or setting out will be entirely the responsibility of the Contractor and he shall
be liable to make good such discrepancies to the complete satisfaction of the Employer.

Excavation
Excavation shall be made to depths and dimensions indicated on the plans or otherwise required by

the work, plus sufficient space as directed by the supervising officer to permit erection of forms,
shoring and inspection of foundations. Slopes shall be straight lines to minimise the quantity of fill
material required. The Contractor shall remove all boulders, stumps and other obstructions
encountered in the course of excavation. The bottom of all foundations shall be hand trimmed, level,
and free from all loose and/or organic material.

Channels shall be dug where required to facilitate the laying of underground pipe-work and earth-
cabling. Channels bearing pipe-work shall be carefully filled and rammed to maintain slopes of pipes
after laying and protection against damage with lean concrete mix. All excavation shall be timbered,
where necessary to the satisfaction of the Employer.

Should any water accumulate in the trenches or other excavation, the Contractor shall execute such
works as may be necessary to drain away the accumulated water, and shall install pumps as may be
required to keep the trenches and excavations dry.

Materials

Sand and coarse aggregate.

All aggregate for concrete and mortar shall consist of naturally occurring sand and crushed rock. All
sand shall be perfectly clean, uncoated grains free from injurious amounts of dusts, lumps, soft or
flaky particles, shale, alkali, organic matter, loam or other deleterious substances, and the source
shall be approved by the Employer.

Sand and aggregate shall meet the following grading requirements:

Total percentage of weight
Sieve Number Retained Passing
4 0-5 95 - 100
8 10-20 80-90
16 20-40 60 -~ 80
30 40 -70 30-60
50 70— 88 12-30
100 92 -98 2-30

Sand for mortar shall meet the following grading requirements:
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2.3.1

2.3.2

2.3.3

Sieve Number Total % by weight
4 0
8 0-5
16 0-5
30 2550
50 65— 80
100 85-95

The coarse aggregate shall be clean and angular in shape and shall have granular, crystalline or
smooth (but not glossy) non-powder surfaces. As far as possible, only crushed stone shall be used as
the coarse aggregate for the reinforced concrete part of the work. Crushed stones and gravel shall
meet the following grading requirements:

Sieve Number Total % by weight retained
25 mm 0
20 mm 0-10
10 mm 45 - 80
4 mm 90— 100

The maximum nominal size of stones for reinforced concrete shall be 2.5 ¢m and for mass concrete 4
cm.

The sources of aggregates shall be approved by the Employer and approval for change of the source
of supply of an aggregate shall only be granted if it can be shown that the new material is sufficiently
similar in all respects to the one previously approved to produce concrete of the required finish,
colour, and strength.

The grading, once approved, shall be adhered to throughout the works and may not be varied without
the approval of the Employer.

Storage of aggregate
The aggregate shall be stored on site separated in its various types and grading, on a hard, dry, clean

surface.

Water.
The water to be used for making concrete and cement mortar shall be clean fresh water, free from all

impurities.

Cement.
Cement, both grey and white or non-staining unless otherwise specified, shall be true Portland of

standard brand and manufacture. Grey Portland cement shall be used throughout, except where
white or non-staining Portland cement is specified.

All cement packages must be properly stacked off the ground, completely covered and protected
from the weather and dampness. Only one brand of cement will be permitted to be used for each
phase of the work. Cement, which has become caked, partially set, or otherwise deteriorated, or any
material, which has become damaged or contaminated, shall be rejected.
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2.3.5 Proportion of Concrete Aggregates

2.3.7

2.3.8

Concrete mixes shall be of the class shown on the drawings and described in the Bill of Quantities or
Engineer’s Specifications or details. The proportions of dry aggregates and cement in different
classes of concrete are as follows:

a) Class A — Concrete: for foundations, columns, beams and all other reinforced concrete
structural elements.
Cement = 350 kg/m®
Fine aggregate= 400 litres
Coarse aggregate = 800 litres
b) Class B — Concrete: for all grade slabs and all non-reinforced concrete elements.
Cement = 300 kg/m®
Fine aggregate= 400 litres
Coarse aggregate = 800 litres
c Class C — Concrete: for blinding
Cement = 150 kg/m>
Fine aggregate= 450 litres
Coarse aggregate = 900 litres

The proportions given above are for guidance only, and the actual proportions shall be determined
according to the types of aggregates available on site.

Mixing of Concrete.
A machine mixer of the revolving drum type shall be used for all concrete except that where only a

small amount is required, the mixing may be done by hand in a manner approved by the Employer.
Competent and experienced foremen shall be in direct charge of the mixing and placing of all
concrete. Afl ingredients shall be thoroughly mixed until they are uniformly distributed throughout
the mass, with the amount of water added to produce the concrete of proper consistency.

The mixing equipment shall be capable of combining the aggregates, cement and water within the
specified time limit into a thoroughly mixed and uniform mass, and of discharging the mixture
without segregation. A mixture which has been out of use for more than 20 minutes shall be
thoroughly cleaned out before fresh concrete is mixed. The Contractor shall provide mixers of
sufficient size and number, adequate to deal with the volume of concrete to be placed in order that
the face of the concrete will not be marred by joined lines due to one layer having set before another
layer is placed.

The size of each batch of concrete shall not exceed the rated capacity of the mixer as stated by the
manufacturer. Concrete shall not be mixed in greater quantity than required for work in hand.

Placing of Concrete.

Before placing concrete, all equipment for mixing and transporting the concrete shall be cleaned and
all debris removed from the places to be occupied by the concrete. Wood forms shall be thoroughly
wetted and masonry units that will be in contact with concrete shall be well drenched. Water shall be
removed from the place of deposit before concrete is placed, unless otherwise permitted by the
Employer.

Concrete shall be conveyed from mixer to forms as rapidly as practicable and by methods, which
will prevent segregation or loss of ingredients. It shall be deposited as neatly as practicable in its
final position.
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2.3.9

Concrete shall be placed before initial set has occurred, and in no event after it has contained its
water content for more than thirty (30) minutes. Unless otherwise specified, all concrete shall be
placed upon clean, damp surfaces, free from water, or dry porous earth. The concrete shall be
compacted and worked in an approved manner into all corners and angles of the forms and around
reinforcement in such a manner as to prevent segregation of the coarse aggregate.

Concreting of any unit or sections of work shall be carried out in one continuous operation and no
interruption of the concreting will be allowed without the approval of the Employer.

The concrete shall be placed layer by layer as directed by the Employer, over the whole area to be
concreted, until the required height is obtained. Care shall be taken that segregation of the aggregates
by rolling down the exposed working surface of the placed concrete does not occur. Should any
accidental segregation occur within the formwork, the affected area shall be thoroughly turned over
by hand until a homogenous mix has been obtained. Under no circumstance shall concrete that is
partially hardened be rapidly deposited in the formwork.

All structural concrete shall be compacted with the aid of mechanical vibrators. The vibrator shall be
of a type and design approved by the Employer. Enough vibrators shall be used to cause all concrete
to flow or settle readily to the forms and not through the forms, except in sections too thin to permit
the insertion of the internal type, in which case form vibrators may well be employed if approved by
the Employer.

Foundations shall be placed over their full depth in one operation and the top surface carefully
levelled. Concrete placed in timbered excavations shall be well rammed close against the excavation
face as the timber is withdrawn. After the concrete has taken its initial set, care shall be exercised to
avoid jarring the forms.

In joining fresh concrete to concrete that has already set, the concrete already in place shall have its
surface cut over thoroughly with a suitable tool to remove all loose and foreign materials. The
surface shall then be washed and scrubbed with wire broom and thoroughly drenched. It shall remain
moist when the new concrete is placed. Immediately prior to the placing of the new concrete, the old
surface of concrete aiready in place shall be thoroughly coated with cement slurry.

Curing of Concrete.

Concrete, after it is placed and until the expiration of the curing period herein provided for, shall not
be allowed to dry out, Water curing shall be accomplished by keeping the surface of the concrete
continuously wet by covering with water, or with an approved water saturated covering, or by
spraying. All water used for curing shall be fresh water. Curing by other method shall be subject to
the approval of the Employer. Curing shall be on for at least seven (7) days.

2.3.10 Protection.

All exposed fresh concrete surfaces shall be protected to prevent damage. Sufficient covering shall
be provided and kept on hand for this purpose. All concrete shall be adequately protected from
injurious action of the sun in a manner satisfactory to the Employer.

2.3.11 Embedded Items,

Before pouring any concrete, care should be taken to determine that all embedded items indicated on
the drawings or otherwise specified are firmly secured and fastened in place.
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2.3.14 Approval before concreting
Whenever so required by the Employer, concrete shall not be placed in any part of the works until

the preparations (reinforcement, formwork, embedded items, etc.) have been inspected and approved
by the Employer and his authorisation to concrete that specific part has been obtained.

2.3.15 Steel Reinforcement
Steel for normal reinforced concrete shall be deformed bars EF 40,

2.3.16 Bending and Fixing of Steel Reinforcement
Steel reinforcement shall be bent cold accurately to the shapes and dimensions shown on the

drawings.

Reinforcement shall be fixed rigidly and accurately in the forms in accordance with the details
shown on the drawings so that the specified amount of cover to the bars is everywhere maintained.
For concrete members in contact with wet earth or moisture, minimum cover is 3em. Minimum
cover for beams and columns above ground level 2.5¢m and for slab above same is 1.5¢cm

Approved spacers and chairs may be used. Reinforcement temporarily left projecting from the
concrete at construction or other joints, shall not be bent out of position during the period in which
concreting is suspended, except with the approval of the Employer.

The steel shall be free from oil, grease, dirt, paint and rust. Bars, gencrally shall be of the required
lengths; welding of main bars will not be permitted.

2.3.17 Form work
Timber forms shall be constructed of sound, well seasoned timber of such quality and strength as

will ensure rigidity throughout the placing, ramming, vibration and setting of the concrete without
visible deflection. They shall be so constructed that they can be removed without shock or vibration
to the concrete. All joints shall be tongued and grooved, unless otherwise required, and shall be
made sufficiently tight to prevent any leakage of grout. All form work shall be inspected and
approved by the Employer before concrete is placed within it.

The use of steel forms or forms made of other materials may be permitted provided the requirements
for strength, joint, etc., are met and they are to the satisfaction of the Employer.

Forms for all permanently visible concrete surfaces shall be planed smooth so that the internal faces
are perfectly true and free from irregularities. Where the finished surfaces of the concrete are not to
be permanently exposed, the forms may be constructed of pain butt-jointed swan timber.

2.3.18 Preparation of Forms before Concreting
Before the concrete is deposited, the forms shall be thoroughly cleared and freed from saw-dust,
shavings, dust, mud or other debris by flushing with water. The inside surfaces of the form shall be
coated with lime wash or an approved mould oil, care being taken to keep the reinforcement free

from any such coating material.
2.3.19 Formwork for Vibrated Concrete

When concrete is to be vibrated, special care shall be taken by the Contractor to maintain rigidity of
the formwork and supports against the action of the vibration of the concrete.
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2.3.20 Removal of Forms
Forms shall be removed in such a manner as will not injure the concrete, and no formwork shall be

removed before the concrete has sufficiently set and hardened. The table below gives minimum
periods before striking formworks.

Type of formwork Minimum period before striking
1. Vertical formwork to columns 12 hours

2. Soffit formwork to beams and slabs 14 days

3. Props to beams 21 days

The provision of suitable curing methods should immediately follow the removal of the formwork.

2.3.21 Tolerances
The maximum tolerance within which concrete work shall be constructed are as follows;

e  All setting out dimensions + Smm
1  Section of concrete members + 3mm

Any rectification of work not constructed within the tolerances set out above shall be entirely the
responsibility and at the expense of the Contractor.

2.4  Block Work & Plastering

2.4.1 Scope of Works
The Contractor shall provide all materials, appliances and labour necessary to complete all block
work and plastering required by the contract drawings and specifications.

2.4.2 Sandcrete Blocks
All sanderete blocks are to be made in a proportion of one part cement and seven parts sand,
Vibratory type, and in case of the blocks made in an approved machine, the mixture shall be 1 part
cement and six parts sand, well rammed and consolidated in mould, and to be made into blocks
within half an hour of the water being added to the mix.

2.4.3 Mortar
Mortar for block-laying is to be composed of one part cement and 3 parts sand. Mortar is to be used
within two hours mixture and mortar which has commenced to set must not be used.

2.4.4 Wallto D.P.C. Level
All external and internal walls below damp proof course level to be buiit in 20cm thick solid blocks
40cm long by 20cm deep.

2.4.5 External and Internal Walls Above D.P.C. Level
All external and internal walls above D.P.C., to be built in 20cm, 15cm or 10cm thick hollow blocks
as indicated on drawings.

2.4.6 Rendering
Render all block work and concrete surfaces (lintels, columns, beams, soffit of reinforced concrete

floors etc..) internally and externally, in sand and cement mortar plastering to a finished thickness of
1.5cm minimum. Rendering to be mixed by volume as follows:

One part cement, three parts approved sand
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Render interiors of all gullies, manholes and septic tanks where applicable.

Section 3: Roof Support Structure and Roof Covering

3.1

3.2

3.3

3.4

3.5

3.5.1

3.5.2
a)

General description
The works described here involve the construction of roof at the Modern Market at Takijah.

All construction details pertaining to jointing and sizes of members of trusses and other structural
units as shown on drawings or as laid down in this or any other particular specification must be
strictly respected.

Nature of wood.
The wood to be used for the works may be Doussie, Iroko, Mowingui or LLanda or any other locally

available hardwood of similar quality and characteristics. It must be air-dried with a moisture
content between 14-17%.

Wood for timber beams and roof trusses must be of good quality and free from all defects, wavy
edge, shakes, splits, and loose or dead knots. It must be well aligned and no traces of decay or
charring would be accepted. Adequate information must be provided concerning the source and
handling of the wood, to facilitate the verification of quality by the controlling Engineer.

Preservation

All wood intended for the above-defined structural works shall be preserved with a good fungicide-
insecticide such as Xylamon. Preservation shall be achieved by immersing the various members of
the trusses and other structures in preservative for a period of 30 seconds to 3 minutes, before
assembling. New surfaces exposed by cutting after preservation would be further preserved by
coating with preservative to a spread of 250 g/m®, It is therefore advisable to prepare completely and
cut the timber into pieces of appropriate dimensions prior to treatment.

Painting
Where painting of the timber is desired, all relevant parts of assemblies or individual pieces should
be protected with a priming paint and one undercoat before leaving the factory.

Stee! components other than bolts, connectors and washers should in all cases be painted before
dispatch to the site. All surfaces should be thoroughly cleaned to remove all loose scale and rust
before being painted with one coat of genuine red lead paint.

Workmanship

Moisture Content.
In order to minimise the effects of shrinkage or warping, the moisture content of the timber at the
time of fabrication should be within 3% of the moisture content likely to be attained by the timber in

service.

Machining of Timber
General
All timber should be sawn, planed, drilled or otherwise machined to the correct shape and size in
accordance with the detailed drawings and specifications. Dimensions and spacing should not be
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b)

b)

3.6

3.6.1

3.6.2

scaled from drawings, Pieces damaged by splitting or bruising would be rejected if the
dimensions allowed for similar defects in grading are exceeded.

Surfaces:

The quality of the surface, as finished, should be appropriate to the position and use of the timber.
Surfaces at any joint in an assembly should be such that the parts may be brought into contact
over the whole area of the joint before connectors are inserted or any pressure or restraints from
the fastening is applied. These surfaces should have a good sawn or planed finish. Bearing
surfaces of cuttings should be smooth.

End Sealing
Where splitting is likely to have a deleterious effect, end sealing is recommended.

Jointing
General
Details of the joints at nodes of the trusses are as shown on the drawings. Joints at nodes of the

trusses are to be realised in nails.

The Contractor is advised to order wood from the saw mill with lengths that would minimise the
need for joints.

Nailed Joints

When specified or where necessary to avoid splitting, nails should be driven into pre-bored holes
of diameter not greater than four-fifths of the diameter of the nails. Care should be taken to avoid
placing nails in any end split.

Bolted Joints.

Bolt holes should be drilled to diameters as close as possible to the nominal diameter of the bolt
and in no case more than 1/16 larger than the bolt diameter. Care should be taken to avoid placing
a bolt in any end split. A minimum of one complete thread should protrude from the nut.

A washer should be fitted under the head of each bolt and under each nut. The minimum sizes of
washers are given in the table befow:

Diameter of Minimum thickness Minimum sides of square
bolt (mm) of washer (mrn) or diameter of washer
10 3.5 50 mm
15 5.0 60 mm
Assembly of Units.
General

Assembly of structural units should be done on a level bed and in such a way as to avoid damage
to any of the members and so that the finished structural unit conforms to detailed drawings and
specification. Assembly shall be done on site or in factory. When assembly is done in the factory,
transportation to site would be as described below.

Site Assembly
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When assembly is to be performed on the site, one set of components should be fitted together
and dismantled prior to despatch to the site, in order to ensure that the assembly of structural units
conform to the detailed drawings and specifications. Twisted or damaged members should be
replaced before erection on the site.

Before proceeding with bulk production, a complete assembly of one of each framed truss or
other structural unit should be checked to prove the accuracy of the templates, etc. A similar
check should be carried out from time to time to control the wear and tear on templates and
gauges.

3.7 Transport of Assemblies from Factory.

3.7.1 General:
Assemblies done in factory should be checked for correctness in same way as described above for

site assemblies.

3.7.2  Protection:
a) All materials and assemblies should be protected from the weather, and suitable measures should be

taken to protect the surfaces during hoisting, etc.

b) Handling, :
The over-stressing of members during handling should be avoided. Where lifting points or
methods of lifting are not indicated on the design, guidance should be sought from the

Supervising Engineer.

c) Storage:
Timber components should not be exposed to high humidity and all materials and assemblies
should be protected against exposure to the weather, wetting, damage, decay and insect attack.

d) Placing.
All trusses assembled either on site or in factory can be placed, with the use of a crane. Placing
can also be achieved by assembling the members in-situ. It can also be done by assembling the
truss in 2 or more partial trusses, erecting these partial trusses with the help of a crane and
scaffolding and coupling the partial trusses in-situ.

3.8 Erection.

3.8.1  Lifting Points:
The over-stressing of members during erection should be avoided. Where lifting points or
methods of lifting are not indicated on the design, guidance should be sought from the

Supervising Engineer.

3.8.2  Bolts:
On completion of erection, all joints should be inspected and care should be taken to see that all

the bolts are tightened without crushing the wood under the washers. Placing in-situ: This would
involve machining all the various members to fit, a fitting trial done on the ground, the truss
dismantled and re-assembled in place on scaffolding.

3.8.3 Anchorage:
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3.9

3.10

4.1

4.1.1

4.12

4.1.3

4.2

The Contractor shall discuss and agree with the Supervising Engineer on details of anchorage of
trusses using metal brackets, plates, bolts, etc, as well as design details of such anchorage
members. Purlins shall be anchored on the trusses with the help of wooden wedges.

Purlins:

Purlins shali be in well-seasoned timber of dimensions 5 x 10 cm fixed to the trusses with the help
of angular wooden wedges which also serve to keep the purlins on edge at right angles to the
rafters. The purlins must, prior to use, be treated with wood preservative as described above.

Roof Covering:

The roof covering shall be of coloured 5/10 aluzinc {Tole bac) sheets of maximum possible length
laid to fall as shown on the roof pian,

Section 4: Electricity

Preamble

The Works.

This section specifies the requirements to be met in the execution of the various operations involved
in the installation of electrical energy and equipment to the building. The Contractor shall be
required to execute the works in strict compliance with the drawings and diagrams provided.
However, if necessary, he may propose any modifications that he may deem fit and obtain the
approval of the Supervising Engineer prior to implementing such modifications. Where the
Contractor proposes a modification, he shall be required to undertake a detailed study and produce
all necessary electrical circuit diagrams and other relevant electrical drawings, and obtain approval
thereof from the Employer prior to execution of the works.

Definition of works.
The contractor shall be expected to realise all the works and deliver the installations to the Employer

in working order and according to existing regulations and standards.

Composition of works

The works shall generally comprise:

- Low voltage wiring of the building (i.e. installation of various circuits as required - lighting,
sockets, etc.)

- Installation of various control and protection units as necessary

- Low voltage horizontal distribution boards.

- Normal lighting of all spaces in accordance with electrical layout plan and standard lighting
requirements

- Earthing of the building and installations.

Documents to be supplied by the Contractor.

- Various circuit diagrams and other detailed electrical drawings

- Plans showing passages and reservation in civil works for electrical works.

- As built drawings showing location of all electrical circuits, panel boards, circuit breakers,
equipment, etc.
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43  Technical Prescription — Conditions for Execution of the works.

4.3.1 Presentation of Materials.
The Contractor shall present for approval samples of the materials, equipment and appliances he
intends to install. Installation can only be started when the Employer has given his approval.

4.3.2 Functioning Voltage.
Materials supplied and installed should be rated to function on the standardised voltages of 220V
single phase neutral and 380 V three phases or as instructed by the Employer.

4.3.3 Current Breaking Capacity, Short Circuif Current Resistance.
Protection equipment of the various circuits should ensure the breaking of fault current of the point
under consideration. Other equipment associated with the process of protection should be able to
resist maximum short circuit current during the period that the fault is supplied.

44  Workmanship.

The crossing of walls or floor/ceilings will be by means of pipes adequately protected against fires.
In addition, tubes for cable work should be plugged during construction to prevent any water (which
may come from regular cleaning of the site) from entering the tube.

Cable work for sub circuits shall be run in appropriate PVC or other conduits installed surface or
buried as per the Employer’s instructions. The derivation of circuits will be done in encased junction
boxes, and all junction boxes must be accessible and have removable covers.

4.5  Test and Receptions.

On completion of the works, a pre-reception will be carried out consisting of:

o General verification of the installations of the buildings to ensure that they are functioning
well.

e No-load and on-load tests of the networks and equipment.
Control/detection of over-heating and voltage drop.

s Test to verify the insulation of currents connected between phases and between phase and
neutral.

s Control/verification of earth resistance.
Control/verification of conformity to the project.

Any defects noted will have to be repaired by the Contractor. The provisional reception of the
installations will be pronounced only after the contracting parties are in agreement that the project
has been well executed and the required guarantee for the necessary retention period provided for by
the Contractor.

One year after the provisional reception, a final reception of the installations would be carried out
under same conditions as the provisional reception. In addition, the following tests and verifications
would be done:

e A verification of the wear of the materials and equipment.

e A control of the fixations.

e Insulation tests.
Where certain parts are replaced, the guarantee will be prolonged.
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4.6

5.1.1

5.1.2

5.2

5.2.1

Equipment (Material, Appliances and Fittings).

Equipment supplied and works executed must conform to the prescriptions made earlier. In addition,
the body of the cabinets must provide the degree of protection prescribed by the various UTE
standards, namely:

- Protection of people from parts that are live

- Protection of the materials against penetration by solid bedies and dust,

- Protection of materials against liquids,

- Protection of materials against mechanical damage,

- Protection of material against corrosion.

Current shall be supplied to the distribution main switch box compulsorily through a cut-out and
circuit breaker suitably calibrated, the whole assembly together with sub-circuit projections being
enclosed in the same metallic cabinet. All equipment installed in the distribution box must be well
marked and identified.

Tapping from the terminals of one appliance to supply others is strictly forbidden. Each appliance
shall be supplied from a junction box by means of male/female supreme connectors. Where power
connectors are used, it shall be necessary to use insulating separators between them. Each connector
must be marked with a number corresponding to the plan in the distribution box.

Luminaries shall be preferably selected from those manufactured by MAZDA, LEGRAND or
PHILIPS, unless otherwise requested by the Employer.

The earth circuit shall consist of a ringed naked multi-strand copper wire of 29 mm? section at the
base of the foundation, and care shall be taken not to bury it inside concrete.
Section 5: Plumbing

Definition of Works

The works involved in this section shall begin from the water supply meter, or main stop valve to the
installation of pipe work, the supply and installation of all sanitary fittings and appliances and to all
the pipe work for the evacuation of wastes and sewage water to the septic tank. Plumbing works
shall also include the construction of the septic tank.

Presentation of Samples.
The Contractor shall present samples of required appliances and sanitary fittings for approval before
placing any order for purchase and prior to installation.

Technical Requirements concerning the Supply of Fittings, Equipment and Materials and the
Execution of the Works.

General Requirements Concerning Pipe work.
Before installation, all pipes must be cleaned to remove any foreign body — grease needed for

shaping, stopper, pipe particles resulting from cutting of pipes.

Joints shall not be allowed in sections of pipes buried in walls, floors or other concrete member.
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Final reception shall be done one year after provisional reception, and the Contractor shall be
required to make good at his own expense all defects observed during the guarantee period before
final reception is done.

5.4  As-Built Plans.
At the end of the works, the Contractor shall produce and submit to the Employer, detailed as-built
plans showing the executed works. Such details would include precise locations of pipes and their
joints, stop valves, etc.
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Section 6:  Joinery Works

6.1

6.2

6.2.1

6.2.3

6.2.4

6.2.5

6.2.6

Composition of Works
The works described in this section shall include all wood/metal/aluminium joinery and
iron-mongery works as follows:
- The supply and fitting of all security locking and handling devices for doors and
windows as described in this section.
- The supply and installation of all metal and/or aluminium profiles for metal joinery
works.
- Supply and fitting of timber frames, door shutters, glazing and finishes in accordance
with the plans.
- Suspended ceiling in plywood including insulation and all finishes
- All other accessory works necessary for the completion of metal, or timber joinery
works.

Materials

Iron-Mongery:

Surfaces of all castings shall be true, smooth and free from burrs, and all portions of lock
mechanism, etc., which come in contact with or bear upon other parts shall be dressed to a
true, smooth surface.

All door closers (exterior and interior) shall be guaranteed for a period of one (01) year.

Latch Bolis:-

Latch bolts shall be constructed so that they can in no way work loose, and if washer is rivet
head must be full and machine set. All latch and lock bolts not otherwise specified shall be
cast bronze.

Screws:

All hardware shall be secured with suitable screws and bolts of same material and finish.
Screws for strike and face plates, hinges, sash fasts, transom hardware, windows pole plate,
half-mortise brass locks, overhead door holders, and all door check sand brackets for same
shall be flat-headed counter sunk screws. Screws for all other exposed hardware oval
headed. All shall be countersunk, unless distinctly specified otherwise. Screws for butts for
exterior aluminium doors shall be stainless steel.

Hardware for metal frames, doors and windows, shall be secured with suitable tap-screws,
mill screws and bolts.

All wood screws for securing door butts shall be long enough to secure butts through jamb
and into wood stud behind jamb and blocking.

Hubs: -
Even Hubs for knob spindles shall be of cast bronze, finishing flush on each side of case.

Cylinders:-

Cylinders of locks shall be of proper length to fit the doors or drawers for which they are
intended. Cylinders for all locks shall be cast bronze using a common standard diameter
cast bronze rotating plug. The key way shall be a paracentric type of single section with
seven pins or multiple (four or more) section with six pins multiple capable of being master
keyed and grand master keyed as specified in the amendments without duplications or
interchanges.
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6.2.7

6.3

6.3.1

6.4

6.5

6.6

6.6.1

6.60.2

Strikes

Strikes for latches shall project sufficiently to properly protect trim. Slots in strike plates
shall not be more than Smm longer that bolts, and less that 6mm will be allowed between
slots for latch and bolt.

Keys

Upon completion of the building and after all locks have been secured in their proper
positions, all keys belonging thereto, shall be fitted to and made to work freely in their
respective locks, in the presence of an Inspector representing the Employer. Thereupon the
required number of keys for each lock, properly marked, shall be delivered to the Employer,
who shall give a receipt therefor.

The top face of each key shall be stamped with a letter and number starting with Al to Z1
and continuing the series of letters and numbers for the maximum of keys furnished. Each

series of keys shall be tagged.

Key Schedule

A schedule of the keys shall be furnished in quadruple giving the letter and number of each
key and the number or names of the rooms, cases, lockers, etc., for which the keys are
intended.

Samples For Approval

A sample of each and every piece of hardware required shall be submitted for approval as to
quality and design. These samples must conform to the requirements hereinafter specified
and to the approved samples of the various manufacturers in the office of the Employer.
After the samples have been approved, they will be forwarded by the Employer or his
representative at the building, who will permit them to be installed in the places for which
they are intended and will make a record to the location of each sample. The rest of the
hardware furnished for the building shall correspond in all particulars to the approved
samples and any articles that fail to do so will be rejected.

Windows

All windows to be fitted on the building shall be high quality louvered frames in galvanised
steel screwed to wooden frames. The dimenstons shall be as specified on drawings.

Wood Joinery Works

Scope

The work under this heading includes generally all interior wood finish, such as doors and
frames, transoms, base, skirting board, picture-moulding, cupboards, cases, cabinets,
lockers, shelving, fittings for special rooms, etc., and all exterior wood finish as required by
the drawings and specification.

Carpenter and Joiner,
Timber:
As much as possible and feasible, all the material specified under this section, shall be the

product of one mill. All timber shall be of very good quality and shall be free from sap,
shakes, large loose or dead knots, wavy edges, borers, termites and other serious defects; it
shall be properly seasoned and holding up to the full scantling after sawing.
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6.6.3

6.6.4

6.6.5

6.6.6

6.7

For carpentry work timber shall be Mahogany or any other locally obtainable hardwood with
similar properties as may be proposed by the Contractor for approval by the Supervising
Engineer. The hardwood timber and shall comply with B.S 940 or equivalent.

For joinery work the timber shall be Mahogany, African Walnut, Bete, Makorég, iroko, or
other approved timber and shall comply with B.S. 1186.

Wrot Face.
All exposed faces of timber are to be wrot unless specifically shown otherwise on the
drawings and 3mm will be allowed from the specified size for each wrot face.

The Contractor shall also submit for approval the sample of the wood to be used for the
interior wood finish and a sample of the wood to be used for the face veneer of the doors.

Preparation. -

The preparation of timber is to commence simultaneously with the beginning of the work
generally, and should proceed continuously until all the woodwork is to be cut out and
framed together as soon as possible after the detailed drawings are received, but not glued or
wedged up until ready for fixing.

The joinery work is to be cut out and skeleton framed and stacked outside immediately the
Contractor is given possession of the site and has produced and obtained approval for
detailed drawings. It is to be carefully stored and protected from the weather but is not to be
wedged up until required for fixing in the building. Any portion that wraps or develops
shakes or other defects are to be replaced with a new one before being wedged up.

Fixing

The fixing and framing of timber generally hereafier described includes the provision of all
necessary glue, nails, screws and other fixing elements to adequately secure the timber in an
approved method and as may be directed.

Dimensions
All dimensions are to be taken from the drawings and scheduled data and verified on the
buildings, and not from the Bill of Quantities (here provided).

Framing.
Joiner’s work is to be executed in the best possible manner properly screwed, temoned,
shouldered, wedged, pinned and glued with all exposed faces wrot and sand-papered as

required.

All glued joints are to be cross-tongued and all edges, where not moulded, are to be slightly
rounded.

All machine made work is to be finished off by hand where required and wrot in the best
manner for painting, where applicable.

Wood Preservative

All structural timber, door and window frames are to be brushed with a wood preservative
complying with B.S. 1282 type B. Timbers shall be treated after cutting and before
assembly and any timber which is cut after treatment shall have the cut surfaces treated with
two brushed coats of the preservative.

Page 88 of 1565



Construction of a modern market Takije in NKUM Council Tender

Document

6.8

6.8.1

6.8.2

6.9

6.10

6.11

6.12

6.12.1

6.12.2

The preservative used shall be that which will allow satisfactory painting after drying out.

Insulated Ceilings:-

Ceiling Boarding
Ceiling boarding to be of 5Smm plywood.

Skirting
Where shown on the drawings or quantities provide and fix 3cm x 10cm mahogany
chamfered skirting glugged to walls and mitred at junctions. Provide all necessary fixings

and grounds.
Flush Doors:-

All doors shall be as described in the particular specification or as indicated on drawings and
door schedules.

Door Frames:-

Unless otherwise specified in the detail drawings, provide 18cm x Scm rebated frames to all
doors and fix to walls with four mild steel holdfasts screwed to back of frame and built into
joints of hollow block work with concrete mortar.

Fix feet of all door frames with 1cm x 15cm mild steel rod doweled into frame and floor.

All door frames are to be fixed with faces flushed with the finished plastered surface of the

walls.
Doors are supplied complete with frames, security locks, architraves, and all finishes.

Shelving:

Provide 2.5¢m shelving to cupboards etc., as shown on the drawing fixed on 5cm x 2.5cm
framed gallons brackets. All shelving shall be fitted 2.5cm clear of wall face, as shown in
detail drawings.

Material For Interior Finish:-

All interior wood finish shall be made up of thoroughly seasoned, kiln dried woods of the
kinds specified.

First quality, clear, plain saw Iroko, Mahogany, Bete, Makoré, etc. flat grain shall be used
for all interior wood finish throughout, except as otherwise specified hereinafter or shown
on drawings. All this material shall be clear on all exposed faces and edges, free from
checks, cracks, or other blemishes that would mark the appearance of the finished wood.

In assembling interior wood work, arrange pieces so that variations in grain pattern are kept
to a minimum at all areas. The Contractor shall submit two samples for the use of the
painters in making colour samples. He shall also submit three sets or more samples of
Iroko, Mahogany and any other hardwood available in Cameroon for approval before
starting on any of the millwork. Dimensions of samples shall be 15¢m x 13¢m and shall be
sand-papered smooth.

First quality red or white Iroko or Mahogany shall be used for all interior window frames,
trims, and for all wood finish.
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5.13.3

6.13

6.13.1.

6.13.2

6.13.3

6.14

All finished wood work except that which is specified to be stained and varnished shall be
primed on both sides and all edges with white lead and linseed oil before leaving the shop.

The Contractor shall assume full responsibility that all the finished woodwork is completely
primed, stained, filled and shellacked as required before applying finishing coats of paint or
varnish.

Stain and filler may be applied in one operation, provided that the material to be used is
factory mixed and is approved by the Employer before application.

Plywood:

Where ever plywood construction or veneer panels are required by drawings or
specifications, it shall conform with the following requirements:-

Graphic Indication for plywood: Where plies are required by drawings, disregard the
measured thickness of the individual plies unless dimensions in figures are given thereon.

Thickness:
All dimensions for thickness, either of plies or overall used in connection with plywood

refers to the thickness before sanding.

Wherever 4mm, 5mm, 6mm or above veneers are required submit visual proof or proof in
affidavit form that the material used was the specified thickness before sanding.

Materials

All plywood shall be cabinet grade. Face veneers shall be material specified. The face
veneer in all cases shall run the long dimension of the panel and shall be at right angles to
the cross-band veneer.

Face veneer shall be same material on both sides. Cross-banding shall be same material on
the both sides. Cross-band material shall not be fir.

The material for cross shall be solid and without void. It may consist of strip construction
glued together, or be of laminated construction.

Appearance

All plywood shall be G2S (good 2 sides) except tops and backs of fixed cabinets, and

suspended ceilings. These tops and backs shall be G1S (good 1 side).

All exposed plywood shall be finished as follows (for doors) and as per details:-

» Face veneer: 6mm, cross-band: 4mm core to be solid with rails framed into stiles.

» Edge strips on sides, top and bottom of doors. (Strips are not required around openings of
glass or glass or louvers)

= Thickness 4cm unless otherwise specified.

= Strips are to be glued in a manner to prevent loosening and may be installed before or
after the door is assembled.

Workmanship

All work shall be done in strict accordance with the details for the various portions of the
work. All adjoining pieces of hardwood for any work specified in this section shall be
carefully selected to match the colour and grain as closely as possible. Interior finish shall
be smooth, high-speed machine work, free from planing machine marks, sand-papered
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6.14.1

6.15

6.15.1

6.15.2

smooth, ready to receive paint or varnish. Wood work shall be countersunk. Kerfing on
faces of trim or moulding will not be permitted. Stiles and rails shall be properly housed in
to framework and all parts properly nailed and glued together. All trim except window trim
shall be mitred with mitres doweled or clamped with approved clamps. For joining of
window trim see details.

In addition to machine sanding all interior wood work shall be properly sanded by hand with
00 sandpaper to give them a smooth surface for finishing.

Exterior Entrance Doors

It is intended that all external doors, excepting toilet doors, should be made from deep
bronze aluminium profiles and cladded in glass pane. However, should it be acceptable to
use wooden doors as alternative, the doors shall be made out of hardwood found in
Cameroon. Northern white pine, Mahogany, Iroko etc. are all of select grade. Mounting
when indicated, shall be white Iroko.

Rails, stiles and panels shall be solid. The doors shall be primed with one coat of pure white
lead linseed oil paint before delivery. The Employer reserves the right to take apart one or
more doors for the purpose of examining the materials and method of construction.

Panels of exterior entrance doors shall be of the floating type, constructed on built-up cross
of narrow strips of thickness required by the details, of mahogany or Hardwood Timber with
grain reserved in alternate strips, glued together under machine pressure. Veneers must be
glued under pressure of not less than 1000 kg.

All glue used in the construction of these exterior doors shall be of the phenolic resin type
capable of resisting any tests demanded by the Employer.

6.15.3 Panels shall be secured in place with panel mouldings of same material specified for stiles

6.16

and rails and set in white lead. All surfaces of door shall be properly sanded and primes
with one coat of pure white lead and linseed oil paint before delivery. When delivered at the
building the doors shall be at once fitted to the openings and all edges sealed with a heavy
coat of approved paint.

Interior Daors, Trim, etc:

Furnish and set all wood doors, transoms, jambs, bars, trim, plinths, partitions, etc., as
indicated on details and scale drawings.

All materials shall be of the respective kinds specified under Material for Interior Finish.
Stiles and rails shall be blind-tenoned, wedged and glued together. Doors 3cm or less in
thickness shall be 5 ply for core plywood. All other doors, unless otherwise specified, shall
be flush veneered doors.

Flush veneered doors shall have stiles, rails and panels of built-up cores of narrow strips of
northern white pine or ponderosa pine, with grain reversed in alternate strips, stiles and rails
mortised and tenoned and blind wedged. Panels shall be tongued and grooved into stiles and
rails and glued together under machine pressure.

The doors shall have hardwood edge strips of same material as face veneer, and not less than

2cm thick. The entire core of doors shall be covered with a 4mm thick flat-sawed finish
veneer before sanding, glued under pressure of not less than 500 kg and must have properly

Page 91 of 155



Construction of a modern market Takija in NKUM Council Tender

Document

6.16.1

6.17

sanded finished surfaces and finishing by hand with 00 sandpaper. When delivered at the
building the doors shall be at once fitted to the openings and the top and bottom edges sealed
with a heavy coating of approved paint. The Employer reserves the right to take apart one
or more doors for the purpose of examining materials and method of construction.

If the doors selected at random are found after examination to be not in compliance with the
specification, then the Employer may take apart other doors.

Jambs shall be solidly blocked out especially where hardware is to be applied, blocking
behind door butts shall be set so as to receive the butt screws.

Interior flush wood doors may be assembled with highly water-resistant glue and 2em
hardwood spiral dowel, five inches long, or with mortise and tenons with blind wedges.

Provide opening in wood doors, where required, for the glass light specified in the door
schedule,

Window Trim

Wood windows shall be trimmed with stools, aprons, casings, mouldings, etc., in accordance
with details, unless otherwise indicated.
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Section 7: Floor & Wall Finishes

7.1

7.2

7.3

7.4

7.5

Scope:

The work under this heading includes all floors and wall tiles as indicated on drawings or
specified. All rooms to be tiled will have a 10cm skirting in the same material as floor finish
except where P.V.C. tiles are specified. The Contractor shall submit two samples of each
type and pattern of floor and wall tiles for approval.

Yitreous Tiles:

Unless otherwise specified in amendments, tiled floors may be paved with vitreous ceramic
tile or mosaic type consisting of a combination of 2.0 ¢cm or 5cm units in patterns and of
colours (not more than two) to be selected by the Employer. Tiles shall be laid on a bed of
stiff type mortar and shall be tamped down to the proper level. Joints shall be grouted with
neat Portland cement. The surface of the tiles shall be cleaned of cement.

Glazed Tile:

Where tile wainscoting is indicated on drawings, it shall be to heights indicated on the
drawings. Wainscots shall be made up of 10cm tiles.

General:

All tile work shall be cleaned upon completion of the tile laying operation, care being taken
of all adjoining material and all work shall be left in a satisfactory condition.

The surfaces to receive the tile shall be well wetted, and the tile well soaked with clean

water before application, no more tiles shall be removed from the soaking tubs to drain

board than can be applied within the hour.

o All wall tiles shall be laid up with vertical joints (not over 2mm thick), continuous and
unbroken in perfect alignment.

» The tile shall be buttered or floated to suit conditions.

» Alljoints shall be filled solidly with white cement.

o Tiles shall be set, with Type B mortar, to the required levels and planes with true lines

and angles.

Cut edges of tile shall be carefully ground and jointed. Do all cutting and drilling

required for setting and as may be required by other contractors in a neat manner without

marring the surface.

Option for Setting Glazed Tile:

The Contractor has the option of using the thin bed (Miracle Adhesive) setting method as
hereinafter specified in lieu of the customary method of setting glazed tile in cement. If the
Contractor chooses to use this option, he shall install a smooth white finishing plaster coat
immediately behind all glazed tiles.

If the Contractor chooses to exercise the option of the thin bed setting method for tile, he
shall make all required adjustments in room sizes, door and window trims, etc. that may be
necessary to suit conditions. This option of the thin bed setting method applies only to
glazed tiles.
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Section §: Painting and Decoration.

8.1

8.2

8.3

Scope
The work under this Section shall include the furnishing of all labour to complete all interior
and exterior painting as hereinafter specified.

The Contractor shall be required to finish all interior and exterior painting in accordance
with the various colours selected by the client for the various rooms, corridors and all other
locations throughout the building in accordance with a colour Schedule which will be issued
to the Contractor after the award of the contract.

Materials:-

Painting materials used in connection with the work of this section shall be equal to the
respective painting materials specified in the specification and drawings.

The Employer reserves the right to take samples from the containers delivered to the
premises and to have chemical and physical tests made on them by a testing laboratory
approved by the Employer Unless otherwise specified such tests will be made in accordance
with the “’Standard Methods of Tests’® as specified in the specification concerning the
particular materials.

Workmanship

All paint, etc., shall be applied in a proper manner by skilled Workmen. All materials or
work to receive painter’s finish shall be properly prepared to receive the finish. The
surfaces shall be dry, free from foreign matter, dirt, cement, grease, oil, loose paint, scale,
scratches, finger marks, pencil marks, etc. The various surfaces shall be sandpapered or
rubbed before and between coats as required to produce a satisfactory surface. No paints,
etc., shall be applied until the preceding coating is thoroughly dry.

» All knots, sap and pitch streaks in woodwork to be painted shall be coated with white
shellac before the first coat is applied.

= All holes, crevices or other defects in plaster or other work shall be painted up smooth.

s Afier the priming or shellac coat, and before the first coat of varnish or paint has been
applied, all nail holes, etc., shall be stopped with Rutty, coloured to match the colour of
the wood or the stain, as the case may be. All putty shall be brought flush with the
surface and sand papered smooth, leaving no surplus putty.

v Paint shall be evenly spread and well brushed out. Varnish and enamel shall be evenly
and smoothly flowed on, and care shall be taken to apply paint varnish and enamel in a
suitable temperature, never when less than 60 degree F°. Application of paint by
spraying will not be permitted.

» All painting shall be done so that there shall be no drops, runs or sagging of materials.
Drop cloths shall be used to prevent drops of paint, kalsomine, oil, varnish, etc., from
defacing the painted walls, woodwork floors, stairs, fixtures, etc., and all paint spots shall
be removed from glass and other finished surfaces.

= Fach coat of oil, graining, varnish or enamel shall be inspected and approved before
another coat is put on. Each coat of paint shall be of a shade sufficiently different from
the succeeding coat to facilitate easy identification of the different coats. The final coat
shall be of the approved colour.

* Where a priming coat or other painting is called for under other sections of the
specifications it shall be considered as one of the coats of paint specified in this section

= The colours for all of the work will be selected by the Employer.

Page 95 of 155



Construction of a modern market Takija in NKUM Council Tender

Document

8.4

8.4.1

8.4.2

8.5

8.5.1

» Samples of colour and finish shall be prepared under natural lighting conditions and in
the places to which the various finishes are to be applied. Triplicate samples if finish on
wood specified to be stained and varnished shall be prepared and furnished for approval;
additional samples shall be furnished when required.

No work shall be done prior to the approval of such samples and the finished work of each
kind shall be of uniform character throughout and equal in all respects to the approved
samples. Unsatisfactory finishes shall be removed and the work refinished as directed.

Exterior Woodwork & Metalwork

Sash and doors including frames shall be painted two coats of the specified oil paint (see
quantities) in addition to the shop coat. Exposed surfaces of steel lintels shall be painted
with the windows.

All other exterior woodwork not otherwise specified, shall be primed with a heavy coat of
lead and oil paint on all sides and edges before erection, and painted with two coats of the
specified finish paint.

A third coat of paint shall be applied to all windowsills at completion of job, when directed.

Exterior Metal Work

Touch up all damaged surfaces of exterior metal (except on-ferrous metals) work with read
lead. All steel lintels in exterior walls (not connected by hangers, bolts or otherwise to the
structural steel work) shall be painted a field coat of read oxide before erection.

In addition to the shop coat for miscellaneous and ornamental iron work all exposed exterior
miscellangous ornamental iron work shall be given two coats of the specified finish paints.
This shall also apply to all exterior lintels furnished under structural steel.

Galvanised iron railings and wirework shall be given one coat of approved galvanised iron
primer and one coat of lead, zinc and titanium paint or aluminium as will be directed.

All exterior steel and hollow metal windows and frames after being erected and before
glazing shall receive one coat of the specified finish paint (see quantities) and a second coat
of same paint after putty has dried and set, not sooner than three weeks after glazing.
Interior Woodwork

All woodwork (except wood flooring), in addition to the staining and filling, lacquering or
shellacking, specified to be done under other sections of work shall be finished with one
coat of flat or spare varnish as will be directed.

Plaster, Concrete and Masonry
All plaster, concrete or masonry wall and ceiling surfaces throughout the building (except
the walls and ceilings of the pipe and duct spaces) shall be painted as hereinafter specified.

The plastered walls and ceilings, including ceiling surfaces shall be given a priming or first
coat, and then finished with a final coat of interior or gloss paint as selected, except
laboratories, changing rooms and the like where the final or finishing coat shall be of enamel
and composed of equal parts of enamel and flat finishing coat.

No painting is required on finished plastering that is permanently concealed back of fixed
cabinets, etc.
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8.6 Paints

All materials shall be delivered on the premises in the original sealed containers with the
seals unbroken and with the name and trade brand of the manufacturer on each container.
The manufacturer shall also place on each container a label on which he recommends the
thinner to be used with the particular paint if thinner is necessary.

All paints, varnishes and painting materials shall be factory mixed and shall in all instances
conform to these specifications.

Where paints or painting materials are specified by formula the label on the container shall

also bear the formula of the composition of the contents of the containers. All material must
be approved before it is used. Varnishes shall be in containers of not over 10 litres capacity.

TECHICAL PERSONNEL OF THE PROJECT

V.1 Description of the profile of the personnel

Shown below is the quality of administrative staff needed for the proper execution of the

No Post Qualification Years of Experience
] Works Director Eng{‘. in .Civil, or Rural fﬁkt I.ea§t ten years’ experience
Engineering in similar works
HND Civil, Hydraulic or At least five years’ experience
2 Foreman . . o
Rural Engineering in similar works
3 Geotechnician HND C1v1-l, Hy.draullc or {At l'eas';t five years’ experience
Rural Engineering in similar works
4 Surveyor HND or OND in Surveys Atleast five years” experience

in similar works

Team Heads (

HND or OND Civil, , .
earth works, . At least five years’ experience
3 Hydraulic or Rural .
culverts & ; ) in similar works
. Engineering
bridges)
Heavy du
. y cuty . At least five years’ experience
6 equipment Certificates of works . . .
in similar works
operators
Masons, ,
. . At least five to ten years
7 carpenters, iron | Certificates of works ) e
experience in similar works
benders

8 General Labor
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V.2 Rate of involvement of local labor

In order to ensure the spill over of the project in the community, it is expected that all the artisan
staff and general labour shall be recruited locally during the realisation of the microproject.

V.2 Rate of involvement of local labour

In order to ensure the spill over of the project in the community, it is expected that all the artisan
staff and general labour shall be recruited locally during the realisation of the micro project.

EQUIPMENT AND TOOLS NEEDED TO REALIZE THE PROJECT

The following state the type of equipment need for the wworks

TRANSPORTATION | SITE HEAVY SITE TOOLS TOOLS FOR
EQUIPMENT QPERATIVES

At least a 7ton tipper | Concrete mixer Dig axes Trowel

(01) 4x4wd vehicle Concrete needle Spades Measuring tape
vibrator

20 T Truck Wheel barrows Shovels Protective

clothing and
shoes

compactor

Cutlass, bucket,

Measuring tools etc
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OPEN NATIONAL INVITATION TO TENDER
| No14/ONIT/FEICOM/NKUM COUNCIL/NCITB/2019 OF THE
20712/2019 THROUGH THE EMERGENCY PROCEDURE FOR THE
CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN NKUM
COUNCIL IN BUI DIVISION OF THE NORTH WEST REGION

INVITATION AND REQUIREMENTS TO TENDER

FUNDING:

FEICOM 2019 BUDGET

DOCUMENT No. 6

SCHEDULE OF UNIT PRICES.
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General remarks
Schedule of prices and detailed estimates

1. The Schedule of prices must be taken into account by the bidder jointly with the General
Regulations of the invitation to tender, the General and Special Administrative Conditions
and the Technical Specifications and the plans.

2. The quantities specified in the Bill of Quantities and Estimates are estimated quantities and
provisional. They shall be a common base for the evaluation of offers and the award of the
contract. The base of regulations shall be the real quantities of ordered and executed works
such as measured by the contractor and verified by the Project Manager and evaluated at the
rate and price specified in figures in the Schedule of prices presented by the contractor in
his/her offer.

3. Except otherwise stated in the contract, the prices offered by the contractor in the Schedule
of prices in figures inciuded in his/her offer must include all the construction installations,
labour, supervision, building materials, mounting, maintenance, insurance, overheads and
profits, taxes, duties and dues as well as coverage for general risks, commitments and other
obligations implicitly specified in contract.

4, A price must be indicated for each item in the bill of quantities and estimates in figures,
whether the quantities are specified or not. The cost of items for which the contractor did not
indicate a price shall be considered as being covered in the bill of quantities and estimates in

figures.

5. The complete cost in accordance with the provisions of the contract should be included in
the items specified in the Schedule of prices and the Bill of Quantities and Estimates in
figures. Where an item is not specified, the corresponding cost shall be considered as having
been distributed among the other prices mentioned.

6. The general indications and the description of works and building materials are not
necessarily repeated or summarized in the Schedule of prices and the Bill of Quantities and
Estimates included in the Tender File. The references, explicit or implicit, to the appropriate
sections of the file must be considered before giving a figure to the prices for each item of
the Schedule of prices and bill of quantities and estimates in figures submitted in the offer.

7. During the evaluation of offers, possible arithmetical errors noticed in the Schedule of prices
and the Bill of Quantities and Estimates will be corrected according to the provisions of
article 28 of the General Regulations of the invitation to tender.

8. The method used to establish executed services in view of the regulations must be in

accordance with the norms and directives mentioned in the Special Technical Conditions of
the invitation to tender.
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UNIT PRICE SLIP (UPS) FOR THE CONSTRUCTION OF A MODERN MARKET AT
TAKIJA

UNIT PRICE SLIP (UPS) FOR THE CONSTRUCTION OF 60 MARKET SHEDS, TWO
HANGARS, A SECURITY BLOCK, a TOILET BLOCK, A SLAUGHTER HOUSE, MEAT
SALES BLOCK AND EXTERNAL WORKS AT THE TAKIJA MARKET IN NKUM COUNCIL

N° DESIGNATION UNIT |In fisures |In Words
SITE INSTALLATION AND
A PRELIMINARY WORKS
General site installation and Temporary site
[ fencing The lump sum price: Ls
......................... fcfa
I Construction site information board The lump L
SUM Price: .oovviviiiiaaiiiias fefa S
Complementary studies, preparation of
Il |execution documents and various approvals Ls
The Iump SUM Price: ..cvvveeveeerenianreenns fcfa
v Clearing of the site The lump sum price:
......................... fefa Ls
TOTAL SITE INSTALLATION AND
PRELIMINARY WORKS
B LOCKED UP SHED BLOCK
1 MAJOR WORKS

1.1 Earth Works,

Excavation of foundation trenches The price

percubic meter: ....ovvvvereiicniie e fc
1.1.1 |fa m

Pit excavation for isolated pad foundations
The price per cubic meter:

L2 e fc fa m
Leveling of the site to flat level The lump sum
1.1.3  |price: .....coevverrianennnnn., fcfa Ls

Backfilling after construction of foundations
(including flooring for paving) with well
graded material from a borrowed pit The price

Per CUDIC MELET: . vveiviteiieeiinieeanianearnenn fe
.14 |fa m

Foundations and reinforced concrete
1.2 structures

Fabrication and placing of 5cm lean concrete
dosed at 150kg/m?* for strip foundation and

column footings The price per cubic meter:
L2 e fc fa m

Fabrication and placing of reinforced
concrete for foundation footing and
foundation pillars dosed at 350kg/m® The

price per cubic meter:
122 | i fcfa m

Fabrication and placing of reinforced
concrete for grade beams dosed at 350kg/m?

1.2.3 [ The price per cubic meter: m’
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Fabrication and placing of reinforced
concrete for columns dosed at 350kg/m3 The

price per cubic meter:
124 i fc fa m

Fabrication and placing of reinforced
concrete for beams and lintels dosed at
350kg/m133 The price per cubic meter:
1.2.5 e fcfa m

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete flooring
of 10cm thick dosed at 300kg/m?® with HA6
including cement screed
The Price per square metre:

126 |.oiciiiiiniiannnns fcfa m’

1.3 | Masonry and plastering

Fabrication and laying of 20x20x40 cm solid
(CHOKED) block work for foundation walls,
as on plans The Price per square metre:

131 |, fcfa m

15x20x40 hollow sand Crete block laid ina
stretcher bond for elevation walls with
mortar mixed at 300kg/m3 The Price per
1.3.2 [square metre: .............oeeueens fcfa m

2.5¢m sand cement plastering internal and
external walls, pillars and beams with mortar
dosed at 400kg/m3 The Price per square
1.3.3  [metre: vovvuviiiiinninnnnns fcfa m

TOTAL MAJOR WORKS

ROOF WORKS (FRAMING AND
II COVERAGE)

Rafters of hard tropical wood section:

4x12¢m with tie beams 5x15cm including
one coat of preservative The price per cubic
2.1 MELEIT ...itiiviriieveitsraeneeinrnsianne fcfa m

Purlins of hard tropical wood section: 8x8cm

including one coat of preservative The price
per cubic MEeter: ...cooviviieiiiiiie e i fc

2.2 fa m

Supplying and fixing 5/10" coloured roofing
sheets (t6le bac) including fixing accessories
The Price per square metre: ...................e.

23 |fcfa m
Alu Top Ridging sheets of 5/10¢ The Price per | -

2.4  |linearmeter:..................... fcfa ml
Alu Corner ridging and edge caps of 5/10e

2.5 | The Price per linear meter: ......cooeeeerrinnnes fefa! ml

0.5cm sapele plywood for ceiling, including
noggins, etc The Price per square metre:
2.6 feiiiiiiiiiiiiininns fefa m2
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Tender

TOTAL ROOF WORKS (FRAMING
AND COVERAGE)

I

METALLIC WORKS

3.1

Doors

3.1.1

Supply and fix complete rolling metal doors
of 1.2m x 2.2 including the engine and lucks
The unit Price: ...oooveeiiniiiiniinaniiinnn fefa

TOTAL METALLIC WORKS

PAINTING

Supply and application of paint type Pantex
1300 on external walls The Price per square
METE: v.vuvvrirrernnnens. fcfa

4.2

Supply and application of paint type Pantex
800 on internal walls and under slabs The
Price per square metre: ..o.ocoeveieenennnes fefa

4.3

Supply and application of paint type Pantex
800 on ceiling The Price per square metre:
..................... fcfa

44

Apply two coats ename! paint finish on one
coat priming to metal surfaces The Price per
SQUATe MEeLre: ......covvvevernrnes fcfa

TOTAL PAINTING

ELECTRICITY

5.1

Lumpsum for earthing, including copper
wiring around foundation re-enforcement
work including earth plug The lump sum price:
......................... fefa

Ls

52

Supply & install orange cable ducts of 11- &
13-mm including derivation boxes The lump
SUITE PLICE! vvvinveenineeciaaranians fcfa

Ls

5.3

Lump sum for electrical wiring of building
using at least 1.5mm?2 cables for bulbs and
3mm?2 for sockets including grey ICD
conduits

Ls

54

Supply and fix 60 fluorescent lamp including
accessories, The unit Price:

5.5

Supply and fit 2P+T 16A power sockets
including accessories, as on plans The unit
Price: ..o.oviiiiiniiniiiiie fefa

5.6

Supply and fit one way switches, complete
with accessories The unit Price:

TOTAL ELECTRICITY

TOTAL LOCKED UP SHEDS

OPEN SHED (HANGAR)

MAJOR WORKS

Earth works,

Excavation of foundation trenchs The price

m3
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percubicmeter: ......ocoieiiiiiiii i fc
fa

Pit excavation for isolated pad foundations
The price per cubic meter:

Excavation of platform to flat level The lump
1.1.3  [sumprice: ..coveeeeavnnniarnnnenn. fcfa Ls

Backfilling after construction of foundations
(including flooring for paving) with well
graded material from a borrowed pit The price

per cubic meter: ...oovveiiiiiiiir e fc
1.1.3 |fa m

Foundations and reinforced concrete
1.2 structures

Fabrication and placing of 5cm lean concrete
dosed at 150kg/m? for strip foundation and

column footings The price per cubic meter:
T21 it fc fa m

Fabrication and placing of reinforced
concrete for foundation footing and
foundation pillars dosed at 350kg/m? The

price per cubic meter:
122 i fcfa m

Fabrication and placing of reinforced
concrete for grade beams dosed at 350kg/m?®

The price per cubic meter:
123 | fc fa m

Fabrication and placing of reinforced
concrete for columns dosed at 350kg/m3 The

price per cubic meter:
| PP fcfa m

Fabrication and placing of reinforced
concrete for beams and lintels dosed at
350kg/m133 The price per cubic meter:
L2.5 | iiiiiiiininvaanecnenne fc fa m

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete
flooring of 10cm thick dosed at 300kg/m?
with HA6 including cement screed The Price
1.2.6 | persquare metre; .......cocuevunennns fcfa m

TOTAL MAJOR WORKS

ROOF WORKS (FRAMING AND
I |COVERAGE)

Rafters of hard tropical wood section:

4x12cm with tie beams 5x15cm including
one coat of preservative The price per cubic
2.1 IMELEIT truernenranenreeniarenensnessen fc fa m

Purlins of hard tropical wood section: 8x8cm
including one coat of preservative The price

Per cubiC MELET: .vuvvvnierenrrerenerennenenennnns fe
2.2 fa m

Supplying and fixing 5/10™ coloured roofing
sheets (tle bac) including fixing accessories

2.3 | The Price per square metre; ..........cccvvuennns m?
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fcfa

Alu Top Ridging sheets of 5/10e The Price per
2.4  |linear meter: coviivreenniinanns fefa ml

Alu Corner ridging and edge caps of 5/10e
2.5 | The Price per linear meter: ..............cuaerns fefa | ml

TOTAL ROOF WORKS (FRAMING
AND COVERAGE)

IV | PAINTING

4.1 |Supply and application of paint type Pantex
1300 on external walls The Price per square
MEIE: vvvevrsreireirannnns. fefa m

TOTAL PAINTING

TOTAL OPEN SHED (HANGAR)

D SLAUGHTER HOUSE

I MAJOR WORKS

1.1 Earth works

Excavation of foundation trenches The price

per cubic meter: ...oiveiiniiiiie fc
I.1.1_ |fa m

Pit excavation for isolated pad foundations
The price per cubic meter:

Excavation of platform to flat level The lump
1,1.3 | sum price: ..coveuesvenecenriannie fcfa Ls

Backfilling after construction of foundations
(including flooring for paving) with well
graded material from a borrowed pit The price

per cubic MEter: ......cvvvvririiniiinieiiirien fc
1.14 |fa m

Foundations and reinforced concrete
1.2 structures

Fabrication and placing of Scm lean concrete
dosed at 150kg/m? for strip foundation and

column footings The price per cubic meter:
L2.1 | fcfa m

Fabrication and placing of reinforced
concrete for foundation footing and
foundation pillars dosed at 350kg/m® The

price per cubic meter:
122 e fc fa m

Fabrication and placing of reinforced
concrete for grade beams dosed at 350kg/m?

The price per cubic meter:
1.2.3 | fc fa m

Fabrication and placing of reinforced
concrete for columns and the sink dosed at
350kg/m3 The price per cubic meter:

) fcfa m

Fabrication and placing of reinforced
concrete for beams and lintels dosed at

350kg/m3 The price per cubic meter:
) [T fc fa m

Page 105 of 155




Construction of a modern market Takija in NKUM Council Tender
Document

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete
flooring and the inspection slabs of 10cm
thick dosed at 300kg/m? with HA6 including
cement screed The Price per square metre:
126 | ioireciarenencnnne fcfa m’

1.3 |Masonry and plastering

Fabrication and laying of 20x20x40 cm solid
(bourré) block work for foundation walls, as
on plans The Price per square metre:

1 S T fcfa m

15x20x40 hollow sand Crete block laid in a
stretcher bond for elevation walls with
mortar mixed at 300kg/m3 The Price per
1.3.2 [square metre: .......ocoevvvnninn. fcfa m

2.5cm sand cement plastering internal and
external walls, pillars and beams with mortar
dosed at 400kg/m3 The Price per square

133 |(metre:.....ccvvveevennnn... fcfa m
TOTAL Major works
ROOF WORKS (FRAMING AND
i COVERAGE)

Rafters of hard tropical wood section:

4x12cm with tie beams 5x15¢m including
one coat of preservative The price per cubic
2.1 INELETT 1.vevvvreremencmrereaeaenrasncnn: fcfa m3

Purlins of hard tropical wood section: 8x8cm
including one coat of preservative The price

per cubic meter: ........ooviiiiiiiin i fc
2.2 |fa m3

Supplying and fixing 5/10" coloured roofing
sheets (tble bac) including fixing accessories
The Price per square metre: .........ooocviiennns

2.3 |fefa m2
Alu Top Ridging sheets of 5/10e The Price per

2.4 linear Meter: ..ovevveesveneernss fefa ml
Alu Corner ridging and edge caps of 5/10e

2.5 | The Price per linear meter: .......coeevnrnn... fcfa | ml
TOTAL ROOF WORKS (FRAMING AND
COVERAGE)
MATTALIC AND ALUMINIUM

I | WORKS

3.1 Windows and Doors

Supply and fixing of internal metal window
(dim. 0,7x0,7) protectors as per details, for
toilets etc The Price per square metre:

R S T fcfa m2

Supply and fixing of internal metal window
(dim. 1,2 x1,2) protectors as per details,
etc The Price per square metre:

3.2 e, fcfa m2
Supply and fixing of internal metal window
3.3 (dim. 1,2 x1,2) protectors as per details, U
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etc The unit Price:

Supply and fixing of internal metal door
(dim. 0,9x2,Im ) as per details, etc The unit
34 | PrCe! civiieiiie i fcfa U

Supply and fixing of external rolling metallic
doors (dim. 300x250cm ) as per details, etc

3.3 The UNIt PriCe: «vvir i eineeenns fcfa u
TOTAL METALLIC AND ALUMINIUM
WORKS

IV | WOOD WORKS

4.1 |Doors

Supply and fix 02 Solid core hard wood flush
and padded doors complete. 0.80x2.10
:D2complete The Price per square metre:

L 70 O S fcfa m?2

Supply and fix 02 Solid core hard wood flush
and padded doors complete.200x210 for the

equipment room :D3 complete The Price per
4.1.2 |square metre: ..........ceeveenn... fcfa m2

4.2 ‘Windows

Supply and fix 02 windows persinne dim,
0,7x0,7 The Price per square metre:
421 |eieiiiiiniiinnns fcfa m2

Supply and fix 01 window persinne dim,
2,3x1,2 The Price per square metre:
422 |.iiiiiiiiiieniians fefa m2

Supply and fix 01 window persinne dim,
1,55x1,2 The Price per square metre:
423 |eiiiriiiiianinnanns fcfa m2

TOTAL WOOD WORKS

\4 TILLING

5.1 |Provide and place quality ceramic tiles 30x30
on floors (sample to be approved by the
Project Owner) The Price per square metre:
..................... fcfa m

5.2  |Ceramic skirting of 10cm of first grade, as
required and on plans The Price per linear
MELer: eneenennenannnnn.n. fofa ml

5.3 Glazed ceramic wall tiles dim 15x15 to 2.00
m above floor to walls as specified and on
plans The Price per square metre:
..................... fefa m

TOTAL TILLING

VI |PAINTING

6.1 | Supply and application of paint type Pantex
1300 on external walls The Price per square
MELre: ..oovvvrnrnerainenss fofa m

6.2 | Supply and application of paint type Pantex
800 on internal walls and under slabs The
Price per square metre: ..................... fefa|m

6.3 | Supply and application of paint type Pantex |m
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800 on ceiling The Price per square metre:
..................... fcfa

TOTAL PAINTING

PLUMBING AND SANITARY
VII  |INSTALLATIONS

7.1 |Piping
Alu Roof drain gutters of 6/10e
7.1.1 | The Price per linear meter: .......coeeeeuennnns fofa | ml
Construction of Stand Taps with soak away pit The
7.1.2 |unit Price:......cccceiinnnnn.n.. fcfa U
Supply and install floor drains The unit
7.13 |Pricet....coiiiiiiiiiiiian., fcfa U

Lumpsum for supply and installation of
waste and potable water pipe network using
ordinary PVC 63 and 100 pipes including
any suggestion. (diam 63 et 100) The Price
7.1.4 |per linear meter: ............ fcfa Ls

7.2 Sanitary Installations

7.2.1 | Supply and fix standard WC complete,
including accessories The unit Price:

7.2.2 | Supply and fix wash hand basins complete,
including accessories (60) The unit Price:

7.2.3 | Supply and fix toilet roll holder complete,
including accessories The unit Price:
............................... fcfa U

TOTAL PLUMBING AND SANITARY INSTALLATIONS

VIII |ELECTRICITY

8.1 Lumpsum for earthing, including copper Ls
wiring around foundation re-inforcement
work including earth plug The lump sum price:
......................... fcfa

8.2 | Supply & install orange cable ducts of 11 & |Ls
13 mm including derivation boxes The lump
SUIM PIiCEI teuvrnanrnntienneinanse fcfa

8.3 | Lumpsum for electrical wiring of building Ls
using at least 1.5mm2 cables for bulbs and
3mm?2 for sockets including grey ICD
conduits The lump sum price:
......................... fcfa

8.4  {Supply and fix 120 fluorescent lamp
including accessories, The unit Price:

8.5 | Supply and fix 60 fluorescent lamp
including accessories, The unit Price:

8.6 | Supply and fit 2P+T 16A power sockets
including accessories, as on plans The unit
Price: vuveiiniiiiiiiiiiineaen, fcfa U

8.7 (Supply and fit one way switches, complete

with accessories The unit Price:
............................... fcfa U
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TOTAL ELECTRICITY

TOTAL SLAUGHTER HOUSE

E SECURITY BLOCK

I MAJOR WORKS

1.I_|EARTH WORKS

Excavation of foundation trenches The price

per CUbIC METEL: ..vvvnivivniiiireieaaaeen fc
1.1.1 |fa m

Pit excavation for isolated pad foundations
The price per cubic meter:

Excavation of platform to flate levele The
1.1.3  |lump sum price: .....oeueeeeianncnnnnnas fcfa Ls

Backfilling after construction of foundations
(inciuding flooring for paving) with well
graded material from a borrowed pit The price

percubic meter: ... fe
1.14 |fa m

Foundations and reinforced concrete
1.2 structures

Fabrication and placing of Sem lean concrete
dosed at 150kg/m® for strip foundation and
1.2,1 |column footings m

Fabrication and placing of reinforced
concrete for foundation footing and
foundation pillars dosed at 350kg/m® The

price per cubic meter:
L2.2 | iiiiiiiiieiiiieeiiiienasinan fc fa m

Fabrication and placing of reinforced
concrete for grade beams dosed at 350kg/m?

The price per cubic meter:
23 i fc fa m

Fabrication and placing of reinforced
concrete for columns dosed at 350kg/m3 The

price per cubic meter:
124 | fc fa m

Fabrication and placing of reinforced
concrete for beams and lintels dosed at
350kg/m3 The price per cubic meter:
LS |t fofa m3

Forming and casting of reinforced mesh
spaced at 20cm cach on the concrete
flooring of 10cm thick dosed at 300kg/m?
with HA®6 including cement screed The Price
1.2.6 | per square metre: .....ovovveenrnnnnes fefa m

1.3 | Masonry and plastering

Fabrication and laying of 20x20x40 cm solid
(CHOKED)}) block weork for foundation walls,
as on plans The Price per square metre:

| S S T fofa m

15x20x40 hollow sand Crete block laid in a
stretcher bond for elevation walls with
mortar mixed at 300kg/m3 The Price per

1.3.2 |square metre: .........covninenn. fcfa m®
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2.5cm sand cement plastering internal and
external walls, pillars and beams with mortar
dosed at 400kg/m3 The Price per square
1.3.3 |metre: c.oooveeviiiiiniennns fcfa m

TOTAL MAJOR WORKS

ROOF WORKS (FRAMING AND
I COVERAGE)

Rafters of hard tropical wood section:

4x12cm with tie beams 5x15cm including
one coat of preservative The price per cubic
2.1 MELET: evuenieiisrinsierinaeientneianun fcfa m3

Purlins of hard tropical wood section: 8x8cm
including one coat of preservative The price

percubic Meter: ...oviiiiiriivniieei i fc
2.2 fa m3

Supplying and fixing 5/10™ coloured roofing
sheets (tole bac) including fixing accessories
The Price per square metre: ...........coooeeneen

2.3 |fefa m2
Alu Top Ridging sheets of 5/10e The Price per

2.4 | linear Meter: ...vvveriensireeens fcfa ml
Alu Corner ridging and edge caps of 5/10e

2.5 | The Price per linear meter: ..cc.ocoovuvenennns fefa | ml
TOTAL ROOF WORKS (FRAMING AND
COVERAGE)

IIT | METALLIC WORKS

3.1 Windows

Supply and fixing of internal metal window

(dim. 1,55x1,2 )protectors as per details, etc
The Price per square metre: ........c.ocevnenene.
3.1.1 |[fcfa m2

Supply and fixing of internal metal window
(dim. 1,2x1,2) protectors as per details, etc

The Price per square metre: .............ceeeeees
3.1.2 |fcfa m2

TOTAL METALLIC WORKS

IV | WOOD WORKS

4.1 Doors

Supply and fix 02 Solid core hard wood flush
and padded doors complete. 0.90x2.10 :D3
complete The Price per square metre:

41T i fcfa m2

Supply and fix 02 Solid core hard wood flush
and padded doors complete. 0.80x2.10
:D2complete The Price per square metre:
412 i, fcfa m2

Supply and fix 02 Solid core hard wood flush
and padded doors complete. 0.70x2.10 :D3
complete The Price per square metre:

413 | fefa m2

4.2 | Windows

Supply and fix 02 windows persinne dim,
4.2.1 |1,55x1,2 The Price per square metre: m?2
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Dacinment
..................... fcfa
Supply and fix 02 windows persinne dim, 1,2
422 [x1,2 m2
TOTAL WOOD WORKS

v PAINTING

5.1 | Supply and application of paint type Pantex
1300 on external walls The Price per square
MEre: ...ovvveiiiiinnnnes fcfa m

5.2 | Supply and application of paint type Pantex
800 on internal walls and under slabs The
Price per square metre: ........ocoveeianens fefa|m

5.3 | Supply and application of paint type Pantex
800 on ceiling The Price per square metre:

..................... fofa mn
TOTAL PAINTING

VI |ELECTRICITY

6.1 Supply and install a block electrical Ls

distribution panel for the control of all the
buildings The lump sum price:
......................... fefa

6.2 |Lumpsum for earthing, including copper Ls
wiring around foundation re-enforcement
work including earth plug The lump sum price:
......................... fcfa

6.3 | Supply & install orange cable ductsof 11 & |Ls
13 mm including derivation boxes The lump
SUIM PriCE: vuvneenraranrieanrancnsss fofa

6.4 |lumpsum for electrical wiring of building Ls
using at least 1.5mm?2 cables for bulbs and
3mm?2 for sockets including grey ICD
conduits The lump sum price:
......................... fcfa

6.5 |Supply and fix 120 fluorescent lamp
including accessories, U

6.6 |Supply and fix 60 fluorescent lamp
including accessories, The unit Price:

6.7 | Supply and fit 2P+T 16A power sockets
including accessories, as on plans The unit
Price: ..ocovvmeeiieiiiiiiiiininnn fcfa U

6.8 | Supply and fit one way switches, complete
with accessories The unit Price:

TOTAL ELECTRICITY

TOTAL SECURITY BLOCK

F TOILET BLOCK

1 MAJOR WORKS

1.1 | EARTH WORKS

Excavation of foundation trenches The price

per cubic meter: ....ovviiviiiii e fe

LIl |fa m’
Pit excavation for isolated pad foundations

1.1.2 | The price per cubic meter: m’
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Excavation of platforme to flate levele The
lump suim price: c.veveeviienniriannnne fcfa

Ls

Backfilling after construction of foundations
(including flooring for paving) with well
graded material from a borrowed pit The price
per cubic Meter: ..ovviiiir e fc
fa

1.2

Foundations and reinforced concrete
structures

1.2.1

Fabrication and placing of Sem Jean concrete
dosed at 150kg/m? for strip foundation and
column footings The price per cubic meter:

1.2.2

Fabrication and placing of reinforced
concrete for foundation footing and
foundation pillars dosed at 350kg/m® The
price per cubic meter:

m3

1.2.3

Fabrication and placing of reinforced
concrete for grade beams dosed at 350kg/m®
The price per cubic meter:

1.2.4

Fabrication and placing of reinforced
concrete for columns dosed at 350kg/m3 The
price per cubic-meter:

1.2.5

Fabrication and placing of reinforced
concrete for beams and lintels dosed at
350kg/m3 The price per cubic meter:

m3

1.2.6

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete
flooring of 10cm thick dosed at 300kg/m?
with HA6 including cement screed The Price
PEer Square Metre: ..........o.c........ fefa

1.3

Masonry and plastering

1.3.1

Fabrication and laying of 20x20x40 cm solid
(choked) block work for foundation walls, as

on plans The Price per square metre:
..................... fcfa

[.3.2

15x20x40 hollow sand Crete block laid in a
stretcher bond for elevation walls with
mortar mixed at 300kg/m3 The Price per
SQUATE METE: v vnieiernrennnnes fcfa

1.3.3

Fancy blocks (claustra) The Price per square
metre: .ooovviiineininnas fcfa

1.34

2.5¢m sand cement plastering internal and
external walls, pillars and beams with mortar
dosed at 400kg/m3 The Price per square
MELE: «vnrenienrareaensns fcfa

TOTAL MAJOR WORKS

1I

ROOF WORKS (FRAMING AND
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COVERAGE)

Rafters of hard tropical wood section:

4x12cm with tie beams 5x15c¢m including
one coat of preservative The price per cubic
2.1 INELETT vvetvnanianeenmaasenansscnsannans fcfa m3

Purlins of hard tropical wood section: 8x8cm
including one coat of preservative The price

per CUbIC MEBT: -.ovveniiiiiiiiiiiarriiraniaan fc
22 {fa m3

Supplying and fixing 5/10" coloured roofing
sheets (t0le bac) including fixing accessories
The Price per square metre: .........c.oeeeuenees

2.3 |fefa m2
Alu Top Ridging sheets of 5/10e The Price per
2.4 linear Meter: ...oovvverenninnnrns fcfa ml

0.5¢m sapeli plywood for ceiling, including
noggins, etc The Price per square metre:

2.5 e fcfa m2
TOTAL ROOF WORKS (FRAMING
AND COVERAGE)

111 METALLIC WORKS

3.1 Windows

Supply and fixing of internal metal window
dim. 0,8 x0,12 protectors as per details, etc

The Price per square metre: ...........oovuvvines
3.1.1 |fcfa m2
TOTAL METALLIC WORKS
IV | W0OOD WORKS
4.1 Doors

Supply and fix 02 Solid core hard wood flush
and padded doors complete. 0.80x2.10
:D2complete The Price per square metre:
411 | fcfa m2

Supply and fix 02 Solid core hard wood flush
and padded doors complete. 0.70x2.10 :D3
complete The Price per square metre:

412 | fcfa m2

4.2 Windows

Supply and fix 01 windows persinne dim, 0,8
x1,2 The Price per square metre:
L 3 fcfa m2

TOTAL WOOD WORKS

\4 TILING

5.1 Provide and place quality ceramic tiles 30x30
on floors (sample to be approved by the
Project Owner) The Price per square metre:
..................... fcfa m*

5.2 |Ceramic skirting of 10cm of first grade, as
required and on plans The Price per linear
MELEr: oeveeeeieanaenenne. fcfa ml

5.3 Glazed ceramic wall tiles dim 15x15 to 2.00
m above floor to walls as specified and on

plans The Price per square metre: m?
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TOTAL TILING

V1 | PAINTING

6.1 Supply and application of paint type Pantex
1300 on external walls The Price per square
A E= 8 (e fcfa m

6.2 [ Supply and application of paint type Pantex
800 on internal walls and under slabs The
Price per square metre: .......coeeoeviiinnn, fefa m

6.3 | Supply and application of paint type Pantex
800 on ceiling The Price per square metre:
..................... fcfa m

TOTAL PAINTING

PLUMBERING AND SANITATION
VII | INSTALLATIONS

7.1 | Plumbing devices

Alu Roof drain gutters of 6/10e The Price per

7.1.1 |linear meter: ........ocoveurennns fcfa ml
Construction of Stand Taps with soak away pit The

7.1.2  |unit Price: .....ooovviiiiiiiiiiiiinniin fofa u
Supply and install floor drains The unit Price:

8 I PP fcfa U

Lumpsum for supply and installation of
waste and potable water pipe network using
ordinary PVC 63 and 100 pipes including
7.1.4 |any suggestion. (diam 63 et 100) Ls

7.2 Sanitation devices

7.2.1 | Supply and install Turkish toilet (WC
squatting toilet) 319x304 dimensions The
unit Price: ..oooveeeeiiiiennenne. fcfa U

7.22 | Supply and fix shower complete, including
accessories The unit Price:

7.2,3 |Supply and fix wash hand basins complete,
including accessories The unit Price:

............................... fcfa U
7.2.4 | Supply and fixing of urinary The unit Price:
............................... fcfa U

7.2.5 | Supply and fix toilet roll holder complete,
including accessories The unit Price:

............................... fcfa U
TOTAL PLUMBERING AND
SANITATION INSTALLATIONS
VIII ELECTRICITY
8.1 Lumpsum for earthing, including copper Ls

wiring around foundation re-enforcement
work including earth plug The lump sum price:
......................... fcfa

8.2 | Supply & install orange cable ductsof 11 & |Ls
13 mm including derivation boxes The lump
SUITL PPICE: tivvvinriieiiiiiianina fcfa

8.3 |lumpsum for electrical wiring of building Ls
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using at least 1.5mm2 cables for bulbs and
3mm?2 for sockets including grey ICD
conduits The lump sum price:
......................... fcfa

8.4 |Supply and fix 120 fluorescent lamp
including accessories, The unit Price:

8.5 | Supply and fix 60 fluorescent lamp
including accessories, The unit Price:

8.6 |Supply and fit 2P+T 16A power sockets
including accessories, as on plans The unit
Price: ...ccovveeiiianniiiinninnnns fefa U

8.7 | Supply and fit one way switches, complete
with accessories The unit Price:

TOTAL ELECTRICITY

TOTAL TOILET BLOCK

F MEAT SALES BLOCK

I MAJOR WORKS

1.1  |Earth Works

Excavation of foundation trenches The price

per cubic meter: ......cviiiiiiiini e fc
1.1.1 |fa m

Pit excavation for isolated pad foundations
The price per cubic meter:

Excavation of platform to flat level The lump
1.1.3 | sumprice: ..oceeueinienaniannnnnns fcfa Ls

Backfilling after construction of foundations
(including flooring for paving) with well
graded material from a borrowed pit The price

per cubic Meter: ....ovovviiiiiiiii e fc
1.1.3 |fa m

Foundations and reinforced concrete
1.2 structures

Fabrication and placing of Scm lean concrete
dosed at 150kg/m? for strip foundation and

column footings The price per cubic meter:
| S I T fc fa m

Fabrication and placing of reinforced
concrete for foundation footing and
foundation pillars dosed at 350kg/m® The
price per cubic meter:

122 e fc fa m
Fabrication and placing of reinforced
1.2.3 | concrete for grade beams dosed at 350kg/m? m®

Fabrication and placing of reinforced
concrete for columns, sink and concrete
meat sales slabs dosed at 350kg/m3 The price

per cubic MEeter: .......coovvvviiiviiiiininnniien fc
1.24 |fa m
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Fabrication and placing of reinforced
concrete for beams and lintels dosed at

350kg/m3 The price per cubic meter:
125 Joriiiiieiiiiiiiiiiiiainiinen fcfa m3

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete
flooring of 10cm thick dosed at 300kg/m*
with HA6 including cement screed The Price
1.2.6 | persquare metre: ....ocoevveennnensn. fcfa m

1.3 Masonry and plastering

Fabrication and laying of 20x20x40 cm solid
(CHOKED) block work for foundation walls,

as on plans The Price per square metre:
| N PO fcfa m

15x20x40 hollow sand Crete block laid in a
stretcher bond for elevation walls with
mortar mixed at 300kg/m3 The Price per

1.3.2  |square metre: ...ooveveerninninnss fcfa m
Fancy blocks (claustra) The Price per square )
1.3.3 |metre: ooovinnanninnenn... fcfa m

2.5¢m sand cement plastering internal and
external walls, pillars and beams with mortar
dosed at 400kg/m3 The Price per square metre:

134 Vo fofa m?
TOTAL MAJOR WORKS
ROOF WORKS (FRAMING AND
1 COVERAGE)

Rafters of hard tropical wood section:

4x12cm with tie beams 5x15cm including
one coat of preservative The price per cubic
2.1 1L (= T O TP fcfa m3

Purlins of hard tropical wood section: 8§x8cm
including one coat of preservative The price

per cubic mMeter: ..........coveniiiiiiniiiiiinin fc
22 |fa m3

Supplying and fixing 5/10™ coloured roofing
sheets (tble bac) including fixing accessories
The Price per square metre: .........cccevniennes

2.3 |fcfa m2
Alu Top Ridging sheets of 5/10e The Price per
2.4 linear meter: ......ovevevnvnnnns fcfa ml

0.5cm sapele plywood for ceiling, including
noggins, and ceiling batterns etc The Price

2.5 PEr SQUATS MEtre: .oovoemruiiaaaaiis fefa m2
TOTAL ROOF WORKS (FRAMING AND
COVERAGE)
11 METALLIC WORKS

3.1 Windows

Supply and fixing of internal half metal door
dim. 0,8 x 1,5 as per details, etc The unit
301 |Price: .viviiiiiiiiiiiiiiieea fefa U

TOTAL METALLIC WORKS

IV | WOOD WORKS |
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4.1 Doors

Supply and fix 02 Solid core hard wood flush
and padded doors complete. 0.80x2.10

:D2complete The Price per square metre:
401 J, fefa m2

Supply and fix 02 Solid core hard wood flush
and padded doors complete. 0.70x2.10 :D3

complete The Price per square metre:
412 | i fcfa m2

4.2 Windows

Supply and fix 01 windows persinne dim, 0,8
x1,2 The Price per square metre:

421 | i, fcfa m?2
TOTAL WOOD WORKS
\'% TILING

5.1 |Provide and place quality ceramic tiles 30x30
on sink, sales slabs and slab for cutting of
meat (sample to be approved by the Project

Owner) The Price per square metre:
..................... fefa m

5.2 | Ceramic skirting of 10cm of first grade, as
required and on plans The Price per linear
MELEL: vevnerennernrannnn fcfa ml

53 Glazed ceramic wall tiles dim 15x15 to 2.00
m above floor to walls as specified and on

plans The Price per square metre:
..................... fcfa m

TOTAL TILING

VI |PAINTING

6.1  |Supply and application of paint type Pantex
1300 on external walls The Price per square
MELE: \evieineiiaraecnanias fcfa m

6.2 | Supply and application of paint type Pantex
800 on internal walls and under slabs The
Price per square metre: ..o..ocvvunionianenns fcfa m

6.3 | Supply and application of paint type Pantex
800 on ceiling The Price per square metre:

..................... fefa m?
TOTAL PAINTING

VII |PLUMBING AND SANITATION

7.1 Plumbing devices

Alu Roof drain gutters of 6/10e The Price per

7.1.1  |linear meter: .o.ovevoeeaeiaranens fofa ml
Construction of Stand Taps with soak away pit The

7.1.2 |unitPrice: .oovvnveniiieinn i, fcfa u
Supply and install floor drains The unit Price:

7 P T TP fefa U
Lumpsum for supply and installation of
waste and potable water pipe network using
ordinary PVC 63 and 100 pipes including
any suggestion. (diam 63 et 100) The Price per

7.1.4 |lincar meters ....occvvvivnnnnnnn.. fefa Ls
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7.2 Sanitary devices

7.2.1 |Supply and install Turkish toilet (WC
squatting toilet) 319x304 dimensions The
lump sum price: .....oovvvevvnvenniennn fefa Ls.

7.2.2 | Supply and tap complete, including
accessories The unit Price:

7,2,3 | Supply and fix wash hand basins complete,

including accessories The lump sum price:
......................... fefa Ls.

7.2.4 | Supply and fixing of urinaries The unit Price:

7.2.5 | Supply and fix toilet roll holder complete,
including accessories The unit Price:

TOTAL PLUMBING AND SANITATION

VII |ELECTRICITY

8.1 |Lumpsum for earthing, including copper Ls
wiring around foundation re-enforcement
work including earth plug The lump sum price:
......................... fefa

8.2 |Supply & install orange cable ducts of [1-& |Ls
13-mm including derivation boxes The lump
sum price: .....vceiiiie fcfa

8.3 | Lumpsum for electrical wiring of building Ls
using at least 1.5mm2 cables for bulbs and
3mm?2 for sockets including grey ICD
conduits The lump sum price:
......................... fefa

8.4 |Supply and fix 120 fluorescent lamp
including accessories, The unit Price:

8.5 | Supply and fix 60 fluorescent lamp including
accessories, The unit Price:

8.6 | Supply and fit 2P+T 16A power sockets
including accessories, as on plans The unit
Price: voviviineiiiiiiiiiieiens fcfa U

8.7 | Supply and fit one way switches, complete
with accessories The unit Price:

TOTAL ELECTRICITY

TOTAL MEAT SALES BLOCK

G EXTERNAL WORKS

Pavement with paving blocks of type 8cm
thick for the walk ways and parking lots or
any suggestion The Price per square metre:
9.1 |......... i fefa m?2

Open drainage RC gutters 40cmx 60cm
(thickness 10cm) around buildings The Price
9,2 |perlinearmeter: ..........coceonne. fefa ml
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9,3

Construct inspection chambers in RC of
dimension 40cmx 60cm (thickness 15cm) to
collect sewage The unit Price:

9.4

Construct inspection chambers to collect rain
water in block 15 including all suggestions
for the coverage The unit Price:

9,5

Provisional sum for construction of septic
tank, for 60 users in reinforced concrete The
UNIE PrCE: .vivvviveiieiirieiiiieninnns fcfa

9,6

Provisional sum for construction of soak
away 10m of depth and ®120 The unit Price:

TOTAL EXTERNAL WORKS
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REPUBLIQUE DU CAMEROUN
PAIX - TRAVAIL - PATRIE
LR RS EE LY L
MINISTRE DE DECENTRALIZATION
ET DU DEVELOPPEMENT LOCAL

F ook

REGION DU NORD OUEST

PETTIYEL S 3

DEPARTMENT DU BUI

ok ok ok o o

ARRONDISSEMENT DE NKUM
T TITT I ]
COMMUNE DE NKUM
BP 63 - KUMBO; TEL:33 155915

E-MAIL nkumcouncil¢dyahoo.com

Vo -
R0 ey PN

TENDER FILE

REPUBLIC OF CAMEROON
PEACE — WORK — FATHERLAND
e st e ok e ol el ok s ok
MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

LEELL LD 2L L)

NORTH WEST REGION
W ok ok

BUI DIVISION

0 90 R K R K K

NKUM SUB DIVISION

sl o mc ook ol ok o K
NKUM COUNCIL
P.0 BOX 63 —KUMBO; TEL:33 155915
E-MAIL nkumcouncilizyahoo.com

OPEN NATIONAL INVITATION TO TENDER
No14/ONIT/FEICOM/NKUNM COUNCIL/NCITB/2019 OF THE
20/12/2019 THROUGH THE EMERGENCY PROCEDURE FOR THE
CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN NKUM
COUNCIL IN BUI DIVISION OF THE NORTH WEST REGION

INVITATION AND REQUIREMENTS TO TENDER

FUNDING:

FEICOM 2019 BUDGET

Document No. 7:

BILL OF QUANTITIES AND
ESTIMATES
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BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF 60 MARKET
SHEDS, TWO HANGARS, A SECURITY BLOCK, a TOILET BLOCK, A SLAUGHTER
HOUSE, MEAT SALES BLOCK AND EXTERNAL WORKS AT THE TAKIJA CATTLE

MARKET IN NKUM COUNCIL

NO

DESIGNATION

Unit

QTY

up

Total Amount

SITE INSTALLATION AND PRELIMINARY
WORKS

General site installation + Temporary site fencing

Ls

11

Construction site information board

Ls

Il

Complementary studies, preparation of execution
documents and various approvals

Ls

v

Clearing of the site

Ls

WORKS

TOTAL SITE INSTALLATION AND PRELIMINARY

LOCKED UP SHED BLOCK

MAJOR WORKS

1.1

Earth Works,

L.1.1

Excavation of foundation trenches

112,20

1.1.2

Pit excavation for isolated pad foundations

27,65

1.1.3

Leveling of the site to flat level

1,00

Backfilling after construction of foundations
(including flooring for paving) with well graded
material from a borrowed pit

60,53

1.2

Foundations and reinforced concrete
structures

1.2.1

Fabrication and placing of 5cm lean concrete
dosed at 150kg/m?® for strip foundation and
column footings

mj

7,35

1.2.2

Fabrication and placing of reinforced concrete for
foundation footing and foundation pillars dosed at
350kg/n’

8,91

1.2.3

Fabrication and placing of reinforced
concrete for grade beams dosed at 350kg/m?*

16,83

1.2.4

Fabrication and placing of reinforced
concrete for columns dosed at 350kg/m3

4,86

1.2.5

Fabrication and placing of reinforced
concrete for beams and lintels dosed at
350kg/m133

12,62

1.2.6

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete flooring
of 10cm thick dosed at 300kg/m?® with HA6

including cement screed

302,70

1.3

Masonry and plastering

1.3.1

Fabrication and laying of 20x20x40( cm solid
(CHOKED) block work for foundation walls,
as on plans

112,20

1.3.2

15x20x40 hollow sand Crete block laid in a
stretcher bond for elevation walls with
mortar mixed at 300kg/m3

m2

517,20
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2.5cm sand cement plastering internal and
external walls, pillars and beams with mortar
13.3 |dosed at 400kg/m3 m? 945,50

TOTAL MAJOR WORKS

11 ROOF WORKS (FRAMING AND COYERAGE)

Rafters of hard tropical wood section:
4x12cm with tie beams 5x15¢m including

2.1 one coat of preservative m3 2,00
Purlins of hard tropical wood section: 8x8cm

22 including one coat of preservative m3 3,15
Supplying and fixing 5/10™ coloured roofing

2.3 sheets (t6le bac) including fixing accessories m2 423,16

2.4 Alu Top Ridging sheets of 5/10e ml 36,00

2.5 Alu Corner ridging and edge caps of 5/10e ml 23,64
0.5cm sapele plywood for ceiling, including

2.6 |noggins, et m2 350,00

TOTAL ROOF WORKS (FRAMING AND COVERAGE)

11 METALLIC WORKS

3.1 Doors
311 Supply and fix complete rolling metal doors of 1.2m x
2.2 including the engine and Jucks U 20,00
TOTAL METALLIC WORKS

v PAINTING

4.1 Supply and application of paint type Pantex 1300 on

external walls m 231,70
4.2 Supply and application of paint type Pantex 800 on

internal walls and under slabs m’ 740,00
43 Supply and application of paint type Pantex 8§00 on

ceiling m? 350,00
4.4 Apply two coats enamel paint finish on one coat

priming to metal surfaces m? 134,40

TOTAL PAINTING

A4 ELECTRICITY

5.1 Lumpsum for earthing, including copper wiring Ls

around foundation re-enforcement work including

earth plug 1
5.2 Supply & install orange cable ducts of 11- & 13-mm | L.§

including derivation boxes 1
5.3 Lump sum for electrical wiring of building using at Ls

least 1.5mm?2 cables for bulbs and 3mm?2 for sockets

including grey ICD conduits 1
5.4 Supply and fix 60 fluorescent lamp including

accessories, U 26
5.5 Supply and fit 2P+T 16A power sockets including

accessories, as on plans 9] 26
5.6 Supply and fit one way switches, complete with

accessories U 26

TOTAL ELECTRICITY

TOTAL LOCKED UP SHEDS

C OPEN SHED (HANGAR)

I MAJOR WORKS
1.1 Earth works,
1.1.1 Excavation of foundation trenchs m® 38,60
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1.1.2 Pit excavation for isolated pad foundations m 9,60

1.1.3 Excavation of platform to flat level Ls 1,00

Backfilling after construction of foundations
(including flooring for paving) with well graded
1.1.3 | material from a borrowed pit m’ 30,88

Foundations and reinforced concrete
1.2 structures

Fabrication and placing of 5cm lean concrete dosed at
1.2.1 150kg/m? for strip foundation and column footings m 2,5

Fabrication and placing of reinforced concrete for
foundation footing and foundation pillars dosed at

1.2.2  |350kg/m? m’ 2,48
Fabrication and placing of reinforced concrete for

1.2.3 | grade beams dosed at 350kg/m? m’ 9,61
Fabrication and placing of reinforced concrete for

1.2.4 | columns dosed at 350kg/m3 m’ 2,40
Fabrication and placing of reinforced concrete for

1.2.5 beams and lintels dosed at-350kg/m133 m3 4,34

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete
flooring of 10cm thick dosed at 300kg/m?®
126 | with HA6 including cement screed m? 154,39

TOTAL MAJOR WORKS

I ROOF WORKS (FRAMING AND COVERAGE)

Rafters of hard tropical wood section: 4x12em with tie

2.1 beams 5x15cm including one coat of preservative m3 1,5
Purlins of hard tropical wood section: 8x8cm

22 including one coat of preservative m3 1,65
Supplying and fixing 5/10" coloured roofing

2.3 sheets (t6le bac) including fixing accessories m2 200,91

2.4 Alu Top Ridging sheets of 5/10e ml 18,45

2.5 Alu Corner ridging and edge caps of 3/10e ml 21,68

TOTAL ROOF WORKS (FRAMING AND COVERAGE)

Iv PAINTING

4.1 Supply and application of paint type Pantex 1300 on
external walls m? 38,4

TOTAL PAINTING

TOTAL OPEN SHED (HANGAR)

D SLAUGHTER HOUSE

I MAJOR WORKS

1.1 Earth works

1.1.1 Excavation of foundation trenches m® 54,19
1.1.2 Pit excavation for isolated pad foundations m’ 24,00
1.1.3 | Excavation of platform to flat level Ls 1,00

Backfilling after construction of foundations
{(including flooring for paving) with well graded
1.1.4 material from a borrowed pit m 83,25

Foundations and reinforced concrete
1.2 structures

Fabrication and placing of 5¢m lean concrete dosed at
1.2.1 150kg/m?* for strip foundation and column footings m 3,83

Fabrication and placing of reinforced concrete for
foundation footing and foundation pillars dosed at
1.2.2 | 350kg/m? m’ 2,73
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Fabrication and placing of reinforced concrete for

1.2.3 | grade beams dosed at 350kg/m? m? 6,12
Fabrication and placing of reinforced concrete for

1.2.4 columns and the sink dosed at 350kg/m3 m’ 6,67
Fabrication and placing of reinforced concrete for

1.2.5 beams and lintels dosed at 350kg/m133 m3 5,63

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete
flooring and the inspection slabs of 10cm
thick dosed at 300kg/m?® with HA6 including
1.2.6 |cement screed m 344,40

1.3 Masonry and plastering

Fabrication and laying of 20x20x40 cm solid (bourré)
1.3.1 block work for foundation walls, as on plans m® 61,18

15x20x%40 hollow sand Crete block laid in a stretcher
bond for elevation walls with mortar mixed at
132 [300kg/m3 m’ 488,75

2.5cm sand cement plastering internal and
external walls, pillars and beams with mortar

133 |dosed at 400kg/m3 m* 993,45
TOTAL Major works
11 ROOF WORKS (FRAMING AND COVERAGE)

Rafiers of hard tropical wood section: 4x12em with tie

2.1 beams 5x15cm including one coat of preservative m3 4
Purlins of hard tropical wood section: 8x8cm

2.2 including one coat of preservative m3 1,9
Supplying and fixing 5/10" coloured roofing

2.3 sheets (t6le bac) including fixing accessories m2 322

2.4 Alu Top Ridging sheets of 5/10e ml 23

2.5 Alu Corner ridging and edge caps of 5/10e ml 28

TOTAL ROOF WORKS (FRAMING AND COVERAGE)

ITI MATTALIC AND ALUMINIUM WORKS

3.1 Windows and Deors
Supply and fixing of internal metal window (dim,

3.1 0,7x0,7 ) protectors as per details, for toilets etc m2 4,84
Supply and fixing of internal metal window (dim. 1,2

3.2 x1,2) protectors as per details, etc m2 2,76
Supply and fixing of internal metal window (dim. 1,2

3.3 x1,2) protectors as per details, etc U 1
Supply and fixing of internal metal door (dim.

34 0,9x2,1m ) as per details, etc U 1
Supply and fixing of external rolling metallic doors

3.5 (dim. 300x250cm ) as per details, etc U 2

TOTAL METALLIC AND ALUMINIUM WORKS

v WOOD WORKS

4.1 Doors
Supply and fix 02 Solid core hard wood flush and
4.1.1 padded doors complete. 0.80x2.10 :D2complete m2 6

Supply and fix 02 Selid core hard wood flush and
padded doors complete.200x210 for the equipment

4.1.2  |room :D3 complete m2 2,94
4.2 Windows

4.2.1 Supply and fix 02 windows persinne dim, (,7x0,7 m?2 0,98
422 Supply and fix 01 window persinne dim, 2,3x1,2 m2 2,76
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423 Supply and fix 01 window persinne.dim, 1,55x1,2 m2 3,72
TOTAL WOOD WORKS
Y TILLING
5.1 Provide and place quality ceramic tiles 30x30 on
floors (sample to be approved by the Project Owner) m? 6,00
5.2 Ceramic skirting of 10cm of first grade, as required
and on plans ml 12,8
5.3 Glazed ceramic wall tiles dim  15x15 to 2.00 m above
floor to walls as specified and on plans m’ 27,6
TOTAL TILLING

Y1 PAINTING

6.1 Supply and application of paint type Pantex 1300 on

external walls m 105,72
6.2 Supply and application of paint type Pantex 800 on

internal walls and under slabs m? 196
6.3 Supply and application of paint type Pantex 800 on

ceiling m° 78,5 |

TOTAL PAINTING

VIl PLUMBING AND SANITARY INSTALLATIONS

7.1 Piping
7.1.1 [ Alu Roof drain gutters of 6/10¢ ml 16
7.1.2 | Construction of Stand Taps with soak away pit U 1
7.1.3 Supply and install floor drains U 3

Lumpsum for supply and installation of waste and
potable water pipe network using ordinary PVC 63
and 100 pipes including any suggestion. (diam 63 et
7.1.4 100) Ls 5,00

7.2 Sanitary Installations

7.2.1 Supply and fix standard WC complete, including

accessories U 2
7.2.2 Supply and fix wash hand basins complete, including

accessories (60) U )
7.2.3 Suppiy and tix teilet roll holder complete, including

accessories U 2

TOTAL PLUMBING AND SANITARY INSTALLATIONS

VI ELECTRICITY

8.1 Lumpsum for earthing, including copper wiring Ls
around toundation re-inforcement work including
earth plug 1

82 Supply & install orange cable ducts of 11 & 13 mm Ls
including derivation boxes 1

8.3 Lumpsum for electrical wiring of building using at
least 1.5mm2 cables for bulbs and 3mm2 for sockets
including grey 1CD conduits Ls 1

8.4 Supply and fix 120 fluorescent lamp including
accessories, U 4

8.5 Supply and fix 60 fluorescent lamp including
accessories, U 3

8.6 Supply and fit 2P+T 16A power sockets including
accessories, as on plans 9 4

8.7 Supply and fit one way switches, complete with
accessories U 4

TOTAL ELECTRICITY

TOTAL SLAUGHTER HOUSE

E SECURITY BLOCK

1 MAJOR WORKS

1.1 EARTH WORKS
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1.1.1 Excavation of foundation trenches m’ 37,11
1.1.2 Pit excavation for isolated pad foundations m’ 6,14
1.1.3 Excavation of platform to flate levele L3 1,00

Backfilling after construction of foundations
(inctuding flooring for paving) with well graded

1.1.4 material from a borrowed pit m’ 15,65
1.2 Foundations and reinforced concrete structures

Fabrication and placing of 5¢m lean concrete dosed at
1.2.1 150kg/m? for strip foundation and column footings m’ 1,76

Fabrication and placing of reinforced concrete for
foundation footing and foundation pillars dosed at

122 [350kg/m? m’ 1,98
Fabrication and placing of reinforced concrete for

1.2.3 | grade beams dosed at 350kg/m? m’ 2,28
Fabrication and placing of reinforced concrete for

1.2.4 | columns dosed at 350kg/m3 m’ 1,44
Fabrication and placing of reinforced concrete for

1.2.5 beams and lintels dosed at 350kg,/m133 m3 2,67

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete
flooring of 10cm thick dosed at 300kg/m?
i26 |with HA6 including cement screed m2 78,50

1.3 Masonry and plastering

Fabrication and laying of 20x20x40 cm solid
(CHOKED) block work for foundation walls, as on
1.3.1  |plans m* 84,54

15x20x40 hollow sand Crete block laid in a stretcher
bond for elevation walls with mortar mixed at
1.3.2  |300kg/m3 m’ 172,05

2.5¢m sand cement plastering internal and external
walls, pillars and beams with mortar dosed at
1.3.3 | 400kg/m3 m? 344,00

TOTAL MAJOR WORKS

1T ROOF WORKS (FRAMING AND COYERAGE)

Raifters of hard tropical wood section: 4x12cm with tie

2.1 beams 5x15cm including one coat of preservative m3 1
Purlins of hard tropical wood section: 8x8cm

2.2 including one coat of preservative m3 0.5
Supplying and fixing 5/10™ coloured roofing

2.3 sheets (tdle bac) including fixing accessories m2 108,99

2.4 Alu Top Ridging sheets of 5/10e ml 10,35

2.5 Alu Corner ridging and edge caps of 5/10e ml 100

TOTAL ROOF WORKS (FRAMING AND COVERAGE)

HI METALLIC WORKS

3.1 Windows

Supply and fixing of internal metal window (dim.

3.1.1 1,55x1,2 Yprotectors as per details, eic m2 744
Supply and fixing of internal metal window (dim.
3.1.2 1,2x1,2) protectors as per details, etc m2 4

TOTAL METALLIC WORKS

IV WOOD WORKS

4.1 Doors
Supply and fix 02 Solid core hard wood flush and
4,1.1 padded doors complete. 0.90x2.10 :D3 complete m2 7,56
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Supply and fix 02 Solid core hard wood flush and
padded doors complete. 0.80x2.10 :D2complete

m2

1,68

4.1.3

Supply and fix 02 Solid core hard wood flush and
padded doors complete. 0.70x2.10 :D3 complete

m2

1,68

4.2

Windows

4.2.1

Supply and fix 02 windows persinne dim, 1,55x1,2

m2

7,44

4.2.2

Supply and fix 02 windows persinne dim, 1,2 x 1,2

m2

TOTAL WOOD WORKS

PAINTING

5.1

Supply and application of paint type Pantex 1300 on
external walls

97.8

5.2

Supply and application of paint type Pantex 800 on
internal walls and under slabs

188,22

5.3

Supply and application of paint type Pantex 800 on
ceiling

73,00

TOTAL PAINTING

ELECTRICITY

Supply and install a block electrical distribution panel
for the control of all the buildings

Ls

6.2

Lumpsum for earthing, including copper wiring
around foundation re-enforcement work including
earth plug

Ls

6.3

Supply & install orange cable ducts of 1T & 13 mm
including derivation boxes

Ls

6.4

lumpsum for electrical wiring of building using at
least 1.5mm2 cables for bulbs and 3mm?2 for sockets
including grey ICD conduits

Ls

6.5

Supply and fix 120 fluorescent lamp including
accessories,

6.6

Supply and fix 60 fluorescent lamp including
accessorics,

6.7

Supply and fit 2P+T 16A power sockets including
accessories, as on plans

6.8

Supply and fit one way switches, complete with
accessories

c |c [c |

TOTAL ELECTRICITY

TOTAL SECURITY BLOCK

TOILET BLOCK

MAJOR WORKS

1.1

EARTH WORKS

1.1.1

Excavation of foundation trenches

22,76

1.1.2

Pit excavation for isolated pad foundations

3,00

1.1.3

Excavation of platforme to flate levele

1,00

Backfilling after construction of foundations
(including flooring for paving) with well graded
material from a borrowed pit

11,20

1.2

Foundations and reinforced concrete structures

1.2.1

Fabrication and placing of 5cm lean concrete dosed at
150kg/m? for strip foundation and column footings

1,42

1.2.2

Fabrication and placing of reinforced concrete for
foundation footing and foundation pillars dosed at
350kg/m’

1,38

1.2.3

Fabrication and placing of reinforced concrete for
grade beams dosed at 350kg/m*

2,18

1.24

Fabrication and placing of reinforced concrete for
columns dosed at 350kg/m3

1,54
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Fabrication and placing of reinforced concrete for
1.2.5 beams and lintels dosed at 350kg/m133 m3 2,95

Forming and casting of reinforced mesh spaced at
20cm each on the concrete flooring of [Ocm thick
dosed at 300kg/m?® with HA6 including cement screed
1.2.6 m’ 53,36

1.3 Masonry and plastering

Fabrication and laying of 20x20x40 cm solid (choked)
1.3.1 block work for foundation walls, a5 on plans m 43,68

15x20x40 hollow sand Crete block laid in a stretcher
bond for elevation walls with mortar mixed at
1.3.2 300kg/m3 m 174,60

1.3.3 Fancy blocks (claustra) m 8,80

2.5cm sand cement plastering internal and external
walls, pillars and beams with mortar dosed at
1.3.4 | 400kg/m3 m 349,20

TOTAL MAJOR WORKS

II ROOF WORKS (FRAMING AND COYERAGE)

Rafters of hard tropical wood section: 4x12cm with tie

2.1 beams $x13cm including one coat of preservative m3 0,30
Purlins of hard tropical wood section: 8x8cm
2.2 including one coat of preservative m3 0,70

Supplying and fixing 5/10" coloured roofing
2.3 sheets (tole bac) including fixing accessories m2 | 78,00

24 Alu Top Ridging sheets of 5/10e ml 11,00
0.5cm sapeli plywood for ceiling, including noggins,

2.5 ete m2 | 55,00
TOTAL ROOF WORKS (FRAMING AND
COVERAGE)

I METALLIC WORKS

3.1 Windows

Supply and fixing of internal metal window

3.1.1 |dim. 0,8 x0,12 protectors as per details, etc m2 4,48
TOTAL METALLIC WORKS
1V WwWOoOD WORKS
4.1 Doors
Supply and fix 02 Solid core hard wood flush and
4.1.1 padded doors complete. 0.80x2.10 :D2complete m2 5,04
Supply and fix 02 Solid core hard wood flush and
4.1.2 padded doors complete. 0.70x2.10 :D3 complete m2 8,82

4.2 Windows

Supply and fix 01 windows persinne dim, 0,8

42,1 |x1,2 m2 4,48
TOTAL WOOD WORKS
v TILING
5.1 Provide and place quality ceramic tiles 30x30 on
floors (sample to be approved by the Project Owner) m® 52,2
52 | Ceramic skirting of 10cm of first grade, as
required and on plans ml 70,3
5.3 Glazed ceramic wall tiles dim 15x15 to 2.00 m above
floor to walls as specified and on plans m? 55,2
TOTAL TILING

VI PAINTING
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6.1 Supply and application of paint type Pantex 1300 on

external walls m 87,58
6.2 Supply and application of paint type Pantex 800 on

internal walls and under slabs m’ 262,6
6.3 Supply and application of paint type Pantex 800 on

ceiling m’ 56,12

TOTAL PAINTING

PLUMBERING AND SANITATION
VIl INSTALLATIONS

7.1 Plumbing devices

7.1.1 | Alu Roof drain gutters of 6/10e ml 20,00
7.1.2 Construction of Stand Taps with soak away pit U 02
7.1.3 Supply and install floor drains U 3

| Lumpsum for supply and installation of'waste and
potable water pipe network using ordinary PVC.63
and 100 pipesincluding any suggestion. (diam 63 et

7.1.4 | 100) _  Ls 1
7.2 Sanitation devices

7.2.1 | Supply and install Turkish toilet (WC

squatting toilet) 319x304 dimensions U 4
7.2.2 | Supply and fix shower complete, including accessories| U 2
7,23 | Supply and fix wash hand basins complete, including

accegsories U 4
7.2.4 | Supply and fixing of urinary U 2

7.24 Supply and fix toilet roll holder complete, including
accessories U 6

TOTAL PLUMBERING AND SANITATION

INSTALLATIONS
VI ELECTRICITY
8.1 Lumpsum for earthing, including copper wiring Ls
around foundation re-enforcement work including
earth plug 1
8.2 Supply & install orange cable ducts of 11 & 13 mm Ls
including derivation boxes 1
8.3 lumpsum for electrical wiring of building using at Ls
least 1.5mm2 cables for bulbs and 3mm?2 for sockets
including grey ICD conduits 1
8.4 Supply and fix 120 fluorescent lamp including
accessories, U 2
8.5 Supply and fix 60 fluorescent lamp including
accessories, U 10
8.6 Supply and fit 2P+T 16A power sockets including
accessories, as on plans U 2
8.7 Supply and fit one way switches, complete with
accessories U 12

TOTAL ELECTRICITY

TOTAL TOILET BLOCK

F MEAT SALES BLOCK

I MAJOR WORKS

1.1 Earth Works

1.1.1 |Excavation of foundation trenches m’ 15,22
1.1.2 | Pit excavation for isolated pad foundations m’ 2,00
1.1.3 |Excavation of platform to flat level LS 1,00
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Backfilling after construction of foundations
(including flooring for paving) with well
1.1.3 |graded material from a borrowed pit m 8,42

Foundations and reinforced concrete
1.2 structures

Fabrication and placing of S5cm lean concrete
dosed at 150kg/m? for strip foundation and
1.2.1 |column footings m’ 0,95

Fabrication and placing of reinforced
concrete for foundation footing and

1.2.2 |foundation pillars dosed at 350kg/m3 m 1,09
Fabrication and placing of reinforced
1.2.3 |concrete for grade beams dosed at 350kg/m’ m’ 1,52

Fabrication and placing of reinforced
concrete for columns, sink and concrete
1.2.4 |meat sales slabs dosed at 350kg/m3 m> 4,32

Fabrication and placing of reinforced
concrete for beams and lintels dosed at
1.2.5 |[350kg/m133 m3 1,79

Forming and casting of reinforced mesh
spaced at 20cm each on the concrete
flooring of 10cm thick dosed at 300kg/m?
1.2.6 |with HA6 including cement screed m> 57,47

1.3 |Masonry and plastering

Fabrication and laying of 20x20x40 cm solid
(CHOKED) block work for foundation walls,
1.3.1 |ason plans m 15,22

15x20x40 hollow sand Crete block laid ina
stretcher bond for elevation walls with
1.3.2 | mortar mixed at 300kg/m3 m’ 97,35

1.3.3 |Fancy blocks (claustra) m 0,00

2.5c¢m sand cement plastering internal and
external walls, pillars and beams with mortar
1.3.4 |dosed at 400kg/m3 m? 194,70

TOTAL MAJOR WORKS

11 ROOF WORKS (FRAMING AND COVERAGE)

Rafters of hard tropical wood section:
4x12cm with tie beams 5x15cm including

2.1 |one coat of preservative m3 0,95
Purlins of hard tropical wood section: 8x8cm

2.2 |including one coat of preservative m3 1,50
Supplying and fixing 5/10™ coloured roofing

2.3 |sheets (t6le bac) including fixing accessories | m2 59,77

2.4 | Alu Top Ridging sheets of 5/10e ml 14,00
0.5cm sapele plywood for ceiling, including

2.5 |noggins, and ceiling batterns etc m2 18,05

TOTAL ROOF WORKS (FRAMING AND
COVERAGE)
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I METALLIC WORKS

3.1 Windows

Supply and fixing of internal half metal door

3.1.1 |dim, 0,8 x 1,5 as per details, etc U 2
TOTAL METALLIC WORKS
IV | WOOD WORKS
4.1 Doors

Supply and fix 02 Solid core hard wood flush
and padded doors complete. 0.80x2.10
4.1.1 |:D2complete m2 5,04

Supply and fix 02 Solid core hard wood {lush
and padded doors complete. 0.70x2.10 :D3

4.1.2 |complete m2 15,11
4.2 Windows 0
Supply and fix 01 windows persinne dim, 0,8
4.2.1 |x1,2 m2 0,96
TOTAL WOOD WORKS
\ TILING

5.1 Provide and place quality ceramic tiles 30x30
on sink, sales slabs and slab for cutting of
meat (sample to be approved by the Project

Owrer) m? 26,22
5.2 |Ceramic skirting of 10cm of first grade, as
required and on plans m| 102

5.3 Glazed ceramic wall tiles dim 15x15 to 2.00

m above floor to walls as specified and on
plans m’ 142,75

TOTAL TILING

VI  |PAINTING

6.1 Supply and application of paint type Pantex

1300 on external walls m? 70,2
6.2 | Supply and application of paint type Pantex

800 on internal walls and under slabs m? 63,95
6.3 Supply and application of paint type Pantex

800 on ceiling m* 18,05

TOTAL PAINTING

VII | PLUMBING AND SANITATION

7.1 Plumbing devices

7.1.1 | Alu Roof drain gutters of 6/10e ml 10,00
7.1.2 | Construction of Stand Taps with soak away pit U 1
7.1.3 | Supply and install floor drains U 2

Lumpsum for supply and installation of
waste and potable water pipe network using
ordinary PYC 63 and 100 pipes including
714 |any suggestion. (diam 63 et 100) Ls 1

7.2 Sanitary devices

7.2.1 | Supply and install Turkish toilet (WC
squatting toilet) 319x304 dimensions

Ls. 4
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7.2.2 | Supply and tap complete, including

accessories U 2
72,3 | Supply and fix wash hand basins complete,

including accessories Ls. 2
7.2.4 | Supply and fixing of urinaries U 2
7.2.5 | Supply and fix toilet roll holder complete,

including accessories U 4

TOTAL PLUMBING AND SANITATION

VIII |ELECTRICITY

8.1 | Lumpsum for earthing, including copper Ls.

wiring around foundation re-enforcement

work including earth plug [
8.2 | Supply & install orange cable ducts of 11- & |Ls.

13-mm including derivation boxes 1

8.3 |Lumpsum for electrical wiring of building Ls.
using at least 1.5mm2 cables for bulbs and
3mm?2 for sockets including grey ICD

conduits |
8.4 | Supply and fix 120 fluorescent lamp

including accessories, U 2
8.5 | Supply and fix 60 fluorescent lamp including

accessories, U 3
8.6 [Supply and fit 2P+T 16A power sockets

including accessories, as on plans U 4
8.7 | Supply and fit one way switches, complete

with accessories U 3

TOTAL ELECTRICITY

TOTAL MEAT SALES BLOCK

G EXTERNAL WORKS

Pavement with paving blocks of type 8cm thick for

9,1 the walk ways and parking lots or any suggestion m2 149896
Open drainage RC gutters 40cmx 60cm (thickness
9,2 10cm) around buildings ml 340,00
Construct inspection chambers in RC of dimension U
9,3 40cmx 60cm (thickness 15cm) to collect sewage 4,00
Construct inspection chambers to collect rain water in | U
9.4 block 15 including all suggestions for the coverage 8.00
Provisional sum for construction of septic tank, for 60 | U
9,5 users in reinforced concrete 1,00
Provisional sum for construction of soak away 10m of | U
9,6 depth and ©120 1,00
TOTAL EXTERNAL WORKS
RECAPITULATIVE
Ne DESIGNATION Unit | QTY UP Total Amount
SITE INSTALLATION AND U
A PRELIMINARY WORKS 1
U
B LOCKED UP SHED BLOCK 3
U
C OPEN SHED (HANGAR) 2
U
D SLAUGHTER HOUSE 1
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SECURITY BLOCK

TOILET BLOCK

MEAT SALES SLAB

c| & G ©

EXTERNAL WORKS 1

TOTAL

TVA 19.25%

IR 2,2%

TOTAL TTC

Net Payment
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROQOON
PAIX - TRAVAIL — PATRIE PEACE — WORK — FATHERLAND

ok o ek ok ok R ek ek ik kok el

MINISTRE DE DECENTRALIZATION
ET DU DEVELOPPEMENT LOCAL

ohe ok ool e ok sk ok

REGION DU NORD QUEST

PETIIT I LY

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT
ok Rk

NORTH WEST REGION

o 3k 3 o ok ok ko

DEPARTMENT DU BUI BUI DIVISION
e o 2k ek ok o o ek ok s Kok R KK Rk
ARRONDISSEMENT DE NKUM ! - NKUM SUB DIVISION
R Toug m;w;,__gn.',m-r.‘-‘un‘-i“" -
COMMUNE DE NKUM NKUM COUNCIL
BP 63 - KUMBQ; TEL:33155915 P.O BOX 63 -KUMBO; TEL:33 155915
E-MAIL nkumcouncilZiyahco.com E-MAIL nkumcouncil@yahoo.com

TENDER FILE

OPEN NATIONAL INVITATION TO TENDER
No14/ONIT/FEICOM/NKUM COUNCIL/NCITB/2019-OF THE
20/12/2019 THROUGH THE EMERGENCY PROCEDURE FOR THE
CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN NKUM
COUNCIL IN BUI DIVISION OF THE NORTH WEST REGION

INVITATION AND REQUIREMENTS TO TENDER

FUNDING:

FEICOM 2019 BUDGET

DOCUMENT NO 08

'SUB-UNIT PRICE DETAIL
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Designation of Works :

NO
price

Daily output

Total Quantity

Duration
(days)

/ day

WORKMANSHIP

Category

Number

Daily
Salary

Days paid

Amount

Site engineer

Site foreman

Team chiefs

Administrative staff

Driver

Specialised Technicians

Labourers

Total A

MACHINES OR
EQUIPMENT

Type

Quantity

Daily rate

Days paid

Amount

Pickup for follow-up

Small equipment

Total B

DIVERSES
MATERIALS

Type

Quantity

Unit Price

Consumptio
n

Amount

*

Total C

T

TOTAL DRY PRICE
A+B+C

General site expenses

X%

D x X%

General head office expenses

Y%

DxY%

TOTALCOST PRICE

D+E+VF

Risks -+ benefits

Z%

GxZ%

a-Rl==REnBE_ Rl

TOTAL COST PRICE WITHOUT

TAXES

G+H

-

SELLING UNIT PRICE WITHOUT

TAXES

P/QTE
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REPUBLIQUE DU CAMEROUN
PAIX - TRAVAIL — PATRIE
dokokdok kR K
MINISTRE DE DECENTRALIZATION
ET DU DEVELOPPEMENT LOCAL

sk o ok ok

REGION DU NORD QUEST

ok koK ok o K R

DEPARTMENT DU BUI

Aok R ok HOK ok o

ARRONBDISSEMENT DE NKUM
PETTTITEETS
COMMUNE DE NKUM
BP 63 -KUMBO; TEL:33155915
E~-MA L nkumecouncil{@yahoo.com

REPUBLIC OF CAMEROON
PEACE — WORK — FATHERLAND
a3 fe S i e ok ook ok B
MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

e o e ke s ok ook ok ok

NORTH WEST REGION
Fob oAk ok

BUI DIVISION

RS L ES S L

NKUM SUB DIVISION

EEELS L L L

3 " ._‘ '\'
R Dy e rs T

NKUM COUNCIL
P.OBOX 63 -KUMBO; TEL:33155915
E-MAIL nkumg¢ouncil@@yahoo.con

TENDER FILE

OPEN NATIONAL INVITATION TO TENDER
No14/ONIT/FEICOM/NKUM COUNCIL/NCITB/2019 OF THE
20/12/2019 THROUGH THE EMERGENCY PROCEDURE FOR THE
CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN NKUM

- COUNCIL IN BUI DIVISION OF THE NORTH WEST REGION

INVITATION AND REQUIREMENTS TO TENDER

FUNDING:

FEICOM 2019 BUDGET

Document No. 9;

MODEL OF CONTRACT
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REPUBLIQUE DU CAMERQUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL — PATRIE PEACE - WORK — FATHERLAND
s o o ok i ofe sk ok

ook ekl ok ok
MINISTRE DE DECENTRALIZATION MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

ET DU DEVELOPPEMENT LOCAL
ke R

P
REGION DU NORD OUEST NORTH WEST REGION
Sk o Sk gk Ok
DEPARTMENT DU BUL BUI DIVISION
P, ol oA
ARRONDISSEMENT DE NKUM Y . - NKUM SUB DIVISION
ek ROk "m,‘;mb“ T L

NKUM COUNCIL
P.0 BOX 63 - KUMBOQ; TEL:331535915
E-MAIL nkumecouncili@iyahoo.com

COMMUNE DE NKUM
BP 63 —-KUMBO; TEL:33 155915

E-MAIL nkumcouncil¢iyahoo.com

Contract N°.......... JONIT/FEICOM/ NKUM COUNCIL /NCITB/2019 OF ..../../2019
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
NO.......... /ONIT/FEICOM/NKUM COUNCIL/NCITB/2019 OF THE 20/12/2019

THROUGH THE EMERGENCY PROCEDURE FOR THE CONSTRUCTION OF A
MODERN MARKET AT TAKIJA IN NKUM COUNCIL IN BUI DIiVISION OF THE

NORTH WEST REGION
HOLDER: eeeririiiecsresencarasnesarcssnen
BP ceeiiiiiiieireaincecerens TEL. veeeiiarerinerveanernses
NORLC. teviiiinreerscararrsessancesserenes
Ne TAXPAYER. ciriiiiiiiiirniineiineenineens
ACCOUNt N tivvirvirrereersisrorssrrsarse | AP
Agency of v
SUBJECT: THE CONSTRUCTION OF A MODERN MARKET
PLACE: TAKIJA CATTLE MARKET
DURATION: EIGHT (08) MONTHS
AMOUNT: reirirerserssioransttassnnees FCFA TTC
FINANCING: FEICOM /NKUM COUNCIL 2019 BUDGET
VOTE OF CHARGE N°
SUBSCRIBED ON.eeit i ccr e s iraaaanns
SIGNED 0Nttt e veive e e e e aanns
NOTIFIED 0Nttt iei e rrnnaevnannes
REGISTERED ON..cvticiireceicreriiaerreasenns
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BETWEEN:

The REPUBLIC OF CAMEROON, represented by the Mayor of NKUM Council, hereinafter
referred to as the, “ADMINISTRATION” on the one hand,

AND
whose head office is situated at BP , Tel: represented

by it’s Director General hereinafter referred to as the “CONTRACTOR?” on the other hand.

IT IS HEREBY AGREED ON AND ORDERED AS FOLLOWS:
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Docunent
SUMMARY
Part I: Special Administrative Clause (SAC)
Part II: Special Technical Conditions (STC)
Part II1: Schedule of Unit Prices
Part IV: Details or Estimate
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Page and last of the Contract N° .......... /ONIT/FEICOM/ NKUM COUNCIL /NCITB/2019

OF ....[.../12019
AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER

NO.......... /ONIT/FEICOM/NKUM COUNCIL/NCITB/2019 OF THE 20/12/2019
THROUGH THE EMERGENCY PROCEDURE FOR THE CONSTRUCTION OF A
MODERN MARKET AT TAKIJA IN NKUM COUNCIL IN BUI DIVISION OF THE

NORTH WEST REGION

WITH The enterprise covvverrsnssesernrassaacanee BP i e

FOR THE CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN BUI DIVISION OF
THE NORTH WEST REGION.

EXECUTION DEADLINE: Eight (08) months

AMOUNT OF CONTRACT IN FCFA:

IAT

EVAT

VAT (19.25%)
AlIR (2.2 %)
Net to be paid

READ AND APPROVED BY THE THE MAYOR OF NKUM COUNCIL
ENTREPRENEUR
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL ~ PATRIE PEACE — WORK — FATHERLAND

ks ok o o o s K
MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

ol e o o o A ok ke

NORTH WEST REGION

o o o o ok ok

LTI LS L

MINISTRE DE DECENTRALIZATION
ET DU DEVELOPPEMENT LOCAL

sk o ol K R OR K

REGION DU NORD OUEST

Aol e ek ok R

DEPARTMENT DU BUI BUI DIVISION
s o oje ol 3 ol e ol o o o o ol ok ok ok ok ok
ARRONDISSEMENT DE NKUM i NKUM SUB DIVISION
T T T ”m.m‘-“ s R o ok
COMMUNE DE NKUM ' NKUM COUNCIL
BP 63 -KUMBO; TEL:331535915 P.0 BOX 63 —KUMBO; TEL:33 155915
E-MAIL nkumecouncil@@yahoo.com E-MAIL nkumcouncil@@yahoo.com

TENDER FILE

: OPEN NATIONAL INVITATION TO TENDER =
No IONIT/FEICOMINKUM ‘COUNCIL/NCITB/2019 OF THE
20/12/2019 THROWGH THE EMERGENCY PROCEDURE FOR THE
CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN NKUM
"COUNCIL IN BUI D]VISION OF THE NORTHWEST REGION

INVITATION AND REQUIREMENTS TO TENDER

FUNDING:
FEICOM 2019 BUDGET

Document No. 10:
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Annex No. 1: Model tender

I the undersigned M. ...ocoiiiiiiiiiiniiii e
Taxpayern® ...ociiiiiiieiieiiniire e
Acting on the name and on behalf of ETS................... P.O.BOX ..........

After having taken knowledge, of all relative files of the present contract document for the
construction of a modern market at Takija in Nkum Council in Bui Division of the North West
Region

1 -. Submit and commit to execute the works in accordance with the invitation to tender file
according to the prices that | have fixed after having appreciated to my point of view and under my
responsibility, the nature and the benefit, which make wup the sum of
....................................... Francs cfa all taxes included.

Amount in figures FCFA TTC: ......ccoiiiiiiiininin
2 - Commit to undertake from the receipt of the service order to begin works given out by the
Delegated Contracting Authority, the setting up of the personnel for the works and the material as

foreseen in the terms of the contract file.

3 - Declare that this tender remains valid within ninety (90) days counting from the limit date of the
submission of the bid.

4 - Commit to respect the delays of three (03) months foreseen by the planning of execution of the
works that I myself have established.

5 - Affirm by right at the risk of termination that I have not fallen as well as the enterprise for which

[ act, under the influence of legal interdictions decreed in the Republic of Cameroon,

Signature (s
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ANNEX No. 2: MODEL BID BOND

Reference of guarantee: No. ...o.oooviiiiviiiienin
To the Mayor of NKUM Council
Republic of Cameroon

Invitation to Tender No. .....ccooviviinn.

BID BOND FOR THE EXECUTION OF THE CONSTRUCTION OF A MODERN MARKET AT
TAKIJA IN NKUM COUNCIL IN BUI DIVISION OF THE NORTH WEST REGION

The Contractor (5) «.veerveeiciniiiiiii e hereby submits on ........ccoiiiiiin
to the Mayor of NKUM Council a bid relating to the construction of a modern market at Takija
in Nkum Council in Bui Division of the North West Region

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present
to the Mayor of NKUM Council acting in the capacity of Contracting Authority, a bid bond

amounting to CFA Francs ......oo.vviiiiiiiciiiin s s (6).
By this guarantee, we the undersigned,(7)......coocvviiiiiiiiiinine with our registered office
M o , are committed towards the Mayor of NKUM Council
(Contracting Authority), through the bidder for the sum of CFA Francs .............c.ooinin (in
JIGUIES) . eoiviiis it e

RO & § /) 3

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Mayor of NKUM  Council, the amount of the guarantee at the first
written request, as soon as the latter shall inform us in writing that the bidder does not keep the
commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of NKUM Council.
This guarantee shall be released latest thirty (30) days after the expiration of the validity of the
tender or, in case the enterprise shall be the successful bidder, after presentation of the performance
bond which shall be kept by the Council Internal Tenders Board.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Doneat covoernieeeeiereiev e SR 1
M (MESSTS). s vaverniiieieeenreiecneeeane
Signature(s) & stamps ........
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank

Page 143 of 155



Construction of a modern market Takija in NKUM Council Tender
Document

ANNEX No. 3: MODEL OF PERFORMANCE BOND (RETENTION FUND)

Bank:
Reference of bank guarantee:

To the Mayor of NKUM Council (Contracting Authority)

THE ENEEIPIISE. .oe ettt are it e r e et et e r e s e e s

SECURITY BOND FOR THE GUARANTEE OF GOOD EXECUTION OF WORKS OF THE
CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN NKUM COUNCIL IN BUI
DIVISION OF THE NORTH WEST REGION

WE, BanK....ioiiiiiieiierici et e e s have been informed that
between the Mayor of NKUM Council acting as the Contracting Authority ,
And. .o acting as entrepreneur, a contract has been concluded for the

construction of a modern market at Takija in Nkum Council in Bui Division of the North West
Region covering the guarantees, engagement and other liabilities being incumbent upon the
entreprencur because of the contract of an amount equal to...........ocoiviiiiiiiinnn,

We, Bank.....coovveieiiiiiirciii e engage ourselves irrevocably and without profit
of discussions by thispresent, to pay in favour of the Cameroonian administration at the first written
request of the Mayor of NKUM Council and within eight (08) weeks maximum period, up to
the amount of this present guarantee, the sum of
All that could be due the Mayor of NKUM  Council by the entrepreneur because the
entrepreneur would not fulfill one or several of his/her engagement as stipulated in his/her bid.

A mobilisation request of thispresent guarantee will be object of a justifying recommended letter
with accused receipt and copy to the entrepreneur clearly formulating completely the reasons of

thisrequest.
Thispresent banking guarantee will enter in force at the date of notification of the contract to the

entrepreneur.
The original of thispresent guarantee will be preserved in the services of the Mayor of NKUM
Council.

Thisguarantee will be released within sixty (60) days counting from the date of the provisional
reception of works.

After thisdate, the guarantee will be without object and should be returned to us without express
demand of our part.

The law as well as the jurisdiction applicable to thisguarantee are those of the Republic of
Cameroon.

Done at............... OMuirviininninaninns
Signature (s)
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ANNEX No. 4: DECLARATION FORM

THE MODEL UNDERTAKING BY THE BIDDER

Name of project:........ccoveeviniiniinnnanninns Invitation to tender N°®. i....ooovveniniiinnns
For the construction of a modern market at Takija in Nkum Council in Bui Division of the North
West Region

I (We) the undersigned (8) «...ovnieiiiiiii
Acting in the capacity of (9) ...l in the name and on behalf of
Q11 T PO T O RC N°.

..................... by virtue of the power vested in me (us), domiciled at P.O.Box................
(Town) ..coovvuineinnnns , telephone N° ... , after having studied all the
documents of the tender file relating to the Invitation to Tender N® ... .ooviiuiiiiiiiiniin
and after having assessed in my (our) point of view and under my (our) responsibility the nature and
difficulties entailed with the execution of the job, I (we) do hereby tender and commit myself
(ourselves) to carry out works for the construction of a modern market at Takija in Nkum Council
in Bui Division of the North West Region in keeping with the terms and conditions of the tender
file.

I commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract
within ...........oeel. (e ) months as from the date of notification of award of the

contract.

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender
for a period of sixty (60) days with effect from the deadline for submission of bids.

B2 (- | PR )| OO

General Manager

Signature(s).......cccveeviniienienn
Biddder(s)....cooovininiiiiiiiiiiin

For companies, indicate:

The company (company or trade name, form, nationality and registered office)
« represented by the undersigned ........cooeiviiiiiniiiiiininn. » (name, first name and status)

For companies without a legal status, indicate:

« We, the undersigned, .....oovvieiniiiiii i »
(For each person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves

(8) Name, first name, profession, residence

(9) Position in the enterprise
(10) Company name
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ANNEX No. 5: MODEL OF START-OFF ADVANCE BOND

Reference of guarantee No..........c.oooiiiiiiiiinnn,
To the Mayor of NKUM Council BUI Division
Republic of Cameroon

Invitation to Tender N°. ...................

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO
THE CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN NKUM COUNCIL IN BUI
DIVISION OF THE NORTH WEST REGION

T PP (Bank) have been informed that a contract shall be
signed between the Mayor of NKUM Council , acting in the capacity of Contracting Authority,
and.....oceiieiiniennn , acting as contractor for the construction of a modern market at Takija in

Nkum Council in Bui Division of the North West Region

In compliance with the provisions of Article ............ of Contract N° ...........,, the contractor
shall be bound to present to the Mayor of NKUM Council , Contracting Authority, a bank
guarantee with the purpose to assure the refund of the start-off advance granted to the enterprise and

amounting to CFA Francs i et
WE, ittt (bank) do hereby commit ourselves, irrevocably and without
arguing to pay to Mayor of NKUM  Council, at the written request the Mayor of NKUM
Council and within three (03) weeks the amount of this guarantee, that is to say.

......................................... , all the amounts that the contractor may owe the Contracting
Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and
supplementing the reasons for his request. This letter shall be countersigned by the Mayor of
NKUM Council

The bank guarantee shall take effect as from the date of payment of the start-off advance. The
original of this guarantee shall be kept by the Council Internal Tenders Board. The guarantee shall
be released upon refund of the full amount of the advance. Afier this date, the guarantee shall no
longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

M (M@SSIS) . e cvteeireree e eaianeseierneenranerneeenannens
Signature(s) & stamps of the bank
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Tender

ANNEX No. 6: SUB-UNIT PRICE DETAIL

Designation of Works :

TAXES

N° . . Duration
price Daily output Total Quantity (days)
/ day
Category Number |Daily Days paid Amount
Salary
E Site engineer
% Site foreman
Team chiefs
% Administrative staff
g Driver
Specialised Technicians
Labourers
Total A
o Type Quantity | Daily rate | Days paid Amount
o
o
E =
& [Pickup for follow-up
1)
§ g Small equipment
Total B
o
K
= Type Quantity | Unit Price | Consumptio Amount
o n
S E
(=]
§ Total C
D |TOTAL DRY PRICE
A+B+C
E | General site expenses X% DxX%
F General head office expenses Y% Dx Y%
G |TOTALCOST PRICE D+E+F
H |Risks + benefits 7% GxZ%
P [TOTAL COST PRICE WITHOUT G+H
TAXES
V |SELLING UNIT PRICE WITHOUT P/QTE
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ANNEX No.7:

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I the undersigned, (specify Name, qualification -diploma or certificate) and holder of

National Identity Card N° issued on at Tel:
is committed and will be available to work as (specify post occupied) with (name of
enterprise) if Open  National [nvitation to Tenders  No. 001/
................................................... for ............. (indicate the name of project) ............
isawarded to ETS ..o
Done at the
Sign;
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ANNEX No. 8: MODEL REFERENCES OF THE ENTERPRISE

The most representative services and similar to those described in the Special technical conditions
above over the last three years

N° | Year Contract Purpose Funding Am(()(l:llr?li(l;;TI) Acc;[a)::nce

NB : for each contract named in the above board, please joint:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional (or final) acceptance report.

Done on .c.eviiveviiiiniiinianes IR ) P
Y Y (S ) TP

SIENALUNE(S). . ov v vevreniniiiin e et s
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Tender

ANNEX No. 9: MODEL EQUIPMENT LIST.

DESIGNATION

NUMBER

AGE-STATE

ORIGIN

STATUS
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Tender

ANNEX No.10: KEY STAFF

NAME

QUALIFICATION

EXPERIENCE

FUNCTION

ADMINISTRATIVE
AND TECHNICAL
STAFF OF THE
ENTERPRISE

SUPPORT STAFF
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ANNEX NO: 11

SITE VISIT REPORT [rot more than five (05) pages]

[) INTRODUCTION

TENDER N° (with project title)
NAME OF ENTERPRISE ... e
DATE: i TIME: .ot cecaeee
II) COMMENTARY:

11-1) Nature of the project site

.............................................................

11-2) Accessibility to the project Site: ... .o e
I1-3) Vegetation (trees, Shrubs tC) .....cooviiiiiiiiiiiiiiiiiii e
[1-4) Topography of the site ...........coceeninain

1) AVAILABILITY OF SERVICES (water, electricity, etc)

V) AVAILABILITY OF CONSTRUCTIONAL MATERIAL (stones, sand, gravel, wood etc)

V) DIFFICULTIES: ..ouittiiititieieen st criie i ren s en e sa s aas s s e s ns e s a s aa s s e s e aneas

V) CONCLUSION L1ttt et ettt s te e e s s et racnesa s e s ra st s ebrbnasnnsnas
SIGNATURES:

Visa of project owner or Representative Contractor’s Engineer
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REPUBLIQUE DU CAMEROUN
PAIX ~ TRAVAIL - PATRIE
e AR R
MINISTRE DE DECENTRALIZATION
ET DU DEVELOPPEMENT LOCAL
ok Ak ok

REGION DU NORD QUEST

PTI TS

DEPARTMENT DU BU!
Ak O ok
ARRONDISSEMENT DE NKUM y
W o ok lfmm:ﬂ\
COMMUNE DE NKUM

BP 63 - KUMBQ; TEL:33155915
E-MAIL nkumcouncilE@yahoo.com

TENDER FILE

REPUBLIC OF CAMEROON
PEACE — WORK — FATHERLAND
oo ol o o ok ok ok
MINISTRY OF DECENTRALISATION

AND LOCAL DEVELOPMENT

e 5k e el e e ok ok

NORTH WEST REGION

e s Aok ok ok kA

BUI DIVISION

T TETETYT)

NKUM SUB DIVISION
e o s e
NKUM COUNCIL
P.OBOX 63 ~-KUMBOQ; TEL:33 155915
E-MAIL nkumgeouncil@iyahoo.com

OPEN NATIONAL. INVITATION TO TENDER
| No14/ONIT/FEICOM/NKUM COUNCIL/NCITB/2019 OF THE
20/12/2019 THROUGH THE EMERGENCY PROCEDURE FOR THE
CONSTRUCTION OF A'MODERN MARKET AT TAKIJA IN NKUM
COUNCIL IN BUI DIVISION OF THE NORTH WEST REGION

INVITATION AND REQUIREMENTS TO TENDER

FUNDING:

FEICOM 2019 BUDGET

Document No.11:

LIST OF BANKING ESTABLISHMENTS
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List of banking establishments and financial bodies authorised to issue bonds for public
Contracts

A- BANKS
1- Afriland First Bank (First Bank);
2- Banque Atlantique du Cameroun (BACM);
3- Banque Internationale du Cameroun pour ’epargne et le Credit (BICEC)
4- City Bank Cameroon (City group);
5- Commercial Bank Cameroom (CBC)
6- Ecobank Cameroon (EcoBank);
7- National Financial Credit (NFC-BANK);
8- Societe Commerciale de Banques-Cameroun (CA SCB);
9- Societe Generale des Banques au Cameroun (SGBC);
10- Standard Chartered Bank Cameroon (SCBC)
11- Union Bank of Cameroon PLC(UBC)

12~ United Bank for Africa (UBA)

B- INSURANCE COMPANIES

- ANY APPROVED INSURANCE COMPANY IN THE REPUBLIC OF CAMEROON
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX - TRAVAIL —PATRIE PEACE — WORK — FATHERLAND

EEEEL T E L 20 LE LS R L L L L L)

MINISTRE DE DECENTRALIZATION
ET DU DEVELOPPEMENT LOCAL

ko

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

b ok e o o g o o

gl

REGION DU NORD OUEST [ NORTH WEST REGION
ETY LTS L ] P mdkkkkEER R
DEPARTMENT DU BUI SN BUI DIVISION
R TEL AT L A o ok
ARRONDISSEMENT DE NKUM ’ NKUM SUB DIVISION
R PR "mmﬁ“ ool b R
COMMUNE DE NKUM NKUM COUNCIL
BP 63 - KUMBO:; TEL:33153915 P.0 BOX 63 - KUMBO; TEL:33155915
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TENDER FILE

OPEN NATIONAL INVITATION TO TENDER
No14/ONIT/FEICOM/NKUM COUNCIL/NCITB/2019 OF THE
20/12/2019 THROUGH THE EMERGENCY PROCEDURE FOR THE
CONSTRUCTION OF A MODERN MARKET AT TAKIJA IN NKUM
COUNCIL IN BUI DIVISION OF THE NORTH WEST REGION

INVITATION AND REQUIREMENTS TO TENDER

FUNDING:

FEICOM 2019 BUDGET

Document No. 12:

FILE OF PLANS
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