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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER BY EMERGE[}ICY PROCEDURE
N°11/MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF 2 8 WL 70202020 FoRr THE
RURAL ELECTRIFICATION OF ASUCHU VILLAGE IN NJINIKOM SUB DIVISION, BOYO
DIVISION

Financing: Public Investment Budget - (BIP) 2020

Subject of the Invitation to Tender:

Within the framework of 2020 Public Investment Budget, The MAYOR NJINIKOM COUNCIL,
Contracting Authority, hereby launches an Opened National Invitation to tender for the Rural Electrification
of ASUCHU VILLAGE in NJINIKOM Sub Division, Boyo Division

Nature of work:

Work to be done consists of

Construction of an MV Single phase line in 34.4nim? Almelec cable

Construction of an MV/LV single phase line in 1x34.4mm? Almelec & 4x25 Mm?2 Aluminum Twisted
Cables; .

Construction of an LV single phase line in 4x25 Mm?2 Aluminum Twisted Cables

Instaliation of one control connections with 2x1 6 mm? Aluminum cable;

Supply and Installation of one (O7) transformer phase H61-25KVA 17.32KV/82
Production and validation

The Sundry expenses will consist of :

» Clearing and pruning 7m width on each side of the network.
% Transportation of wooden poles, matertals and workers.

v
v
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Execution deadline -

The maximum deadline provided by the Contracting Authority for the execution of the works forming
the subject of this Invitation to tender is Ninety (90) days

Lot

The work is as follows: The rural electrification of ASUCHU VILLAGE IN NJINIKOM SUB DIVISION, Boyo
Diviston .

Estimated cost



The estimated cost after preliminary studies is 20.600.000 FCFA, (TWENTY MILLION FRANCS CFA)

Participation and origin
Participation to this Invitation to Tender is opened to Comerconian enterprises that are in compliance
with the Cameroon laws.
Financing

Works which form the subject of this Invitation to tender shall be financed by the 2020 Public
Investment Budget .

Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document Ne, 12 of

the Tender File, of an amount of 400 000 CFA (Four Hundred Thousand CFA) and valid for thirty (30) days
beyond the date of validity of bids

Consultation of Tender File:

The file may be consulted during working hours-at the NJINIKOM COUNCIL, Technical Service, as
soon as this notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the NJINIKOM COUNCIL at the Secretariat of the Mayor, as
soon as this notice is published against the payment of the sum of 40 000 CFA francs {forty thousand Francs
CFA), payable at a Public Treasury, representing the cost of purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 04 (six
copies marked as such, should reach the NJINIKOM COUNCIL, Technical Service not later 1h1:mg_§}l|ﬂl2h
at 10:00 noon local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER

N°1 1/MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF 2 § JIL 2020/2020 For THE
RURAL ELECTRIFICATION OF ASUCHU VILLAGE IN NJINIKOM SUB DIVISION, BOYO DIVISION
"'To be open only during the bid-opening session™
Admissibility of bids

Under penalty of being rejected, only originals or certified true co
administrative authorities (Senior Divisional Officer, Divisional Officers
accordance with the Special Regulations of the Invitation to Tender,
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

pies signed by the issuing service or
) must imperatively be produced in

Opening of bids:

The bids shall be open in o single phase. The opening of the administrative documents, the Technical and

Financial offers will take place on ‘rh’eﬁ ijﬂﬁogg'z@ 11: 00AM local time, in the conference hall of the

NJINIKOM Coundll, by its competent Members. Only bidders may attend or be represented by duly

mandated persons of their choice and having a good knowledge of their files.
Evalvation criteria

The bids shall be evalvated according to the main criteria as follows:



Eliminatory criteria
Absence of bid bond will lead to outright elimination

Absence or non-conformity of an element in the administrative file; and cannot provide in
48HRS

Deadiine for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;

A bld with the external envelope carrying a sign or mark leading to the Identification of the
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 80% of essential criteria; .

Non completion of any project in the previous years in the North West Region and suspended
by MINMAP in 2018.

Essential criteria

General presentation of the Tender Files;

Financial capacity of at least 25%;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit; justified by photos.

Special Technical Clauses initialed in all the pages; signed and stamped on the last page.
Special Administrative Clauses completed and inftialed in all the pages.

15. Award

This evaluation will be done in a bin
the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteric and ot least 80% of the essential criteria.

ary way (yes) or (ne) with an acceptable minimum of 80% of

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.
17.  Complementary information

Complementary technical information may be obtained during working hours at NJINIKOM Council
from the office of the Council Development Office (CDO).

Done at NJINIKOM on '2 9 JU"— ‘SZU

Jhe-Lord Mayor Njinikom Council
= AQuE Oy
", Cl “

e o('l'f::'g'g?o trc!ing Authority)

Copies: %
. DD MINEE BOYO

DDMINDDEVEL BOYO

DD MINMAP

ARMP BAMENDA

Chairperson of NCITB

*  Project Owner

Notice Board

*  File/archives
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AVIS D'APPEL D'OFFRES (PROCES D*URGENCE)

AVIS D'APPEL D"OFFRES NATIONAL OUVERT U“. 20
N°11/MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF _2 3/ 0500 nour

L'ELECTRIFICATION RURALE DES VILLAGES ASUCHU VILLAGE DANS L' ARRONDISSEMENT DE
NJINIKOM, DEPARTEMENT DU BOYO.

Financement : Budget d'Investissement Public 2020

Objet de I'Appel d"Offre

Dans le cadre de l'exercice budgétaire 2020, le Maire de la Commune de NJINIKOM, Autorité
Contractante lance un Appel d'Offres Nationa! Restreint pour les travaux d'électrification des villages
ASUCHU VILLAGE dans I'Arrondissement de NJINIKOM, Département du BOYO.

Consistance des travaux
Les travaux comprennent notamment :
Construction d'une ligne MT 3-phasé sur une distance de 1
& Aluminium torsadé 4x25 mm?2 ;
Installation de six postes témoins avec du cdble 2x16 mm?2 Aluminium torsadé ;
Production et validation de la Netice d'Impact Environnemental ;
Les prestations diverse comprennent :

[} Abattage et élagage de 7m sur chaque cote du réseau.
0 Transport des poteaux bois, matériels and ouvriers.

035m avec du cébles Almelec 1x34,4mm?2

Délais d'exécution

le délai maximum prévu le Maditre d'Quvrage pour la réalisation des travaux objet du présent
appel d'offres est de quatre-vingt dix (90) jours,

Allotissement
Le travail est ci-aprés défini : !
Electrification des villages ASUCHU VILLAGE dans I'Arrondissement de NJINIKOM, Département du BOYO.

Coiit prévisionnel

Le colt prévisionnel de l'opération & llissue des études préalables est de vingt Million Francs CFA
(20.000,000 FCFA)

Participalion et origine
La participation & cette consultation est ouverte aux entreprises de droit camercunais.



Financement

Les travaux objet du présent appel

d'offres sont financés par le Budget d'Investissement Publics
MINEE du Cameroun de I'exercice 2020

Cavtionnement provisoire

Chaque soumissionnaire doit joindre & ses pitces adminlstratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans

la pigce 12 du DAO, d'un montant de of 400 000 FCFA et valable pendant trente (30) jours au-deld de
la date originale de validité des offres. '

Consultation du Dossier d'Appel d'Offres

Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures

Départementale des Marches Publics du Boyo, Service de Passation des Marché
présent avis.

ouvrables & la Délégation
s Publics dés Publication du

Acquisition du Dossier d'Appel d'Offres
Le dossier peut &tre obtenu aux heures ouvrables & la Marie de NJINIKOM, Service d'Argent
Communal de Developpement (ACD} dés Publication du présent avis, contre présentation d'une quittance

de versement au Trésor Public de |q somme non remboursable de F CFA 40 000 (QOURANTE mille Francs
CFA),

Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept {(07) exemplaires dont un (01} original et
six (06) copies marquées comme telles, devra parvenir.contre récépissé & la Délégation A) artementale
des Marchés Publics du Boyo, Service de Passation des Marchés Publics au plus tard l!eg _ﬂﬁ/ﬁb’.‘@a 10:
h 00, heure locale et devra porter la mention suivante :

((AVIS D'APPEL D'OFFRES NATIONAL OUVERT
N°1 l/MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF _2 8/l 0242020 pour
L’ELECTRIFICATION RURALE de village ASUCHU dans I'Arrondissement de

NJINIKOM, DEPARTEMENT DU BOYOD
«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENTY
Recevabilité des offres

Sous peine de refet, les piéces du dossier administratif requises doivent &tre produites en originaux
ou en copies certifiées conformes par le service émetteur ou-une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois {03) mois précédant la date originale de dépét des offres
ou avoir ét¢ établies postérieurement a la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appetl d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres

techniques et financiéres aura lieu Ik i/AﬂWpoao)g 1ThOO, heure locale, dans la salle de conférence de la
Commun de NIJINIKOM, par la Commission de Passation de Marchés siégeant en présence des
soumissionndires ou de leurs représentants dioment mandatés et ayant une parfaite connaissance duy dossier,

Critéres d'évalvation

Les offres seront évaluées selon les principaux critéres suivants .
A - Critéres éliminaloires
Il s'agit notamment:

Absence ou non-conformité d'une niéce administrative ;
p



Délai d'exécution supérieur & celui prescrit (supérieur & trois mos) ;
Fausses déclarations ou pigces falsifiées;
Absence ou Insuffisance de la caution provisoire de soumission;

Offres dont I'enveloppe extérieure porte des mentions permettant de reconngitre le Soumissionnaire;
Offres financiére incompléte,

Le changement d'une unité ou d'une quantité dons I'offre financiére :
Le non-respect de 80% des critéres essentiels ;
Non achévement d'un projet pendant les années antérieures sur 1'ét
suspendu par le MINMAP en 2017 ’
B - Critéres essentiels

Les critéres relatifs & I qualification des candidats porteront &.titre Indicatif sur :
Présentation générale de I'offre;

Capacité financiére ; au moins 25%

Reférences de I'entreprise dans les réalisations similaires;

Qualité du personnel ;

Organisation technique des travaux;

Sécurité au chantier ;

Moyens logistiques ;

Attestation et rapport de visite du site i photos du site ;

Cahier des Clauses Techniques Parficulidres paraphé & chaque ‘page ; sign and stamp last
page

Cohier des Clauses Administratives Particuliéres com
stamp lost page ;

Les critéres essentiels sont soumi
lAppel d'Offres (RPAQ).
Aftribution

endue du Territoire National et

plété et paraphé & chaque page. Sign and

s & des minima dont le détail est donné dans le Réglement Particulier de

Cette évaluation se fera de manicre purement positive {oui) ou négative (non) avec un minimum acceptable
d'au moins 80% de I'ensemble des critéres essentiels pris en compte,
Le marché sera oftribué au soumissionnaire qul aura proposé l'offre la moins disante, conforme pour l'essentiel qux

prescriptions du Dossier d'Appel d'Offres, ayant safisfait & 100% des critéres éliminatoires et au moins B0% des
critéres essentiels.

Durée de validité des offres

Les soumissionnaires restent en
remise des offres.

Renseignements complémentaires

gagés par leur offre pendant 60 jours & partir de la date limite fixée pour la

Les renseignements com

plémentaires d'ordre technique peuvent &tre obtenus auprés de la Mairie de Nijinikom
(Service Technique)

Fait & NJINKom, 1e_2 3 JUIL 2020

Le Maire de la Commune de NJINIKOM

DDMINEE DU BOYO
DDMINDDEVYEL BOYO
DD MINMAP BOYOQ
ARMP ;

Maitre d'Ouvrage
Présidents CPM ;
Affichage.
Chrono/archives

OoOooOoooOood
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GENERAL RULES OF THE INVITATION TO TENDER

General

Arficle 1: Scope of the tender

1.1. The Contracting Authority, The Mayor for NJINIKOM Council hereby launches an OPEN National

Invitation to Tender N°1 'I/MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF / /2020 for the rural
electrification of ASUCHU VILLAGE in NJINIKOM Subdivision, BOYQ Division.

The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Speclal Regulations which runs from the date of noftification of the Administrative Order.

In this Tender File, the term "day" means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption

The Contracting Authority requires of bidders and Contractors the strict r

espect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this pr

inciple:

The following definitions shall be admitted:

Shall be guilty of "corruption” whoever offers, gives, requests or accepts any advantage

in view of influencing the action of a Public official during the award or execution of a
Contract;

Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

"Collusive practices" shall mean any form of ogreement between two or among several
bidders {whether the Contracting Authority is aware or not} aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

"Coercive practices”
threats against them
Contract.

shall mean any form of harm against persons or their property or
in order to influence their action during the award or execution of a

Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, gullty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2} years against any bhidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or

production of non-genvine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete

4.1 If the Invitation to Tender is open, consultation Is addressed to all candidates retained after g pre-
qualification procedure.

4.2 Generally,

the Invitation fo Tender is addressed to qll entrepreneurs, subject to the following
provisions:



A bidder (including all members of q group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

A bidder {including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of Interest, subject to disqualification. A bidder shall be
Judged to be in a situation of conflict of interest if he:

Is or was associated in the past with an enterprise (or a substdiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

Presents more than one bid within the contexi of Invitation to Tender,
according to article 17, where need be; meanwhile,
sub-Contractors in more than one bid.

except authorized variants
this does not prevent the participation of

The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c} The bidder must not have been excluded from bidding for Public Contracts.

(d) A Comeroonian Public enterprise may participate in the consultation If it can demonstrate that it
Is () legally and finandially autonomous, {ii) managed according to commercial laws and {iil) not
under the direct supervisory authority of the Contraecting Authority or Project Owner.

5: Building materials, materials, supplies, equipment and horized services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and qll expenditure done within the context of the

Contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the

goods are extracted, cultivated, produced, manufactured and from where the services
originate,

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

submit a power of attorney making the signatory of the bid bound by the bid; and

Where necessary, bidders should provide informatien relating to the following points:

(i) The production of certified balance sheets and recent furnovers;

(i) Access to a line of credit or availability of other financial resources;
(i) Orders acquired and Contracts awarded; "’

(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2  Bids presented by

two or more associated undertakings (jeint-Contracting) must satisfy the
following conditions:



The bid must include all the information listed in article 6(1) above. The Special Regulations must

indicate the information to be furnished by the group and that to be furnished by each
member of the group;

The bid and the Contract must be signed in a way that is binding on all members of the group;

The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project

Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed prop-;:scﬂs to demonstrate that they comply with

the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the mar
information to prove that they satis
of the [nvitation to Tender.

gin of preference must furnish all the necessary
fy the eligibility criteria set in article 33 of the General Regulations

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and i‘ts environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensve and indemnify

them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Avrticle 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)

published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

Document No. 1, The Tender Notice;
Document No. 2. The General Regulations of the jnvitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
The execution schedule;

Model of forms presenting the equipment, personnel and references;



Model bidding letter;

Mode! bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Mode! Contract;

Document No. 10, Models to be ysed by bidders;
Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or delegated
Project Owner;
Document No. 12, List of first grade banking establishments or financial institutions approved by the

Minister in charge of Finance authorized to Issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender

File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Arlicle 9: Clarificafions on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mall (fax or e-mail) at the Contracting Authority's address indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner, The Contracting

Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.
9.2 Between the Publication of the tender notice including the pre-
the opening of bids, any bidder who feels aggrieved in the Public C
complaint to the Minister in charge of Public Contracts.

qualification phase of candidates and
ontracts award procedure may lodge a

9.3-A copy of the complaint should be addressed to the Contracting Authorlty and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts,

Article 10: Amendment of the Tender Fijle

10.1 The Contracting Authority may ot any moment, prior to the deadline for the submission of bids and

for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File,

the General Regulations of the Invitation to Tender and must be communica

a traceable means to all bidders who bought the Tender File.

3.3.  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of

bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to
Tender.

in accordance with article 8.1 of
ted in writing or made known by



C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid
The bid as well as any corres

pondence ond any document exchanged between the bidder and the
Contracting Authority shall be

written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into

elther English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid ’

13.1 The bid presented by the bidder shall include the documents

detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

Volume 1: Administrative file

It includes:

all documents attesting that the bidder:

has subscribed to all declarations provided for by the laws and regulations in force;
paid all taxes, duties, contributions, fees or deductions of whatever noture;

*ls not winding up or bankrupt;
is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;
ii) the written confirmation empowering the signatery of the bid

to commit the bidder, in
accordance with the provisions of article 6{1) the General Regulatio

ns of Invitation to Tender.

Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned In article 4(1) of the Special Regulations of the Invitation to Tender,

b.2 Methodology

The Speclal Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organization and programme which the bidder intends to put in place or use to execute the works

(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract

The bidder shall submit duly initialed copies of the administrative and technical documents relating to
the Contract, namely: g

The Special Administrative Conditions (SAC);
The Special Technical Conditions {STC).



b.4 Commentaries {optional)
A commentary on the technical choices of the project and possible proposals.

Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;

The duly filled Unit Price schedule;

The duly filled detailed estimates;

The sub-details of prices and /or breakdown of all-in prices;
The profected schedule of payments, where need be.

In this regard, ‘the bidders will use the documents and models provided in the Tender File, subject to the

provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the

bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Arficle 14: Bid price

14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fill the unit prices and totals of all 1

tems on the schedule and bill of quantities and
estimates,

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees poyable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.

This is with the understonding that any Contract of duration less than one (1) year shall not be
subject to price revision,

14.5 All unit prices must be fustified by sub-details established in accordance with the structure proposed
In document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencles of the bid shall follow the provisions of

either Option A or Option B NJINIKOM, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely mode in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made In CFA francs in the following manner:

Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,



without exceeding the maximum of the three currencies of member countries of the funding
Institution of the Contract.

The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Speclal Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.
The bidder shall draw the unit prices of the

price schedule and the prices of the bill of quantities and
estimates in the following manner:

The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting  Authority's country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and cailed "hational currency”;

The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts Included In the unit and total prices and indicated in annex

to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a

way as take account of any modification in the foreign currency needs within the context of the
Contract.

Arficle 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid

valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not
being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without

losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorized to do so. .

16.3 Where the Contract does not include a price revislon clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contrecting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in

the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids, :

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.



17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity  time-limit

requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.

The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained

shall be returned within fifteen {15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6  The bid bond may be seized:

if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations; '

fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

refuses to receive notification of the Administrative Order to commence execution.

Arficle 18: Varying proposals of bidders
18.1 Where the works can be executed within varigble deadlines,
these deadlines and shall indicate the method retained for the ey

proposed by the bidder within the specified deadlines. Bids that prop
shall be considered as not being in conformity.

the Special Regulations shall specify
aluation of the completion deadline
ose deadlines beyond those specified

18.2 Except in the case mentioned in article 18(3) NJINIKOM, bidders wishing to offer technical variants

must first assess the basic solution of the Contracting Authority as described Tn the Tender File and furnish in
addition all the information which the Contracting Authority needs for « complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and

proposed construction methods and all other useful information, If necessary, the Contracting Authority will

examine only the technical variants of the bidder whose bid 15 in compliance with the baslc solution has
been evalvated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorized to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical

specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) {g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations,

a bidder may be invited to take part in a
preparatory meeting which will hold at the date and pla

ce indicated in the Special Regulations,

19.2 The subject of the Preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.



19.3 As much as possible, the bidder is requested to submit any question in q way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply

to questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19(4) below;

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, induding
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: Form and signature of hid

20.1 The bidder shall Prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number

required in the General Regulations, bearing "COPY". in case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written In indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be.

All the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification,

suppression or alteration unless such corrections are initialled by
the signatory {ies) of the bid.

D. SUBMISSION OF BIDS

Arficle 21: Sealing and marking of bids "

21.1 The bidder shall seal the original and each copy of the bid in se
by marking on these envelopes "ORIGINAL" and "COPY"
be placed In another envelope which will equall
regarding the identity of the bidder.

parate envelopes (internal envelopes)
» as the case may be. The envelopes shall then
y be sedled but which will not give any indication

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should beor the name and identification number of the project as indicated in the Special

Regulations and bear the inscription "TO BE OPEN ONLY DURING THE BID-OPENING SESSION" as
specifled in the Special Regulations,

21.3 The Internal envelopes should equally carry the name and address of the bidder in a way as to enable

the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21 (1) end 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or open prematurely.



Article 22: Date and fime-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified In article 21 (2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.

In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Arficle 23: Late bids

Any bld received by the Contracting Avthority beyond the deadiine for the submission of bids in

accordance with article 22 of the General Regulations shall be declared |
refected,

ate and consequently

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids, Th
representative In application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".

24.2 Noftification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the pr
Regulations, Withdrawal may equally be notified by telex but sho
duly signed written notification whose date, post mark being auth
time-limit set for the submission of bids.

uld in this case be confirmed by q
entic, shall not be posterior to the

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopen.

24.4 No bid may be withdrawn during the interval bet‘ween the

E. Opening of envelopes and evaluation of bids

Article 25; Opening of envelopes and petitions
25.1 The NJINIKOM Council Internal Tenders Board shall open the envelo
in the presence of the representatives of bidders who wish to aftend at the date,

specified in the Special Regulations. Representatives of bidders shall sign a registe
presence. N

25.2 Firstly, envelopes marked "withdrawal" shall be open and the contents announced to the hearing of

everyone, while the envelope containing the corresponding bid shall be returned to the bidder un open.
Withdrawal shall be allowed only if the correspending notificatio

signatory to request this withdrawal and if this notification is req

ment and read to the hearing of everyone.
Lastly, the envelopes marked "modification" shall be open and their contents read to the hearing of

everyone with the corresponding bid. The modification of the bid shall only be allowed if the



and read to the hearing of everyone. Only bids which were open and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be open successively and the name of the bidder announced aloud as well s the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required
and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and

variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids {and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not open and read to the hearing of everyone during the bid- openhing session
for whatever reason, shall not be submitted for evaluation.

25.5 Bld- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A

copy of the sald minutes to which is attached the attendante sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening
to the focal point designated by
of the bids presented by bidders.

session, the chalrperson of the Tenders Board immediately hands over
the body in charge of regulation of Public Contract an initialled copy

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister

Delegate in charge of Public Contracts with g copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three {3) working days after the opening of bids in the

form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report- the sheet that was honded to him

, including any
related commentaries or observations.

Arlicle 26: Confidential nature of the procedure

26,1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be glven to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has

not been made Public, subject to the disqualification of the bld of the bidder and suspension of the
authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above,
of the Contract, if a bidder wishes to enter into contac
having to with his bid may do so in writing.

between the opening of bids and the award
t with the Contracting Authority for reasons

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorized, except it is necessary to confirm the correction of calcvlation errors discovered by the

Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.



27.2 Subject to the provisions of paragraph 1 above,
and the Evaluation Sub-committee for questions
and the award of the Contract.

bidders shall not contact members of the Tenders Board
related to their bids, between the opening of envelopes

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detaile
complete, if the required guarantees are furnished,
generally the bids are In proper order.

d examination of bids to determine if they are
if the documents were correctly signed and if

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall
and specifications of the Tender File,
divergence or reservation is that:

essentially be a bid that respects all the terms, conditions
without substantial divergence or reservation. A substantial

which substantially limits the scope, quality or realisation of the works;
which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the Contract;

Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bidis essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5  The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder

The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria

stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids conside

to correct the possible calculation errors. The E
following manner:

-

red essentially In compliance with the Tender File
valuation sub-committee shall correct the errors in the

where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that 1t is o gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

where there Is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount Is linked to an arithmetical error confirmed

by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs {a) and (b) above.



30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with

the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1  Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evalvation Sub-committee shall determine for each bid the evaluated
cmount of the bid by rectifying the amount as follows:

By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

By excluding projected sums and where necessary provisions for unfereseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

By converting into a single currency the amount resulting from the rectifications (a) and [b) above, in
accordance with the provisions of article 31 (2) of the General Regulations;

By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

By taking into consideration the various execution time-limits proposed by the bidders, If they are
authorised by the Special Regulations;

If need be, In accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

If need be, in accordance with the provisions of article 18{3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their ewn merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulaticns.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Contracting Avthority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Arficle 33: Preference granted national bidders

National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34;: Award

34.1  The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the



Contract satisfactorily and whose bid was

evaluated as the lowest by including, where necessary, proposed
rebates

34.2 if, according to article 13(2) of the General Regulations,
lots, the lowest bid shall be determined by evaluating this Contract
by taking into account the rebates offered by the bidders in the ca

the Invitation to Tender comprises several
with other lots to be awarded concurrently,
se of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest,

Arficle 35: The right by the

Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

and the execution time-limit.

Article 37: Publication of resulis of award and petitions )
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the

Independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authorit

Y Is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request. ’

37.3 After Publication of the award results,
destroyed, without any claims for compensati
charge of regulation shall be kept.

bids that are not, withdrawn within fifteen (15) days shall be
on being entertained. Only the copy destined for the body in

37.4 In case of petition, it should be addressed to the Public Contracts Authority,

charge of the regulation of Public Contracts, the Contracting Authority and the ¢
Board concerned.

It must take place within a maximum deadline of five {5) working days after the Publication of the results.

with copies to the body in
hairperson of the Tenders

Arficle 38: Signing of the Coniract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to

the Tenders Board for examination and where applicable, to the Minister In charge of Public Contracts for
prier endorsement,

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Arlicle 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with q final bend, to guarantee the complete execution of the works.



39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of «ll

taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner s beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in lieu of the guarantee, provide a statutory lien or a bond Issved by o banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms lald down in the General Administrative Conditions.
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Special regulations of the Invitafion to Tender

General
reguiations

References of the

General

Definition of works:
Rural electrification of ASUCHU VILLAGE in NJINIKOM Subdivision, BOYO Division.

1 Name and address of the Contracting Authority: The LORD MAYOR NJINIKOM
COUNCIL
Reference of Invitation to Tender: N°11 /MINDDEVEL/ONIT/NC/NCITB/P18/2020 OF
/ /2020
2 Execution deadline: ninety (90) days
Source of financing
3 \Works which form the subject of this Invitation to Tender shall be financed by the 2020
Public Investment Budget of the Ministry of Water Resources and Energy
14

List of pre-qualified candidates, not applicable

Origin of building materlals, equipment, materials, supplies and ecuipment: The
aterials will generally be from natural sources in Cameroon.

6.1 Evalualion criteria

The bids shall

be evaluated according to the main criteria as follows:

Eliminatory criteria

Essential

Absence of a bid bond will lead to dismissal
Absence or non-conformity of a document in the administrative file; and cannot provide

(48hrs)

Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the Identification of the
bidder;

Incomplete financial file;
Change of quantity or unit;
Non respect of80%of essential criteria;

Non completion of any project In previous years in the Country and suspended by MINMAP in
2017

criteria

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel; '
Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit; justified with photos

Special Technical Clauses initialed in all the pages, signed and stamped at the last page;
Special Administrative Clauses completed and initialed in all the pages, signed and stamped

at the last page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).



This evaluation will be done in a purely positive way (yes) or negafive (no) with an acceptable
minimum from at least80%of the essential criteria taken in account,
The Contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least80%of the essential criterla.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged bhetween
the renderer and the Project Owner will be written In French or Engiish. The complementary documents and
the printed papers form provided by the Bidder can be written In another language in condition of being

accompanied by a precise transiation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one {01) original and six (06)
coples marked thus, shall be presented In three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
Financial Documenis

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.

<< OPEN NATIONAL INVITATION TO TENDER N°11/MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF
/ /2020 FOR THE RURAL ELECTRIFICATION OF ASUCHU VILLAGE IN NJINIKOM SUBDIVISION,
BOYO DIVISION. >>
"TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.
8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies certified by competent authorities

not more
than three months,
ADMINISTTRATIVE DOCUMENTS.
DOCUMENT DESCRIPTION
ND
Al Declaration of intention to tender stamped with the tariff in force (written by the bidder).
A2 Certified Copy of the Business Registration, not more than three months old.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three

(03) months.

Attestation of bank account of the bidder, issved by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the flrst order not more than three

months.

A5 Purchase receipt of Tender File issued by NJINIKOM COUNCIL TREASURY

Ab A bid bond of 400 000 CFA (FOUR HUNDRED THOUSAND CFA)issved by a first rate-
) bank approved by the Ministry In charge of Finance in conformity with COBAC conditions




A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
' Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Busin:s)s License (photocopy certified by the chief of center of Taxes, not more than three
months).

A1 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all

the statutory declarations in issues of taxes In the current financlal year; this certificate
should be less than three months old.

A2

A3 Plan and attestation of location of the Company signed by the Chief of Taxation

A4 Power of attorney if necessary

The absence or the nonconformily of the one of these documents will result to the elimination of the
offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

General presentation of the tender files

-Document slotted or spirally bound

-Table of content page

—Colour sheets separation

- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

List of references of the enterprise In similar jobs |ustified by signed contracts (first and last

B.2.1 pages) and minutes of reception or attestation of clearances of works executed.
Show prove of executing projects relative to the amount for of least 5 years
1 Reference/2" reference .
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor {at least HND or equivalent certificale)

Qualification of the works supervisor: (Senlor Technician certificate in
Electrical engineering or Rural Engineering (BAC +2)
Professional experience of the project engineer 2 03 years (signed CV)

. » CV signed by the candidate /certified ID card

. » A certified copy of the technical diploma

» An attestation of avallabllity signed by the candidate
» Certifled copy of id card

¥ An aftestation of presentotion of originals

B.3.2 01 Site foreman(Electrical Engineer [ BAC)

Qualification of the Site foreman: (Technical certificate In Electrical
engineering {BAC F4 or equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV)
A certified copy of

: » CV signed by the condidate,

¥ A cerlified copy of the technical diploma

» An affestation of availability signed by the condidate
» Certified copy of id card

$ An attestation of presentation of originals

B.3.3 Other personnel

» 02 two bricklayers with 3 years professional experience in building
construction or similor works. QOnly( CVs signed by the candidate)
¥» Olone Electrician with 3 years professionol experience on carpeniry




or similar works. Only CVs signed by the candidofe. {Only CVs

signed by the candidate){ ALL Personnel on'B 3.3 must be holders
of at least CAP certificate)

B.4 TECHNICAL PROPOSALS

B.4.2 Qrganigram of the project

B.4.3 Loglcal sequence for the execution of the task

B.4.5 Quality control method

B.4.7 Environmental protection measures

B.4.8 Security and safety at the site

B.4.9 Duration of execution in respect with the Tender file

B.5 LOGISTICS (Equipment put aside for this project)

B.5.1 Prove of ownership or rental of a pick-up or other vans

B.5.2 Prove of ownership or rental of a dump truck

B.5.3 Prove of ownership or rental of o Concrete mixer

B.5.4 Prove of ownership or rental of a concrete vibrator

Masonry Kit: yard truck, electrical drill, engine saw, GPS device,

B.5.5 climbers, spades, pick-axes, pegging markers, forks, signaling cones, etc.

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by
a 1st class bank located In any area In Camercon and approved by the
Ministry of Finance and respect COBAC conditions. = 25%

B.7 Alestation of site visit signed by the bidder

B.6.1

B.8 Comprehensive report of site visit signed by the company administrator
) JUSTIFIED WITH PHOTOS -

B.9 Special Technical Clauses initfialed in all the pages dated, signed and
) stamped on the last page

B.10 Special Administrative Clauses completed ond initialed in all the pages
’ and last page signed

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION. -
C1 A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

C4 ub details of unit prices

The bidders will use for this purpose the documents and models envisaged In the Tender Documents,

subject to the provisions of Article 19.2 of the RGAQO concerning the other possible forms of bid
bond. ’

The varlous parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination



Supply price '
ARTICLE 8: Currency of payment
This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,

firm and non-revisable for the whole of the works and the equipment defined In the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer. '

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention gquarantee
10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 400 000 CFA (Four
hundred and thousand CFA).
The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.
10.2 Final Bond )
The final Bond Is fixed at two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the nofification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent {10%) will be operated on amount including all taxes of the

Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60} days as from the handover date of the
offers.

If at the end of this period, the Coniract were not notified to him, the bidder will be able, either to
cance! his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which mu;',I be filled_and sent

The tender, as all the parts accompanying it will have to be given in seven {07) copies, including one
(01) original and six (06) copies. The bidder will present his dossier Inside a sealed outer jacket being
marked:
<< OPENED NATIONAL INVITATION TO TENDER N°11/MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF
/ /2020 FOR THE RURAL ELECTRIFICATION OF ASUCHU VILLAGE IN NJINIKOM SUBDIVISION,
BOYO DIVISION.. >>
TO BE OPENEDED ONLY DURING THE OPENEDING SESSION»

ARTICLE 13: Dale and latest fime of deposit of offers



The offers will have to arrive under closed fold and seal latest _ | /2020 at 10 AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR NJINIKOM COUNCIL

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the NJINIKOM Council
Internal Tenders' Board on __f_ {2020 as from 11:00AM, by the Council Tender Board sitting in the
presence of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board wil! propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentlally conforming to the regulations the Tender

File, having satisfied to 100% of ail the efiminatory criteria and at least 80% of the essential criteria
taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical altetnative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be Inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, If it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be installed on the site by the following:
& The Authorizing Officer or his representative, THE MAYOR OF NJINIKOM COUNCIL; CHAIRPERSON
The Contract Engineer, Divisional Delegate for MINEE Boyo or his representative; SEC.
The COUNCIL DEVELOPMENT OFFICER (CDO) - MEMBER
The DD MINMAP for Boyo or his representative; *
Representative of eneo NW; ©
The Divisional Delegate of MINEPAT for Boyo or his representative ; "

The Follow-up Engineer, The Divisional chief of service for energy MINEE Boyo *
The Representative of the Beneficiary Community "
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Article 49 and last: Eniry Into force of the Contract
Chapter 1: General

Article 1: Subject of Contract

The subject of this Contract shail be the Rural Electrification of ASUCHU VILLAGE IN NJINIKOM SUB
DIVISION, BOYQ Division). .

Article 2: Contract award procedure
This  Contract shall be awarded by OPENED  National  Invitation
N°11/MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF ___/ /2020

Article 3: Definitions and duties (article 2 of GAC supplemented)
1.1 General definitions {cf. Code)

to Tender

v’ The Contracting Authority shall be the LORD MAYOR NJINIKOM COUNCIL; in this respect he
preserves the original documents relating to the Jobbing Order and transmits copies to the Public
Contract Regulatory Agency. .

v' The CONTRACT ENGINEER shall be the DIVISIONAL DELEGATE OF WATER RESOURCES AND
ENERGY FOR BOYO In colluboration with ENEO. He shall, with ENEO validate the different crucial

phases of work done, from the installation of the Contractor to the Provisional Technical Reception
{Connection to the National Grid and Energizing of new line).

He shall take care of the regular follow-up of work at the site.

The Project Manager shall be the COUNCIL DEVELOPMENT OFFICER FOR NJINIKOM COUNCIL
(CDO), charged with the daily MONITORING AND EVALUATION project and report to the
Contracting Authority and other related services :

v The Coniractor shall be [fo be specified].

v

2.2,

This Contract may be used security subject to any form of transfer of the debt.
In this case:

-1 The authority in charge of ordering payment shall be the MAYOR NJINIKOM COUNCIL (Authorizing
Officer).

The body or official In charge of payment shall be the NJINIKOM COUNCIL TREASURY

-1 The official competent to furnish information within the context of execution of this Contract shall be
the Divisional Delegate of Water Resources and Energy for Boyo.

-] The body in charge of The follow up of contract norms shall be DD MINMAP - BOYO
2.3. Duties of the Control Mission, Project Manager, security

1.1.1. Missions [not applicable].

1.1.2. Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation
2.2. The language to be used shall be [English and/or French].

2.3.The Contractor shall be bound to observe the law, regulations and ordinances in force In Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the

sighature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (fo be adapted fo the nature
of the works}.

2) The tender or commitment letter;



2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions {STC) hereunder;

3) The Special Administrative Conditions (SAC); '

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of

priority: the unit price schedule, the statement of ali-in prices, detailed estimates, the breakdown of all-
in prices and the sub-details of unit prices;

4) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went Into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force

This Contract shall be governed by the following general instruments [to be adapted according to the casel:

1. Framework Law No. 96/12 of 5" August 1996 on the management of the environment;

2. The Mining Code;

3. Instruments governing the various professional bodies;

4. Decree No. 2001/048 of 23 February 2001.relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency

5.

Decree No. 2003/651/PM of 16h April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;
6. Decree No. 2004/275 of 24™ September 2004 to instltute the Public Contracts Code;

Decree No. 2012/074 of 8h March 2012 relating to the Creation, Organization and Functioning of
Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;
. Decree No. 2012/075 of 8h March 2012 to organize the Ministry in charge of Public Contracts;

8
9. Circvlar No. 001/CAB/PR of 19" june 2012 relating to the Award and Control of Execution of
Public Contracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish

impact of read maintenance;

11.Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of the
Budget of the State, Public Administrative Establishments and Regional and Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Documents {DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

guidelines for the consideration of environmental

Article 7: Communication {Articles 6 and 10 supplemented)
7.1 Al nofifications and written communication within the framework of this Jobbing order shall be sent
to the following address: '
In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
4 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.
In the case where the Contracting Authority in-the addressee: The Regional Delegate of Public
Contracts for North West Region with coples addressed to the Chief of Service and the Engineer.

The contractor shall address all written notifications or correspondences to the Engineer with
a copy to the Chief of Service.

2.2,

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified os follows:



1.1.

1.2,

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shalil possibly be required before the signature of those that have an incidence on the amount,

Administrative Orders of a technical nature linked to the normal progress of the work and without
finandial Incidence shall be signed directly by Contract Manager and notified to the Contractor by

the Contract Engineer or Prolect Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract

Engineer to the Contractor with a copy to the Prolect Owner, Confract Manager and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the

Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Contractor has a fime-limit of fifteen {15) days to issue reservations on any Administrative

Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Avthority to the Project Manager. Beyond this deadline, the Contracting

Authorily shall establish the default of the Project Owner, take over from him and carry out the
said notification.

Arficle 9: Contracts with conditional phases (Article 9 of GAC)

1.1.

[Specify if the Contract has one or several phases)
At the end of a phase, the Project Owner shall carry out the acceptance of the works and Issue an

attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

1.1.

1.2,

phase shall be five (§) days.

Article 10: Contractor's equipment and personne! (Arficle 15 of GAC supplemented)

Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner In the days following nofification of the Administrative Order to start execution. The Project



Manager has 5 (five) days to notify his opinion in writing with o copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

1.3.  Any unilateral modification on the supervisory staff made In the technical bid prior to and during the

works shall be a reason for termination of the Contract as mentioned in article 45 NIINIKOMw or
the application of penalties [fo be specified where need bel..

Chapter 1I: Financial conditions

Arlicle 11 Guarantees and bonds (Arficles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of
the notification of the Contract. -

The bond shall be returned or the guarantee released within one month following the date of provisional

acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

2.2. Performance bond .

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

2.3. Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount {inclusive of taxes)
upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance. .

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] s (in

figures) (in letters) CFA francs Inclusive of All Taxes; that Is:
-1 Amount exclusive of VAT: { ) CFAF
-1 Amount of VAT: ( ) CFA R
-1 Amount of TSR and/or CFAF

-1 Net to be pald= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

For payments In CFA francs (amount in figures and lefters exclusive of taxes) by credit to account
No., opened in the name of the Contractor in the bank.

For payments In foreign currencies (amount in figures and leters exclusive of taxes) by credit to
account N2, opened In the name of the Contractor in bank.

Atficle 14: Price variation (Article 20 of GAC)
1.1. Prices shall be firm.

Payments on account made fo the Centractor as advances shall not be revisable.



Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case of price
reductions.

1.2. Price updating modalities (not applicable)

Article 15: Price revision formulae (arficle 21 of GAC)
{not applicable)

Arficle 16: Price updating formulae {article 21 of the GAC)
{not applicable)

Article 17: Works under State supervision (Arficle 22 of GAC supplemented)
1.1. The percentage of works under State supervision shall be [must not exceed 2

%] of the amount of the
Contract and its additional clauses, where applicable.

1.2. In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

-1 The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

-] The remunerations and salaries effectively paid to-local labour shall be increased by forty percent

(40 %) to take account of social benefits;

The hours put in by the heavy equipment shall be counted of the rate featuring in the sub-detail of
prices;

Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

-] The amount for services thus calcvlated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Arficle 18: Evaluation of works {article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
1.1. [indicate, where applicable, the moddlities for payment of supplies].
1.2. No security shall be requested for payments on account on supplies.

Article 20: Advances (arlicle 28 of the GAC)
1.1. The Contracting Authority may grant a start-off advance equal fo 20 % of the amount of the Contract.

1.2. This advance whose value cannot exceed twenty {20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100} percent by a banking establishment governed by
Cameroon law or a first-rate financial institution In accordance with the Instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the

execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

1.3. The total amount of the advance must be reimbursed not later than when the value in basic price of

the works reaches eighty (80) percent of the amount of the Contract.

1.4. As the reimbursement advances, the Project Owner shall Issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.



1.5. The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Arlicle 21: Payment for works (atficles 26, 27 and 30 of the GAC supplemented)
1.1. Establishment of works executed .
Before the 30t of each month, the Coniractor and the Project Manager shail jointly establish o job cost sheet

which summarizes and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment, ‘

2.2. Monthly detailed account

No later than the fifth (5") of the month following the month of the services, the Contractor shall hand over fo
the Project Manager two draft provisional monthly detailed accounts in seven copies {one defailed account
exclusive of VAT and the other inclusive of tfaxes), according fo the agreed model and establishing the fotal

amount of the sums fo which he moy lay claim as o result of the execution of the Contract since the starf of the
Coniract,

Only the defailed account exclusive of VAT shall be paid fo the Confractor. The detailed account of the amount
of the faxes shall be the subject of an entry into the budgets of the Minisiry in charge of Finance

Only the omount exclusive of VAT shall be paid to the Contractor as follows:

-1 [100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the Coniractor;
-1 2.2 Or 5.5 % paid to the Public treasury as AIR due by the Coniracior.
-1 7.5% or 15% paid info the Public treasury as TSR due by the Contractor.

The amount of payment on account shall not exceed the value of the fechnical execution phases carried out,

Payment on account may be spread over the duration of the execution of fhe Jobbin
technical execution phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30) days from the date of iransmission to the competent
accounting officer, of the documents giving entitlement to payment. )

The coniractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th
of the month following the works executed.

The Engineer shall within a fime-limit of seven (7) days forward the approved partial invoices fo the Chief of
Service.

g Order according to

The Chief of Service has o maximum fime-limit of twenfy-one (21) days fo sign the portial invoice and to

produce the documents giving enfittement to payment on account and fransmit some to the competent
accounting officer.

3.3. Detailed account of start-off account {if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible Interests on overdue payments are paid by statement of sums due In accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Arficle 23: Penalties (Article 32 of the GAC supplemented)

Penaliies for delay
1.1. The amount set for penalties for delays shall be set as follows:

One two thousandth {1/2000" of the initia) Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

One thousandth (1/1000™ of the initlal amount of the Contract Inclusive of all taxes per
calendar day beyond the 30™ day. '

1.2. The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.



Specific penalties [amount to be indicaled]

1.3. independently of penalties for overrun of Contractual fime-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

-1 Late submission of final bond;

-] Late submission of Insurances;

-] Late submission of the draft execution schedule if the lateness is caused by the Contractor.

Acrticle 24: Payment in case of a group of enterprises (arlicle 33 of the GAC)
1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2, Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC) .

1.1. After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

1.2. The Contract Engineer has up to thirty (30) days to notify the corrected and approved droft fo the Project
owner.

1.3. The Contractor has up to thirty (30) days fo return the corrected ond approved final defailed account to
the competent accounting officer.

Arficle 26: General and final detailed account {arficle 35 of the GAC)

1.1. The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detfailed account and forward fo the Contractor ofter final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detalled account Includes:

-1 the final detailed account,
-1 the balance

-1 the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two partles, puts an end to the Contract, except with regard fo interest on overdue payments.

2.2. The Contractor has up to thirty (30) days to return the signed final detalled account.

Article 27: Tax and customs regulalions (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for implementing the Tax

regulations and Customs Precedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

-1 Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on

company taxes;
-1 Registration dues in accordance with the Tax Code;

-] Dues and taxes attached to the execution of services provided for in the Contract;
O Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);



0O Council dues and taxes;

0 Dues and taxes relating to the extraction of building materials and water.

These elements must be included In the costs which the undertaking imputes on its runnin

g costs and constitute
one of the elements of the sub-detuails of prices exclusive of taxes.

All taxes inclusive prices means VAT included. :
Article 28: Stamp duty and registrafion of Confracts (arficle 37 of GAC)

Seven (7) original copies of the Contract shall be stomped by and at the cost of the Contractor, in

accordance with the applicable regulations.

Chapter lli: Execution of works

Arficle 29: Nature of the works (arficle 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault

and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission. ’

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred
and iwenty (120) days.

31.2  This time-imit shall run from the date of nofification of the Administrative Order to commence
execution of the works. )

Arficle 32: Roles and responsibilities of the Conlractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) coples at the beginning of each.

Arficle 33: Provision of documents and site {article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Arficle 34: Insurance of structures and civil liabilities (article 1'15 of GAC)

The Contractor shall take out a third party risk Insurance concerning persons, property or liabilitles from an
Insurance company governed by the "CIMA" insurance code.

Arficle 35: Documents fo be furnished by the Contractor (Article 49 of the GAC supplemented)

1.1. Programme of works, Quality Assurance Plan and pegging map.

Within @ minimum deadline of fifteen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six. (6) copies for the approval of project owner
after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his



droft Quality Assurance Plan and the Environment Management Plan, where applicable and the
electricity network pegging map at scale 1/2500.
This programme shall be exclusively presented according to the furnished models.

Two {2} copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

-] Either the indication "GOOD FOR EXECUTION";
-] Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager

then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5} days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting

Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site

and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

The Contractor shall indicate in this schedule the equipment and met

hods which he intends to uvse as well
as the personnel he Intends fo employ.

The approval granted by the Contract Engineer shall in no way diminish the responsibility of the

Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

2.2. Execulion draft

The execution plan documents (calculations and drawings} necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days
prior to the date provided for the commencement of execution of the corresponding part of the structure.

The Contract Engineer has a deadline of five (05) doys to examine and make known his observations.
The Contractor then has a deadline of {04) four days to present a new file including the sald observations.

353 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organization and safety of sites (arficle 50 of the GAC)
1.1. Signboards at the beginning and end of each section must be placed within @ maximum deadiine of
fifteen days after the nofification of the Administrative Order to commence work. It must have the

following characteristics: Helght = 2.80m, width=1.20m, board thickness=2.5¢cm at 1.20m above the
ground level, The Contract Engineer shall put the Contractors' disposal the text to be uvsed.

2.9. The services to Inform in case of interruption of traffic or aleng the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC]. '



2.3. Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the baslc points and levels of the project.

Arficle 38: Sub-Confracting (arficle 54 of the GAC)

The part of the works to be sub-Contracted shall be 30
additional clauses.

9, of the initfal amount of the Contract and its
Article 39: Site laboratory and trials (article 55 of GAC)

1.1. Indicate if necessary the modalities for carrying out the trial

s and geotechnical studies provided for in
the Speclal Technical Conditions.

1.2. The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request Is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

1.1. The Site logbook must be systematically [ointly signed by the Project Manager or Engineer,

where
need be and the Contractor's representative each day.

1.2. t is a joint document in a single copy. Its pages must be numbered and initialed. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter 1V: Acceptance

Arficle 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

$» Qualitative and quantitative evaluations of the different works that have been executed.
% Findings and statement of the unexecuted task envisaged in the present jobbing order.
> Findings relative to the completion of the work

¥ Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,

-Contractor.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in

collaboration with the chief of service for the Contract.
42.2 Acceptance

The acceptance commission shall comprise:
The Authorizing Officer or his representative

................................. (Chairman)
The Contract Engineer or his representative... . e (Secretary)
The DDMINDDEVEL or his representatiVe i (Member)
The DDMINMAP or his representative coiiivecciciiinonieiinsiiisaiee. {Member)
The Council Development Officer.cvicciiieeninaciiieen, F LT (Member)

The representative of beneficiary Community...cooivireieiarncaracninniaen [Member)
The Contractor or his Representalive i verreresrasiiiorimiiiiisiiuee, (Member)
The Council Community AnIMaIor. cviveeeriiierirmsniiiieutisanissiissiairsersan (Member)



The Stores Accountant NJINIKOM Councili..ciresreerissiernirieaseeeraconnerasssrse (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An

acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works three (3) copies of all

working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained In the event where the confractor
fails to comply with Article 43.1 above.

Arficle 44: GUARANTEE PERIOD.

The guarantee perlod Is one (01) year from the date of the provisional acceptance.
Article 45: Final acceplance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry
of the guarantee.

The procedure for final acceptance shall be the some as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)

The Contract may be terminated as provided for In Part ! Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally onder the conditions lald down in orticles 74, 75 and 76 of the GAC
especially in one of the following cases:

-1 Delay of more than fifteen (15) calendar days in the éxecution of an Administrative Order or
unjustified stoppage of more than seven {7) calendar days;

-1 Delay in work resulting in penalties of more than 10 % of the amount of the works;
-] Refusal to repeat poorly executed works;

-1 Default by the Contractor;

-1 Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
if the Contractor were to raise the Issue of force majeure, the threshold which claims shall be admitted are:
1. Rainfall: 200 millimetres in 24 hours;
2. Wind: 40 melres per second;
3. Flood: decennial flood frequency.
4. SOCIAL UNREST/PANDERMICS

Article 48: Disagreements and disputes (article 79 of the GAQC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract

Seven (07) copies of this Contract shall be produced at t

he cost of the Contractor and furnished to the
Contract Manager.

Arficle 49 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by f

he Contracting Authority. it shall enter into force as
soon as it is notified to the Contractor by the Contracting Avthority.



Document N°. 5
SPECIAL TECHNICAL CONDITIONS

(STC).




INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Centract.

The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.

It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK

General: _

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MY /LY, LV single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electrlcity sector. In
default the texts will be applied in this order:

- The recommendatlons of the International Electro-technical Committee {IEC Publication);
- The European standards CEN-CENELEC {EN);

- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Condifions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;

- Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978'

- Standards Approved French NFC; '

- French UTE standards and in particular;

-C10-100;

-C10-101;

- C 10 -200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to

reflect local conditions, knowing that the works will be built to suit the conditions defined NONlw:
- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often consist

of compact units with low voltage three-phase output or separate elements with a low voltage general
control board, transformer, three-phase MV outlet,
Docyments:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the project owner
- The attached cost estimates;

- The general administrative terms and conditlons applicable to works Contracted on behalf of State;
- The varlous international standards recognized in the system (ISO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;

The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to deflne the works to be performed.
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. 602013: Making a grounding type G, provided with cable straight and level including;
+ A cable 29 mm2 bare copper in trench 0.5 % 0.80 of length equalto 2 X 15m;
« A copper fitting;

- 602017: Full equipment of a post on post-17 single-phase 25 KVA, 17.32 KV/231V with a land type
2BH;

The transformer should be new and tested in one of the ENEQ testing Centers.
BT NETWORK SINGLE PHASE OR THREE-PHASE

DI NCIWAIRA SN A e ————————=

Low voltage lines will be built on simple 9m wooden posts spaced 45m apart, with 4x25mm? twisted cable
for the Single-phase and 3x50mm?2+1NP+EP preassembled cable for Three-phase. In case of mixed
network MV /LV, the materials will be 11 m poles spaced apart with a maximum distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to

build @ cable round trip, so it is electrically 2 x 25mm2 a cable, which allows for long lines In the order of 2
to 3km from the MV / LV.

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and Installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of anchor arms BOR@12L Inclljtling a hook 250, an anchoring clamp 27
or AFU PE3 [PE25);

- 603005; Providing and laying stringing 4x25 mm? Al twisted cable;

. 603007: Grounding type C cable will work cable, compound cable numbered from O and 1;
- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

- 6030010: Supply and planfing of strutted wooden poles 9m class C;

- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerlal connections two or four wires. The work
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 2 220 V counter or 4'wire- 220/380V counter.

involved will include;

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width.

THE DELIVERIES AND HANDLING

The transportation of material and its handling
distribution of wooden poles to their holes

from the place of supply to the construction site including

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth) or

sheet aluminum in accordance with the conditions of environmental protection and in accordance with plans
approved by the Administration in charge of electricity.
GENERATOR

a) Description and characteristics

» Diesel suitable power range meets the needs of the electrification of remote areas;

« Control panel and accessories to control the operation;

+ Alternator excltation device and control systems;

* Control and monitoring electrical cabinet equipment;

« Common Chassis and its cabinet, adapted to working conditions.

b) Types of uses:

- Continuous operation during 24/24. At this stage the generator should not be subject to overload;

- Continuous operation limited to 3500h per year and varlable load. Ability to operate 24/24 during

certain periods Possibility of transient overioad of 10% with a daily service less than or equal to 12 hours
c) Voltage supplied;




Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of about
10%
Power; It is expressed in KVA for cos p= 0.8
CHOICE OF THE NUMBER_AND TYPE OF GENERATOR
Electrification of remote areas;
The means of production must be adapted to the nature of the proposed distribution.
intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But
provide maintenance for a few days a year. The power demand must not go NJINIKOMw 30-50% of rated
output;
Semi-continuous distribution: 12h/24 suitable for domestic lighting, o few craft needs, some utilities such
as water pumplng, carpentry, bakery Etc. Two generators are sufficient for a minimum power between 50
and 100% of rated power base. i
Continuous distribution: 24 / 24, In cities where there s an industrial and craft activity large enough. Two
generators minimum are required, in principle, of different power to allow better adaptation to the charges
and avold operation NJINIKOMw 30 to 50% of rated output.- The distribution of powers within plus or
minus 10%. The need to choose a power supply less than or equal to 0.B5 x 0.9 x E Generator power.
Specific details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific detalls related to any facility will be given
after each project by the Contracting Authority.

DIMENSIONNEMENT.DU RESEAU.
v Réseaux moyenne tension et basse tension

L tension de service du réseau monophasée est de : 17,32KV "

CONDUCTEURS FLECH |[RESISTANCE POUISSANCE [INTENSITE BOUT CHUTE
NORMALISE DE LINEIQUE INSTALEE NOMIMALE [RESEAU TENSION

POSE KVA (A) PLUS LONG |ADMISSABLE
Céable torsadé 0.47 m R=1.2000%km 20 -25 KW 26 1km 20%
Alu 4x25mm? (380/220V)
Cable almeélec de 0.30m | R=0.9580Q%km 75KVA 07 Skm 20%
34mm?2

Portée équivalente en BT : 50 — 60m de maniére & éviter les efforts longitudinaux [mise a la
terre type copperweld & tous les trols cent métres et un support aprés le transformateur).

Portée équivalente en MT: 100 - 110m (ligne sur isolateurs rigides) cable almélec 34mm?2 ;
masse =0.258kg/ml.

Les Isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isolateurs seront de 3 éléments
pour les lignes 30 KV.

SUPPORTSCLASSE C CLASSE D ANGLE PROFONDEUR ‘HAUTEUR HAUTEUR OBSERVATIONS
FOUILLES {M) HOR SOL HOR 50L
(TERRAIN (TRAVERSEE
NORMAL) ROUTE)

Poteaux]}l 90 300 <10° Chols poteaux 9m
bols 9m/sDAN DAN Alignement H/10 +0.5 6,15m 8,20m kimple Classe D
Poteaux|570 P00 DAN 45° & 90° 8,20m @m jumelés aux

bois 9m/JDAN H/10 + 0.5 6,15m angles
Poteaux|1450 2250 45° &4 90° ?m contreflchés aux
bois 9m/xDAN DAN H/10 + 0.5 6,15m 8,20m arréts
Poteaux|1000 1250 DAN 25° & 60° Terrain latéritique
bois 11m/sDAN H/10 + 0.5 7,95m 10m
Poteaux{1 500 2250 60° & 90° Caloge & la pierre
bois1 Im/iDAN AN H/10 + 0.5 7,95m 10m éche




v DIMENSIQONNEMENT DES OUVRAGES.
Transformateurs
La puissance demandée est de P = 54,1 KVA. Compte tenu des pertes dans les réseaux et le degré de

charge d'un transformateur normalisé & 80% cette puissance appelée est de 64,8 KVA soit un
transformateur monephasé de 25 KVA,

Cependant, le présent projet prévoit de safisfaire dans un premier temps, uniquement la demande en

énergie domestique d'une partie de la population du secteur et il aura un transformateur monophasé de
25KVA,

La desserte en BT-Mono du reste de la Communauté se fera & la suite du présent projet par extension a la
demande des populations bénéficlaires.

Coupe-circuits

Les normes prévoient pour le réseau monophasé de plus de 500métres des coupe-circults :
Un au point de dérivation et un autre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.,
Ces deux préoccupations doivent étre prises en compte aux raccordements au réseau ENEOQ, car cette
soclété insliste sur l'aspect normalisation des équipements et des installations électriques avant tout
branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les Installations, dinsl
qu'a assurer la fourniture d'une énergie de qualité aux consommateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur. 1l
faudra simplement veiller & leur respect et & I'acquisition du matériel électrique répondant a ces normes.
Ces préoccupations [ustifient les recommandations majeures ci-apres

« Pose d'un coupe-cireuit & expulsion au point de raccordement et & chaque transformateur pour
isoler des troncons de réseau en cas de problémes ;

+ Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

« Utilisation des poteaux normalisés de 11métres pour les lignes MT et mixtes ; Ométres pour les
trongons BT simples; :

*+ Pose d'équipement de mise & la terre en arrét des lignes,
chaque poteau entourant un transformateur ;

+ Cable almélec 1X34 mm? pour la ligne moyenne tension et cable torsadé 4%
pour le transport BT,

+ Les poteaux sont implantés selon le schéma normalisé.
Ligne moyenne tension et ligne mixte.

* Poteau simple (S) de 11métres avec iso
droit et angle jusqu'ad 10°;

* Poteau jumelé (J) de 11métres avec Iso
60° & 90°;
Ligne busse fension

* Poteau simple (S) de Pmétres avec conso
droit et angle jusqu'a 10° ;

* Poteau umelé (J) de Pméires avec conse
45° et pour dérivations (2 90°).

sur chaque poteau-transformateur et sur

25 mm? en aluminium

lateur suspendu et équipement d'ancrage, pour alignement

lateur suspendu et équipement d'ancrage, pour angle entre

le de suspension et pince d'alignement, pour alignement
P p 9 p

le de suspension et pince d'alignement, pour angle 10° et

MATERIELS POUR LA MISE EN GGUVRE DU PROJET.

En conformité avec les normes utilisée au Cameroun, les différents types d'assemblage pour le réseau
électrique, sont listés dans le tableau cl-aprés :

1. POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu'a 25°)
Code MT-101

Elément
Console de téte
lsolateur en verre renforcé

Quantité



Petits accessoires (attache, boulon, plaquette galva, rondelle)

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25° & 60°)
Code MT-102 ’

Elément

Crochet d'ancrage type queve de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)

Pince d'angle )

Pefits accessoires (ball sockets, roulet, plaguette galva, rondelle)

3. POTEAU JUMELE 1 1métres EN ANGLE VERTICAL (angle 60° a 90°)
Code MT-103

Elément
Crochet d'ancrage type queue de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi

Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL {angle plus de 90°)

Code MT-104
Elément

Crochet d'ancrage type queuve de cochon 14 x 450

Isolateurs & 3 &léments (suspendu horizontalement)
Pince de renvoi

Console de téte
Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE {angle plus de 90°)
Code MT-105

Elément "
Crochet d'ancrage type queue de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvol

Console de téte
Isolateur en verre renforcé
Petits accessoires {attache, boulon, plaquette galvan, rondelle)

6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu'a 10°)
Code BT-301 -

Elément
Console de suspension
Pince d'alignement

Petits accessoires (attache, boulon, plaquette galvan, rondelle)

7. POTEAU JUMELE 9métres EN ALIGNEMENT DROIT (angle de 10° a 45°)
Code BT-302

Elément
Conscle de suspension
Pince d'alignement
Petits accessoires {attache, boulon, plaquette galvan, rondelle)

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL {angle de 10° & 45°)

Quantité
T

—r ok

Quantité

A= g NN

Quantité

—_ DL =N

Quantité

L e S

Quanlité
1
1
1

Quantité
1
1
1



Code BT-303
Elément
Console d'ancrage
Pince d'ancrage

Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

9. POTEAU JUMELE 9métres DE DERIVATION BT

Code  BT-304
Elément
Console d'ancrage
Pince d'ancrage
Petits accessolres (attache, boulon, plaquette galvan, rondelle)
Console de suspension
Pince d'alignement

10. POTEAU JUMELE 9métres EN ARRET BT
Code BT-305
Elémeni
Console d'ancrage
Pince d'ancrage
Petits accessolres (attache, boulon, plaquette galvan, rondelle)
Capuchons
Ceinture de fixation

11. MISE A LA TERRE
Code BT-306
Elément

Quantité
Conducteur en cuivre 29 m
Connecteur & griffes
Crampe de fixation
Fevillard de 20 mm
Protecteur mécanique
Raccord de dérivation alu-cuivre
Tube Isolant
Piquet terre

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)

Code MT-106
Elément

Crochet d'ancrage type queve.de cochon 14X450

Isolateurs & 3 éléments {suspendu horizontalement)
Pince de renvol

Console de téte
Isolateur en verre renforcé

Petits accessoires {attache, boulen, plaquette galva, rondelle)
Coupe-circuit & expulsion
Bras incliné bis

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304
Elément

Crochet d'ancrage type queue de cochon 14 X 450

Quantité
2

2
3
1

Quantité
1
1
2
1
1

Quantité

et nd o ™ R)

Quantité

— et R i e T

Quantité
1



Isolateurs & 3 éléments (suspendu horizontalement)
Pince d'arrét

Console de téte
Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galva, rondelle)
Console d'ancrage

Pince d'ancrage

Console de suspension
Pince d'alignement
Parafoudre 27 KV
Transformateur monophasé
Coupe-circuit & expulsion
Bras incliné bis

0O —
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SCHEDULE OF UNIT PRICES




RURAL ELECTRIFICATION OF ASUCHU VILLAGE IN NJINIKOM SUB DIVISION, BOYO DIVISION

UNIT PRICE SCHEDULE

———— e e e W REL

SUPPLY LABOUR
Rof DESCRIPTION OF WORKS ~ | uwr | ary TOTAL
UP T.P upP T.p
100 CONSTRUCTION OF THREE PHASE LV LINE ‘WITH x50 mm* +1NP+2EP PREASSEMBLED ALUMINUM CABLE
101 Pegging (Cade 10000) KM 3.24
102 | Excavalion works (Code 10001) M3 31.0
103 [ 8 &F LV Alignment support (Code 603001) u 62
104 | S&FLY Anchodng clamp (Code 603004) U 20
105 | 8 &F Single 3m woodan poles class C (Code £03008) U 62
106 | S &F Twin 8m wooden poles class C (Coda 603009) u 10
107 | S&F Setolsix LV Ine laps (Cods 3504035) u 20
108 | S &F Number plate + Numbering (Code 113013) u 72
109 1Sé£(r)i;1ging 3%50 mm*+1NP+2EP preassembled cable (Code M 3,564
116 | Electrical caps wilh retraclabla ends {Code 112027} U 11
: Type € earth plug (Code £03007) u 16
Sub Total 160
200 CONSTRUCTION OF THREE PHASE TRANSFORMATIO-N SUBSTATION EQUIPPED WITH HE1-100KVA 30KVIB2 TRANSFORMER
201 | S &F 100 KYA/30KV Three phase Transformer (Code U 1
$03004)
202 | S &I Twin 12m wooden poles class E u 2
203 | S &1 Galvanized steel 12m pole 1000daN u 1
204 | S&F Type 2BM sarth plug (Ref 23 001 060412) u 2
205 | S &I Chaln of Ihree insulators {Code 601002) u 9
206 | S &1 Chain of three Inswlalcrs discharger (Ref 23 001 050 115) U 3
207

$ & F 27KV Surge arrestor (Ref 23 001 060121) u




UDB S &F Fuse cutout (Ref 22 001 050038) u 3
209 | S &F Circuil breaker (DHP) 100KVA (Ref 23 030 061484) U 1
210 | Foundation block of concrete (Code 102001) V] 3
211 | S&FEarth Plug for IACM 36Ky (Ref 23 001 0501253 u 1
212 | S&FIACM 38KV (Ref 23 001 160126) §] 1
213 | S & Wooden crossbar 240x10x10 ¢m (Code 107012) U 10
214 | S&!ton fal monialn 760x30x6 cm (Code 601025) U 20

SulrTotal 200
300 SUNDRY EXPENSES
301 | Connection to ENEQ Network (Ref 22 001 050022) ‘ U 1
302 | Clearing and Pruning {Code 801002) Km 1
303 | Transport and handling material {Code 2003) TKm 2
304 | Transpor wooden poles (Code 2004) . TKm 4

305 | Cemplele ENEO three phase subscription and connection set ‘U 1
with a meter

306 | Transpost of werkers (Code 2005) Day 1

Sub-Total 300

TOTAL WITHOUT TAXES

VAT (19,25%)

AR (2.2%)

TOTAL WITH TAXES

NET PAYMENT

COMPANY:
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BILL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION OF ASU CHU VILLAGE
IN NJINIKOM suB DIVISION, BOYO DIVISION

—
';‘f DESCRIPTION OF WORKS uNIT| QTy SUPPLY LABOUR S&L

UP | TP UuP | TP TOTAL
100 1x34.4 mm? MV SINGLE PHASE LINE
101 Pegging (Code 10000) KM | 0.05
102 _ |Excavation of holes { Code 100001) ) M3 | 0434
103 |S & F U anchor iran {Code 60113)

104 IS &F Single 1im wooden poles class D (Code 601014)
105 __|S & Ftwin 11mwooden poles class D (Code 60101 5
106 [S&F twin 12m wooden poles class D (Code 601015)
107 _ IS & F Rigid glass insutator 30KV (Code 601001)

108 _|S & F Chain of thres insulator {Code 601002)

109 _ S & F Spindle (Code 801004)

110 [S&F mounting brackets (Code 601007)

111 _|S & F Warming plates DM (Code 601005)

112 [S & F Number plate + Numbeging {Cods 601006)

113 |S & F MV Fuse cutout (Ref 44001010046)

114 _ IS & Stringing 34.4 mm? Almelec cable (Code 60101 1)

115 _ |Manipulation of pinning-wheel (Code 11301 B)
Sous Tofal 100

bl B ¥ EEC) BN [N ] PN VY g PN IR

cltlclcelclelelele|le]ele|e

52.5
1.0

200 1x344mm2 & 4x25 mm? MVILV SINGLE PHASE LINE
201 _|Pegging (Code 10000} KM | 0405
202 __ |Excavation of holes { Code 100001) M?

203 __|S &F U ancher iron {Code 60113)
204 S &F Single 11m Wwaoden poles class D (Code 601014)

205 IS &F twin 11m wooden poles class D (Code 601015)
208__ 1S & F Rigid glass insulator 30kv (Code 601001}

207 _[S &F Chaln of threa insulator {Code 601002)

208 _ IS & F Spindle (Code 601004)

209 _|S & F Warning plates DM {Code 601005)

210 _|S & F Number plate + Numbering (Code 601 006)

b lgrofofolafolro]als o

ciclclzicieizlclclclclele|e]e
3

211__ IS & Stiinging 34.4 mm? Almelec cable (Code 601011) 3
212 _|S&F LV Alignment support (Code 603001)
213 IS&F Ly Anchoring clamp (Code 603004)
214 |S&F Stringing 4x25 mm?2 twisted cable (Code 601071) 4455
215 _[S &F Setof four LV line taps {3504035) 4.0
216__|Electrical caps wilh retactable ends (Code 603011) 1
217 _|Type Cearth plug {Code 603007) 3
Sous Total 200
300 LV SINGLE PHASE LINE
361 | Pegging (Code 1 0000) KM | 1.125
302 _ |Excavation of holeg {Code 100001) M2 10
303 |S&F LV Alignment suppart (Code 603001) U 14
304 |S&F LV Anchoring clamp (Code £03004) U 14
305 IS &F Single 9m wooden poles class C (Code 603008) U 18
306 S &F twin 9m wooden poles class C (Code 603009) .U 7
307 _|S &F Set of four LV fine taps (3504035) U 10
308 S &F Numbsar plate + Numbering {Code 601006) u 25
309 _ S & F Stringing 4x25 mm? twisted cable (Code 601011) LM | 12375
310 |Electrical caps with retactable ends (Code 603011) U 3
311 S & | complete eneo subscription and connection setwitha u 1
single phasa mater (ref 22 009 050001)
312 [Type G earth plug (Code 603007) U 8
Sous Total 300 |




400

SINGLE PHASE TRANSFORMER HB1-25KVA 17.32KVIB2

401 _ |S & F 25KVA Transformer (Ref 22 001 050048) U 1
402 _|S & F twin 12m wooden poles class E (Code 601015) U 1
403 |S&F Type 2BH earth plug (Ref 22 001 050049) u 1
404 |S & F chain of three insulator discharger U 1
405 _ |S & F Mounling bracket {code 601007) U 1
406 _ [S &F 27KV Surge arrestor {Ref 21005010007) U 1
407 (Full equipment of single phase station (Ref 22 001 050002) | Set 1
408 [S & F Fuse cutout 2A(Ref 22 001 050028) U 1

Sous Total 400 |
500 ENVIRONMENTAL IMPACT NOTIGE
501  |Production and validation of an enviranmental impact notice | | 1 0 0

Sub-total 500 [ 0
600 SUNDRY EXPENSES
601 Connection to AES SONEL Network . U 1

(Ref 22 001 050022)
602 |Clearing and pruning (Code 801002) Km 1
6803 [Transport and handfing material {Code 2003) TKm| 2
604 _|Transport wooden poles {Code 2004) TKm| 2
605 [Transport of workers {Code 2005) Ls 1

Sous Total 500

TOTAL WITHOUT TAXES|

VAT % | 19.25

AR % | 220

TOTAL WITH TAXES

INET PAYMENT

Ordered the present Cost Estimate ot the Sum (Taxes inclusive) of : CFA Francs
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SHEDULE OF SUB-DETAIL OF PRICES




Unit
Quantity
Daily output .............

SUBDETAILS OF PRICES

.......................................................................................
.........................................................................................
........................................................................................
............................................................................

DESIGNATION :

. Total . Duration of
No Daily out put quantity Unit activity
N
Category ° Paily wage Pays breakAmounl
up
o,
b o
vy
z
<
=
o
o
=
TOTAL A
% Type No Puily rate E:YS l:"'eﬂkﬁ'«mt:iunl
XL
Q
L
:
rd
L
=
a
a
w  TOTALB
8 [Type nit nit cost Quantity  |[Amount
Q
=z
S
o
J
v
=
[a]
<
<
[ |
g
o
=
s frotalc
D DIRECT TOTAL COST A+B+C
B IGENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
A UNIT COST (HT) P/Q'TY
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace — Work — Fatherland Paix — Travail - Patrie

MINISTRY OF DECENTRALIZATION AND [CITTE +4y,  MINISTERE DE LA DECENTRALISATION ET DU
3L

DEVELOPMENT ?

V DEVELOPPEMENT LOCAL
NORTH-WEST REGION REGION DU NORD-OUEST
NJIINIKOM SUB DIVISION ARRONDISSEMENT DE NJINIKOM
NIINIKOM COUNCIL NE DE M)

COMMUNE DE NJINIKOM

————ty e ey

NJINIKOM COUNCIL INT, ERNAL - COMMISSION INTERNE DE PASSATION
TENDERS’ BOARD , DES MARCHES DE LA COMM UNE DE
—————— NJINIKOM

JOBBING ORDER Ne JO/MINDDEVEL/NC/NCITB/PIB/2020 OF ........ 2020
Awarded after OPENED NATIONAL INVITATION TO TENDER N°1 'I/MINDDEVEL/ONIT/NC/NCITB/PIB/2020

OF / /2020 FOR THE RURAL ELECTRIFICATION OF ASUCHU VILLAGE IN NJINIKOM SUB
DIVISION, BOYO DIVISION

Project Owner : THE LORD MAYOR NIJINIKOM COUNCIL
Tel : )

HOLDER :

P.O. Box ; Tel: Fox:

Business Registry N, at
Taxpayer's No,

SUBJECT : Execution of works;

PLACE :

EXECUTION DEADLINE : ( } months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)
AR {Income tax) (2.2 or 5.5%)
Net to be paid

FINANCING t [indicate the source of financing]
BUDGET HEAD : [fo be completed]
SUBSCRIBED ON:
SIGNED ON;
NOTIFIED ON:

REGISTERED ON;

e —————



Between:
The Government of the Republic of Cameroon, represented by,

the "Contracting Authority"

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M

, its General Manager,

On the other hand,

Agree on the following:

hereinafter referred to

hereinafter referred to as the "Contractor"



Summary

Partl:  Special Administrative Conditions (SAC)
Part Il Special Technical Conditions (STC)
Part Ill: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates



Page and last of Contract Ne JO/MINDDEVEL/ NJINIKOM
COUNClL/NClTB/PIB/2020 OF ........ 2020

Awarded after OPENED NATIONAL INVITATION TO TENDER N°
OF / /2020 FOR THE RURAL ELECTRIFICATION OF ASUC

11/MINDDEVEL/ONIT/NC/NCITB/PIB/2020
HU VILLAGE IN NJINIKOM SUB DIVISION,

BOYO DIVISION
With
For the execution of works
EXECUTION DEADLINE ( ___) months

Amount of Contract in CFA F.

AT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) - (date)

Signature of Contracting Authority

{place of signature) {date)

Registration
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FORMS AND MODELS TO BE USED BY
" BIDDERS




TABLE OF MODELS

Annex N° 1:  Model of declaration to Tender

Annex N°® 2:  Model Bid

Annex N° 3:  Model Bid Bond

Annex N° 4:  Model Final Bond

Annex N° 5:  Model Retention fund (Guarantee Retention)
Annex N° &:  Schedule framework

Annex N° 7:  Model attestation of site visit

Annex N° 8:  Model site visit report

Annex N° 9: Model table of reference

Annex N° 10: Model table of equipment




Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the undersigned,

.................................................................. {indicate the name and capacity
of signatory),

Nationality ..ouuiveerereerrennnn )

Representing the ..........couemrueunsosssosoo company or enterprise or group with head office at
................................... registered In the trade register of ererersssisssiiai. Under the number
In  my CAPACity G5 v O e PO
BOXuuiiririirerinerenans s » hereby acknowledge receipt of the file for Opened Natlonal Invitation to Tender
NO et for the

And hereby declare my Intention to tender for the said contract,




Annex N° 2: MODEL BID

[ the undersigned, ............oc.ooinol ST (indicate the name and capacity of signatory)
Representing the ................... company or enterprise or group with head office at ...........
-«+e. Tegistered in the trade register of ....ovivieeiiiieninnnn Under the numbser .................

Having taken cognizance of ail the docyments featured or mentioned in the Tender file: tender
N°T l/MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF __ 4 /2020
ASUCHU VILLAGE IN NJINIKOM SuB DIVISION, BOYO Division
after having pPersonaily taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;

® Hereby submi, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;

®  Submit and commit myself to execute the works in accordance with the Tender File, in return for the

tender at .....oveirvennn ( in figures and words) FCFA exclusive of VAT and at
....................... ( in figures and in words) FCFA inclusive of all taxes.

® Ipledge to execute the works within a deadline of ............... months,

* | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;

Stgnature of «....vvevuiueeeessa
In the capaclty of wivoviieerivacnannnn. .,
Duly authorized to sign the tenders on behalf of



Annex N° 3: MODEL BIP BOND

Addressed to the Contracting Authority

Whereas the undertaking
his tender on ............... For the Electrification of ASUCHU VILLAGE IN NJINIKOM sup DIVISION,

We ciivivinnonn, (name and address of the bank), represented by

1

............................... (names of
signatorles), hereinafter referred to as "the Bank" hereb declare to guarantee payment to the Contracting
g Y g

Authority of the MAXITUM SUM OF oo « that the bank pledges to Pay in full to the
Contracting Authority, bidding itself, its successors and assignees,

The conditions of this commitment are as follows:
If the Bidder withdraws his offer duri
g been notif

period of Bid vaiidity:

* Fails or refuses to sign the contract, even though required to do so;

® Fails or refuses to furnish the final bond for the
We undertake to pay the Contracting Authority an amount up to th
upon receipt of his first written demand, without the Contractin
demand, provided that in its demand the Contracting Authority shall
due, because one or the other or both of the above condition(s)
specify which condition(s) took effect,

note that the amount claimed by him is
has (have) heen fulfilled and he shaqll

This bond shall enter into force from the date of signature and from the
Authority for the submission of tenders, It shall remain valig up till the thirtiet
end of the deadiine for the validity of tenders

effect should reach the bank by registered mail with an acknowledgement of
period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law.
the only jurisdictions competent to rule on this commitment and s consequences.

Signed and authenticated by the bank
b L PON e,
(Bank's signature



Annex N° 4;: MODEL FINAL BOND

Bank: et eiettaearsrttarerann
Reference of the Bond Ne:

Addressed to The Mayor of Nijinikom Council"Contracting Authority"

Whereas .....oocovveerennnennnnn, (Name and address of Contractor) hereinafter referred to “the Contractor”,

pledge, in execution of the Contract, to carry out the works of the Electrification of ASUCHU VILLAGE IN
NJINIKOM suUB DIVISION, Boyo Division

Whereas it is stipulated in the Contract that the Contractor shall furnish th
bond of two percent (2%) of the amount of the Contract as security for
performance obligations in accordance with the Contract.

e Cén'rrc:cﬁng Authority a final
compliance with the Contractor's

Whereas we have agreed to provide the Contractor with this guarantee;

We, i trerenana erestteeaiaiaeai, . [name and address of bank),
Represented by ............ tsteenneeess [(Name of signatorles)
hereinafter referred to as "the Bank”, and we pledge to

words).

This bond shall enter into force Upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.
After this date the caution shall no lon

ger be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by

registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bend shall, for Purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at
[signature of the bank]

Pseeanea treantenanns L B



Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: covviiienennieniinnnnnnn,
Reference of the Bond Nox ............... teeneies
Addressed to The Divisional Delegate of Public Contracts for Boyo
Hereinafter referred to as "The Contracting Authority"

Whereas .v.covuviunirinnnnnnn. .o, {(name and address of Contractor) hereinafter referred to “the Contractor”,

pledge , in execution of the Contract, to carry out the works of the Electrification of ASUCHU VILLAGE IN
NJINIKOM SUB DIVISION, BOYO Division

Whereas it is stipulated In the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by o joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;
We, e, (NOMeE and address of bank),

Represented by L PO (name of signatories) and hereinafter referred to as
"the Bank"; '

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of ....iiiiiiieiee . (in figures and in letters)
corresponding to ten percent (10%) of the Jobbing Order amount,

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted
to the Contracting Authority within the meaning of the contract, amended where need be, by its additional
clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s)
within the limits of the amount equal to ten percent (1 0%) of the total amount of the works featuring in the

final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive
for the amount of the sum indicated above.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released Issved by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by

reglstered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

Signed and authenticated by the bank at .c..veeunnool .l see ON e,
[signature of the bank]

T P AT AT o v ma e



ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of wor|
amounts of the detailed accounts of work

rainy seasons for the basic solution and p

ks must indicate month by month, the estimated

s by item and cumulatively by taking Into account the incidence of
ossibly variant solution.




Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

-----------------------------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------------------------------

the Entrepreneyr




Annex N° 8: MODEL SITE VISIT REPORT

INTRODUCTION
TENDER NO

COMMENTARY

Nature of the project site:
Accessibility to the project site:

Vegetation:

Topography of the site:

AVAILABILITY OF SERVICES

AVAILABILITY OF MATERIALS

DIFFICULTIES

CONCLUSION

Signature of the contractors' engineer



LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

Annex N° 9; MODEL TABLE OF REFERENCE

NAME OF THE
No | year NAT"‘:’EEOF PROJECT OWNER ngg’;’g CONTRACT | CONTRACT |  DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT : AMOUNT
NUMBER
— |
DONE ON ..ot AT o
Mr




Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE
(project name)

-----------------------------------

DESIGNATION OF THE AGEAND | NUMBER | OWNER OF
@]

e EQUIPMENT PESCRIPTION, MARK | ~25 0 AVAILABLE NOT
DONE ON ..o AT.




ANNEX No. 6: Framework of schedules

DESIGNATION .
. otal . Duralion of
No Daily out put quantity Unit achivity
[N
Category ° Daily wage E:ys bl“'m'kﬁumouni
a
£
n
3
S
o
=
TOTAL A
i Type ,No Daily rate Pays b“mkAmt:wni
z up
XL
O
L
2
pr
W
=
a
g
Lt TOTAL B
é’ Type Unit Unit cost Quantity  [Amount
<z
<
=
L
8]
2]
=
[a]
4
<
—
<
o’
=
E TOTAL C
D DIRECT TOTAL COST A-+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST ) D+E+F
H RISK + BENEFITS Sx%
P TOTAL COST (HT) G+H
\'J

UNIT COST (HT)

P/Q'TY




Document N°. 11
PRELIMINARY STUDIES




Note on preliminary studies

In accordance with the Public Contracts Code,

the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders

Board, ensure that draft
Tender Files are Prepared based on preliminary studies,

studies,

Annex Ne, 7: Justification of preliminary studies

1. Attach the preliminary studies.
2, Indicate

1.1, The date studies were carried out;
1.2,

1.3.

The name of the Publjc or private Project Manager

References of the Contradt, if Private Manager carried it out;

1.4, if maintenance works
1.1.1.  Description of the studies;

1.1.2. Attach the ovtline of the itinerary bringing out readings of degradations as well as the

approved programming documents,

5.5. Rehabilitation or new works

1.1.3. Are quantities in the quotations the same as those of the studies?
1.1.4. Description of studies: Draft Preliminary Study,

Detailed Preliminary Study;
1.1.5. Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish o justification of calculation of quantities of
the Tender File.

-1 The chairperson of the Tenders Board may,

before taking o decision,
studies,

seek experf advice on the qualify of the
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LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS




BANKS

¥ O N oW N

—t;\._k—\_\
RTINS

15.
16.
17.
18.
18.
20.
21.
22.
23.
24,

Afriland First Bank
BanqueAtlantique

Bangue Camerounaise des Petits et Moyennes Entrprises (BC-PME)
Banque Gabonaise pour le Financement International (BGF| BANK)

Banque International duy Cameroun pour 'Epargne et le Crédit (BICEC)
CIT! Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun
Société Générale de Banqué au Cameroun
Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

Insurancecompanies

Chanas Insurance;

Activa Assurances

Beneficial General Insurance S.A
Chanas assurance

CPAS.A

PRO-ASSUR S.A

SAAR S.A

SAHAM Assurance S.A

Zenithe Insurance S.A

Activa Insurance

T . S M 3 T e e —r—



EVALUATION GRID

Opened National Invitation to Tender N°11 /MINDDEVEL/ONIT/NC/NCITB/PIB/2020 OF / /2020
FOR THE RURAL ELECTRIFICATION ASUCHU VILLAGE N NJINIKOM SUB DIVISION, BOYO DIVISION

ADMINISTTRATIVE DOCUMENTS.

Regulatory Beard [ARMP)

IFOCUMENT N° DESCRIPTION YES(?R
Al Declaration of intention fo tender stamped with the tariff in force (written by the bidder).
A2 Certified Copy of the Business Registration, not more than three months old,

Certificate of non-bankruptcy established by the Court of Tst Instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three {03) months.
Attestation of bank account of the bidder, Issued by a first rate-bank approved by the
Ad Ministry in charge of Finance or by a foreign bank the first order not more than three
months,
A5 Purchase receipt of Tender File Issued by NJINIKOM COUNCIL TREASURY
Ab A bid bond of 400 000 CFA (FOUR HUNDRED THOUSAND CFA)issued by a first rate-
i bank approved by the Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issved by the Public Contract

A8 An Attestation of the Nationgl Social Insurance Fund stating that the bidder has met all
: his obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of Imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months), .
Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Cenfre of Taxes that the bidder has mef
Al2 all the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A3 Power of attorney if necessary
A14 Plan and attestation of localization of Company signed by the Chief of Taxation

The absence or the nonconformity of the one of these documents will result

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL
contain the following:

to the elimination of the

DOCUMENT>> and shall



EVALUATION GRID OF TECHNICAL BID

EVALUATION CRITERIA AND SUB-CRITERIA

YES

NO

ESSENTIAL CRITERIA

®* General presentation of the Tender document

- Presence of intermediary separating papers

- Pages are numbered

- Document is spirally bound

- Visa and Signed copy of Special Technical Conditions

- Visa and Signed copy of Particular Administrative Conditions {Jobbing Order)

* Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]
-Detailed technical note on the quality of the personnel, their level of education as well as
their experience in the demain of electricity
Engineer:

- More than 10 years experience

- 5 years experience

- Less than 2 years experlence

- Attestation of availability of Engineer

Higher technician:

- More than 5 years experience

- 5 years experience

- Less than 5 yeqrs experience

- Attestation of availability of Higher Technician
Technician:

- More than 5 vears experience

- Less than 5 years experience

- Aftestation of availability of Technician-Certified try
+ attestation of presentation of originals

- Curriculum Vitae of personnel involved in the project

e copies of the certificates of personnel

® References of the Enterprise in the domain of Electricity.
Certified true copies of the Jobbing Otder and the minutes of the Final or Provisional

Acceptance of electrical energy supply projecl(s) realized by the Enterprise, if any
- More than Two Final or Provisional Acceptance Reports

- Two Final or Provisional Acceptance Reports
- One Final or Provisional Acceptance Report

Cerfified frue copies of Jobbing Orders or Contracts of Electrification Projects realized by
the Enterprise :

- More than two (02) projects

- At least two (02) projects

- One (01) project only

- Have you constructed o medium voltage three-phase line {proof- PV+Tech acceptance)?
- More than Two kilometres

- Two kilometres

- Less than One kilometre

- Have you constructed a medium voltage single-phase line {proof-
- More than Three kilometres

- Three kilometres

- More than Two kilometres

- Less than or equal to Two kilometres

PV+Tech acceptance)?

®* Equipment of the Enterprise
{1 Certified trye copies of vehicle documents signed not more than 3 months

[ List of key equipment and proof of ownership or hired (yard truck, electrid
drill, engine saw, GPS device, climbers, spades, dig axes, drill, service cord, set of screws

drivers, pegging markers, fork, signalling cones, pliers.)




® Methodology for executing the works,
- Detailed technical description of the works to be executed, In conformity with execution

- Organizational chart of the project

- Manpower deployment schedule

- Execution timefrome with o maximum deadline of foyr (04) months
- Acceptable planning

- Genuine Report of Worksite

- Attestation of Site Visit

a

" Capacity to Pre-finance.

By 100% personal financial means {bank statement)

ENVELOPE ¢- FINANCIAL FILE

No. DESIGNATION,
C1 A submission letter, signed, dated and stamped.{see ANNEX 3)
C2 Completed and signed frame work of unit prices,

C3 Signed Bills of quantities and cost e

and with taxes {(TTC)
C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 80%of the essential criteria taken in account,

The Contract wiil be awarded to the bidder who would have Proposed the offer with the lowest
amount, In conformity with the regulations of the Te

nder Documents and having satisfied to 100% of the
eliminatory criteriq and at least 80%of the essential criteria,

Elimin atory criteria

Deadline for delivery higher than prescribed;
False declaration or falsified documents;

Absence or insufficient bid bond
A bid with the exter

.
’

nal envelope carrying a sign or mark leading to the Identification of the

Incomplete financjql file,
Non respect of80%of essential criteria
Change of quantity or unijt

Non completion of any project in the previoys year in the Country and suspended by MINMAP In

Essential criterig
General presentation of the Tender Files;
Financial capacity of at least 25%;
References of the company in similc:r_uchievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logisties;

Attestation and report of site visit justified by pletures;

Special Technical Clauses Initlaled i



11. Mdain qualification eriteria

The criterfa relating to the qualification of candidates coul

d be indicative on the following:
The essential criteria are subjected to minima whose detail is

given In the Special Tender Regulation (RPAQ).

ay (yes) or negative {no) with an acceptable
daccount.

This evaluation will be done in a purely positive w
minimum from at least 80% of the essential criteria taken in

The Contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfled to 100% of the
eliminatory criteria and at least 80% of the essential criteria.



