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OPEN NATIONAL INVITATION TO TENDER N° 01/ ONIT/ /NC/NCITB/2021 i aé‘;‘ﬁ
OF 18/02/2021 FOR THE EXTENSION OF ELECTRICITY TO SOME LOCALITIES IN THE ’J{;E
2]

Financing: PIB MINEE- 2020

1. Subject of the Invitation 1o Tender:
Within the fromework of 2020 Public Investment Budget, The Mayor of Ndop Council,
Contracting Authority hereby launches by the emergency procedure an Open National Invitation to
Tender for The Extension of Electricity to some localities in the Ndop municipality, Ngoketunjia Division of the
North West Region
2. Nature of work:
Work to be done consists of
Construction of MV/LV Single Phase Line on a distance of 900m with 1x34,4mm2 Almelec & i
4x25 Mm2 Aluminum Twisted Cables. L
Construction of an LV single phase line on a distance of 1,250m with 4x25mm?2 twisted :il'
Aluminum cable. il
Supply and Installation of One H61-25KVA 17.32KV/B2 Single Phase Transformer : ;
The Sundry expenses will consist of : i
» Clearing and pruning 8m width on each side of the network. 1
¥ Transportation of wooden poles, materials and workers. .
¥ Connection to ENEO network. ' K

AN N N

3. Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this Invitation to Tender is three (03) months

4. Lot
The works is in two lots as shown below.

NB a bidder can be awarded only one lot.

5. Estimated cost

Lot Name of project Imputation Number Estimated Amount of Bid
cost of bond
project

1 Extension of electricity to, 55 32422
some quarters in 641638 2254 | IW04813 | 25 000 000 500 000
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Mbabalang ( Mbatoh)

2 Extension of electricity to 55 32422 wo04812 | 25 000 000

Mbanka quarter in 641638 2254 500 000
Bamunka Ndop ’

6.  Patticipation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws.
NB: Bidders should not complain of insecurity at the site during the execution of the project.

7.  Financing
Works which form the subject of this Invitation te Tender shall be financed by the PIR
2021. As seen on the table above.

8. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first
banking establishment approved by the Ministry in charge of Finance and whose list is foun
document No. 12 of the Tender File, of an amount of 500,000 (Five Hundred Thousand FCFA) pe
and valid for thirty (30) days beyond the date of validity of bids

9.  Consultation of Tender File:
The file may be consulted during working hours at the Ndop Council, Contract Award Service
soon as this notice is published.

10. Acquisition of Tender File:

The file may be obtained from the Ndop Council, Contract Award Service as soon as t
notice is published against payment of the sum of 42,000 Francs CFA (Forty-two thousand Fran|
CFA), payable at the Ndop Council Treasury, representing the cost of purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 {one) original and
(six) copies marked as such, should reach the Ndop Council, Contract Award Service not later th
17.% /03/2021 at 10:00 am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER No 01/ ONIT/ /NC/NCITB/20210F 18/02/202
FOR THE EXTENSION OF ELECTRICITY TO SOME LOCALITIES IN THE NDOP MUNICIPALITY TH
NDOP MUNICIPALITY, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively
be produced .in.actordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three.(3) months preceding the date of subm:ssxon of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescrlphons of 1he Tender File shall be rejected. This refers
especially to the absence of a bid bond |ssued by o flrst rate bank approved by the Minister in
charge of Finance. . s E g

13. Opening of bids: coom T .

The bids shall be opened in a smgle phase The openmg of the administrative documents, the Technical
and Financial offers will take place oh the '|7 /03/2021 at 11 AM local time, in the conference hall of
the Ndop Council Internal Tenders’ Board; by its competent Members. Only bldders may attend or be
represented by duly mandated persons of their choice.




14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criferia
1. -Absence or non-conformity of an element in the administrative file;
2. -Deadline for delivery higher than prescribed;

-False declaration or falsified documents;

-Absence or insufficient bid bond;

-Incomplete financial file;

-Change of quantity or unit;

-Non respect of 23/27 (85%) of essential criteriq;

Nowaw

B. Essential criteria

1- General presentation of the Tender Files;

2-  Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of
23/27 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 23/27 (85%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours frem the Ndop
Coundil's Contract Award Service. Tél. N0 237 677 62 25 01/670 15 1917

Done at Ndop on‘ 3 FEB ZDZII .

The Mayor, Ndop Council

Copies:
- MINMAP
- ARMP
- Chgirperson of TB
- Notice Board
- File/archive
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AVIS D’APPEL D'OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 01/AONO/ CN/CIPMCN/2020 /2021 DU
Février 2021 POUR L'EXTENSION DE L'ELECTRICITE DANS CERTAIN LOCALITES DU COMMUNE
NDOP DEPARTEMENT DE NGOKETUNIIA, REGION DU NORD QUEST.

Financemenl : BIP MINEE 2021

1. Objet de I'Appel d'Offre

Dans le cadre de I'exercice budgétaire 2021, le Maire de Ndop, Autorité Contractante la
par procédure durgence un Appel d'Offres National Ouvert pour l'‘extension de I'électricité d
certain localités du commune de Ndop, Region du Nord Quest.

2, Consistance des travaux
Les travaux comprennent notamment ;
- Construction d'une ligne MT/BT Monophasée sur une distance de 900m avec des cab!
Almélec 1x34,4mm2 & 4x25 mm? d’Aluminium tersadée
- Construction d'une ligne BT Monophasée sur une distance de 1250m avec des cébl
d'Aluminium torsade de 4x25mm?
- Fourniture et Pose d’un Transformateur Monophasée H61-25KVA 17.32KV/B2.
= les prestations diverses comprennent :
© Abattage et élagage de 8m sur chaque cote du réseau.
o Transport des poteaux bois, matériels and ouvriers.
o Connection au réseau ENEO.

3. Délais d’exécution
Le délai maximum prévu ‘par le Maitre d'Quvrage Délégué pour la réalisation des travaux
objet duv présent appel d’offres est de trois (03) mois.

4. Allotissement
Les'travaux sont & deux lots ci-aprés définis.
Un soumissionnaire ne peut se voir attribyer qu'un seul lot

»
5. Co{t prévisionnel 'f‘ oL
Lot Nom du projet .fii‘ﬁputdﬁbn "~ O.VN.\\Jrhb,re Codt Cauvtionnement

F, P, prévisionnel | provisoire
1 | LEXTENSION DE ELECTRICITE 55 32. 2% 1"

AU CERTAIN QUARTIER DE 4163.§ 3 IWQ4B'I3 25 000 000 500 000
MBABALANG { MBATOH) o
2 | PEXTENSION DE ELECTRICITE 55 32-422 Wb4812 25 000 000
Al QUARTIER DE MBANKA | 641638 2254:’

BAMUNKA NDOP

6. Participation et origine

‘E

500 000




La participation & cette consultation est ouverte aux entreprises de droit camerounais.
B: Les soumissionnaires ne doivent pas se plaindre de l'insecurité sur le site pendan! execution
u projetl.

Ay

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics
MINEEE du Cameroun de l'exercice 202],

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la
liste figure dans la piéce 12 du DAQ, d'un montant de Cing-Cents mille FCFA (500 000 FCFA) par
iot et valable pendant trente (30} jours au-del& de la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Marie de
Ndop Service de Passation des Marchés Publics dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut &tre obtenu aux heures ocuvrables & la Marie de Ndop, Service de Passation
des Marchés Publics dés Publication du présent avis, contre présentation d'une quittance de versement
4 la Trésorerie Municipale de Ndop de la somme non remboursable de 42 000 F CFA (Quarante-
deux mille Francs CFA).

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un {01)
original et six {06) copies marquées comme telles, devra parvenir contre récépissé a la Marie de
Ndop, Service de Passation des Marchés Public au plus tard le 17/03/202) & 10 h 00, heure

locale et devra porter la mention suivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 01/AONO/ CN/CIPMCN/2020 /2021 DU 18.
Février 2021 POUR L'‘EXTENSION DE L'ELECTRICITE DANS CERTAIN LOCALITES DU COMMUNE
DE NDOP DEPARTEMENT DE NGOKETUNJIA, REGION DU NORD QUEST»

A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENTY

12. Recevabilité des offres

Sous peine de refet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émetteur ou une auterité administrative
(Préfet, Sous-préfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des
offres ou avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera .
déclarée irrecevable. Notamment ['absence de la caution de soumission délivrée par une banque de BELA
premier ordre agréée par le Ministére chargé des Finances. '

13. Ouverture des plis . S

L'ouverture des plls se fera en un temps. L'ouverture des pidces administratives et des offres
techniques et financiéres aura lieu le 17/03/2021 & 11h0O; hevre locale, dans la salle de conférence
de la Marle de Ndop, par la Commlss:on interne de Passation de Marchés siégeant en présence des
soumissionnaires ou de leurs represenfunts dument mcndc’res et ayant une parfaite connaissance du
dossier. R P

L AR

14. Critéres d'évaluation " .

Les offres seront évaluées selon, les pr|n<:|poux critéres svivants :

A - Critéres éliminatoires
Il s'agit notamment:



Absence ou non-conformité d'une piéce administrafive ;

Délai d'exécution supérieur a celui prescrit (supérieur & trois mois) ;
Fausses déclarations ou piéces falsifiées;

Absence ou insuffisance de la caution provisoire de soumission;
Offres financiére incompléte,

Le changement d'une unité ou d'une quantité dans I'offre financiére ;

Le non-respect de 23/27 (85%) des critéres essentiels ;

B - Critéres essentiels
Lles critéres relatlifs & la qualification des candidats porteront & titre indicatif sur :
1- Présentation générale de l'offre ;
2- Capacité financiére ;
Références de I'entreprise dans les réalisations similaires ;

~

Qualité du personnel ;

Organisation technique des travaux ;

Sécurité au chantier ;

Moyens logistiques ;

Attestation et rapport de visite du site ;

Cahier des Clauses Techniques Particuliéres paraphé a chague page ;

10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Régle
Particulier de I'Appel d'Offres (RPAO).
15.  Atiribution

Cette évaluation se fera de maniére purement positive (oul) ou négative {non) avec un mini
acceptable d'av moins 23/27 (85%) de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, confarme p
Pessentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait @ 100% des crite
éliminatoires et au moins 23/27 (85%) des critéres essentiels.
16.  Durée de validité des offres -

Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la d
limite fixée pour la remise des offres. '
17.  Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de

Délégation Départementale des Marches Publics de Ngoketunjia - Services de Passation des March
Publics, Tél.: N°237 677 62 25 01/670 151917

s 0 e -
18 FER 207
Fait & Ndop, le d FEE 2021

Le Maire,
{Autorité Contractant)
Copies :
- MINMAP
- ARMP ;
- Présidents CPM ;
- Affichage.
Chrono/archive




Document No. 2

GENERAL REGULATIONS OF THE
INVITATION TO TENDER

— rETLrea -
- A MLETERE el
) ol
N L= PR Syl
: ey B S B T B .
L, T e e an




!
¢
f

Table of contents

General

Article 1: Scope of the tender............ cereesireenienes Cearrrrresestisttttnsarataraanaians
Article 2: Financing......... Cessrerrienes rerererreenrrnrerenns Cerbeenerneanaeea Cereresrererrerans
Article 3: Fraud and corruption...cevereneereeneninnennnns Ceerrserssaiaes Cibrieseereeerieenas .
Article 4: Candidates admitted to compete..vvereiereenrirennnnen. Crenssvrssersasies
Article 5: Building materials, materials, supplles equipment and authorised services.
Article é: Qualification of the bidder...vovuu.ie.... S e iernarieset st sstsstitnrananneans ,
Article 7: Visit of work site .....vcvvevvniieiiinnns Ceerserensirensansiaa vemrrarresrenienies

Tender File............ cerrernernaner retubtirenantesrranansrrtrearenrhrebrers Cererresiesenannrens
Article 8: Content of Tender File............ ererererrereneensens e itiereerenrenunratrrenrsnnns
Article 9: Clarifications on Tender File and complaints ..c.vvvveenensnenss Ceerananes
Article 10: Modification of the Tender File......... teetkreresessireirtannranetaneteenenss

Preparation of Bids

Article 11: Tender fees......... Cetiienerrnnieanans Cerisserssaranea Crereresiierenassinrnniaes
Article 12: Language of bid....veveenenenns Cerernsansenns Cerererrsrersiienes cesrrerrsesaies
Article 13: Constituent documents of the bid.....cvcvveeieeievneanns crerrinasieasas
Article 14: Amount of bld.i.viicieiireceiiririinnninness R, vereesersanss
Article 15: Currency of bid and payment................. cresenrisasenina e remereniaae
Article 16: Validity of bids........... cererenriersans i ideeseassesssaseetrerarirertsiessantenane
Arficle 17: Bid bond...vvrireviiiirenriniiennennennns reeerresensiaa crtreanerriearainans ereenee
Article 18: Varying proposals by bldders...... ...... teeenterrereratterttaieaternnrnaranran
Article 19: Preparatory meeting to the establishment of bids........c.coooiinnni
Article 20: Formiand signature of bids...c..vetsen.. S ieeraes ettt tbenaaaneearannenann s

Submission of bids....... terieneeerene ceresrrnrreeerens certeennans esretreseneens Certanveraes
Article 21: Sealing and marking of bids......... cetsesereenans Ceeeraersraraes Cerereneraene .
Article 22: Date and time-limit for submission of bids...esveveveennn... rerrereesnes
Article 23: Qut of time-limit bids..... Cereretrrerenrenns dereireneenas rtestesensastniarreranee
Article 24: Modification, substitution and withdrawal of bids..veeerereere.s crerereen

Opening and evaluation of bids ............ Cbberesnreennnes P, Crerariesensaan
Arficle 25: Opening of bids....vucueeersenen. fearersasaesstiarerenteeirarriienarteasnerrananes
Article 26: Confidential nature of the procedure.......... cenerrneesnen cersreanaes ceerees
Article 27: Clarifications on the bid and contact with Contracting Authority.......
Article 28: Determination of their complianCe..vuuvevireiiiuieeeniiinerrarereesesensnas
Article 29: Qualification of the bidder..........vuu..... crrrrereis Crenenas cerrrrares rearran
Article 30: Correction of errors...... NEe e e e e it ree ettt teesrasnaar b st etenrienas
Article 31: Conversion into a single currency.......... Chesanrians Crrererreseriiirieasiaes
Article 32: Evaluation of financial bids.......cvveiiiiiiirereersreinseneiieeearrnens
Article 33: National preference....... e ittt e e et et e e aas

Award of the Contract...... cesnnines cerastrantiserantaes terecetteierarretessatantierrenrres

Article 34: Award......vu0 Crerrenerens Cerrrestsestsitesararanarnnnnian seriraenaes earesreaniies

Article 35: Right of the Contracting Autherity to declare an Invitation to Tender unsuccessful or
to cancel a procedure.......... Ceressrsarinea cerarrerenane

Article 36: Notification of the award of the Contract.uuueennnnnne. cererrareiis cereeraies

Article 37: Signature of the Contract....co.vuveuenns crreriaraes Crrerserarttrreaneransarannat

Article 38: Final bond....... Cerereennes teereereireacas errevenaies Creertreettierrereeeesranrsnene




GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracfing Authority,’ The Mayor of Ndop Council hereby launches an open National
Invitation to Tender No O1/ONIT/ NC/NCITB/2021 OF 18/02/2021 For The Extension of
Electricity to some localities in the Ndop municipality , Ngoketunjia Division of the North West
Region.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations which runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing _
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a Public official during the award or
execution of a Contract;

i) Is involved in “fraudulent manoceuvres” whoever deforms or distorts facts in order to
influence the award or execution of a Contract;

i) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) "“Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their actien during the award or execution of
a Contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is invelved in
fravdulent manoeuvres, collusive or coerclve practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, os a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years
against any bidder found guilty of influence peddling, of conflicts of interest, insider trading,
fraud, corruption or production of non-genvine documents in the bid, without prejudice to
criminal proceedings that may be brought against him

Adicle 4: Candidates allowed to compete
4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after
a pre-qualification procedure.

12
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4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the f
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractor
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors
bidder} must not be in a situation of conflict of interest, subject to disqualification. A
shall be judged to be in a situafion of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise)
provided consultancy services for the conception, preparation of specifications and
documents used within the scope of Contracts awarded for this Invitation to Tender; o

i) Presents more than one bid within the context of Invitation to Tender, except autho
variants according to article 17, where need be; meanwhile, this does not praven
participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in @
as to compromise the transparency of the procedures of award of Public Contracts

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may parficipate in the consultation if it can demonstr
that it is (i) legally and financially autonomous, (ii) managed according to commercial la
and (iii) not under the direct supervisory authority of the Contracting Authority or Proj
Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming th
subject of this Contract must originate from countries meeting the criteria of origin define
in the Special Regulations of the Invitation to Tender and all expenditure done within th
context of the Contract shall be limited to the said building materials, materials, supplie
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b} provide all information {complete or update information included in their request for pre-
qualification which may have changed in the case where the ‘candidates took part in pre-
qualification) requested of bidders in the Special Regulations of ‘the Invitation to Tender, in
order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information.relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(ii) Access to a line of credit or availability of other financial resources;
(iif) Orders acquired and Contracts awarded;

(iv} Pending litigations;-

(v) Availability of indispensable equipment.
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6.2 Bids presented by two or more associated undertakings {joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations
must indicate the information to be furnished by the group and that te be furnished by
each member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

{d)The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

{e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of the
bid and the execution of the works. The related cost of the visit of the site shall be borne by the
bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensve and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees Incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the lavitation

to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Conirac, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the Invitation

to Tender, it includes the following documents:

Document No. 1. The Tender Notice;
Document No. 2. The Generdl Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special' Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

14

ey

s T




eyl

T TETTT=S

Article 10: Amendment of the Tender File

Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
a. The execvtion schedule;
b. Model of forms presenting the equipment, personnel and references;
¢. Model bidding letter; -
d. Model bid bond;
e. Model final bond;
f. Model of bond of start-off advance;
g. Model of guarantee in replacement of the retention fund;
h. Meodel Contract;

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Own
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial instifutions approve
the Minister in charge of Finance authorised to issue bonds for Public Contracts t
inserted by the Contracting Autherity.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in
Tender File. It is up to him to furnish all the information requested and prepare a bid in complia
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from t
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authorit
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Proj
Owner. The Contracting Authority replies in writing to any request for clarification received at lea
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning th
author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidate
and the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedur
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5} days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to d request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the Invitation to Tender and must be communicated in writing or
made known by o traceable means to all bidders who bought the Tender File.
10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender
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C Preparation of bids

Article 11: Tender costs

he candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Confracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Afticle 13: Constituent documents of the hid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the Invitation to Tender, duly filled and put together in three volumes:

a. Velume 1: Administrative file

It includes:

i} all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt; '
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

ii) the written confirmation empowering the signatory of the bid to commit the bidder, m
accordance with the provisions of article 6(1) the General Regulations of lnvitation to
Tender.

b. Volume 2: Technical bid

b.1 Information en qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteric mentioned in article 6{1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology .

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works {installations, schedule, Quality Assurance Plan (QAP), sub-Contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the Contract, namely:

1. The Special Administrative Conditions {SAC);
2. The Spetcial Technical Conditions (STC).
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b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

<. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, na
1. The signed and dated original bid prepared according to the attached model, stam

the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

. The projected schedule of payments, where need be.

aA W

in this regard, the bidders will use the documents and models provided in the Tender File, subj
the provisions of article 17(2) of the General Regulations of the Invitation to Tender concernin
other possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender
bidders present bids for several lots of the same Invitation to Tender, they could indi
rebates offered in case of award of more than one lot.

Article 14; Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all
works described in article 1.1 of the General Regulations of the Invitation to Tender, on

basis of the price schedule and the detailed bill of quantities and estimates presented
the bidder .

14.2  The bidder shall fill the uhit prices and totals of all items on the schedule and bill of quantiti
and estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Speci
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of th
Contract or on any other ground, thirty {30) days prior to the submission of the bids, shall b
Included in the prices and In the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment o
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Cutrency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall foliow the
provisions of either Option A or Option B below, the applicable option being that retained in
the Special Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price scheédule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:
a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
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currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the Contract. :

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(q) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international

trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in

foreign currencles shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within

the context of the Contract.

Aricle 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Speclal Regulations from the date of

submission of the bids fixed by the Contracting Auvthority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing
{or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid borid. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be autherised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids
is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating peried shall run from the date of overrun of sixty {60) days to the date of notification of
the Contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into

account for purposes of evaluation: of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the

amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
18
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17.2 The bid bond must conform to the model presented in the Tender File; other models
authorised subject to the prior approval of the Contracting Authority. The bid bond will
valid for thirty {30) days beyond the original date set for the validity of bids or an
validity time-limit requested by the Contracting Authority and accepted by the bi
accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as
conformity. The bid bond of associated enterprises must be established in the name
group submitiing the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have si
the Contract and furnished the required final bond.

17.6 The bid bond may be seized:

() if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the Contract in application of article 38 of

General Regulations;

i) {fails in his obligation to furnish the required final bond in application of art
38 of the General Regulations;

iii) refuses to receive notification of the Administrative Order to comme
execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations sh
specify these deadlines and shall indicate the method retained for the evaluation of the completi
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyon
those specified shall be considered as not being in conformity.

18.2 Except In the case mentioned in article 18(3) below, bidders wishing to offer technical variant
must first assess the basic solution of the Contracting Authority as described in the Tender File an
furnish in addition all the information which the Contracting, Authority needs for a complete evaluatio
of the proposed variant, including the plans, calculations, technical specifications, sub-details of price
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Atticle 19: Preparatory meeting to the establishment of bids

19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in ¢
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage. :
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As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Auvthority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19{4) below.

The minutes of the meeting, Including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accerdance
with the provisions of article, 10 of the General Regulations and not through the minutes of the
preparatory meeting.

9.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shail
submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy,
the original shall be considered as authentic,

20.2 The original and copies of the bid must be typed or written in indelible ink {phetocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article é{1a) or &(2¢) of the General Regulaticns, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory {ies} of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled
by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL" and “"COPY", as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING

SESSION™ us specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23
and 24 of the General Regulations. .

21.4 If the externa! envelope is not sealed and marked as indicated in paragraphs 21{1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.
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Article 22: Date and time-limit for submission of bids
22,1 The bids must be received by the Centracting Autherity at the address specified in article
the Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, ot his discretion, postpone the deadline set for the submissio
bids by publishing an addendum in accordance with the provisions of article 10 of the
Regulations. In this case, all the rights and obligations of the Contracting Authority and b
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of
accordance with article 22 of the General Regulations shall be declared late and conseq
rejected.

Article 24: Madification, substitufion and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the w
notification of the modification or withdrawal is received by the Contracting Authority prior t
end of the time-limit prescribed for the submission of the bids. The said notification must be si
by an authorised representative in application of article 20(2) of the General Regulations.
modification or the corresponding replacement bid must be attached to the written nofification
the case may be, the envelopes must bear the inscription “WITHDRAWAL", and “REPLACEM
BID" or "MODIFICATION".

24,2 Notification of modification, replacement or withdrawal of the bid by the bidder should
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of
General Regulations. Withdrawal may equally be notified by telex but should in this case
confirmed by a duly signed writfen nofification whose date, post mark being authentic, shall
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24({1), bids being requested to be withdrawn by bidders shall be return
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of th
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during thi
interval may lead to the confiscation of the bid bond in accordance with the provisions of articl
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Arficle 25: Opening of envelopes and petitions

25.1 The Mezam Tenders Board shall open the envelopés in single or double phases and in the presence
of the representatives of bidders who wish to attend at the date, time and address specified in
the Special Regulations. Representatives of bidders shall sign o register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a
valid empowerment of the signatory to request this withdrawal and If this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid" are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding nofification contains o valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
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to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

5.4 Bids {and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of Public Contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of Public Contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made Public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so In writing.

Article 27: Clarifications on the bids and contact with the Conlracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evalvation in accordance with the
provisions of article 30 of the General Regulations.
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27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Board and the Evaluation Sub-committee for questions related to their bids, between the o
of envelopes and the award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine i
are complete, if the required guarantees are furnished, if the documents were correctly
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance wit
conditions fixed in the Tender File based on the content without recourse to external eleme
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the t
conditions and specifications of the Tender File, without substantial divergence or reservatio
substantia! divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contract
Authority or his obligations in relation to the Contract;

iif) Whose correction would unjusily affect the competitiveness of the other bidders w
presented bids that essentially complied with the Tender File.

28.4 if a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board a
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence
reservation. Modifications, divergences, variants and other factors which are beyond th
requirements of the Tender File shall not be considered during the evaluation of bids.

Anticle 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is o difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and {b) above.
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him. '

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may bhe seized.

Aricle 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs. .

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison. of financial bids .
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee,

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
omount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

c} By converting into a single currency the amount resulfing from the rectifications {a) and (b}
above, in accordance with the provisions of article 31{2) of the General Regulations; '

d} By appropriately adijusting any other modification, divergence or quantifiable reservation
on technical or financial basis. ) .

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lof, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during

the period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strengly unbalanced in relation
to the estimates of the Project Owner for the works to be executed in this Contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid ofter the technical
opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.
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Article 34: Award .

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was
essentially in compliance with the Tender File and who has the required technical and fi
capacities to execute the Contract satisfactorily and whose bid waos evaluated as the
by including, where necessary, proposed rebdtes

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender com
several lots, the lowest bid shall be determined by evaluating this Contract with other |
be awarded concurrently, by taking into account the rebates offered by the bidders i
case of more than one lot,

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and fina
capacities required resulting from the evaluation criteria and presenting the bid evaluate
the lowest.

Aricle 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessf
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the compet

Tenders Board, without any claims being entertained.

Article 36: Nofification of award of the Contract
Before the expiry of the validity of the bids set in the Special Regulations, the Coentracting Avthori
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means th
his bid was retained. This letter will indicate the amount the Project Owner will pay the Confractor
execute the works and the execution time-limit. i

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concermed, upo
request addressed to it within @ maximum deadline of five (5) days after Publication of the awar
results, the Independent Observer's report as well as the minutes of the award session of the relate
Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the
results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in charge
of Public Contracts for prior endorsement.

38.2  The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date
of reception of the draft Contract examined by the competent Tenders Board and subscribed
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9.1

9.2

39.3

39.4

rticle 39: Final Bond |

by the successful bidder and where applicable, the endorsement of the Minister in charge of
Public Contracts.

The Contract must be notified to the successful bidder within five (5) days of its date of
signature.

Within twenty (20) days of the nofification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of
all taxes, may be replaced by o guarantee from a banking establishment approved
according to the instruments In force with the Project Owner as beneficiary or by a foint or
several guarantee,

Small and medium-sized enterprises (SME)} constituted of national capital and managed by i
natienals may, in liev of the guarantee, provide a statutory lien or a bond issved by a o
banking establishment or first rate financial institution approved in accordance with the '
instruments in force.

Failure to produce the final bond within the prescribed fime limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative
Conditions.
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Document No. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER




Special regulations of the invitation to Tender i

General

Definition of works:
For The Extension of Electricity to some localities in the Ndop municipality ,

Ngoketunjia Division of the North West Region.
Name and address of the Contracting Auvthority: The Lord Mayor, Ndop Council

Reference of Invitation to Tender: N° 01 /ONIT/ NC/NCITB/202'I OF 18/02/2021
Execution deodlme THREE MONTHS

N Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the
2021 Public Investment Budget of the Ministry of Water Resources and Energy.

List of pre-qualified candidates, not applicable
Origin of Electrical materials, supplies and equipments: The materials will generally
be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evalvated according to the main criteria as follows:

C. Eliminatory criteria

1. -Absence or non-conformity of a document in the administrative file;

-Deadline for delivery higher than prescribed;
-False declaration or falsified documents;
-Absence or insufficient bid bond;
- -Incomplete financial file;
-Change of quantity or unit;
. -Non respect of 23/27 {85%) of essential criterio;

by

Noupon

D. Essential criteria
1- General presentation of the Tender Files;

2-  Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Saofety measures on the site;
7- Logistics;
8- Attestation and report of site visit;
9- Special Technical Clauses initicled in all the pages and signed at the last page;
10-Special Administrative Clauses completed and initicled in all the pages and signed at the
last page.
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected fo minima whose detail is given in the Special Tender Regulation
(RPAQ).
This evaluation will be done in a’purely positive way (yes) or negative {no) with an acceptable
minimum from at least 23/27 (85%) of the essential criteria taken in account.
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The Contract will be awarded to the bidder who would have proposed the offer
lowest amount, in conformity with the regulations of the Tender Documents and having satis
100% of the eliminatory criteria and ot least 23/27 {85%) of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all. documents concerning the tender, exch
between the renderer and the Project Owner will be written in French or English. The complem
documents and the printed papers form provided by the Bidder can be written in another langu
condition of being accompanied by a precise translation In French or English; in which case o
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven {07) copies with one (01) original an
(06} copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelop
which shall be written.

<< OPEN NATIONAL INVITATION TO TENDER No 01/ ONIT/ NC/NCITB/20210F 18/02/2
FOR THE EXTENSION OF ELECTRICITY TO SOME LOCALITIES IN THE NDOP MUNICIPALITY T
NDOP MUNICIPALITY, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION. >>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B:  The external envelope should not carry any mark or sign that can lead to the identification
the bidder.

8.2  Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be {abeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative document

of the enterprise. These documents shall be original or copies certified by competent authorities no
more than three months. '

ADMINISTTRATIVE DOCUMENTS,

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention fo tender stamped with the tariff in force {written by the bidder).
Certificate of non-bankruptcy established by the Court of Tst instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
{03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months,
A5 Purchase receipt of Tender File issued by Public treasury
Ab A bid bond of 500,000 (Five Hundred Thousand FCFA) per lot issued by a first rate-
) bank approved by the Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
' Regulatery Board [ARMP)




An Attestation of the National Social Insurance Fund stating that the bidder has met all his
obligations vis a vis the Fund; the attestation valid within the given time.

A9

A valid Certificate of imposition certified by the chief of center for taxation

A0

Business License (photocopy certified by the chief of center of Taxes, not more than three
months).

Al

Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.

A2

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met «all
the statutery declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

The absence or the nonconformity of the one of these documents will result to the elimination of

the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

EVALUATION ‘GRID OF TECHNICAL BID

EVALUATION CRITERIA AND SUB-CRITERIA ] ves | 'No

lB):

ESSENTIAL CRITERIA

&

B.1

General presentation of the tender files

B.1.1

~-Document spirally bound
-Table of content page

B.1.2

-Colour sheets separation
- Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs (Single phase MV & LY of at least 3km)
justified by signed contracts {first and last pages) and minutes of reception or attestation of
clearances of works executed. {minutes of final reception for up to 2018 projects)

Minimum acceptable: 02 Contracts realized in the domain of rural Electrification over the
past 05 years ’

1% Reference

2d reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1

01 works supervisor (at least ENGINEER or equivalent certificate)

Qualification of the works supervisor: Electrical or Rural engineer (BAC +3)
Professional experlence of the project engineer 2 05 years (signed CV)

A certified copy of the technical diploma,

>
» Certified copy of ID card
»

An Attestation of presentation of original of the technical diploma

> CV signed and dated by the candidate,

B.3.2

01 Site foreman{Electrical Engineering Senior Technician)

Qualification of the Site foreman: {Senior Technician certificate In Electrical Engineering (BAC
+2 or equivalent certificate)
Professional experience of the Site foreman = 03 years {signed CV)
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» A certified copy of the technical diploma,
» Certified copy of ID card

» An Attestation of presentation of original of the technical diploma

? » CV signed and dafed by the candidate,
B.3.3 - 01 Technician(Electrical Engineering)

Qualification of the Technician: Certificate in Electrical Engineering Technician{BAC F3 or
equivalent certificate)
Professional experience of the Technician > 02 years (signed CV)

» A certified copy of the technical diploma,
» Certified copy of ID card

» An Aftestation of presentation of original of the technical diploma
» _CV signed and dated by the candidate,

B.3.4 OTHER PERSONNEL
| List of other personnel signed by the company | |
‘- B.4 TECHNICAL PROPOSALS

B.4.2 | Organizational chart of the project

B.4.3 | Manpower deployment schedule

B.4.5 | Execution timeframe with a maximum deadline of three {03) months

B.4.7 | Environmental protection measures

B.4.8 | Acceptable planning

{1 : B.4.9 | Genvine Report of Worksite B
;rt B.5 | LOGISTICS (Equipment put aside for this project)
i B.5.1 | Proof of ownership or rental of a pick-up or other vans

B.5.2 [ Proof of ownership or rental of a Yard truck

B.5.3 | Proof of ownership or rental of a electric drill

B.5.4 | Proof of ownership or rental of an engine saw

B.5.5 | Electrical kit : GPS device, climbers, spades, dig axes, drill, service cord, set
of screws drivers, pegging markers, fork, signalling cones, pliers etc.

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a
B.6.1 Ist class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 100 %

B.7 Attestation of site visit signed by the company

* . B.8 Comprehensive report of site visit signed by the company administrator and
l‘ justified by photos

’1. B.9 Special Technical Clauses initialed in all the pages and last page signed and
I a8 ) dated '
] ir' Special Administrative Clauses completed and Initialed in all the pages and
Ry B.10 ,
L, last page signed and dated ;
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped.{see ANNEX 3)
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Completed and signed frame work of unit prices.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)

and with taxes (TTC)
Sub details of unit prices

* The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAQ concerning the other possible
forms of bid bond.

s The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force In
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention quarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 500,000 (Five
Hundred Thousand FCFA).

The time of validity of this guarantee Is sixty (60) days as from the date of depositing of the offers.
10.2 Final Bond v il

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty {20) days following the notification of the signature of
the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract, The corresponding sum will be paid or the released guarantee, with the final acceptance
of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty {60) days as from the handover date of
the offers,
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If at the end of this period, the Contract were not notified to him, the bidder will be abl
either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six {0 7) copies, incl

one (01) original and five (06) copies. The bidder will present his dossier inside a sealed outer j
being marked:
<< OPEN NATIONAL INVITATION TO TENDER No 01/ ONIT/ /NC/NCITB/20210F 18/02/2
FOR THE EXTENSION OF ELECTRICITY TO SOME LOCALITIES IN THE NDOP MUNICIPALITY
NDOP MUNICIPALITY, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION. >>
“TO BE OPENED ONLY DURING THE OPENING SESSION™

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 17 /03/2021 af 10:AM, by
mail registered with acknowledgement of delivery or by deposit against receipt to the following
address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR, NDOP COUNCIL
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of Ndop Council Inte
Tenders’ Board on 17/03/2021 as from 11: AM, by the Tender Board sitting in the presence of
duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract t
the bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having safisfied to 100% of all the eliminatory criteria and at least
23/27 (85%) of the essential criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press
release or any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the
Contracting Authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it s specified that a bidder cannot claim to be compensated, if it is not
taken action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to
Tender, if it did not obtain o proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the
following:

e

b

The Authorizing Officer;

The Contract Engineer, DD MINEE

The Divisional Delegate of MINMAP

The Divisional Delegate of MINEPAT
Project Manager .
The Divisional Delegate of MINDDEVEL

e

*

e

2%

e

b

e

.

L7
'..
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract shall be the For The Extension of electricity to some localities in the Ndop

municipality , Ngoketunjia Division Of The Nerth West Region.

Adicle 2: Contract award procedure
This Contract shall be awarded by Open National Invitation to Tender Ne .../ONIT/

NC/NCITB/2021 OF ../02/2021

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Lord mayor of Ndop Council
He awards the Contract, ensures the preservation of originals of said Contract
documents and the transmission of copies to Ministry in charge of Public Contracts and

to the body in charge of regulation.
- The Contract Engineer shall be the Divisional Delegate of Water Resources and

Energy for Ngoketunijia
He ensures respect of the administrative, technical and financlal conditions and

Contractual deadlines.
He ensures the interest of the project owner at the definition, preparation, execution

and acceptance stages
- The Project Manager shall be the Divisional Chief of Service of Energies hereinafter

referred to as the Follow up Engineer.
- The control brigade of MINMAP shall carry out regular unannounced control visit to

the site to ensure the respect of this jobbing order.
- The Contractor shall be [to be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.

In this case:
- The autherity in charge of ordering payment shall be The Mayor of Ndop Council.

- The authority in charge of the clearance of expenditures shall be the Municipal Finance
confrolier Ndop Council

- The body or official in charge of payment shall be the Ndop Municipal treasury.

- The official competent to furnish information within the context of execution of this
Contract shall be the Lord Mayor of Ndop Council .

3.3 Duties of the Control Mission, Project Manager

3.3.1
3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Missions [fo be completed, where need be]

Article 4: Language, applicable law and regulation
1.1 The language to be used shall'be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or

loss for either party.

Article 5: Constituent documents of the Contract {Article 4 of GAC)
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Adicle 7: Communication (Articles & and 10 supplemen!eid)

The constituent Contractual documenis of this Contract are in order of priority: (to be adapted

naiure of the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administ
Cenditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in ord
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the break
of all-in prices and the sub-detuils of unit prices;

6) Plans, calculation notes, trial documents, geotechnical do:cuments [insert and indicate, where nee
names and references).

7) The General Administrative Conditions applicable on Public works Contracts that went into e
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Cont
[insert ond indicate, where need be, numes and references].

Article 6;: General instruments in force

This Contract shall be governed by the following general instruments [fo be adapted according to
case]:

Framework Law No. 96/12 of 5t August 1996 on the management of the environment;

The Mining Code; -

Instruments governing the various professional bodies;

Decree No. 2001,/048 of 234 February 2001 relating to the Setting up, Organization an

Functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementin
the Tax and Customs System applicable to Public Contracts;

6. Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8" March 2012 relating to the Creation, Organisation an
Functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5
August 2013;

8. Decree No. 2012/075 of 8" March 2012 tfo organise the Ministry in charge of Public
Contracts;

9. Circular No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution
of Public Contracts;

10.Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

11.Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of
the Budget of the State, Public Administrative Establishments and Regional and Local
Authorities and other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

hh—

1.1 All communications within the framework of this Contract shall be written and notifications sent
to the following address:

@) In the case where the Contractor is the addressee: Sir/Madam.........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [fo fhe specified] coundil, chief town of the
region in which the work was done;
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1.2

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need be,
within the same deadline.

¢) In the case where 'rh:e Contracting Authority is:
Sir/Madam [fo be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The Contractor shall address all written notifications or correspondences to the Project
Manager with a copy to the Contract Manager.

Aricle 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and nofified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
Avuthority, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the obijective,
the amount and execution deadline shall be signed by Contracting Authority and notified by
the Project Owner to the Contractor with a copy to the Contracting Autherity, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount.

Administrative Orders of a techinical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified
to the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Centracting Autherity and notified by his
services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor
by the Contract Engineer.

The Contractor has a time-limit of fifteen {15) days to issue reservations on any Administrative
Order received. Having reservations shali not free the enterprise of executing the
Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Projeci Owner, take over from him
and carry out the said netification.
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Anticie 9: Contracts with condilional phases (Ardicle 9 of GAC)
9.1 [Specify if the Cenfract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works an
an attestation of proper execution to the Contractor. This attestation shall condition the st
the following conditional phase.

9.2  The time-limit granted for notification of the Administrative Order to start execution
conditional phase shall be five (5) days.

Atticle 10: Contractor's equipment and personnel (Anticle 15 of GAC supplemented)
10.1  Any meodification, even partial, made to the technical bid shall only occur after the w

approval of the Contract Manager. In case of modification, the Contractor shall have hi
replaced by a member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of
Project Owner in the days following notification of the Administrative Order to start execut
The Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to
Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to a
during the works shall be a reason for termination of the Contract as mentioned in article
below or the application of penalties [to be specified where need be).

Chapter ll: Financial conditians

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty (20
days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date o
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of ali taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all faxes
guaranteed at 100%) and conditions for the return of the guaranfee]

Aticle 12: Amount! of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [defail or esﬂmafes] is (n

figures) (in letters) CFA francs Inclusive of All Taxes; that Ts:
- Amount exclusive of VAT: { _JCFAF
- Amount of VAT: { ) CFAF,
- Amount of TSR and/or _CFAF

- Net to be paid= EVAT-TSR and/or AIR
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Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner: .

a. For payments in CFA francs {amount in figures and letlers exclusive of taxes) by credit to
account No, ‘opened in the name of the Contractor in the bank,

el ]

b. For payments in foreign cufrencies (amount in figures and letfers exclusive of taxes) by
credit to account Ne, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC) T
14.1Prices shall be firm. ' L

a. Payments on account made to the Contractor as advances shall not be revisable. L
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of :
price reductions.

14.2 Price updating modalities (not applicable)

Arficle 15: Price revision formulae (article 21 of GAC)
{not applicable) ;

Arlicle 16: Price updating formulae (article 21 of the GAC) :
(not applicable) N
H

Article 17: Warks under State supervisﬂan {Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of ' ‘,ils,«;
the Contract and its additional clauses, where applicable. e

17.2In the case where the Contractor were invited to execute works under State supervision, the |
submitted and duly justified expenditures shall be reimbursed to him under the following ‘
conditions: 3

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be Increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place
of use, marked vp by ten percent for loss, stocking and handling;

St T AT OV -
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- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to toke into account the .overheads, profits and the Contractor's
unforeseens.

Atticle 18: Evaluation of works (article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and oll-in price]

Atticle 19: Evaluation of supplies (article 24 of the GAC supplemented) .
19.1 [indicate, where applicable, the moddlities for payment of supplies]. ;

79.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (aricle 28 of the GAC)




20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount
Contract.

20.2 This advance whose valvue cannot exceed twenty (20) percent of the initial amount inclusiv
taxes shall be guaranteed at one hundred (100) percent by a banking establishment go
by Camercon law or a first-rate financial institution in accordance with the instruments in
and reimbursed by deduction of the payments on accounts to be paid to the Contractor
the execution of the Contract according to the modalities laid down in the Special Administ
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall Issue the release of the correspon
part of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipul
in the Tender File,

Adicle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1 Establishment of worls executed .

Before the 30™ of each monfh, the Coniractor and the Project Manager shall jointly establish o job
sheet which summarises and fixes the quantities executed and established for each item on the sche
during the month and copable of giving entitlement to payment.

21.2 Monthly detailed account
No later than the fifth (5%) of the month following the month of the services, the Coniractor shall ha
over fo the Project Manager two draft provisional monihly detailed accounts in seven copies (one defail
account exclusive of VAT and the other inclusive of taxes), according fo the agreed model o
establishing the total amount of the sums fo which he may lay claim as o result of the execution of
Contract since the start of the Confract.

Only the detailed account exclusive of VAT shall be paid fo the Contractor. The detailed account of 1
amount of the taxes shall be the subject of an entry into-the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Confractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the Confractor;
- 2.2 0r 5.5 % paid to the Public treasury as AIR due by the Confractor.
- 7.5% or 15% paid into the Public ireasury as TSR due by the Coniractor,

The Project Manager has o time-limit of seven (7) days to forward to the Contract Manager the detfoifed
accounts he has approved.

The Contract Engineer hos a maximum fime-limit of twenly-one (21) days to forward the detailed
accounts he approved such that they are in his possession.not later than the iwelfth of the month.
The Contract Manager hos o deadline of fourteen (14) days maximum fo sign the detailed accounts.

Payments shall be done by, within o maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Arlicle 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article
88 of Decree No. 2004 /275 of 24 September 2004 fo institute the Public Contracts Code.
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Article 23: Penalties (Anlicle 32 of the GAC supplemented)
A. Pendlties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000M of the initiai Contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the Contract Inclusive of dll taxes per
calendar day beyond the 30t day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent {10 %) of the
initial Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractval time-limit, the Contractor shall be liable
for the following special penalties for the non-observation of the provisions of the Contraet,
especially:

- Late submission of final bond;
- Lote submission of insurances;

- Lote submission of the draft execution schedule if the lateness is caused by the
Contractor. )

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (articie 34 of the GAC)
25.1 [Indiccte the Hime-limit available fo the Coniractor to forward the draft to the Project Manager,
after the date of provisional acceptance of the works {maximum 1 month)].

After completion of the works and within 0 maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

25,2  The Confract Manager has up to thirfy (30) days to notify the corrected and approved draft to
the Project Manager.

25.3 The Contractor has up to thirly {30) days to return the signed final detoiled account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
defoiled account and forward o the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,
- the balance
- the summary of monthly payments on account.
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The signing of the general and final detailed account without reservation by the Centractor de
binds the two parties, puts an end to the Contract, except with regard to interest on o
payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tux and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implem
the Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applica
this Contract include notably:

- Taxes ond dues relating to industrial and commercial profits, including the IAR which is a dedu
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer ta

o Council dves and taxes;
o Duves and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs a
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Coniracts (arficle 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and ot the cost of the Contractor,
accordance with the applicable regulations.

Chapter Ill: Execution of works

Arlicle 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execulion time-limit of the Confrac (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety
(90) days.

31.2  This time-limit shall run from the date of noftification of the Administrative Order to commence
execution of the works [or that fixed in this Adminisirafive Oider- to be specified).

Article 32: Roles and responsibilities of the Contractor (aricle 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.
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Aricie 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plcns featuring in the Tender File shall be submitted by the Confroct
Manager.

The Project Owner shall make available:the site and access ways to the Contractor at the qpproprlqte
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAQC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Centract {fo be adapfed):

- Liability insurance, business manager;
- Comprehensive insurance of the sife;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for fhe transmission of documents as well as those of approval by persons to be
designated] .

35.1Programme of works, Quality Assurance Plan and others (fo be specified).

a) Within a minimum deadline of [fifleen (15) days] from the date of notification of the
Administrative Order to commence execution, the Contractor shall submit in [six (8)] copies for the
opproval of [Coniract Monager affer the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the Envirocnment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen {15} days from
the date of reception with:

- Either the Indication “GOOD FOR EXECUTION"; )
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight {8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid.-for. The updated and approved schedule will become the
Contractual schedule,

The Contractor shall constantly updote on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
appraval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted
within fifteen (15) days of the date of reception.

b) The Environment quogelﬁenr Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the buckfill of the extraction sites and conditions for reinstating the
works and installation sites.

] The Contractor shall indicate in 'this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.
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d) The approval granted by the Contract Manager or Project Manager shall in no way dimini
responsibility of the Contractor with regard to the harmful consequences which their implemen
may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents [calculations and drawings) necessary for the realisation
the parts of the structure must be submitted for the endorsement of the [Contract Manag
Project Manager] at most fifteen (15) days prior to the date provided for the commence
of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine
moke known his cbservations. The Contractor then has o deadline of [04) four days] to pr
a new file including the said ohservations.

35.3 In case of the non-observance of the approval deadlines of the above documents by
Administration, these documents shall be deemed to have been approved.

Arlicle 36: Organisation and safety of sifes {article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maxi
deadline of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or clong the deviated itinerary: [To
specified in accordance with arficle 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in t
GAC, for rules of hygiene and safety and for circulation around or in the site.

; Article 37: Implaniation of structures
The Project Manager shall notify within [five] days following the date of notification of t
,Lh Administrative Order to commence work, the basic points and levels of the project.

A Article 38: Sub-Contracting (article 54 of the GAC) -
’3 | The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contra
lg 0! and its additional clauses (the ceiling is 30 %0).

Article 39: Site luboratory and trials {article 55 of GAC)
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provide
for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Atticle 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the Contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page

should be removed. The eruased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GAC)
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Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

» Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Representative of ENEO
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the

corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract,

42.2 Acceptance
The acceptance commission shall comprise:
1-  The AUThOFIZING OFfiCEr wummimmmusissstisssrrieesssnsarssssesnnsnsarareasesss (Chairman)

2- The Contract Engineer.uusisssnorasasisssins {Secretary)
3- The Divisienal Delegate of Public Contracts {Observer)
4- The Project Manager........ ceerisereiene e teresmesesesesannecentasaetisnnernsrinty J[{Member)
5. The Contractor or his Representative......... rveteetis sesusterrarsarsnnineneeseseseass (Membet)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance.
An acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by,
all the commission members,

Adicle 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 44: Article 45: Final acceptance {aricle 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen {15} days]
from the date of expiry of the guarantee.

44.2 The Project Manager [shdll] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions
Aticle 45: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of

24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

- Delay of more than fifteen {15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
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- Default by the Contractor;

~  Persistent non-payment for services.

Arlicle 46: Case of force majeure (article 75 of the GAC) .
If the Contractor were to raise the issue of force majeure, the thresholds below which claims sha
be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 meires per second;
- Flood: decennial flood frequency.

No Complain against insecurity in the project site.

Aricle 47: Disagreements and disputes {article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the compet
L : Cameroonian Jurisdiction, subject to the following provisions: [to be filled, where need be].
!

Article 48: Production and dissemination of this Contract

[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished
the Contract Manager.

Arficle 49 and last: Entry into force of the Coniract

‘ This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into for
as soon as it is notified to the Contractor by the Contracting Authority.




Document No. 5

SPECIAL TECHNICAL CONDITIONS
(STC)

48




FOR LOT 1

A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms «
approved standards, according to the documents of the Contract.
The choice of technological options for achieving the proposed work has the sole concern to ens
better functionality of facilities in compliance with safety rules for the protection of property
persons.
It has been established as a guide to clorify and supplement the guidance of the estimate
drawings notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV,
single-phase and three-phase lines, generator house, thermal electricity production, and secu
measures and environmental protection to be observed, they must conform to the requirements, la
decrees, orders, standards, norms and Publications in force in Cameroon and for management of
electricity sector. In defavlt the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC {EN});
- The French AFNOR standards;
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distributi
of electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of &% July 1978 on the |mplementqhon of the Decree of May 26, 1978’
- Standards Approved French NFG;
- French UTE standards and in particular;

- C10-100;
-C10-1071;
-C 10 - 200;

- Any other norms recognized in the system {ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricit
to reflect local conditions, knowing that the works will be built to suit the condifions defined below:
- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° G;

- Exceptional speed winds 180 km /h;

- Normal speed winds 5 to 35 km/h

Woeden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power planis:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often
consist of compact units with low voltage three-phase output or separate elements with a low voltage
general control board, transformer, three-phase MV cutlet.

Documents: l

The Works will be performed according to the following do‘cumenfs;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the prolect owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various internationol standards recognized in the system (ISO) and may apply 1o the
environment and economic climate of Cameroon;
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-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.
All that would be missed by some, but noticed by others and that would be required to complete the
work in accordance with the clear intent of the said Contract documents to be executed by the
Contractor without additional charges.

|

MV/LV SINGLE-PHASE | .

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It
will be constructed in 11m wooden poles, class D and Almelec 34.4 mm?2 or 30 mm?2 aluminum or 50
mm? cables as the case, stretched on a’rigid glass insulator mounted on spindle on wooden poles. A
derivation is mode as a bypass with a fuse that will swing making the fuse opening visible and easily
locate the faults in the line. The works of involve:

- 601001: Supply and installation of rigid glass insulators Including perforated attachment and all
constraints of supply and labor;

- 601002: Supply and installation of 30KV 2 elements anchor earth string;

- 601003: Supply and installation U iron anchor for insulation chain, including supply and installation
galvanized bolts;

- 601004: Supply and installation of overhead support console;

- 601005: Supply and installation "Danger of Death” plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation U iron Bis Pole mounting arm;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 KV surge arrester including connection;

- 601011: Supply and stringing of; 34.4mm?2 Almelec cable;

- 601012: MY junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be
approved by the Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation g
500m feeding a single transformer.6A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 2A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of
surge the transformer (125KV) can withstand and the nominal voltage is 27 KV,

It is mounted on the same support as the transformer and connected between one phase and the
ground circuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and installed with a platform to maneuver
in solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;

- 602004: Supply and installation of 25 KVA transformer 17.32 KV/B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting up and connecting single phase fuses cutout;

- 602011: construction of earth grounding;

* A mechanical protection or gutter tube PYC@40;

* Tube PYC@Z25 length 2 X 8.8 cm;

* Copper Cable 25 mm2-18m;
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* Two copper fittings.
£ - 602013: Making o grounding type C, prov:ded with cable straight and level inclu

iy o * A cable 29 mm? bare topper in french 0.5 X 0.80 of length equal to 2 X 15m;
Ay * A copper fitting;
- 602017: Full equipment of a post on post-17 single-phase 25 KVA, 32 KV/220V with a land
; 2BH;
’f ' . The transformer should be new and tested in one of the ENEQ testing Centers.

C LV NETWORK SINGLE PHASE

‘ ' Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4x25mm? twi
cable for the Single-phase. |n case of mixed network MV/LV, the materials will be 11 m poles sp
apart with @ maximum distance of 50 meters.
The cables will be assembled in pairs and connected to the terminals of the combined protectio
order to build a cable round trip, so it is electrically 2 x 25mm? a cable, which allows for long lin
the order of 2 to 3km from the MV / LV.
The works to be done;
- 603001: Supply and mstalluhon of alignment support;
- 603002: Supply and installation of anchoring clamp;
.~ 603003: Supply and installation of all IT D76 4 connections;
- 603004: Supply and installation of anchor arms BORD12L including a hook 250, an anchori
clamp 27 or AFU PE3 (PE25);
- 603005: Providing and laying stringing 4x25 mm? Alu twisted cable;
- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;
- 603008: Supply and planting simple wooden poles 9m class D;
- 603009: Supply and planting twin wooden poles 9m class D;
- 6030010: Supply and planting of strutted wooden poles m class C;
- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS
This is to cover aerial connections two or four wires. The work involved will includ
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 220 V counter or 4'wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening o
fransects 10 meters in width.

THE DELIVERIES AND HANDLING

The fransportation of material and its handling from the place of supply to the construction site
including distribution of wooden poles to their holes

DIMENSIONING OF NETWORK
vV Medium and Low Voltage Network |

The Supply Voltage of the Network is : 30 KV

NORMALIZED LAYING LINEAR INSTALLED | NOMINAL LSNNDGS? Pﬁ,“g‘:;is'
| CABLES ARROW |  RESISTOR POWER | CURRENT
NETWORK DROP
KVA (A)

4x25mm?2 Aluminum 0.47 m R=1.20C0%m | 20 -25 KW Q6 Tkm 20%
twisted cable (380/220
34.4mm?2 Almelec 0.30m R=0.958(%m 75KVA 07 Skm 20%
cable

Equivalent range in LV: 45 - 50m so as to avoid longitudinal forces (grounding type copper
weld every three hundred meters and a support after the transformer).
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The insulators are of tempered glass type HT36 or HT38; the insulator chains will be of 3
elements for the 30 KV lines. :

OBSERVATION
HEIGHT HEIGHT S .
SUPPORTS OUTSIDE OUTSIDE
CLASSE C | CLASSED ANGLE DEPTH (M) GROUND GROUND
(NORMAL (ROAD
TERRAIN) CROSSING)
Wooden Pole | 190 300 <10° . OmTwins en
class D 9m/S | DAN DAN Alignement | H/10+0.5 7,6m 8,20m angles
Wooden Pole | 570 900 R . 9mTwins on
class D 9m/} | DAN DAN 45° & 90 H/10 + 0.5 7,6m 8,20m angles
Wooden Pole | 1450 2250 o s 9m Struted at
class D 9m/) | DAN DAN 45°a 90 H/10 + 0.5 7,6m 8,20m the ends
Wooden Pole [ 1000 1250 25% & 60° Laterite ground
class D 11m/J | DAN DAN H/10+ 0.5 7,95m 10m
Wooden Pole | 1500 2250 60° a4 90° : Laterite ground
class D 11m/J | DAN DAN H/10 + 0.5 7.95m 10m

NETWORK PROTECTION AND STANDARDIZATION.

These two preoccupations must be taken into account when connecting to the ENEO network,
as this company insists on the standardization aspect of electrical equipment and installations before
any connection to its network. this standardization aims above all to protect and secure installations,
as well as to ensure the supply of quality energy to consumers.

The recommendations made within the framework of this study comply with the current
standards. it will simply be necessary to ensure their respect and the acquisition of electrical
equipment meeting these standards.

These preoccupations justify the following major recommendations:

. Installation of an expulsion circuit breaker at the connection point and at each
transformer to isolate network sections in the event of problems;

= Installation of a twin post at each line stop and each derivation;

o Use of standard posts of 11 meters for MV and mixed lines; 9 meters for single LV
sections;

« Installation of earthing equipment at line stops, on each post-transformer and on each
post surrounding a transformer;

e Almelec cable 1 x 34.4 mm? for the medium voltage line and twisted cable 3x70mm’
+ 2EP + INP in aluminum for LV transport. '

e The poles are installed according to the standardized scheme.

Medium voliage line and mixed line.

*single 11m pole (8) with suspended insulator and anchoring equipment, for right
alignment and angle up to 10 °;

* twin 11m pole (J) with suspended insulator and anchoring equipment, for angle
between 60 © to 90 °;

Low voltage line

* 9m single pole (S) with suspension console and alignment clamp, for straight and
angle alignment up to 10 °;

* 9m twin pole (J) with suspension console and anchor clamp, for 10 © and 45 ° angle
and for derivations (= 90 °).
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MATERIALS FOR THE IMPLEMENTATION OF THE PROJECT.

In accordance with the standards used in Cameroon, the different types of assembly for the ele
network are listed in the table bellow :

===

¥
-

Code MT-101

)

e .
:I- "|[' 1. SINGLE POST 11 meters IN RIGHT ALIGNMENT (angle up to 25 °)
|

Elément

Spindle

Reinforced stalk

Reinforced glass insulator

Small accessories (clip, bolt, galvanized plate, washer)

2. SINGLE POST 11 meters IN VERTICAL ANGLE (angle 25 ° to 60 °)

Code MT-102

Elément
Pigtail anchor hook 14 x 450
' 3-element insulators (hung horizontally)
Wi Spindle .
! fl : Reinforced stalk
i Angle pliers
Small accessories (ball sockets, roller, galvanized plate, washer)

3. TWIN POST 11 meters IN VERTICAL ANGLE (angle 60 ° to 90 °)
Code MT-103

Elément
Pigtail anchor hook 14 x 450
3-element insulators (hung horizontally)
U Iron
Cross bar
Return clamp
Spindle
Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)

Quantité

L_...—-MMO‘O\M

; A, 4. POST FORFEED 11 meters IN VERTICAL ANGLE {angle over 90 °)
Ar T

Code MT-104 '

Elément ; Quantité
Pigtail anchor hook 14 x 450 2
3-element insulators (hung horizontally)

Return clamp

Spindle

Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)
Galvanized steel butt fitting

—_ k= N O

5. POST HAUBANE 11 meters IN VERTICAL ANGLE {angle more than 90 °)




MT-105

Elément
Pigtail anchor hook 14 x 450
3-element insulators (hung horizontally)
Return clamp
Spindle
Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)

6. SINGLE POST 9 meters IN RIGHT ALIGNMENT {angle up to 10 °)

Code BT-301

Elément
Suspension console
Alignment clamp
Small accessories (clip, bolt, galvanic plate, washer)

7. TWIN POST 9 meters IN RIGHT ALIGNMENT (angle from 10 “ to 45 ©)

Code BT-302

Elément

Suspension console
Alignment clamp
Small accessories (clip, bolt, galvanic plate, washer)

8. POST COUNTERSET 9m VERTICAL ANGLE {angle from 10 ° to 45 °)

Code BT-303

Elément
Anchoring console
Anchor clamp
Small accessories (clip, bolt, galvanic plate, washer)
Galvanized steel butt fitting

9. TWIN POST 9m LV DERIVATION
Code BT-304

Elément

Anchoring console

Anchor clamp

Small accessories (clip, bolt, galvanic plate, washer)
Suspension console

Alignment clamp

10. TWIN POST 9 melers OFF LV
Code BT-305

Elément
Anchoring console
Anchor clamp
Small accessories (clip, bolt, galvanic plate, washer)

Quantité
2

6
2
3
1
6

Quantité

Quantit

Quantité

Quantité

Quantité .

é
1
1
1

2 .

2
3
1

1

e TR W
o ] s, T AW

2
2
1
1

1
2 oo
2
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Caps
Fastening belt

11. EARTHING
Code BT-306

Elément :
Copper conductor 29 mm?
Claw connector

Fixing clamp

20 mm strip

Mechanical protection
Alu-copper branch connection
Insulating tube

Earth rod

12. CONNECTION TO MV ALIGNMENT NETWORK
Code MT-106

Elément
Pigtail anchor hook 14 x 450
3-element insulators (hung horizontally)
Return clamp
Spindle :
Reinforced glass msulator
Small aceessories (clip, bolt, galvanic plate, washer)
Manually operated switch
Inclined arm bis

13. SINGLE PHASE TRANSFORMER [N END POINT AND DERIVATION
Code MT-108 + BT-304

Elément Quantité
Pigtail anchor hook 14 x 450 1
Eclateurs & 3 éléments (horizontally suspended) 3
Locking pliers 1
Spindle 1
Small accessories (clip, bolt, galvanized plate, washer) 8
Anchoring console 3
Anchor clamp 3
Suspension console 3
Alignment clamp 1
Surge arrester 27 KV 3
Three-phase transformer 1
Expulsion circuit breaker 3
Inclined arm bis 3
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FOR LOT 2

B- INTRODUCTION.

[

This specification aims to define tHe mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for achieving the proposed work has the sole concern to ensure a
better functionality of facilities in compliance with safety rules for the protection of property and
persons.

It has been established as o guide to clarify and supplement the guidance of the estimate and .
drawings notwithstanding the terms of the Contract. o

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV
single-phase and three-phase lines, generator house, thermal electricity production, and security
measures and environmental protection to be observed, they must conform to the requirements, laws,
decrees, orders, standards, norms and Publications in force in Cameroon and for management of the
electricity sector. In default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee {IEC Publication);
- The European standards CEN-CENELEC {EN);
- The French AFNOR standards;
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution
of electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of &' July 1978 on the implementation of the Decree of May 26, 1978’
- Standards Approved French NFC;
- French UTE standards and in particular;

- C 10-100; -
-C10-101; .
-C 10 - 200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity
to reflect local conditions, knowing that the works will be built to suit the conditions defined below:

- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor): b
- The Minimum + 10°C; | LI
- Max + 50° G;

- Exceptional speed winds 180 km / h; -

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA,

* Specific case of mini and micro diesel power plants:
They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often

consist of compact units with low voltage three-phase output or separate elements with a low voltage
general control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the project owner ¥
- The attached cost estimates; ‘

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
. The various infernationa! standards recognized in the system (ISO) and may apply to the ‘
environment and economic climate of Cameroon; Rt

56




-

P

[

s
L s

e O

e mmes Sl 3@ Ceermes e om0

-The local power authority, safety and environmental protection regulations applicable in Cam
The Contract documents are complementary and must be: accepted as a whole. They explai
complement each other in order to define the works to be performed.
All that would be missed by some, but noticed by others and that would be required to comple
work In accordance with the clear intent of the sald Contract documents to be executed b
Contractor without additional charges.

BT NETWORK THREE-PHASE
low voltage lines will be built on simple 9m wooden posts spaced 50m apart,
3x50mm2+1NP+EP preassembled cable for the Three-phase LV Line.
The cables will be assembled in pairs and connected to the terminals of the combined protecti
order to build a cable round trip, so it is electrically 2 x 25mm2 a cable, which allows for long lin
the order of 2 to 3km from the MV / LV.

The works to be done;

- 603001: Supply and installation of alignment suppott;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of all IT D76 4 connections;
- 603004: Supply and installation of anchor arms BOR@12L including a hook 250, an anchor
clamp 27 or AFU PE3 (PE25);

- 603005: Providing and laying stringing 3x50mm2+ 1NP+EP preassembled cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from O and 1;

- 603008: Supply and planting simple wooden poles 9m class D;

- 603009: Supply and planting twin wooden poles 9m class D;

- 6030010: Supply and planting of strutted wooden poles 9m class D;

- 603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This Is to cover aerial connections two or four wires. The work involved will includ
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerlal 2 wire 220 V counter or 4'wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban dnd rural areas, Including bushes with opening o
transects 10 meters in width.

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site
including distribution of wooden poles to their holes

DIMENSIONING OF NETWORK
v Medium and Low Voltage Network

The Supply Voltage of the Network is : 30 KV

NORMALIZED LAYING LINEAR INSTALLED | NOMINAL "?NNDGSSFT P'\E,Ré“ﬁi‘f‘
CABLES ARROW | RESISTOR POWER | CURRENT

- v " NETWORK DROP
3x50 mm2+2EP+INP | 0.47 m | R=1.200km | 20 -25 KW 96 Tkm 30%
twisted cable (380/220

Equivalent range in LV: 45 - 50m so as to avoid longitudinal forces (grounding type copper
weld every three hundred meters and a support after the transformer).

The insulators are of tempered glass type HT36 or HT38; the insulator chains will be of 3
elements for the 30 KV lines,
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.
HEIGHT HEIGHT
. OUTSIDE OUTSIDE
CLASSEC | CLASSED ANGLE DEPTH (M) GROUND GROUND
(NORMAL (ROAD
TERRAIN) CROSSING)
190 300 <10° ImTwins on angles
DAN DAN Alignement H/10 + 0.5 7,6m 8,20m “
570 900 . . 9mTwins on angles
DAN DAN 457 a 90 H/10 + 0.5 7,6m 8,20m
1450 2250 9m Struted at the
DAN DAN 45° & 90° H/10 + 0.5 7.6m 8,20m ends

NETWORK PROTECTION AND STANDARDIZATION.

These two preoccupations must be taken into account when connecting to the ENEO network, as this
company insists on the standardization aspect of electrical equipment and installations before
any connection to its network. this standardization aims above all to protect and secure
installations, as well as to ensure the supply of quality energy to consumers.

The recommendations made within the framework of this study comply with the current standards. it -
will simply be necessary to ensure their respect and the acquisition of electrical equipment ’
meeting these standards. it

R Ve i Ty

These precccupations justify the following major recommendahons ' '1;3
. Installation of an expulsion circuit breaker at the connection
point and at each transformer to isolate network sections in the event of problems; .
. Installation of a twin post at each line stop and each derivation; ‘
. Use of standard posts of 11 meters for MV and mixed lines; ¢
meters for single LV sections;
. Installation of earthing equipment at line stops, on each post-
transformer and on each post surrounding a transformer;
. Almelee cable 1 X 34.4 mm? for the medium voltage line and -
twisted cable 3x70mm?2 + 2EP + TNP in aluminum for LV transport. K

. ‘The poles are installed according to the standardized scheme. , j
Medium voltage line and mixed line.
*single 11m pole (S) with suspended insulator and anchoring equipment, for right alignment and i
angle up to 10 °; i
* twin 11m pole (J) with suspended insulator and anchoring equipment, for angle between 60 ° .
to 90 °%;
Low voliuge line
* Om single pole {S) with suspension console and alignment clamp, for straight and angle alignment up
to 10 °
* 9m twin pole (J) with suspension console and anchor clamp, for 10
for derivations (= 90 °).

° and 45 ° angle and

MATERIALS FOR THE IMPLEMENTATION OF THE PROJECT.
In accordance with the standards used in Cameroon, the different types of assembly for the electrical
network are listed in the table bellow :

1. SINGLE POST 9 meters IN RIGHT ALIGNMENT (angle up to 10 )

Code  BT-301 A
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Elément
Suspension consele
Alignment clamp
Small accessories {clip, bolt, galvanic plate, washer)

2. TWIN POST 9 meters IN RIGHT ALIGNMENT (angle from 10 ° to 45 °)
Code BT-302

Elément Quant
Suspension console

Alignment clamp

Small aceessories {clip, bolt, galvanic plate, washer)

3. POST COUNTERSET 9m VERTICAL ANGLE (angle from 10 ° to 45 °)

Code BT-303
Elément : Quantit
Anchoring console 2

Anchor clamp
Small accessories (clip, bolt, galvanic plate, washer)
Galvanized steel butt fitting 1

4. TWIN POST 9m LV DERIVATION

Code  BT-304
Elément Quantité
Anchoring console 1
Anchor clamp 2
Small accessories (clip, bolt, galvanic plate, washer) 2
Suspension consecle . 1
Alignment clamp 1

5. TWIN POST 9 meters OFF LY
Code BT-305

Elément Quantité
Anchoring console ' 1
Anchor clamp 2
Small accessories (clip, bolt, galvanic plate, washer) 2
Caps é
Fastening belt 1

6. EARTHING
Code BT-306

Elément Quantité
Copper conductor 29 mm? 1
Claw connector 1
Fixing clamp 2
20 mm strip 1
Mechanical protection 1
Alu-copper branch connection 1
Insulating tube 1

Earthrod - 1
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LOT 1

BILL OF QUANTITIES AND COST ESTIMATES FOR THE EXTENSION OF
ELECTRICITY TO MBATOH QUARTER OF BAMBALANG VILLAGE IN NDOP
"CENTRAL SUB DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST REGI

UNIT PRICE SCHEDULE

Price WORK DESCRIPTION AND THE UNIT PRICES
Ne (Excluding taxes all in words )

Amount in figures Amount In words

CONSTRUCTION OF MV/LV MIX SINGLE PHASE LINE WITH 1x34.4 mm* ALMELEC & 4x25 mm?

100 ALUMINUM CABLES

Studies and Pegging

This unit price remunerates :

101 - the Studies and Pegging

It is applied as a Linear Meter to the task.
The Linear Meter: ... ... ... Francs CFA

Site Installation

This unit price remunerates :

102 - the Installation of the Contractor on the Site
It is applied as a LS to the task.

The LS: .......... Francs CFA

Excavation of works

This unit price remunerates :

103 -the cost of excavalion of holes for poles and earthling.
It is applied as a Meter cube to Lhe task.

The Meter Cube: ... .. ... ... Francs CFA

U anchor iron

This unit price remunerates :

104 -the cost of suppiy and installation of U anchor iron.
1t is applied as a Unit to the task.

The Unit: .....c..u........ Francs CFA I

Single 11m woeden poles class D

This unit price remunerates :

105 ~the supply and fixing of an 11m single treated wooden class
D pole.

Itis applied as a Unit to the task.

The Uit: ... ... .ooo ... Franes CFA

Twin 11m woodcn poles class D

This unit price remunerates :

106 -the supply and fixing of an 11 twin treated wooden class D
pole.

It is applied as a Unit to the task.

The Unitz .o i oo oo vevan o Franes CFA

Rigid glass insulator 30KV

This unit price remunerates :

-the supply and installation of a 30kv Rigid glass
insulator which insulates the cable from the poles,
It is applied as a Unit to the task.

The Unit: «.................... Francs CFA

107

Chain of 3 insulators

This unit price remunerates:

108 | -the supply and the fixation of the chain of 3 insulators,
It is applied as a Unit to the task.

The Unit: ........cveesnne..... Francs CFA

Spindle
This unit price remunerates :
-the supply and installation of a spindle on which a
109 - . .
rigid glass insulator is fixed.
It is applied as a Unit to the task,
The Unit: «.oovceivvinivnennnnnn Francs CFA

Warning plates DM
110 | This unit price remunerates :
-the supply and fixing of a Warning Plate.




It is applied as a Unit to the task.
The Unit: ...........ccn...... Francs CFA

Number plate + Numbering

This unit price remunerates :

-the supply and installation of a Number plate and
numbering,

It is applied as a Unit to the task.

The Unit: ....occ e vrevrn oo Francs CFA

112

MY Fuse cutout

This unit price remunerales :

-the supply and installation of a Fuse cutout which is used to
protect the transformer from cuirent surges and overloads,
Itis applied as a Unit to the task, -

The Unit: oo oo oo veo e v vve oo oo Franes CFA

113

34.4 mm? Almelece cable

This unit price remunerates :

-the supply and the stringing of 34.4 mm* Almelec
cable. It is applied as a Linear Meter to the task.
The Linear Meter: .. ... ... Francs CFA

114

LY Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

The Unit: . Francs CFA

115

LY Anclmrmg clamp Cade (03{)()4)

This unit price remnunerates ;

-the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task.

The Unit: . ces e e e ees e BrARES CFA

16

Set of Four Lme Taps

This unit price remunerates :

-the supply of Set of four Line Taps and its installation,
it is applied as a Unit to the task.

The UNIt: .o i oo vevve cve e oo Frasics CFA)

117

Stringing 4x25 mm* Aluminum cable This unit price
remunerales :

-the supply and (he stringing of 4x25 mm? twisted cable. Itis
applied as a Lincar Meter to the task.

The Linear Meter: .. ... ... ... Francs CFA

118

Type C carth plug

This unit price remuncrates :

-the supply of elements constituting an earth plug and its
installation.

Itis applicd as a Unit to the task.

The Unirt: . . Francs CFA)

200

CONS'TRUCTION OF'LVSINGLE PHASE LINE

WITH 4x25 mn? ALUMINUM

TWISTED CABLE

201

Studies and Pegging
This unit price remunerates :
- the Studies and Pegging
It is applicd as a Linear Meter to the task.
The Linear Kilometer: ... .. ... Francs CFA

202

Excavation of works

This unit price remunerates :

-the cost of excavation of holes for poles and earthling.
It is applied as a Meter cube to the task.

The Meter Cuber ... ... ... ... Francs CFA

203

S & F LV Alignment support

This unit price remunerales :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

The Units oo o oo . Francs CFA

204

LV Anchoring cl.lmp Code 6()3()()4)

This unit price remunerates :

-the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit Lo the task.

The Unit: .. rre e e e aen oen wen s FARCS CFA

205

Set of Four me Taps
This unit price remunerates :
-the supply of Set of four Line Taps and its installation.
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It is applied as a Unit to the task.
The Unir: . . Francs CF4)

206

Single 9m wooden polcs class C
This unit price remunerates :

-the supply and fixing of a 9m treated wooden class C pole.
It is applied as a Unit to the task.

The Units ... ... oo o v e . Francs CFA

207

Twin 9m wooden poles class C

This unit price remunerates :

-the supply and fixing of a %im twin treated wooden class C
pole.

It is applied as a Unit to the task.

The Unit: ... .. oo oo ... Francs CFA

208

Number plate + Numbering

This unit price remunerates :

-the supply and installation of a Number plate and
numbering.

It is applied as a Unit to the task.

The Unit: ....... rerrvrerirerin Francs CFA

209

Stringing 4x25 mm?* Aluminum cable This unit price
remunerates :

-the supply and the stringing of 4x25 mm? twisted cable. It is
applied as a Linear Meter to the task.

The Linear Meter: ... ... ....... Franes CFA

210

Type C earth plug

This unit price remunerates :

-the supply of elements constituting an earth plug and its
installation.

Itis applied as a Unit to the task.

The Unit: .. ... .. ... .. Francs CF4)

300

CONSTRUCTION OF ONE TRANSFORMATION S
TRANSFORMER Hé

UBSTATION EQUIPPED WITEH A SINGLE PHASE
1-25KVA 17.32KV/B2

301

Transformer H61-25KVA 17.31KV/B2

This unit price remunerates :

-the supply and the fixation of a 25 KVA 17.32KV
Transformer.

Itis applied as a Unit to the task.

The Units ... ..., .. Francs CFA

302

Twin 12m wooden polcs clnss E

‘This unit price remunerates :

-the supply and fixing of a |2m twin treated wooden class E
pole.

It is applied as a Unit to the task.

The Unit: . . Francs CFA

303

Chain of thrce msu!nlors dlsclnrgcr

This unit price remunerates :

-the supply and installation of a chain of three insulators
discharger which is used to protect the transformer from
current surges and overloads.

It is applied as a Unit 1o the task.
The Unit: | . .. Francs CFA

304

Type 2BH C.ll'ﬂl plug

This unit price remunerates ;

-the supply of element constituting the earth plug and its
installation.

1t is applied as a Unit io the task,

The Units ... . oo e o, Franes CFA

305

27KY Surge arrestor

This unit price remunerates :

-the supply of a Surge arrester and its installation.
It is applied as a Unit to the task,

The Unit: w. e o o v oee wes aun . Franes CFA

306

Fuse cutout
This unit price remunerates :
-the supply and installation of a Fuse cutout which is used to
protect the transformer from current surges and overloads.
[t is applied as a Unit to the task,
The Unit: . .. Francs CF4

307

Earh plug for masse
This unit price remunerates :

—;




-the supply and fitting of Earth plug for masse
, It is applied as a Unit to the task.
The Units v e e o ovs aas er v oo Franes CFA

Full equipment of single phase station

This unit price remunerates :

-the supply ol ali the complementary components used for the
complete installation of the three phase station,

It is applied as a Set (o the task.

The Set: . o vos o vvs oo vve o oo dranes CFA

SUNDRY EXPENSES

Connection to ENEO Network

This unit price remuncrates :

-the works for the interruption of electricity on the existing
line for the connection of the newly constructed one,

Tt is applied as a Unit to the task,

The Unit: .. ... oo s . ... Francs CFA

Clearing and pruning

This unit price remunerates : ‘

-the works of cutting and clearing of trees, including bushes
with an opening of a corridor of 6 mneters,

It is applied as a Linear Kilometer to the task.

The Linear Kitometer: ... ....... Francs CF4

Transport and handling material

This unit price remunerates :

-the transportation of the material and its handling from the
place ol supply to the construction site,

It is applicd as a LS to the task.

The LS: ... Francs CFA

Transport of wooden poles

This unit price remunerates :

-the transportation of the poles and its handling from the place
of supply o the construction site and their distribution.

It is applied as a LS (o the task,

The LS: ... ... ... Francs CFA

Transportation of workers

This unit price remunerates :

-the transportation of wotkers on the work site and their
return,

Itis applu,d as per day to the task.

Per Day: .. . Francs CFA

ENVIRONEMENTAL IMPACT NOTICE

Production and validation of Environmental lmpact notice
This unit price remuncrates :

-the Production and validation of Enwronmenlal impact notice
It is applied as a LS to the task.

The LS: ........ Francs CFA
COMPANY:

LOT 2

BILL OF QUANTITIES AND COST ESTIMATES FOR THE EXTENSION OF
ELECTRICITY TO MBANKA QUARTER OF BAMUNKA VILLAGE IN NDOP CENTRAL
SUB DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

UNIT PRICE SCHEDULE

Price
NO

WORK DESCRIPTION AND THE UNIT PRICES
(Excluding taxes all in words)

Amount in figures

Amount In words

100

CONSTRUCTION OF LV THREE PHASE LINE WITH 3x50 mm*+2EP+INP PREASSEMBLED

ALUMINUM CABLE

101

Studies and Pegging
This unit price remuncrates :
- the Studies and Pegging
It is applied as a Linear Meter to the task,
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The Linear Meter: ..........

Francs CFA

102

Site Installation
This unit price remunerates ;
- the Installation of the Contractor on the Site
It is applied as a LS to the task.
The LS: .......... Francs CFA

103

Excavation of works
This unit price remunerates :

-the cost of excavation of holes for poles and earthling,

It is applied as a Meter cube to the task.
The Meter Cube: ..... .. ....... Francs CF4

104

S & F LV Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

The Unit: . verarven i wee oo FHQHCS CFA

105

LV Anchormg clamp

This unit price remunerates ;

-the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task.

The Unit. . v neneas . Francs CFA

106

Single 9m wooden poles class D

This unit price remunerates : '

~the supply and fixing of a 9m treated wooden class C
pole.

It is applied as a Unit to the task.

The Unit: . RPN .. Franes CFA

107

Twin 9m woodon poles class D

This unit price remunerates ;

-the supply and fixing of a 9in twin treated wooden
class C pole.

It is applied as a Unit to the task,

The Unit: oo iecve e Franes CFA

108

Number plate + Numbering

This unit price remunerates :

-the supply and installation of a Number plate and
numbering.

It is applied as a Unit to the task.

The Unit: covovniiinninninn. Francs CFA

109

Stringing 3x50 mm*+2EP+1NP preassembled
Aluminum cable

This unit price remunerates :

-the supply and the stringing of 3x50 mm*+2EP+INP
twisted cable.

It is applied as a Linear Meter to the task.

The Linear Meter: ............. Francs CFA

110

Set of Six Line Taps

This unit price remunerates :

-the supply of Set of six Line Taps and its installation,
It is applied as a Unit to the task.

The Unit: ... i vsinsves cve enn oonn Francs CFA)

m

Type C carth plug

This unit price remunerates :

-the supply of elements constituting an earth plug and
its installation.

It is applied as a Unit to the task.

The Unit: . v vee Francs CFA)

200

SUNDRY EXPENS ES

201

Connection to ENEQ Network

This unit price remunerates :

-the works for the interruption of electricity on the
existing line for the connection of the newly
constructed one.

It is applied as a Unit to the task.




The Unit: oo vevsveiinen v unnnn, Franes CFA

Clearing and pruning
This unit price remunerates :
-the works of cutting and clearing of trees, including
bushes with an opening of a corridor of 6 meters.
It is applied as a Linear Kilometer to the task.
The Lincar Kilometer: .. ....... Franes CFA

203

Transport and handling material

This unit price remuncrates

-the transportation of the material and its handling from
the place of supply to the construction site.

It is applied as a LS to the task.

The LS: ... Franes CFA

204

Transport of wooden and Galvaniwed poles

This unit price remunerates :

-the transportation of the poles and its handling from
the place of supply to the construction site and their
distribution.

It is applied as a LS to the task.

The LS: ... Francs CFA

205

Transportation of workers
This unit price remunerates :
-the transportation of workers on the work site and their
return.
It is applied as per day to the task,
Per Day: ... ...eiie s ven e Francs CFA

300

ENVIRONEMENTAL IMPACT NOTICE

301

Production and validation of Environmental impact
notice
This unit price remunerates :
- the Production and validation of Environmental
impact notice
It is applied as a LS to the task.
The LS: .......... Francs CFA

COMPANY:
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Document No. 7
BILL OF QUANTITIES AND ESTIMATES




| LOT 1

BiLL OF QUANTITIES AND COST ESTIMATES FOR THE RURAL ELECTRIFICATION OF MBATOH QUARTER OF
BAMBALANG VILLAGE IN NDOP CENTRAL SUB-DIVISION, NGOKETUNIIA DIVISION, NORTH-WEST REGION

:ﬁf DESCRIPTION OF WORKS UNIT Qry SUPPLY AND LABOUR
- u.p T.P
CONSTRUCTION OF MV/LV SINGLE PHASE LINE WITH 1x34,4mm2 ALMELEC & 4x25 mm? ALUMINUM TWISfED
100 CABLES
101 | Studies and Pegging (Code 10000) M | 900
102 | Site installation s |1
103 | Excavation works {Code 100001) M |9
104 | § & F U anchor iron [Code 60113) U 1)
105 | S & F Single 11m wooden poles class D {Code 601014) U 12
106 | S & F Twin 11m wooden poles class D [Code 601015) U 5
107 | S & F 30kv Rigid glass insulator (Code 601001) U 17
108 | § & F Chain of three insulators (Code 601002) U 10
109 | S & F Spindle {Code 601004) U 17
110 | 5 & F Warning plates DM (Code 401005) - U 17
111 | S & F Number plate + Numbering (Code 601006) U 17
112 | S & F MV Fuse cutout [Ref 44001010046) U 2
113 | S & Stringing 34.4 mm? Almelec cable (Code 601011) . LM | 927
114 | § & F LV Alignment support (Code 603001) U i2
115 | § & F LY Anchoring clamp (Code 603004) U 10
116 | 5 & F Set of four Line taps (D1 D76) {Code 3504035) U 1
117 | S & F Siringing 4x25 mm? twisted cable {Code 601011) LM | 245
118 | § & F Type C.earth plug {Code 603007) U 4
Sub-Total IOO-
200 CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINUM TWISTED CABLE
201 | Studies and Pegging (Code 10000) LM 1,250
202 | Excavation of works (Code 100001) M 12
203 | 5 & F LY Alignment support [Code 603001} U 17
204 | S & F LV Anchoring clamp (Code 603004) U 14
205 | S & F Set of four Line taps (D1 D76) (Code 3504035) ° U 12
204 | S & F Single ?m wooden poles class D {Code 603008) U 17
207 | S & F Twin $m wooden poles class D (Code 603007) U 8
208 | S & F Number plate + Numbering (Code 601006} U 25
209 | S & F Stringing 4x25 mm? twisted cable [Code 601011} LM 1,313
210 | S & F Type C earth plug {Code 603007) U 7
Sub-Total 200 .

e

e STEVINMEN e




300 CONSTRUCTION OF ONE TRANSFORMATION SUBSTATION EQUIPPED WITH A H61-25KVA 17.32KV/B2 SINGLE
PHASE TRANSFORMER
301 | § & F 25KVA/17.32KV Transformer (Ref 22 001 050048) u 1
302 | S & F Twin 1 2m wooden poles class E U 1
g 303 | S &1 Chain of three Insulators discharger (Ref 23 001 060 115) U 1
304 | S & F Type 2BH earth plug (Ref 22 001 050049) U 1
| 305 | S & F 27KV Surge arrestor (Ref 21005010007) U 1
i, 306 | S & F Fuse cutout {Ref 22 001 050038) U 1
. 307 | S & F Earth plug for masse U 1
g | ' 308 | Full equipment of single phase station {Ref 22 001 050002) Set 1
,[.! b Sub-Total 300
%! J;“: l 400 SUNDRY EXPENSES
}!”ﬁ, .y I 401 | Connection to ENEQ Network (Ref 22 001 050022) U 1
f ! 402 |} Clearing and pruning (Code 801002) Km 2
403 | Transport and handling materlal [Code 2003) LS 1
404 | Transport wooden poles (Code 2004) LS 1
405 | Transport of workers (Code 2005) Day 2
Sub-Total 400
500 ENVIRONEMENTAL IMPACT NOTICE
501 | Predudion and validation of Environmental impact notice LS 1
B Sub-Total 500
| TOTAL WITHOUT TAXES
. VAT (19.25%)
18 TOTAL WITH TAXES
WL STOP THE PRESENT BILL OF QUANTITIES AT THE AMOUNT OF +.cvuvivvueeenrnecenenan. FRANCS CFA(ALL TAXES
1i y ‘;‘J” INCLUSIVES)
L
i
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LOT 2

BILL OF QUANTITIES AND COST ESTIMATES FOR THE ELECTRIFICATION OF MBANKA QUARTER OF BAMUNKA
VILLAGE IN NDOP CENTRAL SUB-DIVISION, NGOKETUNJIA DIVISION, NORTH-WEST REGION

Ref DESCRIPTION OF WORKS U ary SUPPLY AND LABOUR
N° ur | T.P
10 CONSTRUCTION OF THREE PHASE LV LINE WITH 3X50mm?2+2EP+1NP PREASSEMBLED
0 ALUMINUM TWISTED CABLE
101 | Studics and Pegging (Code 10000) ML | 2,150
102 | Site installation LS 1 L
208 "
103 | Excovation of works (Code 100001} M3 0
104 | § & F LV Alignment support (Code 603001) U 26
105 | § & F LV Anchoring clamp (Code 603004) U 34
106 | $ & F Single 9m wooden poles class D (Code 603008} u 26
107 | S & F Twin 9m wooden poles class D (Code 603009) U 17
108 | S & F Number plate + Numbering {Code ¢010046) U 43
§ & Stringing 3x50 mm2+2EP+INP preassembled cable (Code P!
109 | 601011} . ML | 2,258 '
110 | S & F Set of six Line taps (D1 D74) (Code 3504035) U 5
111 [ S & F Type C earth plug {Code 603007} U 11
SUB TOTAL 100 :
200 SUNDRY EXPENSES o
201 | Connection to ENEO Network (Ref 22 001 050022) U 1 |
202 | Clearing and pruning (Code 801002) KM 1
203 | Transport and handling material {Code 2003) LS 1
204 | Transport wooden poles (Code 2004) LS 1
205 | Transport of workers {Code 2005) Day 2
SUB TOTAL 400
300 ENVIRONEMENTAL IMPACT NOTICE
Production and validation of Environmental impact
301 | notice U 1
SUB TOTAL 500
TOTAL WITHOUT TAXES
VAT (19.25%)
TOTAL WITH TAXES
STOP THE PRESENT BILL OF QUANTITIES AT THE AMOUNT OF ........ [ FRANCS CFA([ALL TAXES

INCLUSIVES)



Document No. 8
SCHEDULE 'OF SUB-DETAIL OF PRICES




Price N°®

Designation 0FWOrK. ......coooi i e eees
UL 1evti ettt e seebe s ee st e ee e tre et e e s b abbseeessbebaas s et be e s enrasrbaaesaearnnraesenarnnen
QUANEEY <. vveeveeiere v eesr e erteessrress s erssmees e reesaeaereararsenmesrre s emn e e e snesen e e areeee
DalY QUIPUL ..o cie et r s e s e
DUFBHON OF BXECULON 1ve.vveriiieiisisiieieeess s ceseraeereresresossesvarsetensasronsesesasessnsenseras
DESIGNATION :Studies and site installation
. Total . Duration
No Daily out put i quantity Unit of activity
' |
: No Daily Days ' ; *IE *
Category ! wage break up Amount E!“F;g %
5 il
z | {e*
¥ -
o
O :
= )
|
TOTAL A |
wv . Days
E Type No Daily rate break up Amount
T \
2 \
{11
=
[ |
. E . R
= LA
= ; rlh i
S f“' '{i}
o F‘E | l "
% Type Unit Unit cost Quantilty | Amount B :1i
< LS
w
=2
2
<<
]
== |[TOTALC |
D DIRECT TOTAL COST A+B4+C
E GENERAL SITE EXPENESES Dx% J
F GENERAL OFFICE EXPENSES Dx% Ll
G NET COST ) D+E+F St
H RISK + BENEFITS Gx% Ry i
P TOTAL COST (HT) G+H A
v UNIT COST (HT) P/Q'TY
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f Document No. 9
| MODEL CONTRACT

LT T
[N S

Project Owner [Indicate name and full address]




JOBBING OR

Ak ok Kok

Al AORR R R
kR ko
W A Ak

drn kb ok ok ok ok

HOLDER

P.O. Box

REPUBLIQUE DU CAMERQUN
Paix - Travail - Patrie

NISTERE DE LA DECENTRALISATION ET DU
DEVELOPEMENT L.OCAL |

ELEGATION REGIGNALE DU NORD OUEST'

DER No

DEPARTEMENT DE NGOKETIUN]JIA '
ARRONDISSEMENT DE NDOP

COMMUNE DE NDOP

t [indicate name and full address of holder]

, Tel: Fax:

Business Registry No. at
Taxpayer's No.
SUBJECT : Execution of - works;
Lot No. ; Network
PLACE tRegion
EXECUTION DEADLINE : {
AMOUNT IN CFA F:
IAT
EVAT
VAT

AIR {Income taix)

Net to be paid

FINANCING

BUDGET HEAD

: [indicate the source of financing]
: [to be complefed]

SUBSCRIBED ON:

SIGNED CN:

NOTIFIED ON:

REGISTERED ON:

........ 2021

REPUBLIC OF CAMERCON
Peace - Work - Fatherland

Mxekkkkkk ik

MINISTRY CF DECENTRALIZATION AND LOCAL

DEVELOPMENT

ke okl o e ok bk ok

NORTII WEST REGIONAL DELEGATION

kR Kok RRRKx

NGOKETUNJIA DIVISION

dkkkkkkdkdkk

NDOP SUB DIVISION

Aiioh ok koK

NDOP COUNCIL

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER Ne .../ ONIT/ NC/NCITB/2021 OF
/02/2021 FOR THE EXTENSION OF ELECTRICITY TO SOME LOCALITIES IN THE NDOP COUNCIL AREA

, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.




Between:

The Government of the Republic of Cameroon, represented by herein
referred to the "Contracting Authority”

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer's No,
Represented by M : ; its General Manager, hereinafter referred to as t

“Conrrqcfor"

On the other hand,

Agree on the following:

Summary
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Page

Part :  Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions {STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

and last of Contract No.

Ay
TR EY

v i:l J
il | H [:fi
) |-;'§h ' {.E

e

J”, "{IT

URE
- g
i

C or JO/CA/TB /0000
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Awarded after Invitation to Tender [specify references of Invifation fo Tender]

: With ,

For the execution of works

Lot No. ; Network
Section No. Road No. Itinerary Length (km)
EXECUTION DEADLINE__ { ) months

Amount of Contract in CFA F:

{
!
.‘_Is!
_ 1!5 : IAT
| .F ‘ EVAT
o AlR {2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

{place of signature) {date)

Signature of Contracting Authority

{place of signature) (date}

Registration




Document No. 10
FORMS AND MODELS TO BE USED BY

BIDDERS
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Annex N° 1:
Annex N° 2:
Annex N° 3:
Annex N° 4
Annex N° 5;
Annex N° é:
Annex N° 7:
Annex N° 8:
Annex N° 9:

Anmnex N° 10;

TABLE OF MODELS

Model of declaration to Tender
Model Bid
Model Bid Bond
Model Final Bond
Model Retention fund (Guarantee Retention)
Schedule framework
Model attestation of site visit
Model site visit report
Model table of reference

Model table of equipment




Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I the undersigned, .iiiiiiiiiiiiiieiiiiiiirrerereaearsttnonensencncommsrresnssnsnn {indicate the nome and
capacity of signatory),

Nationality vovviieriiiieiiiiaiiniieeansrecans

Representing the ..eoiviiiiniiiiiiiiiiiimniieenienenennnan company or enterprise or group with head office
= | B

................................... registered in the trade register of .....vevvrvnvevenrennnnnas. Under the
number .ivicveciininne... )

In my capacity a5 .ciieecieniean.. asressesseesanis Of vt e PO
bOXeiiitiiaiieriiiiinans . hereby acknowledge receipt of the file for Open National Invitation to
Tender NO oiuiiiiiincniiciicieinas for the

And hereby declare my intention to tender for the said contract.

Done at viviiiierereereneieisrenrsasson

Signature of c.eeiiiiiiiiiiiiiiniiiiiennnn
In the capacity of .viviereiiviiranneninnns
Duly authorized to sign the tenders on behalf of
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Annex N° 2: MODEL BID

| the undersigned, «v.cevvviininnnea, Veresaresrisssan {indicate the name and capacity of signatory)
Representing the ....c.cccvntvee..u... company or enterprise or group with head office at ...........
+-... registered in the trade register of ...veeeen. S bttreecsrannnann Under the number coceeeevveenennnnn

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N°
ONIT/ NC/NCITB/2021 of 18/02/2021 For The Extension Of Electricity To Mbatoh Quarte
Bambalang Yillage In Ndop Central Sub Division, Ngoketunjia Division Of The North West Region.
After having personally taking account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;

¢ Hereby submit, bearing my signature, the schedule of unit prices as well as the quotatio
accordance with the structure featuring in the Tender File;

* Submit and commit myself to execute the works in accordance with the Tender File, in return
the prices which | myself establish for each type of structure which prices reveal the amoun
the tender at ......... ¢vesvsevsessesse [ i figures and words) FCFA exclusive of VAT and
Cesersineranens cessnsn ( In figures and in words) FCFA inclusive of all taxes.

* | pledge to execute the works within a deadline of ..ccvvvveniinenee ... months.

* | pledge to maintain my offer for a duration of Ninety (90) days from the deadline
submission of tenders;

The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Acco
Noversaenrenenns. Opened in veveveereens cvnvnovene BANK coveviniveinnenens Branch,

Prior to the signing of the Coniract, this tender accepted by you shall constitute an agreeme
between us.

Done at vovivinierirecncennnn eneaeenene

Signature of .ioiiiiiiiinna venrsessensrens
In the capacity of vieriviiiiiinniiaaean. .
Duly authorized to sign the tenders on behalf o

nnnnnnnnnnnn Sdmverrrsvesnsesrean s



Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Whereas the undertaking ........ teteeraranseressssacaas Hereinafter referred to as the “bidder” has
submitted his tender on ......eveiinie . For The Extension Of Electricity To Mbatoh Quarter Of
Bambalang Village In Ndop Central Sub Division, Ngoketunjia Division Of The North West Region.

, hereinafter referred to as “"the tender” and to which must be attached a bid bond equivalent to

..................... FCFA. -

We teniiieiiinenin (name and address of the bank), represented by ...ocvviivinanen verassenssrees (NOMES
of signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the
Delegated Contracting Authority of the maximum sum of-........ eserasaissirsnsnsssnsranannes , that the

bank pledges to pay in full to the Delegated Contracting Authority, bidding itself, its successors and
assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Delegated Contracting
Autherity during the period of Bid validity:
o Fails or refuses to sign the contract, even though required to do so;
* Faqils or refuses to furnish the final bond for the contract {final bond} as provided for by the
contract.

We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum

referred to above upon receipt of his first written demand, without the Delegated Contracting
Authority having to substantiate his demand, provided that in its demand the Delegated Contracting
Authority shall note that the amount claimed by him is due, because one or the other or both of the
above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day
inclusive following the end of the deadline for the validity of tenders. Any request by the Delegated
Contracting Authority to cause it to take effect should reach the bank by registered- mail with an
acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

{Bank's signature
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Annex N° 4;: MODEL FINAL BOND

Bank: cevvavenennn Ceenerrreeren
Reference of the Bond N .. .iiiiiiiiiiiiniiiiiiicericiinisinene

Addressed to The Mayor of Ndop Ceouncil “Delegated Con'r'rccting Auvthority”

Whereas .......cceceereeeinnnen (Nome ond oddress of Contractor) hereinafter referred to
Contractor”, pledge, in execution of the Contract, to carry out the works for The Extension
Electricity To Mbatoh Quarter Of Bambalang Village In Ndop Central Sub Division, Ngoket
Division Of The North West Region.

Whereas it Is stipulated in the Contract that the Contractor shall furnish the Delegated Contrac
Authority a final bond of two percent (2%) of the amount of the Contract as security for complia
with the Contractor’s performance obligations in accordance with the Contract,

Whereas we have agreed to provide the Contractor with this guarantee;

WV, terennnrsnsnsiitirnncieniansstasssesstiasosanrsasssnsanssn (name and address of bank},

Represented by «ovvvviiriiiviiiiiiiiininn ceerenes oo [Name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Delegated Contracting Author
within o maximum deadline of eight (8) weeks upon his simple written request declaring that
Contractor has not fulfilled his contractual obligations, without being able to defer the payment n
raise  any contest for  whatever reason, the  sum of e
..................... veseanrrseresraneesss (i letters and in words).

We hereby agree that no change or addendum or any other amendment shall release us of an
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to th
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30} days from th
date of the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on
our part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond
should be done by registered mail with acknowledgement of receipt to reach the bank during the
period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law,
Cameroon courts shall be the only jurisdictions competent to'rule on this pledge and its consequences.

Signed and authenticated by the bank at .......... Pt B
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: eceevnnnnnnnentn. cerrenn :
Reference of the Bond No: ....... co

"Addressed to The Mayor of Ndop Council
Hereinafter referred to as “The Delegated Contracting Authority™ )

Whereas ...ciicviinennns wieeresee (name and address of Contractor) hereinafter referred to “the
Contractor”, pledge , in execution of the Contract, to carry out the works For The Extension Of
Electricity To Mbatoh Quarter Of Bambalang Villuge In Ndop Central Sub Division, Ngoketunjia

Division Of The North West Region.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of
the amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;
WE, eeeniiencanennnneeaaas creee Crteressieserettteatsarnses . {(name and address of bank},
Represented by .covvviiiiananns creenttsesnnrisatraesantan {name of signatories} and hereinafter referred to N

as "the Bank";

Mence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Autherity for ¢ maximum amount of .............. eevaressansiraaan (in figures and
in letters) corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within a maximum deadline of eight
(8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractiail
obligations or is indebted to the Delegated Contracting Authority within the meaning of the contract, _
amended where need be, by its additional ¢lauses, without being able to defer the payment nor raise Y
any contest for whatever reason, any suin(s) within the limits of the amount equal to ten percent {10%)
of the total amount of the works featuring in the final detailed account, without the Delegated
Contracting Authority having to prove or give the reasons nor the motive for the amount of the sum NIt
indicated above. .

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. [t shall be released within thirty {30) days from the
date of the final acceptance of the works and upon released issued by the Delegated Contracting
Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond
should be done by registered mail with acknowledgement of receipt to reach the bank during the gy
period of validity of this commitment. :
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

P =

i)

—~

Signed and authenticated by the bank at ...... Cesererrarreene ON crvevrnennn Cerreeseneere
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the
interruptions must be clearly brought out in the schedules.

The financial schedule resulting from the schedule of works must indicate month by month,
estimated amounts of the detailed accounts of works by item and cumvlatively by taking into acc
the incider!ce of rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATfESTATION OF SITE VISIT

This is to testify that Mr

----------------------------------------------------------------------------------------------------------------------
-----------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------

............................ in view to tender for the said project.

This attestafion is issued to serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur

Annex N° 8: MODEL SITE VISIT REPORT b .
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T NAME OF THE ENTERPRISE: +vevvvennresrrssssesssnsson
' DATE: veeeeeeeereeeseseseesssennens

) COMMENTARY

1- Nature of the project site:

2

Accessibility to the project site:

3

n :
b

1PN

t i 4

) AVAILABILITY OF SERVICES

Vegetation:

Topography of the site:

V) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

Vi) CONCLUSION

3
i‘
i
!
i

Y R et

Signature of the contractors’ engineer
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Annex N° 9: MODEL TABLE OF REFERENCE .
LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY ;
w
NAME OF THE -
YEAR NA#{EEOF PROJECT OWNER ?gg‘;‘g CONTRACT | CONTRACT |  DATE OF b
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE-
PROJECT AMOUNT L
NUMBER
| .
W
! ' n“l!—' “%
i b
.li | ¥
il téa
e H
!
|
! i
! P
DONE ON .evviivnieniinnncneniennenns v 7. [
N e
SIGNATURE ...eeeererieriseisstiiinessissessnessssesrssnsssassesssssnanes




Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE
(project name)....cccecnvnrrirneisineininnicancn

413 DESIGNATION OF AGE AND NUMBER
nil. . ‘WO
I*8 N"| THE EQuiPmenT | DESCRIPTION, MARK | “srate |  AVAILABLE

-------------------------------------------------------------------

-------------------------------------------------------------------------------




ANNEX No. 6: Framework of schedule

IGNATION :Studies and site installation

. . Total . Duration
Daily out put ? quantity Unit of activity
No Daily Days
Category wage break up Amount
8
T
N
=
Py
=
h 4
o
O
=
TOTAL A
v k . Days
2 Type No Daily rate break up Amount
T
]
il
=
—_—
—_
prd
o0 ]
=
a
S
L TOTALB
3 Type Unit Unit cost Quantity | Amount
O
Z
<
=
uw
U
v
=
=)
rd
- o
- \
< .
o
wl
<
= TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK 4 BENEFITS Gx%
P TOTAL COST {HT) G+H
v UNIT COST (HT) P/QTY
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Document No. 11
PRELIMINARY STUDIES




Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
prior to commencing the procedure to'award Contracts or refer to the competent Tenders Board,
ensure that draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2. The name of the Public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said s‘tudies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality
of the studies.
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Document No.12

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC

| CONTRACTS




1
|
|
!

I- BANKS

y
2
3
4
5.
6
7
8
9

10.
11.
12.
13.

Afriland’ First Bank

Banque Atlantique

Banque Gabonaise pour le Financement international (BGFI BANK)
Banque International du Cameroun pour 'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

II- Insurance companies

14.

15.

16.

Chanas Insurance;

Activa Insurance

Zenithe Insurance SA BP Douala
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EVALUATION GRID

OPEN NATIONAL INVITATION TO TENDER N° 01/ ONIT/ NC/NCITB/2021 OF 18 /02/2021
THE EXTENSION OF ELECTRICITY TO SOME LOCALITIES IN THE NDOP MUNICIP

NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
A Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force {written by the bidde
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than th

(03) months. .
Attestation of bank account of the bidder, issved by a first rate-bank approved by the

"y A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
ne months.
e 'J; A5 Purchase receipt of Tender File issved by Public treasury
t EE!,I . A A bid bond of 500,000 {Five Hundred Thousand FCFA) per Lot issued by a first rate-
Hl i ' bank approved by the Ministry in charge of Finance in conformity with COBAC conditions
‘1 ' A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
}' ‘ ' Regulatory Board (ARMP)
| A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
| ) obligations vis a vis the Fund; the attestation should be less than three months old.
| A9 A valid Certificate of imposition certified by the chief of center for taxation
i A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
months).
Al Certified Copy of a valid taxpayer's card, delivered by the chief of center of Taxes.

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
Al2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

The absence or the nonconformity of the one of these documents will result to the elimination of
the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

", “EVALUATION,GRID OF TECHNICALBID -
| EVALUATION CRITERIA AND SUB-CRITERIA | YES | NO |
; ESSENTIAL CRITERIA. |
B.1 General presentation of the tender files
-Document spirally bound
B.1.1 ~Table of content page
B.1.2 ~-Colour sheets separation
o ~ Presentation of documents in the order given in this tender
s B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
List of references of the enterprise in similar jobs (Single phase MV & LV of at least 3km)
“j B.2.1 | justified by signed contracts {first and last pages) and minutes of reception or attestation of
¥ clearances of works executed. (minutes of final reception for up to 2018 projects)
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Minimum acceptable: 02 Contracts realized in the domain of rural Electrification over the
past 05 years

1#* Reference

2rd reference

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

01 works supervisor (at least ENGINEER or equivalent cerificate)

Qualification of the works supervisor: Electrical or Rural engineer (BAC +3)
Professional experience of the project engineer = 05 years (signed CV)

» A certified copy of the technical diploma,
» Certified copy of ID card:

> An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate,

01 Site foreman(Electrical Engineering Senior Technician)

Qualification of the Site foreman: (Senior Technician certificate in Electrical Engineering (BAC

+2 or equivalent certificate)
Professional experience of the Site foreman = 03 years (signed CV)

» A certified copy of the technical diploma,
> Certified copy of ID card

> An Attestation of presentation of original of the technical diploma

» CV signed and dofed by the candidote,

‘01 Technician(Electrical Engineering)

Qualification of the Technician: Certificate in Electrical Engineering Technician(BAC F3 or
equivalent certificate)
Professional experience of the Techmcncm 2 02 years (signed CY)

» A certified copy of the technical dipfoma,
¥ Certified copy of ID card

> An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate,

OTHER PERSONNEL

List of other personel signed by the company | J

TECHNICAL PROPOSALS

Organizational chart of the project

Manpower deployment schedule

Execution timeframe with a maximum deadline of three (03} months

Environmental protection measures

Acceptable planning

Genvuine Report of Worksite

LOGISTICS (Equipment pul aside for this preject)

Proof of ownership or rental of a pick-up or other vans

Proof of ownership or rental of a Yard truck
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B.5.3 | Proof of ownership or rental of a electric drill
B.5.4 | Proof of ownership or rental of an engine saw
B.5.5 | Electrical kit : GPS device, climbers, spades, dig axes, drill, service cord, set
of screws drivers, pegging markers, fork, signalling cones, pliers etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity [solvency) of the enterprise issved by a
B.6.1 1st class bank located in any area in Cameroen and approved by the
Ministry of Finance and respect COBAC conditions. 100 %
B.7 Attestation of site visit signed by the company
B.8 Comprehensive report of site visit signed by the company administrator and
) justified by photos
B.9 Special Technical Clauses initialed in all the pages ond last page signed and
: dated
B.10 Special Administrative Clauses completed and initialed in all the pages and
last page signed and dated
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped.[see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
and with taxes (TTC)
C4 Sub details of unit prices

acceptable minimum from at feast 23/27 (85%) of the essential criteria taken in account.

lowest

A.

This evaluation will be done in a purely positive way (yes) or negative (no) with a

The Contract will be awarded to the bidder who would have proposed the offer with th
amount, in conformity with the regulations of the Tender Documents and having satisfied t
100% of the eliminatory criteria and at least 23/27 (85%) of the essential criteria.

Eliminatory criteria

1- Absence or non-conformity of an element in the administrative file;
2- Deadline for delivery higher than prescribed;

3- False declaration or falsified documents;

4- Absence or insufficient bid bond;

5- Incomplete financial file.

6- Non respect of 23/27 (85%) of essential criteria

7- Change of quontity or unit

Essenfial criteria

1- General presentation of the Tender Files;
2-  Financial capacity;

3- References of the company in similar achievements;
4- Quality of the personnel;

5- Technical erganization of the works;

6- Safety measures on the site;

7- Logistics; '

B- Attestation and report of site visit;




9- Special Technical Clauses initialed in all the pages;
10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be Indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RFAQ). i

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 23/27 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having scmsﬂed to
100% of the eliminatory criteria and at least 23/27 (85%) of the essential criteria.
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PROJECT MAP FOR THE EXTENSION OF ELECTRICITY IN MBANKA QUARTER OF BAMUNKA
VILLAGE IN NDOP CENTRAL SUB-DIVISION, NGOKETUNJIA DIVISION, NORTH-WEST REGION
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ELECTRIFICATION OF MBATOM QUARTER OF BAMBALANG VILLAGE IN NDOP CENTRAL
SUB-DIVISION, NGOKETUNJIA DIVISION, NORTH-WEST REGION
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