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ERE DE LA DECENTRALISATION ET DU
DEVELOPPEMENT LOCAL.

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT.

COMMUNE DE FONFUKA,
SERVICE TECHNIQUE.

FONFUKA COUNCIL,
TECHMICAL SERVICE.

TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
JONIT/EC/FCITB/PIB/2021 OF2 3 FEV 2021 FOR THE CONSTRUCTION
TREATMENT/STORAGE TANK, AND REHABILITATION OF DISTRIBUTION NETWORK

IN MBUK VILLAGE, BUM SUBDIVISION
Financing: Public Investment Budget - (BIP) 2021 MINEE

Subject of the Invitation to Tender:
Within the framework of 2021 Public Investment Budget, The MAYOR FONFUKA COUNCIL,

tracting Authority, hereby launches an Opened National invitation to tender for the CONSTRUCTION
TREATMENT/STORAGE TANK, AND REHABILITATION OF DISTRIBUTION NETWORK

MBUK VILLAGE,BUM SUBDIVISION

Nature of work:

Work to be done consists of

Construction of two spring catchments

Construction of valve /control chambers

Construction of 10m3 storage tank combined with treatment station
Piping network of 2928m

Construction of stand pipes

Catchment protection/water tests

" SENENENENEN

Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works

rming the subject of this Invitation to Tender is Ninety (90) days

he work is as followss CONSTRUCTION OF TREATMENT/STORAGE TANK, AND
 EHABILITATION OF DISTRIBUTION NETWORK IN MBUK VILLAGE, BUM SUBDIVISION

stimated cost
The estimated cost after preliminary studies is 24,7 10,000 FCFA, (TWENTY FOUR MILLION,

SEVEN HUNDRED AND TEN THOUSAND FRANCS CFA)

Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in

compliance with the Cameroon laws.

Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2021 Public

Investment Budget

Bid bond




Each bidder must include in his administrative documents, a bid bend issued by a first-rate banki
establishment approved by the Ministry in charge of Finance and whose, list is found in document Ne. 12
the Tender File, of an amount of 494.200 CFA (Four Hundred and ninety four thousands Two hundr
Franes CFA) and valid for thirty (30) days beyond the date of validity of bids

Consvultation of Tender File: |
The file may be consulted during working hours at-the FONFUKA COUNCIL, Contract Awa

Service, as soon as this notice is published.

10. Acquisition of Tender File:‘ ' .
The file may be obtained from the FONFUKA COUNCIL at the Secretariat of the Mayor,

soon as this notice is published against the payment of the sum of 45 000 CFA francs (Forty Five thousan
Francs CFA), payable at a Municipal Treasury, representing the cost of purchasing the Tender File.

11. Submission of bids: C A ,
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 {six

ﬁoqiewgrkm?s such, should reach the FONFUKA COUNCIL, Contract Award Sgrvice not later tha
2021 at 10:00 noon local time and should carry the inscription:

<< OPENED NAT[OI;IAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N
3 () oNIT/Ec/FCiTB/PIB/2021 . OF 2 3 FEV 021 ror. THE CONSTRUCTION OF
TREATMENT/STORAGE TANK, AND REHABILITATION OF DISTRIBUTION NETWORK IN

MBUK VILLAGE, BUM SUBDIVISION

"To be opened only during the bid-opening session""

Admissibility of bids
Under penalty of being rejected, only origingls or certified true copies signed by the issuing service

or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in .
accordance with the Special Regulations 6fi.the Invitation to Tender. ‘
They must obligatorily not be older than three {3) months preceding the date of submission of bids or may
be established after the signature of the tender notice '
Any bid not in compliance with the preseriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond-issved by « first-rate bank approved by the Minister in charge of Finance..

Opening of bids: : D ' :
The bids shall be opened in a single phqse‘]ﬂmmpemnﬂ of the administrative documents, the Technical and
Financial offers will take place on the 2021 at 11: 00AM local time, in the conference
hall of the FONFUKA Council, by its competent Members. Only bidders may attend or be represented by
duly mandated persons of their choice and having a good knowledge of their files.

Evaluation criteria ‘ _ L '

The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria . .
1. Deadline for delivery higher than prescribed;

2. Faise declaration or falsified documents;

3. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder; '

4. Incomplete financial file;

5. Change of quantity or unit of the Tender file in the financial bid;

6. Non-respect of 75%of essential criteriq;

Essential criteria
General presentation of the Tender Files;
Financial capacity;
References of the cbmpany in similar achievements;
Quality of the personnel;




Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

Special Administrative Clauses completed and initialed in all the pages.

Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 18/25
) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
nt, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
natory eriteria and at least 18/25 (70%) of the essential criteria.

Validity of bids - .
Bidders will remain committed to their offers for sixty (60} days from the deadline set for the

ission of tenders.

Complementaty information
Complementary technical information may be obtained during working hours from FONFUKA

ncil from the office of the Council Development Office (CDO).

Done at FONFUKA onQ 3 FEV 2021

The MAYOR FONFUKA COUNCIL
(The Contracfing Authority)

ies:

DD MINEE BOYO
ARMP BAMENDA -
Chairperson of FCITB
The project owner
Notice Board

File /archive




REPUBLIQUE DU CAMEROUN o S REPUBLIC OF CAMEROO

Iy,
Paix — Travail — Patrie 8 G, Peace — Work — Fatherland

JMINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT i MINISTRY OF DECENTRALIZATION AND LOCAL DEVE
it .
LOCAL. et
e b5 FONFUKA COUNCIL,
COMMUNE DE FONFUKA, Wi eyids TECHNICAL SERVICE.

SERVICE TECHNIQUE,

AVIS D'APPEL D'OFFRES
w0 03

AVIS D'APPEL D'OFFRES NATIONAL ouvsrﬁiT Q-0 v "/A'ONO/CF%CIPMF/ZON
SURE UNE PROCEDURE D'URGENCE DU 2 J FEV 2021

POUR LA CONSTRUCTION D'UN BASSIN DE TRAITEMENT/STOCKAGE ET REHABILITATION
DU RESEAU DE DISTRIBUTION DU VILLAGE MBUK.

Financement : Budget d'Investissement Public 2021 MINEE

Obijet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2021, le Mcire de la Commun de FONFUKA, Autorité

Contractante lance un Appel d'Offres National Restreint pour la CONSTRUCTION D'UN BASSIN DE
TRAITEMENT /STOCKAGE ET REHABILITATION DU RESEAU DE DISTRIBUTION DU VILLAGE

MBUK
Consistance des travaux
Les travaux comprennent notamment :
Construction d'un captage{02);
Construction d'un réservoir de 10m3,
Construction dun station de traitement ;
Consiruction des poinis de control équipé ;
Construction d une ligne de distribution de 2928 m
*  Réhabilitation de  robinets
*  Construction de Q6 robinets

Délais d'exécution
le délai maximum prévu le Mditre d'Ouvrage pour la réalisation des travaux objet du présent
appel d'offres est de quatre-vingt dix (90) jours,

Allotissement
Le travail est c-aprés défini
La CONSTRUCTION D'UN BASSIN DE TRAlTEMENT/STOCKAGE ET REHABILITATION DU
RESEAU DE DISTRIBUTION DU VILLAGE MBUK
Coit prévisionnel
Le colt prévisionnel de I'opération & l'issue des études préalables est de Vingt-quatre millions, sept
cent dix mille francs CFA (24.710.000 FCFA)

Participation et erigine
La participation & cette consultation est cuverte aux entreprises de droit camerounais.

Financement
les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics

MINEE du Cameroun de 'exercice 2021




utionnement provisoire
Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission établie

e banque de premier ordre agréée par le Ministére charge des finances et dont la liste figure
a piéce 12 du DAO, d'un montant de 494.200(Quatre cent quatre vingt quatorze mille, deux cent
) FCFA et valable pendant trente {30) jours au-delé de la date originale de validité des offres.

nsultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Délégatlon
rtementale des Marches Publics du Boyo, Service de Passation des Marchés Publics dés Publication du

nt avis.

equisition du Dossier d’Appel d'Offres

Le dossier peut &tre obtenu aux heures ouvrables & la Marie de FONFUKA, Service d'Argent
munal de Développement (ACD) dés Publication du présent avis, contre présentation d'une quittance
ersement au Trésor Public de la somme non remboursable de F CFA 45 000 (Quarante Cing mille

cs CFA).

emise des offres ‘ o

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
06) copies marquées comme telles, devra parvenir contre récépissé @ la Délégation Départementale
Marchés Publics du Boyo, Service de Passation des Marchés Publics au plus tard le _1 ﬁ FARS 201 I
: h 00, heure locale et devra porter la mention suivante :

VIS D'APPEL D'OFFRES NATIONAL gﬁ\ﬂk@lﬁ}’ 0 3A0N0/ cF/cIPME/BIP/2021 pU 2 3 FEY 2021
UR LA CONSTRUCTION D'UN BASSIN DE TRAITEMENT/STOCKAGE ET REHABILITATION

DU RESEAU DE DISTRIBUTION DU VILLAGE MBUK »
« A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT »

Recevabilité des offres
Sous peine de rejet, les pidces du dossier administratif requises doivent &tre produites en originaux

en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
sfet,...), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.
" Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres
avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclaree
ecevable. Notamment 'absence de la caution de soumission délivrée par une banque de premier ordre
réée par le Ministére chargé des Finances.

OQuverture des plis
" L'ouvertire des plis se fera en un temps. L'ouverture des pléces administratives et des offres

chniques et financiéres aura lieu 1ed N1 HARS 7021 2021 & 10h00, heure locale, dans la salle de
nférence de la Commune de FONFUKA, par la Commission de Passation de Marchés siégeant en
résence des soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite

onnaissance du dossier.

Critéres d'évaluation

Les offres seront évaluées selon les principaux critéres suivants :
A - Criteres éliminatoires
il s'agit notamment:
Absence ou non-conformité d'une piéce administrative ;
Délai d'exécution supérieur & celui prescrit (supérieur a trois mois) ;
Fausses déclarations ou piéces falsifiées; .
Absence ou insuffisance de la caution provisoire de soumission;

Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;

Offres financiére incompléte,




Le changement d'une unité ou d'une quontité dans I'offre financiére ;

Le non-respect de 18/25 (70%) des critéres essentiels ;
Non achévement d'un projet pendant les années antérieures sur l'étendue du Territoire National et
suspendu par le ARMP

B - Critéres essentiels
les critéres relatifs & la qualification des candidats porteront & fitre indicatif sur :
Présentation générale de 'offre ;
Capacité financiére ;
Ré&férences de l'entreprise dans les réalisations similaires ;
Qualité du persennel ; ‘ '
Organisation technique des travaux ;
Sécurité au chantier ;
Movyens logistiques ;
Attestation et rapport de, visite du site ;
Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
Cahier des Clauses Administratives Particuliéres complété et paraphé a chacque page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier d
l'Appel d'Offres (RPAQ),
Attribution
Cette évaluation se fera de mdnigre purement positive (oul) ou négative (non) avec un minimum acceptabl
d'au moins 18/25 (70%) de 'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pour I'essentiel au
prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et au moins 18/25 {709%)
des critéres essentiels.
Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 40 jours @ partir de la date limite fixée pour
la remise des offres,
Renseignements complémentaires
Lles renseignements complémentaires d'ordre technique peuvent &tre obtenus auprés de la Délégation
Régionale des Marchés Publics du Nord-Ouest, Services de Passation des Marchés Publics.

2 3 FEV 2020

Fait & Fonfuka, le

Le Maire de la Commune de FONFUKA
(Avlorité Contractante)

Copie : .
O DDMINEE DU BOYO; g ORD MAYOR
0 ARMP ; > N cou CiL
O Maitre d'Ouvrage ; g ,{//’}
0 Présidents CPM ; 5% /
g Affichage. ;7 Z o has
O Chrono/archive & :‘? j}w 90 W 'ﬁ
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GENERAL RULES OF THE INVITATION TO TENDER

General

icle 1: Scope of the tender

. The Contracting Authority, The Mayor for FONFUKA Council hereby launches an OPENED National
Invitation to Tender Ne JONIT/FC/FCITB/PIB/2021 OF for THE
CONSTRUCTION OF TREATMENT/STORAGE TANK, AND REHABILITATION OF

DISTRIBUTION NETWORK IN MBUK VILLAGE, BUM SUBDIVISION

The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations, which runs from the date of notification of the Administrative Crder.

In this Tender File, the term "day" means a calendar day.

ticle 2: Financing
e source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
ecial Regulations.

rficle 3;: Fraud and corruption
The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
hics during the award and execution of Public Contracts. By virtue of this principle:

The following definitions shall be admitted:

Shail be guilty of "corruption" whoever offers, gives, requests or accepts any advantage in view of
uencing the action of a Public official during the award or execution of a Contract;

Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence the
ard or execution of a Contract;

"Collusive practices” shall mean any form of agreement between two or among several bidders
hether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at
els not corresponding to those resulting from competition;

"Coercive practices” shall mean any form of harm against persons or their property or threats against
em in order to influence their action during the award or execution of a Contract.

Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
rough an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive
ractices for the award of this Contract,

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a
pre-qualification procedure,

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must
be from an eligible country, in accordance with the funding agreement.

12




A bidder (including all members of a group of enterprises and ail sub-Contractors to the bidder)
not be in a situation of conflict of interest, subject to disqualification. A bldder shall be judged to
in a situation of conflict of interest if he:

Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provid
consultancy services for the conception, preparation of specifications and other documents used wit
the scope of Contracts awarded for this Invitation to Tender; or

Presents more than one bid within the context of Invitation to Tender, except authorized varian

according to article 17, where need be; meanwhile, this does not prevent the participation of su
Contractors in more than one bid.

The Contracting Authority or Project Owner has finandial interests in the capital in a way as f
compromise the transparency of the procedures of oward of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autenomous, {ii) managed according to commercial laws and {iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner,

3: Building materials, materials, supplies, equipment and horized services
3.1 Building matericis, the Contractor's materials, supplies, equipment and services forming the
subject of this Confract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the Invitation to tender and all expenditure done within the context of the

Contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term "originate" shall designate the place where the

goods are extracted, cultivated, produced, manufactured and from where the services
originate,

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-

qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

{i} The production of certified balance sheets and recent turnovers;

(ii} Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;

(iv) Pending litigations;

{v] Availability of indispensable equipment.

6.2  Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

I3




The bid must include all the information listed in article 6{1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group; |

The bid and the Contract must be signed in a way that is binding on all members of the group;

The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

The member of the group designated as the representative will represent all the undertakings vis a
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

in case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner inte a single account. On the other hand, each undertaking is paid inte its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

rticle 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda}
published in accordance with article 10 of the General Reguiations of the Invitation to Tender, it
includes the following documents: '

Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates; ‘
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
The execution schedule;
Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Medel bid bond;
Model final bond;
Model of bond of start-off advance;

14 |




Model of guarantee in repiacement of the retention fund;
Model Contract;

Document No. 10. Models to be used by bidders;
Model Contract;

Document No. 11. lJustifications of preliminary studies; to be filled by the Project Owner
delegated Project Owner; .

Document No. 12. List of first grade banking establishments or financial institutions approved by t
Minister in charge of Finance authorized to issue bonds for Public Contracts to be inserted
the Contracting Authority.

aspects of the said file,

Article 9: Clarifications on the Tender File and complainis
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail {fax or e-mail) at the Contracting Authority's address indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts,

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder,
amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the Invitation to Tender and must be communicated In writing or made known
by a traceable means to ail bidders who bought the Tender File.

3.3.  Inorder to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadiine for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to
Tender.
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C Preparation of bids

cle 11: Tender costs

candidate shall bear the costs related to the preparation and presentation of his bid and the
tracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
whatever the evolution or outcome of the Invitation to Tender procedure.

icle 12: Language of bid

bid as well as any correspondence and any document exchanged between the bidder and the
tracting Authority shall be written in English or French. Complementary documents and the forms
vided by the bidder may be written in another language on condition that a precise transiation into
er English or French of the passages concerning the bid is included; in which case for reasons of
rpretation, the translation shall be considered to be authentic.

ticle 13: Constituent documents of the bid
3.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
invitation to Tender, duly filled and put together in three volumes:

Volume 1: Administrative file
It includes:

all documents attesting that the bidder:
* has subscribed to all declarations provided for by the laws and regulations in force;
' paid all faxes, duties, confributions, fees or deductions of whatever nature;
* is not winding up or bankrupt;
* is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iil the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article (1) the General Regulations of Invitation to Tender.

Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6{1} of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organization and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialed copies of the administrative and technical documents relating to
the Contract, namely:

The Special Administrative Conditions {SAC);
The Special Technical Conditions {STC).

b.4 Commentaries (optonal)
A commentary on the technical choices of the project and possible proposals.

16




Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
The signed and dated original bid prepared according to the attached model, stamped at
prevailing rate;

The duly filled Unit Price schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of ali-in prices;
The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to th
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the othe
possible forms of guarantees.

13.2 * If in accordance with the provisions of the Special Regulations of the Invitation to Tender, th
bidders present bids for several lots of the same Invitation to Tender, they could indicat
rebates offered in case of award of more than one lo.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover dall the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fili the unit prices and totals of all jfems on the schedule and bill of quantities and
estimates,

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty {30} days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If o price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.17 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B FONFUKA, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be enfirely made in the national currency,
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner;

Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

The exchange rates used by the bidder to convert his bid into the national currency shali be
specified by the bidder in an annex to the bid in complionce with the specifications of the
Special Regulations. These rates shail be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.
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5.3 Option B: The amount of the bid shall be directly made in the hational and foreign currency at the
ates fixed in the Special Regulations.

he bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
stimates in the following manner:

The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the
Special Regulations and called "national currency”;

The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the currency of
an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in «
way as take account of any modification in the foreign currency needs within the context of the
Contract.

icle 16: Validity of bids

1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A
bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as
not being in compliance.

.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorized to do so.

.3 Where the Confract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty {60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders. ‘

The updating period shall run from the date of overrun of sixty (60) days to the date of nofification of the

Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in

the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of

evaluation of bids.

rticle 17: Bid bond
7.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity fime-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 [2) of the General Reguiations,
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17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in confor
The bid bond of associated enterprises must be established in the name of the group submitfing
bid and mention each member of the associated grouping.

Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed t
Contract and furnished the required final bond.

17.6  The bid bond may be seized:

if the bidder withdraws his bid during the period of validity;
(b} if the retained bidder:
i} fails in his obligation to register the Contract in application of article 38 o
the General Regulations;

fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;

refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) FONFUKA, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Auvthority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorized to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shail be evaluated on their own merit in accordance with the provisions of article
31(2) {g} of the General Regulations,

Arficle 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received foo late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19(4) FONFUKA.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
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Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

he fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

le 20: Form and signature of bid

The bidder shall prepare an original of the constituent documents described in article 13 of the General
Reguiations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing "COPY". In case of discrepancy, the original shall be
considered as authentic,

The original and copies of the bid must be typed or written in indelible ink {photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6{1a) or 6(2c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the
bid.

The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

icle 21: Sealing and marking of bids

.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription "TO BE OPENED ONLY DURING THE BID-OPENING SESSION"
as specified in the Special Regulations,

1.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

1.4 i the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21{2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

rticle 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids
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Any bid received by the Contracting Authority beyond the deadline for the submission of bids
accordance with article 22 of the General Regulations shall be declared late and conseque
rejected,

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
the modification or withdrawal is received by the Contracting Authority prior to the end of the fime-li
prescribed for the submission of the bids. The said nofification must be signed by an authoris
representative in application of article 20(2) of the General Regulations, The modification or t
corresponding replacement bid must be attached to the written notification. As the case may be, th
envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared
sealed, marked and forwarded in accordance with the provisions of article 21 of the Genera
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids,

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17{6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions :

25.1 The FONFUKA Council Internal Tenders Board shall opened the envelopes in single or double phases
and in the presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their
presence,

25.2 Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked "Replacement bid" are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked "modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be
submitted for evaluation.

25.4 Bids (and modifications received In accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid- opehing
session for whatever reason, shall not be submitted for evaluation.
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Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the sdid minutes to which is attached the attendance sheet is handed over to all the
participants at the end of the session,

At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contract an initialled copy
of the bids presented by bidders.

In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a coples to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of o letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed te him, including any
related commentaries or observations.

icle 26: Confidential nature of the procedure

1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts.

.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

.3 Notwithstanding the provisions of paragraph 246.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to with his bid may do so in writing.

rticle 27: Clarifications on the bids and contact with the Coniracting Authority

.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorized, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

7.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

rticle 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids fo determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:
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which substantially limits the scope, quality or realisation of the works;
which substantially limits, contrary to the Tender File, the rights of the Contracting Autho
or his obligations in relation to the Contract;

Whose correction would unjustly affect the competitiveness of the other bidders
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and sh
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence
reservation. Modifications, divergences, variants and other factors which are beyond the requiremen
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
bid substantially in compliance with the provisions of the Tender Fite, fulfils the qualification criteri

stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Arficle 30; Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File

to correct the possible calculation errors, The Evaluation sub-committee shall correct the errors in the
following manner:

where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected. '

if the total obtained by addition or subtraction of the totals is not exact, the sub totfals shall be
considered authentic and the total corrected.

where there is o difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance

with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the seliing rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations,

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee,

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:
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By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quanfities and estimates but by adding the amount of works done under State
supervision where they are costed in a competifive manner as specified in the Special Regulations.

By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Reguldtions;

If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the

period of execution of the Contract shall not be considered during the evaluation of bids,

4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
timates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
e sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
nd estimates, verify if these prices are compatible with the construction methods and proposed calendar.
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
ay reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

ritcle 33: Preference granted national bidders
ational Contractors shall benefit from a margin of notional preference during the evaluation of bids as
rovided for in the Public Contracts Code.

ticle 34: Award

.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
mpliance with the Tender File and who has the required technical and financial capacities to execute the
ntract satisfactorily and whose bid was evaluated as the [owest by including, where necessary, proposed
bates

4.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
ts, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
oncurrently, by taking into account the rebates offered by the bidders in the case of more than one lot,

4.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the [owest,

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.
Article 36: Nofification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
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retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the w
and the execution time-limit..

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon req
addressed to it within o maximum deadline of five {5) days after Publication of the award results,
Independent Observer's report as well as the minutes of the award session of the related Contract to wh
shall be attached the evaluation report of the bids. "

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15} days shall b

destroyed, without any claims for compensation being entertained. Only the copy destined for the body i
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body i
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tender
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract
38.1 After Publication of the results, the draft Confract subscribed by the successful bidder is submitted to

the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement,

38.2 The Contracting Authority has a deadline of seven {7} days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The Contract must be notified to the successful bidder within five {5} days of its date of signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of ail
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in lieu of the guarantee, provide a statutory lien or a bond issved by a banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms faid down in the General Administrative Conditions.




Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of the General

General

regulations
Definition of works:
THE CONSTRUCTION OF TREATMENT/STORAGE TANK AND
REHABILITATION OF DISTRIBUTION NETWORK IN MBUK VILLAGE,
BUM SUBDIVISION.

1
Name and address of the Contracting Authority: The LORD MAYOR OF FONFUKA
COUNCIL
Reference of Invitation to Tender: N° ___/ONIT/FC/FCITB/PIB/2021 OF

2021

2 Execution deadline: ninety (20) days
Source of financing

3 'Works which form the subject of this invitation to Tender shall be financed by the 2021
Public Investment Budget of the Minisiry of Water Resources and Energy

4 List of pre-qualified candidates, net applicable
Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria
Absence or non-conformity of a document in the administrative file;

Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 18/25 (70%) of essential criteria;
Non completion of any project in previous years in the Country and suspended by ARMP

Essential criteria
General presentation of the Tender Files;
Financial capacity;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Aftestation and report of site visit;
Special Technical Clauses initialed in all the pages and signed at the last page;

Special Administrative Clauses completed and initialed in all the pages and signed at the last

page.
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).
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This evaluation will be done in a purely positive way [yes) or negative {no) with an acceptable
um from at least 18/25 {70%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
unt, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
inatory criterio and at least 18/25 (70%) of the essential criteria.

ICLE 6 : Languuage of the bids:

The offer like any correspondence and all documents concerning the fender, exchanged between
renderer and the Project Owner will be written in French or English. The complementary documents and
printed papers form provided by the Bidder can be written in another language in condition of being
ompanied by a precise translation in French or English; in which case and for purposes of interpretation
he offer, the translation will be taken.

ESENTATION OF THE TENDER.
The bids prepared in English or French and in seven {07) copies with one (01} original and six (06)
ies marked thus, shall be presented in three (03) volumes as follows:

Administrative Documents ~
Technical Documents
Financial Documents

1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
all be written.

<< OPENED NATIONAL INVITATION TO TENDER N° JONIT/FC/FCITB/PIB/2021 OF
FOR THE CONSTRUCTION OF TREATMENT/STORAGE TANK, AND

REHABILITATION OF DISTRIBUTION NETWORK IN MBUK VILLAGE, BUM SUBDIVISION. >>
"TO BE OPENEDED ONLY DURING THE BID-OPENEDING SESSION"

.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
idder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed In an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of
the enterprise. These documents shall be original or copies cerfified by competent authorities not more
than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DERDMINMAPRIPTION
NO
Al Certified Copy of the Bysiness Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 ICommerce, Industry and Trade of the place of residence of the bidder, not more than

three {03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File issued by Municipal Treasury

A bid bond of 494.200CFA (FOUR HUNDRED AND NINETY FOUR THOUSAND TWO
A6 HUNDRED FRANCS CFA)issued by a first rate-bank approved by the Ministry in charge
of Finance in conformity with COBAC conditions
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lAn attestation of non-exclusion from Public Contracts issued by the Public Contract

A7 Regulatory Board (ARMP)
A8 lAn Attestation of the National Social Insurance Fund stating that the bidder has met all his
i obligations vis a vis the Fund; the attestation valid within the given time.
. A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Busin:s)s License {photocopy certified by the chief of center of Taxes, not more than three
months).

Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
A2 all the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A3 Plan and attestation of location of the Company signed by the Chief of Taxation

Al4d Power of attorney if necessary

A5 IAttestation of non-Bankruptcy

The absence or the nonconformity of the one of these documents will result to the elimination of th

offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

DOCUMENTS.....eieenenruicriiiersansarssarsaeassisearassnssssssnnsssssnncanss 43 YOS

|
‘ o General presentalion of the Tender document

- Presence of intermediary separating papers

| - Pages are numbered

- Document is spirally bound

- Visa and Signed copy of Special Technica! Conditions

- Visa and Signed copy of Particular Administrative Conditions {Jobbing Order)

o Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]
| .Detailed technical note on the quality of the personnel, their level of education as well a|
their experience in the domain of electricity
Engineer:
- More than 05 years experience
- Not Less than 2 years experience
- Attestation of availability of Engineer
Higher technician:
- More than 5 years experience
- 5 years experience
- Less than 2 yedrs experience
| - Attestation of availability of Higher Technician
| Technician:
| - More than 5 years experience
- Less than 5 years experience
- Attestation of availability of Technician
. Certified true copies of the certificates of personnel + attestation of presentation of
originals
- Curriculum Vitae of personnel involved in the project
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El

rprise :

References of the Enterprise in the domain of water.
ied true copies of the Jobbing Order and the minutes of the Final or Provisional
ptance of water supply project(s) realized by the Enterprise, if any ...
re than Two Final or Provisional Acceptance Reports

Final or Provisional Acceptance Reports
e Final or Provisional Acceptance Report
ified trve copies of Jobbing Orders or Conlracts of water Projects realized by the

re than two {02) projects

least two (02) projects

e (01) project only

ve you constructed a water infrastructures/distribution networks)?
re than one kilometres

o kilometres

ss than One kilometre

ve you constructed a water reservoirs/treatment stations)?

ore than 30m3

Equipment of the Enterprise

I, GPS device, climbers, spades, dig axes, set of screws drivers, pliers.)

Certified true copies of vehicle documents signed not more than 3 months
List of key equipment and proof of ownership or hired (yard truck, electrig

ans

o Methodology for executing the works.
etailed technical description of the works to be executed, in conformity with execution

rganizational chart of the project

Manpower deployment schedule .
Execution timeframe with a maximum deadline of four (04) meonths
Acceptable planning

Genuine Report of Worksite

Attestation of Site Visit

= Capacity o Pre-finance.
By 100% personal financial means {(bank statement)

ENVELOPE C- FINANCIAL FILE

DESIGNATION.

A submission letter, signed, dated and stamped.(see ANNEX 3)

Completed and signed frame work of unit prices.

Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid
bond.

» The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination
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Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxe
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation t

Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatoril
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joine
to the offer. In the event of error between the prices in figures and letters, the latter will precede and b
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of fropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 494 200 CFA (FOUR

HUNDRED and NINETY-FOUR THOUSAND TWO RUNDRED FRANCS CFA).

The fime of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the

country.
It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty {20) days following the nofification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the

Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (6Q) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven {07) copies, including one

(01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being

marked:
<< OPENED NATIONAL INVITATION TO TENDER Ne¢ /ONIT/FC/FCITB/PIB/2021 OF

FOR THE CONSTRUCTION OF TREATMENT/STORAGE TANK, AND

REHABILITATION OF DISTRIBUTION NETWORK IN MBUK VILLAGE, BUM SUBDIVISION..
>>
TO BE OPENED ONLY DURING THE OPENING SESSIOND®
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ICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 2021 at
0AM, by mail registered with acknowledgement of delivery or by depaosit against receipt to the
wing address: '

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR FONFUKA COUNCIL
Beyond this time no offer will be received nor accepted.

TICLE T4: Opening of the tenders

The opening of the folds will be carried out in the conference room of the FONFUKA Council
rhal Tenders' Board on 2021 as from 11:00AM, by the Council Tender Board sitting
he presence of the duly elected bidders or their representatives and having a good knowledge of the

AWARD OF THE CONTRACT

TICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority fo award the Contract to the bidder
o will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
le, having satisfied to 100% of all the eliminatory criteria and at least 18/25 (70%) of the essential
iteria taken into account.

The decision carrying attribution of the Centract will be published by way of press release or any
her means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
uthority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
al overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
etails, any additional charge due to an alternative will be Inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
is offer.

he Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
proposal, which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following:
The Authorizing Officer or his representative, THE LORD MAYOR FONFUKA COUNCIL;
The Contract Engineer, Divisional Delegate for MINEE Boyo or his representative;
The Contract Manager (Secretary General)
The Council Development Officer (CDQ)
The DDMINMAP or representative (as observer)
Community representative
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Chapter |: General

Article 1: Subject of Contract
The subject of this Contract shall be THE CONSTRUCTION OF TREATMENT/STORAG

TANK, AND REHABILITATION OF DISTRIBUTION NETWORK IN MBUK VILLAGE, BU

SUBDIVISION Article 2: Contract award procedure
This Contract shall be oawarded by OPENED Notfional Invitation to  Tender N

JONIT/EC/FCITB/PIB/2021 OF

Article 3: Definitions and duties (arficle 2 of GAC supplemented)
1.1.  General definitions (cf. Code)

v" The Contracting Authority shall be the LORD MAYOR FONFUKA COUNCIL; in this respect, he
preserves the original documents relating to the Jobbing Order and transmits copies to the Public
Contract Regulatory Agency.

The Contract Engineer shall be the Divisional Delegate Of Water Resources And Energy For Boyo

The Contract Manager shall be the Secretary General of Fonfuka council. He shall be charged with

the general administrative, financial and technical assistance

v The Project Manager shall be the Council Development Officer For Fonfuka Council (CDQ), charged
with the daily Monitoring and Evaluation project and report to the Contracting Authority and other
related services

v The Confractor shall be [fo be specified].

v
v

2.2, Security
This Contract may be used security subject to any form of transfer of the debt.

In this case:
0 The authority in charge of ordering payment shall be the MAYOR FONFUKA COUNCIL {Autherizing

Officer).

1 The body or official in charge of payment shall be the FONFUKA COUNCIL.

0 The official competent to furnish information within the context of execution of this Contract shall be
the Divisional Delegate of Water Resources and Energy for Boyo.

2.3. Duties of the Control Mission, Project Manager
1.1.1. Missions [not applicable].
1.1.2. Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation
2.2. The language to be used shall be [English and/or French].

2.3. The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss

for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority: (fo be adapted to the nature

of the works).

1) The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);




The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of «ail-
in prices and the sub-details of unit prices;

Plans, caleulation notes, trial documents, geotechnical documents;

The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No, 033 /CAB/PM of 13 February 2007;

The General Technical Condition(s} applicable on the services forming the subject of the Contract.

ticle 6: General instruments in force
is Contract shall be governed by the following general instruments [fo be adapted according to the case]:

Law No. 26/12 of 05 August 1996 on the management of the environment.

Law No. 28/013 of 14 July 1998 relating to competition

Law No. 2020/018 of 17t December 2020 bearing Finance Law of the Republic of Cameroon
Law No. 2019/024 of 24% December 2019 to institute the general code of Regional and Local
Authorities

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and
functioning of the Public contract Regulatory Agency (ARMP);

Decree No. 2003/651 /PM of 16M April 2003 to lay down the procedure for implementing the Tax
and customs system applicable to public contracts

Decree No. 2012/076 of 08" March 2012 to amend and supplement some provisions of Decree
No. 2001 /048 of February 2001 relating to the setting up, organisation and functioning of the
Public Contracts Regulatory Agency (ARMP)

Decree No. 2013/7987/PM of 13 September 2013 on the establishment, organisation and
functioning of the monitoring committees for the physical and financial implementation of public
investments

Decree No. 2014/0611/PM of 24" March 2014 fixing the conditions of use and application of
human intensive labour {(HIMO)

Decree No. 2018/4992/PM of 21% June 2018 setting out the modalities governing the maturation
process public investment projects.

Decrees No. 2018/355 bearing on the common rules applicable to public enterprises

Decree No. 2018/366 of 20 June 2018 fo institute the Public Contracts Code

Order No. 03/CAB/PM of 13h February 2007 enforcing the General Administrative clauses
applicable to public works, supplies and services contract ;

Order No. 402/A/ MINMAP /CAB of 21 October 2019 to set out the nature and thresholds of the
reserved contracts fall

Circular No. 001 /CAB/PR/ of 19* June 2012 relating to the award and control of execution of
public contracts

Texts governed the various professional bodies.

National and International Norms and Standards {ANOR, NC etc.)

Circular No. 00000242 /C/MINFI OF 30% December 2020 on the Instructions relating to the
Execution of Finance Laws, the Monitoring and Control of the Execution of the Budgets of the State
and Other Public Entities for the 2021 fiscal, and the annex thereto.

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Jobbing order shall be sent

to the following address:

In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 {1} of the GAC to make his domiclle known to the Chief of Service and immediately after
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Atrticle 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

1.1.

1.2

1.3.

1.4.

1.5,

1.6.

1.7.

1.8.

2.2,

completion of the works, correspondences shall be validly address to council where the Contract
Resides.
In the case where the Contracting Authority in the addressee: The Regional Delegate of Publ
Contracts for North West Region with copies addressed to the Chief of Service and the Engineer.

The contractor shall address all written notifications or correspondences to the Engineer wi
a copy to the Chief of Service.

The Administrative Order to start execution of works shall be signed by the Contracting Authorit
and notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and netified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project

Manager.

Administrative Orders prescribing works necessary to remedy disorders which couid appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and noftified to the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative

Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification,

Article 9: Contracts with conditional phases (Article 9 of GAC)

1.1.

{Specify if the Contract has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shail be five (5) days.

Arlicle 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)
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Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the Contract as mentioned in article 45 FONFUKA or
the application of penalties [to be specified where need be).

Chapter II: Financial conditions

rticle 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
he final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

t is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty {20} days
f the notification of the Contract.

he bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

2.2. Performance bond .

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one menth after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

2.3. Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [defail or esfimafes] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

I Amount exclusive of VAT: ( )CFAF

2  Amount of VAT: { ) CFAE.

3 Amount of TSR and/or CFAF

4 Net to be paid= EVAT-TSR and/or AIR

Article 13; Place and method of payment
The Project Owner shall release the sums due in the following manner:
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| For payments in CFA francs {amount in figures and letters exclusive of faxes) by credit to accou
No. opened in the name of the Contractor in the bank.

For payments in foreign currencies (amount in figures and letters exclusive of faxes) by credit t
‘ account Ne, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
1.1. Prices shall be firm,

Payments on account made to the Contractor as advances shall not be revisable.
Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case of pric
reductions.

1.2. Price updating modalities {not applicable)

Article 15: Price revision formulae (article 21 of GAC)
{not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
{not applicable)

Article 17: Works under State supervision {Article 22 of GAC supplemented)
1.1. The percentage of worlks under State supervision shall be [must not exceed 2 %] of the amount of the

Contract and its additional clauses, where applicable.

1.2. In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

0 The quaniities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

1 The remunerations and salaries effectively paid to local labour shall be increased by forty percent
1‘ (40 %) to take account of social benefits;

2 The hours put in by the heavy equipment shall be counted af the rate featuring in the sub-detail of
prices;

3 Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

4 The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works {article 23 of the GAC)
The work done shall be evaluated vsing the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
1.1. [indicate, where applicable, the modadlities for payment of supplies].
‘ 1.2. No security shall be requested for payments on account on supplies.

Arficle 20: Advances (article 28 of the GAC)
1.1. The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Coniract.

1.2. This advance whose value cannot exceed twenty {20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed by
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Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions,

. The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty {80) percent of the amount of the Contract.

. As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

. The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

ticle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

1. Establishment of works executed

fore the 30" of each month, the Coniractor and the Project Manager shall jointly establish a job cost sheet
ich summarises and fixes the quantities executed ond established for each item on the schedule during the
onth and capable of giving entiflement to payment.

2. Monthly detailed account

o lafer than the fifth (5™) of the month following the month of the services, the Confractor shall hand aver to
e Project Manager two draff provisional monfhly defailed accounts in seven copies (one detailed account
clusive of VAT and the other inclusive of taxes), according fo the agreed model and establishing the total
mount of the sums to which he may lay claim as o result of the execution of the Contract since the starf of the
oniract.

nly the detailed account exclusive of VAT shall be poid to the Contractor. The detailed account of the amount
f the taxes shall be the subject of an eniry info the budgets of the Fonfuka council

nly the amounf exclusive of VAT shall be paid fo the Contractor as follows:

0 [100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the Contractor;
1 2.2 0Or 5.5 % paid to the Municipal Treasury as AIR due by the Coniractor.
2 7.5% or 15% puid into the Municipal Treasury as TSR due by the Confracfor.

The amount of payment on account shall not exceed the value of the technical execution phoses carried out.
Payment on account may be spread over the duration of the execufion of the lobbing Order according to
technical execution phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent
accounting officer, of the documents giving entitlement to poyment.

The contractor shafl fransmit seven (7} copies of the partial invoices to the Engineer for approval before the
5th of the month following the works executed.

The Engineer shall within a fime-limit of seven (7) days forward the approved parfial invoices to the Chief of
Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign ihe partiol invoice and fo
produce the documents giving enfitlement to payment on account and fransmit sume tfo the competent
accounting officer.

3.3. Detailed account of stari-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties {Article 32 of the GAC supplemented)
Penalties for delay
1.1. The amount set for penailties for delays shall be set as follows:
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One two thousandth {1/2000% of the initial Contract amount all taxes inclusive per calend
day of delay from the first fo the 30% day beyond the Centractual time-limit;

One thousandth (1/1000M of the initial amount of the Contract inclusive of dll taxes p
calendar day beyond the 30" day.

1.2. The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initic
Contract inclusive of all taxes.

Specific penalties [amount to be indicated]

1.3. Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable fo
the following special penalties for the non-observation of the provisions of the Contract, especially:

0 Late submission of final bond;
! Late submission of insurances;

2 Late submission of the draft execution schedule if the lateness is caused by the Contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Centractors,

where need be,
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (articie 34 of the GAC)

1.1. After completion of the works and within a maximum time-limit of fourteen {14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarizes the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract,

1.2. The Contract Engineer has up to thirty (30) doys fo notify the corrected and approved droft fo the Project
owner.

1.3. The Confractor has up fo thirty (30) days fo refurn the corrected and approved final detailed account to
the compefent accounting officer.

Arficle 26: General and final detailed account {article 35 of the GAC)
1.1. The Contract Manager or the Project Manager has up to thirty (30) days to esfablish the general
detailed account and forward to the Confractor affer final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

5 the final detailed account,

6 the balance

7 the summary of monthly payments on account,

The signing of the general ‘and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard fo inferest on overdue payments.

2.2. The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract

include notably:

5 Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

6 Registration dues in accordance with the Tax Code;
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Dues and taxes attached to the execution of services provided for in the Contract;
(J Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

1 Council dues and taxes;

[0 Dues and taxes relating to the extraction of building materials and water.

se elements must be included in the costs which the undertaking imputes on its running costs and
stitute one of the elements of the sub-detcils of prices exclusive of taxes.

taxes inclusive prices means VAT included.
ticle 28: Stamp duty and registration of Contracts (article 37 of GAC)

ven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
cordance with the applicable regulations.

Chapter lll: Execution of works

rticle 29: Nature of the works [article 46 of GAC)
e works shall include especially: (position or volume of works)
‘o be specified ¢f. Special Technical Condifions)

rficle 30: Roles and responsibilities of the Project Owner (GAC supplemented)
0.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
xecution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

0.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
nd battery, slander or defamation of which he could be victim by reason of or during the exercise of his
ission.

rticle 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred

und twenty (120) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works,

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (arficle 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate fime
as the works progress,

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the "CIMA" insurance code.

Arficle 35: Documents to be furnished by the Contractor (Asticle 49 of the GAC supplemented)

1.1. Programme of works, Quality Assurance Plan and pegging map.
Within @ minimum deadline of fiffeen (15) days from the date of notification of the Administrative

Order to commence execution, the Contractor shall submit in six {6) copies for the approval of project owner
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affer the endorsement of the Contact Engineer the execution programme of the works, his supply calenda
his draft Quality Assurance Plan and the Environment Management Plan, where applicable and th
electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from th

date of reception with:

8 Either the indication "GOOD FOR EXECUTION";
9 Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule.
The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5)-days to the Contracting Authority without staying its execution, However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and

installation sites,
/

The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract,

2.2. Execution draft
The execution plan documents (calculations and drawings) necessary for the realisation of all the parts

of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days
prior to the date provided for the commencement of execution of the corresponding part of the structure.

The Contract Engineer has a deadline of five (05) days fo examine and make known his cbservations.
The Contractor then has a deadline of (04) four days to present a new file including the said observations.

353 in case of the non-observance of the approval deadlines of the above documents by the

Administration, these documents shall be deemed to have been approved.

Article 36: Organization and safety of sites (article 50 of the GAC)

1.1. Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. it must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put the Contractors' disposal the text to be used.

2.2. The services fo inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC].

2.3. Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures ‘
The Project Manager shall notify within [five] days following the date of notification of the Administrative

Order to commence work, the basic points and levels of the project.
Article 38: Sub-Contracting {article 54 of the GAC)
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part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its
itional clauses.

cle 39: Site laboratory and trials {article 55 of GAC)

Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

. The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

icle 40: Site logbook (article 56 of the GAC supplemented)

. The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor's representative each day.

It is a joint document in a single copy. lts pages must be numbered and initialed. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

ticle 41: Use of explosives (article 60 of the GAC)
Chapter IV: Acceptance

rticle 42: PROVISIONAL ACCEPTANCE

2.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
rganize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.

> Findings and statement of the unexecuted task envisaged in the present jobbing order.

> Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized

hese operations shall be subject to a site report drawn up on the field, signed by the following.

Contract Engineer,

Contractor, _

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42,2 Accepiance

The acceptance commission shall comprise:

The Authorizing Officer or his representative .....cccovvvviaiiial crrreeneen (Chairman)

The DDMINMAP or his representative..cuciicieciieesiiciiiiieinieiaeranisnaes {Observer)

The Contract Engineer. ... ooreccanees Lo crermeensesassesnnsanane . {Secretary)

The Council Development OFficer....c.coiviviiriiiiniiiiiiieriiisirsasiicnnssiseena. (Member)

The representative of beneficiary Community....ccecvvveviiiveariiviianana, {Member)

The Contractor or his RepresentatiVe.. .. ccearrreceaissrsmissiaessanss (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
43.1 The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and

maintenance of the works,
43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor

fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.

The guarantee period is one [01) year from the date of the provisional acceptance.
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Arficle 45: Final accepiance (article 72 of the GAC)

Final acceptance sholl take place within a maximum deadline of [fifteen (15) days] from the date of expi
of the guarantee,
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part |l Paragraph IV of Decree No. 2004/275 of 2
September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GA
especially in one of the following cases:
10 Delay of more than fifteen (15) calendar days in the execution of an Administrative Order o
unjustified stoppage of more than seven {7) calendar days;

11 Delay in work resulting in penalties of more than 10 % of the amount of the works;
12 Refusal to repeat poorly executed works;
13 Defauit by the Contractor;

14 Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds FONFUKA which claims shall not be
admitted are:

3 Rainfall: 200 millimetres in 24 hours;

4 Wind: 40 metres per second;

5 Flood: decennidl flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the compefent court in
the North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Confract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)




CHAPTER | — GENERAL INFORMATION
Article 1 EQUIVALENCY OF STANDARDS AND CODES

Wherever reference is made in the Contract to specific standards and codes to be met by the goods an

materials to be furnished, and work performed or tested, the provisions of the latest current edition o
revision of the relevant standards and codes are national, or relate to a particular country or region, othe
authoritative standards that ensure a substantially equal of higher quality than the standards and code
specified will be accepted subject to the Project Manager’s prior review and written consent. Difference
between the standards specified and the proposed alternative standards shall be fully described in writing
by the Contractor and submitted to the Project Manager at least 28 days prior to the date when the
Contractor proposed deviations do not ensure substantially equal or higher quality, the Contractor shall

comply with the standards specified in the documents,

In case of conflicts of terms or issues in these technical specifications with the GCC and / or Contract Data

the terms or issues in the GCC and / or Contract Data shall prevail.

Article 2 LOCATION OF WORKS AND VOLUME OF WORK

Works will involve the construction / rehabilitation of water supply schemes.

Their location is defined in the communities in Fonfuka municipality, Bum Sub Divisions of the North West
Region. The
various works to be executed are detailed in the bill of quantities and the execution drawings conform to

the typical drawings for model plans in the consultation dossier.

Article 3 GENERAL INSTRUCTIONS

It should be taken into consideration that these specifications complete the plans and the plans complete the
specifications. The Supervisor shall give modifications to plans provided or technical specifications in
writing. For this purpose, a numbered page book shall be on site in which the instructions are written. Both
the contractor and the Supervisor shall initial the book pages. Therefore, the site contractor must execute
the works in conjunction with the document. The contractor shall take note of any omissions or discrepancies
that may exist in the document and call the attention of the Supervisor who is at his disposal for necessary
information and inquires. Any works carried out in negation of these instructions or provisions shall be

demolished at the expense of the contractor.

CHAPTER 11 — ORIGIN, QUALITY AND PREPARATION OF MATERIALS

Article 4 QUALITY AND SUPPLY OF MATERIALS
The contract shall be respeonsible for the supply of sand, stones and gravel. He shall also be responsible for

the excavation and backfilling of the pipeline under the supervision of the engineer. In making his bids, the
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ractor shall visit the sites at his own expense. He shall make any reservations concerning materials in his
. He shall be required to include transport cost of these materials to the various locations of the

ctures in the community.

icle 5 SAND

nature and origin of sand remains subject to the Supervisor’s approval. It shall be obtained from rivers
through crushing. The sand component should be more that 80% and the very fine constituents eliminated
settling should be less than 4%. The sand should be of high quality and must be free from dirt, clay or
y organic matter and if deemed necessary, it should be washed before being used.

ticle 6 GRAVEL

ey shall be obtained from deposits or quarries chosen by the Contractor, and approved by the
pervisor. They should be clean (constituents eliminated through settling should be less than 2%) and their
ading suited to their use. If deemed necessary, it shall be washed before being used.

rlicle 7 STONES

ey shall be obtained from a quarry or deposit approved by the Supervisor and none should be smaller
at 20cm. basalt stones commonly called black stone are recommended for the project or stones of other
vality duly tested and approved by the supervising engineer.

rticle 8 CEMENT

hey should be of CPA 325 class and be obtained from an approved factory.

rticle 9 CONCRETE WORKS

oncrete Works shall be of 4 kinds:-

e Lean concrete for foundation works where indicated shall be of PC 150kg/m3 and 10cm thick.
e Mass concrete for foundations shall be PC 250kg/m3 and thickness as shown on the plans

s Reinforced concrete for floor and roof slabs, covers foundations shall PC 350kg/m3 and thickness

as shown on the plans

e Mass concrete for catchment works: All concrete in catchment construction shall be PC400KG/M3

Article 10 PIPES AND FITTINGS
Generally pipes used in water supply must meet any of the standards mentioned below or their
equivalence: the American Water Works Association (AWWA) or the American National Standards Institute

(ANSI) or the American Society for Testing and Materials (ASTM) standards N°.D 1785 and D 2241 or ISO
standards N°527 and 845.
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Table A: NFT 54 — 016 Physical Characteristics of Pipes

External Diameter Thickness Service Test Tensil
Pressure Pressure 1h | 10h at
at 20°C | MPa
1 MPa
0 Tolerance Average Nominal Max.
25 0.5 0.3 1.9 2.3 1.6 6.5 13.7
2.8 3.3 2.5 10.3
32 0.5 0.3 2.4 2.9 1.6 6.5 137
3.6 4.2 2.5 10.3
40 0.5 0.3 3 3.5 1.6 6.5 13.7
4.5 52 2.5 10.3
50 0.5 0.3 3.7 4.3 1.6 6.5 13.7
5.6 6.4 2.5 10.3
63 0.8 0.3 3 3.5 10 4 13.7
4.7 5.4 6.3 6.5
7.1 8.1 4 10.3
75 0.9 O.fi 3.6 4.2 10 4.1 13.7
5.5 6.3 6.3 6.5
90 1.1 0.3 4.3 5 10 4,1 13.7
6.6 7.5 6.3 6.5
‘ 110 | 1.4 0.4 3.2 3.8 167 0.6 137
5.3 6.1 10 1
8.1 9.2 6.3 1.6
- 125 | 1.5 0.4 37 4.3 16.7 0.6 13.7
‘ 6 6.8 10 1
9.2 10.4 6.3 1.6
. 140 1.7 0.5 3.7 4.3 0.6 2.57 13.7
6.1 7 1 375
2.3 10.5 1.6 5.86
160 2 0.5 3.8 4.4 0.6 1.95 13.7
6.2 7.1 1 3.3
9.5 107 1.6 5.2
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Control tests for pipes

Length

tolerance for pipe lengths shall be + 1% (+ éem) for every 100 pipes, if the number of pipes not
specting this tolerance is less than 3 i.e 3%, then the whele lot is considered okgy, otherwise the
pervisor could request that as many pipes be tested in the lot as possible.

External diameter

e tolerance shall be + 0.3mm for pipes of external diameters between 25mm and 50mm, and + 0.4mm
r pipes above 63mm diameters. Before acceptance, the supervisor shall verify the external diameters of
5 pipes for every 300 pipes. If 6 or more pipes do not meet the tolerance prescribed above, he reserves
e rejected,

) Thickness
hickness verification should adhere to the specifications presented on table B.

able B: Thickness verification

N° of pipes in | N® of pipes randomly selected | N° of bad pipes X
the lot for verification Lot accepted if X max = | Lot rejected if X
min =

100 - 199 10 2 3

200 — 299 15 3 4

300 — 499 20 3 4

500 - 899 25 5 6

899 — 1300 30 6 7

1300 — 3200 40 8 9

The supervisor shall carry out thickness verification in accordance with table B.

d) Socket length

The socket length has to be verified according to agreed norms. The value obtained should have the
theoretical value of the diameter of the tube plus 1.3mm. the tolerance shall be 0.6mm.

e} Shrinkage cracks

Shrinkage crack tests should be carried out according to agree methods by the supervisor on a 15 — 30cm
long sample. No shrinkage cracks should oceur if the pipe is at 90° to its horizontal axis. If this occurs for 15
samples representing o lot of 100 pipes, the lot shall be rejected.

f) Internal pressure

Pipe sample shall be subjected to 1.5 times the service pressure for a duration of one hour. if one out of

every five samples ruptures, ancther set of five is selected for a retest. If the second set respects the
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specified relation with the service pressure, the set is considered satisfactory. Otherwise, necessa

adjustments are carried out to meet the required specification, or the lot Is rejected.

g) impaoct

This test is carried out on three samples, one from each extremities and the third fro
the centre, all three, one meter long. Perpendicular masses are dropped from a height of one meter ont
the samples as in table C,

Table C: Impact test schedule

Pipe diameter Mass (kg)
25 i

32 1

40 1

50 3.5

63 5

75 7.5

20 7.5

The pipes are accepted if the percentage of broken pipes in the tested samples does not exceed 20%
The contractor is requested to furnish the supervisor with all infermation (name, address, phone etc) on the
factory being used to procure pipes for his project.
When the pipes are checked and tested the contractor shall present to the supervisor a quality certificate
from the manufacturer ascertaining that the pipes meet the required standards as described in the sections
above, The contractor shall arrange for free access to the factory for the supervisor to enable him request
as required for all factory tests described in the sections above to be carried out by the manufacturer.
The performance guarantee of works shall cover all defects in pipes, handling and workmanship.

10.2 Fittings specifications

Contractors are required to strictly respect standards and specifications.

All fittings for these constructions must resist a pressure of above 16 Bars

All fittings have to be approved by the supervisor before being used. All fittings not conforming to those
standards and specifications shall be rejected. The performance guarantee of works shall cover all defects

on fittings, their handling and workmanship.




APTER Ili — METHOD OF EXECUTION

rticle 11 GENERAL INFORMATION

1.1 Safety Measures '

e Contractor shall be required to place at the entrance to the works site and in its vicinity, signboards
dicq_ﬁng that works is underway and he shall be responsible for any accident that occurs on the works site
nd / or suffered by a third party, his staff and employees and officials of the Administration as a result
f their presence on the works site. Organization of work and security on the works site shall be the
esponsibility of the Contractor.

1.2  Traffic

he Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his
orks site throughout the period of work up till provisional acceptance. No obstruction of traffic shall be
llowed for more than two hours. Maintenance of traffic flow shall be the responsibility and at the expense
f the Contractor and in case of any breach of contract by the latter, the Supervisor may bring in a third
party to correct any faults. All related expenses shall be borne by the Contractor.

Where interference with traffic is inevitable, the opinion of local administrative authorities shall be required

for any obstruction for a given period.

Article 12 STONE MASONRY

All stone masonry works must comply to the following standards DTU N° 20 — 12; NFP 13:304 and 14:301
The stone masonry required for the construction of structures should be aesthetical and according to
structure  type ( shape, size of stones, joints efc...) in accordance with Engineering rules.
Binding mortar shall contain 300 (three hundred) kg of cement per m3 of sand with the biggest sand grain
being 4mm.
The visible sides of the stone masonry must be regular. The minimal sizes of the sides must not be less than
15 (fifteen} em

450 mortar shall be used for the finishing of the external joints.

Article 13 MORTAR AND CONCRETE

13.1 Mortar

All mortar and plastering must meet the DTU standard N® 26 — 1 M450 mortar shall be a mixture of 450
{four hundred and fifty) kilogrammes of cement per cubic metre of dry sand. '

If the M450 mortar is more than 20 (twenty) millimeters thick, micro-concrete mixed with 400 (four hundred)
kilogrammes of cement whose composition shall first of all be submitted for the Supervisor’s approval shall
be used,

13.2 Concrete
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Reinforced concrete in elevation shall contain 350kilogrammes of cement per cubic metre and shall
vibrated during laying. The reinforcement rods must meet the BAEL standards of 1991 or the AFNOR 35
001 standards. .
C350 concrete for reinforced concrete structures should have a minimal compressive strength of 270 bars
28 days.
Depending on the volume of concrete to be made, the Supervisor may carry out quality control tests at h
expense or, if he deems it necessary, ask an approved laboratory to coilect samples and carry o
compression tests to check the guality of the concrete.
If the required minimum strength is not aftained, the Contractor shall bear the cost of tests and th
Supervisor shall decide on the measure to toke in respect of the structure concerned. The volume of
average and big size aggregates in the C150 concrete should double that of the volume of sand.
Article 14 POINTING AND PLASTERING
14.1 Pointing
The joints of all external walls of stone masonry, which are visible, shall be pointed carefully such that the
works have and aesthetic look. M625 mortar shall be used for pointing, with o cement paste {1:0) finish.
14.2 Plastering
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by Tcm
thick of spatter dash 1:2 M625. The wall is then finished with cement paste. Plastering of surfaces not in
contact with water as chambers for air valves, valves and washouts shall be 1 coat of plaster 1cm thick and
a mix of 1:3 (M400)
Article 15 PLUMBING WORKS
Description
This item shall consist of the provision and installation of dll pipes including the installation of
accessories like coupling, tees, reducers, etc. to entirely complete this item as per these
specifications and plans.
Construction methods
The soil in the bottom of the trench shall be lightly scarified before placing the pipe or other

elements.

During transport, storage, and assembling of piping elements care shall be taken to avoid soil and
other contamination from entering the system.
Laying of the pipes, assembling of pipes and all other works, directly related to the piping works,

shall only be executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that ne tension can occur in the
separate elements,

Only skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, ete. shali be connected in conformity with the manufacture’s prescriptions.
Method of medasurement

The quantity of PVC shall be measured per linear meter of installed pipe. Measurements shall be
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made for each class of pipe and each diameter of pipe separately.

sis of payment
Payments shall be made at the contract’s unit price. This unit price shall be full compensation for
the provision, transportation, installation and testing of all piping material including the installation
of all accessories like coupling, tees, reducers, etc. efc.
rticle 16 EXCAVATIONS OF TRENCHES
e trench for pipes up to 110mm shall be excavated to a depth of at least 80cm deep and 40cm wide or
her such depths and widths as directed by the supervisor and shown on the plan.
he trench for pipes above 110mm shall be excavated to a depth of at least 100cm deep and 40cm wide
r other such depths and widths as directed by the supervisor and shown on the plan.
rticle 17 NOMENCLATURE OF WORKS
7.1 Sefting out of works
he contractor shall be responsible for the setting out of all pertinent lines, works, grades and levels as
equired for the proper and accurate positioning of the structures on the site.
7.2 Earth Works
7.2.1 Description
his item shall consist of all excavation and backfill works in accordance with these specifications and in
conformity with the lines shown on the plans or as indicated by the supervisor.
17.2.2 Construction methods
Excavation
Excavation works for the piping system shall be performed by the local communities. The confractor
however shall inspect the excavations before placing of any elements.
The bottom of the trench shall be free of any stones or other materials which could incur damage to the
pipes.
Excavations for infakes, reservoir tanks, wash — out chambers, valve boxes, break - pressure tonks and public
tap — stand shall be performed by the contracior
Baclkfill
Backfill for the piping system shall be performed by the local communities, Backfill for all other items shall
be performed by the contractor.
No backfill operations shall be allowed before the approval from the supervisor has been granted.
The compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor
density.
Maintenance of excavations.
The contractor shall carry the risk of collapse of excavated faces whether or not he takes any precautions,
the nature of the precautions shall be entirely at his own discretion,

No water shall be allowed to accumulate in any portion of the excavations.
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INVENTORY SHEET FOR WATER POINT
Identification of Inspector:

Name

Surname Date of collection

lAddress

SwuetoroCode: | | [ | | [ [JPI A J [ {]]

IfAEPcode | | | | [ | | | [ [ [ [ [ [ |

PROJECT FINANCING

Proj N O I A o
o T T T N A A O

own
ern:
Fund
er:
Construction Year : | | | | | Construction Year
L
Entreprise T T I O O O
ramer N O T O I O O O A
Entreprise
for rehab. :
GEOGRAPHICAL LOCATION
Region: S I N I S N N O O A O O O
Division:
Sub-
Division:
Council:
Locality :
Quarter :
Place :




COORDINATES
ode Waypoint :
- Coordinates: I ‘ | l ’ | r ' {km} Lengitude ;
- Coordinates: l I | l I R l | | (km) Latitude :
SITE -
Precise the name and/or Place.........cccovuuivevennneeernnnn s b,
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: Market

: School

: Hospital

: Administration

: Stop peint on highway
H I'{_ot.l_siltold




0 :Others

I :wells

2  :Borehole

3  :Tower AEP

4 : Standpipe
5 : Source

CHARACTERISTICS OF WATER POINT

TYPE OF WATER POINT :

Other Information ......... LINATURE ~ WATER : Others

: Modern well

: Equipped well{PMH])

: Equipped borehole PMH
: AEPG

: AEPP

: AEP Mixte 7

: Source

8 : Source Rehab

POINT NATURE OF WATER POINT:

Other Information ...... e eerterareerararseniennis

AN bR WN—O

1 : Fonctional
2 : Partially functional 3:
Non fonctional

STATE OF STRUCTURE :

OBV Oz <ttt et i ittt e et ieiieaiteeesasieessiiectesatsetestettatesonanannranans

1.: no fuel for the pump
NATURE OF BREAKDOWN 2 : pump damaged
3 : broken tab
4 : broken pipes
5 : no spare parts
6 : other information = .....cccceveeeerremrseneseesens
EQUIPEMENT
0 : Cthers . 0 : Other
GRAVITY: | 1 . Generator PMH Pump mark : L+ Vergnet
2 : submerge Pump or surface {solar) 2+ Indian mark il
3 :submerge Pump or surface {wind) 4 ouill 3 : Rope
3 other information 4 other information...uamem

MANAGEMENT OF HYDRAULIC STRUCTURE /WATER POINT

FUNDING MODE : FUNDING :
0 : others 0 : others
1 : Comitee water point 2 1 : Payable {flat-rate/family)
: Private management 2 : Volumetric
3 : Council 4 : None 3 : none payable
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MAINTENANCE

NUMBER OF CONSUMMERS

PRINCIPAL USES

Enough water quantity ?

Observation :

: others

(R A Ry

: Arfisan repairer

: Réparateur villoger
: Private operator

+ Administration

D o |

{J 0_200
201_350
351_500
S01_700
More than 701

Imprecise

Ogooooo

Domestic
Animals
Ircigation
Institutions (schools, hospital etc)
Industries

others: coiveiieiiei i

[MTyes Ono

WATER QUALITY

Physico-chemical parameters

CONDUCTIVITY

Organoleptic Parameter

Color
O bright
0O Disorder

PH
O Acidic
LI Basic
Taste
a Acceptable Odeur
O bad iJ Acceptable
(J dirty [] Bad

L3 Others t vuveriieeereerses e
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C

Woater height:
Static level:

Top strainer levek

N

Pollutant indicators Parameter

Ammonium

Nitrogen kjeldahl
Total Nitrogen

Nitrates

Arsenic

Nickel
Toxic Parameters
Cyanides

Lead

CoooOoo

Chromium

PHYSICAL CHARACTERISTICS:

o

Drawndown :

Specific flowrate :

Ll

Expleitation flowrate: [ l ‘
L]
|

Ll fel § i
P L LT |
LT[ |
Diametre: || | ! [.] | | (mm) Network length : ] L]
Depth: ARG Nomber of subscibers : L]
Storage capacity : | | | | | || | |@m37) Nomberstandtaps: L] ]
Storage Coefficient : Ll L L] Piping distribution : HEENEN
Piping distance: [V ] L] Nomber standtaps : (1]
ENVIRONNEMENT
Less than 35 m:
®  Nen public sanitation available : [] yebefdthon 50 m
® | Available drainage network : O yes U no
a O
. i :
. Residence ; 0 yes O no
® | Livestocks : yes no
® If yes, Nature ivestock uuuasmmmssmansi
® | spreading plon : 1 yes [] ne
® | industrial activity, waste, etc ...
Less than 500 m:
®  Proximity water source available 1yes Ono
& If yes, indicate the name:
® If yes, indicate the council area:
® présence of wet zone or swamp r yes [ no
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In o radius of 3 km :

® presence water supply point yes [l no
® if yes, indicate the name ..cvervrerrens
Registered/Declaration of collected samples :
* availability of carnet management samples 0 g s ne
® is water collected declared annually at :
0O 0
© Council water service [0 yes no
O yes
(? Other organs ¥esr) no
Are they refugies areound the structures? O
Development '
0l Submerged pump/ surface
O witha rope
Exhaure 2 0 Taps
{1 Generator pumping
O solar
BOSOu s sassses " ....? EI Reinforced concrete
O None reinforced concrete
MGEGENIR e reeeseseamesmsessns s, 2 3 Reinforced concrete
U MNone reinforced concrete
Cover. 2
[ Reinforced concrete
O None reinforced concrete
Water outlet, 2
O Enrochechement
SUPP it 2
Spare parts 2 yes {1 no

o

Name and signature of constractor

Name and signature of beneficiary

Name and signature of Project
engineer
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HE THE CONSTRUCTION OF TREATMENT/STORAGE TANK, AND REHABILITATION OF
DISTRIBUTION NETWORK IN MBUK VILLAGE, BUM SUBDIVISION.

UNIT PRICE SCHEDULE

.Construction of the walls with stone masonry

.Construction of & reinforced concrete slab with manholes as shown on the
plan

.Pointing of external walls as described in the technical specifications
.Plastering of internal walls as described in the technical specifications
JInstallation of appropriate plumbing accessories as shown on the plan
.General drainage of water around structures

DESIGNATION OF WORKS v A“;;’:L'“ Amount in Words
IMPLANTATION
Mobilisation and site installation
This price remunerates :
.The bringing to site of the entrepreneur equipment and his agents
Acquisition of office space within the project
.Packing and storage facilities for materials and equipment
Construction and demolition of temporary structures needed for the work
.Putting in place of information board FF
.Sign post, signaling construction works where necessary
.Putting the site back to its original state. The amount is paid at 60% at
start. of the construction and 40% when the contract is over and the site
| put te its ariginal state

CATCHMENT AND TANK
Rehabilitation of Catchment
The works for the construction of the intake shall be carried out as
directed by the engineer. Given that the final payments will be based on
works carried out, a careful record of work shall be recorded and signed
by both the engineer and the contract. Therefore each phase of the work
shall be subject to a reception certificate signed by the contractor and the
supervising engineer
In general the works described below are not exhaustive and shail be
carried out under the direction of the supervising engineer. Appropriate
excavation to lengths and depths as directed by the engineer.
Excavation shall be along the source route. Serious care must he taken to
identify the impermeable stratum

. FF
.Removal of excavated soil.
.Removal of raffia bushes10m on either side of the route source
Stabilizing the walls of the channel
JPermeable backfilling of the channel walls with gravel for the channel
catchments
.Construction of a dry stone mansonry channel
.Placing of o layer of mass concrete on the channel
Placing of layer of soil on mass concrete and planting of grass
.Construction of retaining walls and collection chamber
Installation of plumbing accessories approved by the engineer and as
directed by him
All other related works
Construction of a Tank
The various sizes of storage tanks are indicated on the plans, This works
comprise:
Excavation of the site to a hard and acceptable surface
.Placement of 10cm lean concrete
Placement of reinforced concrete floor slab as shown on the plan

FF




After plastering, fill the tank with water and aliow the water to stay in for
3-4 days during which you check for any leakages before the tank is
backfilled

All other related works

Protection with barbed wire for proximate forbidden perimeter (x3)

The construction of the fence shall out of barbed wire nailed on sown
eucalyptus trees

The eucalyptus poles shall be 2.5metres long

The poles shall enter the ground up to 50cm so the exposed part is 2m

above the ground m
The barbed wire shall be 50cm from the ground, the second [ine 1 metre
from the ground and third line 1.5 metres apart In between the
eucalyptus poles shall be planted cuttings of shrubs which will eventually
1.3 | grow to form a natural fence.
[.4 | Cancrete pillars of height 2m to support barbed wire FF
I.5 | Metallic door (0,8x1,8) FF
1.6 | Planting of water friendly trees in nearby forbidden perimeter Fr
17 | Metallic Sign boards in nearby forbidden perimeter FF
1 Construction of 10m3 over head tank
.1 | Excavation of Column footings FF
.2 |Lean concrete {150kg/m3) m3
I3 | Reinforced concrete (350kg/m3) m3
1.4 | Masonry wall m3
1.5 | Pointing m2
.6 | Plastering m2
In.7__| Fitting FF
v Pipeline construction
V.1 | Supply and laying of Galva 3" ML
IV.2 | Supply and laying of Galva 2"1/2 ML
V.3 | Supply and laying of Galva 2" ML
IV.4 | Supply and laying of P¥C 75 PN10 ML
IV.5 | Supply and laying of PYC 63 PN10 ML
V.6 | Supply and laying of PVC 32 PN10 ML
V.7 | Excavation and back filling of trenches ML
Crossing of the bridge, plumbing, and accessories
.G.l Pipes
Plumbing accessories for this project shall be of high quality
.Bidders are requested to cost for this quality as fitfings of doubtful origin
will be rejected. These fittings for this project shall correspond to| FF
European standards which shall be the reference point. All fittings before
installation shall be approved by the control engineer.
Contractors shall complete the unit price list which shall be used for
V.10 | payments
v Stand tap and Control Chambers
Construction of stand taps
The works may comprise any of the following :
FExcavation around the standpipes for the foundation level and supporting
any eroded section with mortar stone masonry
.Chiseling and pointing of all mortar joints
Woaterproof plastering to dilapidated concrete surfaces at the standpipe. U
Construction of removable reinforced concrete slab to cover any chamber
at the waosh place and provide a locking device for chambers with
dilapidated slabs
Installation of plumbing cccessories approved by the engineer and as
directed by him
v.l |.All other related works

V.2

Construction of valve chambers and valve

FF
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Document N°. 7
BILL OF QUANTITIES AND ESTIMATES




BILL OF QUANTITIES FOR THE CONSTRUCTION OF A TREATMENT/STORAGE TANK
AND REHABILITATION OF THE DISTRIBUTION NETWORK IN MBUK VILLAGE,BUM
SUBDIVISION,BOYO DIVISION

WORK DESCRIPTION Unit Qty u.p T.P (FCFA)
(FCFA)
00 PREPARATORY WORKS
101 Site installation {Installation of project LS 1
signboard, acquisition of worksite office, store
and ledging places for personnel, general site
cleaning and implantation, demolition of
temporary structures).
102 Preparation of working documents, LS 1
SUB Tota! 100........cccvvuvvvenne
200 CONSTRUCTION WORKS
201 CATCHMENT
2011 Construction of stream intake and spring source | U 2
with 1m2 reinforced concrete collection chamber.
SUB Total 20T, ....ccovniiniirens
202 10m3 CIRCULAR STORAGE TANK IN STONE
MASONRY WITH AN INTERNAL CONTROL
ROOM EQUIPPED WITH A METALLIC DOOR
(INSTALLATION OF FLOAT VALVE 2 1/2" AND
OTHER PLUMBING ACCESSORIES INCLUSIVE).
2021 Site clearance. M2 100
2022 Setting out of foundation. LS 1
2023 Excavation of foundation. m3 10.00
2024 Lean concrete. m3 1.50
2025 Reinforced concrete foundation in PC 350kg/m3 | m3 1.00
(rods size diameter 10mm}.
2026 Stone masonry walls 40cm thick. m? 3.00
2027 Chiselling and pointing of internal and external | m3 3.20
walls of tank and control room (ratio: 1:1).
2028 Waterproof plastering of internal walls in three | m3 2.00
(03) coats.
Flooring (ration 1:2) and benching of angle 1.20




(ratio: 1:1).
20210 | Formwork 1x12 u 20
2021 Formwork Props m3 25
20212 | Reinforced concrete roof slab in PC 400kg/m3 | m?
(rods size diameter 12mm) with provision for two 1.20
(02) manholes as shown on the plan.
20213 Backfilling of foundation. U
15.00
20214 Production and installation of iron door u 1
210x80em with a vachette lock.
50216 | Purchase of a metallic ladder 3m height. LS 1
50217 | Purchase and installation of float valve 2 1/2" | LS 1
and other plumbling accessories (PVC valves dia.
50mm and 40mm, PYC and Gl elbows, adaptor,
tees, etc.).
SUB TOTAL 202............
203 FILTRATION UNIT
2031 Digging of fot_.mdcuﬁon m2 10
2032 Lean concrete dosed at 150kg/m3 for basement | m3 2
2033 Mass concrete of 250kg/m3 m3 1
2034 Reinforced concrete dosed at 400kg/m3 with m3 8
"Adjuvant hydrofuge” for foundation, basement,
wall and top slab
2035 Backfilling of foundation. U 21
2036 Plumbering accessories u 1
SUB TOTAL 203............
204 Standpipe equipped with soak-away pit. U 3
206 Rehabilitation of existing stand pipes * u 6
207 Control valve chamber (80x80x100cm) in stone | U 3
masonry.
SUB TOTAL 203....cvcacinianccnsn
REHABILITATION OF PIPING NETWORK
401 Pipeline excavation ML 2,928
402 Supply and laying of PVC Pipe Dia.75 ML 50




Supply and laying of PVC Pipe Dia.63

ML

370

Supply and laying of PVC Pipe Dia.32NP10

ML

450

Plumbing accessories.

LS

Laying of pipes.

ML

2,928

Production and implantation of pipeline
indicators in reinforced concrete every 50m.

59

ENVIRONMENTAL MITIGATION MEASURES

Water Quality tests: these include Physico-
Chemica! and Bacteriological analyses of the
sampled water.

502

Backfilling of Pipeline

ML

2,928

503

Cleaning and Disinfection of Pipeline.

LS

504

Protection of the catchment area by:- the
demarcation of its zone of influence through the
erection of a fence made of barbed wire;

-the planting of water friendly trees in it (Pinius
Africanus; - the erection of a sign board
prohibiting human activities in the area.

PROJECT SUSTAINABILITY

Training and putting in place of a Water
Management Committee [WMC] + Training of
two {02) Caretakers,and the production of the
Internal Rules and Regulations [| & R] governing
the management of the Water Supply Scheme.
The [I & R] should be co-signed by the D.O. of
the Divisien, the Divisional Delegate MINEE of
the Division, the Development Association
President and the Chairman of the WMC,
Indicators: Signed list of elected members WMC
with ID Cards and Telephone contact numbers,
Report on WMC Training, and six {06) signed
copies of the [| & R].

Sessio

602

Supply of a complete tool box and spare parts
[List of tools and spare parts to be obtained at
the Divisional Delegation of MINEE,Boyo].
Equipments to be officially handed to the
Chairman of the WMC by the Divisional
Delegate of MINEE during the Provisionary
Reception.

SUB TOTAL 600.............co0uus




TOTAL EXCLUDING TAXES (I+NHIHIVHYHV . cciinniiiicniiiacneriinseneeee

VAT (19.25%0)wsvrsresmmseesssesesmseeersratssstaseaesesnsnansessssseestetsssasensesassnses

RIR (Z.200)- - roerossssrresmmeeemseraecemsrecames s sesss s

TOTAL TAXES . oueveiaiiiiisrieoniieetionssrcarrassestsstsorsnaraasinsiastsssss

TOTAL INCLUDING TAXES.....cviieeeiicariitirersineassisssanirsesimsssarcratssarsscissssses

NET TO BE PAID......vveceaciimctsiitineriesinsostssnratsncsassiosassansnannsssstonsassanes

Ordered the present Cost Estimate at the Sum (Taxes inclusive) of : CFA Francs
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Price N°

Quantity
Daily output
Duration of execution

SUBDETAILS OF PRICES

------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------

--------------------------------

ooooooooooo

------------------------------------------------------------------------------------

DESIGNATION :
. Total . Duration of
No Daily out put uantity Unit activity
No . Days break
Category Daily wage up Amount
e
e ot
wn
rad
<
=
b4
o
[®]
=
TOTAL A
v . Days break
E Type o Daily rate p Amount
XL
U
(11}
2
[
2
LU
=
=
=
]
w  [TOTALB
8 Type : Unit Unit cost Quantity  |[Amount
O
=
<
=
[T}
[¥]
a
=
Q
4
<
-
<
ot
=
< fotaLc
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) P/QTY
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REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

MINISTERE DE LA DECENTRALISATION ET DU DEVELOPPEMENT
LOCAL.

COMMUNE DE FONFUKA,
SERVICE TECHNIQUE.

JOBBING ORDER N°

Awarded after

Project Owner : THE MAYOR FONFUKA COUNCIL

HOLDER :
R.O. Box , Tels Feixs
Business Registry N°. at

Taxpayer's No.

SUBJECT : Execution of works;

PLACE :
EXECUTION DEADLINE : {

TRAVAL,
ks

JO/ONIT/FC/FCITB/PIB/2021 OF

OPENED NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
 /ONIT/EC[FCITB/PIB/2021 OF

FOR THE CONSTRUCTION OF TREATMENT/STORAGE TANK, AND REHABILITATION OF

DISTRIBUTION NETWORK IN MBUK VILLAGE, BUM SUBDIVISION

REPUBLIC OF CAMEROO
Peace — Work — Fatherland

MINISTRY OF DECENTRALUZATION AND LOCAL DEVE

FONFUKA COUNCIL,
TECHNICAL SERVICE.

} months

AMOUNT IN CFA F:

AT

EVAT

VAT (19.25%)

AIR (Income tax) {2.2%or
5.5%)

Net to be paid

FINANCING . [indlicate fhe source of financing]

BUDGET HEAD : [tfo be completed]

SUBSCRIBED ON:

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:

[

Between:




the "Contracting Authority”

n the one hand,

(enterprise)

0. Box Tel: Fax:

Government of the Republic of Cameroon, represented by

usiness Registry No.

axpayer's No.

Represented by M

F

"Contractor”

On the other hand,

Agree on the following:

its General Manager, hereinafter referred to as the

hereinafter referred

(.



Summary

Part I: Special Administrative Conditions (SAC}
Part Il: Special Technical Conditions (STC)

Part Il: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates




and last of Contract N° JO/MINDDEVEL/RDNW/DDBOYO/BC!TB/202 1

Awarded after OPENED NATIONAL INVITATION TO TENDER Ne
/ONIT /FC/FCITB /PIB/2021 OF FOR THE THE CONSTRUCTION
OF TREATMENT/STORAGE TANK, AND REHABILITATION OF DISTRIBUTION
NETWORK IN MBUK VILLAGE, BUM SUBDIVISION

or the execulion of works

XECUTION DEADLINE { ) months

mount of Contract in CFA F:

IAT

EVAT

VAT {19.25)

AIR (2.2 or5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) {date)

Signature of Contracting Authority

(place of signature) {date)

Registration




Document °. 10 |

FORMS AND MODELS TO BE USED BY |
BIDDERS




BLE OF MODELS

: Model of declaration to Tender
nnex N° 2: Model Bid
nnex N° 3; Model Bid Bond
nnex N° 4: Model Final Bond
nnex N° 5: Model Retention fund (Guarantee Retention}
nnex N° é: Schedule framework
nnex N° 7:  Model attestation of site visit
nnex N° 8: Model site visit report
‘nnex.N" 9: Model table of reference

Annex N° 10: Model table of equipment




Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

(indicate the name and capacity

| the UNAErsigned, «ocreeeerreessosrrsanassnunanmarssessaneassssesromessrs s

of signatory),

NOHONGITY seesreaaraseriaennrararsanamnsees _ )
Representing the ..o.ovceeieeemeiinersnmmmernissseensienes company or enterprise or group with head office at
................................... registered in the trade register of w..oiveiiiainciirianien Under the number
In My COpaCity G5 ceessiecssranerenennnnanese it OF  tveeevererecmssesissassanssananantsasansnsasass PO
DOXeerraramramecsaronsnsans , hereby acknowledge receipt of the file for Opened National Invitation to
Tender NO cooveciiiaranrassaraesnnases for the :

And hereby declare my intention to tender for the said contract.

Signature of coeccerceirarsiianiearee
In the capacity of «.icoeieciiiinmecicanes
Duly authorized to sign the tenders on behalf of

-----------------------------------




Annex N° 2: MODEL BID

he undersigned, «vevreeirmiiiiiiiiiieciinnenen {indicate the name and capacity of signatory)

presenting the ..cccviiivniinanaa company or enterprise or group with head office at ...........
... registered in the trade register of ...c.oviiiiieniianiinna Under the number .......cvcaiiees

aving taken cognizance of all the documents featured or mentioned in the Tender file: tender N°

/ONIT/DDMINDDEVEL/FCITB/2021 of ............. For THE CONSTRUCTION OF
REATMENT/STORAGE TANK, AND REHABILITATION OF DISTRIBUTION NETWORK IN
BUK VILLAGE, BUM SUBDIVISION after having personally taking account of the situation of the
ite and ‘evaluated from my point of view and under my responsibility, the nature and difficulty of the
orks to be carried out;

e Hereby submit, bearing my signature, the schedute of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;

o Submit and commit myself to execute the works in accordance with the Tender File, in return for
the prices which | myself establish for each type of structure which prices reveal the amount of the
tender al .ieeiiiiiiiiiiniiiiannn ( in figures and words) FCFA exclusive of VAT and at
....................... { in figures and in words) FCFA inclusive of all taxes.

"o [ pledge to execute the works within a deadline of ......ovvieiiianin months.

o I pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission
of tenders;

The Contracting Authority shall pay the sums due for this Contract by crediting Account [ TN
opened iN coeeevviiiiiineennese Bank ..ccevinrncninnin, Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Done At vvevererencecnensonccsnianssssa

Signature of (iiiiiiiiiiiirinn
In the capacity of .civivvinrvieiinnenans
Duly authorized to sign the tenders on behalf of




Annex N° 3: MODEL BID BOND

Addressed to the Contracting Authority

Whereas the undertaking v..ecovererrerssneesmienenenes Hereinafter referred to as the "bidder” has

submitted his tender on .v.cevviaanienn For the CONSTRUCTION OF TREATMENT/STORAGE
TANK, AND REHABILITATION OF DISTRIBUTION NETWORK IN MBUK VILLAGE, BUM
SUBDIVISION, hereinafter referred to as "he tender” and to which must be attached a bid bond
equivalent t0 woceirreriesiosanns FCFA.

WE vervarranranissns (name and address of the bank), represented BY c.ovvevivaararanesnearaeen (names of
signatories), hereinafter referred to as "the Bank" hereby deciare to guarantee payment to the
Contracting Authority of the maximum sum OF vovvetennsararsesssasnansassnssnsnnos , that the bank pledges fo
pay in full to the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are ds follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been nofified of the award of the contract by the Contracting Authority during the
period of Bid validity:

e Fails or refuses to sign the contract, even though required to do so;

e Fails or refuses to furnish the final bond for the contract {final bond) as provided for by the

contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to
above upon receipt of his first wriften demand, without-the Contracting Authority having to substantiate
his demand, provided that in its demand the Coniracting Authority shall note that the amount claimed by
him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he

shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up tili the thirtieth day inclusive following the
end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the end

of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall
be the only jurisdictions competent fo rule on this commitment and its consequences.

Signed and authenticated by the bank
A svvecessnssassrssscssrnsans 2 ON evveerssirianssansannen
{Bank's signature




Annex N° 4: MODEL FINAL BOND

dressed to The Divisional Delegate of Public Contracts for Boyo "Contracting Authority"

hereds ...veevrees Ceremesrenane (Name and address of Contractor) hereinafter referred to “the
ontractor”, pledge, in execution of the Contract, to carry out the works of the CONSTRUCTION OF
REATMENT/STORAGE TANK, AND REHABILITATION OF DISTRIBUTION NETWORK IN
BUK VILLAGE, BUM SUBDIVISION; Whereas it is stipulated in the Contract that the Contractor

all furnish the Contracting Authority a final bond of two percent (2%) of the amount of the Contract as
ecurity for compliance with the Contractor's performance obligations In accordance with the Contract.

hereas we have agreed to provide the Contractor with this guarantee;
(=N Cheeeseeanas rereesrestanenes Srrestererrrenseanere (name and address of bank),

epresented by ...veiiiiiiinnns trrresnesnnanns vesies (name of signatories)

ereinafter referred to as "the Bank”, and we pledge to pay to the Contracting Authority within a
maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor raise any confest for
whatever reason, the sum of ........... remeteremesen dsssasesressseenen criserinernssarenants «.s {in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. If shall be released within thirty (30) days from the date
of the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any.request for payment formulated by the Contracting Authority by virtue of this bond should be done
by registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ............ venvaenre ON everavnanes cerreeeenans
[signature of the bank]



Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

BAmK: coveereeessersanconasssse
Reference of the Bond NO: e.veerrierriraeeasssamnieranamsccncie

Addressed fo The Divisional Delegate of Public Contracts for Boyo
Hereinafter referred to as "The Contracting Authority” '

WHEreas ..isreeemsssscesssssannss (name and address of Contractor) hereinafter referred to the
Contractor”, pledge , in execution of the Contract, fo carry out the works of the CONSTRUCTION OF
TREATMENT/STORAGE TANK, AND REHABILITATION OF DISTRIBUTION NETWORK IN

MBUK VILLAGE, BUM SUBDIVISION; Whereas it is stipulated in the Contract that the Guarantee

Retention fixed at ten percent (10%) of the amount of the Contract may be replaced by -a joint
guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;
1T PRTLLLLECIILLLL (name and address of bank),
Represented by «uoveeeriesrioniiionieiiiieraninineens {name of signatories) and hereinafter referred to as

"the Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount OF  reevirenreccenreirannneeisians (in figures and in letters)
corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Contracting Authority within @ maximum deadline of eight (8) weeks upon
his simple written request dectaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason,
any sum(s) within the limits of the amount equal to ten percent {10%) of the total amount of the works
featuring in the final detailed account, without the Contracting Authority having fo prove or give the
reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date
of the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done
by registered mail with acknowledgement of receipt to reach the bank during the period of validity of

this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon

courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at «..cveereeriaaeaeaans ON teveonrarsrsnrarrnrnanns
[signature of the bank]




ANNEX N° 6: SCHEDULE FRAMEWORK

Notfe on the presentation of schedules

e quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
erruptions must be clearly brought out in the schedules.

e financial schedules resulting from the schedules of works must indicate month by month, the estimated
mounts of the detailed accounts of works by item and cumulatively by taking into account the incidence
f rainy seasons for the basic solution and possibly variant solution,



Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

---------------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------

This aftestation is issued to serve the purpose for which it is intended for.

The Beneficiary

-------------------------

the Entrepreneur



INTRODUCTION

COMMENTARY

Nature of the project site:

Vegetation:

Topography of the site:

AVAILABILITY OF SERVICES

AVAILABILITY OF MATERIALS

DIFFICULTIES

CONCLUSION

ex N° 8: MODEL SITE VISIT REPORT

TENDER N9, iitiriieeieiincasnrerrnrrassssiariiaines
NAME OF THE ENTERPRISE: «eocinecnriininnnranne,

DATE: vivvevrenrercncisissssnsssnane

Accessibility to the project site:

Signature of the contractors’ engineer




Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF WATER PROJECTS EXECUTED BY THE COMPANY

NAME OF THE
o vear |t | PROJECT OWNER ORIGINAL | CONTRACT | CONTRACT | DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANC
PROJECT AMOUNT
NUMBER
DONE ON c.cvveevscssecssinsansansesssssases AT oo




Annex N° 10: MODEL TABLE OF EQUIPMENT |

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project naMe). .oeeeuiiiiuiiiiiiiniernnanae |
DESIGNATION OF THE| DERDMINMAPRIPTION, | AGE AND NUMBER OWNER OR ‘
EQUIPMENT MARK STATE AVAILABLE NOT
DONE ON 1evievecriinesronenrsatacriserseenens P E——
LY PP PP PR PPE PP PPEIT PEEETECELRTRAT:
SIGNATURE +1ueuvsreeentessaersnesacarsssssvaresaststsossosansssossaonsassosis




ANNEX No. 6: Framework of schedvules

DESIGNATION :
. Total . Duratio
No Daily out put iuantity Unit activity
No . Days break
Category Daily wage up Amount
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b DIRECT TOTAL COST A+B-+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G ET COST D-+E-+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\' UNIT COST (HT) P/Q'TY




Document N°. 11
PRELIMINARY STUDIES




Note on preliminary studies

Contracts Code, the Project Owner or Delegated Project Owner must, pri

In accordance with the Public
o the competent Tenders Board, ensure th

to commencing the procedure to award Contracts or refer t
draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the sai

studies.

Annex Ne, 7 Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
1.1.  The date studies were carried out;
1.2. The name of the Public or private Project Manager

1.3. References of the Contract, if Private Manager carried it out;

1.4. |f maintenance works
1.1.1. Description of the studies;
1.1.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

A.5. Rehabilitation or new works

1.1.3. Are quantities in the quotations the same as those of the studies?

1.1.4. Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

1.1.5. Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of

the Tender File,

0 The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the qudlity of

the studies.




Document N°.12
LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS




|- BANKS
Afriland First Bank

Banque Atlantique
Banque Gabonaise pour le Financement Internationat (BGFI BANK)

Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank ’ '

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

Il- Insurance companies

Chanas Insurance

Activa lnsurance

Zenithe Insurance SA BP Douala




EVALUATION GRID
Opened National Invitation to Tender by emergency procedure Ne

/ONIT/EC/FCITB/PIB/2021 OF

DOCUMENTS.

R THE CONSTRUCTION OF TREATMENT/STORAGE TANK, AND REHABILITATION OF
DISTRIBUTION NETWORK IN MBUK VILLAGE, BUM SUBDIVISION ADMINISTRATIVE

DESCRIPTION

YES OR
NO

Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force (written by the bidder).

Certificate of non-bankruptey established by the Court of Tst instance or the Chamber
Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.

Attestation of bank account of the bidder, Issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank the first order not more than three

months.

Purchase receipt of Tender File issued by Municipal Treasury

A bid bond of 494 200 CFA {FOUR HUNDRED AND NINETY FOURTHOUSAND,TWO
HUNDRED FRANCS CFA)issued by a first rate-bank approved by the Ministry in charge
of Finance in conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public Contract
Regulatory Board {ARMP) .

An Attestation of the National Social Insurance Fund stating that the bidder has met all
his obligations vis a vis the Fund; the attestation should be less than three months old.

A valid Certificate of imposition certified by the chief of center for taxation

Business License (photocopy cerfified by the chief of center of Taxes, not more than three
months),

Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A2

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
all the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A3 Power of attorney if necessary
Al4 Plan and attestation of localization of Company signed by the Chief of Taxation
A5 Hestation of non faillite

offer

The absence or the nonconformity of the one of these documents will result to the elimination of the

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID |

EVALUATION CRITERIA AND SUB-CRITERIA YES INO

ESSENTIAL CRITERIA

s General presentation of the Tender document
. Presence of intermediary separating papers
- Pages are numbered
- Document is spirally bound
- Visa and Signed copy of Special Technical Conditions
_ Visa and Signed copy of Particular Administrative Conditions {Jobbing Order)

e Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]
_Detailed technical note on the quality of the personnel, their level of education as well
as their experience in the domain of electricity

Engineer:

ot



. More than 05 years experience

- 5 years experience

| Not Less than 2 years experience

_ Attestation of availability of Engineer

Higher technician:

L More than 5 years experience

- 5 years experience

. Less than 5 years experience

_ Attestation of availability of Higher Technician
Technician:

L More than 5 years experience

_ Less than 5 yedrs experience

_ Attestation of availability of Technician-Certified true copies of the certificates of
personnel + attestation of presentation of originals

_ Curriculum Vitae of personnel involved in the project

e References of the Enterprise in the domain of water.
Certified true copies of the Jobhing Order and the minutes of the Final of
Provisional Acceptance of water supply project(s) realized by the Enterprise, if any]
_ More than Two Final or Provisional Acceptance Reports

_ Two Final or Provisional Acceptance Reports

_ One Final or Provisional Acceptance Report

Certified true copies of Jobbing Orders or Contracts of water Projects realized by
the Enterprise :

L More than two {02) profects

. At least two (02) profects

- One (01) project only

-Three projects

e Equipment of the Enterprise

O Ceriified true copies of vehicle documents signed not more than 3
months

! List of key equipment and proof of ownership or hired (yard truck,
alectric drill, GPS device, climbers, spades, dig axes, drill, set of screws drivers,
pegging markers, fork, pliers.)

» Methodology for executing the works.
Detailed technical description of the works to be executed, in conformity with
%xecuﬁon plans
. Organizational chart of the project
- Manpower deployment schedule
. Execution timeframe with a maximum deadline of four (04) months
. Acceptable planning
. Genuine Report of Worksite
. Attestation of Site Visit

= Capacity to Pre-finance.

O By 100% personal financial means (bank statement)




ENVELOPE C- FINANCIAL FILE

DESIGNATION.

A submission letter, signed, dated and stamped.{see ANNEX 3)

Completed and signed frame work of unit prices.

Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an
ceptable minimum from at least 18/25 (70%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
ount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
iminatory criteria and at least 18/25 (70%) of the essential criteria.

Eliminatory criteria
Absence or non-conformity of an element in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file.

Non respect of 18/25 (70%) of essential criteria

Change of quantity or unit

Non completion of any project in the previous year in the Country and suspended by ARMP

Essential criteria

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Afttestation and report of site visit;

Special Technica! Clauses initialed in all the pages;

Special Administrative Clauses completed and initicled in all the pages.

11. Main qualification criferia
The criteria relating to the qualification of candidates could be indicative.on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
{RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 18/25 (70%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 18/25 (70%) of the essential criteria.




PLANS




