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OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
N° 10/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF (19/22/2021 OF-ccf=s/2021 FOR THE

REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

Financing: Public Investment Budget - (BIP) 2021

1. Subject of the Invitation to Tender:
Within the framework. of 2021 Public Investment Budget, The MAYOR NIJINIKOM COUNCIL,
Contracting Authority, hereby launches an -OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY

PROCEDURE for the REHABILITATION OF WOMBONG WATER SCHEME IN
NJINIKOM MUNICIPALITY, BOYge N OF THE NORTH WEST
REGION. y :

2. Nature of work:
Work to be done consists of
Construction of three spring catchments
v" Construction of 05 valve/control chambers’
v" Construction of two break pressure points
v Rehabilitation of storage tank
v Extension of piping network of 1250m

v

v

v

3.

<\

Construction of 10 stand pipes
Catchment protection/water tests

Execution deadline
The maximum deadline provided by the Contracting Authorlfy for the execution of the works forming
the subject of this [nvitation to Tender is Ninety (90) days. The work is as follows:

REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION..

The estimated cost after preliminary studies is 20,710,000 FCFA, (Twenty MILLION SEVEN HUNDRED AND
TEN THOUSAND, FRANCS CFA)

4. Participation and origin



Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance
with the Cameroon laws.
5. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2020 Public

Investment Budget / MINEE

6. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document N°. 12 of the
Tender File, of an amount of 414,200 FCFA (FOUR HUNDRED AND FOURTEEN THOUSAND TWO
HUNDRED) and valid for thirty (30) days beyond the date of validity of bids

7. Consultation of Tender File:
The file may be consulted during werking hours at the NJINIKOM COUNCIL, Mayor’s Secretariat, as

soon as this notice is published.

8. Acquisition of Tender File:
The file may be obtained from the NJINIKOM CO

9. Submission of bids: 3 (13/,?,024
Each offer drafted in English or French in 07 (sev
copies marked as such, should reach the NJINIKOM

<< OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°

10/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF 8733 /2021 FOR THE REHABILITATION OF
WOMBONG WATER SCHEME IN NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST
REGION.
""To be opened only during the bid-opening session"
10. Admissibility of bids
Under penalty of being rejected, only originals or certified true copies signed by the issuing service or

administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be
established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to
the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

11. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on fheji’]_/ﬁ/ZOﬂ at 11: O0AM local time, in the conference haoll of the
NJINIKOM Council, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having o good knowledge of their files.

12. Evaluation criterin

The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria
ABSENCE OF A BID BON WILL LEAD TO OUTRIGHT ELIMINATION
Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid beond;




A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

incomplete financial file;

Change of quantity or unit;

Non respect of 75% of essential criteria;

Non completion of any project in the previous years in the North West Region and suspended
by MINMAP in 2020

Essential criteria

General presentation of the Tender Files;

Financial eapacity 25% of the project amount;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit signed by the Contractor and backed by pictures ;
Special Technical Clauses initialed in all the pages signed and stamped on the last page;
Special Administrative Clauses completed and initialed in all the pages.

ABSENT ADMINISTRATIVE DOCUMENTS CAN BE FURNISHED WITHIN 48HRS
13. Award

This evaluation will be done in a binary way (yes} or (ne) with an acceptable minimum of 75% of the
essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

14. Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders. .

15. Complementary information
Complementary technical information may be obtained during working hours from NJINIKOM Council
at the Mayor’s Secretariat.

Done at Njinikom on U g HARS 2021

The LORD MAYOR NJINIKOM COUNCIL
(The Contracting Authority)

Copies:

DD MINEE BOYO
ARMP BAMENDA
Chairperson of NCITB
The project owner
Notice Board
File/archive




REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
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NORTH-WEST REGION - REGION DU NORD-OUEST
NJINIKOM SUB DIVISION ARRONDISSEMENT DE NJINIKOM
NJINIKOM COUNCIL COMMUNE DE NJINIKOM
NJINIKOM COUNCIL INTERNAL COMMISSION INTERNE DE PASSATION
TENDERS’ BOARD DES MARCHES DE LA COMMUNE DE
__________ NJINIKOM

AVIS D'APPEL D'OFFRES
AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR PROCES D'URGENCE N°
10/AONO/MINDDEL/NC/NCITB/BIP/2021 DU __/__ 2021 POUR LA REHABILITATION
D'UN PROJET HYDRAULIQUE DE WOMBONG DANS LA COMMUNE DE
NIJINIKOM.

Financement : Budget d'Investissement Public 2021

1. Objet de I'Appel d'Offre
Dans le cadre de l'exercice budgétaire 2021, le Mo:re de la Commune de NJINIKOM, Autorité Contractante

lance un Appel d'Offres National Restreint de RE ’E"{m‘ JON D'UN PROJET
HYDRAULIQUE DE WOMBONG DA ' DE NJINIKOM.

2. Consistance des travaux

Les travaux comprennent notamment :
Construction d'un réseau de captage(03
Rehabilitc:tion d'un réservoir de 10m3

Construction et rehabilitation d’une ligne de distribution de 1250m
Construction de 10 robinets

3. Délais d'exécution
Le délal maximum prévu le Mditre d'Ouvrage pour la réalisation des travaux objet du présent appel
d'offres est de quatre-vingt dix (90) jours.
Le travail est ci-aprés défini

REHABILITATION D UN PROJET HYDRAULIQUE DE WOMBONG DANS LA
COMMUNE DE NIJINIKOM.

4. Coiit prévisionnel
Le coft prévisionnel de I'opération & l'issue des études préalables est de vingt million, sept cent-dix

mille francs CFA (20 710,000 FCFA)

5. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

6. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'lnvestissement Publics MINEE
du Cameroun de 'exercice 2021



7. Cautionnement provisoire
Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans
la pigce 12 du DAO, d'un montant de of 414,200 FCFA et valable pendant trente {30} jours au-dela de la
date originale de validité des offres.

" 8. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables au Secrétariat de
Maire de la Commune de Njinikom.

9. Acquisition du Dossier d'Appel d'Offres
Le dossier peut &tre obtenu cux heures ouvrables a la Marie de NJINIKOM, Secrétariat de Maire
dés Publication du présent avis, contre présentation d'une quittance de versement au Trésor Public de la
somme non remboursable de F CFA 40 000 (quarante mille Francs CFA).

10. Remise des offres
Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six {06) copies marquées comme telles, devra purvenir contre récépissé au Secrétariat de Maire de la
Commune de Nijinikom au plus tard le __/ /2021 & 10: h 00, heure locale et devra porter la mention
suivante :

(CAVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR PROCES D'URGENCE N° 10/AONO/MINDDEL/NC
/NCITB/BIP/2021 DU __/__ 2021 POUR LA REHABILITATION D'UN PROJET

HYDRAULIQUE DE WOMBONG DANS LA COMMUNE DE NJINIKOM.»
«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT»

11. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-préfet,...),
conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois {03) mois précédant la date originale de dépét des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
Irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

12. Ouverture des plis
L'ouverture des plis se fera en un femps L'ouverty cﬁd “niéces administratives et des offres
techniques et financiéres aura lieu le __/__ /2021 & 11hQ }heure‘ﬂmé'le dans la salle de conférence de la
Commun de NJINIKOM, par la Commission de P s siégeant en présence des
soumissionnaires ou de leurs représentants diment mandgés e{r ay 2 ite connaissance du dossier.

13. Critéres d'évaluation
Les offres seront évaluées selon les principaux critér

A - Critéres éliminatoires
Il s'agit notamment:

Absence ou non-conformité d'une piéce administrative ;

Délai d'exécution supérieur & celui prescrit {supérieur & trois mois) ;

Fausses déclarations ou piéces falsifiées;

Absence ou Insuffisance de la caution proviscire de soumission;

Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
Offres financiére incompléte,

Le changement d'une unité ou d'une quantité dans I'offre financiére ;

_ Le non-respect de 75% des critéres essentiels ;



Non achévement d'un projet pendant les années antérieures sur I'étendue du Territoire National et
suspendu par le MINMAP en 2020
B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur
Présentation générale de l'offre ;
Capacité financiére ;
Références de |'entreprise dans les réalisations similaires ;
Qualité du personnel ;
Organisation technique des travaux ;
Sécurité au chantier ;
Moyens logistiques ;
Attestation et rapport de visite du site ;
Cabhier des Clauses Techniques Particuliéres paraphé a chaque page ;
" Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAO).
14. Attribution
Cette évaluation se fera de maniére purement positive {oui) cu négative (non) avec un minimum acceptable
d'au moins 75% de l'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins distante, conforme pour I'essentiel aux
prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et au moins 75% des
critéres essentiels.
15. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite fixée pour la

remise des offres.
16. Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus aupres de
la marie de Njinikom — Secrétariat de Maire,

Fait & Njintkom, le
Le Maire de la Commune de NJINIKOM
< (Autorité Contractante)

DDMINEE DU BOYQ > /

ARMP ; ' Y/
Maitre d'Cuvrage "l % ! 4 M4’W ;72
Présidents CPM ; |\ 7 A & &

Affichage. : :
Chrono/archive

I 2 A
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GENERAL RULES OF THE INVITATION TO TENDER
General

Article 1: Scope of the lender
The Contracting Authority, The Mayor for NJINIKOM Council hereby launches an OPEN NATIONAL

INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
10/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF ..../..../2021 OF ..../..../2021 FOR THE

REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM

MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.
1.1.
1.2. The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

In this Tender File, the term "day" means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

The following definitions shall be admitted:

Shall be guilty of "corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a Public official during the award or execution of «
Contract;

Is involved in "fraudulent manceuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

"Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

"Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly
or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive
or coercive practices for the award of this Contract.

3.2  The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding twe (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be
brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
qualification procedure.

12



4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder}
must be from an eligible country, in accordance with the funding agreement.

A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must
not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be
in a situation of conflict of interest if he:

Is or was associated in the past with an enterprise (or a subsidiary of this enterprise} which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

Presents more than one bid within the context of Invitation to Tender, except authorized variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more than one hid.

The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts,

{c) The bidder must not have been excluded from bidding for Public Contracts.

{d} A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and {iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.

5: Building materials, materials, supplies, equipment and horized services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the Contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term "originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates tock part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(i) Access to a line of credit or availability of other financial resources;
(tii) Orders acquired and Contracts awarded;

{iv) Pending litigations;

{v) Availability of indispensable equipment.
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6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following
conditions:

The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

The bid and the Contract must be signed in a way that is binding on all members of the group;

The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
. to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the
Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents free
the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
domages, costs and fees incurred from this visit.

. 7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum {addenda) published in
accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the
following documents:

Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document Neo. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
The execution schedule;
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Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Model Contract;

Document No. 10. Models to he used by bidders;
Model Contract;
Document No. 11. lustifications of preliminary studies; to be filled by the Project Owner or delegated
Project Owner;
Document No. 12. List of first grade banking establishments or fingncial institutions approved by the
Minister in charge of Finance authorized to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the
Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14} days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of

the General Regulations of the Invitation to Tender and must be communicated in writing or made known by a

traceable means to all bidders who bought the Tender File.

3.3. In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids,
in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs
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The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the
evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided
by the bidder may be written in another language on condition that a precise translation into either English or
French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:

Volume 1: Administrative file
It includes:

all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
+ puaid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding vp or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance
with the provisions of article 6(1) the General Regulations of Invitation to Tender.

Volume 2: Technical bid

b.1 Infermation on qualifications
The Special Regulations list the documents to be furnished by bidders to ustify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organization and programme which the bidder intends to put in place or use fo execute the works
{installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialed copies of the administrative and technical documents relating to
the Contract, namely:

The Special Administrative Conditions (SAC);
The Special Technical Conditions (STC).

b.4 Commentaries {opfional)
A commentary on the technical choices of the project and possible proposals.

Volume 3: Financial bid
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The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breckdown of all-in prices;
The projected schedule of payments, where need be.

In"this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17{2) of the General Regulations of the Invitation to Tender concerning the other possibie
forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B NJINIKOM, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the natienal currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the bid
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the Contract
so that the retained bidder does not bear any change in the exchange rate.

17



15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called "national currency”;

The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of the bidder or of
the currency of an eligible member country widely used in international frade.

15.4 The Contracting Authority may request the bidders to explain the needs in nationcl and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to
the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Avuthority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Autharity, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing {or by fax). The
validity of the bid bond provided for in article 17 of the General Regulations shall equally be extended

_ for a corresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorized to do so.

16.3 Where the Contract does not include a price revision clause and that the peried of validity of bids is
extended by more than sixty {60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty {60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond
17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty {30)
days beyond the original date set for the validity of bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16
(2) of the General Regulations.
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17.3

17.4
17.5

17.6

Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid
and mention each member of the associated grouping.

The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

The hid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

The bid bond may be seized:
if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the Contract in application of article 38 of the
General Regulations;

fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retcined for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.

18.2 Except in the case mentioned in article 18{3) NJINIKOM, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the proposed
variant, including the plans, calculations, technical specifications, sub-details of prices and proposed
construction methods and all other useful information. If necessary, the Contracting Authority will examine only
the technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as
the lowest bid.

18.3 When according to the Special Regulations the bidders are authorized to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Prepuratory meeting to the establishment of bids

1.1

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations,

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which

19.3

19.4

may be raised ot this stage.

As much as possible, the bidder is requested to submit any question in o way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in article 19(4) NJINIKOM.

The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the Genercal
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Regulations which may prove to be necessary at the end of the preparatory meeting shall be deone by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of
the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing "COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink {photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
_ of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding
the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription "TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as
specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
. Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids

20



Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Arficle 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of

the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit

_ prescribed for the submission of the bids. The said notification must be signed by on cuthorised

24.2

24.3

24.4

representative in application of article 20{2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".

Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawa! may equally be notified by telex but should in this case be confirmed by a duly
signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit
set for the submission of bids.

In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the

- General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions
25.1 The NJINIKOM Council Internal Tenders Board shall opened the envelopes in single or double phases and

25.2

»

in the presence of the representatives of bidders who wish to attend at the date, fime and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to their
presence.

Firstly, envelopes marked "withdrawal" shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this noftification is read to the hearing of
everyone. Then the envelopes marked "Replacement bid" are opened and announced to the hearing of
everyone and the new corresponding bid substituted for the preceding one which will be sent to the

_ bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding

notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked "modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required aond any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid- opening session
for whatever reason, shall not be submitted for evaluation.
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25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of Public Contract an initialled copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

. It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders ond the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
_ Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorized, excep! it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations,

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the Contract.

Article 28: Determination of compliance of bids

28,1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.
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28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

which substantially limits the scope, quality or realisation of the works;

which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the Contract;

Whose correction would unjustly affect the competitiveness of the other bidders who presented
bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted o bid
substantially in complionce with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining

qualification,

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the

following manner:

where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case
the total price as presented shall be authentic and the unit price corrected.

if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)
and (b} above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evalvation sub-committee shall convert the prices
of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
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32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.
By converting into a single currency the amount resulting from the rectifications {(a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.

If heed be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evalvated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from the
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory, the Contracting Autherity may
reject the bid ofter the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluvated os the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots,
the lowest bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by

taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35:" The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure
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The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation
of the Minister Delegate ot the Presidency in charge of Public Contracts where the bids have been opened or
to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any
claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders

Board concerned.
tt must take place within @ maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement. -

38.2 The Contracting Authority has o deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Confracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1  Within twenty {20) days of the notification by the Contracting Authority, the Contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate

financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.

25



[I Document N°. 3

SPECIAL REGULATIONS OF THE

INVITATION TO TENDER
L ]




Special regulations of the Invitation to Tender

References of the
General

General

requlations
Definition of works:
REHABILITATION OF WOMBONG WATER SCHEME IN
NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE
1 NORTH WEST REGION.
Mame and address of the Contracting Authority: The LORD MAYOR NJINIKOM
COUNCIL
Reference of Invitation to Tender: Ne ___/ONIT/NC/NCITB/2021 OF __/_ /2021
2 Execution deadline: ninety (90) days
Source of financing
3 'Works which form the subject of this Invitation to Tender shall be financed by the 2021
Public Investment Budget of MINEE
4 List of pre-qualified candidates, not applicable
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Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids sholl be evaluated according to the main criteria as follows:
Eliminatory criteria
ABSENCE OF A VALID BID BON WILL LEAD TO OUTRIGHT ELIMINATION

Absence or non-conformity of o document in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading fo the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 75% of essential criteria;

Non completion of any project in previous years in the Country and suspended by MINMAP in
2020

Essential criteria

General presentation of the Tender Files;

Financial capacity 25% of the project amount;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

" Safety measures on the site;

Logistics;

Attestation and report of site visit signed by the Contractor and backed by pictures ;

Special Technical Clauses initialed in all the pages signed and stamped on the last page;
Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation {RPAQO).

This evaluation will be done in a purely positive way (yes) or negative (no} with an acceptable
minimum from at least 75% of the essential criteria token in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation of
the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three {03} volumes as follows:

A) Administrative Documents
B) Technical Documents
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Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C} in one common envelope on which shall

be written.

<< OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
10/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF ..../..../2021 OF ..../..../2021 FOR THE

REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

.
"TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent autherities not more than
three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
All Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than

three {03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File issued by Niinikom Council Treasury {40,000 fcfa)
A bid bond of 414,200 FCFA (FOUR HUNDRED AND FOURTEEN THOUSAND TWO
Ab HUNDRED FRANCS CFA)issued by a first rate-bank approved by the Ministry in charge

of Finance in conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public Contract

A7 Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.

A9 A valid Certificate of imposition certified by the chief of center for taxation

A10 Business License {photocopy certified by the chief of center of Taxes, not more than three
months).

A Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met

A2 all the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A3 Plan and attestation of location of the Company signed by the Chief of Taxation

A4 Power of attorney if necessary

A5 Attestation of site visit signed by the contractor
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The absence or the nonconformity of the one of these documents will result to the elimination of the

offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

DOCUMENTS....ccvvverseseesemssrsssssssernsnsesasseseeneesesssssssassssaseesseees 43 Y5 | |

e General presentation of the Tender document

- Presence of intermediary separating papers

- Pages are numbered

- Document is spirally bound

. Visa and Signed copy of Special Technical Conditions

- Visa and Signed copy of Particular Administrative Conditions (Jobbing Order)
e Personnel of the Enlerprise [Engineer(s), Foreman and Co-ordinator.]
-Detailed technical note on the quality of the personnel, their level of education as well as
their experience in the domain of RURAL ENGINEERING / PLUMBING
Engineer:

- Professional experience of the project engineer = 03 years (signed CV)

» CV signed by the candidate,
> certified ID dated
» presentation of originals dated

» A certified copy of the technical diploma

>  An attestation of availability signed by the candidate
Higher technician:

- Professional experience of the Higher Tech. = 03 years (signed CV)

> CV signed by the candidate,
> certifted ID dated
» presentation of originals dated

» A certified copy of the technical diploma

> An attestation of availability signed by the candidate
Technician:

- Professional experience of the Tech. = 03 years (signed CV)

» CV signed by the candidate,
certified 1D dated
presentation of originals dated

>
>

» A certified copy of the technical diploma

»  An attestation of availability signed by the candidate
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Certified true copies of the Jobbing Order and the minutes of the Final or Provisional
Acceptance of water project(s) realized by the Enterprise, if any ...

- More than Two Final or Provisional Acceptance Reports

. Two Final or Provisional Acceptance Reports

- One Final or Provisional Acceptance Report

Certified true copies of Jobbing Orders or Contracts on water Projects realized by the
Enterprise :

- More than two (02) projects

- At least two (02) projects

- One {01) project only

- Have you constructed a water infrastructures/distribution networks)?
- More than one kilometres

- Two kilometres

- Less than One kilometre

. Have you constructed o water reservoirs/treatment stations)?

e References of the Enterprise in the domain of water.

]
d

device, wheelbarrows, spades, dig axes, service cord, set of screws drivers, etc

Equipment of the Enterprise
Certified true copies of vehicle documents signed not more than 3 months
List of key equipment and proof of ownership or hired (yard truck, GP3

_ Detailed technical description of the works to be executed, in conformity with execution
plans

- Organizational chart of the project

- Manpower deployment schedule

. Execution timeframe with a maximum deadline of four (04) months

- Acceptable planning

- Genuine Report of Worksite

- Attestation of Site Visit

¢ Methodology for executing the works.

= Capacily to Pre-finance.

0 By 25% personal financial means (bank statement)
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
Cc3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents,

subject to the provisions of Article 19.2 of the RGAQO concerning the other possible forms of bid bond.
e The various parts of the same file must be separated with colour guides from as well in the original as

in the coples, so as to facilitate its examination
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Supply price

ARTICLE 8: Currency of payment
This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes, firm
and non-revisable for the whole of the works and the equipment defined in the present Invitation to Tender.
The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily

expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and_retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the

country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one

(01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:

<< OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N° __ N°
10/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF ..../..../2021 OF ..../..../2021 FOR THE

REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

“w >
TO BE OPENED ONLY DURING THE OPENING SESSION»
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ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest _ | /2021 at 10:00AM, by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR NJINIKOM COUNCIL
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders
The opening of the folds will be carried out in the conference room of the NJINIKOM Council Internal

Tenders' Board on __/ /2021 as from 11:00AM, by the Council Tender Board sitting in the presence of the
duly elected bidders or their representatives and having o good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who
will have presented the offer with the lowest offer, essentially conforming fo the regulations the Tender File,
having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria taken

into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

if the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his
offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain a
proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Refore the commencement of work the Contractor must be installed on the site by the following:
The Authorizing Officer or his representative, ............. (CHAIRPERSON)})
The Contract Engineer, Divisional Delegate for MINEE Boyo or his representative...(SEC.)
The Council Development Officer (CDO) .........ccicveee (Member)
The Follow-up Engineer, The Divisional chief of service for WATER MINEE Boyo ...(Member)
DD MINMAP BOYO ovvviiiiiiiiiiiiniiiienean (Member)
The Contract Manager (SG Njin. Council) .voovvinvinnnnnn. {Member)
The Representative of the Beneficiary Community .....cocievinnen (Member)
The Contractor cvvveeeesiessesetsrreneiaissnssernannn {Observer)
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Chapter I: General

Article 1: Subject of Contract

The subject of this Contract shall be REHABILITATION OF WOMBONG WATER
SCHEME IN NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE

NORTH WEST REGION.

Article 2: Contract award procedure
This Contract shall be awarded by OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

Ne N© JONIT/NC/NCITB/2021 OF ____/ /2021

Article 3: Definitions and duties (arficle 2 of GAC supplemented)

1.1.
v

General definitions (cf. Code)

The Contracting Authority shall be the LORD MAYOR NIJINIKOM COUNCIL; in this respect he
preserves the original documents relating to the Jobbing Order and transmits copies to the Public
Contract Regulatory Agency.

v The CONTRACT ENGINEER shall be the DIVISIONAL DELEGATE OF WATER RESOURCES AND

ENERGY FOR BOYO

v’ The Follow-up Engineer shall be the DIVISIONAL CHIEF OF SERVICE OF WATER FOR BOYO. In this

capacity, he shall notify the Contractor; the Service Orders related to the execution of the said
project and inform the Contract Engineer within 48 hours. He shall take care of the regular follow-up
of work at the site.

¥’ The Project Manager shall be the COUNCIL DEVELOPMENT OFFICER FOR NJINIKOM COUNCIL
(CDO), charged with the daily MONITORING AND EVALUATION project and report to the
Contracting Authority and other related services
¥" The SG of Njinikom Council be the Contract Manager
v The Contractor shall be [to be specified].
2.2, Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the Mayor of NJINIKOM Council
- The authority in charge of the clearance of expenditures shall be the DIVISIONAL
CONTROLLER OF FINANCE - BOYO
- The body or official in charge of payment shall be the Municipal Treasurer NJINIKOM Council.
- The official competent to furnish information within the context of execution of this contract
shall be the Project Owner (Mayor NJINIKOM Council).
2.3 Duties of the Control Mission, Project Manager

1.1.1.
1.1.2.

Missions [not applicable].
Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation

2.2. The language to be used shall be [English and/or French].

2.3. The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
- within his own organization and in the execution of the Contract.
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If the laws and regulations in force at the date of signature of this Contract are amended after the signature
of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article 5: Constiluent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (to be adapted to the nature of
the works).

1) The tender or commitment letter;

2} The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions {SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

6} Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [fo be adapted according to the case]:

Framework Law No. 96/12 of 5" August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

b=

6. Decree Ne. 2018/366 of 20 June 2018 to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8% March 2012 relating to the Creation, Organization and Functioning of
Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8" March 2012 to organize the Ministry in charge of Public Contracts;

9. Circular No. 001 /CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public
Contracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of rood maintenance;

11. Cireular [to be indicated as applicable] relating to the Execution, and Control of Execution of the
Budget of the State, Public Administrative Establishments and Regional and Local Authorities and other
bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

" 14, Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and writlen communication within the framework of this Jobbing order shall be sent to

the following address:
In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article 6
(1) of the GAC to make his domicile known to the Chief of Service and immediately after completion
of the works, correspondences shall be validly address to council where the Contractor Resides.
In the case where the Delegated contracting authority in the addressee: The Regional Delegate of
Public Contracts for North West Region with copies addressed to the Chief of Service and the
Engineer.
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2.2, The contractor shall address all written notifications or correspondences to the Engineer with a

copy to the Chief of Service.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

1.1.

1.2,

1.3.

1.4,

1.5,

1.6.

1.7.

1.8.

The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and nofified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shali
possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by the
Contract Engineer or Project Manager ({where applicable} with a copy to the Contracting Authority
and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and nofified by the Contract
Engineer fo the Contractor with a copy to the Project Owner, Contract Manager and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Concerning Administrative Order signed by the Contracting Authority and nofified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission by
the Contracting Authority to the Project Manager. Beyond ihis deadline, the Contracting Authority
shall establish the default of the Project Owner, take over from him and carry out the said
notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

1.1,

9.2

[Specify if the Controct has one or several phases]
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase,

The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five {5) days.

Article 10: Contracior's equipment and personnel (Article 15 of GAC supplemented)
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1.1.  Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the Contractor shall have himself replaced by o
member of staff of equal competence {qualifications and experiences).

1.2.  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five} days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

1.3.  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in articie 45 NJINIKOM or the
application of penalties [to be specified where need be].

Chapter lI: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.7 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes,

It is constituted and transmitted to the Contract Manager within o maximum deadline of twenty (20) days of
the netification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

2.2, Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

2.3. Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount {inclusive of taxes)
upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [defail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

-1 Amount exclusive of VAT: { ) CFAF

-1 Amount of VAT: ( ) CFAF.

-1 Amount of TSR and/or CFA F

-] Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

For payments in CFA francs (omount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

For payments in foreign currencies {amount in figures and letters exclusive of faxes) by credit to
account N°, opened in the name of the Contractor in bank.
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Article 14; Price variation (Article 20 of GAC)
- 1.1. Prices shall be firm.

Payments on account made to the Contractor as advances shall not be revisable.
Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case of price
reductions.

1.2. Price updating modalities (not applicable)

Arficle 15: Price revision formulae (article 21 of GAC)

{not

Arti
(not

Arti
1.1.

1.2,

Arti
The

Arti
1.1.
1.2,

Arti
1.1.

1.2.

1.3.

applicable}

cle 16: Price updating formulae (article 21 of the GAC)
applicable)

cle 17: Works under Stafe supervision (Article 22 of GAC supplemented)
The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
Contract and its additional clauses, where applicable.

In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

-1 The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

-1 The remunerations and salaries effectively paid to local labour shall be increased by forty percent
{40 %) to take account of social benefits;

-1 The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

-1 Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

-1 The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

cle 18: Evaluation of works {article 23 of the GAC)
work done shall be evaluated using the unit price.

cle 19: Evaluation of supplies {article 24 of the GAC supplemented)
[indicate, where applicable, the modalities for payment of supplies].
No security shall be requested for payments on account on supplies.

cle 20: Advances (article 28 of the GAC)
The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

This advance whose value cannot exceed twenty {20} percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred {100} percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract
according to the modalities laid down in the Special Administrative Conditions.

The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the Contract.
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1.4. As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

1.5. The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

1.1. Establishment of works executed

Before the 30" of each month, the Contracior and the Project Manager shall jointly establish a job cost sheet
which summarises ond fixes the quanfities execuied and established for each item on the schedule during the
month and capable of giving entiflement fo payment.

2.2. Monthly detailed account

No later than the fifth {5%) of the month following the month of the services, the Contractor shall hand over to
the Project Manager two draft provisional monthly detailed accounts in seven copies (one defailed account
exclusive of VAT ond the other inclusive of taxes), according to the agreed model and establishing the fofal
amount of the sums to which he may lay claim as a result of the execufion of the Contract since the starf of the
Contract.

Only the detciled account exclusive of VAT shall be paid to the Coniractor. The detailed account of the amount
of the taxes shall be the subject of an entry into the budgets of the Minisiry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

-1 [100-1.1 and/or - (7.5 or 15%)] poid directly into the account of the Contractor;
-1 2.2 Or 5.5 % paid to the Njinikom Council Treasury as AIR due by the Contractor.
-1 7.5% or 15% paid into the Njinikom Council Treasury as TSR due by the Contractor.

The amount of payment on account sholl not exceed the value of the technical execution phases carried out.
Payment on accounf may be spread over the duration of the execution of the Jobbing Order according to
technical execution phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent
accounting officer, of the documents giving entilement fo payment.

The contractor shall transmit seven (7) copies of the partial invoices fo the Engineer for approval before the 5th
of the monih following the works executed.

The Engineer shall within o time-limit of seven (7) days forward the approved partial invoices to the Chief of
Service.

The Chief of Service has o maximum time-limit of twenty-one (21) days fo sign the partial invoice and to
produce the documents giving entittement to payment on account and transmit same to the competent accounting
officer.

3.3. Detailed account of start-off account {if applicable).

Article 22: Interest on overdue payments (Arlicle 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
Penalties for delay
1.1. The amount set for penalties for delays shall be set as follows:

One two thousandth (1/2000M of the initial Contract amount all taxes inclusive per calendar day
of delay from the first to the 30" day beyond the Contractual time-limit;
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One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxes per calendar
day beyond the 30" day.

1.2. The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

Specific penalties [amount to be indicated]

1.3. Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-ohservation of the provisions of the Contract, especially:

-1 late submission of final bond;

-1 Llate submission of insurances;

-1 Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Arlicle 24: Payment in case of a group of enterprises (arlicle 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
- 2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

1.1. After completion of the works and within @ maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarizes the total sums to which the Contractor
may be entitled as a result of the execution of the whole Contract.

1.2. The Contracf Engineer has up to thirty (30) days to notify the corrected and approved draft fo the Project
owner.

1.3. The Contractor has up to thirty (30) days to return the corrected and approved final detailed account fo the
competent accounfing officer.

Article 26: General and final detailed account (article 35 of the GAC)
1.1. The Contract Manager or the Project Manager has up to thirty (30) days to establish the genercl defailed
account and forward to the Coniractor after final accepiance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer
draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

-1 the final detailed account,

-1 the balance

-1 the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

2.2. The Contractor has up to thirty (30) days to return the signed final detailed account.

Arlicle 27: Tax and customs regulations {article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

-1 Taxes and dues relating to industrial and commercial profits, including the IAR which is o deduction on
company taxes;

-1 Registration dues in accordance with the Tax Code;
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-1 Dues and taxes attached to the execution of services provided for in the Contract;
[0 Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

C Council dues and taxes;
0 Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duly and registration of Contracts {article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: {position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred
and twenty (120) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall toke out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the "CIMA" insurance code.

Article 35: Documents to be furnished by the Contractor {Article 49 of the GAC supplemented)
1.1. Programme of works, Quality Assurance Plan and pegging map.

Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order
to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner affer
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the endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his draft
Quality Assurance Plan and the Environment Management Plan, where applicable and the electricity network
pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

-1 Either the indication "GOOD FOR EXECUTION";
-1 Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has o deadline of five (5) days to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five {5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the Contract or the nature of the works, the Contracting Authority shall
return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the date
of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site and
basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well
as the personnel he intends to employ.

- The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards third
parties and the respect of clauses of the Contract.

2.2. Execution draft

The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior
to the date provided for the commencement of execution of the corresponding part of the structure.

The Contract Engineer has a deadline of five (05) days to examine and make known his observations. The
Contractor then has a deadline of (04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organization and safety of sites (article 50 of the GAC)

1.1. Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the nofification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put the Contractors' disposal the text to be used.

2.2. The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with arficle 50(2) of the GAC].

44



2.3. Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting {(article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its

additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
1.1. Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

1.2. The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
1.1. The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need
be and the Contractor's representative each day.

1.2. It is a joint decument in a single copy. lts pages must be numbered and initialed. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order.
- » Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42,2 Acceptance

The acceptance commission shall comprise:

“  The Authorizing Officer or his representative, ............. {CHAIRPERSON]

The Contract Engineer, Divisional Delegate for MINEE Boyo or his representative...(SEC.)
The Council Development Officer (CDO) .....cccvvennene {Member)

The Follow-up Engineer, The Divisional chief of service for WATER MINEE Boyo ...(Member)
DD MINMAP BOYO e {Observer)

DD MINEPAT BOYO ..ocvviinineninnns (Member)
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The Divisional Delegate of MINDEVEL ..ovvvvevnananacet {Member)

+* The Representative of the Beneficiary Community .......ooueinnene (Member)
%+ The Contract Manager (SG) ...coeiviiinnnn (Member)

** The stores accountant of Njinikom council ................ (Member)

% The Contractor .ovieiiiiiinnsrsiiannsiiieiesenraninenns (Observer)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by all
the commission members.

N/B Where the case may be, 2/3 of the members of the committee shall constitute a quorum.
The minutes of the above process must mention clearly that the process took place in the
presence of MINMAP as an OBSERVER, stating his name, function and grade. The representative
of MINMAP shall not sign the attendance sheet but shall sign o separate page attached to the
minutes.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1)} month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and maintenance
of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails
to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptunce (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen {15) days] from the date of expiry
of the guarantee.
The procedure for final acceptance shall be the same as for provisienal acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in SECTION180 OF DECREE No 2018/366 OF 20™ JUNE
2018
-1 Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;

-1 Delay in work resulting in penalties of more than 10 % of the amount of the works;
-1 Refusal to repeat poorly executed works;
-1 Default by the Contractor;

-1 Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of farce majeure, the thresholds NJINIKOM which claims shall not be
admitted are:

-1 Rainfall: 200 millimetres in 24 hours;

-1 Wind: 40 mefres per second;

-1 Flood: decennial flood frequency.

Article 48: Disugreements and disputes (article 79 of the GAC)
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Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in the
North- West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
SFVEN (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to the

Contract Manager.

Article 49 and las: Entry into force of the Contract
This Contract shall be fina! only upon its signature by the Contracting Authority. !t shall enter into force as
soon as it is nofified to the Contractor by the Contracting Authority.

Document N°. 5
SPECIAL TECHNICAL CONDITIONS

(STC)




CHAPTER | — GENERAL INFORMATION

Article 1 EQUIVALENCY OF STANDARDS AND CODES

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and
matericals to be furnished, and work performed or tested, the provisions of the latest current edition or
revision of the relevant standards and codes are national, or relate to o particular country or region, other
auvthoritative standards that ensure a substantially equal of higher quality than the standards and codes
specified will be accepted subject to the Project Manager’s prior review and written consent. Differences
between the standards specified and the proposed alternative standards shall be fully described in writing
by the Contractor and submitted to the Project Manager at least 28 days prior to the date when the
Contractor proposed deviations do not ensure substantially equal or higher quality, the Contractor shall

comply with the standards specified in the documents.

In case of conflicts of terms or Issues in these technical specifications with the GCC and / or Contract Data the

terms or issues in the GCC and / or Contract Data shall prevail.

Arficle 2 LOCATION OF WORKS AND VOLUME OF WORK
Works will involve the construction / rehabilitation of water supply schemes.
Their location is defined on the locations and communities in various Divisions of the North West Region.

The various works to be executed are detailed in the bill of quantities and the execution drawings conform to

48



the typical drawings for model plans in the consultation dossier.

Arficle 3 GENERAL INSTRUCTIONS

It should be taken into consideration that these specifications complete the plans and the plans complete the
specifications. The Supervisor shall give modifications to plans provided or technical specifications in writing.
For this purpose, a numbered page book shall be on site in which the instructions are written. Both the
contractor and the Supervisor shall initial the book pages. Therefore, the site contractor must execute the
works in conjunction with the document. The contractor shall take note of any omissions or discrepancies that
may exist in the document and call the attention of the Supervisor who is ot his disposal for necessary
information and inquires. Any works carried out in negation of these instructions or provisions shall be

demolished at the expense of the contractor.
CHAPTER Il — ORIGIN, QUALITY AND PREPARATION OF MATERIALS

Artficle 4 QUALITY AND SUPPLY OF MATERIALS

The community shall be responsible for the supply of sand, stones and gravel. They shall also be responsible
for the excavation and backfilling of the pipeline under the supervision of the engineer and the contractor. In
making his bids the contractor shall visit the sites at his own expense. He shall make any reservations
concerning materials in his bid. He shall be required to include transport cost of these material to the various
locations of the structures in the community.

Article 5 SAND

The nature and origin of sand remains subject to the Supervisor’s approval, it shall be obtained from rivers
or through crushing. The sand component should be more that 80% and the very fine constituents eliminated
by settling should be less than 4%. The sand should be of high quality and must be free from dirt, clay or any
organic motter and if deemed necessary, it should be washed before being used.

Article 6 GRAVEL

They shall be obtained from deposits or quarries chosen by the Contractor, and approved by the Supervisor.
They should be clean {constituents eliminated through settling should be less than 2%) and their grading
suited to their use. If deemed necessary, it shall be washed before being used.

Article 7 STONES

They shall be obtained from a quarry or deposit approved by the Supervisor and none should be smaller
that 20cm. basalt stones commonly called black stone are recommended for the project or stones of other
quality duly tested and approved by the supervising engineer.

Article 8 CEMENT

They should be of CPA 325 class and be obtained from an approved factory.

Article 9 CONCRETE WORKS

Concrete Works shall be of 4 kinds:-

» Lean conerete for foundation works where indicated shall be of PC 150kg/m3 and 10cm thick.
49



Article 10

Mass concrete for foundations shall be PC 250kg/m3 and thickness as shown on the plans

Reinforced concrete for floor and roof slabs, covers foundations shall PC 350kg/m3 and thickness as

shown on the plans

Mass concrete for catchment works: All concrete in catchment construction shall be PC400KG/M3

PIPES AND FITTINGS

Generally pipes used in water supply must meet any of the standards mentioned below or their equivalence:

the American Water Works Association (AWWA) or the American National Standards Institute (ANSI) or the

American Society for Testing and Materials (ASTM) standards N°.D 1785 and D 2241 or ISO standards

N°527 and 845.

Table A: NFT 54 — 016 Physical Characleristics of Pipes

External Diameter Thickness Service Test Tensile test
Pressure Pressure 1h | 10h at 60°C
at 20°C | MPa
MPa
0 Tolerance Average Nominal Max.
25 0.5 0.3 1.9 2.3 1.6 6.5 13.7
2.8 3.3 2.5 10.3
32 0.5 0.3 2.4 2.9 1.6 6.5 13.7
3.6 4.2 2.5 10.3
40 ° 0.5 0.3 3 3.5 1.6 6.5 13.7
4.5 5.2 2.5 10.3
50 0.5 0.3 37 4.3 1.6 6.5 13.7
5.6 6.4 2.5 10.3
63 0.8 0.3 3 3.5 10 4 13.7
4.7 5.4 6.3 6.5
7.1 8.1 4 10.3
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75 0.9 0.3 3.6 4.2 10 4.1 13.7
5.5 6.3 6.3 6.5
90 . 1.1 0.3 4.3 5 10 4.1 13.7
6.6 7.5 6.3 6.5
110 1.4 0.4 3.2 3.8 16.7 0.6 13.7
5.3 6.1 10 1
i 8.1 9.2 6.3 1.6
125 1.5 0.4 3.7 4.3 16.7 0.6 13.7
6 6.8 10 1
9.2 10.4 6.3 1.6
140 1.7 0.5 3.7 4.3 0.6 2,57 13.7
6.1 7 1 3.75
9.3 10.5 1.6 5.86
160 2 0.5 3.8 4.4 0.6 1.95 13.7
6.2 7.1 1 3.3
9.5 10.7 1.6 5.2
Tolerances
Ovalization + 1 mm
Length of pipe : + 1% ---—--- + 6em

Socket length : + 0.6 mm

10.1

Control tests for pipes

a) Length

the tolerance for pipe lengths shall be + 1% (+ 6cm) for every 100 pipes, if the number of pipes not

respecting this tolerance is less than 3 i.e 3%, then the whole lot is considered okay, otherwise the supervisor

could request that as many pipes be tested in the lot as possible.

b) External diameter

The tolerance shall be + 0.3mm for pipes of external diameters between 25mm and 50mm, and + 0.4mm

for pipes above 63mm diameters. Before acceptance, the supervisor shall verify the external diameters of

15 pipes for every 300 pipes. If 6 or more pipes do not meet the tolerance prescribed above, he reserves

the rejected.

c)

Thickness

Thickness verification should adhere to the specifications presented on table B.

Table B: Thickness verification

the lot

N° of pipes in

for verification

N° of pipes randomly selected | N° of bad pipes X

Lo} accepted if X max =

Lot rejected if X

min =
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100 -199 10 2 3
200 — 299- 15 3 4
300 — 499 20 3 4
500 — 899 25 5 6
899 — 1300 30 6 7
1300 — 3200 40 8 9

The supervisor shall carry out thickness verification in accordance with table B.

d) Socket length

The socket length has to be verified according to agreed norms. The value obtained should have the
theoretical value of the diameter of the tube plus 1.3mm. the tolerance shall be 0.6mm.

e) Shrinkage cracks

Shrinkage crack tests should be carried out according to agree methods by the supervisor on a 15 — 30cm
long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this occurs for 15
samples representing a lot of 100 pipes, the lot shall be rejected.

f) Internal pressure

Pipe sample shall be subjected to 1.5 fimes the service pressure for a duration of one hour. If one out of
every five samples ruptures, another set of five is selected for a retest. If the second set respects the
specified relation with the service pressure, the set is considered safisfactory. Otherwise, necessary

adjustments are carried out to meet the required specification, or the lot is rejected.

g) Impact _
This test is carried out on three samples, one from each extremities and the third from the
centre, all three, one meter long. Perpendicular masses are dropped from a height of one meter onto the

samples as in table C.

Table C: Impact test schedule

Pipe diameter Mass (kg)
25 1

32 1

40 1

50 . 3.5

63 5

75 7.5

%0 7.5
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The pipes are accepted if the percentage of broken pipes in the tested samples does not exceed 20%

The contractor is requested to furnish the supervisor with all infermation (name, address, phone etc) on the
factory being used to procure pipes for his project.

When the pipes are checked and tested the contractor shall present to the supervisor a quality certificate
from the manufacturer ascertaining that the pipes meet the required standards as described in the sections
above. The.contractor shall arrange for free access to the factory for the supervisor to enable him request as
required for all factory tests described in the sections above to be carried out by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, handling and workmanship.

10.2 Fittings specifications

Contractors are required to strictly respect standards and specifications.

All fittings for these constructions must resist a pressure of above 16 Bars

All fittings have to be approved by the supervisor before being used. All fittings not conforming to those
standards and specifications shall be rejected. The performance guarantee of works shall cover all defects

on fittings, their handling and workmanship.

CHAPTER Iil - METHOD OF EXECUTION

Article 11 GENERAL INFORMATION

11.1 Safety Measures

The Contractor shall be required to place at the entrance to the works site and in its vicinity, signboards
indicating that works is underway and he shall be responsible for any accident that occurs on the works site
and / or suffered by a third party, his staff and employees and officials of the Administration as o result of
their presence on the works site. Organization of work and security on the works site shall be the
résponsibility of the Contractor.

11.2  Traffic

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his works
site throughout the period of work up till provisional acceptance. No obstruction of traffic shall be allowed
for more than two hours. Maintenance of traffic flow shall be the responsibility and at the expense of the
Contractor and in case of any breach of contract by the latter, the Supervisor may bring in a third party to
correct any faults, All related expenses shall be borne by the Contractor. Where
interference with traffic is inevitable, the opinion of local administrative authorities shall be required for any
obstruction for a given period.

Article 12 STONE MASONRY

All stone masonry works must comply to the following standards DTU N° 20 — 12; NFP 13:304 and 14:301
The stone masonry required for the construction of structures should be aesthetical and according to structure
type { shape, size of stones, joints etc...) in accordance with Engineering rules. Binding

mortar shall contain 300 (three hundred) kg of cement per m3 of sand with the biggest sand grain being
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4mm. .
The visible sides of the stone masonry must be regular. The minimal sizes of the sides must not be less than 15
(fifteen) cm

M 450 mortar shall be used for the finishing of the external joints.

Article 13 MORTAR AND CONCRETE
13.7  Mortar
All mortar and plastering must meet the DTU standard N° 26 — 1
M450 mortar shall be a mixture of 450 (four hundred and fifty) kilogrammes of cement per cubic metre of
dry sand.
If the M450 mortar is more than 20 (twenty) millimeters thick, micro-concrete mixed with 400 (four hundred)
kilogrammes of cement whose composition shall first of all be submitted for the Supervisor’s approval shall
be used.
13.2 Concrete
Reinforced concrete in elevation shall contain 350kilogrammes of cement per cubic metre and shall be
vibrated during laying. The reinforcement rods must meet the BAEL standards of 1991 or the AFNOR 35 —
001 standards.
C350 concrete for reinforced concrete structures should have a minimal compressive strength of 270 bars in
28 days.
Depending on the volume of concrete to be made, the Supervisor may carry out quality control tests at his
expense or, if he deems it necessary, ask an approved laboratory to collect samples and carry out
compression tests to check the quality of the concrete.
If the requifed minimum strength is not attained, the Contractor shali bear the cost of tests and the Supervisor
shall decide on the measure to take in respect of the structure concerned. The volume of average and big
size aggregates in the C150 concrete should double that of the volume of sand.
Article 14 POINTING AND PLASTERING
14.1 Pointing
The joints of all external walls of stone masonry, which are visibie shall be pointed carefully such that the
works have and oesthetic look. M625 mortar shall be used for pointing, with a cement paste (1:0) finish.
14.2 Plastering
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by 1em thick
of spatter dash 1:2 M625. The wall is then finished with cement paste. Plastering of surfaces not in contact
with water as chambers for air valves, valves and washouts shall be 1 coat of plaster 1em thick and a mix of
1:3 (M400)
Article 15 PLUMBING WORKS
Description

This item shall consist of the provision and installation of all pipes including the installation of

accessories like coupling, tees, reducers, etc. to entirely complete this item as per these
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specifications and plans.
Construction methods
The soil in the bottom of the trench shall be lightly scarified before placing the pipe or other
elements.
During transport, storage, and assembling of piping elements care shall be taken to avoid soil and
other contamination from entering the system.
Laying of the pipes, assembling of pipes and all other works, directly related to the piping works,

shall only be executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the
separate elements.
Only skilled plumbers shall be employed on any plumbing work.
Pipe joints, reducers, tees, etc. shall be connected in conformity with the manufacture’s prescriptions.
Method of measurement
The quantity of PVC shall be measured per linear meter of installed pipe. Measurements shall be
made for each class of pipe and each diameter of pipe separately.
Basis of payment
Payments shall be made at the contract’s unit price. This unit price shall be full compensation for  the
provision, transportation, installation and testing of all piping material including the installation  of all
accessories like coupling, tees, reducers, etc. etc,
Article 16 EXCAVATIONS OF TRENCHES
The trench for pipes up to 110mm shall be excavated to a depth of at least 80cm deep and 40cm wide or
other such depths and widths as directed by the supervisor and shown on the plan.
The trench for pipes above 110mm shall be excavated to a depth of at least 100cm deep and 40cm wide
or other such depths and widths as directed by the supervisor and shown on the plan.
Article 177 NOMENCLATURES OF WORKS
17.1 Sefting out of works
The contradtor shall be responsible for the setting out of all pertinent lines, works, grades and levels as
required for the proper and accurate positioning of the structures on the site.
17.2 Earth Works
17.2.1 Description
This item shall consist of all excavation and backfill works in accordance with these specifications and in
conformity with the lines shown on the plans or as indicated by the supervisor.
17.2.2 Construction methods
' Excavation
Excavation works for the piping system shall be performed by the local communities. The contractor however
shall inspect the excavations before placing of any elements.

The bottom of the trench shall be free of any stones or other materials which could incur damage to the
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pipes.
Excavations for infakes, reservoir tanks, wash — ouf chambers, valve boxes; break — pressure tanks and public tap
— stand shall be performed by the confractor
Backfill
Backfill for the piping system shall be performed by the local communities. Backfill for all other items shall be
performed by the contractor. No
backfill operations shall be aliowed before the approval from the supervisor has been granted.
The compaction requirement for backfill shall be at least 0% of the dry modified optimum proctor density.
Mainienance of excavations.
The contractor shall carry the risk of collapse of excavated faces whether or not he takes any precautions,
the nature of the precautions shall be entirely at his own discretion.

No water shall be allowed to accumulate in any portion of the excavations.

INVENTORY SHEET FOR WATER POINT
Identificalion of Inspector:

Name
Surname Date of collection
-Address
StugtoreCode: | | | | | [ [ [ [ ][ ]]]
FAEPcode | | | [ | [ L L [ [ | | [ [ } |
"PROJECT FINANCING
Project N T O
owner:
- 1 T T I I O O O
Construction Year : | ] | ] | ‘ Construction Year
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Entreprise I | | | I l I |

o I T I

Entreprise  for

rehab. :

GEOGRAPHICAL LOCATION

Region: l ] | | l I | |

Division: Sub-

Division: Council:

Locality :

Quarter :
Place :
T R - [ O O O
N T O W L1 | R O Y
[ I L1 I O
COORDINATES
Code Waypoint :
X- Coordinates: l | | |,| | | (km) Longitude : | [ ,I I ] | [ l [ J
Y. Coordinates: I I | | I I | l i(km) Latitude : e —
‘ 1 : market
2 : School
SITE: 3 : Hospital
Prechte the name and/or Place........oo.vuveemiiiininccnn et 4 . Administration
................................................................................. 3 : Stop point on highway
| 6 : Household
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: Others

: Wells

: Borehole

: Tower AEP

: Standpipe
: Source

CHARACTERISTICS OF WATER POINT

v bW — O

TYPE OF WATER POINT :

Other Information ......... .NATURE WATER POINT : Others

: Modern well

: Equipped well{PMH)

: Equipped borehole PMH
: AEPG

: AEPP

: AEP Mixte 7
: Source
8 : Scurce Rehab

NATURE OF WATER POINT:

AL AW — O

Other INformation cuveveveerecieinnriranrciiaiin

L]

STATE OF STRUCTURE: 1 : Functional
2 : Partially functional 3:

Non functional

DS TV O + et v e v eeeass e resssesassansanassassssrensesomrssassssasssntnasasssnasiasnnsonsresineiatsssnns

1: no fuel for the pump
2 : pump damaged
3 : broken tab
4 : broken pipes
5

6

NATURE OF BREAKDOWN

: no spare parts
: other information @ cicvvivrrciriciiininiiiinne.

-

EQUIPEMENT
0 : Others 0 : Other
GRAVITY: | | | Generator PMH Pump mark : 1 : Vergnet
2 : submerge Pump or surface (solar) - 2 . Indian mark |l
3 :submerge Pump or surface (wind) 4 ou Il 3 : Rope
3 other information 4 other informMatioN.mrens

MANAGEMENT OF HYDRAULIC STRUCTURE /WATER POINT

FUNDING MOBDE : FUNDING :
0 : others 0 : others
1 : Comitee water point 2 | : Payable (flot-rote/family)
: Private management 2 : Volumetric
3 : Council 4 : None 3 : none payable

Other information tovevviveaeiniinerinnnns Other informations. .. .vvvieieinieenereiins
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MAINTENANCE

NUMBER OF CONSUMERS

PRINCIPAL USES

Encugh water quantity ?

Observation : .......

: others

th B ) — D

: Artisan repalrer

: Réparateur villager
: Private operator

: Administration

30 O

UJ 0_200
201_350
351_500
501_700
More than 701

Imprecise

N I O

Domestic

Animals

Irrigation

Institutions (schools, hospital etc)
Industries

OThEIS t veeieiiiieriiieianinnennes

Il yes O no

WATER QUALITY

Physico-chemical parameters

-

CONDUCTIVITY

Organocleptic Parameter

Color
O bright
O Disorder

PH
O Acidic
L] Basic
Taste
d Acceptable Odour
O bad O Acceptable
O dirty [ Bad

L] others s vouieeminiineeenscommrenns
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Pollutant indicators Parameter

[ O

Ammonium
Nitrogen kjeldahl
Total Nitrogen

Nitrates

Arsenic
. Nickel
Toxic Parameters
Cyanides
Lead

Chromium

O O

PHYSICAL CHARACTERISTICS:

Water height: Ll Lt fm
Static level: | L | [ ] [
Top striner level L L
Diametre: I O P A A
Depth: L LGl L Jow
Storage capacity : [ ] ] L] | m3m
Storage Coefficient : | || | I | | | (m)
Piping distance: L L] T om)
ENV;RONMENT

Less than 35 m:

Drawndown : LU L L] fem
Exploitation flowrate: | | | || 1 [mi/m)
Specific flowrate : | | | | | |(m3/h/m)
Network length : | l . | (m)

Number of subscribers :

Piping distribution :

|
l
Number standtaps : |
|
|

Number standtaps :

® Non public sanitation available : |t yes [ no
Less than 50 m :
s _ Available drainage network [1yes Ono
O @)
® | Residence : yes no
O 0
® . livestocks: yes no
® |f yes, Nature livestock:
® . spreading plon : 0 yes [J no
. ® | industrial activity, waste, etc ...
Less than 500 m:
®  Proximity water source available [1yes O no
& |f yes, indicate the nomes........
& If yes, indicate the council rets e
® présence of wet zone or swamp 1 yes [ no
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In a radius of 3 km :

® presence water supply point yes I no

& if yes, indicate the name ...

Registered /Declaration of collected samples :

e gavailability of carnet management samples O [] Yes no
® s water collected declared annually at:
a d
© Council water service (lyes no
o yes no
O Other organs YesO no
Are they refugies around the structures? 0l
Development
] Submerged pump/ surface
U Witha rope
- Exhaure .- . . 2 O Taps
[ Generator pumping
O solar
Base rerrerenstessnasaens 2 [ Reinforced concrete
[1 None reinforced concrete
Margelle _ 2 U Reinforced concrete
[] None reinforced concrete
GOV vt sussrssssmsscrsasassmasssssssssssnses € )
] Reinforced concrete
[1 None reinforced concrete
- 2
Water outlet ) : (1 Encroachment
Supply... 3 2
Spare partsa... " . 2 yes [ no
Name and signature of contractor Name and signature of beneficiary Name and signature of Project
engineer
Atooerein the Atonen wthe coiiiien
At oo, the .....ceiiiin
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Document N°. 6

SCHEDULE OF UNIT PRICES
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REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

SCHEDULE OF UNIT PRICES

DESIGNATION OF WORKS

Amount in
Figure

Amount in Words

IMPLANTATION

1.1

Mobilisation and site installation

This price remunerates :

.The bringing to site of the entrepreneur equipment and his agents
JAcquisition of office space within the project

.Packing and sterage facilities for materials and equipment

.Construction and demolition of temporary structures needed for the
work

.Putting in place of information board

Sign post, signaling construction works where necessary

.Putting the site back to its original state. The amount is paid at 60% at
start of the construction and 40% when the contract is over and the site
put to its original state

FF

CATCHMENT AND TANK

.7

Rehabilitation of Catchment

The works for the construction of the intake shall be carried out as
directed by the engineer. Given that the final payments will be based on
works carried out, a careful record of work shall be recorded and
signed by both the engineer and the contract. Therefore each phase of
the work shall be subject to a reception certificate signed by the
contractor and the supervising engineer

In general the works described below are not exhoustive and shall be
carried out under the direction of the supervising engineer. Appropriate
excavation to lengths and depths as directed by the engineer.
.Excavation shall be along the source route. Serious care must be taken
to identify the impermeable stratum

.Removal of excavated soil.

.Removal of raffia bushes10m on either side of the route source
Stabilizing the walls of the channel '

Permeable backfilling of the channel walls with gravel for the channel
catchments

.Construction of a dry stone mansonry channel

.Placing of a layer of mass concrete on the channel

.Placing of layer of soil on mass concrete and planting of grass
.Construction of retaining walls and collection chamber

Anstallation of plumbing accessories approved by the engineer and as
directed by him

All other related works

FF

.2

FF

i.3

Protection with barbed wire for proximate forbidden perimeter (x3)

.The construction of the fence shall out of barbed wire naoiled on sown
eucalyptus trees

.The eucaiyptus poles shall be 2.5metres long

.The poles shall enter the ground up to 50c¢m so the exposed part is 2m
above the ground

.The barbed wire shall be 50cm from the ground, the second line 1
metre from the ground and third line 1.5 metres apart. In between the
eucalyptus poles shall be planted cuttings of shrubs which will eventually
grow to form a natural fence.
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FF

.4 | Concrete pillars of height 2m to support barbed wire
ii.5 | Metallic door {0,8x1,8) FF
I.6° | Planting of water friendly trees in nearby forbidden perimeter FF
[.7 | Metallic Sign boards in nearby forbidden perimeter FF
1\ Pipeline construction
IV.1 | Supply and laying of Gaiva 3" ML
Iv.2 | Supply and laying of Galve 2"1/2 ML
IV.3 | Supply ond laying of Galva 2" ML
V.4 | Supply and laying of PYC 75 PN10 ML
V.5 | Supply and laying of PVC 63 PN10 ML
V.6 | Supply and laying of PYC 50 PN10 ML
IV.7 | Supply and laying of PVC 40 PN10 ML
{V.8_| Supply ond laying of PVC 32 PN10 ML
IV.9 | Excavation and back filling of trenches ML
Crossing of the bridge, plumbing, and accessories
.G Pipes
.Plumbing accessories for this project shall be of high quality
Bidders are requested to cost for this quality as fittings of doubtful
origin will be rejected. These fittings for this project shall correspond to| FF
European standards which shall be the reference point. All fittings before
installation shall be approved by the control engineer,
Contractors shall complete the unit price list which shall be used for
V.10 | payments
v Stand tap and Conirol Chambers
Construction of stand taps
The works may comprise any of the following ¢
.Excavation around the standpipes for the foundation level ond
supporting any eroded section with mortar stone masonry
.Chiseling and pointing of all mortar joints
Woaterproof plastering to dilapidated concrete surfaces at the
standpipe. U
.Construction of removable reinforced concrete slab to cover any
chamber at the wash place and provide a locking device for chambers
with dilapidated slabs
Installation of plumbing accessories approved by the engineer and as
directed by him
V.1 |.All other related works
Construction of valve chambers and valve
This work comprises of:
.Excavation around the chamber to the foundation level
.Chiseling and pointing of the mortar joints for both internal and external
walls
Waterproof plastering of the walls in the water retaining chambers FF
.Construction of a removable reinforced concrete slab to cover the
chamber with a locking device for chambers with dilapidated slabs
Jnstallation of plumbing accessories approved by the engineer and as
directed by him
V.2 | .All other related works
V.3 u

PRESSURE CHAMBERS

The work comprises :

.Excavation of the site to a depth beyond that of the pipeline

Placing of a 10em lean concrete

.Placing of a reinforced concrete slab as shown on the plan

.Construction of walls with stone masonry

.Construction of a removable reinforced concrete slab cover with locking
devices
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.Plastering of internal walls and pointing of external walls
JUnstallation of appropriate valves{wash out,airpressure reducing non

return valve etc)

VALVE CHAMBERS

The work comprises:

.Excavation of the site fo a depth beyond that of the pipeline

.Placing of a 10em lean concrete

.Placing of a reinforced concrete slab as shown on the plan

.Construction of walls from stone masonry as shown on the plan
.Construction of a removable reinforced concrete slab covers with locking
devices

.Plastering of internal walls and pointing of external walls

Installation of appropriate valves{wash out,airpressure reducing non
return valves etc)

All other related works

Vi Others

V1.1 | Training of water management committee FF
V.2 | Water quality contral {analysis and possible treatment) EE
V1.3 | Supply of Tool box FF
VL4 | As build plans FF

MName of Bidder:

Signature:

Date:
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Document N°. 7
"BILL OF QUANTITIES AND ESTIMATES
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x

BILL OF QUANTITIES FOR THE REHABILITATION OF WOMBONG ITIN WATER SUPPLY SCHEME

ITEM WORK DESCRIPTION Unit Qty u.p T.P (FCFA)
(FCFA)
100 PREPARATORY WORKS
101 Site installation {Installation of project signboard, ! LS 1
acquisition of worksite office, store and lodging
places for personnel, general site cleaning and
implantation, demolition of temporary structures).
- 102 Preparation of working documenis. LS l
SUB Total 100
200 CONSTRUCTION WORKS
2011 CATCHMENT
2012 Construction of Spring intake with Im? reinforced [ U 3
concrete collection chamber.
2013 - Construction of break pressure points along the | U 2
distribution network
2014 Construction of distribution chambers in reinforced | U 6
concrete
SUB Total 200
201 Standpipe equipped with soak-away pit. U 10
20111 Washout valve chamber (80x80x100cm) in stone | U 3
masonry with mass concrete floor.
SUB TOTAL. 201
“300 REHABILITATION WORKS.
301 Rehabilitation of tank LS ]
302 Replacement of taps 3/4". U 2
SUB TOTAL 300
400 PIPING NETWORK
401 * Pipeline excavation ML 1,250
402 Supply and laying of PVC Pipe Dia.90 NP10 ML 200
408 Supply and laying of PVC Pipe Dia.50 NP10 ML 600
412 Supply and laying of PVC Pipe Dia.32 NP10 ML 450
415 Plumbing accessories. LS 1
416 Laying of pipes. ML 1,250
417 Production and implantation of pipeline indicators in u 25
reinforced concrete every S0m,
SUB TOTAL 400
500 ENVIRONMENTAL MITIGATION
MEASURES
501 Water Quality tests [before and after construction] u 1
these include Physico-Chemical and Bacteriological
analyses of the sampled water.
502 Backfilling of Pipeline ML 1,250
503 ‘ Cleaning and Disinfection of Pipeline. LS 1
504 Protection of the catchment area by~ the U 3

demarcation of its zone of influence through the
grection of a fence made of barbed wire;
- the planting of water fiiendly trees in it (Pinus
African, Mysopsis or Wenge); - the erection of a sign
board prohibiting human activities in the area.
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SUB TOTAL 500

600

PROJECT SUSTAINABILITY

601

Training and putting in place of a Water
Management Committee [WMC] + Training of two
(02) Caretakers. And the production of the Internal
Rules and Regulations [I & R] governing the

. management of the Water Supply Scheme. The [1 &

R] should be co-signed by the D.O. of the Divisiono,
the Regional Delegate MINEE.NW or the Divisional
Delegate MINEE of the Division, the Development
Association President and the Chairman of the
WMC. Indicators: Signed list of elected members
WMC with ID Cards and Telephone contact
numbers, Report on WMC Training, and six (06)
signed copies of the [I & R].

Sessi
on

w)

602

Supply of a complete tool box and spare parts [List
of tools and spare parts to be obtained at the
Regional Delegation of MINEE.NW]. Equipments to
be officially handed to the Chairman of the WMC by
the Regional Delegate of MINEE during the
Provisional Reception.

SUB TOTAL 600

TOTAL EXCLUDING TAXES (I+II+ITI+IV+V+V])

VAT (19.25%)

AIR (2.2% or 5.5%)

TOTAL TAXES

TOTAL INCLUDING TAXES

NET TO BE PAID

ThE bi" iS CIDSEd CI" asum Of IRy e e e e RN R NN N AR N R RN RN NN RN RN
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Price N°
Designation of work
Unit
Quantity
Daily output

-----------------------------------------------------------------------------------------------------

Duration of execution

SUBDETAILS OF PRICES

------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------

-----------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------

DESIGNATION :

No Daily out put Total quantity {Unit UD;E::::" of
No . Days break
Category Daily wage up Amount
a
o
vy
=
<
=
¥
o
0
B
TOTAL A
. Days break
b Type No Daily rate Amount
= vP
I
O
w
=
—
-
=z
20 ]
=
o
2
g
TOTALB
Type Unit Unit cost Quantity Amount
3
0
=
<L
=
(L5
[
4}
=
o
r
<
-l
t
=
e
< [frotaLc
D DIRECT TOTAL COST A+B+C
E IGENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D-+E+F
H RISK -+ BENEFITS G x%
P TOTAL COST (HT) G+H
\' UNIT COST (HT) P /QTY
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MODEL CONTRACT
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN

Peace — Work — Fatherland Paix — Travail — Patrie
MINISTRY OF DECENTRALIZATION AND LOCAL ~ "Waw" .,  MINISTERE DE LA DECENTRALISATION ET DU
DEVELOPMENT NS G DEVELOPPEMENT LOCAL

REGION DU NORD-OUEST

- NORTH-WEST REGION

NJINIKOM SUB DIVISION \ ARRONDISSEMENT DE NJINIKOM
NJINIKOM COUNCIL L COMMUNE DE NJINIKOM
S TR p—
NJINIKOM COUNCIL INTERNAL LSS COMMISSION INTERNE DE PASSATION
TENDERS’ BOARD DES MARCHES DE LA COMMUNE DE
— NJINIKOM
JOBBING ORDER Ne /NC/NCITB/2021 OF ........2021

Awarded after OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
10/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF ..../..../2021 OF ..../..../2021 FOR THE

REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

Project Owner : THE LORD MAYOR NJINIKOM COUNCIL

Tel :
HOLDER :
P.O. Box , Tel Fax:
Business Registry N, at
Taxpayer's No.
SUBJECT : Execution of works;
PLACE :

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) {2.2%)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD : [fo be completed]

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:




Between:

The Government of the Republic of Cameroon, represented by hereinafter referred to
the "Contracting Authority"

On the one hand,
And

(enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the "Contractor”

On the other hand,

Agree on the following:
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Summary

Partl:  Special Administrative Conditions {SAC)

Part ll: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Contract N° /NC/NCITB/2021 OF ........ 2021
Awarded after OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE Ne ___ N°

10/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF ..../..../2021 OF ..../..../2021 FOR THE
REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM

MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

With

For the execufion of works

EXECUTION DEADLINE { ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 % or 5.5%)
Net to be paid

Read and accepted by the Contractor

{place of signature) (date)

Signature of Contracting Authority

{place of signature) (date)

Registration
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Document N°. 10

FORMS AND MODELS TO BE USED BY
BIDDERS
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TABLE OF MODELS

Annex N° 1:  Model of declaration to Tender

Annex N° 2:  Mode! Bid

Annex N° 3:  Model Bid Bond

Annex N° 4:  Model Final Bond

Annex N° 5:  Model Retention fund (Guarantee Retention)
Annex N° é:  Schedule framework

Annex N° 7:  Model attestation of site visit

Annex N° 8: Model site visit report

Annex N° 9:  Model table of reference

Annex N° 10: Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the undersigned, «...ccvvieriiiiiioisieiinrrermirctinrerrsiiiisiitireaisiain (indicate the name and capacity
of signatory),

Nationdlity c.ivveviinienimreiiiiaiioiinianin

Representing the ...vvervevieiiiiaiiiiiiiniiiinieien company or enterprise or group with head office at
Feereiiateeienutesatianerarsare registered in the trade register of ... Under the number
In My COpacity G5 ivriieeriesiiiieneaiiiiiiiienen Of e e PO
o7} S , hereby acknowledge receipt of the file for OPEN NATIONAL INVITATION TO
TENDER BY EMERGENCY PROCEDURE NO .iiiivveiiiiiniiierencnanaes for the

And hereby declare my intention to tender for the said contract.

(9033 =3 = | SPE TP

Signature of weeeeieiniii i
In the capacity of ciiiiieieiiiiiiiiininens
Duly authorized to sign the tenders on behalf of

-----------------------------------
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Annex N° 2: MODEL BID

| the undersigned, «ivveviiieincieiiiiiiiiiinieieren (indicate the name and capacity of signatory)
Representing the «..oooiviiiinnaanis company or enterprise or group with head office at ...........
... registered in the trade register of ... Under the number .....covveinvnaen.

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N° N°

10/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF ..../..../2021 OF ..../..../2021 FOR THE
REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION. after

having personally taking account of the situation of the site and evaluated from my point of view and under
my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
o Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the

tender at ciiiiviiniiiiiiiiienin ( in figures and words) FCFA exclusive of VAT and at
....................... { in figures and in words) FCFA inclusive of all taxes.
* | pledge to execute the works within a deadline of ....ooeiiiiai months.
e | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;
The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
N ................. opened 3 Bank ....cocivininnnnt. Brunch

Signature of ciiviiiiiieiiiiiiiiiiiieenn
In the capacity of ..coviiiiiinniiannans
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Whereas the undertaking «.oeeveemiceiiiiiiiiiiineennn, Hereinafter referred to as the "bidder" has submitted

his 1ENdEr ON +vvvrevereesrenn For he REHABILITATION OF WOMBONG WATER
SCHEME IN NJINIKOM MUNICIPALITY, BOYO DIVISION OF THE
NORTH WEST REGION._. hereinafter referred to as "the tender" and to which must be attached

a bid bond equivalent 10 .....ccoiaiiiin, +..FCFA,

We ...... PUTT (name and address of the bank), represented by ....oocoiiiiiiiiiiiniin {names of
signatories), hereinafter referred to as "the Bank” hereby declare to guarantee payment to the Delegated
Contracting Authority of the maximum sum of ... , that the bank pledges to pay

in full to the Delegated Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or

If the Bidder, having been notified of the award of the contract by the Delegated Contracting Authority
during the period of Bid validity:

e Fails or refuses to sign the contract, even though required to do so;

e Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Delegated Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting Authority
having to substantiate his demand, provided that in its demand the Delegated Contracting Authority shall
note that the amount claimed by him is due, because one or the other or both of the above condition(s) has
(have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up fill the thirtieth day inclusive
following the end of the deadline for the validity of tenders. Any request by the Delegated Contracting
Authority to cause it to take effect should reach the bank by registered mail with an acknowiedgement of
receipt hefore the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

o | S T T PR = ] ¢
(Bank's signature
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Annex N° 4: MODEL FINAL BOND

Bank: covvivereinnnrrernacrnnse
Reference of the Bond No: . vvueriiriiriersiaiiaersessresarrerranse

Addressed to The Divisional Delegate of Public Contracts for Boyo "Delegated Contracting Authority”

Whereas .ocvviveniineniencninin (Nome and address of Contractor) hereinafter referred to "the Contractor”,

pledge, in execution of the Contract, to carry out the works of the REHABILITATION OF
WOMBONG WATER SCHEME IN NJINIKOM MUNICIPALITY, BOYO
DIVISION OF THE NORTH WEST REGION. whereos it is stipulated in the Controct

that the Contractor shall furnish the Delegated Contracting Authority a final bond of two percent (2%) of
the amount of the Contract as security for compliance with the Contractor's performance obligations in
accordance with the Contrach

Whereas we have agreed to provide the Contractor with this guarantee;

MV, 1iiiiieiiiiiiiaiiniieiananneatentertstetarsarnsrsssrersan {name and address of bank),

Represented by .iivveviiiicrniciiniiiiiiiiiicininnn, (name of signatories)

hereinafter referred to as "the Bc:nk and we pledge to pay to the Delegated Contracting Auvthority within
a maximum deadline of eight {8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sum of ..ceviiiiniiiiieiiiiiiin ciriiiiii e e e e {in letters and in
words).

We hereby agree that no change or addendum or any other omendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of
validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.
‘ Signed and authenticated by the bank at ...l ON tivinrresnsrsnarinserans

[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: veeererireineeriesrnisnien
Reference of the Bond Not vvvviiviiiiiiriicirreisiisirecrscssssenn

Addressed to The Divisional Delegate of Public Contracts for Boyo
Hereinafter referred to as "The Delegated Contracting Authority”

Whereds ..coeveeereenserenns .... {name and address of Contractor) hereinafter referred to "the Contractor”,

pledge , in execution of the Contract, to carry out the works of the REHABILITATION OF
WOMBONG WATER SCHEME IN NJINIKOM MUNICIPALITY, BOYO
DIVISION OF THE NORTH WEST REGION. whereas it is stipulated in the Contract

that the Guarantee Retention fixed at ten percent (10%) of the amount of the Contract may be replaced
by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

WVB, teieinrnicnentiierseseinirantrresensestotanteioressiossenree (name and address of bank),
Represented by ...ccviivriiiiiniiinniinieiiiannenann {(name of signatories) and hereinafter referred to as
"the Bank";

Mence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
.Delegated Contracting Authority for a maximum amount of ....ciiiiiiiiiniiiiiinn (in figures and in
letters) corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Delegated Contracting Authority within @ maximum deadline of eight (8)
weeks upon his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Delegated Contracting Authority within the meaning of the contract,
amended where need be, by its additional clauses, without being able to defer the payment nor raise any
contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%) of the
total amount of the works featuring in the final detailed account, without the Delegated Contracting
Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
omendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty {30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond should
be done by registered mail with acknowledgement of receipt to reach the bank during the period of

validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at «..ovvvereieiaiiiil ON tiiereerennnrannnsronnns
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE
TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

----------------------------------------------------------------------------------------------------------------------
-----------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------------------------------------

...................... in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur
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Annex N° 8: MODEL SITE VISIT REPORT
INTRODUCTION
TENDER NO...veueeeeerieeinresreseseennenessee s
NAME OF THE ENTERPRISE: +vvvvvvreriereenansesnrsenen
YN (S
COMMENTARY

Nature of the project site:

Accessibility to the project site:

Vegetation:

Topography of the site:

AVAILABILITY OF SERVICES

AVAILABILITY OF MATERIALS

DIFFICULTIES

CONCLUSION

Signature of the contractors' engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF WATER PROJECTS EXECUTED BY THE COMPANY

NAME OF THE
o year | " | PROJECT OWNER R | CONTRACT | CONTRACT | DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT AMOUNT
NUMBER
DONE ON o.vorveereneesnssesssasseseesenans TN S
T P
SIGNATURE vvovvovesssnsorsessmsesonssessnssessessesssssasssssessensesncs
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project NAMEe) i viiiiiiivirreiiiriianniiennsa
DESIGNATION OF THE AGE AND NUMBER OWNER OR
O
N EQUIPMENT DESCRIPTION, MARK STATE AVAILABLE NOT
DONE ON veeoreeeesesseeesensseeesesessssnns IS
VAL e s ittt eesvanssnsnssnnsssassnennssnssesasiasonssnassresesssanressnnctbuasssnnne
SIGNATURE + e oo e et eatesbseesseeneeassesaresenanasanens




ANNEX No. 6: Framework of schedvles

IDESIGNATION :
r . Total . Duration of
No Daily out put Juantity Unit ictivity
No . Days break
Category Daily wage bp Amount
=
o
vy
=
<
=
x
o
o
=
TOTAL A
v . Days break
E Type No Daily rate p Amount
-
O
|37
=
—
-
=
1%
=
=
o
= TOTAL B
§ Type Unit Unit cost Quantity |[Amount
2
<
=
M
O
)
=
(=]
=z
<
-l
<
.
L
<
= TOTAL C
D DIRECT TOTAL COST A+B+C
E IGENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G INET COST D+E+F
H RISK + BENEFITS Gx%
P * [TOTAL COST (HT) G-+H
\ UNIT COST (HT) P/Q'TY
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Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

-

Annex Ne, 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
1.1.  The date studies were carried out;
1.2.  The name of the Public or private Project Manager

1.3.  References of the Contract, if Private Manager carried it out;

1.4. If maintenance works
1.1.1. Description of the studies;
1.7.2. Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

5.5. Rehabilitation or new works
1.1.3. Are quantities in the quotations the same as those of the studies?
1.1.4. Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.1.5. Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

-1 The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the qualify of the
studies.
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Document N°.12

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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1- BANKS

Afriland First Bank

Banque Atlantique

Bangue Gabonaise pour le Financement International (BGFl BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITl Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

Insurance companies

Chanas Insuronce
Activa Insurance

Zenithe Insurance SA BP Douala
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EVALUATION GRID

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
10/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF ..../..../2021 OF ..../..../2021 FOR THE

REHABILITATION OF WOMBONG WATER SCHEME IN NJINIKOM
MUNICIPALITY, BOYO DIVISION OF THE NORTH WEST REGION.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION YESOR
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3  {Commerce, Industry and Trade of the place of residence of the bidder, not more than

three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File issued by Njinikom Council Treasury
IA bid bond of 4 71 000 CFA (FOUR HUNDRED AND SEVENTY ONE THOUSAND

Ab FRANCS CFA)issued by a first rate-bank approved by the Ministry in charge of Finance

in conformity with COBAC conditions
lAn attestation of non-exclusion from Public Contracts issued by the Public Contract

A7 Regulatory Board (ARMP}
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis a vis the Fund; the attestation should be less than three months old.

A9 A valid Certificate of imposition certified by the chief of center for taxation

A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
months).

A1l (Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
IA Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met

Al12 all the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A3 Power of attorney if necessary

A4 Plan and attestation of localization of Company signed by the Chief of Taxation

AL lAttestation of site visit signed by the contractor

The absence or the nonconformity of the one of these documents will result to the elimination of the
offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

EVALUATION GRID OF TECHNICAL BID
EVALUATION CRITERIA AND SUB-CRITERIA YES INO
ESSENTIAL CRITERIA

» General presentation of the Tender document
- Presence of intermediary separating papers
- Pages are numbered
- Document is spirally bound
. | Visa and Signed copy of Special Technical Conditions
. Visa and Signed copy of Particular Administrative Conditions {Jobbing Order)




e Personnel of the Enterprise [Engineer{s), Foreman and Co-ordinator.]
_Detailed technical note on the quality of the personnel, their level of education as well as
their experience in the domain of Water / RURAL ENGINEERING / PLUMBING

Engineer:

- Engineer: _
. Professional experience of the project engineer = 03 years (signed CV}

» CV signed by the candidate,
> certified ID dated
¥ presentation of originals dated

» A certified copy of the technical diploma

>  Anattestation of availability signed by the candidate
Higher technician:

- Professional experience of the Higher Tech. = 03 years (signed CV)}

» CV signed by the candidate,
» certified ID dated
> presentation of originals dated

¥» A certified copy of the technical diploma

»  An attestation of availability signed by the candidate
Technician:

- Professional experience of the Tech. = 03 years (signed CV)

» CV signed by the candidate,
certified ID dated

A certified copy of the technical diploma

>

» presentation of originals dated

>

»  An attestation of availability signed by the candidate

e References of the Enterprise in the domain of water.
Certified true copies of the Jobbing Order and the minutes of the Final or Provisional
Acceptance of waler supply project(s) realized by the Enferprise, if any ...
- More than Two Final or Provisional Acceptance Reports

- Two Final or Provisional Acceptance Reports

- One Final or Provisional Acceptance Report

Certified true copies of Jobbing Orders or Contracts of water Projects realized by the
Enterprise :

- More than two (02) projects
- At least two {02) projects

- One [(01) project only
-Three projects

e Equipment of the Enterprise
[ Certified true copies of vehicle documents signed not more than 3 months
0 List of key equipment and proof of ownership or hired (yard truck, GPS
device, spades, dig axes, drill, service cord, set of screws drivers, etc
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e Methodology for executing the works.

- Detailed technical description of the works to be executed, in conformity with execution
plans

- Organizational chart of the project

- Manpower deployment schedule

- Execution timeframe with a maximum deadline of four (04) months

- Acceptable planning

- Genvine Report of Worksite

- Attestation of Site Visit

= Capacity to Pre-finance.
E] By 25% personal financial means (bank statement)

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 A submission letter, signed, dated and stamped.(see ANNEX 3)

c2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

C4 Sub details of unit prices

This evaluation will be done in a purely positive way {yes) or negative (no) with an acceptable

minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the

eliminatory criteria and at least 75% of the essential criteria.

Eliminatory criteria

ABSENCE OF A VALID BID BON WILL LEAD TO OUTRIGHT ELIMINATION
Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;

Incomplete financial file.
Non respect of 75% of essential criteria
Change of quantity or unit

Non completion of any project in the previous year in the Country and suspended by MINMAP in

2020

Essential criteria
General presentation of the Tender Files;
Financial capacity of 25% of the project amount;
References of the company in similar achievements;
Quality of the personnel;



Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit; justified by site pictures;

Special Technical Clauses initialed in all the pages and signed at the last page;

Special Administrative Clauses completed and initicled in all the pages and signed at the last
page.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.
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