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Document N°. 1

TENDER NOTICE
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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°

005/ONIT/MINDDEVEL/NC/NCITB/PIB/2021 OF ()% /(23 | 2021 FOR THE RURAL
ELECTRIFICATION OF 1SO VILLAGE IN NJINIKOM MUNICIPALITY, BOYO DIVISION

1. Financing: Public Investment Budget - (BIP) 2021

2. Subject of the Invitation to Tender:
Within the framework of 2021 Public Investment Budget, The MAYOR NIJINIKOM COUNCIL,

Contracting Authority, hereby launches an OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
PROCEDURE for the Rural Electrification of 1SO VILLAGE in NJINIKOM MUNICIPALITY, Boyo Division

3. Nature of work:

Work to be done consists of

Construction of an MV Single phase line in 34.4mm?2 Almelec cable

Construction of an MV/LV single phase line in  1x34.4mm? Almelec & 4x25 Mm?2 Aluminum Twisted

Cables;

Construction of an LV single phase line in 4x25 Mm*/ﬁi ninpmfyisted Cables
Instaliation of one control connections with 2x16 ¢ q@?\lﬂ Eile;
ot BTG A

32KV/B2

Production and validation

The Sundry expenses will consist of :
> Clearing and pruning 7m width on eac
» Transportation of wooden poles, materi

SN NENE RPN

4. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works forming

the subject of this Invitation to Tender is Ninety (90) days

The work is as follows: The rural electrification of 1SO VILLAGE IN NJINIKOM MUNICIPALITY, Boyo Division

5. Estimated cost
The estimated cost after preliminary studies is 50.000.000 FCFA, {FIFTY MILLION FRANCS CFA)

6. Parficipation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance with

the Cameroon laws.
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7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2021Public Investment
Budget / MINEE

8. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document N°. 12 of
the Tender File, of an amount of 1 000 000 CFA (One Million CFA) and valid for thirty (30) days beyond
the date of validity of bids

9. Consultation of Tender File:
The file may be consulted during working hours at the NJINIKOM COUNCIL, Mayor’s Secretariat, as

soon as this notice is published.

10.  Acquisition of Tender File:
The file may be obtained from the NJINIKOM COUNCIL at the Secretariat of the Mayor, as

soon as this notice is published against the payment of the sum of 100,000 FCFA francs (one hundred

thousand Francs CFA), payable at a Bubhc Treasury, esentmg the cost of purchasing the Tender File.

ant Kom E?,moj

11. Submission of bids:
Each offer drafted in English or French in 07 (seven) copies including 01 {one) original and 06 (six)

copies marked as such, should reach the NJINI ¢

B {2021 at 10:00 A.M. local time and should

30103 j202{

<<OPEN NATIONAL INVITATION TO T

MINDDEVEL/NCL/NCITB/PIB/20210F Q‘&/@ﬁ/z

IN NJINIKOM MUNICIPALITY, BOYO DIVISION

-.

"To be open only during the bid-opening session”
12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in
accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to
the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance. .

13. Opening of bids:
The bids shall be open in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the,f / /202101 11: 00AM local time, in the conference hall of the
NJINIKOM Council, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having a good knowledge of their files.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria
ABSENCE OF A VALID BID BON WILL LEAD TO OUTRIGHT ELIMINATION

Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;
A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
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Incomplete financial file;

Change of quantity or unit;

Non respect of 75% of essential criteriq;

Non completion of any project in the previous years in the North West Region and suspended
by MINMAP in 2020.

Essential criteria
General presentation of the Tender Files;
Financial capacity 25% of the project amount;
References of the company in similar achievements;
Quality of the personnel;
Technical organization of the works;
Safety measures on the site;
Logistics;
Attestation and report of site visit signed by the Contractor and backed by pictures ;
Special Technical Clauses initialed in all the pages signed and stamped on the last page;
Special Administrative Clauses completed and initialed in all the pages.

15.Award
, This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of 75% of
the essential ¢riteria taken in account,

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.
17. Complementary information

Complementary technical information may be obtained during working hours oﬁstll%ﬁv\cyor’s

Secretariat. 8
Done at NJINIKOM on

The Lord Mayor Njinikom Council

?’\‘\Q\!E ou C;u'
Copfes: Qﬂg\_\c OF Cay
. DD MINEE BOYO
DD MINDDEVEL BOYO

ARMP BAMENDA
Chairperson of NCITB

Project Owner

Notice Board
File/archive

fl
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prr

AVIS D'APPEL;

*ATgoNAL ERT PAR PROCES D'URGENCE N°
E\DE,NJINI IPMN/BIP/2021 DU 03 /85/2021 POUR
IVIHLAGE 1SCPANS L'ARRONDISSEMENT DE NJINIKOM,
DEERRTEMENT DU BOYO.

AVIS D' APPEL D'OFFR}
OOS/AONO/MINDDEL/COM

1. Financement : Budge! d'Investissement Public 2021

2. Objet de I'Appel d'Offre
Dans le cadre de l'exercice budgétaire 2021, le Maire de la Commune de NJINIKOM, Autorité

Contractante lance un Appel d'Offres National Restreint pour les travaux d'électrification des villages ISO
VILLAGE dans I'Arrondissement de NJINIKOM, Département du BOYO.

3. Consistance des travaux
Les travaux comprennent notamment :

Construction d'une ligne MT 3-phasé sur une distance de 1035m avec du cables Almelec 1x34,4mm?
& Aluminium torsadé 4x25 mm?2 ;

Installation d'une postes témoins avec du céble 2x16 mm2 Aluminium torsadé ;
Production et validation de la Notice d'Impact Environnemental ;
Les prestations diverse comprennent :

O Abattage et élagage de 7m sur chaque cote du réseau.
O Transport des poteaux bois, matériels and ouvriers.

4. Délais d'exécution
Le délai maximum prévu le Mditre d'Ouvrage pour la réalisation des travaux objet du présent
appel d'offres est de quatre-vingt-dix (90) jours.
. Le travail est ci-aprés défini :
Electrification des villages ISO VILLAGE dans I'Arrondissement de NJINIKOM, Département du BOYO.

5. Co{t prévisionnel
Le colit prévisionnel de l'opération a lissue des études préalables est de Cinquante Million Francs

CFA (50.000.000 FCFA)

6. Participation et origine
Lo participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics MINEE du
Cameroun de |'exercice 2021

71iSC RURAL ELECTRIFICATION PROJECT



8. Cautionnement provisoire
Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure
danslapiéce12duDAQO, d'un montant de 1 000 000 FCFA et valable pendant trente(30) jours au-dela la de

la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres
le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables au Secrétariat de
Maire de la Commune de Njinikom dés Publication du présent avis.

10. Acquisition du Dossier d'Appel d'Offres
Le dossier peut &tre obtenu aux heures ouvrables & la Marie de NJINIKOM, au Secrétariat du Maire

dés Publication du présent avis, contre présentation d'une quittance de versement au Trésor Communal de
Njinikom de la somme non remboursable de F CFA 100,000 (CENT mille Francs CFA).

11. Remise des offres
Chaque offre rédigée en francais ou en anglais en sept (07} exemplaires dent un (01} original et six
(06) copies marquées comme telles, devra parvenir contre récépissé au Secrétariat du Maire de Njinikom au
plus tard le __,fj@/QOQI @ 10: h 00, heure locale et devra porter la mention suivante :

«AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR PROCES D’URGENCE N°
005/AONO/MINDDEL/COMMUNE DE NJINIKOM/CIPMN /BIP/2021 DU % /08/2021 POUR

dissement de NJINIKOM,

12. Recevabilité des offres

DEPARTEME
«A N'OUVRIR QU'EN SE 2 i
5 B
,&"35’ ? kg—-g bl
Sous peine de rejet, les pieces du dossier a
ou en coples certifiées conformes par le service

J @ﬂa s%mxﬁﬂ.rzem;gs
B uyplngoy IBE
préfet,...), conformément aux stipulations du Régleme .é%ﬁnﬂ ier i

Elles doivent dater de moins de trois (03) mois précedgnt la date originale de dépét des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d’Appel d'Offres sera déclarée
irrecevable. Notamment 'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

ivent &tre produites en originaux
rité administrative (Préfet, Sous-

T

a

13. Ouverture des plis

L'ouverture des plis se fera =n un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu Ieg‘Q/Q_/QOQI a 11hOD, heure locale, dans la salle de conférence de la
Commun de NIJINIKOM, par la Commission de Passation de Marchés siégeant en présence des
soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite connaissance du dossier.

14. Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment:

Absence ou non-conformité d'une piéce administrative ;

Délai d'exécution supérieur a celui prescrit (supérieur & trois mois) ;

Fausses déclarations ou piéces falsifides;

Absence ou insuffisance de la caution provisoire de soumission;

Offres dont 'enveloppe extérieure porte des mentions permettant de reconnaftre le Soumissionnaire;

Offres financiére incompléte,
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Le changement d'une unité ou d'vne quantité dans ['offre financiére ;
Le non-respect de 75% des critéres essentiels ;

Non achévement d'un projet pendant les années antérieures sur I'étendue du Territoire National et
suspendu par le MINMAP en 2020

B - Critéres essentiels
Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur:
Présentation générale de I'offre ;
Capacité financiére d'au mois 25% ;
Références de I'entreprise dans les réalisations similaires ;
Qualité du persennel ;
Organisation technique des travaux ;
Sécurité au chantier ;
Moyens logistiques ;
Attestation et rapport de visite du site ;
Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
Cahier des Clauses Administratives Particuliéres complété et paraphé & chague page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
'Appel d'Offres (RPAQ).
15. Attribution
Cette évaluation se fera de maniére purement positive {oui) ou négative (non) avec un minimum acceptable
d'au moins 75% de I'ensemble des critéres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura propesé l'offre la moins disante, conforme pour l'essentiel aux
prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et au moins 75% des
critéres essentiels,
16. Durée de validité des offres
Les soumissionndires restent en gagés par leur offre pendant 60 jours & partir de la date limite fixée pour la
remise des offres.
17. Renseignementis complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenys auprés Secrétariat de Maire de

la Commune de Njintkom
WARS: 2021
Fait & NJINIKOM, le U B U

iredaiotamgune de NJINIKOM

LNy
Q&?\‘-'@,eu‘— of ‘-“(rgﬁtg ité Contractante)

Copies :

DD MINEE DU BOYC
DD MINDDEVEL BOYQ
ARMP;

Maitre d'Ouvrage
Présidents CPM;
Affichage.
Chrono/archive

I o e s o R
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Document N°. 2

GENERAL REGULATIONS OF
THEINVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER
General

Article 1: Scope of the tender

1.1.The Contracting Authority, The Mayor for NJINIKOM Council hereby launches an OPEN NATIONAL
INVITATION TO TENDER BY EMERGENCY PROCEDURE No 005/ONIT/
MINDDEVEL/NC/NCITB/PIB/2021 OF __/ /[2021for the rural electrification of 1SO VILLAGE in
NJINIKOM Subdivision, BOYO Division.

The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

In this Tender File, the term "day" means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the

Special Regulations.

Article 3: Fraud and corruption
The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

The following definitions shall be admitted:

Shall be guilty of "corruption”" whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a Public official during the award or execution of a
Contract;

Is involved in "fraudulent manoeuvres" whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

"Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

"Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
Contract.

Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this Contract.

3.2  The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be
brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is open, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:
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A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder}
must be from an eligible country, in accordance with the funding agreement.

A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged
to be in a situation of conflict of interest if he:

Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

Presents more than one bid within the context of Invitation to Tender, except authorized variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-Contractors in more than one bid.

The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

{d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, {ii} managed according to commercial laws and {iii} not
under the direct supervisory authority of the Contracting Authority or Project Owner.

t

5: Building materials, materials, supplies, equipmen! and horized services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject
of this Contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the Invitation to Tender and all expenditure done within the context of the
Contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term "originate" shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

submit a power of attorney making the signatery of the bid bound by the bid; and

(b} provide all information {complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates tock part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order to
establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The producticn of certified balance sheets and recent turnovers;
(i) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
{iv} Pending litigations;
(v) Availability of indispensable equipment.
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6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following
conditions:

The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

The bid and the Contract must be signed in a way that is binding on all members of the group;

The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to
Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of
the Invitation to Tender.

Arlicle 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his
own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consuliation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in
accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the
following documents:

The Tender Notice;

The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 1.
2.
3.
4.
Document No. 5. The Special Technical Conditions;
6.
7.
8.

Document No.

Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
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The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Model Contract;

* Document No. 10. Models to be used by bidders;
Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or delegated
Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorized to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine alil the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids. ’

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File,

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of

the General Regulations of the Invitation to Tender and must be communicated in writing or made known by

a traceable means to all bidders who bought the Tender File.

3.3. In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids,
in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.
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‘ C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that o precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constiluent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
Invitation to Tender, duly filled and put together in three volumes:

Volume 1: Administrative file
It includes:

all documents attesting that the bidder:
has subscribed to all declarations provided for by the laws and regulations in force;
paid all taxes, duties, contributions, fees or deductions of whatever nature;
is not winding up or bankrupt;
is not the subject of an exclusion order or forfeiture provided for by the law in force;

i)  The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iiif the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to Tender.

Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification eriteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid
of the bidders especially: a methodological statement on an analysis of the works and specifying the
organization and progromme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

h.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initicled copies of the administrative and technical documents relating to
the Contract, namely:

The Special Administrative Conditions (SAC);
The Special Technical Conditions {STC).
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B.4 Commeniaries (optional)
A commentary on the technical choices of the project and possible proposals.

Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-detudils of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all duves, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be
subject to price revision,

14.5 All unit prices must be {ustified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B NJINIKOM, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Optlion A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
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without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations., These rates shall be applied for any payment within the fromework of the Contract
so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Reguiations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quontities and
estimates in the following manner:

The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called "national currency”;

The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the
currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices end indicated in annex to
the bids are reasonable; to this end, o detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids

16 1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority as not
being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor sholl
he be authorized to do so.

14.3 Where the Contract does net include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond
17.7  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
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17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 {2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General Regulations;

fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;

refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) NJINIKOM, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
examine only the technical variants of the bidder whose bid is in compliance with the basic solution has been
evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorized to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in @
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.
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19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in article 19{4) NJINIKOM,

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be
o reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated "ORIGINAL". In addition, the bidder shall submit the number
required in the General Regulations, bearing "COPY". In case of discrepancy, the original shall be
considered as authentic,

20.2 The original and copies of the bid must be typed or written in indelible ink {photocopies shall be
accepted in the case of copies) and shall be signed by the person{s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6{2¢) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialed by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialed by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal envelopes)
by marking on these envelopes "ORIGINAL" and "COPY", as the case may be. The envelopes shall then
be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the nome and identification number of the project as indicated in the Special
Regulations and bear the inscription "TO BE OPEN ONLY DURING THE BID-OPENING SESSION" as

specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in o way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or open prematurely.

Article 22: Date and time-limit for submission of bids
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22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing on addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said nofification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription "WITHDRAWAL", and "REPLACEMENT BID" or "MODIFICATION".

24.2 Notfification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly
signed written notification whose date, post mark being authentic, shall not be posterior to the time-limit
set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopen.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17{6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids

Arficle 25: Opening of envelopes and pelitions

25 1 The NJINIKOM Council Internai Tenders Board shall open the envelopes in single or double phases and in
the presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign o register attesting to their
presence,

25.2 Firstly, envelopes marked "withdrawal” shall be open and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopen.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked "Replacement bid" are open and announced to the hearing of everyone and the new
corresponding bid substituted for the preceding one which will be sent to the bidder concerned unopen.
The replacement of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly,
the envelopes marked "modification” shall be open and their contents read to the hearing of everyone
with the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read to the
hearing of everyone. Only bids which were open and announced to the hearing of everyone during the
opening of bids shall then be evaluated.
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25.3 All envelopes shall be open successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financiol
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants
of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation,

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not open and read to the hearing of everyone during the bid- opening session
for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
) regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants

at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contract an initialed copy of
the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner
and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts,

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorized, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations,
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27.2 Subiject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

which substantially limits the scope, quality or realization of the works;
which substantially litits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the Contract;
Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
) determining qualification.
Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the

. sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraophs
{a) and {b) above.
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30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be
deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)

. under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evalvated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in
the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

By converting info a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis,

By taking into consideration the various execution time-limits proposed by the bidders, if they are
avthorised by the Special Regulations;

If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the

period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar. In
the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.
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Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities 1o execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lofs to be awarded concurrently,
by taking into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been open or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders Board,
without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shalt
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works
ond the execution time-limit.

Article 37: Publication of resvlts of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
oddressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer's report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with coples to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within @ moximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful

bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

3é.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.
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Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by naticnals

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed fime limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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Special regulations of the Invitation to Tender

References of the
General
regulations

General

Definition of works:
Rural electrification of 15O VILLAGE in NJINIKOM Subdivision, BOYO Division.

Name and address of the Contracting Authority: The LORD MAYOR NJINIKOM
COUNCIL

Reference of Invitation to Tender: No 005 /ONIT/ MINDDEVEL/NC/NCITB/PIB /2021
OF _/_ /2021

2 Execution deadline: ninety (90) days
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the 2021
Public Investment Budget of the Ministry of Water Resources and Energy

4 List of pre-qualified candidates, not applicable

5 Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

Eliminatory criteria
ABSENCE OF A VALID BID BON WILL LEAD TO OUTRIGHT ELIMINATION

Absence or non-conformity of a document in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file;

Change of quantity or unit;

Non respect of 75% of essential criteriq;

Non completion of any project in previous years in the Country and suspended by MINMAP in

2020

Essential criteria

General presentation of the Tender Files;

Financlal capacity of 25% of the project amount;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit; justified by site pictures;

Special Technical Clauses initialed in all the pages and signed at the last page;

Special Administrative Clauses completed and initialed in all the pages and signed at the last page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).
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This evaluation will be done in a purely positive way (yes} or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 6: Language_of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between the
renderer and the Project Owner will be written in French or English. The complementary documents and the
printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

)5«) Administrative Documents
B) Technical Documents
Financial Documents

5.1 External envelope.
Each bidder shall seal these three {03) envelopes (A, B and C) in one common envelope on which
shall be written.

<<OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE No 005/ONIT/
MINDDEVEL/NC/NCITB/PIB/2021 OF __/ /2021FOR THE RURAL ELECTRIFICATION OF [SO VILLAGEIN
NJINIKOM SUBDIVISION, BOYO DIVISION. >>
"TO BE OPENED ONLY DURING THE BID-OPENING SESSION"
N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than
three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three

{03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File issued by NJINIKOM COUNCIL treasury {100,000 FCFA)

A bid bond of 1 000 000 CFA (ONE MILLION CFA)issued by a first rate-bank approved

A0 by the Ministry in charge of Finance in conformity with COBAC conditions
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A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
' Regulatory Board {ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.

A9 A valid Certificate of imposition certified by the chief of center for taxation

A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months).

Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

: A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A3 Plan and attestation of location of the Company signed by the Chief of Taxation
A4 Power of attorney if necessary

The absence or the nonconformily of the one of these documents will result to the elimination of the
offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

DOCUMENTS....coiuanennn P T VTP TTTTTT I T T Ty OO 43 Yes

e General presentation of the Tender document

- Presence of intermediary separating papers

- Pages are numbered

- Document is spirally bound

- Visa and Signed copy of Special Technical Conditions

- Visa and Signed copy of Particular Administrative Conditions (Jobbing Order)

® Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]
-Detailed technical note on the quality of the personnel, their level of education as well as
their experience in the domain of electricity

Engineer:
- Professional experience of the project engineer 2 03 years {signed CV)

CV signed by the condidate,

certified ID dated

presentation of orfginals dated

A certified copy of the technical diploma

An attestation of availability signed by the candidate
Higher technician:

- More than 5 years’ experience

> CV signed by the candidate,

> certified ID dated

» presentation of originals dated

> A certified copy of the technical diploma

» An attestation of availability signed by the candidate
Technician:

- More than 5 years’ experience

¥ CV signed by the candidate,

¥ certified ID dated

» presentation of originals dated

» A certified copy of the technical diploma

» An attestation of availability signed by the candidate

v VY VvYY
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¢ References of the Enlerprise in the domain of Electricity.
Certified true copies of the Jobbing Order and the minutes of the Final or Provisional
Acceptance of electrical energy supply project(s) realized by the Enterprise, if any ...
- More than Two Final or Provisional Acceptance Reports
- Two Final or Provisional Acceptance Reports
- One Final or Provisional Acceptance Report
Cerfified true copies of Jobbing Orders or Contracts of Electrification Projects realized by,
the Enterprise :
- More than two (02) projects
- At least two (02) projects
- One (O1) project only
- Have you constructed a medium voltage three-phase line (proof- PV+Tech acceptance)?
- More than Two kilometres
- Two kilometres
- Less than One kilometre
- Have you constructed a medium voltage single-phase line {proof-PV+Tech acceptance)?
- More than Three kilometres
- Three kilometres
- More than Two kilometres
- Less than or equal to Two kilometres

®» Equipment of the Enterprise

O Certified true copies of vehicle documents signed not more than 3 months

Cl List of key equipment and proof of ownership or hired {yard truck, electric
drill, engine saw, GPS device, climbers, spades, dig axes, drill, service cord, set of screws
drivers, pegging markers, fork, signalling cones, pliers.)

» Methodology for executing the works.

- Detailed technical description of the works to be executed, in conformity with execution
plans '
- Organizational chart of the project
- Manpower deployment schedule
- Execution timeframe with a maximum deadline of four {04) months
- Acceptable planning
- Genuine Report of Worksite
- Attestation of Site Visit

. = Capacity to Pre-finance.
N By 25% personal financial means {(bank statement)

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 A submission letter, signed, dated and stamped.(see ANNEX 3)

Cc2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)

Cc4 Sub details of unit prices

¢ The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid
bond.

e The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination
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Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA,

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic
of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 5 000 000 CFA (Five

Million CFA).
The time of validity of this guarantee is sixty (60} days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the

country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work,

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven {07) copies, including one

(01) original and six {06) coples. The bidder will present his dossier inside a sealed outer jacket being

marked:
<< OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE No 005/ONIT/
MINDDEVEL/NC/NCITB/PIB/2021 OF __/_[2021FOR THE RURAL ELECTRIFICATION OF ISO VILLAGEIN
MNJINIKOM SUBDIVISION, BOYO DIVISION.. >>
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TO BE OPENEDED ONLY DURING THE OPENEDING SESSION»

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest __/_ /2021at 10:00AM, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR NJINIKOM COUNCIL
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the NJINIKOM Council Internal
Tenders' Board on __/_ /2021as from 11:00AM, by the Council Tender Board sitting in the presence of the
duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria

taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin, In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the Contractor must be installed on the site by the following:

4+ The Authorizing Officer or his representative, ......ovvvvvinviinnnan (CHAIRPERSON);

% The Contract Engineer, Divisional Delegate for MINEE Boyo or his representative.....(SEC);
¢ The COUNCIL DEVELOPMENT OFFICER (CDO) ....cccviiiiiann (MEMBER)

+* The Contract Manager (SG Njinikom Council) ....ccevviennnnnnnn. {MEMBER)

% The DD MINMAP for Boyo or his representative;...coeviiiiinnnnnns {MEMBER)

& Representative of eneo NW; ..ot (MEMBER)

#* The Divisional Delegate of MINEPAT for Boyo or his representative ; ............ {MEMBER)

+* The Follow-up Engineer, The Divisional chief of service for energy MINEE Boyo ...(MEMBER)
% The Representative of the Beneficiary Community /CIVIL SOCIETY .......cccceaiiee. {MEMBER)
% THE CONTRACTOR .ivviiiiiiiiininnireieioianaienensinnans (OBSERVER)
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Document N°. 4

SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Article 42 and last: Entry into force of the Contract
Chapter [: General

Article 1: Subject of Contract
The subject of this Contract shall be the Rural Electrification of 1SO VILLAGEIN NJINIKOM

MUNICIPALITY, BOYO Division).

Article 2: Contract award procedure
This Contract shall be awarded by OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No 005 /ONIT/ MINDDEVEL/NC/NCITB/PIB/2021 OF __/_ /2021

Article 3: Definitions and duties (article 2 of GAC supplemented)
I1.1.  General definitions (cf. Code)

¥" The Contracting Authority shall be the LORD MAYOR NIJINIKOM COUNCIL; in this respect he
preserves the original documents relating to the Jobbing Order and transmits copies to the Public
Contract Regulatory Agency.

v" The CONTRACT ENGINEER shall be the DIVISIONALDELEGATE OF WATER RESOURCES AND
ENERGY FOR BOYO in collaboration with ENEO. He shall, with ENEQ validate the different crucial
phases of work done, from the installation of the Contractor to the Provisional Technical Reception
{Connection to the National Grid and Energizing of new line).

He shall take care of the regular follow-up of work at the site.
¥’ The Project Managet shall be the COUNCIL DEVELOPMENT OFFICER FOR NJINIKOM COUNCIL
(CDO), charged with the daily MONITORING AND EVALUATION project and report to the
Contracting Authority and other related services
The Contractor shall be [to be specified].
The service in charge of the follow up and execution of the project shall be MINMAP-BOYO
The Contract Manager shall be the SG of Njinikom Council

AN NN

2.2.  Security
This Contract may be used security subject to any form of transfer of the debt.

In this case:
- The authority in charge of ordering payment shall be the Mayor NJINIKOM Council
- The authority in charge of the clearance of expenditures shall be the DIVISIONAL CONTROLLER OF FINANCE -
BOYO
- The bedy or official in charge of payment shall be the Municipal Treasurer NJINIKOM Council.
- The official competent ta furnish Information within the context of execution of this contract shall be the Project
Owner (Mayor NJINIKOM Council).
2.3. Duties of the Contrel Mission, Project Manager
1.1.1. Missions [not applicable].
1.1.2. Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation
2.2. The language to be used shall be [English and/or French].

2.3. The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or loss
for either party.

Article 5:Constituent documents of the Contraci (Article 4 of GAC)
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The constituent Contractual documents of this Contract are in order of priority: (to be adapled to the nature

of the works).

1} The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions
{GAC) and the Special Technical Conditions {STC) hereunder;

3) The Special Administrative Conditions {SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of ali-
in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033 /CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general instruments [fo be adopted according fo the case]:

Framework Law No. 96/12 of 5" August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and

Functioning of the Puhlic Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the Tax

and Customs System applicable to Public Contracts;

Decree No. 2018/366 of 20™ June 2018 to institute the Public Contracts Code;
7. Decree No. 2012/074 of 8% March 2012 relating to the Creation, Organization and Functioning of

- Tenders Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

Decree No. 2012/075 of 8% March 2012 to organize the Ministry in charge of Public Contracts;

Circular No. 001/CAB/PR of 19t June 2012 relating to the Award and Control of Execution of

Public Contracts;

10. Letter No; 00908 /MINTP /DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

11.Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of the
Budget of the State, Public Administrative Establishments and Regional and Local Authorities and
other bodies receiving government subsidies

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the demain concerned with the Contract.

AW

o

0 ®

Article 7: Communication (Arlicles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Jobbing order shall be sent

to the following address:
In the case where the contractor is the addressee ; beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.
In the case where the Confracting Authority in the addressee: The Regional Delegate of Public
Contracts for North West Region with copies addressed to the Chief of Service and the Engineer.

2.2 The contractor shall address all written notifications or correspondences to the Engineer with
a copy to the Chief of Service.

Article 8:Administrative Orders (Article 8 of GAC)
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The various Administrative Orders shall be established and notified as follows:

1.1.

1.2

1.3.

1.4,

1.5.

1.6.

1.7.

1.8.

Article

1.1.

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with a copy to the Contracting Autherity, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Autherity and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

Administrative Orders for suspension or resumption of work as o result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification.

9: Contracts with conditional phases (Article 7 of GAC)

[Specify if the Coniract has one or several phases]

At the end of o phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be five (5) days.

Arlicle 10: Contractor's equipment and personnel (Article 15 of GAC supplemented)

1.1.

Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).
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1.2.  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following nofification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent fo the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

1.3.  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the Contract as mentioned in article 45 Njinikom or the
application of penalties [fo be specified where need bel].

Chapter Il: Financial conditions

Article 11 Guarantees and bonds {Articles 22 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within o maximum deadline of twenty (20} days of
the nofification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

2.2. Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by theContracting Authority upon request by the Contractor.

2.3, Guarantee of stari-off advance
The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)

upon request.
The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in

charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

-1 Amount exclusive of VAT: ( ) CFA F

-1 Amount of VAT: { ) CFA R

-1 Amount of TSR and/or CFAF

-1 Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No., opened in the name of the Contractor in the bank.

For payments in foreign currencies (amount in figures and letfers exclusive of taxes) by credit to
account Ne._ opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
1.1. Prices shall be firm.
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Payments on account made to the Contractor as advances shall not be revisable.
Revision shall be "frozen" upon expiry of the Contractual time-limit, except in the case of price reductions.

1.2. Price updating modalities {not applicable)

Article 15: Price revision formulae (article 21 of GAC)
{not applicable)

Arficle 16: Price updating formulae (article 21 of the GAC)
{not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
1.1. The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the
Contract and its additional clauses, where applicable.

1.2. In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

-] The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

-] The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

-1 The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

-I Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

-] The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor's unforeseen.

Article 18: Evaluation of works {article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
1.1. [indicate, where applicable, the modalities for payment of supplies].
1.2. No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
1.1. The Contracting Authority may grant a start-off advance equal to 20 % of the amounf of the Contract.

1.2. This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the Contractor during the execution of the
Contract according to the modalities laid down in the Special Administrative Conditions.

1.3. The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the Contract.

1.4, As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.
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1.5. The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

1.1. Establishment of works executed

Before the 30™ of each month, the Contractor and the Project Manager shall jointly establish o job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

2.2. Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the Confractor shall hand over to
the Project Manager iwo draft provisional monthly detailed accounts in seven copies (one defailed account
exclusive of VAT and the other inclusive of taxes), according fo the agreed model and establishing the total
amount of the sums fo which he may lay claim as a result of the execution of the Confract since the start of the
Confract.

Only the detailed account exclusive of VAT shall be paid fo the Contractor. The defailed account of the amount
of the taxes shall be ihe subject of an enfry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid fo the Contractor as follows:

-1 [100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the Contractor;
-1 2.2 Or 5.5 % paid to the Public treasury as AIR due by the Contractor,
-1 7.5% or 15% paid into the Public treasury as TSR due by the Contractor.

The amount of payment on account shall not exceed the value of the fechnical execution phases carried out.
Payment on account may be spread over the duration of the execution of the Jobbing Order according to
fechnical execution phases as defined in the Jobbing order.

Payment on account sholl take place within thirfy (30) days from the date of transmission fo the competent
accounting officer, of the documents giving entitlement to payment,

The coniractor shall transmif seven (7) copies of the partial invoices to the Engineer for approval before the 5th
of the month following the works executed.

The Engineer shall within a time-limif of seven (7) days forward the approved partial invoices to the Chief of
Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to
produce the documents giving entiflement o payment on account and transmit same fo the compefent accounting
officer.

3.3. Detailed account of starl-off account (if applicable).

Article 22: Interest on overdue paymenis (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
Penalties for delay
1.1. The amount set for penalties for delays shall be set as follows:

One two thousandth {1/2000™ of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

One thousandth {1/1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30t day.
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1.2. The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
‘ Contract inclusive of all taxes.

Specific penalfies [amount to be indicated]

1.3. Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

-1 Late submission of final bend;
-1 Late submission of insurances;
-1 Late submission of the draft execution schedule if the lateness is caused by the Contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,

where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

1.1. After completion of the works and within @ maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on foint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as o result of the execution of the whole Contract.

1.2. The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the Project
owner.

1.3. The Contracior has up to thirty (30) days to return the corrected and approved final detailed account to the
compefenf accounfing officer.

Article 26: Genera! and final detailed account (article 35 of the GAC)
1.1. The Contract Manager or the Project Manager has up to thirty (30} days to establish the general
defailed account and forward to the Contractor affer final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer
draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

-1 the final detailed account,

-1 the balance

-1 the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

2.2. The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No, 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract

include notably:

-1 Taxes and dues relating to industrial and commercial profits, including the 1AR which is a deduction on
company taxes;

-1 Registration dues in accordance with the Tax Code;

-1 Dues and taxes attached to the execution of services provided for in the Contract;
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O Duties and taxes of entry into Camerconian territory (customs duties, VAT, computer tax);
O Council dues and taxes;
O Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts {article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter Ill: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Arlicle 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution
of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be one hundred
and twenty (120) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each.

Article 33: Provision of documents and site {article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the "CIMA" insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

1.1. Programme of works, Quality Assurance Plan and pegging map.
Within @ minimum deadline of fifteen (15) days from the date of nofification of the Administrative Order
to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner after
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the endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his draft
Quality Assurance Plan and the Environment Management Plan, where applicable and the electricity
network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

-1 FEither the indication "GOOD FOR EXECUTION";
-] Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen {15)
days of the date of reception.

The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well
os the personnel he intends to employ.

- The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

2.2, Execution draft
The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen {15) days
prior to the date provided for the commencement of execution of the corresponding part of the structure.
The Contract Engineer has a deadiine of five (05) days to examine and make known his observations.
The Contractor then has a deadline of (04) four days to present a new file including the said observations.

35.3 In case of the non-cbservance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organization and safety of sites (article 50 of the GAC)

1.1. Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put the Contractors' disposal the text to be used.
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2.2. The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC].

2.3. Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative

Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its

additional clauses.

Article 39: Site laboratory and trials {article 55 of GAC)
1.1. Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in

the Special Technical Conditions.

1.2. The Contract Manager has o deadline of three days to approve the Contfractor's personne! and
laboratory as soon as the request is made.

Article 40: Site logbook (arlicle 56 of the GAC supplemented)
1.1. The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor's representative each day.

1.2. It is a joint document in a single copy. lts pages must be numbered and initialed. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives {article 60 of the GAC)

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisciged in the present jobbing order.
» Findings relative to the completion of the work
» Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:
< The Authorizing Officer or his representative, ...cccovviiiiiinnnan (CHAIRPERSONY);
+» The Contract Engineer, Divisional Delegate for MINEE Boyo or his representative.....(SEC);
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The COUNCIL DEVELOPMENT OFFICER (CDO) ....ccevvvinnannnnne (MEMBER)

*» The Contract Manager (SG Njinikom Council) .......c...ccoeaiii. (MEMBER)

¢+ The DD MINMAP for Boyo or his representative;........ccevenene. (OBSERVER)

% Representative of eneo NW; .....coviiiiiiiiiinniiinnnnn e (MEMBER}

%+ The Divisional Delegate of MINEPAT for Boyo or his representative ; «.ooiiiiies (MEMBER)

% The Follow-up Engineer, The Divisional chief of service for energy MINEE Boyo ...(MEMBER)
% The Representative of the Beneficiary Community /CIVIL SOCIETY .......c..eeenene (MEMBER)
% The Stores Accountant NJINIKOM Council...veireeriiiiiiieiinieiiiiiiiiiiiieiiiansn (Member)
#* THE CONTRACTOR ..iiviiiivirsiniiiersinsianneaninnees (OBSERVER)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

N/B Where the case may be, 2/3 of the members of the committee shall constitute a quorum.
The minutes of the above process must mention clearly that the process took place in the
presence of MINMAP as an OBSERVER, stating his name, function and grade. The representative
of MINMAP shall not sign the attendance sheet but shall sign a separate page attached to the
minutes.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1 The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01} year from the date of the provisional acceptance.

Arficle 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry
of the guarantee,
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of 24
September 2004 and equally under the conditions laid down in arficles 74, 75 and 76 of the GAC
especially in one of the following cases:

-1 Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

-1 Delay in work resulting in penalties of more than 10 % of the amount of the works;

-1 Refusal to repeat poorly executed works;

-1 Default by the Contractor;

-/ Persistent non-payment for services,
Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were fo raise the issue of force majeure, the thresholds NJINIKOM which claims shall not be
admitted are:
-1 Rainfail: 200 millimetres in 24 hours;
-1 Wind: 40 mefres per second;
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-1 Flood: decennial flood frequency.
Arlicle 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in the Norfh-
West Region of the Republic of Comeroon.
Article 49: Production and dissemination of this Contract
SEVEN copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract Manager.

Article 49 and last: Eniry into force of the Contract
This Contract shall be final only upoen its signature by the Contracting Authority. It shall enter into force as soon as it is
notified to the Contractor by the Contracting Authority.

Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)
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INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for achieving the propesed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.
It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-
phase and three-phase lines, generator house, thermal electricity production, and security measures and
environmental profection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gozette of the French Republic on May 4, 1991;
- Circular No. 78-79 of &% July 1978 on the implementation of the Decree of May 26, 1978’
- Standards Approved French NFC;
- French UTE standards and in particular;

- C 10-100;
-C10-101;
- C 10 - 200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to
reflect local conditions, knowing that the works will be built to suit the conditions defined NONlw:
- Average temperatyre: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often consist
of compact units with low voltage three-phase output or separate elements with a low voltage general
control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable fo works Contracted on behalf of State;
- The various international standards recognized in the system {ISO} and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protfection regulations applicable in Camerocon;
The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.

48]11SO RURAL ELECTRIFICATION PROJECT



All that would be missed by some, but noticed by others and that would be required to complete the work in
accordance with the clear intent of the said Contract documents to be executed by the Contractor without
additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from o phase of the triple phase mainline. It will
be constructed in 11m wooden poles, class D and Almelec 34.4 mm? or 30 mm? aluminum or 50 mm? cables
as the case, stretched on a rigid glass insulator mounted on spindle on wooden poles. A derivation is made
as a bypass with a fuse that will swing making the fuse opening visible and easily locate the faults in the
line. The works of involve:

- 601001: Supply and installation of rigid glass insulators Including perforated attachment and all
constraints of supply and labor;

- 601002: Supply and installation of 30KV chain of three insulators;

- 601003: Supply and installation U bolts for insulation chain, including supply and installation galvanized
bolts;

- 601004: Supply and installation of overhead support spindle;

- 601005: Supply and installation "Danger of Death” plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation mounting brackets;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 KV surge arrester including connection;

- 601011: Supply and stringing of 34.4mm? Almelec cable;

- 601012: MV junction and bypass single-phase;

- 60101 3: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be approved by
the Regional Service of Energies;

- 101001: Excavation in natural terrqin;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer.éA class for long-lead and those supplying several transformers.

- In all MV/LV transformers {Sizes 2A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer (125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the ground
circuit.

Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and installed with o platform to maneuver in
solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;
- 602004: Supply and installation of 25 KVA transformer 17.32 KV /B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602006: Supply and installation of dischargers;

- 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting up and connecting single phase fuses cutout;

- 60201 1: construction of earth grounding;

* A mechanical protection or gutter tube galvanized pipe@40;

* Tube PYC@25 length 2 X 8.8 cm;

*» Copper Cable 25 mm2-18m;

* Two copper fittings.
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- 602013: Making a grounding type C, provided with cable straight and level including;
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;

* A copper fitting;

- 602017: Full equipment of a post on post-17 single-phase 25 KVA, 17.32 KV/231V with a land type
2BH;

The transformer should be new and tested in one of the ENEQO testing Centers,

BT NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden posts spaced 45m apart, with 4x25mm? twisted cable
for the Single-phase and 3x50mm2+1NP+EP preassembled cable for Three-phase. In cose of mixed
network MV /LV, the materials will be 11 m poles spaced apart with a maximum distance of 45 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in order to
build a cable round trip, so it is electrically 2 x 25mm? a cable, which allows for long lines in the order of 2
to 3km from the MV / LV.

The works to be done;

- 603001: Supply and installation of alignment support;

- 603002: Supply and installation of anchoring clamp;

- 603003: Supply and installation of ail IT D76 4 connections;

- 603004: Supply and installation of anchor arms BOR@1 2L including a hook 250, an anchoring clamp 27
or AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm?2 Alu twisted cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from O and 1;

- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles ?m class C;

- 6030010: Supply and planting of strutted wooden poles 9m class C;

- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLDCONNECTIONS

This is to cover aerial connections two or four wires. The work involved will include;
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 2 220 V counter or 4'wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of

transects 10 meters in width.

THEDELIVERIES ANDHANDLING
The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials {brick stabilized earth} or
sheet aluminum in accordance with the conditions of environmental protection and in accordance with plans
approved by the Administration in charge of electricity.

GENERATOR

a) Description and characteristics

¢ Diesel suitable power range meets the needs of the electrification of remote areas;

* Control panel and accessories to control the operation;

* Alternator excitation device and control systems;

* Control and monitoring electrical cabinet equipment;

* Common Chassis and its cabinet, adapted to working conditions.

b) Types of uses:

- Continuous operation during 24 /24. At this stage the generator should not be subject to overload;

- Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during
certain periods Possibility of transient overload of 10% with a daily service less than or equal to 12 hours
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¢} Voltage supplied;
Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and ¢ balanced load of about
10%

Power; It is expressed in KVA for cos p= 0.8
. CHOICEOF THE NUMBERANDTYPEOFGENERATOR
Electrificalion of remofe areas;

The means of production must be adapted to the nature of the proposed distribution.

Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient. But
provide maintenance for a few days a year. The power demand must not go NJINIKOMw 30-50% of rated
output;

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some utilities such
as water pumping, carpentry, bakery Etc. Two generators are sufficient for o minimum power between 50
and 100% of rated power base.

Continuous distribution: 24 /24, in cities where there is an industrial and craft activity large enough. Two
generators minimum are required, in principle, of different power to allow better adaptation to the charges
and aveid operation NJINIKOMw 30 to 50% of rated output. The distribution of powers within plus or minus
10%. The need to choose a power supply less than or equal to 0.85 x 0.9 x E Generator power. Specific
details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be given
after each project by the Contracting Authority.

DIMENSIONNEMENT DU RESEAU.
Réseaux moyenne tension et basse tension

Lo tension de service du réseau monophasée est de : 17,32KV

ONDUCTEURS FLECH |RESISTANCE POUISSANCE |[INTENSITE BOUT CHUTE

JORMALISE DE LINEIQUE INSTALEE NOMINALE [RESEAU TENSION
POSE KVA (A) PLUS LONG |ADMISSABLE

-able torsadé 0.47 m R=1.20Q%km 20 -25 KW 96 Tkm 20%

du 4x25mm? (380/220V)

-&ble almélec de 0.30 m | R=0.958(%km 75KVA 0,7 5km 20%

l4mm?

Portée équivalente en BT : 50 — 60m de maniére & éviter les efforts longitudinaux {mise a la terre
type copperweld & tous les trois cent métres et un support aprés le transformateur).
Portée équivalente en MT: 100 - 110m (ligne sur isolateurs rigides) cable almélec 34mm? : masse

=0.258kg/ml.

Les isolateurs sont en verre trempés de type HT36 ou HT38 ; les chaines d'isolateurs seront de 3 éléments

pour les lignes 30 KV.

SUPPORTS/ICLASSE C CLASSE D ANGLE PROFONDEUR HAUTEUR HAUTEUR OBSERVATIONS
FOUILLES (M) HOR SOL HOR SOL
{TERRAIN (TRAVERSEE
NORMAL) ROUTE)
Poteaux|190 300 <10° Chois poteaux 9m
bois Pm/gDAN DAN Alignement [H/10 +0.5 6,15m 8,20m simple Classe D
Poteoux|570 900 DAN 45° & 90° 8,20m 9m jumelés aux
bois Pm/iDAN H/10+0.5 6,15m angles
Poteaux|{1450 2250 45° a4 90° Om contrefichés aux
bois 9m/x[DAN DAN H/10 + 0.5 6,15m 8,20m arréts
Poteaux|1000 1250 DAN 25° a 60° Terrain latéritique
bois 11m/{DAN H/10+ 0.5 7,95m 10m
Poteaux|1 500 2250 60° a 90° Calage & la pierre
bois1 1m/{DAN DAN H/10 + 0.5 7,95m 10m kéche
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v DIMENSIONNEMENT DES OUVRAGES.
Transformateurs
La puissance demandée est de P = 54,1 KVA. Compte tenu des pertes dans les réseaux et le degré de
charge d'un transformateur normalisé & 80% cette puissance appelée est de 64,8 KVA soit un
transformateur monophasé de 25 KVA,

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en
énergie domestique d'une partie de la population du secteur et il aura un transformateur monophasé de
25KVA.

La desserte en BT-Mono du reste de la Communauté se fera & la suite du présent projet par extension a la
demande des populations bénéficiaires.

Coupe-circuits
Les normes prévoient pour le réseau monophasé de plus de 500metres des coupe-circuits :
Un au point de dérivation et un autre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.

Ces deux préoccupations doivent &tre prises en compte aux raccordements au réseau ENEG, car cette
société insiste sur l'aspect normalisation des équipements et des installations électriques avant tout
branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations, ainsi
qu'a assurer la fourniture d'une énergie de qualité aux consommateurs.
Lles recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur. |l
faudra simplement veiller & leur respect et & I'acquisition du matériel électrique répondant a ces normes.
Ces préoccupations justifient les recommandations majeures ci-aprés :

* Pose d'un coupe-circuit & expulsion au point de raccordement et & chaque transformateur pour isoler
des trongons de réseau en cas de problémes ;

* Pose d'un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

» Utilisation des poteaux normalisés de 1 1métres pour les lignes MT et mixtes ; 9métres pour les
trongons BT simples;

* Pose d'équipement de mise & la terre en arrét des lignes, sur chaque poteau-transformateur et sur
chaque poteau entourant un transformateur ;

+ Cable almélec 1%34 mm?2 pour la ligne moyenne tension et cable torsadé 4X 25 mm? en aluminium
pour le transport BT.

* Les poteaux sont implantés selon le schéma normalise.
Ligne moyenne tension et ligne mixte.
* Poteau simple (S) de 11métres avec isolateur suspendu et équipement d'ancrage, pour alignement droit et
angle jusqu'a 10°;

* Poteau jumelé (J) de 11métres avec isolateur suspendu et équipement d'ancrage, pour angle entre
60° a 90°;
Ligne basse tension
* Poteau simple (S) de Pmeétres avec console de suspension et pince d'alignement, pour alignement droit et
angle jusqu'a 10°; )

* Poteau jumelé {J) de 9métres avec console de suspension et pince d’alignement, pour angle 10° et
45° et pour dérivations (= 90°).

MATERIELS POUR LA MISE EN GEUVRE DU PROJET,
En conformité avec les normes utilisée au Cameroun, les différents types d'assemblage pour le réseau
électrique, sont listés dans le tableau ci-apres :

1. POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (ungle jusqu'a 25°)

Code MT-101 Quantité
Elément
Console de téte 1
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Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galva, rondelle)

2. POTEAU SIMPLE 11métres EN ANGLE VERTICAL (angle 25° & 60°)
Code MT-102
Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450 1
Isolateurs & 3 éléments (suspendu horizontalement)
Pince d'angle
Petits accessoires (ball sockets, roulet, plaquette galva, rondelle)

3. POTEAU JUMELE 11meétres EN ANGLE VERTICAL {angle 60° & 90°)
Code MT-103
Elément Quantité
Crochet d'ancrage type queuve de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104
Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450 2
[solateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires {attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

5. POTEAU HAUBANE 11métres EN ANGLE VERTICALE {angle plus de 90°)
Code MT-105
Elément Quantité
Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments {suspendu horizontalement)
Pince de renvoi
Console de téte
lsolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu'a 10°)
Code BT-301
ElémentQuantité

Console de suspension 1

Pince d'alignement
Petits accessoires {attache, bouvlon, plaquette galvan, rondelle)

7. POTEAU JUMELE 9meétres EN ALIGNEMENT DROIT (angle de 10° & 45°)
Code BT-302
Elément Quantite
Console de suspension
Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
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8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10°

Code BT-303
Elément
Console d'ancrage
Pince d'ancrage
Petits accessoires {attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

9. POTEAU JUMELE 9métres DE DERIVATION BT
Code  BT-304
Elément
Console d'ancrage
Pince d'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Console de suspension
Pince d'alignement

10. POTEAU JUMELE 9métres EN ARRET BT

Code BT-305
Elément

Console d'ancrage
Pince d'ancrage
Petits accessoires {attache, boulon, plaquette galvan, rondelle)
Capuchons
Ceinture de fixation

11. MISE A LA TERRE
Code BT-306
Elément

Quantité
Conducteur en cuivre 29 m
Connecteur @ griffes
Crampe de fixation
Feuillard de 20 mm
Protecteur mécanique
Raccord de dérivation alu-cuivre
Tube isolant
Piquet terre

~

45°)

Quantité
2
3
]
Quantité
1
Quantité

1

12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)

Code MT-106
Elément
Crochet d'ancrage type queuve de cochon 14X450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isclateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galva, rondelle}
Coupe-circuit a expulsion
Bras incliné bis

13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
Code MT-108 + BT-304
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Crochet d'ancrage type queue de cochon 14 X 450

Isolateurs & 3 éléments (suspendu horizontalement)
Pince d'arrét 1
Console de téte

Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaguette galva, rondelle)
Console d'ancrage

Pince d'ancrage

Console de suspension

Pince d'alignement

Parafoudre 27 KV

Transformateur monophasé

Coupe-circuit a expulsion

Bras incliné bis
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Document N°. 6
SCHEDULE OF UNIT PRICES
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RURAL ELECTRIFICATION OFISO VILLAGE IN NJINIKOM MUNICIPALITY, BOYO DIVISION

UNIT PRICE SCHEDULE

Ref SUPPLY LABOUR S&L
N° DESCRIPTION OF WORKS UNIT | QTY TOTAL(in
U.P | T.P | UP | T.P{inwords) | words)

100 1x34.4 mm? MV SINGLE PHASE LINE
101 | Pegging (Code 10000} KM 3.33
102 | Excavation of holes { Code 100001) M* | 16.058
103 S & F U anchor iron {Code 60113) U 20
104 | S & F Single 11m wooden peles class D (Code 601014) U 20
105 | S & F twin 11m wooden poles class D (Code 601015) U 1
106 | 8 & F twin 12m wooden poles class D (Code 601015) U 8
107 | S & F Rigid glass insulator 30KV {Code 601001) U 37
108 | S & F Chain of three insulator (Code 601002) U 6
109 | S & F Spindle (Code 601004) , U 37
110 | § & F mounting brackets (Code 601007) u 1
111 | 8 & F Warning plates DM (Code 601005} U 37
112 | § & F Number plate + Numbering (Code 6010086) U 37
113 | 8 & F MV Fuse cutout (Ref 44001010046) u 1
114 | § & Stringing 34.4 mm? Almelec cable (Code 601011) LM | 3498.5
115 Manipulation of pinning-wheel (Code 113016) U 4.0

Sous Total 100
200

1x34,4mm2 & 4x25 mm?® MV/LV SINGLE PHASE LINE

201 i

Pegging (Code 10000) KM 0.765
202

Excavation of holes { Code 100001) M2 7
203 | 8 & F U anchor iron (Code 60113)

U 10

204 .

S & F Single 11m wooden poles class D {(Code 601014) U 12
205

S & F twin 11m wooden poles class D (Code 601015) U 5
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208 | S & F Rigid glass insulator 30kv (Code 601001)

U 17

207 | S & F Chain of three insulator (Code 601002) U 10
208

S & F Spindle (Code 601004) U 17
209 .

S & F Warning plates DM (Code 601005) U 17
210 ,

S & F Number plate + Numbering (Code 601006) U 17
211

S & Stringing 34.4 mm? Almelec cable (Code 601011) LM | 803.3
212 .

8 & F_LV Alignment support (Code 603001) U 10
213 .

S & F LV Anchoring clamp (Code 603004} U 10
214

S & F Stringing 4x25 mm? twisted cable {Code 601011) | LM 803.3

215 | S & F Set of four LV line taps (3504035)

U 4.0

216 . .

Electrical caps with retactable ends (Code 603011} U 2
217

Type C earth plug (Code 603007) u 4
3 Sous Total 200
300 LV SINGLE PHASE LINE
301 | Pegging (Code 10000) KM 1.305
302 | Excavation of holes (Code 100001) M2 12
303 | S &F LV Alignment support (Code 603001) U 16
304 | S & F LV Anchoring clamp (Code 603004) U 16
305 | S & F Single 9m wooden poles class C (Code 603008) u 21
306 | S & F twin 9m wooden poles class C (Code 603008) u 8
307 | S & F Set of four LV line taps (3504035) u 15
508 8 & F Number plate + Numbering (Code 601008) U 29

309 | S & F Stringing 4x25 mm? twisted cable {Code 601011) LM | 1370.3

310 | Electrical caps with retactable ends (Code 603011) u 3

311 | Type C earth plug (Code 603007) U 10

Sous Total 300

400 SINGLE PHASE TRANSFORMER H61-25KVA 17,32KVIB2

S & F 25KVA Transformer {Ref 22 001 050048)

401 U 1

58 [ISO RURAL ELECTRIFICATION PROIJECT




402 | S &F twin 12mwooden poles class E (Code 601015)
u 1
403 | S & F Type 2BH earth plug (Ref 22 001 050049) u 1
404 8§ & F chain of three insulator discharger U 5
405 S & F Mounting bracket {code 601007) U 1
406 S & F 27KV Surge arrestor (Ref 21005010007) U y
Full equipment of single phase station (Ref 22 001
407 050002) Set 1
408 | S & F Fuse cutout 2A(Ref 22 001 050038) U 1
Sous Total 400
500 SUNDRY EXPENSES
501 Connection to AES SONEL Network u 1
(Ref 22 001 050022)
502 Clearing and pruning (Code 801002) Km 1
503 | Transport and handling material {Code 2003) TKm 1
504 Transport wooden poles (Code 2004) T/Km y
505 Contrdl conection + ENEQ CAMEROON (Ref 22 009 U 1
; 050001)
506 Site installation Ls 1
507 Transport of workers (Code 2005) Ls 1
Sous Total 500
TOTAL WITHOUT TAXES
VAT % | 19.25
AR % | 220
TOTAL WITH TAXES
NET PAYMENT
COMPANY:
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BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION OF I1SO VILLAGE IN
NJINIKOM MUNICIPALITY, BOYO DIVISION

SUPPLY LABCUR
Ref S&L
N° DESCRIPTION OF WORKS UNIT | QTY TOTAL
u.P T.P u.p T.P

100 1x34.4 mm? MV SINGLE PHASE LINE
101 | Pegging (Code 10000) KM 3.33
102 | Excavation of holes { Cede 100001) M2 16.058
102 S & F U anchor iron (Code 60113) U 22
104 | S & F Single 11m wooden poles class D (Code 601014) U 20
105 | § & F twin 11m wooden poles class D (Code 601015) u 11
106 | S & F twin 12m wooden poles class D (Code 601015) u &
107 | S & F Rigid glass insulator 30KV (Ccde 601001) U a7
108 | S & F Chain of three insulator (Code 601002) U 6
109 | S & F Spindle (Code 601004) U 37
110 | S & F mounting brackets (Code 601007) u 1
111 | S & F Warning plates DM (Code 601005) U 37
112 | 8 & F Number plate + Numbering {Code 601006} u 37
113 | S & F MV Fuse cutout {Ref 44001010046) U 1
114 | 8 & Skinging 34.4 mm? Almelec cable (Code 601011) LM | 3496.5
115 Manipulation of pinning-wheel (Code 113016) U 4.0

Sous Total 100
200

1x34,4mm2 & 4x25 mm? MV/LV SINGLE PHASE LINE

201

Pegging (Code 10000) KM | 0.765
202

Excavation of holes ( Code 100001) M3 7
203 | S & F U anchor iron (Code 60113)

u 10

204

S & F Single 11m wooden poles class D (Code 601014} U 12
205

S & F twin 11m wooden poles class D {Code 601015) U 5
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206 | S & F Rigid glass insulator 30kv {Code 601001) 17
U

207 | S & F Chain of three insulator (Code 601002) Y 10
208

S & F Spindle (Code 601004) U 17
209

S & F Warning plates DM (Code 601005) U 17
210

S & F Number plate + Numbering {Code 601006) U 17
211

S & Stringing 34.4 mm? Almelec cable (Code 601011) LM 803.3
212

§ & F LV Alignment support (Code 603001} 9] 10
213

S & F LV Anchoring clamp (Code 603004) u 10
214

$ & F Stringing 4x25 mm? twisted cable (Code 601011} LM 803.3
215 | S & F Set of four LV line taps (3504035)

u 4.0

216
- Electrical caps with retactable ends (Code 603011) U 2
217

Type C earth plug (Code 603007) U 4

Sous Tofal 200
300 LV SINGLE PHASE LINE
301 | Pegging (Code 10000} KM 1.305
302 | Excavation of holes (Cede 100001) M® 12
303 | S &F LV Alignment suppert (Code 603001) u 16
304 | S&F LV Ancharing clamp (Code 603004) u 16
305 | S & F Single 9m wooden poles class C {Code 603008) U 21
306 | S & F twin Sm wooden poles class C (Code 603009) U 8
307 | S & F Set of four LV line taps (3504035) 4] 15
308 S & F Number plate + Numbering (Code 601008) U 29
309 | S & F Stringing 4x25 mm? twisted cable (Code 501011) LM 1370.3
310 | Electrical caps with retactable ends (Code 603011) U 3
311 | Type C earth plug {Code 603007) u 10

Sous Total 300
400 SINGLE PHASE TRANSFORMER H61-25KVA 17,32KV/B2
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401 S & F 25KVA Transformer (Ref 22 001 050048) U 1
402 | S & F twin 12m wooden poles class E (Code 601015)
U 1
403 | S & F Type 2BH earth plug (Ref 22 001 050049) U 1
404 S & F chain of three insulator discharger U 5
405 S & F Mounting bracket (code 6§01007) U 1
406 § & F 27KV Surge arrestor (Ref 21005010007) U 1
407 | Full equipment of single phase station (Ref 22 001 050002) Set 1
408 | S & F Fuse cutout 2A(Ref 22 001 050038) u 1
Sous Total 400
500 SUNDRY EXPENSES
501 Connection to AES SONEL Network {Ref U 1
22 001 050022)
502 Clearing and pruning (Code 801002) Km 1
503 | Transport and handling materia! {Code 2003) T/Km 1
504 Transport wooden poles (Code 2004) TiKm 1
505 Contrdl conection + ENEO CAMEROON Subscription {Ref 22 U 1
009 050001)
506 Site installation Ls .
507 Transport of workers (Code 2005) Ls 1
Sous Total 500
TOTAL WITHOUT TAXES
VAT % | 19.28
AIR % 2.20
; TOTAL WITH TAXES
NET PAYMENT

Ordered the present Cost Estimate at the Sum (Taxes inclusive) of: CFA Francs
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Daily output
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SUBDETAILS OF PRICES
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Quantity

-----------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------------------------

DESIGNATION :

. Total . Duration of
No Daily oul put quantity Unit activity
No ) Days break
Category Daily wage up Amouni
o
L
v
=
<
=
b4
o
0
=
TOTAL A
wn . Days break
E Type No Daily rate up Amount
I
O
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=
S—
-
=z
L
=
o
g
w  TOTALB
B [fype Unit Unit cost Quantity [Amount
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m
L
v
=
Q
=
<
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<
o
[
<
= [TOTALC
D DIRECT TOTAL COST A+B+C
E IGENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\'4 UNIT COST (HT) P/QTY
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Document N°. 9
MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

REPUBLIC OF CAMEROON
Peace — Work — Fatherland
MINISTRY OF DECENTRALIZATION AND LOCA. Ty
DEVELOPMENT 5

NORTH-WEST REGION

NJINIKOM MUNICIPALITY

Jg»%“ ;y:_rsm""’ﬂ‘@
NJINIKOM COUNCIL INTERNAL =~ Q&b

MINISTERF DE LA DECENTRALISATION ET DU

s e DEVELOPPEMENT LOCAL

REGION DU NORD-OUEST

ARRONDISSEMENT DE NJINIKOM

COMMUNE DE NJINIKOM

COMMISSION INTERNE DE PASSATION

TENDERS’ BOARD DES MARCHES DE LA COMMUNE DE
——————— NJINIKOM
JOBBING ORPER N¢ JO/ NJINIKOM COUNCIL/NCITB/20210F........ 2021

Awarded after OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°

___O4/ONIT/ NJINIKOM COUNCIL/NCITB/2021 OF __

/__/2021 FOR THE RURAL ELECTRIFICATION OF

ISO VILLAGE IN NJINIKOM MUNICIPALITY, BOYO DIVISION

Project Owner:THE LORD MAYOR NJINIKOM COUNCIL
Tel:

HOLDER:
P.O. Box , Tel: Fax:
Business Registry Ne. at

Taxpayer's No.

SUBJECT:Execution of works;

PLACE :

EXECUTION DEADLINE : (

) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

IAIR {Income tax) (2.2 or 5.5%)

Net to be paid

FINANCING : [indicate the source of financing]
BUDGET HEAD : [to be completed]
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:

REGISTERED ON;
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Between:

The Government of the Republic of Cameroon, represented by hereinafter referred to
the "Contracting Authority"

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer's No.
Represented by M , its General Manager, hereinafter referred to as the "Contractor”

On the other hand,

Agree on the following:
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Summary

Partl:  Special Administrative Conditions (SAC)
Part ll: Special Technical Conditions {STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Contract N° JO/ NJINIKOM COUNCIL/NCITB /2021 OF

Awarded after OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N° ___ /ONIT/
NJINIKOM COUNCIL/NCITB/2021 OF __/_ /2021 FOR THE RURAL ELECTRIFICATION OF ISO VILLAGE IN
NJINIKOM MUNICIPALITY, BOYO DIVISION

With

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contracior

(place of signature) (date)

Signature of Contracting Authority

(place of signature) {date)

Registration
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I“ Document N°. 10

FORMS AND MODELS TO BE USED BY
BIDDERS
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TABLE OF MODELS

Annex N° 1:  Model of declaration to Tender

Annex N° 2:  Model Bid

Annex N° 3:  Model Bid Bond

Annex N° 4:  Model Final Bond

Annex N° 5:  Model Retention fund (Guarantee Retention)
Annex N° é:  Schedule framework

Annex N° 7:  Model ct‘res;crﬁon of site visit

Annex N° 8: Model site visit report

Annex N° 9: Model table of reference

Annex N° 10: Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the undersigned, oot e (indicate the nome and capacity of
signatory),

Nationality ...coiveeveiiiiiniiniienanan,

Representing the ...ooviiiiiiiiiiiiiiiiiiiniiiiieceiee company or enterprise or group with head office at
................................... registered in the trade register of ........ccecvviiviiniiivsos Under the number
In my capacity @5  cieieereeriieiiiiiiie, Of e PO
o N , hereby acknowledge receipt of the file for OPEN NATIONAL INVITATION TO
TENDER BY EMERGENCY PROCEDURE NO ......... e e, for the

And hereby declare my intention to tender for the said contract.

Signature of ..ovvviiiiiiiiiiiiie
In the capacity of .vvvviiiiiiiiiniinine,
Duly authorized to sign the tenders on behalf of

...................................
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Annex N°® 2: MODEL BID

1 the undersigned, «vovivieiienneiiiieiieiennnnin {indicate the name and capacity of signatory)
Representing the ...cocvvvviiinninnn company or enterprise or group with head office at ...........
..... registered in the trade register of ..covovviviiiierii Under the number ...coivieveinnens

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N°
___/ONIT/NJINIKOM COUNCIL/NCITB/2020 of ............. For the Electrification of 1SO VILLAGE IN
NJINIKOM MUNICIPALITY, BOYO Division
after having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;
o Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
o Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the

tender ot ..ciiiiiiiiiiiiiiiinnn ( in figures and words) FCFA exclusive of VAT and at
....................... ( in figures and in words) FCFA inclusive of all taxes.
s I pledge to execute the works within a deadline of ........c.c.ociniiis months.
e | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;
The Contracting Authority shall pay the sums due for this Contract by crediting Account N°:.......... ...
opened in .iiviiiiiiieneiinnns Bank ...ovvveveeiniin Branch.

Signature of «.covvviiiiiiiiiiiiiiii
In the capacity of ..ooiiiiiiiiii
Duly authorized to sign the tenders on behalf of

...................................
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Annex N° 3: MODEL BID BOND

Addressed to the Contracting Authority

Whereas the undertaking «vveivevesreeicenirnreeenenn Hereinafter referred to as the "bidder" has submitted
his tender on cocveviiiiniiien For the Electrification of ISC VILLAGE IN NJINIKOM MUNICIPALITY, BOYO
Division , hereinafter referred to as "the tender” and to which must be attached o bid bond equivalent to

We e {(name and address of the bank), represented by ... (hames of
signatories), hereinafter referred to as "the Bank" hereby declare to guarantee payment to the Contracting
Authority of the maximum sum of ...ceviniiiiniiiiin . that the bank pledges to pay in full to the
Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or

If the Bidder, having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:

e Fails or refuses to sign the contract, even though required to do so;

e Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above
upon receipt of his first written demand, without the Contracting Authority having to substantiate his demand,
provided that in its demand the Contracting Authority shall note that the amount claimed by him is due,
because one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify
which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up fill the thirtieth day inclusive following the
end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to take
effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this
period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be
the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

5 ) R = T
(Bank's signature
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Annex N° 4: MODEL FINAL BOND

Banks vuveviviieeieesienns
Reference of the Bond N@: .......... PPN

Addressed to TheMayor of Njinikom Council"Contracting Authority"

WHEreas «veeevsreenerierenes ..... [Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the Electrification of 15O VILLAGE IN
NJINIKOM MUNICIPALITY, Boyo Division

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final
bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor's
performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;
WE, tivieraiiiiienanns Cerererernees eeteerseer et isaerei (name and address of bank},

Represented by ...oveveiiennnne Cerrerireeerreeaeaaaas .+« (nome of signatories)

hereinafter referred to as "the Bank", and we pledge to pay to the Contracting Auvthority within a maximum
deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not fulfilled his
contractual obligations, without being able to defer the payment nor raise any contest for whatever reason,
the SUM OF 4eereireitiiiiiiriaiain terieierssrnnereearsicananascaansasctiions (in letters and in words}.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the nofification of any
amendment, addendum or change.

This bond shall enter into force upon signature. 1t shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this

commitment.

This bond shall, for purposes of its interpretation and execution, be subject toc Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..., ON thiveniinvirninnssneenns
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: coverveieerriniiressseenn
Reference of the Bond NoOz vvvrierriaciiiiiseriisienasinernennn

Addressed to The Divisional Delegate of Public Centracts for Boyo
Hereinafter referred to as "The Contracting Authority"

Whereos tvvvevecicieraneiinrenie (name and address of Contractor) hereinafter referred to "“the Contractor”,
pledge , in execution of the Contract, to carry out the works of the Electrification of 150 VILLAGE IN
NJINIKOM MUNICIPALITY, BOYQ Division

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

AL T (name and address of bank),
Represented by .o.oieveveieiiiiiiiinniiinnnn. (name of signatories) and hereinafter referred to as
"the Bank";

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible fo the
Contracting Authority for a maximum amount of ... (in figures and in letters)
corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Contracting Authority within @ maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted
to the Contracting Authority within the meaning of the contract, amended where need be, by its additional
clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s)
within the limits of the amount equal to ten percent {10%) of the total amount of the works featuring in the
final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive
for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this

commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon

courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ...ooviiieiaan, oY |
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, thé duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated

amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT

LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This s to testify that Mr

----------------------------------------------------------------------------------------------------------------------
-----------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------

................... in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended .

the Entrepreneur
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Annex N° 8: MODEL SITE VISIT REPORT
INTRODUCTION
TENDER NO. .. .iiiiiviiiiinrierrenrinersennamenasneeronn
NAME OF THE ENTERPRISE: ..ccoviviiviiiinciiniannnin
DATE: cvvivvierinreirrnreneanaenaans
COMMENTARY

Nature of the project site:

Accessibility to the project site:

Vegetation:

Topography of the site:

AVAILABILITY OF SERVICES

AVAILABILITY OF MATERIALS

DIFFICULTIES

CONCLUSION

Signature of the contractors' engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF THE
o verg | AMEOF | prOJECT OWNER | QRSTAT | CONTRACT | CONTRACT | DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT AMOUNT
NUMBER
DONE ON cvvveveeeresseriesineesssesnanes AT e ooeomse
T
SIGNATURE ..vovvveessssesresessssesessnsesssssessnssnssssnsasensesnssnsns
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project nAME).cciiiiiiiiinieinniaiereiennranes
NO DESIGNATION OF THE| DERDMINMAPRIPTION, | AGE AND NUMBER OWNER OR
EQUIPMENT MARK STATE AVAILABLE NOT
DONE ON iiiiiiiiei i iiciiansiisnenansas AT o1 vveverrssmrtsesisnasssenes
Lttt iitatsteteseneresasneaaeatetaanseteetasnnssnnteentertisssersssrsnsrrsnans
SIGNATURE ciitiiiiititisientstecrannsesassseresesansesaisarsisiinssssssssssne
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ANNEX No. 6: Framework of schedules

DESIGNATION :
. Total . Duration of
No Daily out put quantity Unit activity
No ) Days break
Category Daily wage b Amouni
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<
= TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\4 UNIT COST (HT) P/Q'TY
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Document N°. 11

PRELIMINARY STUDIES
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior fo

commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File {TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne, 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
1.1.  The date studies were carried out;
1.2.  The name of the Public or private Project Manager

1.3. References of the Contract, if Private Manager carried it out;

1.4. If maintenonce works

1.1.1. Description of the studies;

1.1.2. Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

5.5. Rehabilitation or new works
1.1.3. Are quantities in the quotations the same as those of the studies?

1.1.4. Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.1.5. Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File,

-1 The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the
studies,
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Document N°.12

LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR |
PUBLICCONTRACTS
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I- BANKS
Afriland First Bank

Banque Atlantique

Bangue Gabonaise pour le Financement International (BGFlI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Societé Générale Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africc.

Il- Insurance companies

Chanas Insurance
Activa Insurance

Zenithe Insurance SA BP Douvala
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EVALUATION GRID
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE No 005/ONIT/
MINDDEVEL/NC/NCITB/PIB/2021 OF __ I /2021

FOR THE RURAL ELECTRIFICATION [SO VILLAGE IN NJINIKOM MUNICIPALITY, BOYO DIVISION

ADMINISTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION YES SR
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder}.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File issued by NJINIKOM COUNCIL treasury (100,000 FCFA)
Ab A bid bond of 1 000 000 CFA (ONE MILLIONCFA)issued by a first rate-bank approved
) by the Ministry in charge of Finance in conformity with COBAC conditions
A7 IAn attestation of non-exclusion from Public Contracts issued by the Public Contract
) Regulatory Board {ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all
) his obligations vis a vis the Fund; the attestation should be less than three months old.
A9 A valid Certificate of imposition certified by the chief of center for taxation
A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months).
Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
_ |A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met
A2 all the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A3 Power of attorney if necessary
A4 Plan and attestation of localization of Company signed by the Chief of Taxation
AlS5 ttestation of site visit signed by the contractor

The absence or the nonconformity of the one of these documents will result to the elimination of the

offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

EVALUATION GRID OF TECHNICAL BID

EVALUATION CRITERIA AND SUB-CRITERIA YES [NO

ESSENTIAL CRITERIA

- Document

e General preseniation of the Tender document
- Presence of intermediary separating papers
- Pages are numbered

- Visa and Signed copy of Special Technical Conditions
- Visa and Signed copy of Particular Administrative Conditions {Jobbing Order)

is spirally bound

¢ Personnel of the Enterprise [Engineer(s), Foreman and Co-ordinator.]
-Detailed technical note on the quality of the personnel, their level of education as well as
their experience in the domain of electricity
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Engineer:

- Engineer:
- Professional experience of the project engineer 2 03 years (signed CV)

CV signed by the candidate,

certified ID dated

presentation of originals dated

A certified copy of the technical diploma

An attestation of availability signed by the candidate
Higher lechnician:

- More than 5 years' experience

vVYYVY

CV signed by the candidate,

certified ID dated

presentation of originals dated

A certified copy of the technical diploma

An attestation of availability signed by the candidate
Technician:

- More than 5 years’ experience

vVYVYVYY

CV signed by the candidate,

certified ID dated

presentation of originals dated

A certified copy of the technical diploma

An attestation of availability signed by the candidate

vV VVY

e References of the Enterprise in the domain of Electricity.

Certified true copies of the Jobbing Order and the minutes of the Final or Provisional
Acceptance of electrical energy supply project(s) realized by the Enterprise, if any ...

- More than Two Final or Provisional Acceptance Reports

- Two Final or Provisional Acceptance Reports

- One Final or Provisional Acceptance Report

Certified frue copies of Jobbing Orders or Contracts of Electrification Projects realized by,
the Enterprise :

- More than two (02) projects

- At least two (02) projects

- One (01) project only

- Have you constructed a medium voltage three-phase line (proof- PV+Tech acceptance)?

- More than Two kilometres

. Two kilometres

- Less than One kilometre

- Have you constructed o medium voltage single-phase line (proof-PV+Tech acceptance)?

- More than Three kilometres

- Three kilometres

- More than Two kilometres

- Less than or equal to Two kilometres

s  Equipment of the Enterprise

O Certified true copies of vehicle documents signed not more than 3 months
O List of key equipment and proof of ownership or hired (yard truck, eleciric
drill, engine saw, GPS device, climbers, spades, dig axes, drill, service cord, set of screws
drivers, pegging markers, fork, signalling cones, pliers.)
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* Methodology for executing the works.
- Detailed technical description of the works to be executed, in conformity with execution
plans
- Organizational chart of the project
- Manpower deployment schedule
- Execution timeframe with ¢ maximum deadline of four {04) months
- Acceptable planning
- Genuine Report of Worksite
- Attestation of Site Visit

' w  Capacity to Pre-finance.
C By 25% personal financial means (bank statement)

ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes {HT)
and with taxes (TTC)

C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative {no) with an acceptable

minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the

eliminatory criteria and at least 75% of the essential criteria.

Eliminatory criteria
ABSENCE OF A VALID BID BON WILL LEAD TO QUTRIGHT ELIMINATION

Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

Incomplete financial file.

Non respect of 75% of essential criteria
Change of quantity or unit

Non completion of any project in the previous year in the Country and suspended by MINMAP in

2020

Essenfial criteria

General presentation of the Tender Files;
Financial capacity of 25% of the project amount;
References of the company in similar achievements;

Quality of the personnel;
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Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit; justified by site pictures;

Special Technical Clauses initialed in all the pages and signed at the last page;

Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detdail is given in the Special Tender Regulation (RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (ne) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

PLANS
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