

**COMMUNIQUE RADIO PRESSE**

21 SEPT 2021

COMMUNIQUE N° 1570 /C/MINTP/SG/DCT/CAO/CEA1/2021 DU

PORTANT PUBLICATION DU RESULTAT DES LOTS 1.1 ET 1.2 DE LA CONSULTATION SUIVANT AUTORISATION DE GRE A GRE N° 002042/L/MINMAP/SG/DGMI/DMTR/EECA DU 10 MAI 2021, POUR L'EXECUTION DES TRAVAUX RESTANTS DE CONSTRUCTION DES ROUTES DE DESENCLAVEMENT DU BASSIN AGRICOLE DE L'OUEST, LOT 1 : BALEVENG - BANGANG - BATCHAM - MBOUDA - GALIM ET BRETelles MBOUDA - BAMESSO - GALIM - BALESSING - BATCHAM ET MBOUDA - NGOUAYA - BATI, DANS LA REGION DE L'OUEST.

Financement : BIP MINTP, Exercices 2021 et suivants.

Le Ministre des Travaux Publics communique :

Conformément aux dispositions de la consultation suivant autorisation de gré à gré N° 002042/L/MINMAP/SG/DGMI/DMTR/EECA du 10 mai 2021 pour l'exécution des travaux restants de construction des routes de désenclavement du bassin agricole de l'Ouest, lot 1 : Baleveng - Bangang - Batcham - Mbouda - Galim et bretelles Mbouda - Bamesso - Galim - Balessing - Batcham et Mbouda - Ngouaya - Bati, dans la Région de l'Ouest, le résultat pour les lots 1.1 et 1.2 de ladite consultation se présente comme suit :

SOUSSIONNAIRE RETENU						
No Lots	Type d'intervention	Tronçons	Nom et Adresse du soumissionnaire retenu	Montant TTC corrigés et négociés en chiffre (en FCFA)	Montants TTC lus lors de l'ouverture des plis en FCFA	Observations
Lot 1.1	Construction des routes de désenclavement du bassin agricole	- Tronçon 1 : MBOUDA - BAGAM - GALIM (18,005 km) ; - Tronçon 2 : MBOUDA - BALALOUM - BATI (24,060 km) ; - Tronçon 3 : BALALOUM - NGOUAYA (9,370 km) ; - VOIRIE DE GALIM (1,5 km) et bretelles.	RAZEL CAMEROUN B.P : 11306 Ydé Tel : 222 22 03 06	22 943 874 840	25 238 048 452	Délai d'exécution : 18 mois. Offre financière la moins-disante
lot 1.2		- Tronçon 1 : MBOUDA - BAMESSO - GALIM (17,490 km) ; - Tronçon 2 : MBOUDA - BATCHAM (pk 17+00 ; 8,554 km) ; - VOIRIE DE BATCHAM (1,5 km) et bretelles.		5 769 630 667	6 585 371 884	Délai d'exécution : 12 mois. Offre financière la moins-disante

SOUSSIONNAIRES NON RETENUS


N°	Soumissionnaires	Motifs d'élimination
1	BROTHERS COMPANY	Offre administrative demeurée non conforme après un délai de 48 heures.
2	AFRIC CONTRACTOR	Offre administrative demeurée non conforme après un délai de 48 heures.
3	BLISS BTP SARL	Note technique insuffisante
4	BARAKAT BUSINESS	Note technique insuffisante

L'entreprise attributaire est invitée à se présenter dès publication du présent communiqué à la Direction des Contrats du Ministère des Travaux Publics pour la souscription de son projet de Marché.

Le présent communiqué sera enregistré et publié partout où besoin sera.

Yaoundé, le _____

21 SEPT 2021



Emmanuel NGANOU D.

**RADIO/PRESS RELEASE**RELEASE No. **1570** /C/MINTP/SG/DCT/CAO/CEA1/2021 OF**21 SEPT 2021**

TO PUBLISH THE RESULT OF LOTS 1.1 AND 1.2 CONCERNING THE CONSULTATION FOLLOWING AUTHORIZATION FOR MUTUAL AGREEMENT No. 002042/L/MINMAP/SG/DGMI/DMTR/EECA OF 10 MAY 2021, FOR THE EXECUTION OF THE REMAINING ROAD CONSTRUCTION WORKS TO OPEN UP THE WEST AGRICULTURAL BASIN, LOT 1: BALEVENG - BANGANG - BATCHAM - MBOUDA - GALIM AND MBOUDA - BAMESSO - GALIM - BALESSING - BATCHAM AND MBOUDA - NGOUAYA - BATI RAMPS, IN THE WEST REGION.

Financing: MINTP PIB, Financial Year 2021 et seq.

The Minister of Public Works hereby informs the public that:

In compliance with the provisions of the consultation following Authorisation for mutual agreement No. 002042/L/MINMAP/SG/DGMI/DMTR/EECA of 10 May 2021 for the execution of the remaining road construction works to open up the West agricultural basin, lot 1: Baleveng -Bangang-Batcham-Mbouda-Galim and Mbouda-Bamesso -Galim- Balessing -Batcham and Mbouda -Ngouaya -Bati ramps, in the West Region, the result concerning lots 1.1 and 1.2 of the said consultation is as follows:

SUCCESSFUL TENDERER

No. Lots	Type of Intervention	Stretches	Name and address of the successful tenderer	Reviewed and negotiated amount in figures, inclusive of taxes, (in CFAF)	Amounts in CFAF read at the opening of tenders, inclusive of taxes	Remarks
Lot 1.1	Road construction works to open up the West agricultural basin	- Stretch 1: MBOUDA - BAGAM - GALIM (18.005 km); - Stretch 2: MBOUDA - BALALOU - BATI (24.060 km); - Stretch 3: BALALOU - NGOUAYA (9.370 km); - URBAN ROAD OF GALIM (1.5 km) and ramps.	RAZEL CAMEROUN P.O. Box: 11306 Yde Tel.: 222 22 03 06	22,943,874,840	25,238,048,452	Execution time frame: 18 months. Lowest financial bid
Lot 1.2		- Stretch 1: MBOUDA - BAMESSO - GALIM (17.490 km); - Stretch 2: MBOUDA - BATCHAM (KP 17+00; 8.554 km); - URBAN ROAD OF BATCHAM (1.5 km) and ramps.		5,769,630,667	6,585,371,884	Execution time frame: 12 months. Lowest financial bid

UNSUCCESSFUL TENDERERS

No.	Tenderers	Reasons for elimination
1	BROTHERS COMPANY	Non-compliance of administrative offer after time frame extension of 48 hours.
2	AFRIC CONTRACTOR	Non-compliance of administrative offer after time frame extension of 48 hours.

UNSUCCESSFUL TENDERERS		
No.	Tenderers	Reasons for elimination
3	BLISS BTP SARL	Low technical score
4	BARAKAT BUSINESS	Low technical score

The successful contractor shall report to the Department of Contracts of the Ministry of Public Works, with effect from the date of publication of this release, to sign his draft Contract.

This press release shall be recorded and published wherever need be.

21 SEPT 2021

Yaounde, _____



Emmanuel NGANOU D.