



DECISION N° **337** D/MINTP/SG/DCT/CAO/CEA1/2021 DU **21 SEPT 2021**

Portant attribution des Marchés relatifs aux lots 1.1 et 1.2 de la consultation suivant autorisation de gré à gré N° 002042/L/MINMAP/SG/DGMI/DMTR/EECA du 10 mai 2021, pour l'exécution des travaux restants de construction des routes de désenclavement du bassin agricole de l'Ouest, lot 1 : Baleveng - Bangang - Batcham - Mbouda - Galim et bretelles Mbouda - Bamesso - Galim - Balessing - Batcham et Mbouda - Ngouaya - Bati, dans la Région de l'Ouest.

Financement : BIP MINTP, Exercices 2021 et suivants.

Le Ministre des Travaux Publics, Maître d'Ouvrage,

- Vu la Constitution ;
- Vu la Loi n°2020/018 du 17 Décembre 2020 portant loi de finances de la République du Cameroun pour l'Exercice 2021 ;
- Vu le Décret n° 2001/048 du 23 février 2001, portant organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;
- Vu le Décret n° 2008/376 du 12 Novembre 2008 portant organisation administrative de la République du Cameroun ;
- Vu le Décret n° 2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;
- Vu le Décret n° 2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret n° 2001/048 du 23 février 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics ;
- Vu le Décret n° 2018/366 du 20 Juin 2018 portant Code des Marchés Publics ;
- Vu le Décret n° 2018/461 du 07 Août 2018 portant organisation du Ministère des Travaux Publics ;
- Vu le Décret n°2019/002 du 04 janvier 2019 portant réaménagement du Gouvernement ;
- Vu l'Arrêté n° 00000241/A/MINMAP du 18 juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;
- Vu l'Arrêté n° 0271/MINMAP/CAB du 27 Septembre 2018 instituant et organisant les modalités de rémunération et de paiement basés sur la performance de certains acteurs du système des Marchés Publics ;
- Vu la Décision n° 00000432/CAB/MINMAP du 18 juin 2019 portant nomination des Présidents des Commissions Internes de Passation des Marchés Publics placées auprès des Départements Ministériels ;
- Vu la Décision n° 154/D/MINTP/CAB du 16 juillet 2019 portant constatation de la composition des Commissions Internes et Spéciale de Passation des Marchés Publics auprès du Ministère des Travaux Publics ;
- Vu la Circulaire n° 00000242/C/MINFI du 30 Décembre 2020 portant instructions relatives à l'exécution des lois de finances, au suivi et au contrôle de l'exécution du Budget de l'Etat et des autres entités publiques pour l'Exercice 2021 ;
- Vu le Dossier de Consultation suivant autorisation de gré à gré n° 002042/L/MINMAP/SG/DGMI/DMTR/EECA du 10 mai 2021, pour l'exécution des travaux restants de construction des routes de désenclavement du bassin agricole de l'Ouest, lot 1 : Baleveng - Bangang - Batcham - Mbouda - Galim et bretelles Mbouda - Bamesso - Galim - Balessing - Batcham et Mbouda - Ngouaya - Bati, dans la Région de l'Ouest ;
- Vu les offres des soumissionnaires ;
- Vu le rapport du comité d'analyse des pièces administratives, des offres techniques et financières ;
- Vu la lettre du compte rendu n° L57-2021/CIPM-TCRI du 13 juin 2021 du Président de la Commission Interne de Passation des Marchés des Travaux de construction et de Réhabilitation des Infrastructures ;
- Vu le procès-verbal de négociation de la proposition financière des offres de l'entreprise RAZEL CAMEROUN
- Vu la Lettre du Président de la Commission Centrale de Contrôle des Marchés des Travaux Routiers relative à la séance du 01/09/2021.



**DECIDE:**

**Article 1:** L'entreprise dont le nom suit est retenue pour pour l'exécution des travaux restants de construction des routes de désenclavement du bassin agricole de l'Ouest, lot 1 : Baleveng - Bangang - Batcham - Mbouda - Galim et bretelles Mbouda - Bamesso - Galim - Balessing - Batcham et Mbouda - Ngouaya - Bati, dans la Région de l'Ouest ( lots 1.1 et 1.2):


No Lots	Type d'intervention	Tronçons	Nom et Adresse de l'entreprise retenue	Montants TTC corrigés et négociés en chiffre (en FCFA)	Montants en lettre TTC corrigés et négociés en lettre (en FCFA)	Délais d'exécution (mois)
Lot 1.1	Construction des routes de désenclavement du bassin agricole	- Tronçon1 : MBOUDA - BAGAM - GALIM (18,005 km) ; - Tronçon 2 : MBOUDA - BALALOUM - BATI (24,060 km) ; - Tronçon 3 : BALALOUM - NGOUAYA (9,370 km) ; - VOIRIE DE GALIM (1,5 km) et bretelles.	RAZEL CAMEROUN B.P : 11306 Ydé Tel : 222 22 03 06	22 943 874 840	Vingt-deux milliards neuf cents quarante-trois millions huit cents soixante-quatorze mille huit cents quarante	18
Lot 1.2		- Tronçon 1 : MBOUDA - BAMESSO - GALIM (17,490 km) ; - Tronçon 2 : MBOUDA - BATCHAM (pk 17+00 ; 8,554 km) ; - VOIRIE DE BATCHAM (1,5 km) et bretelles.		5 769 630 667	Cinq milliards sept cents soixante-neuf millions six cents trente mille six cents soixante-sept	12

**Article 2 :** Le mandataire de ladite entreprise est invité à se présenter à la Direction des Contrats du Ministère des Travaux Publics, pour la souscription de son projet de Marché.


**Article 3 :** La présente décision sera enregistrée, publiée et communiquée partout où besoin sera.

Yaoundé, le 21 SEPT 2021

**Copie : ARMP**



Emmanuel NGANOU D.






To award contracts relating to lots 1.1 and 1.2 concerning the consultation following authorisation for mutual agreement No. 002042/L/MINMAP/SG/DGMI/DMTR/EECA of 10 May 2021, for the execution of the remaining road construction works to open up the West agricultural basin, lot 1 : Baleveng -Bangang-Batcham-Mbouda-Galim and Mbouda-Bamesso -Galim- Balessing -Batcham and Mbouda -Ngouaya -Bati ramps, in the West Region.

Financing: MINTP PIB, Financial Year 2021 et seq.

The Minister of Public Works, Project Owner,

- Mindful of the Constitution;
- Mindful of Law No. 2020/018 of 17 December 2020 on the Financial Law of the Republic of Cameroon for the Financial Year 2021;
- Mindful of Decree No. 2001/048 of 23 February 2001 on the organisation and functioning of the Public Contracts Regulatory Agency (PCRA);
- Mindful of Decree No. 2008/376 of 12 November 2008 on the administrative organisation of the Government;
- Mindful of Decree No. 2012/075 of 8 March 2012 on the organisation of the Ministry of Public Contracts;
- Mindful of Decree No. 2012/076 of 8 March 2012 to amend and supplement some provisions of Decree No. 2001/048 of 23 February 2001 on the creation, organisation and functioning of the Public Contracts Regulatory Agency;
- Mindful of Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code;
- Mindful of Decree No. 2018/461 of 7 August 2018 on the organisation of the Ministry of Public Works;
- Mindful of Decree No. 2019/002 of 4 January 2019 to reshuffle the Government;
- Mindful of Order No. 00000241/A/MINMAP of 18 July 2018 to establish Internal Tenders Board in the Ministry of Public Works;
- Mindful of Order No. 0271/MINMAP/CAB of 27 September 2018 to establish and organise the terms and conditions for the remuneration and payment based on the performance of certain stakeholders in the public contracts system;
- Mindful of Decision No. 00000432/CAB/MINMAP to appoint Chairpersons of the Internal Tenders Board within various Ministries;
- Mindful of Decision No. 154/D/MINTP/CAB of 16 July 2019 to establish the composition of Internal and Special Tenders Board at the Ministry of Public Works;
- Mindful of Circular No. 00000242/C/MINFI of 30 December 2020 on instructions relating to the Execution of finance laws, the follow-up and control of the execution of the budget of the State and other Public Entities for the financial year 2021;
- Mindful of the Tender Enquiry following the authorisation for mutual agreement No. 002042/L/MINMAP/SG/DGMI/DMTR/EECA of 10 May 2021 for the execution of the remaining road construction works to open up the West agricultural basin, lot 1: Baleveng - Bangang-Batcham-Mbouda-Galim and Mbouda-Bamesso -Galim- Balessing -Batcham and Mbouda -Ngouaya -Bati ramps, in the West Region;
- Mindful of the tenders submitted;
- Mindful of the report of the committee analysing the administrative documents, technical and financial offers;
- Mindful of the report letter No. L57-2021/CIPM-TCRI of 13 June 2021 by the Chairperson of the Internal Tenders Board for Infrastructure Construction and Rehabilitation Works;
- Mindful of the minutes on the negotiation of the financial proposal concerning the offers of the contractor RAZEL CAMEROUN;
- Mindful of the letter from the Chairperson of the Central Tenders Board for the Control of Road Works Contracts relating to the session of 01/09/2021.



**HEREBY DECIDES AS FOLLOWS:**

**Article 1:** The following contractor is selected for the execution of the remaining road construction works to open up the West agricultural basin, lot 1: Baleveng -Bangang-Batcham-Mbouda-Galim and Mbouda-Bamesso -Galim- Balessing -Batcham and Mbouda -Ngouaya -Bati ramps, in the West Region (lots 1.1 and 1.2);


No Lots	Type of Intervention	Stretches	Name and address of the selected contractor	Reviewed and negotiated amounts in figures, inclusive of taxes, (in CFAF)	Reviewed and negotiated amounts in words, inclusive of taxes, (in CFAF)	Execution time frame (months)
Lot 1.1	Road construction works to open up agricultural basin	- Stretch 1: MBOUDA - BAGAM - GALIM (18.005 km); - Stretch 2: MBOUDA - BALALOUM - BATI (24.060 km); - Stretch 3: BALALOUM - NGOUAYA (9.370 km); - URBAN ROAD OF GALIM (1.5 km) and ramps.	RAZEL CAMEROUN P.O. Box: 11306 Yde Tel: 222 22 03 06	22,943,874,840	Twenty-two billion nine hundred and forty-three million eight hundred and seventy-four thousand eight hundred and forty	18
Lot 1.2		- Stretch 1: MBOUDA - BAMESSO - GALIM (17.490 km); - Stretch 2: MBOUDA - BATCHAM (KP 17+00; 8.554 km); - URBAN ROAD OF BATCHAM (1.5 km) and ramps.		5,769,630,667	Five billion seven hundred and sixty-nine million six hundred and thirty thousand six hundred and sixty-seven	12

**Article 2:** The legal representative of the said contractor shall report to the Department of Contracts of the Ministry of Public Works to sign his draft Contract.

**Article 3:** This Decision shall be recorded and published wherever need be.

Yaounde, 21 SEPT 2021

Copy: PCRA

  
LE MINISTRE  
Ministry of Public Works  
MINISTRE DES TRAVAUX PUBLICS  
Emmanuel NGANOU D.

