

REPUBLIC OF CAMEROON

Peace-Work-Fatherland

Ministry of Agriculture and  
Rural Development

NORTH WEST DEVELOPMENT  
AUTHORITY (NWD)



IsDB

البنك الإسلامي للتنمية  
Islamic Development Bank



REPUBLIQUE DU CAMEROUN

Paix - travail - patrie

Ministère de l'Agriculture et du  
Développement Rural

MISSION DE DEVELOPPEMENT DU  
NORD OUEST (MIDENO)

**GRASSFIELD PARTICIPATORY AND INTEGRATED RURAL DEVELOPMENT PROJECT  
(GP-IRDP)**

P.O. Box 1116, Bamenda  
Tel: 23336 10 07  
Fax: 23336 16 65  
Email: [info@gpderudep.org](mailto:info@gpderudep.org)

Bamenda, the **27 NOV 2021**

**DECISION NO. 78 /GP-IRDP/CAE/ B/02/01**

**BEARING THE CANCELLATION OF THE TENDERING PROCESS FOLLOWING  
INVITATION TO NATIONAL COMPETITIVE BIDDING TENDER No:  
026/2021/NCB/STB/GP-IRDP OF 26/08/2021 FOR THE CONSTRUCTION AND EQUIPING  
OF ONE PALM OIL PROCESSING MILL STRUCTURES IN GAYAMA PRODUCTION  
BASIN**

**THE PROJECT COORDINATOR**

- Mindful of the constitution of the Republic of Cameroon;
- Mindful of law No. 2007/806 of 26/12/2007 bearing on the finance regime of Cameroon;
- Mindful of the Loan/Grant Agreement No. 2100150030193/2100155026167 dated 16/12/2014 between the African Development Bank and the Government of Cameroon for the financing of the Grassfield Support Project for Rural Infrastructures and Participatory Development Project (Grassfield II);
- Mindful of Decision No. 0908/MINADER/CAB of 12<sup>th</sup> September 2013 creating the Project Management Unit of Grassfield II;
- Mindful of Decision No. 0909/MINADER/CAB of 12<sup>th</sup> September 2013 appointing the Project Management Staff of Grassfield II and appointing Mr Muluh Gregory Nguh as Project Coordinator of Grassfield II;
- Considering the Project Appraisal Report of GP-IRDP recommending the reinforcement of the existing Project Management Unit of Grassfield II to manage the GP-IRDP
- Considering the Open national invitation of to tender No: 026/2021/NCB/STB/GP-IRDP of 26/08/2021 for the construction and equipping of one palm oil processing mill structures in Gayama production basin
- Considering the IsDB recommendation in email of 22/11/2021 declining the approval of the evaluation report and award recommendation of the Special Tender Board of Grassfield II.
- Considering the necessity of service;

**DECIDES as follows:**

Article 1: The tendering process following invitation to National Competitive Bidding tender No: 026/2021/NCB/STB/GP-IRDP of 26/08/2021 for the construction and equipping of one palm oil processing mill structures in Gayama production basin has been cancelled.

The Reasons for cancellation:

**The Islamic Development Bank declined approving the Bid Evaluation Report and award recommendations of the Special Tenders Board of GP-IRDP for non-compliance to the guidelines.**

Article 2: The Contract Award Expert of GP-DERUDEP II is charged with the responsibility of informing the concerned

Article 3: This decision is issued to serve the purpose it deserves



*Muluh Gregory Ngui*  
COORDINATOR



*Handwritten text, possibly a signature or date, written in red ink.*