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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

Ne 01/ONIT/MINDDEVEL/BC/BCITB/2022
OF 04/02/2022 FOR THE ELECTRIFICATION OF IBIA, TAVENDONG AND SAGI
QUARTERS OF BABUNGO VILLAGE IN BABESSI, SUB-DIVISION, NGOKETUNJIA

DIVISION OF THE NORTH WEST REGION
Financing: PIB MINDDEVEL - 2022

1. Subject of the Invitation to Tender:

Within the framework of 2022 Public Investment Budget, The Mayor of Babessi Council,
Contracting Authority hereby launches an Open National Invitation to Tender for The Electrification of
IBIA, TAVENDONG and SAGI Quarters of Babungo Village in Babessi SUB-DIVISION, Ngoketunjia
Division of the North West Region.

2. Nature of work:
Work to be done consists of
v Construction of a MV Single phase line on a distance of 2,500m with 1x34.4 mm?2 Almelec

Cable.

v Construction of a MV/LV Single phase line on a distance of 200m with 1x34.4 mm? Almelec

Cable And 4x25mm? Aluminium Twisted Cable.

v Construction of a LV Single phase line on a distance of 350m with 4x25mm?2 Aluminium twisted
cable.
v Supply and Installation of a H61- 25KVA/17.32KV transformer.
v The Sundry expenses will consist of :
» Clearing and pruning 8m width on each side of the network.
» Transportation of wooden and concrete poles, materials and workers.

3.  Execution deadline
The maximum deadline provided by the Delegated Contracting Authority for the execution of
the works forming the subject of this Invitation to Tender is three {03) months

4. Lot

The work is as follows:
Electrification of IBIA, TAVENDONG and SAGI Quarters of Babungo Village in Babessi SUB-DIVISION,
Ngoketunijia Division of the North West Region.

5. Estimated cost
The estimated cost after preliminary studies is 33,000,000 FCFA (Thirty-three million FCFA)




6. Participation and erigin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in
compliance with the Cameroon laws.

7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the PIB

MINDDEVEL 2022. Budget head number 56 27 64 16 09 2811

8. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of Finance and whose list is found in
document No. 12 of the Tender File, of an amount of 660,000 (Six hundred and sixty Thousand
FCFA) and valid for thirty (30) days beyond the date of validity of bids

9. Consultation of Tender File:
The file may be consulted during working hours at the Babessi Council, Contract Award Service,
as soon as this notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the Babessi Council, Contract Award Service as soon as this
notice is published against payment of the sum of 55,000 Francs CFA (Fifty-five thousand Francs
CFA), payable at the Babessi Council Treasury, representing the cost of purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06
(six) copies marked as such, should reach the Babessi Council, Contract Award Service not later than
11/03/2022 at 10:00 am local time and should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDER N° 01 /ONIT/MINDDEVEL/BC/BCITB/2022 OF
04/02/2022 FOR THE ELECTRIFICATION OF IBIA, TAVENDONG AND SAG|I QUARTERS OF
BABUNGO VILLAGE IN BABESSI SUB-DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST
REGION.>>

“To be opened only during the bid-opening session™

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing
service or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively
be produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three {3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers
especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance. .

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 11/03/2022 at 11 AM local time, in the conference hall of
the Babessi Council Internal Tenders' Board, by its competent Members. Only bidders may attend or
be represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criterig

1. -Deadline for delivery higher than prescribed;
2. -False declaration or falsified documents;







-Absence or insufficient bid bond;

-A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;

5. -Incomplete financial file;

6. -Change of quantity or unit;

7. -Non respect of 23/27 (85%) of essential criteriq;

aw

B. Essential ¢criterig
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
é6- Safety measures on the site;
7- Logistics;
8- Attestation and report of site visit;
9- Special Technical Clauses initialled in all the pages;

10-Special Administrative Clauses completed and initialled in all the pages.

15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of
23/27 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 23/27 (85%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the Babessi
Council's Contract Award Service. Tél. : 670 61 5979 / 683 10 3375/ 651 26 80 02

4 FEB 202

Done at Babessi or‘l

The Mayor, Babessi Council
(The Contracting Authority)

Copies:

= MINMAP

= ARMP

- Chairperson of TB
- Notice Board

- File/archive

AGRICULTURAI “NGIN
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AVIS D'APPEL D'OFFRES

AVIS D’APPEL D'OFFRES NATIONAL OUVERT N° 01/AONO/MINDDEVEL/BC/BCITB/2022 DU 04
FEVRIER 2022 POUR L'ELECTRIFICATION DES QUARTIERS IBIA, TAVENDONG ET SAGI DU
VILLAGE BABUNGO DANS L’ARRONDISSEMENT DE BABESSI, DEPARTEMENT DE NGOKETUNJIA,
REGION DU NORD OUEST.

Financement: BIP MINDDEVEL 2022

1. Objet de I'Appel d'Offre

Dans le cadre de l'exercice budgétaire 2022, le Maire de Babessi, Autorité Contractante
lance un Appel d'Offres National Quvert pour L'Electrification des quartiers Ibia, Tavendong et Sagi
du Village Babungo Dans L'arrondissement De Babessi, Département De Ngoketunjia, Région Du Nord
Quest.

2. Consistance des travaux
Les travaux comprennent notamment :
- Construction d’'une ligne MT Monophasée sur une distance de 2500m avec des cables Almélec
1x34,4mm?2,
- Construction d'une ligne MT/BT Monophasée sur une distance de 200m avec des cdbles
Almélec 1x34,4mm? et Aluminium torsadée de 4x25mm?2,
- Construction d'une ligne BT Monophasée sur une distance de 350m avec des cdbles
d'Aluminium torsadée de 4x25mm2.
- Fourniture et Pose d'un Transformateur H61-25KVA/17,32KV.
= les prestations diverses comprennent :
© Abattage et élagage de 8m sur chaque cote du réseau.
o Transport des poteaux bois et beton, matériels and ouvriers.

3. Délais d'exécution
Le délai maximum prévu par le Maitre d'Quvrage Délégué pour la réalisation des travaux
objet du présent appel d'offres est de trois (03) mois.

4. Allotissement

Le travail est ci-aprés défini:

Electrification des quartiers |bia, Tavendong et Sagi du Village Babungo Dans
L'arrondissement De Babessi, Département De Ngoketunjia, Région Du Nord-Quest.

5. Coit prévisionnel

Le colit prévisionnel de l'opération & l'issue des études préalables est de Trente-trois million de
francs CFA (33 000 000 FCFA)
6. Participation et origine

La participation a cette consultation est ouverte aux entreprises de droit camerounais.




r 8 Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics

MINDDEVEL du Cameroun de I'exercice 2022 Imputation Budgétaire: 56 27 64 16 09 2811

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le Ministére chargé des finances et dont la
liste figure dans la piéce 12 du DAO, d'un montant de Six cent soixante mille FCFA (660 000
FCFA) et valable pendant trente (30) jours au-dela de la date originale de validité des offres.

9. Consultation du Dossier d'Appel d'Offres
Le Dossier d'Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la Marie de
Babessi, Service de Passation des Marchés Publics dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables a la Marie de Babessi, Service de Passation
des Marchés Publics dés Publication du présent avis, contre présentation d'une quittance de versement
& la Trésorerie Municipale de Babessi de la somme non remboursable de 55 000 F CFA (Cinquante-
cinq mille Francs CFA).

11.  Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01)
original et six (06) copies marquées comme telles, devra parvenir contre récépissé a la Marie de
Babessi, Service de Passation des Marchés Public au plus tard le 11/03/2022 a 10 h 00, heure
locale et devra porter la mention suivante :

(AVIS D'APPEL D'OFFRES NATIONAL OUVERT N° 01/AONO/MINDDEVEL/BC/BCITB/2022 DU
04/02/2022 POUR L‘ELECTRIFICATION DES QUARTIERS IBIA, TAVENDONG ET SAGI DU VILLAGE
BABUNGO DANS L'ARRONDISSEMENT DE BABESSI, DEPARTEMENT DE NGOKETUNJIA, REGION
DU NORD OUEST»
«A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENTY

12. Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en
originaux ou en copies certifiées conformes par le service émeflewr ou une autorité advinkralive (Préfet,
Sous-préfet,), conformément aux stipulations du Réglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois {(03) mois précédant la date originale de dépdt des
offres ou avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux presaiphors du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment l'absence de la caution de soumission délivrée par une banque de premier
ordre agréée par le Ministére chargé des Finances.

13.  Ouverlure des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres
techniques et financiéres aura lieu le 11/03/2022 & 11h00, heure locale, dans la salle de conférence
de la Marie de Babessi, par la Commission interne de Passation de Marchés siégeant en présence des
soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite connaissance du
dossier.

14.  Critéres d'évaluation
Les offres seront évaluées selon les principaux critéres suvivants :

A - Critéres éliminatoires
Il s'agit notamment:

1- Délai d'exécution supérieur & celui prescrit (supérieur a trois mois) ;

2- Fausses déclarations ou piéces falsifiées;







3- Absence ou insuffisance de la caution provisoire de soumission;

4- Offres dont 'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire;

5- Offres financiére incompléte,

6- Le changement d'une unité ou d'une quantité dans 'offre financiere ;

7- Le non-respect de 23/27 (85%) des critéres essentiels ;

B - Critéres essentiels

Les critéres relatifs & la qualification des candidats porteront & titre indicatif sur
1- Présentation générale de l'offre ;
2- Capacité financiére ;
3. Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation et rapport de visite du site ;
9- Cahier des Clauses Techniques Particuliéres paraphé a chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Régiement
Particulier de I'Appel d'Offres (RPAQ).
15.  Atiribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 23/27 (85%) de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 23/27 (85%) des critéres essentiels.
16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours a partir de la date
limite fixée pour la remise des offres.
17. Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent &tre obtenus auprés de la
Délégation Départementale des Marches Publics de Ngoketunjia - Services de Passation des Marchés
Publics, Tél. 670 61 5979 / 683 103375 /651 26 80 02

A FEB 200

Fait & Babessi, le

Le Maire,
{Autorité Contractant)
Copies:
- MINMAP
- ARMP ;
- Présidents CPM ;
- Affichage. '

- Chrono/archive
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GENERAL RULES OF THE INVITATION TO TENDER
A. General

Article 1: Scope of the tender

1.1 The Contracting Authority, The Mayor of Babessi Council hereby launches an open National
Invitation to Tender N° 01/ONIT/MINDDEVEL/BC/BCITB/2022 OF 04/02/2022 for The Electrification
of IBIA, TAVENDONG and SAGI Quarters of Babungo Village in Babessi SUB-DIVISION, Ngoketunjia
Division of the North West Region.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations which runs from the date of notification of the Administrative
Order.

1.2 In this Tender File, the term “day"” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a Public official during the award or
execution of a Contract;

ii) Is involved in “fraudulent manoceuvres” whoever deforms or distorts facts in order to
influence the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a Contract,

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a
precaution, take a decision of exclusion from bidding for a period not exceeding two (2) years
against any bidder found guilty of influence peddling, of conflicts of interest, insider trading,
fraud, corruption or production of non-genuine documents in the bid, without prejudice to
criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after

a pre-qualification procedure.

12




4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

{a) A bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise {or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way
as to compromise the transparency of the procedures of award of Public Contracts.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, (ii) managed according to commercial laws
and (iii) not under the direct supervisory authority of the Contracting Authority or Project
Owner.

Aricle 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the Invitation to Tender and all expenditure done within the
context of the Contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in

order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of cerfified balance sheets and recent turnovers;

(ii) Access to a line of credit or availability of other financial resources;
(i) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v) Availability of indispensable equipment.




6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by
each member of the group;

(b)The bid and the Contract must be signed in a way that is binding on all members of the group;

(¢) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings
vis & vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

{e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the
Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Reguiations of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of the
bid and the execution of the works. The related cost of the visit of the site shall be borne by the
bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the Invitation
to Tender.

B. Tender File

Atticle 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum
{oddenda) published in accordance with article 10 of the General Regulations of the Invitation
to Tender, it includes the following documents:

The Tender Notice;

The General Regulations of the Invitation to Tender;
The Special Regulations of the Invitation to Tender;
The Special Administrative Conditions;

Document No. 1.
2.
= 8
4,
5. The Special Technical Conditions;
6.
7
8.

Document No.
Document No.
Document No.
Document No.
Document No. 6. The schedule of unit prices;

. 7. The bill of quantities and estimates;

The sub details of unit prices;

Document No
Document No
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Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Mode! final bond;

Model of bond of start-off advance;

. Model of guarantee in replacement of the retention fund;

Model Contract;

T@ ™m0 anoo

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for Public Contracts to be
inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five {5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article
8.1 of the General Regulations of the Invitation to Tender and must be communicated in writing or
made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the Invitation to Tender
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C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the Invitation to Tender procedure.

Atticle 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages conceming the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Adicle 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.

b, Volume 2: Technical bid

B.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Specia! Regulations of the Invitation to Tender.

B.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-Contracting,
attestation of visit of the site, where necessary, etc).

B.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC].




B.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at

the prevailing rate;

The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

DAL

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the
other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the
works described in article 1.1 of the General Regulations of the Invitation to Tender, on the

basis of the price schedule and the detailed bill of quantities and estimates presented by
the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Centract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations fo tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that retained in
the Special Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
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currencies, without exceeding the maximum of the three currencies of member countries of
the funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Opfion B: The amount of the bid shall be directly made in the national and foreign currency
at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority's country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called “national currency”;

{a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority's country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in
foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way as take account of any modification in the foreign currency needs within
the context of the Contract.

Aricle 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clouse and that the period of validity of bids
is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the Contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.
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17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other
validity time-limit requested by the Contracting Authority and accepted by the bidder, in
accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be retumed within fifteen {15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed
the Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) If the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of
the General Regulations;

ii) fails in his obligation to furnish the required final bond in application of article
38 of the General Regulations;

ili) Refuses to receive nofification of the Administrative Order to commence
execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shaill
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31{2) (g) of the General Regulations.

Adicle 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in o
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
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reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that o bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL". In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY". In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the
case may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.

20.3 The bid shall be bear ne modification, suppression or alteration unless such corrections are initialled
by the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Arlicle 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
SESSION"” as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23
and 24 of the General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.
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22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the written notification. As
the case may be, the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT
BID" or “MODIFICATION",

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Aricle 25: Opening of envelopes and pefitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign o register attesting to
their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a
valid empowerment of the signatory to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding nofification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification” shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.
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25.3 Ali envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in cose of
opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of Public Contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of Public Contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made Public, subject to the disqualification of the bid of the bidder and
suspension of the authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the
provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation Sub-committee for questions related to their bids, between the opening
of envelopes and the award of the Contract.
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Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they
are complete, if the required guarantees are furnished, if the documents were correctly signed
and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any
arbitrariness in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the fotal price shall be corrected,
unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs {a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.
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30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Aricle 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Aricle 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in the
Special Regulations.

¢} By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31 (2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their own merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations,

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
to the estimates of the Project Owner for the works fo be executed in this Contract, the Tenders
Board may, from the sub-details of prices furnished by the bidder for any element or all the
elements of the bill of quantities and estimates, verify if these prices are compatible with the
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

Adficle 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation
of bids as provided for in the Public Contracts Code.

Article 34: Award
34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
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capacities to execute the Contract satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed rebates

34.2 if, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this Contract with other lotfs to
be awarded concurrently, by taking into account the rebates offered by the bidders in the
case of more than one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial
capacifies required resulting from the evaluation criteria and presenting the bid evaluated as
the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after Publication of the award
results, the Independent Observer's report as well as the minutes of the award session of the related
Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.

It must take place within @ maximum deadline of five (5) working days after the Publication of the
results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is
submitted to the Tenders Board for examination and where applicable, to the Minister in charge
of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date
of reception of the draft Contract examined by the competent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsement of the Minister in charge of
Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of
signature.
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Article 39: Final Bond

39.1

39.2

39.3

39.4

Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of
all taxes, may be replaced by a guarantee from o banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the

instruments in force.

Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the Contract under the terms laid down in the General Administrative

Conditions.
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Special regulations of the Invitation to Tender

References of General
the General
regulations
1.1 Definition of works:

Electrification of IBIA, TAVENDONG and SAGI Quarters of Babungo Village in
Babessi SUB-DIVISION, Ngoketunjia Division of the North West Region.

Name and address of the Contracting Authority: The Lord Mayor, Babessi Council

Reference of Invitation to Tender: N° 01/ONIT/MINDDEVEL/BC/BCITB/2022 OF

04/02/2022
1.2 Execution deadline: THREE MONTHS
2.1 Source of financing

Works which form the subject of this Invitation to Tender shall be financed by the
2022 Public Investment Budget of the Ministry of Decentralization and Llocal
Development.

4.1 List of pre-qualified candidates, not applicable

5] Origin of Electrical materials, supplies and equipment: The materials will generally
be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria
1. -Deadline for delivery higher than prescribed;
2. -False declaration or falsified documents;
3. -Absence or insufficient bid bond;
4. -A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;

5. -Ilncomplete financial file;
6. -Change of quantity or unit;
7. -Non respect of 23/27 (85%) of essential criteric;

D. Essential criteria
1- General presentation of the Tender Files;

2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- logistics;
8- Attestation and report of site visit;
9- Special Technical Clauses initialled in all the pages and signed at the last page;
10-Special Administrative Clauses completed and initialled in all the pages and signed at
the last page.
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).
This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 23/27 (85%) of the essential criteria taken in account.
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The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 23/27 (85%) of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language in
condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the transiation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (O1) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents

Q) Financial Documents

5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<< OPEN NATIONAL INVITATION TO TENDER N°¢ 01/ONIT/MINDDEVEL/BC/BCITB/2022 OF
04/02/2022 FOR THE ELECTRIFICATION OF IBIA, TAVENDONG AND SAGI QUARTERS OF
BABUNGO VILLAGE IN BABESSI SUB-DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST
REGION.>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

8.2 Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be lobeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION

NO

Al Certified Copy of the Business Registration, not more than three months old.

A.2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Aftestation of bank account of the bidder, issued by « first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File issued by Babessi Council Treasury.

A A bid bond of 660,000 (Six hundred and sixty Thousand FCFA) issued by a first rate-

g bank approved by the Ministry in charge of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
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Regulatory Board (ARMP)
An Attestation of the National Social Insurance Fund stating that the bidder has met all his

g obligations vis a vis the Fund; the attestation valid within the given time.

A9 A valid Certificate of imposition certified by the chief of center for taxation

A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
’ months).

Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

The absence or the nonconformity of the one of these documents will result to the elimination of
the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

%

8.1 General presentation of the tender files
-Document spirally bound
B.1.1 -Table of content page
B.1.2 | -Colour sheets separation
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs (Single phase MV & LV of at least Tkm}
justified by signed contracts (first and last pages) and minutes of reception or attestation of
B.2.1 | clearances of works executed. {minutes of final reception for up to 2019 projects)

Minimum acceptable: 02 Contracts realized in the domain of rural Electrification over the
past 05 years

15t Reference

2" reference
B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.3.1 01 works supervisor (af least ENGINEER or equivalent certificate)

Qualification of the works supervisor: Electrical or Rural engineer (BAC +3)
Professional experience of the project engineer = 05 years {signed CV)

» A certitied copy of the technical diploma,
» Certified copy of ID card

» An Attestation of presentation of original of the technical diploma

» CV signed ond dated by the candidate,
B.3.2 01 Site foreman{Electrical Engineering Senior Technician)

Qualification of the Site foreman: (Senior Technician certificate in Electrical Engineering (BAC
+2 or equivalent certificate)
Professional experience of the Site foreman = 03 years {signed CV)
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¥ A certified copy of the fechnical diploma,
» Certified copy of ID card

» An Attestation of presentation of original of the technical diploma

» CV signed and dated by the candidate,
B.3.3 01 Technician(Electrical Engineering)

Qualification of the Technician: Certificate in Electrical Engineering Technician(BAC F3 or
equivalent certificate)
Professional experience of the Technician 2 02 years (signed CV)

» A cerlified copy of the fechnical diploma,
» Certified copy of ID card

» An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidote,

B.3.4 OTHER PERSONNEL
List of other personnel signed by the company
B.4 TECHNICAL PROPOSALS

B.4.2 | Organizational chart of the project

B.4.3 | Manpower deployment schedule

B.4.5 | Execution timeframe with @ maximum deadline of three (03) months

B.4.7 | Environmental protection measures

B.4.8 | Acceptable planning
B.4.9 | Genuine Report of Worksite
B.5 LOGISTICS (Equipment put aside for this project)

8.5.1 Proof of ownership or rental of o pick-up or other vans

B.5.2 | Proof of ownership or rental of a Yard truck

B.5.3 | Proof of ownership or rental of a electric drill

B.5.4 | Proof of ownership or rental of an engine saw

B.5.5 | Electrical kit : GPS device, climbers, spades, dig axes, drill, service cord, set
of screws drivers, pegging markers, fork, signalling cones, pliers etc.

B.6 FINANCIAL CAPACITY

An attestation of financial capacity (solvency) of the enterprise issued by a
B.6.1 | 1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 100 %

B.7 Attestation of site visit signed by the company
Comprehensive report of site visit signed by the company administrator and

a8 justified by photos
B.9 Special Technical Clauses initialled in all the pages and last page signed
; and dated
.10 Special Administrative Clauses completed and initialled in all the pages and
: last page signed and dated
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
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C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT)
and with taxes (TTC)
C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAOQ concerning the other possible
forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer,

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 660,000 (Six
hundred and sixty Thousand FCFA) . The time of validity of this guarantee s sixty (60) days as
from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

it could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the nofification of the signature of
the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of
the Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance
of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of
the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.
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ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (O 7) copies, including

one (01) original and five (06) copies. The bidder will present his dossier inside a sealed outer jacket

being marked:

<< OPEN NATIONAL INVITATION TO TENDER N° 01/ONIT/MINDDEVEL/BC/BCITB/2022 OF
04/02/2022 FOR THE ELECTRIFICATION OF IBIA, TAVENDONG and SAGI QUARTERS OF BABUNGO

VILLAGE IN BABESSI SUB-DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION. =>>
*TO BE OPENED ONLY DURING THE OPENING SESSION*

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 11/03/2022 at 10:00 AM, by
mail registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE LORD MAYOR, BABESSI COUNCIL
Beyond this time, no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders
The Tender Board sitting in the presence of the duly elected bidders or their representatives and

having a good knowledge of the file will carry out the opening of the folds in the conference room of Babessi
Council Internal Tenders' Board on 11/03/2022 as from 11: AM.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Coniract
The Tenders Board will propose to the Contracting Autherity to award the Contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations the
Tender File, having satisfied to 100% of all the eliminatory criteria and at least 23/27 (85%) of the essential
criteria taken into account.

The decision carrying atiribution of the Contract will be published by way of press release or
any other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to intfroduce all the provisions there allowing him to guarantee itself against the real
overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise details,
any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action
on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it
did not obtain o proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work, the Contractor must be installed on the site by the following:
%+ The Authorizing Officer;
%+ The Contract Engineer, DD MINEE
+» The DD MINMAP or his representative
% The DD MINDDEVEL

% Project Manager, Council Development Officer (CDO).

*

% The Divisional Delegate of MINEPAT or Representative.
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Chapter I: General

Article 1: Subject of Contract
The subject of this Contract shall be The Electrification of IBIA, TAVENDONG and SAGI Quarters of
Babessi Village in Babessi SUB-DIVISION, Ngoketunjia Division of the North West Region.

Aricle 2: Contract award procedure
This Contract shall be awarded by Open National Invitation to Tender N°
01 /0NIT/MINDDEVEL/BC/BCITB/2022 OF 04/02/2022

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Lord mayor of Babessi Council
He awards the Contract, ensures the preservation of originals of said Contract
documents and the transmission of copies to Ministry in charge of Public Contracts and
to the body in charge of regulation.
- The Contract Engineer shall be the Divisional Delegate of Water Resources and
Energy for Ngoketunjia
He ensures respect of the administrative, technical and financial conditions and
Contractual deadlines.
He ensures the interest of the project owner at the definition, preparation, execution
and acceptance stages
- The Project Manager shall be the Council Development Officer (CDO) hereinafter
referred to as the Follow up Engineer.
- The control brigade of MINMAP shall carry out regular unannounced control visit to
the site to ensure the respect of this jobbing order.
- The Contractor shall be [to be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The Mayer of Babessi Council.
- The authority in charge of the clearance of expenditures shall be the Divisional Finance
controller Ngoketunjia.
- The body or official in charge of payment shall be the Babessi Municipal treasury.
- The official competent to furnish information within the context of execution of this
Contract shall be the Lord Mayor of Babessi Council.

3.3 Duties of the Control Mission, Project Manager
3.3.1 Missions [to be complefed, where need be]

3.3.2 Means put at the disposal of the Control Mission [to be completed where need be].

Article 4: Language, applicable law and regulation
1.1 The language to be used shall be [English and /or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the
signature of the Contract, the possible direct resulting costs shall be taken into account without gain or
loss for either party.

Adficle 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority: (fo be adapted fo the

nature of the works).
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1} The tender or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions {STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown
of all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where need be,

names and references].

7) The General Administrative Conditions applicable on Public works Contracts that went into effect
by Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract
[insert and indicate, where need be, names and references].

Adicle 6: General instruments in force
This Contract shall be governed by the following general instruments [to be adapted according to the

caseJ:
1. Framework Law No. 96/12 of 5™ August 1996 on the management of the environment;
2. The Mining Code;
3. Instruments governing the various professional bodies;
4, Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and

Functioning of the Public Contracts Regulatory Agency
5. Decree No. 2003/651/PM of 16" April 2003 to lay down the Procedure for Implementing
the Tax and Customs System applicable to Public Contracts;
Decree No. 2004/275 of 24™ September 2004 to institute the Public Contracts Code;
Decree No. 2012/074 of 8" March 2012 relating to the Creation, Organisation and
Functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5
‘ August 201 3;
8. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public
Contracts;
‘ 9. Circular No. 001 /CAB/PR of 19" June 2012 relating to the Award and Control of Execution
of Public Contracts;
10.Letter No; 00908 /MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;
11.Circular [to be indicated as applicable] relating to the Execution, and Control of Execution of
the Budget of the State, Public Administrative Establishments and Regional and Local
‘ Authorities and other bodies receiving government subsidies
12. Unified Technical Documents (DTU) for building works;
13. Applicable standards;
14. Other instruments specific to the domain concerned with the Contract.

e F

Aricle 7: Communication (Articles 6 and 10 supplemented)
1.1 All communications within the framework of this Contract shall be written and notifications sent
to the following address:

a) In the case where the Contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed to the [fo the specified] council, chief town of the
region in which the work was done;

b) In the case where the Project Owner is the addressee:
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1.2

Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need be,
within the same deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [fo be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The Contractor shall address all written notifications or correspondences to the Project
Manager with a copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC})
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project
Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by
the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to
the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified
to the Contractor by the Contract Manager with o copy to the Contracting Authority, the
Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
services to the Contractor with a copy to the Project Owner, Contract Manager, Contract
Engineer and Project Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor
by the Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the
Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within @ maximum of 30 days from the date of
transmission by the Contracting Authority to the Project Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Project Owner, take over from him and
carry out the said notification.
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Adicle 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the Contract has one or several phases)
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issve
an attestation of proper execution to the Contractor. This attestation shall condition the start of
the following conditional phase.

9.2  The time-limit granted for notification of the Administrative Order to start execution of a
conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Aricle 15 of GAC supplemented)

10.1  Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the Contractor shall have himself
replaced by a member of staff of equal competence {qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start execution.
The Project Manager has 5 (five) days to notify his opinion in writing with a copy sent to the
Contract Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the Contract as mentioned in article 45
below or the application of penalties [to be specified where need be].

Chapter ll: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20)
days of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

[Specify, if need be, the rates (20% maximum of the amount of the Contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Confract as indicated by the attached [defail or estimates] s (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( JCFAF

- Amount of VAT: ( ) CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR
Aticle 13: Place and method of payment
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The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and lefters exclusive of taxes) by credit to
account No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be "“frozen" upon expiry of the Contractual time-limit, except in the case of
price reductions,

14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
{not applicable)

Anrticle 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Aricle 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of
the Contract and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty
percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-
detail of prices;

- Building materials and materials shall be reimbursed ot cost price duly justified at the place
of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked vp by 25 % to take into account the overheads, profits and the Contractor’s
unforeseens.

Article 18: Evaluation of works {article 23 of the GAC)
This Contract is at [unit price, all-in price or unit and all-in price]

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [indicate, where applicable, the modalities for payment of supplies].
19.2 No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
Contract,
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20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a banking establishment governed
by Cameroon law or a first-rate financial institution in accordance with the instruments in force
and reimbursed by deduction of the payments on accounts to be paid to the Contractor during
the execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price
of the works reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding
part of the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated
in the Tender File.

Aricle 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cosf
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5%) of the month following the month of the services, the Contfractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of faxes), according fo the agreed model and
establishing the total amount of the sums fo which he may lay claim as a result of the execufion of the
Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the Contractor;
- 2.2 Or 5.5 % paid to the Public treasury as AIR due by the Contractor.
- 7.5% or 15% poid into the Public treasury as TSR due by the Contractor.

The Project Manager has a fime-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the defailed accounts.

Payments shall be done by within o maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).
Article 22: Interest on overdue payments (Aricle 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article
88 of Decree No, 2004 /275 of 24 September 2004 to institute the Public Contracts Code.
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Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000" of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30™ day beyond the Contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial Contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable
for the following special penalties for the non-observation of the provisions of the Contract,
especially:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
Contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
Contractors, where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)
25.1 [Indicate the time-limit available to the Contractor to forward the draft to the Project Manager,
after the date of provisional accepiance of the works (maximum 1 month)}].

After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

25.2  The Coniract Manager has up fo thirty (30} days to notify the corrected and approved draft tfo
the Project Manager.

25.3 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty {30) days to establish the general
defailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the Contract which he has had signed
jointly by the Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely
binds the two parties, puts an end to the Contract, except with regard to interest on overdue
payments.
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26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing
the Tax regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to
this Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to fumish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the Contract (arficle 38 of the GAC)
91.1 The time-limit for the execution of the works forming the subject of this Contract shall be ninety
{90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works [or that fixed in this Adminisirative Order- to be specified)].

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Adticle 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Manager .
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The Project Owner shall make available the site and access ways to the Contractor at the appropriate
time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this Contract in the minimum amounts
indicated hereafter within fifteen (15) days of the notification of the Contract (to be adapted):

- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering ifs ten-year obligation, where applicable.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the fransmission of documents as well as those of approval by persons fo be
designated]

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within @ minimum deadline of [fiffeen (15) days] from the date of neotification of the
Administrative Order to commence execution, the Contractor shall submit in [six (6)] copies for the
approval of [Contract Manager affter the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plaon and the Environment
Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within o deadline of fifteen (15) days from
the date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present o new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the
Contractor of his responsibilities. Meanwhile, works executed before the approval of the programme
shall neither be ascertained nor paid for. The updated and approved schedule will become the
Ceontractual schedule,

The Contractor shall constantly update on site, a schedule that will take account of real progress of the
site. Significant modifications may only be made on the Contractual programme upon receiving the
approval of the Project Manager. After approval of the execution schedule by the Contract Manager,
the latter shall transmit it within five (5) days to the Contracting Authority without staying its execution.
However, if important modifications alter the objective of the Contract or the nature of the works, the
Contracting Authority shall return the execution schedule accompanied by reservations to be lifted
within fifteen (15} days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the
works and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the

responsibility of the Contractor with regard to the harmful consequences which their implementation
may couse both towards third parties and the respect of clauses of the Contract.
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35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all
the parts of the structure must be submitted for the endorsement of the [Confract Manager or
Project Manager] at most fifteen (15) days prior to the date provided for the commencement
of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and
make known his observations. The Contractor then has a deadline of [04) four days] to present
a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Arficle 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum
deadline of fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Aricle 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be [specify] % of the initial amount of the Contract
and its additional clauses (the ceiling is 30 %).

Article 39: Site luboratory and trials (article 55 of GAC)
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided
for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor's personnel and
laboratory as soon as the request is made.

Atticle 40: Site logbook (article 56 of the GAC supplemented)
40,1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the Contractor’s representative each day.

40.2 It is a joint document in a single copy. lts pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GAC)

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.
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Qualitative and quantitative evaluations of the different works that have been executed.
Findings and statement of the unexecuted task envisaged in the present jobbing order.
Findings relative to the completion of the work
Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Representative of ENEO,
-Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

YY¥YY

42.2 Acceptance
The acceptance commission shall comprise:

1- The Authorizing Officer .uummmmmeiiisisiireiniiiiiisiiieirciienssssssenssees (Chairman)
2- The Control Engineer......cieess FTSERPPRPTRRNIHS L ) (LIRS .|~ .. 15
3- The DDMINMAP or his represenmhve ST e s e [ D Eserver)
4- The DDMINDDEVEL . (Member)
5- The Project Mcnager ................................................................ (Member)
6- The Contractor or his Representative . cirsiiiciiiieiiiiamssessseeanns. (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance.
An acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by
all the commission members.

Article 43: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Aricle 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within o maximum deadline of [fifteen (15) days]
from the date of expiry of the guarantee.

44.2 The Project Manager [shall] be member of the commission.
The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions
Article 45: Termination of the Contract {article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree No. 2004/275 of
24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC

especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
- Default by the Contractor;

- Persistent non-payment for services.
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Article 46: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 47: Disagreements and disputes (arficle 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this Contract
[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to
the Contract Manager.

Article 49 and last: Entry into force of the Confract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the Contractor by the Contracting Authority.
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SPECIAL TECHNICAL CONDITIONS

Document No. 5

(STC)
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A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for achieving the proposed work has the sole concern to ensure a
better functionality of facilities in compliance with safety rules for the protection of property and
persons.

It has been established as a guide to clarify and supplement the guidance of the estimate and
drawings notwithstanding the terms of the Contract.

B-MODE OF EXECUTION OF WORK
General:
For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV
single-phase and three-phase lines, generator house, thermal electricity production, and security
measures and environmental protection to be observed, they must conform to the requirements, laws,
decrees, orders, standards, norms and Publications in force in Cameroon and for management of the
electricity sector. In default the texts will be applied in this order:
- The recommendations of the International Electro-technical Committee (IEC Publication);
- The European standards CEN-CENELEC (EN);
- The French AFNOR standards;
- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution
of electricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978’
- Standards Approved French NFC;
- French UTE standards and in particular;

-C 10-100;
-C 10~ 101;
-C 10 - 200;

- Any other norms recognized in the system (1ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity
to reflect local conditions, knowing that the works will be built to suit the conditions defined below:
- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature {indoor):

- The Minimum + 10°C;

- Max + 50° C;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:
They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often

consist of compact units with low voltage three-phase output or separate elements with a low voltage
general control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;
- The various international standards recognized in the system (ISO) and may apply to the
environment and economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as whole. They explain and
complement each other in order to define the works to be performed.
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All that would be missed by some, but noticed by others and that would be required to complete the
work in accordance with the clear intent of the said Contract documents to be executed by the
Contractor without additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE

The single-phase or three-phase anfenna will be derived from a phase of the triple phase mainline. It
will be constructed in 11m wooden poles, class D and Almelec 54.6 mm? or 30-mm? aluminium or 50
mm? cables as the case, stretched on a rigid glass insulator mounted on spindie on wooden poles. A
derivation is made as a bypass with a fuse that will swing making the fuse opening visible and easily
locate the faults in the line. The works of involve:

- 601001; Supply and installation of rigid glass insulators Including perforated attachment and all
constraints of supply and labor;

- 601002: Supply and installation of 30KV 2 elements anchor earth string;

- 601003: Supply and installation U iron anchor for insulation chain, including supply and installation
galvanized bolts;

- 601004: Supply and installation of overhead support console;

- 601005: Supply and installation "Danger of Death” plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation U iron Bis Pole mounting arm;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 KV surge arrester including connection;

- 60101 1: Supply and stringing of 54.6mm? Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be
approved by the Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation <
500m feeding a single transformer.6A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 2A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of
surge the transformer (125KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the
ground circuit.

Transformer substation MV / LV phase

it is expected to be on a class D post in transit or at the end and installed with a platform to maneuver
in solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002;: Supply and installation of two bolts for hanging transformer 16-300;

- 602004: Supply and installation of 25 KVA transformer 17.32 KV/B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting up and connecting single phase fuses cutout;

- 60201 1: construction of earth grounding;

* A mechanical protection or gutter tube PYC@40;

* Tube PVC@25 length 2 X 8.8 cm;

s Copper Cable 25 mm?2-18m;

* Two copper fittings.

- 602013: Making a grounding type C, provided with cable straight and level including;
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;

* A copper fitting;
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- 602017: Full equipment of a post on post-17 three-phase 25 KVA, 17.32 KV/240V with o land
type 2BH;
The transformer should be new and tested in one of the ENEO testing Centers.
BT NETWORK SINGLE PHASE OR THREE-PHASE
Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4x25mm? twisted
cable for the Single-phase. In case of mixed network MV /LY, the materials will be 11 m poles spaced
apart with a maximum distance of 50 meters.
The cables will be assembled in pairs and connected to the terminals of the combined protection in
order to build a cable round trip, so it is electrically 2 x 25mm? a cable, which allows for long lines in
the order of 2 to 3km from the MV / LV.
The works to be done;
- 603001: Supply and installation of alignment support;
- 603002: Supply and installation of anchoring clamp;
- 603003: Supply and installation of all IT D76 4 connections;
- 603004: Supply and installation of anchor arms BOR@12L including a hook 250, an anchoring
clamp 27 or AFU PE3 (PE25);
- 603005: Providing and laying stringing 3x50mm2+2EP+1NP Alu twisted cable;
- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;
- 603008: Supply and planting simple wooden poles 9m class C;
- 603009: Supply and planting twin wooden poles 9m class C;
- 6030010: Supply and planting of strutted wooden poles 9m class C;
- 603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections two or four wires. The work involved will include;
- 701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 220 V counter or 4‘wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 10 meters in width,

THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site
including distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth)
or sheet Aluminium in accordance with the conditions of environmental protection and in accordance
with plans approved by the Administration in charge of electricity.

GENERATOR
a) Description and characteristics
* Diesel suitable power range meets the needs of the electrification of remote areas;
* Control panel and accessories to control the operation;
+ Alternator excitation device and control systems;
» Control and monitoring electrical cabinet equipment;
* Common Chassis and its cabinet, adapted to working conditions.
b) Types of uses:
- Continuous operation during 24 /24. At this stage the generator should not be subject to overload;
- Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during
certain periods Possibility of transient overload of 10% with a daily service less than or equal to 12
hours
¢) Yoltage supplied;
Plus or minus 15% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of
about 10%
a) Power; It is expressed in KVA for cos p= 0.8

51




CHOICE OF THE NUMBER AND TYPE OF GENERATOR
Electrification of remote areas;

The means of production must be adapted to the nature of the proposed distribution.

intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient.
But provide maintenance for a few days a year. The power demand must not go Santaw 30-50% of
rated output;

Semi-continuous distribution: 12h/24 suitable for domestic lighting, a few craft needs, some
utilities such as water pumping, carpentry, bakery Etc. Two generators are sufficient for a minimum
power hetween 50 and 100% of rated power hase,

Continuous distribution: 24/24, in cities where there is an industrial and craft activity large
enough. Two generators minimum are required, in principle, of different power to allow better
adaptation to the charges and avoid operation below 30 to 50% of rated output. The distribution of
powers within plus or minus 10% The need to choose a power supply less than or equal to 0.85 x 0.9
x E Generator power. Specific details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be
given after each project by the Delegated Contracting authority.

DIMENSIONING OF NETWORK
‘ v Medium and Low Voltage Network

The Supply Voltage of the Network is: 30 KV

NORMALIZED LAYING | LINEAR | INSTALLED | NOMINAL LSNNDGCE)? ooy
CABLES ARROW | RESISTOR POWER | CURRENT

it ¥l NETWORK DROP
Ax25mm? Aluminiom | 0.47 m | R=1.2000km | 20 -25 KW 96 Tkm 20%
twisted cable (380/220V)
54,6mm? Almelec 0.30m R=0.95800km 75KVA 0,7 Skm 20%
cable

Equivalent range in LV: 45 - 50m so as to avoid longitudinal forces (grounding type copper
weld every three hundred meters and a support after the transformer).

The insulators are of tempered glass type HT36 or HT38; the insulator chains will be of 3
elements for the 30 KV lines,

OBSERVATION
HEIGHT HEIGHT H
SUPPORTS OUTSIDE OUTSIDE
CLASSE C | CLASSED ANGLE DEPTH (M) GROUND GROUND
(NORMAL (ROAD
TERRAIN) CROSSING)
Wooden Pole | 190 300 <j0° 9mTwins on
class D 9m/S | DAN DAN Alignment H/10 + 0.5 7,6m 8,20m angles
Wooden Pole | 600 900 X i OmTwins on
class D 9m/S | DAN DAN 45" 6 90 H/10 + 0.5 7,6m 8,20m angles
Wooden Pole | 600 900 3 (L 9m Struted at
class D 9m/x | DAN DAN 45" & 90 H/10 + 0.5 7,6m 8,20m the ends
Wooden Pole | 350 570DAN 25° & 60° Laterite ground
class D 1im/S | DAN H/10+ 0.5 7,95m 10m
Wooden Pole | 1000 1250 60° a 90° Laterite ground
class D 11m/J | DAN DAN H/10 + 0.5 7,95m 10m
Concrete Pole | 500 800 60° & 90° With concrete
12m Single DAN DAN H/10 + 0.5 7.95m 10m dosage at
400kg/m?

52




NETWORK PROTECTION AND STANDAR TION

These two preoccupations must be taken into account when connecting to the ENEO network,
as this company insists on the standardization aspect of electrical equipment and installations before
any connection to its network. This standardization aims above all to protect and secure installations,
as well as to ensure the supply of quality energy to consumers.

The recommendations made within the framework of this study comply with the current
standards. it will simply be necessary to ensure their respect and the acquisition of electrical
equipment meeting these standards.

These preoccupations justify the following major recommendations:

Installation of an expulsion circuit breaker at the connection point and at each
transformer to isolate network sections in the event of problems;
Installation of a twin post at each line stop and each derivation;
Use of standard posts of 11 meters for MV and mixed lines; 9 meters for single LV
sections;
Installation of earthing equipment at line stops, on each post-transformer and on each
post surrounding a transformer;
Almelec cable 1 x 54,6 mm? for the medium voltage line and twisted cable 4x25mm’
in Aluminium for LV transport.
The poles are installed according to the standardized scheme.,

Medium voltage line and mixed line.

*single 11m pole (S) with suspended insulator and anchoring equipment, for right

alignment and angle up to 10 °;

* twin 11m pole (J) with suspended insulator and anchoring equipment, for angle

between 60 ° to 90 °;
Low voltage line

* 9m single pole (S) with suspension console and alignment clamp, for straight and

angle alignment up to 10 °;

* 9m twin pole (J) with suspension console and anchor clamp, for 10 ° and 45 ° angle

and for derivations (= 90 °).

MATERIALS FOR THE IMPLEMENTATION OF THE PROJECT.

In accordance with the standards used in Cameroon, the different types of assembly for the electrical
network are listed in the table bellow :

1. SINGLE POST 11 meters IN RIGHT ALIGNMENT {angle up to 25 °)

Code MT-101

Elément Quantité
Spindle ]
Reinforced stalk 2
Reinforced glass insulator 3
Small accessories (clip, bolt, galvanized plate, washer) 2

2. SINGLE POST 11 meters IN VERTICAL ANGLE (angle 25 ° to 60 °)

Code MT-102

Elément Quantité

Pigtail anchor hook 14 x 450 1
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3-element insulators (hung horizontally)
Spindle

Reinforced stalk
Angle pliers
Small accessories (ball sockets, roller, galvanized plate, washer)

—_ K — W

3. TWIN POST 11 meters IN VERTICAL ANGLE (angle 60 ° to 90 °)
Code MT-103

Elément
Pigtail anchor hook 14 x 450

3-element insulators (hung horizontally)
U Iron

Cross bar

Return clamp

Spindle

Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)

Quantité

_h_._.row.}o“

4. POST FORFEED 11 meters IN VERTICAL ANGLE (angle over 90 °)

Code MT-104

Elément
Pigtail anchor hook 14 x 450

3-element insulators (hung horizontally)
Return clamp

Spindle

Reinforced glass insulator

Small accessories (clip, bolt, galvanic plate, washer)
Galvanized steel butt fitting

Quantité
2

v—-h-'_"—'m"}

5. 12 meters Concrete pole (500daN to 1000daN) in VERTICAL ANGLE (angle more than 90 )
Transformer post and Air-Switch

Code MT-105

Elément Quantité
Pigtail anchor hook 14 x 450

3-element insulators (hung horizontally)
Iron cross bars (Herse)
Return clamp
Spindle
Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)

o = wh o W

6. SINGLE POST 9 meters IN RIGHT ALIGNMENT (angle up to 10 °)

Code BT-301

Elément
Suspension console
Alignment clamp
Small accessories (clip, bolt, galvanic plate, washer)

Quantité

7. TWIN POST 9 meters IN RIGHT ALIGNMENT (angle from 10 ° to 45 °)




Code BT-302

Elément

Suspension console

Alignment clamp
Small accessories (clip, bolt, galvanic plate, washer)

8. POST COUNTERSET 9m VERTICAL ANGLE (angle from 10 °to 45 °)
Code BT-303

Elément
Anchoring console
Anchor clamp
Small accessories (clip, bolt, galvanic plate, washer)
Galvanized steel butt fitting

9. TWIN POST 9m LV DERIVATION
Code BT-304

Elément

Anchoring console

Anchor clamp

Small accessories (clip, bolt, galvanic plate, washer)
Suspension console

Alignment clamp

10. TWIN POST 9 meters OFF LV
Code BT-305

Elément
Anchoring console

Anchor clamp

Small accessories (clip, bolt, galvanic plate, washer)
Caps
Fastening belt

11. EARTHING
Code BT-306

Elément
Copper conductor 29 mm?’
Claw connector
Fixing clamp
20 mm strip
Mechanical protection
Alu-copper branch connection
Insulating tube
Earth rod

12. CONNECTION TO MV ALIGNMENT NETWORK
Code MT-106

Quantité
1
]
1

Quantité
2

2

3
]

Quantité
1

2
2
1
]

Quantité

— O R N e

Quantité
]

O L S gy 3,




Elément Quantité
Pigtail anchor hook 14 x 450
3-element insulators (hung horizontally)
Return clamp
Spindle
Reinforced glass insulator
Small accessories (clip, bolt, galvanic plate, washer)
Manually operated switch
Inclined arm bis

u_‘oowwo\l\)

13. SINGLE PHASE TRANSFORMER IN END POINT AND DERIVATION
Code MT-108 + BT-304

Elément Quantité
Pigtail anchor hook 14 x 450 ]
Eclateurs & 3 éléments (horizontally suspended)
Locking pliers

Spindle

Smali accessories (clip, bolt, galvanized plate, washer)
Anchoring console

Anchor clamp

Suspension console

Alignment clamp

Surge arrester 27 KV

Single-phase transformer

Expulsion circuit breaker

Inclined arm bis

i e e
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE ELECTRIFICATION OF
IBIA, TAVENDONG AND SAGI QUARTERS OF BABUNGO VILLAGE IN BABESSI SUB-
DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

UNIT PRICE SCHEDULE

Price WORK DESCRIPTION AND THE UNIT PRICES
S 3 3
N Sy fuki ofl i e ds) Amount in figures Amount In words
100 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1x34.4 mm* ALMELEC CABLES

Studies and Pegging

This unit price remunerates :

101 - the Studies and Pegging

It is applied as a Linear Meter to the task.

The Linear Meter: ... ...... Francs CFA

Excavation of works

This unit price remunerates :

102 -the cost of excavation of holes for poles and earthling,
It is applied as a Meter cube to the task,

The Meter Cube: ............... Francs CFA

U anchor iron

This unit price remunerates :

103 -the cost of supply and installation of U anchor iron.

1t is applied as a Unit to the task.

TheUnit. ................Francs CFA

Single 11m wooden poles class D

This unit price remunerates :

-the supply and fixing of an 11m single treated wooden class

D pole.

It is applied as a Unit to the task.

TheUnit: ....................... Francs CF4

Twin 11m wooden poles class D

This unit price remunerates :

-the supply and fixing of an 11m twin treated wooden class D
ole.

?t is applied as a Unit to the task.

TheUnit: ....................... Francs CFA

Rigid glass insulator 30KV

This unit price remunerates :

-the supply and installation of a 30kv Rigid glass

insulator which insulates the cable from the poles.

It is applied as a Unit to the task.

Bl Enll s eisieininiis Francs CFA

Chain of 3 insulators

This unit price remunerates:

107 -the supply and the fixation of the chain of 3 insulators.

It is applied as a Unit to the task,

TRE Bt cioisiiscinniin viswioin Francs CFA

Confection of derivation connection

This unit price remunerates:

108 -the supply and Confection of derivation connection

. It is applied as a Unit to the task.

The i o eis e e Francs CFA

Spindle

This unit price remunerates :

-the supply and installation of a spindle on which a

rigid glass insulator is fixed.

It is applied as a Unit to the task.

The ERi s niaks Francs CFA

Reinforce stalk

This unit price remunerates :

110 | -the supply and fixing of a reinforce stalk.

it is applied as a Unit to the task.

The Unitc oo Francs CFA

104

105

106

109
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Mounting Bracket
This unit price remunerates :

111 -the supply and fixing of a mounting bracket.
It is applied as a Unit to the task.
The Unit: ..........vo0es..... Francs CFA
Nappe voute rigide simple NVR1
This unit price remunerates :
112 -the supply and fixing of a nappe voute rigide simple,
It is applied as a Set to the task.
N ey e T Francs CFA
Warning plates DM
This unit price remunerates :
113 -the supply and fixing of a Warning Plate.
It is applied as a Unit to the task.
TR Tl e suninss Francs CFA
Number plate + Numbering
This unit price remunerates :
114 -the supply and installation of a Number plate and
numbering.
It is applied as a Unit to the task.
TheUnit: ..................... Francs CFA
MYV Fuse cutout
This unit price remunerates :
115 -the supply and installation of a Fuse cutout which is used to
protect the transformer from current surges and overloads.
It is applied as a Unit to the task.
The DRI i cvisinsons ori one PrONES CFA
34.4 mm? Almelec cable
This unit price remunerates :
116 | -the supply and the stringing of 34.4 mm* Almelec
cable. It is applied as a Linear Meter to the task.
The Linear Meter: ... ......... Francs CFA
200 CONSTRUCTION OF MV/LV MIX SINGLE PHASE LINE WITH 1x34.4 mm? ALMELEC & 4x25 mm*
ALUMINIUM CABLES
Studies and Pegging
This unit price remunerates :
201 - the Studies and Pegging
It is applied as a Linear Meter to the task.
The Linear Meter: .......... Francs CFA
Excavation of works
This unit price remunerates :
202 -the cost of excavation of holes for poles and earthling.
1t is applied as a Meter cube to the task.
The Meter Cube: .. ............. Francs CFA
U anchor iron
This unit price remunerates :
203 -the cost of supply and installation of U ancheor iron.
It is applied as a Unit to the task.
TheUnit: ........ocnnvne Francs CFA
Single 11m woeden poles class D
This unit price remunerates :
204 -the supply and fixing of an 11m single treated wooden class
D pole.
It is applied as a Unit to the task.
THe Units .| bl e .. Frones CF4
Twin 11m wooden poles class D
This unit price remunerates :
205 -thle supply and fixing of an 11m twin treated wooden class D
pole.
It is applied as a Unit 1o the task.
The Unit: ............c......... Franes CF4
Rigid giass insulator 30KV
This unit price remunerates :
206 -the supply and installation of a 30kv Rigid glass

insulator which insulates the cable from the poles.
It is applied as a Unit to the task.
This DRl v cvnasots Francs CFA
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Chain of 3 insulators

This unit price remunerates:

207 | -the supply and the fixation of the chain of 3 insulators.
It is applied as a Unit to the task.

T T s T Francs CFA
Confection of derivation connection

This unit price remunerates:

208 -the supply and Confection of derivation connection
. Tt is applied as a Unit to the task.

g Francs CFA

Spindle

This unit price remunerates :

-the supply and installation of a spindle on which a
rigid glass insulator is fixed.

1t is applied as a Unit to the task.

T AT G L N Francs CFA
Warning plates DM

This unit price remunerates :

210 -the supply and fixing of 2 Waming Plate.

It is applied as a Unit to the task.

i Unlte i B icunnoss Francs CFA

Number plate + Numbering

This unit price remunerates :

-the supply and installation of a Number plate and

209

211 :
numbering,
1t is applied as a Unit to the task.
Tha llnlts .....cocvviinsn. . Lrancs CFA

34.4 mm? Almelec cable
This unit price remunerates :
212 -the supply and the stringing of 34.4 mm? Almelec
cable. It is applied as a Linear Meter to the task.
The Linear Meter: ............ Francs CFA
LV Alignment support
This unit price remunerates :
213 -the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.
TheUnit: ........................... Francs CFA
LV Anchoring clamp Code 603004}
This unit price remunerates :
214 -the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task.
The llnil: ... . .o s Pranes CFA
Set of Four Line Taps
This unit price remunerates :
215 -the supply of Set of four Line Taps and its installation.
It is applied as a Unit to the task.

TheUnit: ............................ Francs CFA)
Stringing 4x25 mm? Aluminium cable This unit price
remurierates :

216 ~the supply and the stringing of 4x25 mm? twisted cable, It is
applied as a Linear Meter to the task,

The Linear Meter: ... .......... Francs CFA

Type C earth plug

This unit price remunerates :

-the supply of elements constituting an earth plug and its
instatlation.

It is applied as a Unit to the task.

The Hnile o iiaivimaniin. .. irancs GFA)

300 CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINIUM TWISTED CABLE
Studies and Pegging

This unit price remunerates :

301 - the Studies and Pegging

It is applied as a Linear Meter to the task.

The Linear Kilometer: ... ... .... Francs CFA4
Excavation of works

302 This unit price remunerates :

-the cost of excavation of holes for poles and earthling,

217
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It is applied as a Meter cube to the task.
The Meter Cube: ............... Francs CFA

303

S & F LY Alignment support

This unit price remunerates :

-the supply and fixation of the LV Support Alignment.
It is applied as a Unit to the task.

BRI i s Fraites CEA

304

LV Anchoring clamp Code 603004)

This unit price remunerates :

~the supply and fixation of the LV Anchoring clamp.
It is applied as a Unit to the task.

TR B RIS o a4 ene o e E NEE CFA

305

Set of Four Line Taps

This unit price remunerates :

-the supply of Set of four Line Taps and its installation.
It is applied as a Unit to the task.

The Unit: ............coo.co o .. ... Francs CFA)

306

Single 9m wooden poles class C

This unit price remunerates :

-the supply and fixing of a 9m treated wooden class C pole.
It is applied as a Unit to the task.

The Unit: ..........coocsvrs o e oon Francs CFA

307

Twin 9m wocden poles class C

This unit price remunerates :

-the supply and fixing of a 9m twin treated wooden class (3
pole.

It is applied as a Unit to the task.

TheUnit: ...................... Francs CFA

308

Number plate + Numbering

This unit price remunerates :

-the supply and installation of a Number plate and
numbering.

It is applied as a Unit to the task.

Thia LI ottser smpnasis sxanzits Francs CFA

309

Stringing 4x25 mm’ Aluminium cable This unit price
remunerates :

-the supply and the stringing of 4x25 mm? twisted cable. It is
applied as a Linear Meter to the task.

The Linear Meter: ... .......... Francs CFA

310

Type C earth plug

This unit price remunerates :

-the supply of elements constituting an earth plug and its
installation.

It is applied as a Unit to the task.

The Unit: .......... wvr v .. Franes CFA)

400

CONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A SINGLE PHASE
TRANSFORMER H61-25KVA 17.32KV/B2

401

Transformer H61-25KVA 17.32KV/B2

This unit price remunerates :

-the supply and the fixation of a 25 KVA 17.32KV
Transformer.

It is applied as a Unit to the task.

The Unit: .............. v er e, Franes CFA

402

Single 12m concrete pole 500 daN

This unit price remunerates

-the supply and fixing of a Single 12m concrete pole 500daN
It is applicd as a Unit to the task.

The Units ... ....o.coveveeanis von e Francs CFA

403

Excavation of works

This unit price remunerates :

-the cost of excavation of holes for poles and earthling.
It is applied as a Meter cube to the task.

The Meter Cube: ..... .......... Francs CFA

404

Chain of three insulators discharger

This unit price remunerates .

-the supply and installation of a chain of three insulators
discharger which is used to protect the transformer from
current surges and overloads.

It is applied as a Unit to the task.

The Unit: ... ... ovsvvevenvrs oo Franes CFA
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Type 2BH earth plug
This unit price remunerates :
-the supply of clement constituting the earth plug and its
installation.
It is applied as a Unit to the task.
TheUnit: .......ceo oo oovon v ... Francs CFA4
27KV Surge arrestor
This unit price remunerates :
406 -the supply of a Surge arrester and its installation.
It is applied as a Unit to the task.
TRETILT . .o oo oo rmssbmrei hin e BPANES CFA
Fuse cutout
This unit price remunerates :
-the supply and installation of a Fuse cutout which is used to
protect the transformer from current surges and overloads.
It is applied as a Unit to the task.
The Unit: . el .. Francs CFA4
Mass Concrete for foundatmn
This unit price remunerates :
408 -the cost of mass concrete for foundation.
It is applied as a Meter cube to the task.
The Meter Cube: .. ... .......... Francs CFA
Full equipment of single phase station
This unit price remunerates :
-the supply of all the complementary components used for the
complete installation of the three phase station.
Itis apphed as a Set to the task.
The Set: . Ll .. Francs CFA
500 SUNDRY EXPENSES
Connection to ENEO Network
This unit price remunerates :
-the works for the interruption of electricity on the existing
line for the connection of the newly constructed one.
It is applied as a Unit to the task.
TheUnit: ..........ccee....... Francs CF4
Production of contract documents
This unit price remunerates :
-the production of work execution program, As-build plan
and other contract documents.
It is applied as a LS to the task.
TRELSE ... ccisincisiigiisinae lranes CEd
Clearing and pruning
This unit price remunerates :
503 -the works of cutting and clearing of trees, including bushes
with an opening of a corridor of & meters.
1t is applied as a Linear Kilometer to the task.
The Linear Kilometer: ... ...... Francs CFA
Transport and handling material
This unit price remunerates :
-the transportation of the material and its handling from the
place of supply to the construction site.
1t is applied as a LS to the task.
TheLS: .......... Francs CFA
Transport of wooden and concrete poles
This unit price remunerates .
-the transportation of the poles and its handling from the place
of supply to the construction site and their distribution.
It is applied as a LS to the task.
The LS: .......... Francs CFA
Site Installation
This unit price remunerates :
506 - the Installation of the Contractor on the Site
It is applied as a LS to the task.
The LSz Francs CFA
Transportntion of workers
This unit price remunerates :
-the transportation of workers on the work site and their
refurn.
It is applied as per day to the task.
PerDay: ... .....oocoivivienonn - Franes CFA

405

407

409

501

502

504

505

507
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600 ENVIRONEMENTAL IMPACT NOTICE
Production and vaiidation of Environmental impact notice
This unit price remunerates :

601 -the Production and validation of Environmental impact notice
It is applied as a LS to the task.

The LS: ......... Francs CFA

COMPANY:
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BILL OF QUANTITIES AND COST ESTIMATES FOR THE RURAL ELECTRIFICATION OF IBIA, TAVENDONG AND SAGI QUARTERS OF
BABUNGO VILLAGE IN BABESS! SUB-DIVISION, NGOKETUNJIA DIVISION, NORTH-WEST REGION

e DESCRIPTION OF WORKS uNIT | QTy e d
u.p TP
100 CONSTRUCTION OF MV SINGLE PHASE LINE WITH 1x34,4mm? ALMELEC CABLES
101 | Studies and Pegging (Code 10000} LM 2,500
102 | Excavation works (Code 100001) M3 14
103 | § & F U anchor iron (Code 60113) U 11
104 | 5 & F Single 11m wooden pole class D U 14
105 | S & F Twins 11m wooden pole class D U 14
106 | S & F 30kv Rigid glass insulator (Code 601001) U 24
107 | S & F Chain of three Insulators (Code 601002} U 22
108 | Confection of derivation connection U 1
109 | S & F Spindie (Code 601004) U 24
110 | S & F Reinforce stalk u
111 | § & F Mounting Bracket (Code 601007) U
112 | S & F Nappe voute rigide simple NVR1 set 1
113 | 5 & F Waming plates DM {Code 601005) U 24
114 | § & F Number plate + Numbering {Code 601006) U 24
115 | 5§ & F MV Fuse cutout (Ref 44001010046) U ]
116 | S & Stringing 34.4 mm2 Aimelec cable {Code 601011} LM 2,575
Sub-Total 100
200 CONSTRUCTION OF MV/LV MIX SINGLE PHASE LINE Vél:i;:;;ﬂﬂmm’ ALMELEC & 4x25 mm? ALUMINIUM TWISTED
201 | Studies and Pegging (Code 10000} LM 200
202 | Excovation works (Code 100001} M3 2.06
203 | S & F U anchor iron (Code 60113} U 1
204 | 5 & F Single 1 1m wooden pole class D U 3
205 { § & F Twins 11m wooden pole class D U 1
206 | § & F 30kv Rigid glass insvlator {Code 601001) U 4
207 | § & F Chain of three Insulators [Code 601002) U 2
208 | Confection of derivation connection [\ 1
209 | S & F Spindle {Code 601004) Y] 4
210 | S & F Warning plates DM (Code $01005) u 4
211 | S & F Number plate + Numbering (Code 601006) U 4
212 | S & Stringing 34.4 mm? Almelec cable (Code 601011) LM 206.0
213 | § & F LV Alignment support (Code 603001) U 3
214 | § & F LY Anchoring clomp {Code 603004) u 2
215 | S & F Set of four Line taps (D1 D76) (Code 3504035) u 2
216 | S & F Stringing 4x25 mm? twisted cable (Code 601011} LM 210
217 | § & F Type C earth plug {Code 603007) U 2
Sub-Total 200
300 CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINIUM TWISTED CABLE
301 | Studies and Pegging (Code 10000} LM 350
302 | Excavation of works (Code 100001} M3 3.44
303 | S & F LV Alignment support (Code 603001) U 4
304 | S & F LV Anchering clamp {Code $03004) U é
305 | S & F Set of four Line taps (D1 D76) (Code 3504035) u 2
306 | § & F Single $m wooden poles class C (Code 603008} U 4
307 | S & F Twins 9m wooden poles class € (Code 603009) U 3
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308 | S & F Number plate + Numbering (Code 601006) J 7
309 | S & F Stringing 4x25 mm? twisted cable (Code 601011) LM 368
310 | S & F Type C earth plug (Code 603007) U 2
Sub-Total 300
400 | CONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A H61-25KVA 17.32KV/B2 SINGLE PHASE
TRANSFORMER
401 | S5 & F 25KVA/17.32KV Transformer (Ref 22 001 050048) u 1
402 | 5§ & F Single 12m concrete pole 500 daN U 1
403 | Excavation of works (Code 100001) M3 0.62
404 | $ & | Choin of three Insulators discharger (Ref 23 001 060 115) U 1
405 | S & F Type 2BH earth plug (Ref 22 001 050049) U 1
406 | § & F 27KV Surge arrestor [Ref 21005010007) U 1
407 | S & F Fuse cutout (Ref 22 001 050038) U 1
408 | Mass Concrete for foundation M3 1.8
409 | Full equipment of single phase station {Ref 22 001 050002) Set 1
Sub-Total 400
500 SUNDRY EXPENSES
501 | Connection to ENEQ Network (Ref 22 001 050022) U 1
502 | Production of contract documents LS 1
503 | Clearing and pruning (Code 801002) Km 3
504 | Transport and handling material {Code 2003) LS 1
505 | Transport concrete and wooden poles (Code 2004) LS 1
506 | Site instaliation LS 1
507 | Transport of workers (Code 2005} H 5
Sub-Total 500
600 ENVIRONEMENTAL IMPACT NOTICE
601 | Production and validation of Environmental impact notice LS 1
Sub-Total 600
TOTAL WITHOUT TAXES
VAT (19.25%)
TOTAL WITH TAXES
The present bil is fixed at the sum all taxes inclusive of .....cowscrrsesssasnsens FCFA
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Price N°

EINRIIRONNOE WORK ;o iiiiovvniisinunsssvinnissibiodsigsnarmndnsinsvine sssivssrs io iunsiumsRasasssin

Unit ......

B s i i VA AR Y RS B SRR RS i s 4 03 S A ST
B T e b vt ov s mrm e on wrm v DAL SSEAREHAR BOR URRRARAS haA W a7 443 373 VoA e aOA A
Duration of execution ...............

DESIGNATION :Studies and site installation

No

Daily out put

Total
quantity

Unit

Duration
of activity

WORKMAN SHIP

No
Category

Daily
wage

Days
break up

Amount

TOTAL A

Type No

Daily rate

Days
break up

Amount

TOTAL B

ARG EQUIPMENT/MECHINES

MATERIAL
IMISCELLANOUS

Type Unit

Unit cos?

Quantity

Amount

TOTAL C

DIRECT TOTAL COST

A+B+C

GENERAL SITE EXPENESES

Dx%

GENERAL OFFICE EXPENSES

Dx%

NET COST

D+E+F

RISK + BENEFITS

Gx%

TOTAL COST (HT)

G+H

|V XT|GM(M O

UNIT COST (HT)

P/Q'TY
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Document No. 9
MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

Paix - Travail - Patrie Peace - Work - Fatherland
P Y L] AR R RN
MINISTERE DE LA DECENTRALISATION ET DU MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPEMENT LOCAL DEVELOPMENT

ol e s o o o e ok ok EEkRRRREERREd

NORTH WEST REGIONAL DELEGATION

AR ROR R

DELEGATION REGIONALE DU NORD OUEST

ek o ok o Rk

DEPARTEMENT DE NGOKETUN}JIA

ok Aok Kok Rk ok R R R R

ARRONDISSEMENT DE BABESSI BABESSI SUB-DIVISION

Aokl R seeceak ekl kok

COMMUNE DE BABESSI BABESSI COUNCIL

NGOKETUNJIA DIVISION

Project Owner [Indicate name and full address]
CONTRACT or JOBBING ORDER No .... JO/BC/BCITB/2022 OF...../..../2022

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER N° 01/
ONIT/MINDDEVEL/BC/BCITB/2022
OF 04/02/2022 FOR THE ELECTRIFICATION OF IBIA, TAVENDONG AND SAGI QUARTERS OF
BABUNGO VILLAGE IN BABESSI SUB-DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST

REGION

HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registry No. at
Taxpayer's No.
SUBJECT : Execution of works;
Lot No. ; Network
PLACE : Region
EXECUTION DEADLINE : ( ) months
AMOUNT IN CFA F:

IAT

EVAT

VAT

AlR (Income tax)

Net to be paid
FINANCING : [indicate the source of financing]

BUDGET HEAD : [to be completed]




SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

Between:

The Government of the Republic of Cameroon, represented by hereinafter
referred to the “Contracting Authority™

On the one hand,

And

{enterprise)
P.Q. Box Tel: Fax:
Business Registry No.
Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the
“Contractor”

On the other hand,

Agree on the following: ‘
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Summary

Partl:  Special Administrative Cenditions (SAC)

Part ll: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Contract No. C or JO/CA/TB/0000
Awarded after Invitation to Tender [specify references of Invitation to Tender]

With
For the execufion of works
Lot No. : Network
Section No. Road No. ltinerary Length (km)
EXECUTION DEADLINE { ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT |

AlR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) {date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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ocument No 10
FORMS AND MODELS TO BE USED BY
BIDDERS
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Annex N° 1:
Annex N° 2:
Annex N° 3:
Annex N° 4;
Annex N° 5:
Annex N° é:
Annex N° 7:
Annex N° 8:
Annex N° 9:
Annex N° 10:

TABLE OF MODELS

Model of declaration to Tender
Model Bid
Model Bid Bond
Model Final Bond
Model Retention fund {Guarantee Retention)
Schedule framework
Model attestation of site visit
Model site visit report
Model table of reference

Model table of equipment
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the UD0ersionNBa, .c..ocovsrensosnrsssisesissnrississrssnsssessessmsasasnnsssessiindicate the nome and
capacity of signatory),

Nationality «.ocevviireiinias

RSB TEERIETg e s st sa i sins snwa ks aie company or enterprise or group with head office
o8 g et e

................................... registered in the trade register of ......ccociivvniiviiinnnee.. Under the
UG s s v ars wan s micn

R T T S T B S e S S of . FR LB
e , hereby acknowledge receipt of the flle for Open Nahonal Inwfcnon to
R M s s v rias s v for the

And hereby declare my intention to tender for the said contract.

Done at ......
Signature of .

In the capoc:ty of o
Duly authorized to sign 'rhe 1enders on behalf of
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Annex N° 2: MODEL BID

| the undersigned, ........coevvivrriiiiinassssanneafindicate the name and capacity of signatory)
Representing the .................... company or enterprise or group with head office af .......
.. registered in the trade register of .........ccoeeveinrannine. Under the number ....o.ovuiiness

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender N°

___/ ONIT/MINDDEVEL/BC/BCITB/2022 of ............. For The Electrification of Ibia, Tavendong and
Sagi Quarters of Babungo Village in Babessi SUB-DIVISION, Ngoketunjia Division Of The North West
Region.

After having personally taking account of the situation of the site and evaluated from my point of
view and under my responsibility, the nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
e Submit and commit myself to execute the works in accordance with the Tender File, in return for
the prices which | myself establish for each type of structure which prices reveal the amount of

8 TeNCEr O oo vissmernnrnens . [ in figures and words) FCFA exclusive of VAT and at
2 «(in flgures cnd in words) FCFA inclusive of all taxes.
e | piedge to execute the works within a deadline of . wanssienwnian BRI

o | pledge to maintain my offer for a duration of Nlnety (90) days from the deadline of
submission of tenders;
The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
[ P Cpened in . . Bank . . Branch,
Prior to the signing of the Contrc:c'r, 1h|s tender accepted by you shall constitute an agreement
between us.

Done 6 e rupens paniis

Signature of .
In the ccpacny of s
Duly authorized to sign the fenders on behalf of

...................................
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Annex N° 3: MODEL BID BOND

Addressed to the Delegated Contracting Authority

Whereas the undertaking .........ceevessssesscennenenns Hereinafter referred to as the “bidder” has
submitted his tender on ................. For The Electrification of Ibia, Tavendong and Sagi Quarters of
Babungo Village in Babessi SUB-DIVISION, Ngoketunjia Division Of The North West Region.

, hereinafter referred to as “the tender” and to which must be attached o bid bond equivalent to

L (name and address of the bank), represented by ...ccooviiiiiiiiiiiiiniinn {names
of signatories), hereinafter referred to as “the Bank™ hereby declare to guarantee payment to the
Delegated Contracting Authority of the maximum sum of .....coviiiiiiiiiiiiiiiiiiiiiny that the
bank pledges to pay in full to the Delegated Contracting Authority, bidding itself, its successors and
assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
if the Bidder, having been notified of the award of the contract by the Delegated Contracting
Authority during the period of Bid validity:

e Fails or refuses to sign the contract, even though required to do so;

e Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract.

We underiake to pay the Delegated Contracting Authority an amount up to the maximum of the sum
referred to above upon receipt of his first written demand, without the Delegated Contracting
Authority having to substantiate his demand, provided that in its demand the Delegated Contracting
Authority shall note that the amount claimed by him is due, because one or the other or both of the
above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Delegated
Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day
inclusive following the end of the deadline for the validity of tenders. Any request by the Delegated
Contracting Authority to cause it to take effect should reach the bank by registered mail with an
acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

= [ e sreay ON seasnnsananas
(Bank's signature
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Annex N° 4: MODEL FINAL BOND

Bcnk: kA R R R AL
Reference of the Bond N2 ..oveierisrevisrsrsssssrarrarsasssassan

Addressed to The Mayor of Babessi Council “Delegated Contracting Authority”

Whereas «isissssrsasssssassavas . (Name and address of Contractor) hereinafter referred to “the
Contractor”, pledge, in execution of the Contract, to carry out the works of the Electrification of |big,
Tavendong and Sagi Quarters of Babungo Village in Babessi SUB-DIVISION, Ngoketunjia Division Of
The North West Region.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Delegated Contracting
Authority a final bond of two percent (2%) of the amount of the Contract as security for compliance
with the Contractor's performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

MO, ineinsassnsannansassansssessamsssssssasransessenssssns ... (name and address of bank),

Represented By ..cciavierssisissnasassnsssssssasses ..eex» (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Delegated Contracting Authority
within @ maximum deadline of eight (8) weeks upon his simple written request declaring that the
Contractor has not fulfilled his contractual obligations, without being able to defer the payment nor
raise any contest for whatever recson, the sum of

e e £ R vieireennss (in letters and in words).

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30} days from the
date of the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on
our part.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond
should be done by registered mail with acknowledgement of receipt to reach the bank during the
period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank af co.ciciuiiiiiiiiias ON i
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: . P (T G
Reference of the Bond Bla v o s e s awass

Addressed to The Mayor of Babessi Council
Hereinafter referred to as “The Delegated Contracting Authority”

WHhereas ......cosessssnsrenressse (name and address of Contractor) hereinafter referred to “the
Contractor”, pledge in executlon of the Contract, to carry out the works of The Electrification of Ibia,
Tavendong and Sagi Quarters of Babungo Village in Babessi SUB-DIVISION, Ngoketunijia Division Of
The North West Region.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of
the amount of the Centract may be replaced by o jeint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

by i A P e e tisssrssranssessnssesssane (NamMe and address of bank),

Represented by ...ccocvviiiviiiiniiniisiisnscania.. (name of signatories) and hereinafter referred to
as “the Bank”;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for @ maximum amount of ......cccvviviiinciuiainiien, (in figures and
in letters) corresponding to ten percent (10%) of the Jobbing Order cmount

And we pledge to pay to the Delegated Contracting Authority within o maximum deadline of eight
(8) weeks upon his simple written request declaring that the contractor has not fulfilled his contractual
obligations or is indebted to the Delegated Contracting Authority within the meaning of the contract,
amended where need be, by its additional clauses, without being able to defer the payment nor raise
any contest for whatever reason, any sum(s) within the limits of the amount equal to ten percent (10%)
of the total amount of the works featuring in the final detailed account, without the Delegated
Contracting Authority having to prove or give the reasons nor the motive for the amount of the sum
indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any
obligation incumbent onus by virtue of this bond and we hereby derogate by the present to the
nofification of any amendment, addendum or change.

This bond shall enter into force upon signature. |t shall be released within thirty (30) days from the
date of the final acceptance of the works and upon released issued by the Delegated Contracting
Authority.

Any request for payment formulated by the Delegated Contracting Authority by virtue of this bond
should be done by registered mail with acknowledgement of receipt to reach the bank during the
period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ... ON i,
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedule resulting from the schedule of works must indicate month by month, the

estimated amounts of the detailed accounts of works by item and cumulatively by taking into account
the incidence of rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

Manager/Technical Director /Engineer of

Has effectively visited the site for

vieesnss in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary

the Entrepreneur
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Annex N° 8: MODEL SITE VISIT REPORT

) INTRODUCTION
TENDER NO....ocevrrennnnn

NAME OF THE ENTERPRISE: ..vvvviciasissnannan

T ] 5 e ——
) COMMENTARY

1- Nature of the project site:

o]
'

3- Vegetation:

4- Topography of the site:

1) AVAILABILITY OF SERVICES

IV) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

V1) CONCLUSION

Accessibility to the project site:

Signature of the contractors' engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF THE

s~ | PROJECT OWNER O e | CONTRACT | CONTRACT | DATE OF
AND TELEPHONE AMOUNT | DURATION | ACCEPTANCE
PROJECT AMOUNT
NUMBER
L e R, B
N
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Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project NAME) .. ciiiiissmsnssinrsnsasnrnsnn
DESIGNATION OF AGE AND NUMBER OWNER OR
(&)
N THE EQUIPMENT | DESCRIPTION, MARK STATE AVAILABLE NOT
B AT isesens

] g S A
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ANNEX No. 6: Framework of schedule

S

DESIGNATION :Studies and site installation
’ Total 5 Duration
No Deily out put quantity sl of activity
No Daily Days
Category i break up Amount
E
I
n
4
<
=
¥
o
o]
=
TOTAL A
7 . Days
I.Zu Type No Daily rate break up Amount
T
O
[¥V]
2
-
<
[17]
=
e
g
e TOTAL B
§ Type Unit Unit cost Quantity | Amount
Z
<
=
Tl
O
v
-3
(=]
=
<
comdl
<
o
S5
<
s TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
V'] UNIT COST (HT) P/Q'TY
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Document No. 11
PRELIMINARY STUDIES

M=t
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Note on preliminary studies

in accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
prior to commencing the procedure to award Contracts or refer to the competent Tenders Board,
ensure that draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF} by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.

Annex No. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1. The date studies were carried out;
2.2. The name of the Public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4, If maintenance works
2.4.1 Description of the studies;
2.4.2 Antach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents,

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of
quantities of the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality
of the studies.
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| Do-cumé.nt No.12
LIST OF BANKING ESTABLISHMENTS
AND FINANCIAL BODIES AUTHORISED

TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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|- BANKS

Qo ™ R e e e

10.
& ¥
12.
13.

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

Il- Insurance companies

14.

15.

16.

Chanas Insurance;

Activa Insurance

Zenithe Insurance SA BP Douala

90




EVALUATION GRiD
| OPEN NATIONAL INVITATION TO TENDER N° 01/ ONIT/MINDDEVEL/BC/BCITB/2022 OF 04/02/2022
FOR THE ELECTRIFICATION OF IBIA, TAVENDONG AND SAGI QUARTERS OF BABUNGO VILLAGE IN
BABESSI SUB-DIVISION, NGOKETUNJIA DIVISION OF THE NORTH WEST REGION.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
N°
A.l Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three

(03) months.
Attestation of bank account of the bidder, issued by o first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months,
A5 Purchase receipt of Tender File issued by Public treasury

A bid bond of 660,0_00 (Six hundred and sixty Thousand FCFA)} issued by a first rate-

i o bank approved by the Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
. Regulatory Board (ARMP)

AS An Attestation of the National Social Insurance Fund stating that the bidder has met all his
3 obligations vis a vis the Fund; the attestation should be less than three months old.

A9 A valid Certificate of imposition certified by the chief of center for taxation

A10 Business License (photocopy certified by the chief of center of Taxes, not more than three
) months}.

Al Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
A2 the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

The absence or the nonconformity of the one of these documents will result to the elimination of
the offer
The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

-Document spirally bound
B.1.1 -Table of content page
B.1.2 | -Colour sheets separation
- Presentation of documents in the order given in this tender
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs (Single phase MV & LV of at least 1km)
justified by signed contracts (first and last pages) and minutes of reception or attestation of
clearances of works executed. (minutes of final reception for up to 2019 projects)

Minimum acceptable: 02 Contracts realized in the domain of rural Electrification over the

B.2.1
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past 05 years

1 Reference

2nd reference

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1 01 works supervisor (at least ENGINEER or equivalent certificate)
Qualification of the works supervisor: Electrical or Rural engineer (BAC +3)
Professional experience of the project engineer = 05 years {signed CV)

» A certified copy of the fechnical diploma,

» Certified copy of ID card

» An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidote,

B.3.2 01 Site foreman(Electrical Engineering Senior Technician)
Qualification of the Site foreman: {Senior Technician certificate in Electrical Engineering (BAC
+2 or equivalent certificate)

Professional experience of the Site foreman = 03 years (signed CV)
» A certified copy of the technical diploma,
» Certified copy of ID card
» An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate,

B.3.3 01 Technician(Electrical Engineering)
Qualification of the Technician: Certificate in Electrical Engineering Technician(BAC F3 or
equivalent certificate)

Professional experience of the Technician 2 02 years (signed CV)
» A certified copy of the technical diploma,
» Certified copy of ID card
» An Attestation of presentation of original of the technical diploma
» CV signed and dated by the candidate,
B.3.4 OTHER PERSONNEL
List of other personnel signed by the company
B.4 TECHNICAL PROPOSALS

B.4.2 | Organizational chart of the project

B.4.3 | Manpower deployment schedule

B.4.5 | Execution timeframe with a maximum deadline of three (03) months

B.4.7 | Environmental protection measures

B.4.8 | Acceptable planning

B.4.9 | Genuine Report of Worksite

B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 | Proof of ownership or rental of a pick-up or other vans
B.5.2 | Proof of ownership or rental of a Yard truck
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B.5.3

Proof of ownership or rental of a electric drill

B.5.4

Proof of ownership or rental of an engine saw

B.5.5

Electrical kit : GPS device, climbers, spades, dig axes, drill, service cord, set
of screws drivers, pegging markers, fork, signalling cones, pliers etc.

B.6

FINANCIAL CAPACITY

B.6.1

An attestation of financial capacity (solvency) of the enterprise issued by a
1st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. 100 %

BD7

Aftestation of site visit signed by the company

Comgprehensive report of site visit signed by the company administrator and
justified by photos

B.9

Special Technical Clauses initialled in all the pages and last page signed
and dated

B.10

Special Administrative Clauses completed and initialied in all the pages and
last page signed and dated

ENVELOPE C- FINANCIAL FILE

DESIGNATION.

Cl

A submission letter, signed, dated and stamped.(see ANNEX 3)

€2

Completed and signed framework of unit prices.

€3

and with taxes (TTC)

Signed Bills of quantities and cost estimates indicating the total amount without taxes {HT)

C4

Sub details of unit prices

acceptable minimum from at least 23/27 (85%) of the essential criteria taken in account.

This evaluation will be done in a purely positive way (yes) or negative (no) with an

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 23/27 (85%) of the essential criteria.

A. Eliminatory criteria

1- Absence or non-conformity of an element in the administrative file;
2- Deadline for delivery higher than prescribed;

3- False declaration or falsified documents;

4- Absence or insufficient bid bond;

5- A bid with the external envelope carrying a sign or mark leading to the identification of

the bidder;
6- Incomplete financial file.
7- Non respect of 23/27 (85%) of essential criteria
8- Change of quantity or unit

. Essential criteria

1- General presentation of the Tender Files;

2-  Financial capacity;

3- References of the company in similar achievements;
4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;
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8- Attestation and report of site visit;
9- Special Technical Clauses initialled in all the pages;
10-Special Administrative Clauses completed and initialled in all the pages.

11. Main gualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (ne} with an
acceptable minimum from at least 23/27 (85%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 23/27 (85%) of the essential criteria.
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ELECTRIFICATION OF SADJI, TAVENDONG AND IBIA QUARTERS OF BABUNGO VILLAGE
IN BABESSI SUB-DIVISION, NGOKETUNJIA DIVISION, NORTH-WEST REGION

L EGEND

KEY DESIGNATION #
Existing, 3 Phase MV Line

Propesed Single Phase LV Line

L]
..r%— Proposed Single Phase MV/LV Line

o2 [Proposed Single/Double 9m wooden pole

. Proposed 12m concrete pole 500caN
¥ | Farth
€3 | Pole Specification

Proposed Single Phase Tranformer

X %X | Vegetations <A
<~ {Moterable Road s
go

Habitations




