

REPUBLIQUE DU CAMEROUN

Paix - Travail - Patrie

MINISTRE DE LA DECENTRALIZATION ET DU
DEVELOPPEMENT LOCALE

REGION DU NORD OUEST
DEPARTEMENT DE LA MEZAM

ARRONDISSEMENT DE BAMENDA II^{EME}

COMMUNE DE BAMENDA II^{EME}

P. O. BOX 495 MANKON

REF. N° _____ BIIC/VOL.1/SG/2022



REPUBLIC OF CAMEROON

Peace - Work - Fatherland

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

NORTH WEST REGION
MEZAM DIVISION

BAMENDA II SUB-DIVISION

BAMENDA II COUNCIL

P. O. BOX 495 MANKON

Bamenda, the 01 MARS 2022

ADDITIONAL CLAUSE NO. 01

Bearing on the postponement of the opening date of the tender files N°01/ONIT/BIIC/BIICITB/2022 of 07/02/2022 for the maintenance of council roads in Ndzumambueah (2.2km), n°03./ONIT/BIIC/BIICITB/2022 of 08/02/2022 for the construction of a 6m span bridge at Akaka Quarter, n°02/ONIT/BIIC/BIICITB/2022 of 08/02/2022 for the construction of a bridge in Alangmukara in Fowah

The state of Cameroon represented by the Mayor of Bamenda II Council (CA) named as "Administration"

Hereby Decides as follows

Article 1. the present additional clause has as objective ~~the postponement of the opening date of the aforementioned projects due to~~

Instead of

The bids shall be opened on 03/03/2022


Read

The bids shall be opened on the 9 March 2022

Article 2. that all the bidders in possession of their tender file should report at the secretariat of the Mayor for further instructions upon publication of this note

Article 3. that the submission/opening times remain unchanged as in the tender files

Article 4. that this present additional clause is issued to serve the intended purpose



The Contracting Authority
Bamenda II Council

Copy:

- ARMP
- The Chairman, BIIC ITB
- File



JOJO FRED A NCHEA
2ND DEPUTY MAYOR