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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE

N“ 0003/ONIT/BC/BCITB/2022 OF 04/03/2022, FOR THE CONSTRUCTION OF A
BLOCK OF TWO CLASSROOMS AND OFFICE AT GBS BATIBO -BATIBO MOMO

DIVISION OF THE NORTH WEST REGION.

nvestment Budget of 2022Financing; MINEDUB Public

Amount for bid

bond

Budget

Head

Cost of tender

file:

Lot
Project AmountProject name

N°:

CONSTRUCTION OF

A BLOCK OF TWO

CLASSROOMS AND

OFFICE AT GBS

BATIBO

460,000

(Four hundred

and sixty

thousand]

FCFA

40,000

(Fourty
thousand)

FCFA

23,000,000

(Twenty three

million) FCFA

SIN
xxxxxx

GLE

Subject of the invitation to tender:
Within the framework of 2022 public Investment Budget, the Lord Mayor of Batibo Council,

Contracting Authority, hereby' launches an Open National Invitation to tender in emergency procedure
for the Construction of a block of two classrooms and office at GBS Batibo, Momo Division in the North
West Region.

1.

Nature of work:

Work to be done consists of

Lot 100; Preparatory works and studies;
Lot 200: Earth works;

Lot 300: Foundation;

Lot 400: Masonry elevation;

Lot 500: Carpentry-roofing -ceiling;
Lot 600: Metallic works;

Lot 700: Electricity;

Lot 800: Painting ;

Lot 900: VDR drainage satiates;

Lot 1000: Environmental mitigation.

Execution deadline

The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this invitation to tender Is three (03) Months.

Lots

The works is in a single lot as follows:
The Construction of a block of two classrooms and office at GBS Batibo, Batibo Sub Division.

2.

3.

4.
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5. Estimated cost

The estimated cost after preliminary studies is 23,000,000 (twenty-three million francs) FCFA
6. Participation and origin
Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance
with the fiscal laws.

7. Financing o ui-
Works which form the subject of this invitation to tender shall be financed by the 2022 Public
investment Budget of the MINEDUB head No.

8. Bid bond

Each bidder must include in , , . . » m
establishment approved by the Ministry in charge of finance and whose list is found in document No
1 2 of the Tender File, of an amount of four hundred and sixty thousand (460 000) Francs CFA), and

lid for thirty (30) days beyond the date of validity of bids

9. Consultation of Tender File:

The file may be consulted during working hours
303/ 679 204 91 5, as soon as this notice is published.

his administrative documents, a bid bond issued by a first-rate banking

va

at the Batibo Council, Office Telephone N® 677 980

Acquisition of tender file:

The file may be obtained from the Batibo Council Office N° 677 980 303/ 679 204 915 as
soon os this notice is published against payment of the sum of forty thousand {40 000 CFA) Francs

the Batibo Council Treasury, representing the cost of purchasing the tender file.

10.

CFA), payable at

Submission of bids; , . . i j n/.
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06

of award not later than

11.

marked as such, should reach the Batibo council service(SIX) copies

29/03/2022 at 10:00 AM local time and should carry the inscription:
INVITATION TO TENDER N^OOOS/ONIT /BC/BCITB/2022 OF 04/03/2022, FOR
CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AND OFFICE AT GBS
BATIBO, MOMO DIVISION OF THE NORTH WEST REGION.

OPEN NATIONAL

THE FOR THE

“To be opened only during the bid-opening session
Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service

administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the invitation to tender.
They must obligatorily be not older than three (3) months preceding the date of submission of bids or

be established after the signature of the tender notice

12.
or

may

Any bid not in compliance with the prescriptions
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister i

of the Tender File shall be declared inadmissible. Th
i

is
n

charge of Finance..

13. Opening of bids:
The bids shall be opened in a

.  d Financial offers will take place on the 29/03/2022 at 11:00 AM local time, in the Batibo
Council Hall, by the Batibo Council Internal Tenders Board. Only bidders may attend or be

presented by duly motadated persons of their choice.

14. Evaluation criteria - ' V j
The evaluation of the bids shall be dpoe in three (03) steps:

>  1 step: Verification of the conformity of the administrative file;
> 2"^ step: Evaluation of the technical file;
> 3'^'* step: Analysis of the financial file.

The criteria of evaluation are the following:

There are two types of evaluation criteria: eliminatory and essential criteria.

single phase. The opening of the administrative documents, the Technical
an

re

3

CONSTRUCT/ON OF A BLOCK OF TWO CLASSROOMS AND OFFICE AT GBS BATIBO- PIB 2022



The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
1 - Absence of bid bond in the administrative file;

2- Deadline for delivery higher than prescribed;

3- A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;

4- incomplete financial file;

5- Change of quantity or unit;

6- on respect of 75% of essential criteria

B- Essential criteria

1 - General presentation of the tender files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Logistics;

7- Attestation and report of site visit;

8- Special Technical Clauses initialed in all the pages;

9- Special Administrative Clauses completed and initialed in all the pages.

14. Award

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum of 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

15. Validity of bids

Bidders will remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders.

17. Complementary information

Complementary technical information may be obtained during working hours from the Batibo
Council, Service of Award of Public Contracts Telephone N°

Done at Batibo on

The Mayor

Copies:
DDMINMAP-MOMO;

ARMP-Bamenda;

Chairpersons of TB

Notice Boards.
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AVIS D’APPEL D'OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE
N’^’ 0003/ AONO /CB/ClPMCB/2022 DU 04/03/2022, POUR LES TRAVAUX DE
DE DEUX SALLES DE CLASSES A GBS BATIBO DANS LA COMMUNE DE BATIBO, DEPARTEMENT

DE LA MOMO, REGION DU NORD-OUEST.
Montant d'achat

du DAO:

Montant caution

provisoire
Lot Ligne

budgetaire
Montant du

Projet
Nom du ProjetN°:

40.000

(Quarante

mille) F CFA

CONSTRl CTION DE

DEUX SALLES DE

CLASSES A GBS

BATIBO DANS LA

COMMUNE DE

BATIBO

01 23.000.000

(Vingt-sept

millions) F CFA

xxxxxx460.000 (Qiiatre
cent soixante

mille) F CFA

Financement: minedub-budget d’INVESTISSEMENT public (bip) - exercice 2022
Obfet de I'Appel d'Offre
Dans le cadre de I’exercice budgetaire 2022, le Maire de Batibo, Autorite Contractante lance,

un Appel d’Offres National Ouvert en procedure d’urgence pour les travaux de construction de deux
salles de classes a GBS Batibo du Departement de la MOMO, Region du Nord-Ouest.

Consistance des travaux

Les travaux comprennent notamment:
Lot 100 : Travaux preparatoires ;
Lot 200 : Terrassement;

Lot 300 : Fondations ;

Lot 400 : Magonneries en elevations;
Lot 500 : Charpente-couverture ;

Lot 600 : Menuiserie metallique ;

Lot 700 : Electricite ;

Lot 800 : Peinture ;

Lot 900 : VRD ;

Lot 1 000 : Attenuation environnementale.

Delais d’execution

Le delai maximum prevu le MaTtre d'Ouvrage Delegue pour
du present appel d’offres est de trois (03) Mois.

Les travaux sont en un (01) lot d-apres definis: CONSTRUCTION DE DEUX SALLES DE CLASSES
A GBS BATIBO DANS LA COMMUNE DE BATIBO.

1.

2.

3.
la realisation des travaux objet

4.

Cout previsionnel
Le cout previsionnel de I’operation a I’Issue des etudes prealables est de vingt-trois millions
(23.000.000) FCFA.

CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AND OFFICE AT GBS BATIBO- PIB 2022
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Participation et origine
La participation a cette consultation est ouverte aux entreprises de droit camerounais.
Financement

Les travaux objet du present appel d'offres sent finances par le Budget d’Investissement Publics du
Cameroun de I'exercice 2022sur la ligne d’imputation budgetaires N®

6.

7.

Cautionnement provisoire
Chaque soumissionnaire doit joindre a ses pieces administratives, une caution de soumission

etablie par une banque de premier ordre agreee par le Ministere charge des finances et dont la liste
figure dans la piece 1 2 du DAO, d’un montant de quatre cent soixonte miile (460 000) FCFA et
valable pendant trente (30)iours au-delas de la date originale de validite des offres.

8.

Consultation do Dossier d'Appel d'Offres
Le Dossier d’Appel d’Offres peut etre consulte et obtenu aux heures ouvrables 6 la Mairie de

Batibo, Service de Passation des Marches Tel.: 677 980 303/ 679 204 915, des publication du
present avis.

9.

Acquisition du Dossier d'Appel d Offres
Le dossier peut etre obtenu aux heures ouvrables  a la Mairie de Batibo, Service de Passation

des Marches Publics Tel.: 677 980 303/ 679 204 915, des publication du present avis,_ centre
presentation d’une quittance de versement de la somme non remboursable de Quarante mille (40
000) Francs a la Tresorerie de la municipalite de Batibo.

Remise des offres

Chaque offre redigee en fran^ais ou en anglais en sept (07) exemplaires dont un (01) original
et six (06) copies marquees comme telles, devra parvenir centre recepisse a la Mairie de Batibo,
Service de Passation des Marches Public au plus tard le 29/03/2022 d 10 h 00, heure locale et devra

10.

11.

porter la mention suivante :

«AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE
N'^ 0003/ AONO /CB/CIPMCB/2022 DU 04/03/2022, POUR LES TRAVAUX DE CONSTRUCTION
DE DEUX SALLES DE CLASSES A GBS BATIBO DANS LA COMMUNE DE BATIBO, DEPARTEMENT

DE LA MOMO, REGION DU NORD OUEST»

«A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT))

Recevabilite des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent etre produites en
originaux ou en copies certifiees conformes parle service emetteur
(Prefet, Sous-prefet,...), conformement aux stipulations du Reglement Particulier de I’Appel d’Offres.

Elies doivent dater de moins de trois (03) mois precedent la date originale de depot des
offres ou avoir ete etablies posterieurement a la date de signature de I’Avis d’Appel d’Offres.

Toute offre incomplete conformement aux prescriptions du Dossier d’Appel d Offres sera
declaree irrecevable. Notamment I'absence de la caution de soumission delivree par une banque de
premier ordre agreee par le Ministere charge des Finances.

12.

une autorite administrativeou

Ouverture des plis13.

L’ouverture des plis se fera en un temps. L’ouverture des pieces administratives et des offres
lieu 29/03/2022 a 11 hOO, heure locale, dans la salle de conferencetechniques et financieres aura

de la Maire de Batibo, par la Commission interne de Passation de Marches de la commune de Batibo
de leurs representants dOment mandates et ayant unesiegeant en presence des soumissionnaires ou

parfaite connaissance du dossier.

Criteres d’evaluation

L’evaluatlon des offres se fera en trois (03) etapes:

lere

2®'’‘e etape : Evaluation des offres techniques ;
3eme etape : Analyse des offres financieres.

etape : Verification de la conformite du doss

14.

ier administratif de chaque soumissionnaire ;
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Les criteres d’evaluation des offres sont les suivants :

Les criteres d’evaluation sont constitues de deux types :  les criteres eliminatoires et les criteres
essentiels. Les offres serOnt evaluees selon les prindpaux criteres suivants :

A - Criteres eliminatoires

If s’agit notamment:

Absence ou insuffisance de la caution provisoire de soumission

2- Non-respect du delai d’execution des travaux ;
3- Offres dont I’enveloppe exterieure porte des mentions permettant

I’identification du Soumissionnaire ;

4- Offres financiere incompIMe ;

5- Modification des quantites ou unites ;

6- Non-respect des 75% des criteres essentiels ;
B - Criteres essentiels

Les criteres relatifs a la qualification des candidats porteront titre indicatif sun
1- Presentation generale de I’offre ;
2- Capacite financiere ;
3- References de I’entreprise dans les realisations similaires ;
4- Qualite du personnel ;

5- Organisation technique des travaux ;
6- Moyens logistiques ;

7- Attestation et rapport de visite du site ;

8- Cahier des Clauses Techniques Particulieres paraphe a cheque page ;
9- Cahier des Clauses Administratives Particulieres complete et paraphe a cheque

page.

Les criteres essentiels sont soumis a des minima

Particulier de I’Appel d’Offres (RPAO).

1-

dont ie detail est donne dans le Reglement

Attribution

Cette evaluation se fera de maniere purement positive (oui) ou negative (non) avec un minimum
acceptable d’au moins 75% de I’ensemble des criteres essentiels pris en compte.
Le marche sera attribue au soumissionnaire qui aura propose I’offre la moins disante, conforme pour

du Dossier d’Appel d’Offres, ayant satisfait 6 100% des criteres

15.

I’essentiel aux prescriptions

eliminatoires et au moins 75% des criteres essentiels.

Duree de validite des offres , ■ ■ |. •
Les soumissionnaires restent engages par leur offre pendant 60 jours a partir de la date lim.te

fixee pour la remise des offres.
Renseignements complementaires

Les renseignements complementaires d’ordre technique peuvent etre obtenus aupres de Maine
de Batibo - Services des Marches Publics,

16.

17.

Tel. : 677 980 303/ 679 204 91 5

Fait a Batibo, le

Le Maire de Batibo,

Copies :

DDMINAAAP-MOMO

ARMP-Bamenda;

Presidents CPM;

Affichage.
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DOCUMENT No 2

GENERAL REGULATIONS OF THE INVITATION TO
TENDER
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority as defined In the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction of the works described in the Tender File and
briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
Indicated in the Special Regulations and which time-limit runs from the date of notification of the
Administrative Order.

1.2 In this Tender File, the term "day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of public contracts. By virtue of this principle:

The following definitions shall be admitted:a)

Shall be guilty of “corruption" whoever offers, gives, requests or acceptance
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of
a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder
is directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoeuvres, collusive or coercive practices for the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two{2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him

Article 4: Candidates allowed to compete

4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a
pre-qualification procedure.

12
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addressed to all entrepreneurs, subject to the following4.2 Generally, the invitation, to tender is
provisions:

all members of a group of enterprises and all sub-contractors to the(a) a bidder {including . ,
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) presents more than one bid within the context of invitation to tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way
to compromise the transparency of the procedures of award of public contracts,

have been excluded from bidding for public contracts.

as

(c) The bidder must not

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, (ii) managed according to commercial laws
and (iii) not under the direct supervisory authority of the Contracting Authority or Proiect
Owner.

materials, materials, supplies, equipment and authorised servicesArticle 5: Building

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin aebned
in the Special Regulations of the invitation to tender and all expenditure done within the
context of the contract shall be limited to the said building materials, materials, supplies,
equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate" shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid in a situation
where it is owned by a group of persons; and

(b) provide all information (complete or update information included in their request for pre
qualification which may have changed in the case where the candidates took part in pre
qualification) requested of bidders in the Special Regulations of the invitation to tender, m
order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

sheets and recent turnovers;(i) The production of certified bal
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

ance

l.T
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(iv) Pending litigations;
(v) Availability of indispensable equipment.

Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

6.2

(a) The.bid must include all the information listed in article 6(1) above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by
each member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;
(c)The nature of the group (joint or several) must be specified in the Special Regulations and

justified with the production of a joint venture agreement in due form;
(d)The member of the group designated as the representative will represent all the undertakings

vis-a-vis the Project Owner and Contracting Authority with regard to the execution of the
Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its
own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and execution time-limits set In the Special Regulations of the
invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid
and the execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and
agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them If necessary and that they shall remain responsible for any deadly or corporal
accident, loss or material damages, costs and fees Incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory
meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation
to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the invitation
to tender, it includes the following documents:

Document No. 1. The tender notice;

Document No. 2. The General Regulations of the invitation to tender;
Document No. 3. The Special Regulations of the Invitation to tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
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Document No. 6. The schedule of unit prices;

Document No. 7. The bilJ of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:

a. The execution schedule;

b. Model of forms presenting the equipment, personnel and references;
c. Model bidding letter;
d. Model bid bond;

e. Model final bond;

f. Model of bond of start-off advance;
g. Model of guarantee in re
h. Model contract;

placement of the retention fund;

Document No. 10. Models to be used by bidders;
a. Mode! contract; ^

Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;

Document No. 1 2. List of first grade banking establishments or financial institutions approved by
of Finance authorised to issue bonds for public contracts to bethe Minister in charge

inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained m the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance

ith all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

w

the Tender File may request them from the
il) at the Contracting Authority’s

9.1 Any bidder who wants to obtain clarifications on
Contracting Authority in writing or by electronic mail (fax or e u d • »
address indicated in the Special Regulations of the invitation to tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

-mai

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure
may lodge a complaint to the Minister in charge of Public Contracts,

of the complaint should be addressed to the Contracting Authority and to the body in
gulation of public contracts and the chairperson of the Tenders Board.

9.4The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.

9.3 A copy
charge of the re

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any

and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

moment, prior to the deadline for the submission of bids

Integra) part of the Tender File, in accordance with article10.2 Any published addendum shall be
8.1 of the General Regulations of the invitation to tender and must be communicated in writing or

I! bidders who bought the Tender File.

an I

made known by a traceable means to
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10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of
their bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 22 of the General Regulations of the invitation to tender.

C Preparation of bids:

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for
them whatever the evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation
into either English or French of the passages concerning the bid is included; in which case for reasons
of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:

a. Volume I: Administrative file

It includes:

documents attesting that the bidder:

has subscribed to all declarations provided for by the laws and regulations in force;
paid all taxes, duties, contributions, fees or deductions of whatever nature;
is not winding up or bankrupt;

is not the subject of an exclusion order or forfeiture provided for by the law in force;

The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the invitation to tender;

the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of invitation to
tender.

a

M)

HI

Volume 2: Technical bid

b. J Information on qualifications

b.

The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology

The Special Conditions of the invitation to tender specify the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and
specifying the organisation and programme which the bidder intends to put in place or use to
execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting,
attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the controct
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The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commenfaries (optional)

the technical choices of the project and possible proposals.A commentary on

c. Vo/ume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
The signed and dated original bid prepared according to the attached model, stamped at
the prevailing rate;

2. The duly filled Unit Price Schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the invitation to tender concerning
other possible forms of guarantees.

..j accordance with the provisions of the Special Regulations of the invitation to tendeo the
bidders present bids for several lots of the same invitation to tender, they could indicate
rebates offered in case of award of more than one lot.

1.

the

13.2 If in

Article 14: Bid price

Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of
the price schedule and the detailed bill of quantities and estimates presented by the bidder.

The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates.

Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.1

14.2

14.3

„ price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be

ith the understanding that any contract of duration less than one (1) yearspecified. This is w

1 4.4 If a

shall not be subject to price revision.

accordance with the structure14.5 All unit prices must be justified by sub-details established in
proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment

of international invitations to tender, the currencies of the bid shall follow the provisions of
pplicable option being that retained in the Special

1 5.1 In case

either Option A or Option B below, the
Regulations of the invitation to tender.

1 5.2 Option A: The amount of the bid shall be entirely made in the national currency.
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The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs In the following manner:

a) Prices shall be entirely drawn In the national currency. The bidder who Intends to commit
expenditures in other currencies for the execution of the works shall Indicate In the annex to
the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign
currencies, without exceeding the maximum of the three currencies of member countries of
the funding Institution of the contract,

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of
the contract so that the retained bidder does not bear any change in the exchange rate.

15.30ption B: The amount of the bid shall be directly made in the national and foreign currency at
the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be In currency of the Contracting Authority’s country

specified in the Special Regulations and called “national currency”;
(a) The prices of inputs necessary for works which bidder intends to procure out of the

Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international

trade.

f

15.4 The Contracting Authority may request the bidders to explain the needs in national and

foreign currencies and to justify that the amounts included in the unit and total prices and
Indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs in

foreign currencies shall be furnished by the bidder.

1 5.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
entrepreneur in a way- as to take account of any modification in the foreign currency needs
within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
extend the validity time-limit. The request and the responses that wilt be given shall be in writing

(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond.  A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

1 6.3 Where the contract does not include a price revision clause and that the period of validity of bids
is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
updated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.
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Article 17: Bid bond

17.1 In application of article 1 3 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17 2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain

lid for thirty (30) days beyond the original date set for the validity of bids or any other
quested by the Contracting Authority and accepted by the bidder

va

/  invalidity time-limit re
accordance with the provisions of article 1 6 (2) of the General Regulations.

jected by the Tenders Board as not in
the name of the

Any bid without an acceptable bid bond shall be
conformity. The bid bond of associated enterprises must be established in

submitting the bid and mention each member of the associated grouping.

re

group

17.3

retained shall be returned within fifteen (15) days afterThe bid bonds of bidders who are not
publication of the award result.

The bid bond of the successful bidder shall be released as soon as
the contract and furnished the required final bond.

17.4

the latter would have signed
17.5

17,6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the contract in

ii) fails in
38 of the General Regulations;

pplication of article 38 of the

his obligation to furnish the required final bond

 General Regulations;

in application of article

iii) refuses to receive notification of the Administrative Order to commence
execution.

Article 1 8: Varying proposals of bidders

1 8 1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the completion
deadline proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond
those specified shall be considered as not being in conformity.

18 2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish In addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the
of the works, these parts of the works must be described in the

in accordance with the
technical variants for certain parts

technical specifications. Such variants shall be evaluated on their own merit i
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.
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1 9.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions
which may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 1 9(4) below.

The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the General Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.3

19.4

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall
submit the number required in the General Regulations, bearing "COPY". In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1 a) or 6(2c) of the General Regulations, as the

may be. All the pages of the bid containing alterations or changes must be initialled by the
signatory (ies) of the bid.
case

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and "COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

21.2 The external and internal envelopes:

a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription ‘TO BE OPENED ONLY DURING THE 6/D-OPfN/NG
SESSION" as specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to
enable the Contracting Authority return the sealed bid if it is late in accordance with article 23and
24 of the General Regulations.
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21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2)
above, the Contracting Authority shall not be responsible if the bid is misplaced or opened
prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations.

22 2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids

Any bid received by the Contracting Authority beyond the deadline for the submission of bidsin
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

ithdraw his bid after submitting it, on condition that the written
24.1 A bidder may modify or . . . • . .u

notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of the bids. The said notification must be signed
by an authorised representative in application of article 20(2) of the General Regulations. The
modification or the corresponding replacement bid must be attached to the
the case may be, the envelopes must bear the inscription “WITHDRAWAL", and REPLACEMENT
BID” or "MODIFICATION”.

w

withdrawal of the bid by the bidder should be24.2 Notification of modification, replacement or  . i m < u
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of the
General Regulations. Withdrawal may equally be notified by telex but should in this case be
confirmed by a duly signed written notification whose date, post mark being authentic, shall not
be posterior to the time-limit set for the submission of bids.

pplication of article 24(1), bids being requested to be withdrawn by bidders shall be returned
to them unopened.

24.3 In a

24 4 No bid may be withdrawn during the interval between the submission of bids and the expiry of
the validity of bids specified by the model tender. The withdrawal of a bid by a bidder during

the confiscation of the bid bond in accordance with the provisions ofthis interval may lead to

article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25 1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked "withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a
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valid empowerment of the signatory to request this withdrawal and if this notification is read to
the hearing of everyone. Then the envelopes marked “Replacement bid” are opened and
announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid
shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the replacement and read to the hearing of everyone. Lastly, the envelopes
marked “modification" shall be opened and their contents read to the hearing of everyone with
the corresponding bid. The modification of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the modification and read
to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
the possible modification mentioned, the price offered, including any rebates [m cose of

opening of financial bids] and any variant, where necessary, the existence of a guarantee of the
bid if it is required and any other details which the Contracting Authority deems useful to be
mentioned. Only rebates and variants of bids announced to the hearing of everyone during the
opening of bids shall be submitted for evaluation.

25.4Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reaspn, shall not be submitted for evaluation.

as

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
over to the focal point designated by the body in charge of regulation of public contract an
initialled copy of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with copies to the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be
given to bidders or to any person not concerned with the said procedure as long as the preferred
bidder has not been made public, subject to the disqualification  of the bid of the bidder and
suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids
or the Contracting Authority In its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the
award of the contract, if a bidder wishes to enter into contact with the Contracting Authority for
reasons having to do with his bid, he may do so in writing.

n
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Article 27: Clarifications on the bids and contact with the Contracting Authority

the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and the
response thereto are formulated in writing but no change on the amount or content of the bid is
sought, offered or authorised, except it is necessary to confirm the correction of calculation errors
discovered by the Evaluation Sub-committee during the evaluation in accordance with the

27.1 To ease

provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
and the Evaluation Sub-committee for questions related to their bids, between the openingBoard

of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out  a detailed examination of bids to determine if they
furnished, if the documents were correctly signedcomplete, if the required guarantees are

and if generally the bids are in proper order.
are

28.2 The Evaluation sub-committee shall determine if the bid Is essentially in compliance with the
the Tender File based on the content without recourse to external elements ofconditions fixed in

proof.

ith the Tender File shall essentially be a bid that respects all the terms,
reservation. A

28.3A bid that complies
conditions and specifications of the Tender File, without substantial divergence or
substantial divergence or reservation is that:

w

i) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

would unjustly affect the competitiveness of the other bidders whoiii) Whose correction
presented bids that essentially complied with the Tender File.

bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and
shall not subsequently be rendered in compliance.

28 5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in article 6 of the Special Regulations, It is essential to avoid any arbitrariness
in determining qualification.

28.4 If a

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
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unless the Evaluation sub-committee judges that it is a gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected,

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there Is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder, the
said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the Genera!
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in  a competitive manner as specified in the
Special Regulations,

c) By converting into a single currency the amount resulting from the rectifications (a) and (b)
above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation
on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they
are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and
the Special Regulations by applying the rebates offered by the bidder for the award of
more than one lot, if this invitation to tender is launched simultaneously for several lots,

g) If need be, in accordance with the provisions of article 1 8(3) of the Special Regulations and
the Technical Specifications, the proposed technical variants, if they are permitted, shall be
evaluated on their qwn merit and independently of the fact that the bidder offered or not a
price for the technical solution specified by the Contracting Authority in the Special
Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of bids.

I'
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32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation
the estimates of the Project Owner for the works to be executed in this contract, the Tenders

element or all the
to

Board may, from the sub-details of prices furnished by the bidder for any
elements of the bill of quantities and estimates, verify if these prices
construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not.satisfactory, the Contracting Authority may reject the bid after the technical
opinion of the Public Contracts Regulatory Agency.

compatible with theare

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the evaluation of
bids as provided for in the Public Contracts Code.

Article 34: Award

Authority shall award the contract to the bidder whose bid was judged
ith the Tender File and who has the required technical and financial

the contract satisfactorily and whose bid was evaluated as the lowest by
w

The Contracting

essentially in compliance
capacities to execute
including, where necessary, proposed rebates

34.1

If, according to article 13(2) of the General Regulations, the invitation to tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots to be
awarded concurrently, by taking into account the rebates offered by the bidders in the case
of more than one lot.

34.2

the bidder fulfilling the technical and financial
d presenting the bid evaluated asan

Any award of contract shall be made to
capacities required resulting from the evaluation criteria

34.3

the lowest.

Invitation to tender unsuccessful or35: The right by the Contracting Authority to declare an
cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids
have been opened or to declare an invitation to tender unsuccessful after the advice of the competent
Tenders Board, without any claims being entertained.

Article

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

administration concerned, upon37 1 The Contracting Authority shall communicate to any bidder or
maximum deadline of five (5) days after publication of the award

the minutes of the award session of the related
request addressed to it within a
results, the Independent Observer’s report as well as

which shall be attached the evaluation report of the bids.contract to

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37 4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson of
the Tenders Board concerned.
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It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

After publication of the results, the draft contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by
the successful bidder and where applicable, the endorsement of the Minister In charge of Public
Contracts.

The contract must be notified to the successful bidder within five (5) days of its date of signature.

38.1

38.2

38.3

Article 39: Final Bond

Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of
all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide  a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

39.1

39.2

39.3

Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative Conditions.

39.4
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DOCUMENT No 3: SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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Special regulations of the invitation to tender

Genera!References

of the

General

rfjulations

Definition of works:

Construction of a block of two classrooms and office at GBS Batibo, Momo
Division in the North West Region.

Name and address of the Contracting Authority: , The Lord Mayor of Batibo ,
Delegated Contracting Authority

1.1

tender: N»0003/ONIT/BC/BCITB/2022 OFReference of Invitation to

04/03/2022

Execution deadline: (03) three months1.2

Source of financing

Works which form the subject of this invitation to tender shall be financed by
the 2022 Public Investment Budget of the Ministry of Basic Education, budget
head No.

List of pre-qualified candidates, not applicable

Origin of building materials, equipment, materials, supplies and equipment:
The materials will generally be from natural sources in Cameroon.

2.1

4.1

5.1

6.1 Evaluation criteria

The evaluation of the bids shall be done in three (03) steps:

>  1'* step; Verification of the conformity of the administrative  file;
> 2"'* step: Evaluation of the technical file;
> 3'’'* step: Analysis of the financial file.

The criteria of evaluation are the following:
of evaluation criteria; eliminatory and essential criteria.There are two types

The bids shall be evaluated according to the main criteria as follows:

7- Eliminotory criteria

1. Absence of bid bond in the administrative file;
2. Deadline for delivery higher than prescribed;
3. A bid with the external envelope carrying a sign or mark leading to the identification of

the bidder;

4. Incomplete financial file;

5. Change of quantity or unit;

6. Non respect of 75% of essential criteria;

B- Essential criteria

1- General presentation of the tender files;
2- Financial capacity;

3- References of the company in similar achievements;
4- Quality of the personnel;

5- Technical organi2ation of the works;

6- Logistics;

7- Attestation and report of site visit;
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8- Special Technical Clauses initialed in all the pages;
9- Special Administrative Clauses completed and initialed in all the pages.

The criteria relating to the qualification of candidates could be indicative on the following:
subjected to minima whose detail is given.in the Special Tender Regulation

I

The essential criteria are

(RPAO).
acceptable

This evaluation will be done In a purely positive way (yes) or negative (no) with an

from at least 75% of the essential criteria taken in account.minimum

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 6: Language of the bids;
the tender, exchangedThe offer like any correspondence and all documents concerning

, the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language

translation in French or English; in which case and for

between

condition of being accompanied by a preciseon

purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.

(07) copies with one (01) original and sixThe bids prepared in English or French and in
marked thus, shall be presented in three (03) volumes as follows:

seven

(06) copies

Administrative Documents

Technical Documents

Financial Documents

A)

B)

C)

External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one
which shall be written.

« OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCUDURE
N° 0003/ONIT /BC/BaTB/2022 OF 04/03/2022 FOR THE Construction of a block of two
Issroon.; and/ffice a. GBS Batibo, MOMO DIVISION OF THE NORTH WEST REGION. »

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

5.1 common envelope on

lead to the identification ofThe external envelope should not carry any mark or sign that canN.B:

the bidder.

internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

«ENVELOPE A: ADMINISTRATIVE DOCUMENTS» and shall contain the administrative documents
of the enterprise. These documents shall be original or copies certified by competent authorities not

than three months.

8.2

more
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ADMINISTTRATIVE DOCUMENTS.

DESCRIPTIONDOCUMENT

N°

Declaration of intention to tender stamped with the tariff in force (Model attached),
more than three months old.Certified Copy of the Business Registration, not

A.1

Certificate of non-bankruptcy established by the Court of 1 st instance or the Chamber
of Commerce, Industry and Trade of the place of residence of the bidder, not more

A.2

A.3

than three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the
Ministry in charge of Finance or by a foreign bank of the first order not more than
three months.
Purchase receipt of tender file issued by public treasury
A bid bond of 460,000 FCFA (four hundred and sixty thousand FCFA) as the case may
be issued by d first rate-bank approved by the Ministry in charge of Finance in
conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public contract

A.4

A.5

A.6

A.7 Regulatory Board (ARMP)
Attestation of the National Social Insurance Fund stating that the bidder has met all

his obligations vis-a-vis the Fund; the attestation should be less than three months old.
A valid Certificate of imposition certified by the chief of center for taxation

valid taxpoyers card, delivered by the chief of center of Taxes.

An

Certified Copy of a

A.8

A.9

A.IO

Plan and attestation of localization signed by the taxation authoritiesA.1 1

CCAP completed and initialed on all the pagesA.1 2

the non-conformity of any one of these documents will result to the elimination ofThe absence or

Thrslcond Internal Envelope shall be labeled «ENVELOPE B: TECHNICAL DOCUMENT» and
shall contain the following:
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B.1 General presentation of the tender files

- Document spirally bound
- Table of content poge

B.1.1

- Colour sheets separation

- Presentation of documents in the order given in this tenderB.1.2

]  ̂ 1 KT OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JQBS
> List of references of similar works executed. The contractor will provide evidence of similar

work carried out during the last four (04) years of at least (21 000 OOOF CFA).

B.2

Show proof of similar projects executed by presenting certified true copies of jobbing orders
(front and last pages) and minutes of provisional acceptance [2021 projects) or final

d/or 2020 projects) and related contracts, and jobbing orders).reception(for 2018 an

1*’ ReferenceB.2.1

2"^ referenceB.2.2

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR

01 works supervisor (at least Civil or rural Engineer or equivalent certificate)

Qualification of the works supervisor: ( Civil or rural Engineer with at least (BAC +3), Professional
experience of the project engineer > 03 years (signed CV)

B.3

B.3.1

> A certified copy of the technical diploma,
> Certified copy of ID card

B.3.1.1

^ Commitment of availability signed by the candidate
> CV signed and dated by the candidate

B.3.1.2

01 Site foreman( Senior Technician)B.3.2

Qualification.of the Site foreman: (Senior Technician certificate in Civil Engineering
equivalent certificate)

Professional experience of the Site foreman ̂  03 years (signed CV)

(BAC + 2 or

> A certified copy of the technical diploma,
y Certified copy of ID card

B.3.2.1

> Commitment of availability signed by the candidate
> CV signed and dated by the candidate

B.3.2.2

Other personnelB.3.3

Qualification list of other personnel: at least CAP

B.3.3.1 > Builder

B.3.3.2 'r- Carpenter

B.3.3.4 V Electrician

LOGISTICS (Equipment put aside for this project)B.4

Proof of ownership or rental of a pick-up or other van

Proof of ownership or rental of a concrete vibrator

Proof of ownership or rental of a Hand compactor
Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig, axe, building level, masonry bucket, trowels, etc.
Carpentry Kit ; carpentry clamps, saws, harmers, etc.

B.4.1

B.4.2

B.4.3

B.4.4

TECHNICAL PROPOSALS
B.5

Attestation of site visit signed and datedB.5.1
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Signed Comprehensive report r

Organizational chart of the company and the project site

Duration of execution in respect with the Tender file

Logical sequence in the planning for the execution of the task

B.5.2

B.5.3

The mode of execution of the worksB.5.4

Measures of safety, social and protection of the environmentB.5.5

Detail Description of the HIMO approachB.5.6

FINANCIAL CAPACITYB.6

An attestation of financial capacity (solvency) of the enterprise issued by a
1 st class bank located in any area in Cameroon and approved by the
Ministry of Finance and respect COBAC conditions. Not less than 25% to the
amount required in the offer

B.6.1

Special Technical Clauses initialed in all the pages and last page signed and
dated

B.7

ENVELOPE C- FINANCIAL FILE

DESIGNATION.No.

A submission letter, signed, dated and stamped.(see ANNEX 3)
Completed and signed frame work of unit prices.
Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and

ith taxes (TTC) ! -—
Sub details of unit prices

w

Cl

C2

C3

C4

•  The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible
forms of bid bond.

•  The various parts of the same file must be separated with colour guides in the original as in the
copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the present
Invitation to tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be
joined to the offer. In the event of error between the prices In figures and letters, the latter will
precede and be used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition in force in the
Republic of Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by
air, railway or road according as the case may be. The conditions of storage must be of tropical type.
ARTICLE 10: Guarantee and retention guarantee
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10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at 460.000 FCFA
(four hundred and sixty thousand FCFA) the time of validity of this guarantee is sixty (60) days
from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in

as

the country.

It could be replaced by a guarantee personal and Interdependent of a banking house
approved by the Ministry of Finance following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of
the contract in a bank approved by the Minister in charge of Finance.

10.3 Guarantee Retention ■, r u
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the

contract. The corresponding sum will be paid or the released guarantee, with the final reception of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days from the handover date ofas

the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able, either
to cancel his offer, or to ask for a new negotiation of the unit prices.
ARTICLE 12: A number of copies of the offer which must be filled ond sent

The tender, as all the parts accompanying it will have to be given in seven (0 7) copies.
Including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE
0003/ONIT/BC/BCITB/2022 OF 04/03/2022, FOR THE FOR THE CONSTRUCTION OF A
COMMUNITY HALL IN ENYOH, MOMO DIVISION OF THE NORTH WEST REGION. »

TO BE OPENED ONLY DURING THE OPENING SESSION))

«

N®

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest 29/03/2022 at

10:00AM, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address:

BATIBO COUNCIL
SERVICE OF PUBLIC CONTRACTS
TEL.: 677 980 303/ 679 204 91 5

Beyond this time no offer will be received or accepted.
ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Batibo council on
29/03/2022 as from 11:00 AM, by the Batibo council internal Tender Board sitting in the presence of
the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT

ARTICLE 1 5: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to

the bidder who will have presented the offer with the lowest offer, essentially conforming to the
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regulations of the Tender File, having satisfied to 100% of all the eliminafory criteria and at least
75% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press
release or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to guarantee
itself against the real overrun costs of the alternative compared to his estimate of origin. In the
absence of these last precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if action is not
taken action on his offer.

Invitation to tender,The contracting authority reserves the right not to take action on an
if it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of works the contractor must be installed on the site by the
following:

(President)

(observer)

...(Secretary)

... (Member)

(Member)

♦t* The Project Owner
The Divisional Delegate of MINMAP or his representative

*1* The Divisional Delegate of MINTP
♦♦♦ The Project Manager
*1* The Contractor

f »
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DOCUMENT No. 4: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Article 1: Subject of contract

The subject of this contract shall be the Construction of a
Batibo in Momo Division in the North West Region.

block of two classrooms and office at GBS

Article 2: Contract award procedure

This contract shall be awarded by Open
OF 04/03/2022

Article 3: Definitions and duties (article 2 of GAC supplemented)

National Invitation to Tender N°0003/ BC/BCITB/2022

3.1 General definitions (cf. Code)

The Contracting Authority shall be the Lord mayor of Batibo Council
awards the cantract, ensures the preservation of originals of said contract documents ond the

transmission of copies to Ministry in charge of Public Contracts and to the body m charge of
regulation.

He

shall be the Divisional Delegate of Public Works for Momo DivisionThe Contract Engineer , . .
hereinafter referred to as the control Engineer and shall sign the Attachment

The Project Owner is the Lord Mayor of Batibo Council. He represents the beneficiary
administration of the works.

dministrative, technical and financial conditions and contractualHe ensures respect of the
deadlines.

shall be the Council Development Officer for Batibo Council
the definition, preparation, execution and

The Project Manager

He ensures the interest of the project owner at f

acceptance stages

- The control brigade of MINMAP shall carry out regular unannounced control visits to the site to
ensure the respect of this jobbing order.

The contractor shall be [to be specified].

3.2 Security
form of transfer of the debt.This contract may be used as security subject to any

In this case:
shall be the Lord Mayor of Batibo Council.-  The authority in charge of ordering payment

-  The authority in charge of the clearance of expenditures shall be the Municipal Finance
controller Batibo council.

-  The body or official in charge of payment
counci/ treasury.

The official competent to
contract shall be the Lord Mayor of Batibo Council.

shall be the Municipal treasurer Batibo

furnish information within the context of execution of this

3,3 Duties of the Control Mission, Project Manager

Missions [to be completed, where need be]

Means put at the disposal of the Control Mission [to be completed where need be].
3.3.1

3.3.2

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be English and/or French,

1.3 The contractor shall be bound to observe the law, regulations and ordinances i
within his own organization and in the execution of the contract.

If the laws and regulations In . . , . -xi. *
the contract, the possible direct resulting costs shall be taken into account without gam or loss for either party.

force in Cameroon boin

force at the date of signature of this contract are amended after the signature

th

of
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Article 5: Constituent documents of the contract {Article 4 of GAC)

The constituent contractual documents of this controct are in order of priority :( to be adapted to the noture of the
works).

The tender or commitment letter;

The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
1)

2)

{GAC) and the Special Technical Conditions (STC) hereunder;
The Special Administrative Conditions (SAC);

The Special Technical Conditions (STC);
The particular elements necessary for the determination of the contract price, such os, in order of priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents fmsert and indicate, where need be, names
and references].

The General Administrative Conditions applicable on public works contracts that went into effect by Order
No. 033/CAB/PM of 1 3 February 2007;

The General Technical Condition{s) applicable on the services forming the subject of the contract [insert and
indicate, where need be, names and references}.

3)

4)

5)

6}

7)

8)

Articled; General instruments in force

This contract shall be governed by the following general instruments [to be adapted according to the case]:

1. The Mining Code;

2. Instruments governing the various professional bodies;
3. Decree No. 2001 /048 of 23 February 2001 relating to the setting up, organization and functioning of

the Public Contracts Regulatory Agency
4. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and

customs system applicable to public contracts;
5. Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;
6. Decree No. 201 2/075 of 8 March 201 2 to organise the Ministry in charge of Public Contracts;
7. Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution of Public

Contracts;

Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental
impact of road maintenance;

9. Circular N® 00000456/C/MINFI of 30'^’ December 2021 on the instructions relating to the
execution of the finance laws, monitoring and control of the execution of the budget of the
state, and other public entities for the 2020 financial year.

1 0. Unified Technical Documents (DTU) for building works;
1 1. Applicable standards;
1 2. Other instruments specific to the domain concerned with the contract.

Article 7; Communication (Articles 6and 10 supplemented)

All communications within the framework of this contract shall be written and notifications sent to the
following address:

In the case where the contractor is the addressee: Sir/Madam
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known
to the Project Owner and Contract Manager, correspondences shall be validly addressed to
the [fo the specif/ec/] council, chief town of the region in which the work was done;
In the case where the Project Owner is the addressee:
Sir/Madam
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
deadline.

In the cose where the Contracting Authority is:
Sir/Madam [fo be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

8.

1.1

a)

b)
copy addressed to the Contracting Authority,[fo be specified] with

c)
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The contractor shall address all written notifications or correspondences to the Project Manger
with a copy to the Contract Manager.

1.2

Article 8: Administrative Orders (Article 8 of GAC)

The Administrative Order to start execution of works shall be signed and notified to the contractor by
the Delegated Contracting Authority with a copy to MINMAP, the Contract Manager, Contract
Engineer, the Paying Body and the Project Manager, where applicable.

8.1

Upon proposal by the Project Owner and based on the minutes of a site meeting jointly signed by.
Project Owner and Project Engineer, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project

the MINMAP, the Project Manager and the Paying Body,
quired before the signature of those that

Engineer to the Contractor with a copy
The prior endorsement of the Paying Body shall possibly be re

8.2

have an incidence on the amount.

to

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by the Contracting Authority/ Project owner based on the
report of a joint site visit done by Project Owner and project Engineer and notified to the Contractor
by the Contract Engineer or Project Manager (where applicable) with a copy to MINMAP

Administrative Orders serving as warnings shall be signed by the Contracting Authority /Project
Owner and notified to the contractor by the Contract Engineer with a copy to MINMAP and Project
Manager.

8.3

8.4

result of the weather or any other case
services to the

Administrative Orders for suspension or resumption of work as
of force majeure shall be signed by the Contracting Authority and notified by his
contractor with a copy to the MINMAP, Contract Engineer and Project Manager.

8.5

medy disorders which could appear on

Administrative Orders prescribing works necessary to .  . u d • •
during the guarantee period and not related to normal usage shall be signed by the Project

and notified to the contractor by the Contract

re

structures

upon the proposal of the Contract Engineer

8.6

Engineer and a copy sent to MINMAP
owner

The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

9: Contracts with conditional phases (Article 9 of GAC)

8.7

Article

[Specify if the contract has one or several phases]9.1

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
execution to the contractor. This attestation shall condition the start of theattestation of proper

following conditional phase(s).

granted for notification of the Administrative Order to start execution of a conditional phaseThe time-limit

shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 1 5 of GAC supplemented)

Any modification, even partial, made to the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have himself replaced by a member
of staff of equal competence (qualifications and experiences).

9.2

10.1

In any case, the list(s) of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.2
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Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the contract as mentioned in article 45 below or the
application of penalties [to be specified where need be].

Chapter li: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11,1 Final bond

The final bond shall be set at 2%of the amount of the contract, inclusive of all taxes,

constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
contractor.

10.3

It is

11.2 Performance bond

The retention fund shall be set at ?0 % of the amount of the contract, inclusive of all taxes.

release of the retention fund or security shall be done within one month after final acceptance byThe return or

release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

20% moximum of the amount of the controct mc/usiVe of all taxes guoranteed at 100%) and conditions for the
return of the guorontee

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [deto// or est/motes] is
leffers) CFA francs Inclusive of All Taxes; that is:

(in figures) in

.) CFA FAmount exclusive of VAT:

Amount of VAT: , _

Amount of TSR and/or
Net to be paid= EVAT-TSR and/or AIR

) CFA F.

CFAF

Article 1 3; Place and method of payment

The Project Owner shall release the sums due in the following manner:

For payments in CFA francs (amounf /n figures and letters exclusive of taxes) by credit to
opened in the name of the contractor in the bank,

b. For payments in foreign currencies (amount m figures and letters exclusive of foxes) by
credit to account No. opened in the name of the contractor in bank.

Article 14: Price variation (Article 20 of GAC)

a

account No.,

1 2.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price

reductions.

1 2.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)
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Article 17: Works under State supervision (Article 22 of GAC supplemented)

17.1 The percentage of works under State supervision shall be /"must not exceed 2 %] of the amount of the
contract and its additional clauses, where applicable.

17.2 In the case where the contractor were invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

-  The quantities considered shall be the hours used or the quantities of building materials and materials
used that was the subject of joint job cost sheets;

The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %)to take account of social benefits;

The hours put in by the heavy equipment shall be counted at the rate featuring in
prices;

Building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

-  The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the contractor’s unforeseen.

Article 1 8: Evaluation of works (article 23 of the GAC)

This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19. J [Indicate, where applicable, the modalities for payment of supplies].
?9.2No security shall be requested for payments on account on supplies.

the sub-detail of

Article 20: Advances (article 28 of the GAC)

20.1 The Contracting Authority moy grant a start-off advance equal to 20% of the amount of the contract.

20 2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon

first-rate financial institution in accordance with the instruments in force and reimbursed bylaw or a

deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30"' of each month, the contractor and the Project Manager shall jointly establish a job cost sheet which
summarises and fixes the quantities executed and estofa/ished for each item on the schedule during the month and
capable of giving entitlement to payment.

2 J .2 Monthly detailed account

No later than the fifth (S"-) of the month following the month of the services, the contractor shall hand over to the
Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of
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VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums
to which he may lay claim as a result of the execution of the confrocf smce the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor as follows:

-  [JOO-2.2 and/or - (7.5 or 15%)] paid directly into the account of the contractor;
2.2 % paid to the public treasury as AIR due by the contractor.

-  7.5%

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved.

15% paid into the public treasury as TSR due by the contractor.or

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the monfh.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts,

calendar days from the date ofwithin a maximum deadline of _Poymenfs shall be done by,
submission of the approved detailed accounts.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000'^) of the initial contract amount all taxes inclusive per calendar day
of delay from the first to the 30*^ day beyond the contractual time-limit;

b) One thousandth (1/1000'^lof the initial amount of the contract inclusive of all taxes per calendar
day beyond the 30'*’ day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

Late submission of final bond;

Late submission-of insurances;

-  Late submission of the draft execution schedule if the lateness is caused by the contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

Not applicable

Article 25: Final detailed account (article 34 of the GAC)

25 1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
Provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed to the contract Engineer. This final detailed account of works executed summarises the total

to which the contractor may be entitled as a result of the execution of the whole Jobbing Order.sums
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25.1 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.

25.2The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to estab//sh the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes:

the final detailed account,

the balance

the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651 /PM of 16 April 2003 lays down the terms and conditions for implementing the tax
regulations and customs procedures applicable to public contracts. The taxes applicable to this contract include
notably:

Taxes and dues relating to industrial and commercial profits, including the lAR which is a deduction on
company taxes;

Registration dues in accordance with the Tax Code;

Dues and taxes attached to the execution of services provided for in the contract;
Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);o

o Council dues and taxes;

Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in accordance
with the applicable regulations.

o

one

Chapter Mi: Execution of works

Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Role and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, occess to sites of projects.
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30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract {article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this contract shall be Five (5) Months.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution
of the works.

Article 32: Role and responsibilities of the contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project owner in five (05)
copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Controct engineer.

The Project Owner shall make available the site and access ways to the contractor at the appropriate time
the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)

The following insurance policies are required within the scope of this jobbing order in the minimum amounts
hereafter within fifteen (1 5) days of the notification of the contract (to be adapted):

Liability insurance, business manager,-
Comprehensive insurance of the site;

Insurance covering its ten-year obligation, where applicable.

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC supplemented)

as

indicated

35.1 Programme of works, Quality Assurance Plan and others

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the Administrative
execution, the contractor shall submit in [six (6)J copies for the approval of [Pro/ect owner

of the works, his supply calendar, his
Order to commence

after the endorsement of the Contract Engineer] the execution programme
draft Quality Assurance Plan and the Environment Management Plan, where applicable.
This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date
of reception with:

-  Either the indication “GOOD FOR EXECUTION ;
Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft
execution schedule shall stay the execution deadline.

release the contractor of his responsibilities.The approval given by the Project owner does not in any way
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for.
The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may oniy be made on the contractual programme upon receiving the approval of the
Project owner. After approval of the execution schedule by the project owner, the latter shall transmit it w, hin
five (5) days to the Contracting Authority without staying its execution. However, if important modifications a e
the objective of the contract or the nature of the works, the Contracting Authority shall return the execution
schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.
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The Environment Management Plan should bring out notably the choice technical conditions of the site
and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites,

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

b)

d) The approval granted by the Project owner shall In no way diminish the responsibility of the contractor with
both towards third parties andregard to the harmful consequences which their Implementation may cause

the respect of clauses of the contract

35.2 Execution draft

a) The execution plan documents {cakuiations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Controct Manager or Project Manager] at
most fifteen (15) days prior to the date provided for the commencement of execution of the
corresponding part of the structure,

b) The [Controct Engineer or Project owner] has a deadline of [five (05) days] to examine and make known
his observations. The contractor then has a deadline of [04} four c/oys] to present a new file including
the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within
fifteen days after the notification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified i
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in the GAC, for
rules of hygiene and safety and for circulation around or in the site.

a maximum deodiine of

in

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)

There shall be no sub-contracting

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the
Special Technical Conditions.

39.2 The Contract Engineer has a deadline of three days to approve the contractor’s personnel and laboratory
as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by MINMAP and Engineer, where need be and the
contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

40.3 Absence of site log book that is duely signed shall be sanctioned with a penalty of 3,000 (three thousand)
F CFA per day

NB the Site logbook most be such that two carbon copies of each page are left behind.

•  f
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Article 41: Use of explosives {article 60 of the GAC)

Explosives shall not be used during the execution of this job

Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE-ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to organize

a technical visit for pre-acceptance. This visit shall include the following operations.

^Qualitative and quantitative evaluations of the different works that have been executed.
>Findings and statement of the unexecuted task envisaged in the present jobbing order.
>Findings relative to the completion of the work
^Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
-Control Engineer,

-Contractor.

to be lifted and theDuring this pre-reception, the engineer shall eventually specify the reserves
corresponding works to be effected before the reception. The Engineer shall fix the reception date i
collaboration with the chief of service for the contract.

in

Acceptance

The acceptance commission shall comprise:
1 - The Project owner

2- The Control Engineer

3- TheDDMINMAP

4- The Contractor or his Representative..

5- The project manager

6- The stores accountant

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (proces - verbal) of the works shall be prepared by the Engineer and signed by all the
commission members.

42.2

(Chairman)

.... (Secretary)
(observer)
(Member)
( Member)
(Member)

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional reception for the section of new
civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date
of expiry of the guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V; Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part III Paragraph IV of Decree No. 2004/275 of
24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC
especially in one of the following cases:

-  Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

Delay in work resulting in penalties of more than  10 % of the amount of the works;

Refusal to repeat poorly executed works;
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Default by the contractor;

Persistent non-payment for services.

Article 46: Case of force majeure (article 75 of the GAC)

to raise the issue of force majeure, the thresholds below which claims shall notIf the contractor were

be admitted are:

Rainfall: 200 millimetres in 24 hours;

Wind: 40 metres per second;
-  Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

suiting from the execution of this contract may be settled amicably.Disagreements and disputes re

, amicable solution can be found for a disagreement. It is brought before the competent
Cameroonian jurisdiction, subject to the following provisions; [to be filled, where need be].
Where no

Article 48: Production and dissemination of this contract

of this contract shall be produced at the cost of the contractor and furnished to theSeven copies

Contract Manager.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the contractor by the Contracting Authority.

47

CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AND OFFICE AT GBS BATIBO- RIB 2022



Document No. 5:

Special Technical Conditions (STC)
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TFCHNICAL SPECIFICATIONS

Studies: Alter this feasibility studies by the contract engineer, the contractor has to carry out
his/her own studies using the plans, specifications, bill of quantities, visit the site to have a

bid for the project. In ease of an omissionmastery of the project before he/she can prepare or an

his should indicate to the authorities concerned.

a

error

> Kxccution documents: The following documents will be needed tor the proper execution of
works:

Tender document

A registered contract/jobbing order
Service order to start work

The working plans

Work execution program

Site log book/minutes book
As-built plan (at the end of works)

✓

V

- Karth works1/ Bush Clearing

1 /1 Preparation o f work site and excavations
The site shall be cleared of all bushes all debris carried away. The section to receive the

structure and its surroundings shall be levelled and all excess soil carted away.
1 12 Installation of the work site.

The installation of the site shall be done on a section agreed between the contractor and the
Control Engineer together with the areas for stockpiling materials. The site shall be fenced with local
materials and signboard mounted by the contractor. Access to the site shall be prohibited to the
public. The contractor shall be responsible for the total security of the site.
1/3 Sitting out

The contractor shall indicate the implantation of the structure according to the plans. I his
implantation shall be done in accordance with the Control Engineer, 'fhe contractor shall be
responsible for errors of levels and alignments that were not signalled earlier.

1 /4 Trenches

All trenches for foundation as well as holes for column footings shall be excavated according
to the plans.

The foundation trenches shall be sunk to the good soil as agreed by the C:onlrol I-nginecr. The
trenches shall be shaped accordingly.
\ 15 Backfilling

All backfilling, where necessary shall be done with well-drained latcritic soil and compacted
in layers of 20 cm successively.

2/Foundation

2/1 Blinding Concrete

A blinding concrete of 5 cm thick and a concrete mix of 200 kg of cement (CI’A 325) per m.i
shall be cast at the base of the trenches.

2/2 Reinforced Concrete in foundation
The column footings and foundation beams shall be cast with R.C. of 350 kg of cement

(CPA325) per m3. The formwork shall be of local wood.
2/2 Foundation proper
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The foundation shall be constructed with building stones cleaned of all debris or cement filled
blocks of 20x20x40cm choked or built with cement mortar of PC 350 kg of cement (CPA325) per

m3. The foundation shall be chained by a beam of 20x20 with RC of 350 Kg/m3 and 4 lines of 08
OR 010 and stirrups of 06 max spacing of 25 cm
2/4 Floors

Oversight concrete: The floor shall be constructed of over site concrete 8 cm thick dosed at 300
Kg/m3. A finishing layer of mortar 400 Kg/m3 shall be applied on the concrete.
Floor screeds: It shall be 30mm/40mm thick constructed with cement mortar dosed at 400 Kg/m3
applied on the concrete with a trowel finished with cement slurry.

2/5 Placement of ceramic tiles on floors
Verify the state of the screed, signs of deterioration, etc
Pitting, brushing and sweeping of the surface.
Redo the screed with a cement mortar of dosage 500kg/m^
Place the tiles using a cement-gum which is in conformity with the U'fD and the arts ol the
profession.

'I'hc joints shall be filled at least 24 hours after the placement of the tiles.
There shall be slopes on ail floors with siphons to ensure appropriate flow of water.
Placement tolerances:

Evenness: 3mm maximum on every 2m length on all directions.

or'

cjr

esr*

<9-

!»■

3/ Elevation

3/1 Reinforced Concrete
All columns, beams, lintels, and wall plate shall be cast in R.C. dosed at 350 kg of cement

(CPA325) per m3 with ordinary formwork. The concrete shall be properly vibrated. The pillars
embedded in the walls shall be 15x15 and reinforced with 4 010 and stirrups of 06 spaced at 25 cm.
The isolated pillars at the veranda shall be 15x30 and reinforced with 4 010 and stirrups of 06
spaced at 20 cm
NB: Lintels will be casted below and above all openings.

3/2 Masonry works
Except indicated all walls shall be constructed with cement blocks of 15x20x40 ol PC300

Kg/m3 (at most 33 blocks per bag of cement). All blocks shall be cured for 18 days before being
used.

3/3 Septic tank
It will be constructed using fi lled blocks of 15x20x40 to a size of 140cm x230cm x 212cm with 12cm
concrete floor before block work begins. The soak away pit will be excavated to size D 200cm.
IIMOOcm

4/ Wall Finish

4/1: Plastering: cement mortar mix in proportion of 350kg/m3 will be used to plaster all
previously rejoined areas where masonry work has been done; then thinly floated and the use of a
sponge will be recommended to remove any unevenness. The thickness of plaster shall be 2.5cm.
This shall be done in two phases e.g. I'* and 2"*^ coats of 1.5cm, 1cm and thick respectively only on
block work that has been completed for at least two weeks. This entire works shall, be executed by a
team of masons headed by a team head under the supervision of the Site Foreman and in contormity
to specifications.
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walls that are visible to be4/2:Pointing: Shall be applied to joints of all external stone masonry
aesthetic. Mortar shall be used for pointing, to give good cement finish.

5/ Roof

All roof structures shall be realised with local wood preferably eucalyptus treated with
insecticides and fungicides. I’he roof truss shall be assembled from wood of dimension 5x15

while the purlins shall be wood of dimension 5 x 7.5 minimum. The assembly shall beminimum

done with nails according to the standards in foree.
The roof shall be covered with high-rib sheets (tolebac), 6 m long and 5/10 mm thick,
rhe fascia board shall'be realised with High rib (tolebac) 25 cm large and cut according to the

area.

Ceiling: construction shall be with wooden noggins 60cm x 120cm and 4mm plywood. I hey
shall be fixed with nails and the ceiling boards will be whole sheets. All caves shall be fixed with
aluminum metal eaves’ sheets. A single coating of selenium wood preservative shall be applied to
noggin wood surfaces. Only skilled craftsmen should be employed for the ceiling work.

6/ Carpentry and Joincrj / Metal works
All wooden doors and equipment shall receive a first coat of treatment before being sprayed

with vanish. All doors shall be fitted with Vachette internal locks and cupboard/tablc lockers with
small locks.

All metal doors shall be made of double leaf metal sheets (10/10) and should receive a coat of
antirust before being painted with oil paint. All doors shall be fitted with Vachctlc internal locks.

All windows shall be made of aluminium for the offices and toilets while the openings ol the
structure shall all be closed with only the protectors as indicated below.

All windows protectors shall be of iron rods 0 10 of not more 10cm spacing diagonally with
angle bars framing + netting.

7/ KIcctrical installations

Conduit pipes shall be built into the wails to carry the cables that supply the switches and
sockets. 0.6m or 1.2m MAZDA fiuorescent lamps shall be fitted in the building and veranda.

8/ Drainage and Iandscaping(cxternal works)

-  Gutters, 'i'he gutters shall be realized all-round the building. There shall be dosed at
300kg/m\rhe section shall be 40cm wide and 30cm deep. 'The base shall have an
thickness of 8cm and shall of ordinary concrete, dosed at 300kg/m^ the gutters shall have a slope
of 5%.

Pavement .The walls of the foundation shall be protected by concreting all-round the
foundation. It shall be realized with ordinary concrete dosed at 300kg/m^and thickness ol 8em.

-  Concrete slabs: Shall be of 1.2m wide and positioned as instructed by the control engineer.
-  Concrete ramps: Shall be of 1.2m wide cast in-situ with edges protected with angle bar 25mm.

average

10/ Painting

All the walls shall receive two layers of Pantex 800 and Panlex 1300 of cream yellowish
colour, after a coat of whitewash. The doors, windows, skirting and other metallic members shall
receive two coats of oil paint and vanish.
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This task concerns the realization of appropriate drainage a gutter shall be constructed all-round the
building and evacuated to appropriate zones. Concrete pavement will at the peripheries of the gutters,
crossing slabs as well as reinforced concrete access ramps for the handicap persons as prescribed in
the CCTP.

Iiriiling

Mosaic tiles of 5x5 shall be placed on all floors.

Ceramic tiles of 20x30 shall be placed on walls of the toilets.
Placement tolerance: Evenness: 3mm maximum on every 2m length on all directions.

ACQUISITION OF MATERIALS TO THE SITE

Materials for mortar and concrete:0)

AGGREGATES:

Aggregates to be used for mortar and concrete should be those from a river bed.
Those from burnt natural rocks shall not be authorized.

We shall submit for approval the various aggregates to be used to the Project Engineer
The sand equivalency should be greater than 80%. The pranulomery shall fall between the following
intcrv'als.

Passing (Vo)SieveSizc(mm)Afnor Modulus

93-100538 f

70-902,535

45-801,2532

28-350,6329

10-300,31526

2-101,1623

'I'he aggregates should come from a recognized quarry in Bamenda
'fhe mixing water should be from clean source
The cement should be of class CPJ 35 (CEMENCAM) or more.

The reinforcement used shall be of high adherence, of class at least Fe 400 bought in a recognized
warehouse in Bamenda.

NB: Reinforcement Schedule
typf:DOSAGESPACINGSTIRRUPMAIN

RODS0

NO/No Structure

QfY

350kg/m3

350kg/m3

Fc-I> 400

Fe-1-:- 400

Fc-I'- 400

Fe-P:- 400

Fc-P:- 400

20cm6mmIIA 8mm4GroundsBcam1

20cm6mmHA 8mm4Linlcl( 15x20)2

350kg/m320cm6mmHA 8mm6Verandapillars (15x30)3

350kg/m320cm6mmHA 8mm4Wall pillars (15x15)4

350kg/m320cm6mmHA 8mm4Ticbeams (15x20)5

The fabric mesh used shall conform to norms NF A35-015 and NF A35-022.

(ii) CONCRETE AND MORTAR
Concrete for footing pillars, ground beams, paving, lintels and beams:
Fc28 = 25 Mpa at least (compressive resistances at 38'*^ day of age)
Dosage:

Concrete for footing: 350kg/m^
Concrete to bind masonry with plastering: 300kg/m^
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Lean concrete 150/m^

Mortar for screed plastering and elevation: 4ookg/ni

Depositing Concrete.

All concrete shall be cast such that all risks of segregation and pre-setting arc avoided.
•  Deposit concrete as nearly as practicable in its final position to avoid segregation due to rc-

handing or flowing.

•  Re-tempering: No concrete that has partially hardened or has been re-tempered shall be
used.

•  Compaction: Concrete shall be thoroughly compacted by vibrating during emplacement.
Curing: All concrete shall be covered with a polyethylene plastic where possible, and regularly
watered to maintain the required temperature to give the concrete the required strength.
Cleaning: Clean all exposed concrete surfaces and all adjoining work which has been stained
by the leakage of concrete

fVOO/)

Wood for formwork: type white wood or equivalent
Wood for openings: type Bubinga or equivalent, dry wood (15-20% ol humidity), having less than
one node/meter.

Wood for roof: type hard wood, moabi, mouvingui, frake or equivalent, dry wood of identical
humidity as above.

ov
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Document No. 5:

Schedule of unit prices

t
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TOTALU.P.UNITDESIGNATIONNO

PREPARATORY WORKS AND STUDIESLOT 100

LSSite installation101

M2Clearing of site102

Production of working documents(plan de recollement
and projet d^execution )

LS
103

LSSetting out of structure104

Sub Total Lot 100

EARTHWORKSLOT 200

M2Levelling of site

Digging of foundation trenches

201

M3
202

M3Backfilling203

Sub Total Lot 200

FOUNDATION

Blinding concrete dosed at 150kg/m3

Random rubble masonary foundation or frog filled
foundation blocks (20x20x40)

Reinforced concrete footing, pillars and beams dosed
at 35Qkg/m3

Mass concrete floor of thickness 8cm dosed at
300kg/m3

LOT 300

M3
301

M2
302

M3
303

M2
304

Sub total Lot 300

MASONRY ELEVATIONLOT 400

M2Sand screed blocks 15x20x40401

M2Plaster402

M3Reinforced Concrete for pillars, beams and lintel403

M2Cement screed on floor404

UWall Black Board405

UBlack board stages406

Sub Total Lot 400

CARPENTRY - ROOFING - CEILINGLOT 500

Roof trust complete with plank of 5cmxl5cm for
beams and rafters treated with xylamon

u
501

Purlin and batterns at gabble & fascia with wood of
5cm X 7.5cm treated with xylamon

M3502

M2Ceiling503

M2Ceiling on elves with tole lis504

mlFascial board505

M2Alum roofing sheets tole bac 5/lOe506

MLAlum ridge cover SOcm width507

MLCorner ridging508

Sub Total Lot 500

METALLIC WORKSLOT 600

UMetallic doors 100X220 complete601

UMetallic doors 90X220 complete602
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u
Metallic windows and protectors 2.1x0.9m
Metallic windows and protectors 13xl.2rn

Angle bar 35mm on edges of varanda and stages
Sub Total lot 600

603
U

604
ML

605

lot 700 ELEaRICITY
S & F orange conduit pipe O llmm2
S & F V.G.V cable 1.5mm2 for lighting

70^ S & F H07V- U cable 2.5mm2(Nexan)

704 s & F bulk head lamp complete(hublot etanche)
705 S & F Masda fluorescent lamp complete 120cm_^
706 1 Wall sockets 2P+T, 16A

Wall switches(double va et vien)
\M^\\ cwitrhesfva et vien.simplej

Complete circuit breaker,provision to external network
and general wiring accessorjes

Sub Total lot 700

701

702

707

708

709

ROLL

ROLL

ROLL

U

U

U

U

,  U

LS

lot 800 PAINTING
M2

Ceiling with pantex 800
External walls pantex 1300

801

802
M2

internal walls pantex 800
M2

for metallic members and skirting at 0.3m804 Oil paint

Sub Total Lot 800

LOT 900 V.R.D.
ML

R.Concrete gutters of 40X30cm

902 the building (80cm wide)
901

M2

u

Access ramp of l-5m wide903
Sub Total Lot 900

LOT ENVIRONMENTAL MITIGATIONS

Provision of 2 rakes, 01 wheelbarrows, 02 gloves and 2
round spades

Provision of trash cans

1000

LS

1001

u

1002
u

Planting of trees1003

Sub Total Lot 1000
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Document No. 7:

Bill of quantities and estimates
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BILL OF QUANTITIES AND COST ESTIMATE FOR THE CONSTRUCTION OF 02 CLASSROOMS AND
OFFICE AT GBS BATIBO IN BATIBO SUB DIVISION, MOMO DIVISION

TOTALU.P.QTYUNITDESIGNATIONNO

LOT
PREPARATORY WORKS AND STUDIES

100

1LS101 Site installation
255M2Clearing of site102

Production of working documents {plan de
recollement and projet d^execution )

1LS103

LS 1.00Setting out of structure104

Sub Total Lot 100

LOT
EARTHWORKS

200

180M2Levelling of site201

M3 43.74Digging of foundation trenches202

42M3Backfilling203

Sub Total Lot 200

LOT
FOUNDATION

300

1.8M3Blinding concrete dosed at 150kg/m3

Random rubble masonary foundation or frog
filled foundation blocks (20x20x40)
Reinforced concrete footing, pillars and beams
dosed at 350kg/m3

Mass concrete floor of thickness 8cm dosed at
300kg/m3

301

72M2
302

7.8M3
303

187.2M2
304

Sub total Lot 300

LOT
MASONRY ELEVATION

400

221M2Sand screed blocks 15x20x40401

482.5M2Plaster402

7.31M3Reinforced Concrete for pillars, beams and lintel403

187.2M2Cement screed on floor404

4UWall Black Board405

2UBlack board stages406

Sub Total Lot 400

LOT
CARPENTRY - ROOFING < CEILING

500

Roof trust complete with plank of 5cmxl5cm for
beams and rafters treated with xylamon

Purlin and batterns at gabble & fascia with wood
of 5cm X 7.5cm treated with xylamon

16u
501

2.1M3
502

199.2M2503 Ceiling
57.12M2Ceiling on elves with tole lis

Fascial board

Alum roofing sheets tole bac 5/lOe

Alum ridge cover 50cm width

504

73ml
505

291.6M2
506

24.2ML
507

24ML508 Corner ridging
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Sub Total Lot 500

LOT
METALLIC WORKS

600
4UM eta Ilic doors 100X220 complete

Metallic doors 90X220 complete

601

2U
602

10UMetallic windows and protectors 2.1x0.9m

Metallic windows and protectors 1.3xl.2m

Angle bar 35mm on edges of varanda and stages

603

2U
604

39.8ML
605

Sub Total lot 600

LOT
ELECTRICITY

700

2ROLLS & F orange conduit pipe O llmm2

S& FV.G.V cable 1.5mm2 for lighting

S & F H07V- U cable 2.5mm2(Nexan)

S & F bulk head lamp complete(hublot etanche)

S & F Masda fluorescent lamp complete 120cm

701

2ROLL
702

1ROLL
703

2U
704

21U
705

4UWall sockets 2P+T, 16A

Wall switches{double va et vien)

Wall switches(va et vien,simple)
Complete circuit breaker,provision to external
network and general wiring accessories

706

4U
707

6U
708

1LS
709

Sub Total lot 700

LOT
PAINTING

800
199.2M2Ceiling with pantex 800801

195M2External walls pantex 1300

Internal walls pantex 800

Oil paint for metallic members and skirting at
0.3m

802

236M2
803

130.3M2804

Sub Total Lot 800

LOT
V.R.D.

900

76MLR.Concrete gutters of 40X30cm901

Concreting the edges of the building {80cm
wide)

Access ramp of 1.5m wide
Sub total Lot 900

57.12M2
902

2u
903

TOTAL WITHOUT TAXES

VAT (19.25%)

AIR (5.5%)

TOTAL INCLUDING TAXES

The Present bill has been proposed to hold a
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Document No. 8:

Schedule of sub-detail of prices

Lot:

101
SUB-DETAIL OF PRICE N":

DESCRIPTION OF

ACTIVITY ON
Duration of

activity

(Days):
Unit:Total Quantity:Daily outputPrix N”:
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AmountPaid Man-dayDaily SalaryNUMBERCATEGORY

Z
Z

< Q
0£
UJ

a.

TOTAL A

AmountDaysbilledDaily rateNOMBERTYPE

Z

S
eO 5:
3 »

o

TOTAL B

AmountConsumptionUnit priceUNITTYPE

UJ

<

• a£
U 'Ui

<

TOTAL C

A+B+CTOTAL DIRECT COSTD

D X 10%10%GENERAL SITE EXPENSESE

D X 5%5%GENERAL HEAD OFFICE EXPENSESF

(D+E+F)COST PRICEC

O X 10%10%RISK + PROFITH

(Plfl
(l/Qty)

BID PRICE EXCLUDING TAXES

UNIT PRICE EXCLUDING TAXES

I

J
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Document No. 9:

Model contract

* *1
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REPUBLIC OF CAMEROON

Peace - Work.- Fatherland
REPUBLIQUE DU CAMEROUN

Paix - Travail - Patrie

MINISTRY OF DECENTRALIZATION AND
LOCAL DEVELOPMENT

MINISTERE DE LA DECENTRALISATIO
ET DU DEVELOPPEMENT LOCAL

NORTH WEST REGION
REGION DU NORD OUEST

MOMO DIVISION
DEPARTEMENT DE LA MOMO

BATIBO SUB DIVISION
ARRONDISSEMENT DE BATIBO .

BATIBO COUNCIL
COMMUNE DE BATIBO

BATIBO COUNCIL INTERNAL
TENDERS' BAORD

COMMISSION INTERNE DE
PASSATION DES MARCHE

2021JO/ BC/BCITB/2021 OF

Awarded after OPEN NATIONAL INVITATION TO TENDER IN EMERGENCY PROCEDURE
N»0003/ONIT/ BC/BCITB/2022 OF 04/03/2022, FOR THE CONSTRUCTION OF A
BLOCK OF TWO CLASSROOMS AND OFFICE AT GBS BATIBO, MOMO DIVISION

JOBBING ORDER No.

Project Owner [Indicate name and full address]

: [indicate name and full address of holder]HOLDER

<Fax;.lekP.O. Box

atBusiness Registry No.
Taxpayer’s No.

works;: Execution of

; Network
SUBJECT

Lot No.__

RegionPLACE:

_) monthsEXECUTION DEADLINE :

AMOUNT IN CFA F;

lAT

EVAT

VAT

AIR (Income tax)

Net to be poid

: [inc/icote the source of finonc/ng]FINANCING

BUDGET HEAD : [to be completecf]

SUBSCRIBED ON:.

SIGNED ON:

NOTIFIED ON:

REGISTERED ON:.
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Between:

hereinafterThe Government of the Republic of Cameroon, represented by.
referred to the “Contracting Authority"

On the one hand.

And

(enterprise)
Fax:Tel:P.O. Box

Business Registry No.
Taxpayer’s No.

its General Manager, hereinafter referred to as theRepresented by M
“Contractor”

On the other hand,

Agree on the following:

f \
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Summary

Special Administrative Conditions (SAC)Part I:

Part II: Special Technical Conditions (STC)

Part III: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates

C or JO/CA/TB/0000and last of Contract No.Page

Awarded after invitation to tender [specify references of invitation to tenc/erj

With

f
worksFor the execution of

J months .EXECUTION DEADLINE

Amount of contract in CFA F:

lAT

EVAT

VAT(

AIR (2.2 or 5.5%)
Net to be paid

Read and accepted by the contractor

(date)(place of signature)
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Signature of Delegated Contracting Authority

(date)(place of signature)

Registration
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Document No. 1 0:

Forms and models to be used by bidders

I
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Table of models

Annex No. 1: Undertaking by the bidder

Annex No. 2: Bid letter

Annex No. 3: Model bid bond

Model No. 4: Model final bond

Model No. 5: Model of start-off advance bond

Model No. 6: Model retention fund

Annex No. 7: Evaluation grid

Annex No. 8: Attestation of site visit

Annex No 9: Site Visit Report
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Annex No. 1: Undertaking by the Bidder

signatory)theoffirstand{nameundersigned name

acting

(quality of the signatory with respect to the

as

the

^ and residence incompany), of Nationality

After having read and taken note of all the parts of the Open National Invitation to Tender in
'  /ONIT/BC/BCITB/2020 OF

CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AND OFFICE AT GBS
emergency procedure N®

FOR THE _

BATIBO -BATIBO MOMO DIVISION OF THE NORTH WEST REGION.
I submit and commit myself to carry out the aforementioned Contract in accordance with the

conditions of the Special regulations of the Invitation to tender, the special Technical specifications and
the special Administrative Clauses, in particular the quantitative and qualitative confirmation of work,
the respect of the deadlines, the guarantees and the insurance.

I commit myself moreover to ensure the registration and paying the, forwarding costs of the
contractual parts.

1 declare to have perfect knowledge of the decree n® 33/CAB/PM of February 1 3 2007
putting the general Administrative clauses applicable to the Contracts of public works and supplies,

the terms of the Particular Administrative Clauses (Draft contract)I confirm my agreement on

and attached the initialed copy of the aforesaid document to my offer.
I declare moreover that I remain committed by the present tender during a ninety (90) days

deadline as from the date of opening of the bids.

on theDone in

The CONTRACTOR (Signature and seal)
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ANNEX No. 2: MODEL OF BID LETTER

[/nc/icate fhe name and capacity of signatory]

_company or enterprise or group with head office at_

under the number No _ .

I, the undersigned

Representing the

registered in the trade register of

Having taken cognisance of all the documents featured or mentioned in the Tender File including the addendum
(addenda): the invitation to tender [recall the subject of the /nv/faf»on to tender]

•  After having personally taken account of the situation of the site and evaluated from my point of view
and under my responsibility, the nature and difficulty of the works to be carried out;

•  Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File.

•  Submit and commit myself to execute the works in accordance with the Tender File, in return for the

prices which I myself establish for each type of structure which prices reveal the amount of the tender
f/gures ancf worcfs] CFA francs exclusive of VAT and at

CFA francs Inclusive of all Taxes, [/n figures and words].

I pledge to execute the works within a deadline of

I pledge to maintain my bid for [I'ndicofe dura//on of validity, in principle 90days for naf/ono/ invitations
tender 1 20 days for international invitations to tender] from the deadline of submission of bids.

Rebates and the modalities of application the said rebates shall be the following (in case of the
possibility of award of several lots).

for lot No. at

months.

to

opened
The Project Owner shall pay the sums due for this contract by crediting account No

BranchBankin

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us.

Done at. on.

Signature of

duly authorised to sign the bids on behalf ofthe capacity ofin
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ANNEX No. 3: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority

hereinafter referred to as the “bidder” has submitted his
as “the

Whereas the undertaking
bid on for [recall the subject of the invitation to tender], hereinafter referred to
bid" and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

Jnames of signatories],We [name and address of the bank], represented by
hereinafter referred to as “the bank" hereby guarantee payment to the Contracting Authority of the

in full to theof [indicate the amount] CFA francs, that the bank pledges to pay
Contracting Authority, binding itself, its successors and assignees.
maximum sum

The conditions of this commitment are as followst

If the bidder retires his bid during the validity period provided for In the Tender File;
Or A u • _i •
If the bidder, having been notified of the award of the contract by the Contracting Authority during
the validity period:

■  Fails or refuses to sign the contract, even though required to do so;
refuses to furnish the final bond for the contract (final bond) as provided for by the■  Fails or

contract;

amount up to the maximum of the sum referred toWe pledge to pay to the [Contracting Authority]
above upon reception of the his first written request, without the Contracting Authority having to justify
his request, given, however, that in his request the Contracting Authority shall note that he is due the
amount he is claiming because one or the other or both of the above condition(s) has (have) been
fulfilled and he shall specify which condition(s) took effect.

an

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause It to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the
end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law.
Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its
consequences.

S/gned and outhenf/coted by the bank at. ^ OR

[Bank’s signature]
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Annex No. 4: Model final bond

Bank:

Reference of the bond: No.

Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as the
"Project Owner”

the
Whereas fnome and address of Confractor], hereafter referred to
Contractor", has committed hirnself, in execution of the contract referred to as “the contract”, to carry
out [indicate the nature of the works].

as

final bond
Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner
of an amount equal to [indicate the percentage between 2 and 5%] of the amount of the correspondmg
portion of the contract, as guarantee of the execution of his full obligations in accordance with the
terms of the contract,

h

Whereas we have agreed to issue the Contractor this guarantee,

[name and address of bank]
[name of signatories],

We,

represented by , « . /-» •*u-
hereinafter referred to as "the bank", commit ourselves to pay the Project Owner, within
deadline of eight (8) weeks, upon the simple written request declaring that
satisfied his contractual commitments within the meaning of the contract, without being able to defer
the payment nor raise any contests for whatever reason, any sum up to the sum of
[in figures and words] .

a maximum

We agree that no change or addendum or any other amendment to the contract shall free us of any
obligation incumbent on us by virtue of this final bond and we hereby incline to any notification,
addendum or change.

This final bond shall enter into force upon signature and notification of the contract. It shall be
released within a deadline of [indicate the deadline] from the date of the provisional acceptance of
the works.

After this date, the bond shall be baseless and should be returned to us without the express request on
our part.

Any request for payment made by the Project Owner by virtue of this guarantee should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of
this commitment.

This bond shall, for purposes .of its interpretation, be subject to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank at on

[Signature of the bank]
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ANNEX No. 5: Model of start-off advance bond

Bank: reference, address.

undersigned, (bank, address) hereby declare by the present to guarantee on behalfunaersig , i holder] to the benefit of the ProtectWe, the

of.

Owner [address of the Project Owner]
(the beneficiary)

ithout contest and upon receipt of the first written request by the beneficiary
(the holder] has not fulfilled his obligations relating to the reimbursement
'• ' relating

The payment,
declaring that

of the start-off advance according to the terms of contract No. r • w
works [incf/cafe the sub/ect of the works, the references of the

the advance of [fwenfy (20) /o] of the
^ payable upon notification of the

w

of

to
corresponding to toand Ihe lot, if possible] of the total

amount inclusive of all taxes of contract No.
corresponding Administrative Order that is,

sum

CFA francs.

into force and shall take effect upon reception of the respective parts of this
bank[th

This bond shall enter

advance into the accounts of e holder] opened in the

under No.

till the reimbursement of the advance in accordance with the SAC.
the progressive reimbursementThis bond shall remain in force op

However, the amount of the bond shall be proportionately reduced
of the advance,

pplicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed ond authenticated by the bank of

on

The a

on

[Signofure of the bank]

1
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ANNEX No. 6: Model of performance bond (Retention fund)

Bank: _ .

Reference of the bond: No.

Addressed to [Indicate the Project Owner}
[Address of Contracting Authority]

Hereinafter referred to as “the Project Owner'

and address of Supplier] hereinafter referred to “the contractor , pledged,
in execution of the contract, to carry out the works of [indicate the subject of the works]
Whereas nome

that the retention fund fixed at [percentage below W % to be specffiec/JWhereas it is stipulated in the contract
of the amount of the contract may be replaced by  a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
fname and address of the bank],
fnomes of signatories] and hereinafter referred to as

We,

Represented by
bank”.

the

behalf of the Contractor, we guarantee and are responsible to the ProjectHence, we hereby affirm that on
Owner for a maximum amount of.
[in figures and letters] corresponding to fpercentoge below JO % to be specified] of the contract price. « I

maximum deadline of eight (8) weeks upon his simple
is indebted to the

And we pledge to pay to the Project Owner withinwritten request declaring that the contractor has not fulfilled his contractual obligations or

Project Owner within the meaning of the contract, amended where need be, by its additional clauses, withou
being able to defer the paymeht nor raise any contest for whatever reason, any sum(s) within the limits of the
amoL equal to fpercentoge below 10 % to be specified] of the total amount of the works featuring in the final
detailed account, without the Project Owner having to prove or give the reasons nor the motive for the amount
of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
by virtue of this bond and we hereby incline by the present to the notification of anyincumbent on us

amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the
final acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed ond.oufhenf/catec/ by the bank of on

[Signature of the bonk]
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ANNEX 7; EVALUATION GRID

TENDER N° /ONIT/BC/BCITB/2022 OF 04/03/2022

CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AND OFFICE AT GBS BATIBO
, MOMO DIVISION OF THE NORTH WEST REGION

FOR THE

ADMINISTRATIVE DOCUMENTS.

NOYESDESCRIPTION
NO

Declaration of intention to tender stamped with the tariff in force (Model
attached).

Certified Copy of the Business Registration, npt more

Certificate of non-bankruptcy established by the Court of 1 st instance or the
Chamber Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank
pproved by the Ministry in charge of Finance or by a foreign bank the first

order not more than three months.

than three months old.

a

A.l

A.2

A.3

A.4

Purchase receipt of tender file issued by public treasuryA.5

A bid bond of 460,000 FCFA (four hundred and sixty thousand FCFA) as the
be issued by a first rate-bank approved by the Ministry in chargecase mayA.6

of Finance in conformity with COBAC conditions

An attestation of non-exclusion from Public Contracts issued by the Public
contract Regulatory Board (ARMP)
An Attestation of the National Social Insurance Fund stating that the bidder
has met all his obligations vis-a-vis the Fund; the attestation should be less

A.7

A.8

than three months old.

A valid Certificate of imposition certified by the chief of center for taxationA.9

Certified Copy of a valid taxpayers card, delivered by the chief of center
of Taxes.

Plan and attestation of localization signed by the taxation authorities

A.10

A.11

A.l 2 CCAP completed and initialed on all the pages

TECHNICAL DOCUMENTS

General presentation of the tender files
I

- Document spirally bound
- Table of content poge

- Colour sheets separation

_ Presentation of documents in the order given in this tender

LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS
> List of references of similar works executed. The contractor will provide evidence of similar

work carried out during the last four (04) years of at least (21 000 OOOF CFA).

B.1

B.1.1

B.1.2

B.2

> Show proof of similar projects executed by presenting certified true copies of jobbing orders
(front and last pages) and minutes of provisional acceptance (2021 projects) or final

d/or 2020 projects) and related contracts, and jobbing orders).ption(for 201 8 anrece

1*’ ReferenceB.2.1

2'’*^ referenceB.2.2

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FORB.3
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01 works supervisor (at least Civil or rural Engineer or equivalent certificate)

Qualification of the works supervisor: ( Civil or rural Engineer with at least (BAC +3), Professional
experience of the project engineer ̂  03 years (signed CV)

B.3.1

> A cerf/fied copy of the technical diploma,
> Cerf/f/ed copy of ID card

B.3.1.1

r" Commitment of availability signed by the candidateB.3.1.2
A CV signed and dated by the candidate

01 Site foreman! Senior Technician)B.3.2

(BAC + 2 orQualification of the Site foreman: (Senior Technician certificate in Civil Engineering
equivalent certificate)

Professional experience of the Site foreman ̂  03 years (signed CV)

> A certified copy of the technical diploma,
r- Certified copy of ID card

B.3.2.1

y Commitment of availability signed by the candidate
> CV signed and dated by the candidate

B.3.2.2

Other personnelB.3.3

Qualification of other personnel: at leat CAP

> Builder (Certified diplomat)B.3.3.1

B.3.3.2 > Carpenter (Certified diplomat)

V Electrician (Certified diplomat)B.3.3.3

LOGISTICS (Equipment put aside for this project)B.4

Proof of ownership or rental of a pick-up or other van

Proof of ownership or rental of a concrete vibrator

Proof of ownership or rental of a Hand compactor ^
Masonry Kit: Wheelbarrows, masonry clamps, masonry harmer 300g,
shovel, dig axe, building level, masonry bucket, trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.

B.4.1 I »

B.4.3

B.4.4

B.4.5

TECHNICAL PROPOSALS
B.5

Attestation of site visit signed and dated
B.5.1 Signed Comprehensive report _

Organizational chart of the company and the project site

Duration of execution in respect with the Tender file

Logical sequence in the planning for the execution of the task
The mode of execution of the works

Measures of safety, social and protection of the environment

Detail Description of the HIMQ approach

B.5.2

B.5.3

B.5.4

B.5.5

B.5.6

FINANCIAL CAPACITY

An attestation of financialTapacity (solvency) of the enterprise issued by a
1 st class bank located in any area in Cameroon and approved by the

COBAC conditions. Not less than 25% to theMinistry of Finance and respect

B.6

B.6.1

amount required in the offer

Special Technical Clauses initialed in all the pages and last page signed andB.7
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dated

will be done in a purely positive way (yes) or negative (no) with

acceptable minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

an

This evaluation

A. Eliminatory criteria

1. Absence of bid bond in the administrative file;

2. Deadline for delivery higher than prescribed; •
3. A bid with the external envelope carrying a sign or mark leading to the identification of the

bidder;

4. Incomplete financial file;

5. Change of quantity or unit;

6. Non respect of 75% of essentia! criteria;

7. Essential criteria

1 - General presentation of the tender files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Logistics;

7- Attestation and report of site visit;

8- Special Technical Clauses initialled in all the pages;
9- Special Administrative Clauses completed and initialled in all the pages.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 75% of the essential criteria taken In account.

The contract will be awarded to the bidder who would .have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

ANNEX 8: MODELE ATTESTATION OF SITE VISIT
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[Surname and Name of

[Name of company]

I  the undersigned Mr./Mrs./Miss

D/VecforJThe Director of

confirm that

(Surnome and Nome)Mr./Mrs./Miss

(Name of
Engineer of the Company:

Enterprise),

has actually visited the site which is going to receive the structure relative to tender OPEN
NATIONAL INVITATION TO TENDER 0003/ONIT/BC/BCITB/2022 OF 04/03/2022, FOR

CONSTRUCTION OF A BLOCK OF TWO CLASSROOMS AND OFFICE AT GBS BATIBO, MOMO
DIVISION OF THE NORTH WEST REGION.
THE

The interested person declares:

-  To have carried out a thorough study of the site taking into consideration all the constraints
relative to the execution of the job with respect to norms.

schedules taking into account the difficulties of the site relative to theTo establish his unit price

execution of the works and shall in no condition claim the Delegated Contracting Authontyfor
any Increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is

serve the purpose it deserves.

established and issued to

Date

Stamp of enterprise

n
Signature and Names of the Engineer
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ANNEX 9: SITE VISIT REPORT

Name of Project

Name of Enterprise

1. CONTEXT OF THE PROJECT

2. GEOGRAPHICAL SITUATION

STATE OF THE SITE

PHOTOGRAPHS OF THE SITE (access to the site, existing structures of the school. Sign post

of the school. Photos of the Engineer of the enterprise In front of the school building etc.)

3.

4.

Date

Name of Enterprise:

Stamp and signature of enterprise
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Document No. 1 1:

Preliminary studies

[To be systematically filled by the Project Owner based on the nature of services to be executed and
according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to
the respect of rules governing fhe award, execution and control of public contracts]

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must,
prior to commencing the procedure to award contracts or refer to the competent Tenders Board,
ensure that draft tender files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.

Annex No. 7: Justification of preliminary studies
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1. Attach the preliminary studies.

2. Indicate

The date studies were carried out;

The name of the public or private Project Manager

References of the contract, if Private Manager carried it out;

2.1.

2.2.

2.3.

2.4. If maintenance works

Description of the studies;

Attach the outline of the itinerary bringing out readings of degradations as

pproved programming documents.a

1.4.1

well as the
1.4.2

1.5 Rehabilitation or new works

Are quantities in the quotations the same as those of the studies?
1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.5.3 Attach the said studies.

1.5.1

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the tender file.

-  The chairperson of the Tenders Board may, before faking a decision, seek expert advice on
of the studies.

the quality
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Document No. 1 2:

List of banking establishments and
financial bodies authorised to issue

bonds for public contracts
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I- BANKS

Afriland First Bank1.

Banque Atlantique

Banque Gabonaise pour le FInancement International (BGFI BANK)

Banque International du Cameroun pour I’Epargne et le Credit (BICEC)
cm Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Societe Camerounaise de Banque au Cameroun

Societe Generale de Banque au Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

II- Insurance companies

Chanas Insurance;14.

Activa Insurance.  15.

Zenithe insurance SA BP Douala16.
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Document No. 1 3

PLANS
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