

COMMUNIQUE RADIO/PRESSE

COMMUNIQUE N° 619 /C/MINTP/SG/DCT/OAO/IE1/AR/2022 DU 26 AVR 2022,
 PORTANT PUBLICATION DU RESULTAT DE LA CONSULTATION DE GRÉ À GRÉ SUIVANT
 AUTORISATION N°003728/L/MINMAP/SG/DGMI/DMTR/EECA DU 1er/09/2021 POUR LE
 CONTRÔLE GEOTECHNIQUE DES TRAVAUX DE CONSTRUCTION DE LA ROUTE OBALA -
 NANGA EBOKO-BOUAM (RN1), LOT 3 : Nding-MBGABA (40,461 KM), VOIRIE DE MINTA
 (1,5 KM) ET LE PROLONGEMENT DE MBGABA-MBET (9 KM). FINANCEMENT : BUDGET DU
 MINTP - EXERCICES 2022 ET SUIVANTS.

Le Ministre des Travaux Publics communique :


Conformément aux dispositions de la Consultation de gré à gré suivant autorisation N° 003728/L/MINMAP/SG/DGMI/DMTR/EECA du 1^{er} septembre 2021 pour le contrôle géotechnique des travaux de construction de la route **Obala-Nanga Eboko-Bouam (RN1), Lot3 : Nding-Mbgaba (40,460 Km), Voirie de Minta (1,5 Km) et le Prolongement de Mbgaba-Mbet (9 km)**, le résultat de ladite Consultation se présente comme suit :

N° Lot	Type d'intervention	Nom et Adresse du soumissionnaire retenu	Montant TTC lu lors de l'ouverture des plis en FCFA	Montant TTC Corrigé (en FCFA)	Observations
Lot Unique	Contrôle géotechnique des travaux	LABOGENIE B.P 349 Yaoundé 222 30 30 06	127 368 460	127 368 460	Délai d'exécution : Huit (8) mois Offre la mieux disante

Le mandataire du Bureau d'Etudes Techniques attributaire est invité à se présenter dès publication du présent communiqué à la Direction des Contrats du Ministère des Travaux Publics pour la souscription de son projet de Marché.

Le présent Communiqué sera enregistré et publié partout où besoin sera.

Yaoundé, le 26 AVR 2022



Emmanuel NGANOU D.

REPUBLIQUE DU CAMEROUN

Peace-Work-Fatherland

MINISTERE DES TRAVAUX PUBLICS



REPUBLIC OF CAMEROON

Peace - Work - Fatherland

MINISTRY OF PUBLIC WORKS

RADIO/PRESS RELEASE

RELEASE No. 619 /C/MINTP/SG/DCT/CAO/IE1/AR/2022 OF 26 AVR 2022

TO PUBLISH THE RESULT OF THE CONSULTATION BY MUTUAL AGREEMENT FOLLOWING AUTHORISATION No. 003728/L/MINMAP/SG/DGMI/DMTR/EECA OF 1/09/2021 FOR THE GEOTECHNICAL CONTROL OF CONSTRUCTION WORKS ON THE OBALA- NANGA EBOKO-BOUAM ROAD (RN1), LOT 3: Nding-MBGABA (40.461 KM), MINTA ROAD (1.5 KM) AND THE MBGABA-MBET EXTENSION (9 KM). FINANCING: MINTP BUDGET, FINANCIAL YEAR 2022 ET SEQ.,

The Minister of Public Works hereby informs the public that:


In compliance with the provisions of the consultation by mutual agreement following Authorisation No. 003728/L/MINMAP/SG/DGMI/DMTR/EECA of 1 September 2021 for the geotechnical control of construction works on the **obala-nanga eboko-bouam road (rn1), lot 3: Nding-Mbgaba (40,460 Km), Minta Road (1,5 Km) and Mbgaba-Mbet Extension (9 km)**, the result of the consultation is as follows:

No. Lot	Type of intervention	Name and Address of the selected tenderer	Amounts in CFAF read at the opening of tenders, including all taxes	Reviewed amount, incl. taxes (in CFAF)	Remarks
Single lot	Geotechnical control of Works	LABOGENIE PO Box. 349 Yaounde 222 30 30 06	127368 460	127368 460	Time frame: Eight (8) months Lowest bid

The legal representative of the successful tenderer shall report to the Department of Contracts of the Ministry of Public Works as soon as this press release is published to sign his draft Contract.

This press release shall be registered and published wherever need be.

Yaounde, on 25 AVR 2022



Emmanuel NGANOU D.