


REPUBLIC OF CAMEROON
Peace – Work – Fatherland

MINISTRY OF DECENTRALIZATION AND
LOCAL DEVELOPMENT
NORTH WEST REGION
BALI SUB DIVISION
BALI COUNCIL
P.O. BOX 156

Tel: +237 675 264 625 / 667 928 733



REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

MINISTRE DE DECENTRALISATION
ET DEVELOPMENT LOCALE
REGION DU NORD OUEST
DEPARTEMENT MEZAM
COMMUNE DE BALI

Email: balicouncil2020@gmail.com

REF.BC:/T.F/V.2/ 00162.AC /022/ARMP/BCITB/CDO/SG

Date: 18/05/2022

ADDITIONAL CLAUSE N°. 02/2022

Bearing on the postponement of the opening date of the tender file N°006/ONIT/BC/BCITB/2022 OF 20/04/2022 FOR THE RURAL ELECTRIFICATION OF SANG QUARTER OF NAKA VILLAGE, BALI SUBDIVISION, MEZAM DIVISION OF THE NORTH-WEST REGION.

The state of Cameroon is represented by the mayor of the Bali Council named the "Administration"

Hereby Decides as Follows;

Article 1. This present additional clause has as an objective the postponement of the opening date of the aforementioned project and **Annulation Of Elimination Criteria No 1** in conformity with articles 19(3), 89, and 92(9) of the public contract's code/-.

Instead of

The bid shall be opened on 19/05/2022 for tender N°006/ONIT/BC/BCITB/2022 OF 20/04/2022

Reads

The bids shall be opened on 21/06/2022


Article 2. That all the bidders in possession of their tender files should report at the secretariat of the mayor for further instructions upon publication of this note/-.

Article 3. that the opening time remains unchanged as in the tender file while the submission date of the bids has been extended to on or before 21/06/2022 at 10:00 am/-.

Article 4. That this additional clause is issued to serve the intended purpose.

CC:

- DG ARMP
- SDO MEZAM
- DD MINMAP MEZAM
- BCITB
- File /Chrono



The Contracting Authority
Bali Council

Wandum Bunga Erna
Mayor, Bali Council