



MINISTRE DES TRAVAUX PUBLICS

MINISTRY OF PUBLIC WORKS

DECISION N° _____ D/MINTP /SG /DCT /CAO /CEA3/IE3 /NJKOUO/MJC /2023 DU 14 Juin 2023

PORTANT ATTRIBUTION DES RESULTATS DE L'APPEL D'OFFRES NATIONAL OUVERT N°023/AONO/MINTP/CIPM-TERI/2023 DU 21/03/2023, EN PROCÉDURE D'URGENCE POUR L'EXÉCUTION DES TRAVAUX D'ENTRETIEN DE LA NATIONALE N°2 SECTION DE ROUTE REVÊTUE EBOLOWA-AMBAM-KYE-OSSI (91,52 KM) DE LA RÉGION DU SUD. FINANCEMENT : BUDGET DU MINTP-LIGNE FONDS ROUTIER, EXERCICES 2023, 2024 et 2025.

Le Ministre des Travaux Publics, Maître d'Ouvrage,

- Vu la Constitution ;
- Vu la Loi N°2022/020 du 27 Décembre 2022 portant loi de finances de la République du Cameroun pour l'Exercice 2023 ;
- Vu L'Ordonnance N° 2022/001 du 02 juin 2022 modifiant en complétant certaines dispositions de la Loi N° 2021/026 du 16 décembre 2021 portant Loi des finances de la Républiques du Cameroun pour l'exercice 2023 ;
- Vu le Décret n° 2001/048 du 23 février 2001, portant organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;
- Vu le Décret n° 2008/376 du 12 Novembre 2008 portant organisation administrative de la République du Cameroun ;
- Vu le Décret N°2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;
- Vu le Décret n° 2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret N° 2001/048 du 23 février 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics ;
- Vu le Décret n° 2018/366 du 20 Juin 2018 portant Code des Marchés Publics ;
- Vu le Décret n° 2018/461 du 07 Août 2018 portant organisation du Ministère des Travaux Publics ;
- Vu le Décret n°2019/002 du 04 janvier 2019 portant réaménagement du Gouvernement ;
- Vu l'Arrêté N°00000241/A/MINMAP du 18 juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;
- Vu l'Arrêté N° 0271/MINMAP/CAB du 27 Septembre 2018 instituant et organisant les modalités de rémunération et de paiement basés sur la performance de certains acteurs du système des Marchés Publics ;
- Vu l'Arrêté N° 166/A/MINMAP du 07 juin 2022 fixant les modalités de catégorisation des entreprises du secteur de bâtiment et des travaux publics ;
- Vu la Circulaire N°0000006/C/MINFI du 30 Décembre 2022 portant instructions relatives à l'exécution des lois de finances, au suivi et au contrôle de l'exécution du Budget de l'État et des autres entités publiques pour l'Exercice 2023 ;
- Vu la Décision N°00000432/CAB/MINMAP du 18 juin 2019 portant nomination des Présidents des Commissions Internes de Passation des Marchés Publics placées auprès des Départements Ministériels ;
- Vu la Décision N°286/D/MINTP/CAB du 28 juillet 2021 portant constatation de la composition des Commissions Internes et Spéciale de Passation des Marchés Publics auprès du Ministère des Travaux Publics ;
- Vu L'Arrêté N°241/A/MINMAP du 18 Juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;
- Vu La Décision N°0000473/D/MINMAP/SG/DAJ/MNAS du 23 septembre 2022 portant nomination du Président par intérim de la Commission Interne de Passation des Marchés des Travaux d'Entretien et de Réfection des Infrastructures ;
- Vu la Décision N°320/D/MINTP/CAB du 07/10/2022 constatant la composition de la Commission Interne de Passation des Marchés des Travaux d'entretien et de Réfection des Infrastructures placée auprès du Ministère des Travaux Publics ;
- Vu la lettre circulaire N° 002/LC/MINMAP/CAB du 12 mai 2022 relative à la continuité du service public des Marchés Publics en cas de sanction d'un Maître d'Ouvrage ou Maître d'Ouvrage Délégué, ou des membres d'une Commission de Passation des Marchés Publics conformément aux dispositions des Articles 194 et 195 du Code des Marchés Publics ;
- Vu le Dossier d'Appel d'Offres National Ouvert N°023/AONO/MINTP/CIPM-SPIAG/2023 du 21/03/2023, en procédure d'urgence, pour l'exécution des travaux d'entretien de la nationale N°2 Section de route revêtue EBOLOWA-AMBAM-KYE-OSSI (91,52 km) de la région du Sud.

- Vu les offres des soumissionnaires ;
- Vu le rapport de la sous-commission d'analyse des pièces administratives, des offres techniques et financières ;
- Vu le Procès-Verbal N°070/PV/CIPM-TERJ/MINTP/2023 du 22 Mai 2023 de la Commission Interne de Passation des Marchés des Travaux d'Entretien et de Refection des Infrastructures ;
- Vu la lettre N°65/L/MINTP/CIPM-TERJ/2023 de Mai 2023 de la notification de proposition d'attribution de marché ;

D É C I D E :

Article 1 : L'entreprise dont le nom suit est retenu pour l'exécution des travaux d'entretien de la nationale N°2 Section de route revêtue EBOLOWA-AMBAM-KYE-OSSI (91,52 km) de la région du Sud.


Rang	Nom du soumissionnaire	Délai (mois)	Montant TTC corrigé (en FCFA)	Montant TTC corrigé (en lettres)	Budget prévisionnel TTC (FCFA)/Délai	Régions/ Tronçons/ Linéaire
1 ^{er}	GROUPE FIXIT	32	1 426 252 658	Un milliard quatre cent vingt-six millions deux cent cinquante-deux mille six cent cinquante huit	PHASE 1 : 500 000 000 FCFA (08 mois) PHASE 2 : 800 000 000 FCFA (12 mois) PHASE 3 : 591 374 642 FCFA (12 mois)	SUD/ MVILA et VALLEE DU NTEM/ EBOLOWA - AMBAM KYE OSSI/ (91,52 km)

Article 2 : Le mandataire de l'entreprise attributaire est invité à se présenter à la Direction des Contrats du Ministère des Travaux Publics, pour la souscription de son projet de Marché.

Article 3 : La présente Décision sera enregistrée, publiée et communiquée partout où besoin sera.

Yaoundé, le 19 JUN 2023

Copie : ARMP



Emmanuel NGANOU D.



DECISION No. D/MINTP /SG /DCT /CAO /CEA3/IE3 /NJKOUO/MJC /2023 OF 19 0000 2023

TO AWARD THE CONTRACT UNDER OPEN NATIONAL CALL FOR TENDERS No.023/AONO/MINTP/CIPM-TERI/2023 OF 21/03/2023, IN PROCEDURE, FOR THE EXECUTION OF MAINTENANCE WORKS ON NATIONAL ROAD No.2 EBOLOWA-AMBAM-KYE-OSSI (91.52 km) PAVED SECTION, IN THE SOUTH REGION. FINANCING MINTP BUDGET-ROAD FUND LINE, FINANCIAL YEARS 2023, 2024 and 2025.

The Minister of Public Works, Project Owner,

- Mindful of the Constitution;
- Mindful of Law No. 2022/020 of 27 December 2022 on the Finance Law of the Republic of Cameroon for the Financial Year 2023;
- Mindful of Ordinance No. 2022/001 of 02 June 2022 to amend and supplement some provisions of Law No. 2021/026 of 16 December 2021 on the Finance Law of the Republic of Cameroon for the Financial Year 2023;
- Mindful of Decree No. 2001/048 of 23 February 2001 to lay down the organisation and functioning of the Public Contracts Regulatory Agency (ARMP);
- Mindful of Decree No. 2008/376 of 12 November 2008 on the administrative organisation of the Republic of Cameroon;
- Mindful of Decree No. 2012/075 of 8 March 2012 to organise the Ministry of Public Contracts;
- Mindful of Decree No. 2012/076 of 8 March 2012 to amend and supplement some provisions of Decree No. Contractor 2001/048 of 23 February 2001 to lay down the organisation and functioning of the Public Contracts Regulatory Agency;
- Mindful of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;
- Mindful of Decree No. 2018/461 of 07 August 2018 to organise the Ministry of Public Works;
- Mindful of Decree No. 2019/002 of 4 January 2019 to reshuffle the Government;
- Mindful of Order No. 00000241/A/MINMAP of 18 July 2018 to establish Internal Tenders Boards in the Ministry of Public Works;
- Mindful of Order No. 0271/MINMAP/CAB of 27 September 2018 to establish and organise the terms and conditions for remuneration and payment based on the performance of certain stakeholders in the public contracts system;
- Mindful of Order No. 166/A/MINMAP of 07 June 2022 to lay down the terms for categorising companies within Building and Public Works Sector;
- Mindful of Circular No. 0000006/C/MINFI of 30 December 2022 on instructions relating to the Execution of finance laws, follow-up and control of the execution of State budget and other public entities for the 2023 financial year;
- Mindful of Decision No. 00000432/CAB/MINMAP of 18 June 2019 to appoint Chairpersons of Internal Tenders Boards in Ministries;
- Mindful of Decision No. 286/D/MINTP/CAB of 28 July 2021 establishing the composition of the internal and special commissions for the award of public contracts at the Ministry of Public Works;
- Mindful of Order No. 241/A/MINMAP of 18 July 2018 on the creation of Internal Procurement Commissions at the Ministry of Public Works;
- Mindful of Decision No. 0000473/D/MINMAP/SG/DAJ/MNAS of 23 September 2022 appointing the interim President of the Internal Commission for the Procurement of Public Works Maintenance and Infrastructure Rehabilitation;
- Mindful of Decision No. 320/D/MINTP/CAB of 07 October 2022 noting the composition of the Internal Commission for the Procurement of Infrastructure Maintenance and Repair Works placed with the Ministry of Public Works;
- Mindful of Circular letter No. 002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the Public Service in Public Contracts in case of sanction imposed on the Project Owner or delegated Project Owner, or members of a Tenders Board, in accordance with provisions of articles 194 and 195 of the Public Contracts Code;
- Mindful of Decision No. 286/D/MINTP/CAB of 28 July 2021 to ascertain the organisation of Internal and Special Tenders Boards at the Ministry of Public Works;
- Mindful of the OPEN NATIONAL CALL FOR TENDERS No.023/ AONO/ MINTP/ CIPM- TERI/2023 OF 21/03/2023, in procedure, for the execution of maintenance works on National Road No.2 EBOLOWA- AMBAM- KYE- OSSI (91.52 km) paved section, in the South region.
- Mindful of the tenders submitted;

Mindful of the report drafted by the Sub-commission for the Analysis of the related administrative, technical and financial offers;

Mindful of the minutes No. 70-2023/CIPM-TERI of 22 May 2023 by the Internal Tenders Board for Infrastructure Maintenance and Repair Works;

Mindful of The letter No. 65/L/MINTP/CIPM-TERI/2023 of May 2023 of the Notification of the Proposal to Award the contract.

HEREBY DECIDES:

Article 1: The following contractor has been selected for the execution of maintenance works on National Road No.2 EBOLOWA- AMBAM- KYE- OSSI (91.52 km) paved section, in the South region.


RANK	BIDDER	TIME FRAME (MONTH)	AMOUNT INCLUSIVE OF TAXES/CFAF	AMOUNT INCLUSIVE OF TAXES AFTER VERIFICATION	ESTIMATED BUDGET INCLUDING TAXES (CFAF) TIME FRAME	REGIONS/ SECTIONS/ LENGTH
1 st	GROUPE FIXIT	32	1,426,252, 658	One billion four hundred twenty-six million two hundred fifty - two thousand six hundred fifty -eight	<p><u>PHASE 1:</u> 500,000,000 CFAF (8 months)</p> <p><u>PHASE 2:</u> 800,000,000 CFAF (12 months)</p> <p><u>PHASE 3:</u> 591,374,642 CFAF (12 months)</p>	SOUTH MVILA AND NTEM VALLEY/ EBOLOWA - AMBAM KYE OSSI/ (91.52 km).

Article 2: The legal representative of the successful tenderer shall report to the Department of Contracts of the Ministry of Public Works to sign their draft Contract.

Article 3: This decision shall be registered and published wherever need be.

Yaounde, 19 JUN 2023

Copy: PCRA



Emmanuel NGANOU D.