



COMMUNIQUE RADIO/PRESSE

COMMUNIQUE N° 1234 /C/MINTP/SG/DCT/CAO/CEA2/IE2/RA/2023 DU 31 AOUT 2023
 PORTANT PUBLICATION DU RESULTAT DE L'APPEL D'OFFRES NATIONAL OUVERT N° 040/AONO/MINTP/CIPM-TERI/2023 DU 19/04/2023, EN PROCEDURE D'URGENCE POUR L'EXECUTION DES TRAVAUX D'ENTRETIEN DU TRONCON DE ROUTE NKONDJOCK-BAFANG (53,3KM) DANS LES REGIONS DU LITTORAL ET DE L'OUEST.
FINANCEMENT : BUDGET MINTP-LIGNE FONDS ROUTIER, EXERCICES 2023, 2024 ET 2025.

Le Ministre des Travaux Publics communique :

Conformément aux dispositions de l'Appel d'Offres National Ouvert N° 040/AONO/MINTP/CIPM-TERI/2023 DU 19/04/2023, en procédure d'urgence pour l'exécution des travaux d'entretien du tronçon de route NKONDJOCK-BAFANG (53,3 km) dans les régions du Littoral et de l'Ouest, le résultat de l'évaluation des offres des soumissionnaires se présente comme suit :

SOUMISSIONNAIRE RETENU							
N° du lot	Régions	Soumissionnaire	Budget prévisionnel TTC (FCFA)	Montant TTC (FCFA) lu	Montant TTC (FCFA) après correction	Montant TTC (FCFA) après correction	Délai (mois)
3-OU/24	Littoral/Ouest	Groupement ZAB CONSTRUCTION/ST E HAB SA	Phase1 (en 2023): 1 000 000 000 Phase2 (en 2024): 2 735 000 000 Phase3 (en 2025): 1 236 086 237	Phase1 (en 2023): 742 532 647 Phase2 (en 2024): 2 357 320 959 Phase3 (en 2025): 1 096 121 002	Phase1 (en 2023): 742 510 826 Phase2 (en 2024): 2 357 413 373 Phase3 (en 2025): 1 096 081 190	Quatre milliards cent quatre-vingt-seize millions cinq milles trois cent quatre-vingt neuf	Phase1 (en 2023): 12 Phase2 (en 2024): 12 Phase3 (en 2025): 12
TOTAL				4 196074 608	4 196 005 389		


Soumissionnaires non Retenus	
Soumissionnaires	Motifs d'Elimination
C.E.T.P SARL	OFFRE NON LA MOINS DISANTE
SMAR	- Non justificatif en propre du Finisher ; - Capacité financière établit par BGI BANK non-conforme au modèle du DAO (présence d'une mention excluant la responsabilité de la banque).
Groupement ETS SENTINELLE ET	- Le Conducteur des Travaux le nommé ASSONFACK MOMO Marcel IGC 2013, n'a pas d'expérience comme conducteur des travaux dans un

PRECOCAM	<ul style="list-style-type: none"> projet routier ; - Le rapport de visite de site est non conforme aux prescriptions du DAO (absence du schéma itinéraire) ; - Absence de la possession en propre d'une (01) centrale d'enrobage ; - Absence de justificatif de réalisation d'un marché routier d'un montant TTC supérieur ou égal à trois milliards (3 000 000 000) de FCFA ; - Etats financiers présent mais non certifiés par un expert-comptable.
GROUPE ANZA	<ul style="list-style-type: none"> - Capacité financière établit par UBA non-conforme au modèle du DAO (présence d'une mention excluant la responsabilité de la banque).
SOCOTRAP CAMEROUN	<ul style="list-style-type: none"> - Non-conformité de l'attestation de non redevance après un délai de 48 heures accordé par la CIPM-TERI ; - Marché N° 010/M/CUD/CIMP/2020 non authentique ; - Attestation de disponibilité du matériel établit par le MATGENIE non authentique ; - Note technique 20/35 inférieure au seuil de 25 prescrit.

Le mandataire de l'Entreprise attributaire est invité à se présenter dès publication du présent Communiqué à la Direction des Contrats du Ministère des Travaux Publics pour la souscription de son projet de Marché et la notification de sa Décision d'attribution.

Le présent Communiqué sera enregistré et publié partout où besoin sera.

Yaoundé le 31 AOUT 2023





RADIO/PRESS RELEASE

PRESS RELEASE NO. 1234 C/MINTP/SG/DCT/CAO/CEA2/IE2/RA/2023 OF 31 Aout 2023

TO PUBLISH THE RESULT OF THE OPEN NATIONAL CALL FOR TENDERS N° 040/AONO/ MINTP/CIPM-TERI/2023 OF THE 19/04/2023, IN EMERGENCY PROCEDURE FOR THE EXECUTION OF MAINTENANCE WORKS ON THE NKONDJOCK-BAFANG ROAD SECTION (53.3KM) IN THE LITTORAL AND WEST REGIONS.

FINANCING: MINTP BUDGET - ROAD FUND LINE, FINANCIAL YEARS 2023, 2024 AND 2025.

The Minister of Public Works hereby informs the public that:

In compliance with the provisions of the Open National Call for Tenders N° 040/AONO/ MINTP/CIPM-TERI/2023 of the 19/04/2023, in emergency procedure for the execution of maintenance works on the Nkondjock-Bafang road section (53.3km) in the Littoral and West Regions, the result of the evaluation of the Tenderers is as follows:

SUCCESSFUL TENDERER							
Lot N°	Regions	Tenderer	Estimated budget inc. tax (FCFA)	Amount inc. tax (FCFA) read	Amount inc. tax (FCFA) after correction	Amount inc. tax (FCFA) after correction	Deadline (months)
3-OU/24	Littoral/ West	Groupement ZAB CONSTRUCTION/ST E HAB SA	Phase1 (in 2023) : 1 000 000 000 Phase2 (in 2024) : 2 735 000 000 Phase3 (in 2025) : 1 236 086 237	Phase1 (IN 2023) : 742 532 647 Phase2 (IN 2024) : 2 357 320 959 Phase3 (IN 2025) : 1 096 121 002	Phase1 (IN 2023) : 742 510 826 Phase2 (IN 2024) : 2 357 413 373 Phase3 (IN 2025) : 1 096 081 190	Four billion one hundred and ninety-six million five thousand three hundred and eighty-nine	Phase1 (in 2023):12 Phase2 (in 2024):12 Phase3 (in 2025):12
TOTAL				4 196074 608	4 196 005 389		


Unsuccessful Tenderer	
Tenderer	Reasons for Elimination
C.E.T.P SARL	NOT THE LOWEST BID

SMAR	<ul style="list-style-type: none"> - No supporting documents from the Finisher; - Financial capacity established by BGI BANK does not conform to the model of the DAO (presence of a mention excluding the responsibility of the bank).
<p style="text-align: center;">Groupement ETS SENTINELLE ET PRECOCAM</p>	<ul style="list-style-type: none"> The Works Manager, ASSONFACK MOMO Marcel IGC 2013, has no experience as works manager in a road project; - The site visit report does not comply with the requirements of the DAO (no itinerary diagram); - He does not own one (01) asphalt mixing plant; - Absence of proof of performance of a road contract for an amount (inclusive of tax) greater than or equal to three billion (3,000,000,000) CFA francs; - Financial statements present but not certified by a chartered accountant.
<p style="text-align: center;">GROUPE ANZA</p>	<ul style="list-style-type: none"> - Financial capacity established by UBA does not comply with the DAO model (presence of a statement excluding the bank's liability).
<p style="text-align: center;">SOCOTRAP CAMEROUN</p>	<ul style="list-style-type: none"> - Non-conformity of the no-fee certificate after a period of 48 hours granted by the CIPM-TERI; - Contract No. 010/M/CUD/CIMP/2020 not authentic; - Certificate of availability of equipment drawn up by MATGENIE not authentic; - Technical score 20/35 below the prescribed threshold of 25.

The representative of the successful tenderer shall report to the Department of Contracts of the Ministry of Public Works as soon as this press release is published, in order to sign his draft contract and notification of its award decision.

This press release shall be registered and published wherever need be.

Yaounde 31 AOUT 2023



 Emmanuel NGANOU D.